



# KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

## BID EVALUATION REPORT


1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	Serial No.17903 I.D No. /2013
3	Tender Description/Name of Work/Item	REPAIR OF MAJOR LEAKAGES ON 18" DIA, 15" DIA, 12" DIA PRCC PIPE AND P/F 18" DIA, 12" DIA, 8" DIA, 6" DIA AND 4" DIA SPINDLE IN WHOLE AREA OF ASEEDABAD BALDIA TOWN.
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Website
6	Total Bid Documents Sold	02 Nos
7	Total Bid Received	02 Nos
8	Technical Bid Opening Date ( if applicable)	N/A .
9	No. of Bid Technically Qualified ( if applicable)	N/A .
10	Bid (s) rejected	Nil
11	Financial Bid Opening Date	4/12/2013

### 12 Bid Evaluation Report


S #	NAME OF FIRM DR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED CDST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. Manoj Kumar	Rs. 597,893/-	1st Lowest	@ 0.3181% Below	Substantially Responsive	P.O # 07193020 Dt:04-12-2013 Rs. 12,000/- HMB Garden East Br.
2	M/s. Maier Construction	Rs. 621,426/-	2nd Lowest	@ 3.6054% Above	Substantially Responsive	P.O # 1041154 Dt: 04-12-2013 Rs. 12,500/- MCB Pakistan Quarters Br.

The all concerned bidder are being informed accordingly.


The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Manoj Kumar, declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.

  
(Arshad Ali)  
Accounts Officer (West)  
Member/Secretary

  
(Saif-ul-Haque)  
Additional Director Internal  
Audit - KMC Member

  
(Maqsood Ahmed Shaikh)  
Superintending Engineer (KMC)  
Member

  
(Owais Malik)  
Chief Engineer (West)  
Member

  
(Abdul Rahim Khattai)  
Chief Engineer (IPD),  
(Convener)



# KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

## BID OPENING REPORT

1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	Serial No.17903 I.D No. /2013
3	Tender Description/Name of Work/Item	REPAIR OF MAJOR LEAKAGES ON 18" DIA, 15" DIA, 12" DIA PRCC PIPE AND P/F 18" DIA, 12" DIA, 8" DIA, 6" DIA AND 4" DIA SPINDLE IN WHOLE AREA OF ASEEDABAD BALDIA TOWN.
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Website
6	Total Bid Documents Sold	02 Nos
7	Total Bid Received	02 Nos
8	Technical Bid Opening Date (if applicable)	N/A .
9	No. of Bid Technically Qualified (if applicable)	N/A .
10	Financial Bid Opening Date	4/12/2013


11 Bid Opening Report

S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	REMARKS
1	M/s. Manoj Kumar	Rs. 597,893/-	1st Lowest	P.O # 07193020 Dt:04-12-2013 Rs. 12,000/- HMB Garden East Br.
2	M/s. Malir Construction	Rs. 621,426/-	2nd Lowest	P.O # 1041154 Dt: 04-12-2013 Rs. 12,500/- MCB Pakistan Quarters Br.


M/s. Manoj Kumar. declared as the lowest responsive bidder

  
(Arshad Ali)

Accounts Officer (West)  
Member/Secretary




(Saif-ul-Haque)  
Additional Director Internal  
Audit - KMC Member



(Maqsood Ahmed Shaikh)  
Superintending Engineer (KMC)  
Member

  
(Owais Malik)

Chief Engineer (West)  
Member



  
(Abdul Rahim Khattij)


Chief Engineer (IPD) (Convener)

### COMPARATIVE STATEMENT

**NAME OF WORK: REPAIR OF MAJOR LEAKAGES ON 18" DIA, 15" DIA, 12" DIA PRCC PIPE AND P/F 18" DIA, 12" DIA, 8" DIA, 6" DIA AND 4" DIA SPINDLE IN WHOLE AREA OF ASEEDABAD BALDIA TOWN.**

S.No	Description of Work	Engineer's Estimate			M/s. Manoj Kumar		M/s. Malir Construction		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
1	Repair of leaking joint (external vatta) on PRCC pipe i/c the cost of excavation labor, sealing material, dewatering and refilling of the excavated stuff etc.	6 Nos	13,841.00	Each	83,046.00	13,800.00	82,800.00	14,000.00	84,000.00
		10 Nos	10,729.00	Each	107,290.00	10,720.00	107,200.00	11,000.00	110,000.00
		12 Nos	9,716.00	Each	116,592.00	9,710.00	116,520.00	10,000.00	120,000.00
		12" dia							
2	Providing & Fixing of manufacturing of stain steel spindle and gun metal nut various dia sluice valve etc.	1 Nos	23,800.00	Each	23,800.00	23,750.00	23,750.00	24,000.00	24,000.00
		6 Nos	7,843.00	Each	47,058.00	7,840.00	47,040.00	8,000.00	48,000.00
		6 Nos	5,418.00	Each	32,508.00	5,400.00	32,400.00	6,000.00	36,000.00
		4 Nos	2,793.00	Each	11,172.00	2,750.00	11,000.00	3,000.00	12,000.00
		4" dia							
3	Full hire charges of pumping set per day inclusive of the wages of driver and Assistant fuel electric energy plate from required for placing pump etc at lower depth with suction and delivery pipes for pumping out water found at depth from trench including the cost of erection and dismantling after completion of the job.	6 Day	1,500.00	P/Day	9,000.00	1,500.00	9,000.00	1,500.00	9,500.00
4	Hire charges of pumping set of upto 10-HP pumping out water from 10" deep trench.	1 Nos	78,000.00	Each	78,000.00	77,800.00	77,800.00	80,000.00	80,000.00
		8" dia							
4	Providing laying C.I sluice valve pattern (test pressure 21.0 Kg cm or 300 lbs/sq.inch (imported)).	1 Nos	17,940.00	Each	17,940.00	17,800.00	17,800.00	20,000.00	20,000.00
		12" dia							

  
 Engineer  
 05/12  
  
 M/s. Manoj Kumar

  
 M/s. Malir Construction

**\*NAME OF WORK: REPAIR OF MAJOR LEAKAGES ON 18" DIA, 15" DIA, 12" DIA PRCC PIPE AND P/F 18" DIA, 12" DIA, 8" DIA, 6" DIA AND 4" DIA SPINDLE IN WHOLE AREA OF ASEEDABAD BALDIA TOWN.**

S.No	Description of Work	Engineer's Estimate			M/s. Manoj Kumar		M/s. Malir Construction		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
5	Fixing of S/Valve with two 2 cast iron tail pieces one end flanged and other end socket i/c the cost and nut bolts and rubber packing Labour etc complete. 12" Dia 8" Dia	1 Nos 1 Nos	3,821.00 2,790.00	Each Each	3,821.00 2,790.00	3,800.00 2,700.00	3,800.00 2,700.00	4,000.00 3,000.00	4,000.00 3,000.00
6	Excavation for pipe line trenches & pits wet soil clay of mud i/c trimming and dressing sides to true alignment & shapes leveling of bed trenches to correct level and grade cutting joint holes & disposal of surplus earth within a one chain as directed by Engineer incharge. Providing fence guards lights, flags, and temporary crossing for non-vehicular traffic where ever required lift upto 5ft (1.52m) and lead upto one chain(30.5m) 0-5"	450 Cft	4,650.00	% 0 Cft	2,092.50	4,600.00	2,070.00	5,000.00	2,250.00
7	P/L & Fixing in trench i/c fitting jointing & testing etc complete in all respect the high density polyethylene PE pipe (HDPE-100) for W/X confirming ISO-4427 Din 7074/8075 B.S 3580 & PSL-3051 (PN-10) for 250mm). (160MM) dia	45 Rft	530.00	P/Rft	23,850.00	525.00	23,625.00	550.00	24,750.00
8	Refilling the excavated stuff in trenches 6" thick layer i/c watering to full compaction etc complete.	439.95 Cft	2,760.00	% 0 Cft	1,214.26	2,700.00	1,187.87	3,000.00	1,319.85


*Completed  
by S. Manoj Kumar  
12/12/2015*


*M/s*


*[Signatures]*


NAME OF WORK: REPAIR OF MAJOR LEAKAGES ON 18" DIA, 15" DIA, 12" DIA PRCC PIPE AND P/F 18" DIA, 12" DIA, 8" DIA, 6" DIA AND 4" DIA SPINDLE IN WHOLE AREA OF ASEEDABAD BALDIA TOWN.


S.No	Description of Work	Engineer's Estimate			M/s. Manoj Kumar		M/s. Malir Construction		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
9	Construction of C.C Block masonry chamber of size 4'x4'x4' (inside dimension) with 24"x24" C.I. cover from width 50 Kg fixed R.C 1:2:4 slab 4.5 inches thick with steel 1/2" dia for bars @ 6" C.C with chamber sent up both way distribution bar 6" c.c 1:4:8 m foundation 2" thick c.c 1:2:4 flooring 1/2" thick cement plaster 1:3 ratio inside wall surface top and bottom slab outer side wall surface 1 feet deep up to roof slab M.S foot rest 5/8" bars at every 2 foot deep 1/2 curing dewatering excavation on refilling and disposal of surplus earth complete 4'x4'x4'	1 Nos	28,357.00	Each	28,357.00	28,200.00	28,200.00	30,006.00	30,006.00
Total Quoted / Corrected Cost					599,800.76		597,892.87		621,425.85
Say					599,801		597,893		621,426

  
 (Arshad Ali)  
 Accounts Officer (West)  
 Member/Secretary

  
 (Owais Malik)  
 Chief Engineer (West)  
 Member

  
 (Saif-ul-Haque)  
 Additional Director Internal  
 Audit - KMC Member

  
 (Abdul Rahim Khatt)  
 Chief Engineer (IPD), (Convener)

  
 (Maqsood Ahmed Shaikh)  
 Superintending Engineer (KMC)  
 Member

**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**  
**CONTRACT EVALUATION FORM**  
**TO BE FAILED BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS**  
**SERVICES & GOODS**

1	NAME OF THE ORGANIZATION/ DEPTT	<b>KARACHI WATER &amp; SEWERAGE BOARD</b>
2	PROVINCIAL / LOCAL GOVT/OTHER	
3	TITLE OF CONTRACT	Removal of Major Leakages on 18" DIA ,15"DIA, 12"DIA,PRCC pipe and P/F 18" DIA, 12" DIA, 8"DIA, 6"DIA and 4" DIA Spindle in whole area of Saeedabad Baldia Town
4	TENDER NUMBER	SPPRA Sr No. 17903 / D No. / 201
5.	BREIF DESCRIPTION OF CONTRACT	Improvement of Water Supply System in Baldia Town
6.	FORUM THAT APPROVED THE SCHEME	Managing Director KW&SB
7.	TENDER ESTIMATED VALUE	Rs. 5,97,893/=
8.	ENGINEER'S ESTIMATE (Attach list of buyers)	Rs. 5,99,801/=
9.	ESTIMATED COMPLETION PERIOD (As Per Contract)	20 days
10	TENDER OPENED ON (DATE & TIME)	04-12-2013 02:30 PM
11	NUMBER OF TENDER DOCUMENT SOLD (Attach list of Buyers)	02 (Two)
12	NUMBER OF BIDS RECEIVED	02 (Two)
13	NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS	02 (Two)
14	BID EVALUATION REPORT(enclose copy)	Copy Attached
15	NAME AND ADDRESS OF THE SUCCESSFUL BIDDER	Manoj Kumar C-5 Jaffer Aziz Apartment Garden East Karachi
16	CONTRACT AWARD PRICE	Rs. 5,97,893/=

17 RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> Evaluation bid)

1<sup>ST</sup> MANOJ KUMAR

2<sup>ND</sup> MALIR CONTRUCTIONS

18 METHOD OF PROCUREMENT USED (Tick one)

- a) Single Stage one Envelope Procedure
- b) Single Stage Two Envelope Procedure
- c) Two Stage Bidding Procedure
- d) Two Stage Two Envelope Bidding Procedure

Domestic / Local

19 APPROVING AUTHORITY FOR AWARD OF CONTRACT

M.D KW&SB

20 WHETHER THE PROCUREMENT WAS INCLUID IN ANNUAL PROCUREMENT PLAN?

YES  NO

21 ADVERTISEMENT:

i) SPPRS Website  
(if yes, give date and SPPRA's tender number)

YES <input checked="" type="checkbox"/>	Sr no. 17903 11-11-2013 I.D. No.
No <input type="checkbox"/>	

News Papers

ii) Yes give names of newspapers and dates)

YES <input type="checkbox"/>	
No <input checked="" type="checkbox"/>	

22 NATURE OF CONTRACT

LOCAL  INT.

23 WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING TENDER DOCUMENT ?  
(if yes, enclose of copy )

YES  NO

24. WHETHER EVALUATION CRITERIA BID WAS INCLUDED IN BIDDING TENDER DOCUMENT ?  
(if yes, enclose of copy )

YES  NO

36 WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILED TO BE ASCERTAINED REGARDING FINANCING OF VISIT, OF ABROAD.  
(if yes, enclose a copy)

YES		NO	✓
-----	--	----	---

37 WERE PROPER SAFEGAURDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC).


YES		NO	✓
-----	--	----	---

38 SPECIAL CONDITION IF ANY.  
(if yes, give brief description)

YES	
No	✓

Signature of Official Stamp of

Authorized Officer \_\_\_\_\_




FOR OFFICE USE ONLY

SPPRA Block- No. 8, Sindh Secretariat no. 4-A, Court Road, Karachi  
Tele: 0219205356, 021-9205369 & Fax 021-9206291

SPPRA







REHAN AKHTAR  
 Licence No. 120, 13th Floor, Block-14,  
 Karim Plaza, G-7/1, J.I. Chaudhry  
 07 JAN 2014  
 S. NO. **C51967**  
 AQIB IMRAN  
 Advocate

3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.
4. The Employer hereby covenants to pay to the Contractor, in consideration of the execution and completion of the Works as per provision of the Contract, the Contract Price or such other sum as may become payable under provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF, the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.


Signature of the Contractor  
*Manoj Kumar*  
 Proprietor  
 M/S. MANOJ KUMAR  
 KARACHI

Signature of Employer  
*[Signature]*  
 CHIEF ENGINEER (WEST)  
 KW&SB

WITNESS:  
 1. *[Signature]*  
 133 9D Seedor  
 Baldia Town  
 2. *[Signature]*  
 P. 465 Block 5  
 N. Nazimabad

WITNESS:  
*[Signature]*  
 SUPERINTENDING ENGINEER  
 BALDIA TOWN, KW&SB  
*[Signature]*  
 EXECUTIVE ENGINEER (WATER)  
 BALDIA TOWN, KW&SB

A803310




REHA  
Licence No. 129,  
Karni Plaza Office, Karachi


NO. (5196)

07 JAN 2014

AQIB IMRAN  
Advocate




A803311



**REHAN AKHTAR** Stamp Vendor  
Licence No. 129. Shop No. 16. Block-14,  
Karim Plaza, DLF-Phase-1, Iqbal, Karachi  
Near Civic Centre


S. NO. **051961** DATE **07 JAN 2014**

ISSUED TO  
PURCHASER  
AGIB IMRAN  
Advocate






A803313




**REHAN AKHTAR** Stamp Vendor  
Licence No.128, Shop No. 10 Block-14,  
Karim Plaza Gulshan-e-Iqbal, Karachi

Serial No. **051963** Date **07 JAN 2014**

Witnessed by **AQIB IMRAN**  
Advocate



A803314



REHAN Ahmad Khan Mandoi  
House No.129, Block 4, Sector 4,  
Karim Plaza, Gurgaon, Haryana

4 NO **C51964**

ISSUED BY  
JUDGE  
PUNJAB

VALID


07 JAN 2014

**AOIB IMRAN**  
*Imran*  
Advocate






A803316



**100**  
Rupees




**REHAN AHMED**  
Licence No. 127  
Karim Plaza, G-10

London  
Block-14,  
Karachi

NO. **051966**

07 JAN 2014

**AOIB IMRAN**  
*AOIB* - Advocate





**OFFICE OF THE CHIEF ENGINEER (DISTRICT WEST)  
KARACHI WATER & SEWERAGE BOARD**

Room No269, 2<sup>nd</sup> Floor, Old KBCA Building Behind Civic Centre,  
Gulshan-e-Iqbal, Karachi.

No. KW&SB/CE/West/2014/15

Dated: 08/01/2014

M/s. Manoj Kumar,  
C-5 Jaffer Aziz Appartment,  
Garden East,  
Karachi.

**LETTER OF ACCEPTANCE / SANCTION LETTER**


SUBJECT:- **REPAIR OF MAJOR LEAKAGES ON 18" DIA, 15" DIA, 12" DIA PRCC PIPE AND P/F 18" DIA, 12" DIA, 8" DIA, 6" DIA AND 4" DIA SPINDLE IN WHOLE AREA OF SAEEDABAD BALDIA TOWN.**

REF:- Your Tender Opened on 04-12-2013.

The under signed is pleased to convey sanction for an amount to **Rs.5,97,893/-** (Rupees Five Lac Ninety Seven Thousand Eight Hundred Ninety Three Only) for the subjected work under Rule SPPRA-2010, on item rate basis duly assessed by the Procurement/ Evaluation Committee-I KW&SB vide **Para-25/N** and approved by MD, KW&SB vide **Para-40/N** the financially concurred-in by finance department, KW&SB vide **Para-28/N to 38/N**. The expenditure is chargeable to **BG No.C-013-16** for the financial year-2013-2014. You shall be bound to abide time to time instruction issued by KW&SB.

You are therefore directed to furnish the Earnest Money amounting to **Rs.12,000/-** being amount of 2% of sanction cost of the contract. You are further directed to contact concern Executive Engineer Office for execution of agreement, the value of stamp paper will be **Rs.1,800/- @ 0.30%** sanctioned cost which should be produced by you. In case of failure, the sanction shall be stand cancelled and action as per Contractual rules shall be taken against you.

All correspondence onward shall be carried out through Superintending Engineer, Baldia Town, District West, KW&SB.

  
CHIEF ENGINEER  
(DISTRICT WEST)  
KW&SB

Copy to:-

- 1-DIRECTOR ACCOUNTS), KW&SB.
- 2-ADLFA, KW&SB.
- 3-SE (BALDIA TOWN), KW&SB.
- 4-EE (WATER) (BALDIA TOWN, KW&SB.
- 5-OFFICE COPY.

C.C to:-

1. MD, KW&SB.

## COMPARATIVE STATEMENT

**NAME OF WORK: REPAIR OF MAJOR LEAKAGES ON 18" DIA, 15" DIA, 12" DIA PRCC PIPE AND P/F 18" DIA, 12" DIA, 8" DIA, 6" DIA AND 4" DIA SPINDLE IN WHOLE AREA OF ASEEDABAD BALDIA TOWN.**

S.No	Description of Work	Engineer's Estimate			M/s. Manoj Kumar		M/s. Malir Construction		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
1	Repair of leaking joint (external vatta) on PRCC pipe i/c the cost of excavation labor, sealing material, dewatering and refilling of the excavated stuff etc.	6 Nos	13,841.00	Each	83,046.00	13,800.00	82,800.00	14,000.00	84,000.00
		10 Nos	10,729.00	Each	107,290.00	10,720.00	107,200.00	11,000.00	110,000.00
		12 Nos	9,716.00	Each	116,592.00	9,710.00	116,520.00	10,000.00	120,000.00
2	Providing & Fixing of manufacturing of stain steel spindle and gun metal nut various dia sluice valve etc.	1 Nos	23,800.00	Each	23,800.00	23,750.00	23,750.00	24,000.00	24,000.00
		6 Nos	7,843.00	Each	47,058.00	7,840.00	47,040.00	8,000.00	48,000.00
		6 Nos	5,418.00	Each	32,508.00	5,400.00	32,400.00	6,000.00	36,000.00
		4 Nos	2,793.00	Each	11,172.00	2,750.00	11,000.00	3,000.00	12,000.00
		5 Nos	2,254.00	Each	11,270.00	2,200.00	11,000.00	2,500.00	12,500.00
3	Full hire charges of pumping set per day inclusive of the wages of driver and Assistant fuel electric energy plate from required for placing pump etc at lower depth with suction and delivery pipes for pumping out water found at depth from trench including the cost of erection and dismantling after completion of the job.	6 Day	1,500.00	P/Day	9,000.00	1,500.00	9,000.00	1,600.00	9,600.00
4	Hire charges of pumping set of upto 10-HP pumping out water from 10" deep trench.	1 Nos	78,000.00	Each	78,000.00	77,800.00	77,800.00	80,000.00	80,000.00
		1 Nos	17,940.00	Each	17,940.00	17,800.00	17,800.00	20,000.00	20,000.00
	12" dia								
	8" dia								

*[Signature]*

*[Signature]*

*[Signature]*

*[Signature]*

*[Signature]*

**WORK: REPAIR OF MAJOR LEAKAGES ON 18" DIA, 15" DIA, 12" DIA PRCC PIPE AND P/F 18" DIA, 12" DIA, 8" DIA, 6" DIA AND SPINDLE IN WHOLE AREA OF ASEEDABAD BALDIA TOWN.**

S.No	Description of Work	Engineer's Estimate			M/s. Manoj Kumar		M/s. Mallir Construction		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
5	Fixing of S/V Valve with two 2 cast iron tail pieces one end flanged and other end socket i/c the cost and nut bolts and rubber packing Labour etc complete.	1 Nos	3,821.00	Each	3,821.00	3,800.00	3,800.00	4,000.00	4,000.00
	12" Dia	1 Nos	2,790.00	Each	2,790.00	2,700.00	2,700.00	3,000.00	3,000.00
	8" Dia								
6	Excavation for pipe line trenches & pits wet soil clay of mud i/c trimming and dressing sides to true alignment & shapes leveling of bed trenches to correct level and grade cutting joint holes & disposal of surplus earth within a one chain as directed by Engineer incharge. Providing fence guards lights, flags, and temporary crossing for non-vehicular traffic where ever required lift upto 5ft (1.52m) and lead upto one chain(30.5m)	450 Cft	4,650.00	% 0 Cft	2,092.50	4,600.00	2,070.00	5,000.00	2,250.00
	0'-5"								
7	P/L & Fixing in trench i/c fitting jointing & testing etc complete in all respect the high density polyethylene PE pipe (HDPE-100) for W/X confirming ISO-4427 Din 7074/8075 B.S 3580 & PSI-3051 (PN-10) for 250mm). (160MM) dia	45 Rft	530.00	P/Rft	23,850.00	525.00	23,625.00	550.00	24,750.00
8	Refilling the excavated stuff in trenches 6" thick layer i/c watering to full compaction etc complete.	439.95 Cft	2,760.00	% 0 Cft	1,214.26	2,700.00	1,187.87	3,000.00	1,319.85

*Manoj Kumar*





*Manoj Kumar*


*Manoj Kumar*

**OF WORK: REPAIR OF MAJOR LEAKAGES ON 18" DIA, 15" DIA, 12" DIA PRCC PIPE AND P/F 18" DIA, 12" DIA, 8" DIA, 6" DIA AND DIA SPINDLE IN WHOLE AREA OF ASEEDABAD BALDIA TOWN.**


S. No.	Description of Work	Engineer's Estimate			M/s. Manoj Kumar		M/s. Malir Construction		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
9	Construction of C.C Block masonry chamber of size 4'x4'x4' (inside dimension) with 24"x24" C.I. cover from width 50 Kg fixed R.C 1:2:4 slab 4.5 inches thick with steel 1h"dia for bars @ 6" C.C with chamber sent up both way distribution bar 6"c.c 1:4:8 m foundation 2"thick c.c 1:2:4 flooring 1h"thick cement plaster 1:3 ratio inside wall surface top and bottom slab outer side wall surface 1 feet deep up to roof slab M.S foot rest 5/8"bars at every 2foot deep 1/2 curing dewatering excavation on refilling and disposal of surplus earth complete 4'x4'x4'	1 Nos	28,357.00	Each	28,357.00	28,200.00	28,200.00	30,006.00	30,006.00
	<b>Total Quoted / Corrected Cost</b>				<b>599,800.76</b>		<b>597,892.87</b>		<b>621,425.85</b>
	Say				<b>599,801</b>		<b>597,893</b>		<b>621,426</b>

  
 (Ashraf Akhtar)  
 Accounts Officer (West)  
 Member/Secretary

  
 (Owais Malik)  
 Chief Engineer (West)  
 Member

  
 (Saif-ul-Haque)  
 Additional Director Internal  
 Audit - KMC Member

  
 (Abdul Rahim Khattai)  
 Chief Engineer (IPD), (Convener)

  
 (Magsood Ahmed Shaikh)  
 Superintending Engineer (KMC)  
 Member



# KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

## BID OPENING REPORT

1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	Serial No. 17903 I.D No. <u>17/2013</u>
3	Tender Description/Name of Work/Item	REPAIR OF MAJOR LEAKAGES ON 18" DIA, 15" DIA, 12" DIA PRCG PIPE AND P/F 18" DIA, 12" DIA, 8" DIA, 6" DIA AND 4" DIA SPINDLE IN WHOLE AREA OF SEEDABAD BALDIA TOWN.
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Website
6	Total Bid Documents Sold	02 Nos
7	Total Bid Received	02 Nos
8	Technical Bid Opening Date (if applicable)	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Financial Bid Opening Date	4/12/2013


### 11 Bid Opening Report

S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	REMARKS
1	M/s. Manoj Kumar	Rs. 597,893/-	1st Lowest	P.O # 07193020 Dt: 04-12-2013 Rs. 12,000/- HMB Garden East Br.
2	M/s. Malir Construction	Rs. 621,426/-	2nd Lowest	P.O # 1041154 Dt: 04-12-2013 Rs. 12,500/- MCB Pakistan Quarters Br.


M/s. Manoj Kumar. declared as the lowest responsive bidder

  
Accounts Officer (West)  
Member/Secretary

  
Additional Director Internal  
Audit - KMC Member

  
Superintending Engineer (KMC)  
Member

  
Chief Engineer (West)  
Member

  
Chief Engineer (IP&D)  
(Convener)


# KARACHI WATER & SEWERAGE BOARD

## OFFICE OF THE EXECUTIVE ENGINEER BALDIA TOWN (WATER)

Estimate amount : Item Rate basis  
 Time limit : 20 days  
 Penalty for delay : 500/- P/day  
 Tender Cost : 2000/-  
 Date of Opening : 04-12-2013

Name of Work:- **REPAIR OF MAJOR LEAKAGES ON 18" DIA, 15" DIA, 12" DIA PRCC PIPE AND P/F 18" DIA, 12" DIA, 8" DIA, 6" DIA AND 4" DIA SPINDLE IN WHOLE AREA OF ASEEDABAD BALDIA TOWN.**

S. No	Description of Work	QTY	Rate		Per Unit / Item	Amount Rupee
			Rupees in Figures	Rupees in Words		
1	Repair of leaking joint (external vatta) on PRCC pipe i/c the cost of excavation labor, sealing material, dewatering and refilling of the excavated stuff etc.	18" dia 06 Nos.	13800-00		Each	82800-
		15" dia 10 Nos.	10720-00		Each	107200-
		12" dia 12 Nos.	9710-00		Each	116520-
2	Providing & Fixing of manufacturing of stain steel spindle and gun metal nut various dia sluice valve etc.	18" dia 01 Nos.	23750-00		Each	23750-
		12" dia 06 Nos.	4840-00		Each	47040-
		08" dia 06 Nos.	5400-00		Each	32400-
		06" dia 04 Nos.	2750-00		Each	11000-
		04" dia 05 Nos.	2200-00		Each	11000-
3	Full hire charges of pumping set per day inclusive of the wages of driver and Assistant fuel electric energy plate from required for placing pump etc at lower depth with suction and delivery pipes for pumping out water found at depth from trench including the cost of erection and dismantling after completion of the job. Hire charges of pumping set of upto 10-HP pumping out water from 10" deep trench.	06 Days	1500-00		P/Day	9000-
4	Providing laying C.I sluice valve pattern (test pressure 21.0 Kg cm or 300 lbs/sq.inch (imported).	12" dia 01 No.	77800-00		Each	77800-
		08" dia 01 No.	17800-00		Each	17800-
5	Fixing of sluice valves with 2 cast iron tail pieces one and flanged and other with socket including the cost of nuts bolts and rubber packing labour etc complete.	12" dia 01 No.	3800-00		Each	3800-
		08" dia 01 No.	2700-00		Each	2700-

  
 Muzaffar Ahmed Shaikh  
 Executive Engineer  
 Office of the Executive Engineer  
 Baldia Town (Water)  
 K.W.S.B.

6	Excavation for pipe line trenches & pits wet soil clay of mud i/c trimming and dressing sides to true alignment & shapes leveling of bed trenches to correct level and grade cutting joint holes & disposal of surplus earth within a one chain as directed by Engineer incharge. Providing fence guards lights, flags, and temporary crossing for non-vehicular traffic where ever required lift upto 5ft (1.52m) and lead upto one chain(30.5m) 0'-5'	450 Cft	4600	%0 Cft	2070
	density polyethylene PE pipe (HDPE-100) for W/X conforming ISO-4427 Din 7074/8075 D.S 3580 & PSI-3051 (PN-10) for 250mm (160MM) dia	45 Rft	525-00		
8	Refilling the excavated stuff in trenches 6" thick layer i/c watering removing to full compaction etc.	439.95 Cft	2700-00	P/Rft	23625
9	Construction of Chamber CC Block masonry chamber of 4'x4'x4' (made dimension) with 24"x24" CI cover frame weighing 65 Kg in RCC 1:2:4 slab 6" thick steel 1/2" dia tor bars man at 6" c/c 1/2" (8" C/C dia distribution bars 6" thick c.c 1:3:6 block masonry walls set in 1:0 CM 6" thick c.c. 1:4:8 in foundation 2" thick c.c. 1:2:4 flooring thick cement plaster 1:6 to all inside walls surface			%0Cft	1187-

Total Amount Rs. 597893/-

*[Signature]*  
Executive Engineer (Water)  
Baldia Town, K.W. & S.B.  
Executive Engineer  
Baldia Town (Water)  
K.W. & S.B.

NOTE:- Contractor will abide all existing rules / terms & condition of SPPRA Rules-2010

Signature of Contractor Manoj Kumar  
Address: M/S Manoj Kumar C-5 Taffer Aziz Appt Garden east Kasal  
Cell No. 0346-266046

Sealed in Sealed Cover & Opened by Joint Committee-I  
P.O. of Security Amount Rs. 12000/- P.O. No. 07193020 Date. 4-12-13

Bank Name HABIB Metropolitan Bank Ltd. Calcutta East Br.  
Bin No. 597893/-  
No. of Rupees Five Lac Ninety Seven Thousand Eight Hundred Ninety Three only

*[Signature]*  
Secretary / Member  
4/12

*[Signature]*  
S.E. (T/S) KMC  
Member

*[Signature]*  
Additional Director (I & A) KMC  
Member

*[Signature]*  
Chief Engineer  
(West), KW&SB  
Member  
4/12

*[Signature]*  
Chief Engineer  
(IP&S), KW&SB





# KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

## BID EVALUATION REPORT


1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	Serial No.17903 FD No. 7 /2013
3	Tender Description/Name of Work/Item	REPAIR OF MAJOR LEAKAGES ON 18" DIA, 15" DIA, 12" DIA PRCC PIPE AND P/F 18" DIA, 12" DIA, 8" DIA, 6" DIA AND 4" DIA SPINDLE IN WHOLE AREA OF SEEDABAD BALDIA TOWN.
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Website
6	Total Bid Documents Sold	02 Nos
7	Total Bid Received	02 Nos
8	Technical Bid Opening Date ( if applicable)	N/A
9	No. of Bid Technically Qualified ( if applicable)	N/A
10	Bid (s) rejected	Nil
11	Financial Bid Opening Date	4/12/2013


### 12 Bid Evaluation Report

S#	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. Manoj Kumar	Rs. 597,893/-	1st Lowest	@ 0.3181% Below	Substantially Responsive	P.O # 07193020 Dt: 04-12-2013 Rs. 12,000/- HMB Garden East Br.
2	M/s. Mair Construction	Rs. 521,425/-	2nd Lowest	@ 3.6054% Above	Substantially Responsive	P.O # 1041154 Dt: 04-12-2013 Rs. 12,500/- MCB Pakistan Quarters Br.


The all concerned bidder are being informed accordingly

The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Manoj Kumar, declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority

  
Accounts Officer (West)  
Member/Secretary

  
Additional Director Internal  
Audit - KMC Member

  
Superintending Engineer (KMC)  
Member

  
Chief Engineer (West)  
Member

  
Chief Engineer (IP&D),  
(Convener)



# KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)


## BID OPENING REPORT


1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	Serial No.17903 I.D No. /2013
3	Tender Description/Name of Work/Item	REPAIR OF MAJOR LEAKAGES ON 18" DIA, 15" DIA, 12" DIA PRCC PIPE AND P/F 18" DIA, 12" DIA, 8" DIA, 6" DIA AND 4" DIA SPINDLE IN WHOLE AREA OF ASEEDABAD BALDIA TOWN.
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Website
6	Total Bid Documents Sold	02 Nos
7	Total Bid Received	02 Nos
8	Technical Bid Opening Date (if applicable)	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Financial Bid Opening Date	4/12/2013


### 11 Bid Opening Report


S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	REMARKS
1	M/s. Manoj Kumar	Rs. 597,893/-	1st Lowest	P.O # 07193020 Dt:04-12-2013 Rs. 12,000/- HMB Garden East Br.
2	M/s: Mair Construction	Rs. 621,425/-	2nd Lowest	P.O # 1041154 Dt: 04-12-2013 Rs. 12,500/- MCB Pakistan Quarters Br.


M/s. Manoj Kumar, declared as the lowest responsive bidder

  
Accounts Officer (West)  
Member/Secretary

  
Additional Director Internal  
Audit - KMC Member

  
Superintending Engineer (KMC)  
Member

  
Chief Engineer (West)  
Member

  
Chief Engineer (IPD),  
(Convener)

### COMPARATIVE STATEMENT

**NAME OF WORK: REPAIR OF MAJOR LEAKAGES ON 18" DIA, 15" DIA, 12" DIA PRCC PIPE AND P/F 18" DIA, 12" DIA, 8" DIA, 6" DIA AND 4" DIA SPINDLE IN WHOLE AREA OF ASEEDABAD BALDIA TOWN.**

S.No	Description of Work	Engineer's Estimate			M/s. Manoj Kumar		M/s. Malir Construction			
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	
1	Repair of leaking joint (external vatta) on PRCC pipe i/c the cost of excavation labor, sealing material, dewatering and refilling of the excavated stuff etc.	18" dia	6 Nos	13,841.00	Each	83,046.00	13,800.00	82,800.00	14,000.00	84,000.00
		15" dia	10 Nos	10,729.00	Each	107,290.00	10,720.00	107,200.00	11,000.00	110,000.00
		12" dia	12 Nos	9,716.00	Each	116,592.00	9,710.00	116,520.00	10,000.00	120,000.00
		18" dia	1 Nos	23,800.00	Each	23,800.00	23,750.00	23,750.00	24,000.00	24,000.00
		12" dia	6 Nos	7,843.00	Each	47,058.00	7,840.00	47,040.00	8,000.00	48,000.00
2	Providing & Fixing of manufacturing of stain steel spindle and gun metal nut various dia sluice valve etc.	8" dia	6 Nos	5,418.00	Each	32,508.00	5,400.00	32,400.00	6,000.00	36,000.00
		6" dia	4 Nos	2,793.00	Each	11,172.00	2,750.00	11,000.00	3,000.00	12,000.00
		4" dia	5 Nos	2,254.00	Each	11,270.00	2,200.00	11,000.00	2,500.00	12,500.00
3	Full hire charges of pumping set per day inclusive of the wages of driver and Assistant fuel electric energy plate from required for placing pump etc at lower depth with suction and delivery pipes for pumping out water found at depth from trench including the cost of erection and dismantling after completion of the job.	6 Day	1,500.00	P/Day	9,000.00	1,500.00	9,000.00	1,600.00	9,600.00	
4	Hire charges of pumping set of upto 10-HP pumping out water from 10" deep trench.	12" dia	1 Nos	78,000.00	Each	78,000.00	77,800.00	77,800.00	80,000.00	80,000.00
		6" dia	1 Nos	17,940.00	Each	17,940.00	17,800.00	17,800.00	20,000.00	20,000.00

**NAME OF WORK: REPAIR OF MAJOR LEAKAGES ON 18" DIA, 15" DIA, 12" DIA PRCC PIPE AND P/F 18" DIA, 12" DIA, 8" DIA, 6" DIA AND 4" DIA SPINDLE IN WHOLE AREA OF ASEEDABAD BALDIA TOWN.**

S.No	Description of Work	Engineer's Estimate				M/s. Manoj Kumar		M/s. Malir Construction	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
5	Fixing of S/Valve with two 2 cast iron tail pieces one end flanged and other end socket i/c the cost and nut bolts and rubber packing Labour etc complete.  12" Dia  8" Dia	1 Nos  1 Nos	3,821.00  2,790.00	Each  Each	3,821.00  2,790.00	3,800.00  2,700.00	3,800.00  2,700.00	4,000.00  3,000.00	4,000.00  3,000.00
6	Excavation for pipe line trenches & pits wet soil clay of mud i/c trimming and dressing sides to true alignment & shapes leveling of bed trenches to correct level and grade cutting joint holes & disposal of surplus earth within a one chain as directed by Engineer incharge. Providing fence guards lights, flags, and temporary crossing for non-vehicular traffic where ever required lift upto 5ft (1.52m) and lead upto one chain(30.5m)  0'-5"	450 Cft	4,650.00	% 0 Cft	2,092.50	4,600.00	2,070.00	5,000.00	2,250.00
7	P/L & Fixing in trench i/c fitting jointing & testing etc complete in all respect the high density polyethylene PE pipe (HDPE-100) for W/X confirming ISO-4427 Din 7074/8075 B.S 3580 & PSI-3051 (PN-10) for 250mm).  (160MM) dia	45 Rft	530.00	P/Rft	23,850.00	525.00	23,625.00	550.00	24,750.00
8	Refilling the excavated stuff in trenches 6" thick layer i/c watering to full compaction etc complete.	439.95 Cft	2,760.00	% 0 Cft	1,214.26	2,700.00	1,187.87	3,000.00	1,319.85

NAME OF WORK: REPAIR OF MAJOR LEAKAGES ON 18" DIA, 15" DIA, 12" DIA PRCC PIPE AND P/F 18" DIA, 12" DIA, 8" DIA, 6" DIA AND 4" DIA SPINDLE IN WHOLE AREA OF ASEEDABAD BALDIA TOWN.

S.No	Description of Work	Engineer's Estimate			M/s. Manoj Kumar		M/s. Malli Construction		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
9	Construction of C.C Block masonry chamber of size 4'x4'x4' (inside dimension) with 24"x24" C.I. cover from with 50 Kg fixed R.C 1:2:4 slab 4.5 inches thick with steel 1/2" dia for bars @ 6" C.C with chamber sent up both way distribution bar 6" c.c 1:4:8 m foundation 2" thick c.c 1:2:4 flooring 1/2" thick cement plaster 1:3 ratio inside wall surface top and bottom slab outer side wall surface 1 feet deep up to roof slab M.S foot rest 5/8" bars at every 2 foot deep 1/2" curing dewatering excavated on refilling and disposal of surplus earth complete 4'x4'x4'	1 Nos	28,357.00	Each	28,357.00	28,200.00	28,200.00	30,006.00	30,006.00
	<b>Total Quoted / Corrected Cost</b>				<b>599,800.76</b>		<b>597,892.87</b>		<b>621,425.85</b>
	<b>Say</b>				<b>599,801</b>		<b>597,893</b>		<b>621,426</b>

Accounts Officer (West)  
Member/Secretary

Additional Director Internal  
Audit - KMC Member

Superintending Engineer (KMC)  
Member

Chief Engineer (West)  
Member

Chief Engineer (IPD),  
(Convener)