1. Name of Procuring Agency:

Provincial Highway Division Badin

2. Tender Reference No:

No: TC/G-55/ 410, Dated: - 29-04-2016

3. Tender Description/Name of work/item:

Widening & Reconditioning of road from Khorwah to

Khorwah Chowk mile 4/0-8/0.

4. Method of Procurement:

Single Stage - One envelop procedure

5. Tender Published:

5 - 5 - -

SPPRA Website S. No: 27992, Awami Awaz, Dt: 5/5/2016 Daily Jung, Dt: 6/5/2016 The Mail, Dt: 6/5/2016

6. Total Bid documents Sold:

03 Nos:

7. Total Bids Received:

03 Nos:

8. Technical Bid Opening date: (if applicable)

Not Applicable

9. No. of Bid technically qualified (if applicable):

Not Applicable

10. Bid(s) Rejected:

NIL

11, Financial Bid Opening date:

24-05-2016

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered	Ranking in	Comparison	Reasons for	Remarks
0.00	e 8	by the Bidder	terms of	with Estimated	acceptance	14/34
			cost	cost	/rejection	
0	1	2	3	4	5	6
01	M/s Jehanzaib & Co:	92,308,333	1st Lowest	166521	Accepted Lowest Competitive Bid	Lowest
02	M/s Qazi Nisar Ahmed & Co:	92,427,004	2nd Lowest	47850	Reject highest bid	
03	M/s Saeed Const: Co:	92,592,189	3rd Lowest	-117334	Reject highest bid	- 1 TS*

Engr: Imtia Assistant Executive Engineer

Kadhan Sub-Division at Kadhan

Engr: Javeld Iqbal Shaikh EXECUTIVE ENGINEER VINCIAL KICHWAY DIVISION

SUPERINTENDING ENGINEER PROVINCIAL HIGHWAYS CIRCLI

1. Name of Procuring Agency:

Provincial Highway Division Badin

2. Tender Reference No:

No: TC/G-55/ 410, Dated: - 29-04-2016

3. Tender Description/Name of work/item:

Improvement of road from Artillery Chack to Eido

Nohrio Goth mile 0/0-1/0.

4. Method of Procurement:

Single Stage - One envelop procedure

5. Tender Published:

SPPRA Website S. No: 27992, Awami Awaz, Dt: 5/5/2016 Daily Jung, Dt: 6/5/2016 The Mail, Dt: 6/5/2016

6. Total Bid documents Sold:

03 Nos:

7. Total Bids Received:

03 Nos:

8. Technical Bid Opening date: (if applicable)

Not Applicable

9. No. of Bid technically qualified (if applicable):

Not Applicable

10. Bid(s) Rejected:

NIL

11. Financial Bid Opening date:

24-05-2016

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered	Ranking in	Comparison	Reasons for	Remarks
	35	by the Bidder	terms of	with Estimated	acceptance	8
			cost	cost	/rejection	
0	1	2	3	4	5	6
01	M/s Pirzada & Sons	11,654,914	1st Lowest	58707	Accepted Lowest Competitive Bid	Lowest
02	M/s Haji Habibullah Khan	11,683,232	2nd Lowest	30390	Reject highest bid	
03	M/s Preety Const: Co:	11,711,661	3rd Lowest	1961	Reject highest bid	

Engr: Imtia Assistant Executive Engineer

Kadhan Sub-Division at Kadhan

Engr: Javeld Iqbal Shaikh

EXECUTIVE ENGINEER VINCIAL KICHWAY DIVISION PROVINCIAL,

ngr: Tufail/Ahmed Palijo SUPERINTENDING ENGINEER PROVINCIAL HIGHWAYS CIRCLE

1. Name of Procuring Agency:

Provincial Highway Division Badin

2. Tender Reference No:

No: TC/G-55/ 410, Dated: - 29-04-2016

3. Tender Description/Name of work/item:

Improvement of road from Seerani to Ahmed Rajo

road mile 0/0-3/7 & 5/1-6/2.

4. Method of Procurement:

Single Stage - One envelop procedure

5. Tender Published:

SPPRA Website S. No: 27992, Awami Awaz, Dt: 5/5/2016 Daily Jung, Dt: 6/5/2016 The Mail, Dt: 6/5/2016

6. Total Bid documents Sold:

03 Nos:

7. Total Bids Received:

03 Nos:

8. Technical Bid Opening date: (if applicable)

Not Applicable

9. No. of Bid technically qualified (if applicable):

Not Applicable

10. Bid(s) Rejected:

NIL

11. Financial Bid Opening date:

24-05-2016

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered	Ranking in	Comparison	Reasons for	Remarks
		by the Bidder	terms of	with Estimated	acceptance	
			cost	cost	/rejection	
Q	- 1	2	3	4	5	6
01	M/s Jiya Enterprises	98,735,286	1st Lowest	264925	Accepted Lowest Competitive Bid	Lowest
02	M/s United Engineers Const:	98,878,334	2nd Lowest	121877	Reject highest bid	
03	M/s MBC & Sons	98,951,707	3rd Lowest	48504	Reject highest bid	/

Engr: Imtiaz Assistant Executive Engineer

Kadhan Sub-Division at Kadhan

EXECUTIVE ENGINEER VINCIAL XICHWAY DIVISION PROVINCIA

ngr: Tufail/Ahmed Palijo SUPERINTENDING ENGINEER PROVINCIAL HIGHWAYS CIRCLE

1. Name of Procuring Agency:

Provincial Highway Division Badin

2. Tender Reference No:

No: TC/G-55/ 410, Dated: - 29-04-2016

3. Tender Description/Name of work/item:

W/R of road from Tando Bago road to Olya Rajseen

road mile 2/0-4/1 & 6/1-8/0.

4. Method of Procurement:

Single Stage - One envelop procedure

5. Tender Published:

SPPRA Website S. No: 27992, Awami Awaz, Dt: 5/5/2016 Daily Jung, Dt: 6/5/2016 The Mail, Dt: 6/5/2016

6. Total Bid documents Sold:

03 Nos:

7. Total Bids Received:

03 Nos:

8. Technical Bid Opening date: (if applicable)

Not Applicable

9. No. of Bid technically qualified (if applicable):

Not Applicable

10. Bid(s) Rejected:

NIL

11. Financial Bid Opening date:

24-05-2016

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered	Ranking in	Comparison	Reasons for	Remarks
	N	by the Bidder	terms of	with Estimated	acceptance	
			cost	cost	/rejection	
0	1	2	3	4	5	6
01	M/s Preety Const: Co:	84,460,991	1st Lowest	150694	Accepted Lowest Competitive Bid	Lowest
	M/s United Engineers Const:	84,567,784	2nd Lowest	43901	Reject highest bid	
	M/s Pirzada & Sons	84,640,758	3rd Lowest	-29073	Reject highest bid	

Engr: Imtiat Abused Bhurgri Assistant Expertive Engineer Kadhan Sub-Division at Kadhan Engr: Javeid Iqbal Shaikh EXECUTIVE ENGINEER PROVINCIAL TIGHWAY DIVISION

1. Name of Procuring Agency:

Provincial Highway Division Badin

2. Tender Reference No:

No: TC/G-55/ 410, Dated: - 29-04-2016

3. Tender Description/Name of work/item:

Construction of road from Village Muhammad Hashim Mallah to Village Chanesar Dasti via Amb Mori UC

Nindo mile 4/0-6/2.

4. Method of Procurement:

Single Stage - One envelop procedure

5. Tender Published:

SPPRA Website S. No: 27992, Awami Awaz, Dt: 5/5/2016 Daily Jung, Dt: 6/5/2016 The Mail, Dt: 6/5/2016

6. Total Bid documents Sold:

03 Nos:

7. Total Bids Received:

03 Nos:

8. Technical Bid Opening date: (if applicable)

Not Applicable

9. No. of Bid technically qualified (if applicable):

Not Applicable

10. Bid(s) Rejected:

NIL

11. Financial Bid Opening date:

24-05-2016

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of	Comparison with Estimated	Reasons for acceptance	Remark
0	1	2	cost 3	cost 4	/rejection 5	6
01	M/s Jiya Enterprises	41,497,720	1st Lowest	140432	Accepted Lowest Competitive Bid	Lowest
. 02	M/s Rajive Enterprises	41,561,811	2nd Lowest	76341	Reject highest bid	38 X
03	M/s Preety Const: Co:	41,638,748	3rd Lowest	-596	Reject highest bid	

Engr: Imtiaz Abutet Bhurgri Assistant Executive Engineer Kadhan Sub-Division

at Kadhan

Engr: Javetd Iqbal Shaikh
EXECUTIVE ENGINEER
PROVINCIAL MICHWAY DIVISION

1. Name of Procuring Agency:

Provincial Highway Division Badin

2. Tender Reference No:

No: TC/G-55/ 410, Dated: - 29-04-2016

3. Tender Description/Name of work/item:

Const: of road from Nindo Luwari Sharif road to

Village Haji Muhammad Boohar Sanhi Goohi

Inspection Path mile 3/0-4/3:

4. Method of Procurement:

Single Stage - One envelop procedure

5. Tender Published:

SPPRA Website S. No: 27992, Awami Awaz, Dt: 5/5/2016 Daily Jung, Dt: 6/5/2016 The Mail, Dt: 6/5/2016

6. Total Bid documents Sold:

03 Nos:

7. Total Bids Received:

03 Nos:

8. Technical Bid Opening date: (if applicable)

Not Applicable

9. No. of Bid technically qualified (if applicable):

Not Applicable

10. Bid(s) Rejected:

NIL

11. Financial Bid Opening date:

24-05-2016

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance /rejection	Remarks
0	1	2	3	4	5	6
01	M/s Faiz & Co:	22,834,359	1st Lowest	103543	Accepted Lowest Competitive Bid	Lowest
.02	M/s Pirzada & Sons	22,862,199	2nd Lowest	75702	Reject highest bid	÷
03	M/s Jiya Enterprises	22,900,184	3rd Lowest	37717	Reject highest bid	2.

Engr: Imtiaz Ahmed Bhurgri Assistant Executive Engineer Kadhan Sub-Division

at Kadhan

Engr: Javetd Iqbal Shaikh EXECUTIVE/ENGINEER PROVINCIAL MICHWAY DIVISION Engr: Tufai/Ahmed Palijo SUPERINTENDING ENGINEER PROVINCIAL HIGHWAYS CIRCLE

1. Name of Procuring Agency:

Provincial Highway Division Badin

2. Tender Reference No:

No: TC/G-55/ 410, Dated: - 29-04-2016

3. Tender Description/Name of work/item:

Const: of road from Tando Bago-Pangrio road at mile Khalifo Qasim to Pangrio Wango road via AC Chack

Yagoob Shah mile 3/0-4/0.

4. Method of Procurement:

Single Stage - One envelop procedure

5. Tender Published:

SPPRA Website S. No: 27992, Awami Awaz, Dt: 5/5/2016 Daily Jung, Dt: 6/5/2016 The Mail, Dt: 6/5/2016

6. Total Bid documents Sold:

03 Nos:

7. Total Bids Received:

03 Nos:

8. Technical Bid Opening date: (if applicable)

Not Applicable

9. No. of Bid technically qualified (if applicable):

Not Applicable

10. Bid(s) Rejected:

NIL

11. Financial Bid Opening date:

24-05-2016

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance /rejection	Remarks
Ō	1.	2	3	4	5	6
01	M/s Nigah-e-Mustafa Const:	17,226,405	1st Lowest	93034	Accepted Lowest Competitive Bid	Lowest
02	M/s Pirzada & Sons	17,276,718	2nd Lowest	42720	Reject highest bid	-
03	M/s Ali Builders	17,311,275	3rd Lowest	8163	Reject highest bid	- 2

Engr: Imtia Assistant Executive Engineer Kadhan Sub-Division

at Kadhan

Engr: Javeld Iqbal Shaikh

EXECUTIVE ENGINEER VINCIAL KICHWAY DIVISION PROVINCIAL,

ngr: Tufail/Ahmed Palijo SUPERINTENDING ENGINEER PROVINCIAL HIGHWAYS CIRCLE

1. Name of Procuring Agency:

Provincial Highway Division Badin

2. Tender Reference No:

No: TC/G-55/ 410, Dated: - 29-04-2016

3. Tender Description/Name of work/item:

Improvement of Mataro-Kario Ganhwar-Khorwah road

mile 0/0-6/0 & 10/0-24/0.

4. Method of Procurement:

Single Stage - One envelop procedure

5. Tender Published:

SPPRA Website S. No: 27992, Awami Awaz, Dt: 5/5/2016 Daily Jung, Dt: 6/5/2016 The Mail, Dt: 6/5/2016

6. Total Bid documents Sold:

03 Nos:

7. Total Bids Received:

03 Nos:

8. Technical Bid Opening date: (if applicable)

Not Applicable

9. No. of Bid technically qualified (if applicable):

Not Applicable

10. Bid(s) Rejected:

NIL

11. Financial Bid Opening date:

24-05-2016

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of	Comparison with Estimated	Reasons for acceptance	Remarks
			cost	cost	/rejection	
0	1	2	3	4	5	6
01	M/s Bilal Builders	442,729,830	1st Lowest	959149	Accepted Lowest Competitive Bid	Lowest
	M/s United Engineers Const:	443,406,968	2nd Lowest	282011	Reject highest bid	
03	M/s Jiya Enterprises	443,929,844	3rd Lowest	-240865	Reject highest bid	

Engr: Imtia Assistant Executive Engineer Kadhan Sub-Division

at Kadhan

PROVINCIAL

EXECUTIVE ENGINEER INCLAIN THE HIGHWAY DIVISION

Engr: Javeld Iqbal Shaikh

Ahmed Palijo SUPERINTENDING ENGINEER PROVINCIAL HIGHWAYS CIRCLE **HYDERABAD**

1. Name of Procuring Agency:

Provincial Highway Division Badin

2. Tender Reference No:

No: TC/G-55/ 410, Dated: - 29-04-2016

3. Tender Description/Name of work/item:

W/R of road from Digri to Rajo Khanani via Budho

Qambrani Deh-170 mile 9/4-11/4.

4. Method of Procurement:

Single Stage - One envelop procedure

5. Tender Published:

SPPRA Website S. No: 27992, Awami Awaz, Dt: 5/5/2016 Daily Jung, Dt: 6/5/2016 The Mail, Dt: 6/5/2016

6. Total Bid documents Sold:

03 Nos:

7. Total Bids Received:

03 Nos:

8. Technical Bid Opening date: (if applicable)

Not Applicable

9. No. of Bid technically qualified (if applicable):

Not Applicable

10. Bid(s) Rejected:

NIL

11. Finan I Bid Opening date:

24-05-2016

12. Bid For Justion Report:

S No	name of Firm or Bidder	Cost offered	Ranking in	Comparison	Reasons for	Remarks
	20	by the Bidder	terms of	with Estimated	acceptance	3
			cost	cost	/rejection	
. 0	1	2	3	4	5	6
01	M/a Modil Engineering Works	42,595,449	1st Lowest	183481	Accepted Lowest Competitive Bid	Lowest
02	M/s Pirzada & Sons	42,704,526	2nd Lowest	74404	Reject highest bid	
03	M/s Jiya Enterprises	42,774,913	3rd Lowest	4016	Reject highest bid	

Engr: Imtia Assistant Executive Engineer

Kadhan Sub-Division at Kadhan

Engr: Javeld Iqbal Shaikh EXECUTIVE ENGINEER VINCIAL AIGHWAY DIVISION

PROVINCIAL

ngr: Tufail/Ahmed Palijo SUPERINTENDING ENGINEER PROVINCIAL HIGHWAYS CIRCLE

Widening & Reconditioning of road from Khorwah to Khorwah Chowk mile 4/0-8/0.

Sold on: -

23-05-2016

Opened on: -

24-05-2016

S. No:	Name of contractor to whom tender issued	Bid Evaluation amount	Remarks
01	M/s Jehanzaib & Co:	92,308,333	Lowest
		'n	
02	M/s Qazi Nisar Ahmed & Co:	92,427,004	
03	M/s`Saeed Const: Co:	92,592,189	, v
	4		

Certified that the tenders have been opened before the committee

Engr: Imtial Ahmed Bhurgri Assistant Executive Engineer Kadhan Sub-Division at Kadhan

(MEMBER)

Enga: Javeth Idoal Shaikh-EXECUTIVE ENGINEER PROVINCIAL HIGHWAY DIVISION BADIN MEMBER)

Improvement of road from Artillery Chack to Eido Nohrio Goth mile 0/0-1/0.

Sold on: -

23-05-2016

Opened on: -

24-05-2016

S. No:	Name of contractor to whom tender issued	Bid Evaluation amount	Remarks
01	M/s Pirzada & Sons	11,654,914	Lowest
25 - 2 1873	otar Ser.		
02	M/s Haji Habibullah Khan	11,683,232	
e e e			
03	M/s Preety Const: Co:	11,711,661	97, 9
		ж 	4 = =
4	E CONTRACTOR OF THE CONTRACTOR		

Certified that the tenders have been opened before the committee

Engr: Imitial Abured Bhurgri Assistant Excentive Engineer Kadhan Sub-Division at Kadhan (MEMBER)

EXECUTIVE ENGINEER PROVINCIAL HIGHWAY DIVES ON BADIN EMBER)

Improvement of road from Seerani to Ahmed Rajo road mile 0/0-3/7 & 5/1-6/2.

Sold on: -

23-05-2016

Opened on: -

24-05-2016

S. No:	Name of contractor to whom tender issued	Bid Evaluation amount	Remarks
01	M/s Jiya Enterprises	98,735,286	Lowest
02	M/s United Engineers Const:	98,878,334	11
15			
03	M/s MBC & Sons	98,951,707	
			~

Certified that the tenders have been opened before the committee

Engr: Imiga Aumed Bhurgri Assistant Excentive Engineer Kadhan Sirb Division at Kadhan

(MEMBER)

EXECUTIVE ENGINEER PROVINCIAL HIGHWAY DIVISION BADIN (MEMBER)

W/R of road from Tando Bago road to Olya Rajseen road mile 2/0-4/1 & 6/1-8/0.

Sold on: -

23-05-2016

Opened on: -

24-05-2016

S. No:	Name of contractor to whom tender issued	Bid Evaluation amount	Remarks
01	M/s Preety Const: Co:	84,460,991	Lowest
*		9"	S (0)
02	M/s United Engineers Const:	84,567,784	
2. *.		4 5	3 3 4
03	M/s Pirzada & Sons	84,640,758	9
7 1 =	# 2 - # - # - # - # - # - # - # - # - #	o I	

Certified that the tenders have been opened before the committee

Engr: Imtigli Ahmed Bhurgri Assistant Excentive Engineer Kadhan Sirb-Division at Kadhan (MEMBER)

EXECUTIVE ENGINEER PROVINCIAL HIGHWAY DIVISION BADIN 1 EMBER)

Construction of road from Village Muhammad Hashim Mallah to Village Chanesar Dasti via Amb Mori UC Nindo mile 4/0-6/2.

Sold on: -

23-05-2016

Opened on: -

24-05-2016

S. No:	Name of contractor to whom tender issued	Bid Evaluation amount	Remarks
01	M/s Jiya Enterprises	41,497,720	Lowest
02	M/s Rajive Enterprises	41,561,811	
,			
03	M/s Preety Const: Co:	41,638,748	. 1
4	,		
3			

Certified that the tenders have been opened before the committee

Engr: Initial Atmed Bhurgri Assistant Executive Engineer Kadhan Sub-Division at Kadhan (MEMBER)

EXECUTIVE ENGINEER PROVINCIAL HIGHWAY DIVES ON BADIN EMBER)

Const: of road from Nindo Luwari Sharif road to Village Haji Muhammad Boohar Sanbi Gooni Inspection Path mile 3/0-4/3.

Sold on: -

23-05-2016

Opened on: -

24-05-2016

S. No:	Name of contractor to whom tender is sued	Bid Evaluation amount	Rema	rks
01	M/s Faiz & Co:	22,834,359	Lowe	st
	,3			
02	M/s Pirzada & Soco	22,862,199	÷	
	,		>	
4				20
03	M/s Jiya Enterprises	22,900,184		

			9.	

Certified that the tenders have been opened before the committee

Engr: Imitial Attared Bhurgri Assistant Exceptive Engineer Kadhan Sub-Division at Kadhan

(MEMBER)

Enga: Javeta Iqual Shaikh EXECUTIVE ENGINEER PROVINCIAL HIGHWAY DIVISION BADIN MEMBER)

Const: of road from Tando Bago-Pangrio road at mile Khalifo Qasim to Pangrio Wango road via AC Chack Yaqoob Shah mile 3/0-4/0.

Sold on: -

23-05-2016

Opened on: -

24-05-2016

S. No:	Name of contractor to whom tender issued	Bid Evaluation amount	Remar	ks
01	M/s Nigah-e-Mustafa Const:	17,226,405	Lowe	st
02	M/s Pirzada & Sons	17,276,718		
	garge -			٠,.
03	M/s Ali Builders	17,311,275	,	
٠				

Certified that the tenders have been opened before the committee

Engr: Intial Abaret Bhurgri Assistant Excentive Engineer Kadhan Sirb-Division at Kadhan (MEMBER)

EXECUTIVE ENGINEER DIXES ON BADIN MEMBER)

Improvement of Mataro-Kario Ganhwar-Khorwah road mile 0/0-6/0 & 10/0-24/0.

Sold on: -

23-05-2016

Opened on: -

24-05-2016

S. No:	Name of contractor to whom tender issued	Bid Evaluation amount	Remarks
01	M/s Bilal Builders	442,729,830	Lowest
	* *		27
02	M/s United Engineers Const:	443,406,968	
	1.00		
03	M/s Jiya Enterprises	443,929,844	
			7

Certified that the tenders have been opened before the committee

Engr: Imiga Ahmed Bhurgri Assistant Executive Engineer Kadhan Sub-Division at Kadhan (MEMBER)

EXECUTIVE ENGINEER PROVINCIAL HIGHWAY DIVES ON BADIN

MEMBER)

MINUTES OF BID OPENING MEETING HELD ON 24-05-2016

A meeting of the bid opening by the Procurement Committee was held in the office of the Executive Engineer Provincial Highway Division Badin under the Chairmanship of Superintending Engineer Provincial Highways Circle Hyderabad.

2. The below mentioned members of Committee attended the meeting to discuss the bids invited for the Procurement of works vide Executive Engineer Provincial Highway Division Badin N.I.T NO:TC/G-55/410, Dated: - 29/04/2016 and subsequently hoisted on the website of Sindh Public Procurement Regularity Authority Karachi.

Following attend the meeting:

Mr. Tufail Ahmed Palejo
 Superintending Engineer
 Provincial Highways Circle
 Hyderabad

Chairman

2. Mr. Javed Iqbal Shaikh
Executive Engineer
Provincial Highway Division
Badin.

Member

Mr. Imtiaz Ahmed Bhurgri
 Assistant Executive Engineer
 Kadhan Sub Division @ Kadhan

Member

- 4. During the course of meeting the following discussion were made by the Committee.
 - i. The tenders received on Dated: 23/05/2016 at 1:00 PM.
 - ii. The methods for bidding documents observed as single envelop.
 - iii. The tenders were opened on 24/05/2016 at 2:00 P.M by the Procurement Committee in presence of the Contractors / authorized representatives.
- 5. The Committee was informed that **03 Nos.** bidders purchased the bidding documents upto Dated: **24/04/2016** and the same were received within due date and time for opening by the Procurement Committee.
- 6. During the opening of bids received, their status in terms of bid offered was found as under:-

Sr.#	e s	Name of Firms	Amount of Bid offered	Ranking in Term of Cost	Remarks
1.	i.	M/S. Jehanzaib & Co:	Rs: 92,308,333/-	1 st Lowest	Accepted.
	ii.	M/S. Qazi Nisar Ahmed & Co:	Rs: 92,427,004/-	2 nd Lowest	Highest Rejected
	iii.	M/S. Saeed Const: Co:	Rs: 92,592,189/-	3 rd Lowest	Highest Rejected
2.	i.	M/S Pirzada & Sons	Rs: 11,654,914/-	1 st Lowest	Accepted.
	ii.	M/S. Haji Habibullah Khan	Rs: 11,683,232/-	2 nd Lowest	Highest Rejected
	iii.	M/S. Preety Const: Co:	Rs: 11,611,661/-	3 rd Lowest	Highest Rejected
3.	i.	M/S Jiya Enterprises	Rs: 98,735,286/-	1 st Lowest	Accepted.
	ii.	M/S. United Engineers Const:	Rs: 98,878,334/-	2 nd Lowest	Highest Rejected
	iii.	M/S. MBC & Sons	Rs: 98,951,707/-	3 rd Lowest	Highest Rejected
4.	i.	M/S Preety Const: Co:	Rs: 84,460,991/-	1 st Lowest	Accepted.
	ii.	M/S. United Engineers Const:	Rs: 84,567,784/-	2 nd Lowest	Highest Rejected
	iii.	M/S. Pirzada & Sons	Rs: 84,640,758/-	3 rd Lowest	Highest Rejected

5.	i.	M/S Jiya Enterprises	Rs: 41,497,720/-	1 st Lowest	Accepted.
	ii.	M/S. Rajive Enterprises	Rs: 41,561,811/-	2 nd Lowest	Highest Rejected
	iii.	M/S. Preety Const: Co:	Rs: 41,638,748/-	3 rd Lowest	Highest Rejected
6	i.	M/S Faiz & Co:	Rs: 22,834,359/-	1 st Lowest	Accepted.
	ii.	M/S. Pirzada & Sons	Rs: 22,862,199/-	2 nd Lowest	Highest Rejected
	iii.	M/S. Jiya Enterprises	Rs: 22,900,184/-	3 rd Lowest	Highest Rejected
7	i.	M/S Nigah-e-Mustafa	Rs: 17,226,405/-	1 st Lowest	Accepted.
	ii.	M/S. Pirzada & Sons	Rs: 17,276,718/-	2 nd Lowest	Highest Rejected
	iii.	M/S. Ali Builders	Rs: 17,311,275/-	3 rd Lowest	Highest Rejected
8	i.	M/S Bilal Builders	Rs: 442,729,830/-	1 st Lowest	Accepted.
	ii.	M/S. United Engineers Const:	Rs: 443,406,968/-	2 nd Lowest	Highest Rejected
,6	iii.	M/S. Jiya Enterprises	Rs: 443,929,844/-	3 rd Lowest	Highest Rejected
9	i.	M/S Khalil Engineering	Rs: 42,595,449/-	1 st Lowest	Accepted.
	ii.	M/S. Pirzada & Sons	Rs: 42,704,526/-	2 nd Lowest	Highest Rejected
	iii.	M/S. Jiya Enterprises	Rs: 42,774,913/-	3 rd Lowest	Highest Rejected

7. The Committee thoroughly scrutinized each case / tender documents by comparing arithmetically and financially with sanctioned estimates / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

8. Recommendation.

After due deliberation / scrutiny of each tender document by the Procurement Committee, it was recommended that lowest evaluated responsive bidder may be awarded the work.

Decision.

In view of Para No.8 of this report it is decided that works may be awarded to above mentioned lowest responsive bidders after obtaining approval from the competent authority

(Imtiaz Ahmed Bhurgri)
Assistant Executive Engineer

Kadhan Sub Division @ Kadhan

(Javeed Iqbal Shaikh)

Executive Engineer Provincial Highway Division

Badin

(Tufail Ahmed Palejo)
Superintending Engineer
Provincial Highways Circle

Hyderabad

Name of work:

Widening & Reconditioning of road from Khorwah to

Khorwah Chowk mile 4/0-8/0.

Date of Opening:

24-05-2016

Timining:

02:00 P.M

Venue:

Executive Engineer, Provincial Highway Division Badin

Name of Firm:

M/s Saeed Const: Co:

Bid Amount:

92,592,189

S No	Conditions	Detail of Compliance	Compliance	Non-Compliance
1	2	3	4	5
ELIGI	BILITY			,
i.	Registration with Pakistan Engineering Council	Complied	Yes	-
۶ij.	NTN Certificate	Complied	Yes	-
iii.	Sindh Board of Revenue (SBR) Certificate	Complied	Yes	-
iv.	List of Similar Assignments	Complied	Yes	-
٧.	List of Litigations (if any) their nature and status	Complied	Yes	

Note: -

The Procuring agency may modified the criteria as per their requirement.

Engr: Imthe Abmed Bhurgri Assistant Executive Engineer Kadhan Sub-Division at Kadhan

/ | | /

Engr: Javeed

EXECUTIVE ENGINEER

IWAY DIVISION

Name of work:

Improvement of road from Artillery Chack to Eido

Nohrio Goth mile 0/0-1/0.

Date of Opening:

24-05-2016

Timining:

02:00 P.M

Venue:

Executive Engineer, Provincial Highway Division Badin

Name of Firm:

M/s Preety Const: Co:

Bid Amount:

11,711,661

S No	Conditions	Detail of Compliance	Compliance	Non-Compliance
1	2	3	4	5
ELIGII	BILITY			
i.	Registration with Pakistan Engineering Council	Complied	Yes	
ii.	NTN Certificate	Complied	Yes	
iii.	Sindh Board of Revenue (SBR) Certificate	Complied	Yes	
iv.	List of Similar Assignments	Complied	Yes	
٧.	List of Litigations (if any) their nature and status	Complied	Yes	

Note: -

The Procuring agency may modified the criteria as per their requirement.

Engr: Imto Almed Bhurgri Assistant Executive Engineer Kadhan Sub-Division at Kadhan Engr: Javeet John Shaikh EXECUTIVA ENGINEER PROVINCIAL AIGHWAY DIVISION RAMIN

Name of work:

Improvement of road from Seerani to Ahmed Rajo road

mile 0/0-3/7 & 5/1-6/2.

Date of Opening:

24-05-2016

Timining:

02:00 P.M

Venue:

Executive Engineer, Provincial Highway Division Badin

Name of Firm:

M/s MBC & Sons

Bid Amount:

98,951,707

S No	Conditions	Detail of Compliance	Compliance	Non-Compliance
1	2	3	4	5
ELIGII	BILITY			
·, i.	Registration with Pakistan Engineering Council	Complied	Yes	
ii.	NTN Certificate	Complied	Yes	
iiį,	Sindh Board of Revenue (SBR) Certificate	Complied	Yes	
iv.	List of Similar Assignments	Complied	Yes	-
٧.	List of Litigations (if any) their nature and status	Complied	Yes	_

Note: -

The Procuring agency may modified the criteria as per their requirement.

Engr: Imtie Ahmed Bhurgri Assistant Executive Engineer Kadhan Sub-Division

at Kadhan

PROVINCI IWAY DIVISION

Name of work:

W/R of road from Tando Bago road to Olya Rajseen

road mile 2/0-4/1 & 6/1-8/0.

Date of Opening:

24-05-2016

Timining:

02:00 P.M

Venue:

Executive Engineer, Provincial Highway Division Badin

Name of Firm:

M/s Pirzada & Sons

Bid Amount:

84,640,758

S No	Conditions	Detail of Compliance	Compliance	Non-Compliance
1	2	3	4	5
ELIGII	BILITY			
j,	Registration with Pakistan Engineering Council	Complied	Yes	-
.,ii. ,.	NTN Certificate	Complied	Yes	
jii.	Sindh Board of Revenue (SBR) Certificate	Complied	Yes	-
iv.	List of Similar Assignments	Complied	Yes	-
٧.	List of Litigations (if any) their nature and status	Complied	Yes	-

Note: -

The Procuring agency may modified the criteria as per their requirement.

Engr: Imtion Alamed Bhurgri Assistant Executive Engineer Kadhan Sub-Division

at Kadhan

Engr: Javeed John Shaikh EXECUTIVA ENGINEER PROVINCIAL MICHWAY DIVISION

Name of work:

Construction of road from Village Muhammad Hashim Mallah to Village Chanesar Dasti via Amb Mori JC

Nindo mile 4/0-6/2.

Date of Opening:

24-05-2016

Timining:

02:00 P.M

Venue:

Executive Engineer, Provincial Highway Division Badin

Name of Firm:

M/s Preety Const: Co:

Bid Amount:

41,638,748

S No	Conditions	Detail of	Compliance	Non-Com	pliance
0110	Conditions	Compliance	Compilario	11011 0011	phariot
1	2	3	4	5	
ELIGII	BILITY			pi.	
, Ì	Registration with Pakistan Engineering Council	Complied	Yes		
II.	NTN Certificate	Complied	Yes		
III.	Sindh Board of Revenue (SBR) Certificate	Complied	Yes		
iv.	List of Similar Assignments	Complied	Yes	-	
٧.	List of Litigations (if any) their nature and status	Complied	Yes	-	

Note: -

The Procuring agency may modified the criteria as per their requirement.

Engr: Imtion Alaned Bhurgri Assistant Executive Engineer Kadhan Sub-Division at Kadhan

PROVINCI

Engr: Javeed

EXECUTIVE ENGINEER

IWAY DIVISION

Name of work:

Const: of road from Nindo Luwari Sharif road to Village Haji Muhammad Boohar Sanhi Gooni Inspection Path

mile 3/0-4/3.

Date of Opening:

24-05-2016

Timining:

02:00 P.M

Venue:

Executive Engineer, Provincial Highway Division Badin

Name of Firm.

M/s Jiya Enterprises

Bid Amount:

22,900,184

S No	Conditions	Detail of Compliance	Compliance	Non-Compliance
1	2	3	4	5
ELIGII	BILITY			
i.	Registration with Pakistan Engineering Council	Complied	Yes	
ii.	NTN Certificate	Complied	Yes	
iii.	Sindh Board of Revenue (SBR) Certificate	Complied	Yes	
iv.	List of Similar Assignments	Complied	Yes	
٧.	List of Litigations (if any) their nature and status	Complied	Yes	

Note: -

The Procuring agency may modified the criteria as per their requirement.

Engr: Imthe Ahmed Bhurgri Assistant Executive Engineer Kadhan Sub-Division

at Kadhan

HWAY DIVISION

Engr: Javeed John EXECUTIVE ENGINEER

Name of work:

Const: of road from Tando Bago-Pangrio road at mile Khalifo Qasim to Pangrio Wango road via AC Chack

Yaqoob Shah mile 3/0-4/0.

Date of Opening:

24-05-2016

Timining:

02:00 P.M

Venue:

Executive Engineer, Provincial Highway Division Badir

Name of Firm:

M/s Ali Builders

Bid Amount:

17,311,275

S No	Conditions	Detail of Compliance	Compliance	Non-Compliance
1	2	3	4	5
ELIGII	BILITY			
i. ·	Registration with Pakistan Engineering Council	Complied	Yes	
ii.	NTN Certificate	Complied	Yes	
iii.	Sindh Board of Revenue (SBR) Certificate	Complied	Yes	
iv.	List of Similar Assignments	Complied	Yes	
٧.	List of Litigations (if any) their nature and status	Complied	Yes	

Note: -

The Procuring agency may modified the criteria as per their requirement.

Engr: Imtion Almed Bhurgri Assistant Executive Engineer Kadhan Sub-Division at Kadhan Engr: Javeet John Shaikh EXECUTIVE ENGINEER PROVINCIAL RIGHWAY DIVISION

Name of work:

Improvement of Mataro-Kario Ganhwar-Khorwah road

mile 0/0-6/0 & 10/0-24/0.

Date of Opening:

24-05-2016

Timining:

02:00 P.M

Venue:

Executive Engineer, Provincial Highway Division Badin

Engr: Javeed

VAY DIVISION

Name of Firm:

M/s Jiya Enterprises

Bid Amount:

443,929,844

S No	Conditions	Detail of Compliance	Compliance	Non-Compliance
1	2	3	4	5
ELIGII	BILITY	1		
ì.	Registration with Pakistan Engineering Council	Complied	Yes .	-
ij.	NTN Certificate	Complied	Yes	<u> </u>
iii.	Sindh Board of Revenue (SBR) Certificate	Complied	Yes	-
iv.	List of Similar Assignments	Complied	Yes	-
V.	List of Litigations (if any) their nature and status	Complied	Yes	+

Note: -

The Procuring agency may modified the criteria as per their requirement.

Engr: Imthe Abmed Bhurgri Assistant Executive Engineer Kadhan Sub-Division at Kadhan

/ ()

Name of

W/R of road from Digri to Rajo Khanani via Budho Qambrani Deh-170 mile 9/4-11/4.

Date of Opening:

24-05-2016

Timining:

02:00 P.M

Venue:

Executive Engineer, Provincial Highway Division Badin

Name of !-

M/s Jiya Enterprises

Bid Amou

42,774,913

S No		Conditions	Detail of Compliance	Compliance	Non-Compliance
1		2	3	4	5
FLIGI	BIL				
i.	R.	rollon with Pakistan Engineering Council	Complied	Yes	-
ii.	N:	i - tificate	Complied	Yes	
iji.	Si	St. of Revenue (SBR) Certificate	Complied	Yes	-
iv.	Li	imate Assignments	Complied	Yes	
٧.	Li	Lities and (if any) their nature and status	Complied	Yes	-

Note:

The final agency may modified the criteria as per their requirement.

Engr: Imthe Abmed Bhurgri Assistant Executive Engineer Kadhan Sub-Division at Kadhan

Engr: Javeet John Shaikh EXECUTIVE ENGINEER PROVINCIAL RIGHWAY DIVISION RADIN

Name of work:

Widening & Reconditioning of road from Khorwah to

Khorwah Chowk mile 4/0-8/0.

Date of Opening:

24-05-2016

Timining:

02:00 P.M

Venue:

Executive Engineer, Provincial Highway Division Badin

WAY DIVISION

Name of Firm:

M/s Qazi Nisar Ahmed & Co:

Bid Amount:

92,427,004

S No	Conditions	Detail of Compliance	Compliance	Non-Compliance
1	2	3	4	5
ELIGII	BILITY			
ì.	Registration with Pakistan Engineering Council	Complied	Yes	-
ii.	NTN Certificate	Complied	Yes	
iii.	Sindh Board of Revenue (SBR) Certificate	Complied	Yes	-
iv.	List of Similar Assignments	Complied	Yes	-
٧.	List of Litigations (if any) their nature and status	Complied	Yes	

Note: -

The Procuring agency may modified the criteria as per their requirement.

Engr: Imthe Almed Bhurgri Assistant Executive Engineer Kadhan Sub-Division at Kadhan

Engr: Tufail Ahmed Palijo

SUPERINTENDING ENGINEER PROVINCIAL HIGHWAYS CIRCLE

Name of work:

Improvement of road from Artillery Chack to Eido

Nohrio Goth mile 0/0-1/0.

Date of Opening:

24-05-2016

Timining:

02:00 P.M

Venue:

Executive Engineer, Provincial Highway Division Badin

Name of Firm:

M/s Haji Habibullah Khan

Bid Amount:

11,683,232

S No	Conditions	Detail of Compliance	Compliance	Non-Compliance
1	2	3	4	5
ELIGI	BILITY			
i, `	Registration with Pakistan Engineering Council	Complied	Yes	
ii.	NTN Certificate	Complied	Yes	
iii.	Sindh Board of Revenue (SBR) Certificate	Complied	Yes	
iv.	List of Similar Assignments	Complied	Yes	
٧.	List of Litigations (if any) their nature and status	Complied	Yes	

Note: -

The Procuring agency may modified the criteria as per their requirement.

Engr: Imtion Alimed Bhurgri Assistant Executive Engineer Kadhan Sub-Division

at Kadhan

Engr: Javeet Josaf Shaikh EXECUTIVE ENGINEER PROVINCIAL ACHWAY DIVISION

BARIN

Name of work:

Improvement of road from Seerani to Ahmed Rajo road

mile 0/0-3/7 & 5/1-6/2.

Date of Opening:

24-05-2016

Timining:

02:00 P.M

Venue:

Executive Engineer, Provincial Highway Division Badin

Name of Firm:

M/s United Engineers Const:

Engr: Javeet

PROVINCI

EXECUTIVE ENGINEER

WAY DIVISION

Bid Amount:

98,878,334

S No	Conditions	Detail of Compliance	Compliance	Non-Compliance
1	2	3	4	5
ELIGII	BILITY			
j.	Registration with Pakistan Engineering Council	Complied	Yes	
<u></u>	NTN Certificate	Complied	Yes	
iii.	Sindh Board of Revenue (SBR) Certificate	Complied	Yes	-
iv.	List of Similar Assignments	Complied	Yes	-
٧.	List of Litigations (if any) their nature and status	Complied	Yes	-

Note: -

The Procuring agency may modified the criteria as per their requirement.

Engr: Imthe Ahmed Bhurgri Assistant Executive Engineer Kadhan Sub-Division at Kadhan

Engr: Tufail/Ahmed Palijo SUPERINTENDING ENGINEER PROVINCIAL HIGHWAYS CIRCLE

Name of work:

W/R of road from Tando Bago road to Olya Rajseen

road mile 2/0-4/1 & 6/1-8/0.

Date of Opening:

24-05-2016

Timining:

02:00 P.M

Venue:

Executive Engineer, Provincial Highway Division Badir.

Name of Firm:

M/s United Engineers Const:

Bid Amount:

84,567,784

S No	Conditions	Detail of Compliance	Compliance	Non-Compliance
1	2	3	4	5
ELIGII	BILITY			
i.	Registration with Pakistan Engineering Council	Complied	Yes	
"ij.	NTN Certificate	Complied	Yes	
iii.	Sindh Board of Revenue (SBR) Certificate	Complied	Yes	-
iv.	List of Similar Assignments	Complied	Yes	-
٧.	List of Litigations (if any) their nature and status	Complied	Yes	1

Note: -

The Procuring agency may modified the criteria as per their requirement.

Engr: Imtion Abmed Bhurgri Assistant Executive Engineer Kadhan Sub-Division at Kadhan Engr: Javeet I dai Shaikh EXECUTIVE ENGINEER PROVINCIAL XIGHWAY DIVISION RADIN

Name of work:

Construction of road from Village Muhammad Hashim Mallah to Village Chanesar Dasti via Amb Mori UC

Nindo mile 4/0-6/2.

Date of Opening:

24-05-2016

Timining:

02:00 P.M

Venue:

Executive Engineer, Provincial Highway Division Badin

Name of Firm:

M/s Rajive Enterprises

Bid Amount:

41,561,811

S No	Conditions	Detail of Compliance	Compliance	Non-Compliance
1	2	3	4	5
ELIGII	BILITY			
i.	Registration with Pakistan Engineering Council	Complied	Yes	
ii.	NTN Certificate	Complied	Yes	
- iii.	Sindh Board of Revenue (SBR) Certificate	Complied	Yes	
iv.	List of Similar Assignments	Complied	Yes	-
٧.	List of Litigations (if any) their nature and status	Complied	Yes	1

Note: -

The Procuring agency may modified the criteria as per their requirement.

Engr: Imto Almed Bhurgri Assistant Exerctive Engineer Kadhan Sub-Division at Kadhan Engr: Javeet John Shaikh EXECUTIVE ENGINEER PROVINCIAL AIGHWAY DIVISION BADIN

Name of work:

Const: of road from Nindo Luwari Sharif road to Village Haji Muhammad Boohar Sanhi Gooni Inspection Path

mile 3/0-4/3.

Date of Opening:

24-05-2016

Timining:

02:00 P.M

Venue:

Executive Engineer, Provincial Highway Division Badin

Name of Firm:

M/s Pirzada & Sons

Bid Amount:

22,862,199

S No	Conditions	Detail of Compliance	Compliance	Non-Compliance
1	2	3	4	5
ELiGII	BILITY			¥ ¥
j	Registration with Pakistan Engineering Council	Complied	Yes	
ii.	NTN Certificate	Complied	Yes	
iii.	Sindh Board of Revenue (SBR) Certificate	Complied	Yes	
iv.	List of Similar Assignments	Complied	Yes	
٧.	List of Litigations (if any) their nature and status	Complied	Yes	

Note: -

The Procuring agency may modified the criteria as per their requirement.

Engr: Imthe Almed Bhurgri Assistant Executive Engineer Kadhan Sub-Division

at Kadhan

Engr: Javeet Josaf Shaikh EXECUTIVE ENGINEER PROVINCIAL TIGHWAY DIVISION

Name of work:

Const: of road from Tando Bago-Pangrio road at mile

Khalifo Qasim to Pangrio Wango road via AC Chack

Yaqoob Shah mile 3/0-4/0.

Date of Opening:

24-05-2016

Timining:

02:00 P.M

Venue:

Executive Engineer, Provincial Highway Division Badin

Name of Firm:

M/s Pirzada & Sons

Bid Amount:

17,276,718

S No	Conditions	Detail of Compliance	Compliance	Non-Compliance
1	2	3	4	5
ELIGII	BILITY			
i.	Registration with Pakistan Engineering Council	Complied	Yes	
ii.	NTN Certificate	Complied	Yes	-
iii.	Sindh Board of Revenue (SBR) Certificate	Complied	Yes	-
iv.	List of Similar Assignments	Complied	Yes	-
٧.	List of Litigations (if any) their nature and status	Complied	Yes	_

Note: -

The Procuring agency may modified the criteria as per their requirement.

Engr: Imtion Abmed Bhurgri Assistant Executive Engineer Kadhan Sub-Division

at Kadhan

Engr: Javeed EXECUTIVE ENGINEER WAY DIVISION

Name of work:

Improvement of Mataro-Kario Ganhwar-Khorwah road

mile 0/0-6/0 & 10/0-24/0.

Date of Opening:

24-05-2016

Timining:

02:00 P.M

Venue:

Executive Engineer, Provincial Highway Division Badin

Name of Firm:

M/s United Engineers Const:

Bid Amount:

443,406,968

S No	Conditions	Detail of Compliance	Compliance	Non-Compliance
1	2	3	4	5
ELIGII	BILITY		F	4
i.	Registration with Pakistan Engineering Council	Complied	Yes	-
ii.	NTN Certificate	Complied	Yes	-
iji.	Sindh Board of Revenue (SBR) Certificate	Complied	Yes	-
iv.	List of Similar Assignments	Complied	Yes	-
٧.	List of Litigations (if any) their nature and status	Complied	Yes	-

Note: -

The Procuring agency may modified the criteria as per their requirement.

Engr: Imtion Abmed Bhurgri Assistant Executive Engineer Kadhan Sub-Division

at Kadhan

Engr: Javeed EXECUTIVE

WAY DIVISION PROVINCIA

Name of ware:

W/R of road from Digri to Rajo Khanani via Budho Qambrani Deh-170 mile 9/4-11/4.

Date of Op n' ::

24-05-2016

Timining:

02:00 P.M

Venue:

Executive Engineer, Provincial Highway Division Badin

Name of F

M/s Pirzada & Sons

Bid Amour

42,704,526

S No	Conditions	Detail of Compliance	Compliance	Non-Compliance
1	2	3	4	5
LIGI	BIL:			
ì.	Researchion with Pakistan Engineering Council	Complied	Yes	-
ii.	NT Contificate	Complied	Yes	-
iii.	Sinch Phard of Revenue (SBR) Certificate	Complied	Yes	
iv.	List similar Assignments	Complied	Yes	-
٧.	Lie igations (if any) their nature and status	Complied	Yes	-

Note: -

agency may modified the criteria as per their requirement.

Engr: Imtion Alamed Bhurgri Assistant Executive Engineer Kadhan Sub-Division at Kadhan

Engr: Javeet John Shaikh EXECUTIVE ENGINEER PROVINCIAL XIGHWAY DIVISION BANN

Engr: Tufail/Ahmed Palijo SUPERINTEPIDING ENGINEER PROVINCIAL HIGHWAYS CIRCLE HYDERABAD

Name of work:

Widening & Reconditioning of road from Khorwah to Khorwah Chowk mile 4/0-8/0.

Date of Opening:

24-05-2016

Timining:

02:00 P.M

Venue:

Executive Engineer, Provincial Highway Division Badin

Name of Firm:

M/s Jehanzaib & Co:

Bid Amount:

92,308,333

S No	Conditions	Detail of Compliance	Compliance	Non-Compliance
1	2	3	4	5
ELIGII	BILITY			
εi.	Registration with Pakistan Engineering Council	Complied	Yes	
ji.	NTN Certificate	Complied	Yes	
iii.	Sindh Board of Revenue (SBR) Certificate	Complied	Yes	
iv.	List of Similar Assignments	Complied	Yes	
٧.	List of Litigations (if any) their nature and status	Complied	Yes	

Recommendation: - The bid of 1 M/s Jehanzaib & Co:

2 M/s Qazi Nisar Ahmed & Co:

3 M/s Saeed Const: Co:

.as per Minimum Qualification / Eligibility Criteria is declared as "Responsive Bidde" for further or evaluation

Engr: Imto Almed Bhurgri Assistant Executive Engineer Kadhan Sub-Division

at Kadhan

Engr: Javeet John Shaikh EXECUTIVE ENGINEER PROVINCIAL RAGIN

Engr: Tufail/Ahmed Palijo SUPERINTERIDING ENGINEER PROVINCIAL HIGHWAYS CIRCLE HYDERABAD

Name of work:

Improvement of road from Artillery Chack to Eido

Nohrio Goth mile 0/0-1/0.

Date of Opening:

24-05-2016

Timining:

02:00 P.M

Venue:

Executive Engineer, Provincial Highway Division Badin

Name of Firm:

M/s Pirzada & Sons

Bid Amount:

11,654,914

S No	Conditions	Detail of Compliance	Compliance	Non-Compliance
1	2	3	4	5
ELIGII	BILITY			-
i.	Registration with Pakistan Engineering Council	Complied	Yes	
ii.	NTN Certificate	Complied	Yes	
iii.	Sindh Board of Revenue (SBR) Certificate	Complied	Yes	
iv.	List of Similar Assignments	Complied	Yes	
٧.	List of Litigations (if any) their nature and status	Complied	Yes	

Recommendation: - The bid of 1 M/s Pirzada & Sons

2 M/s Haji Habibullah Khan

3 M/s Preety Const: Co:

as per Minimum Qualification / Eligibility Criteria is declared as "Responsive Bidde" for further or evaluation

Engr: Imthe Abmed Bhurgri Assistant Executive Engineer Kadhan Sub-Division

at Kadhan

PROVINCIAL

HWAY DIVISION

Engr: Javee

Engr: Tufail/Ahmed Palijo SUPERINTENDING ENGINEER PROVINCIAL HIGHWAYS CIRCLE

HYDERABAD

Name of work:

Improvement of road from Seerani to Ahmed Rajo road

mile 0/0-3/7 & 5/1-6/2.

Date of Opening:

24-05-2016

Timining:

02:00 P.M

Venue:

Executive Engineer, Provincial Highway Division Badin

Name of Firm:

M/s Jiya Enterprises

Bid Amount:

98,735,286

S No	Conditions	Detail of Compliance	Compliance	Non-Compliance
1	2	3	4	5
ELIGII	BILITY			
i.	Registration with Pakistan Engineering Council	Complied	Yes	-
, ii.	NTN Certificate	Complied	Yes	-
iii.	Sindh Board of Revenue (SBR) Certificate	Complied	Yes	
iy.	List of Similar Assignments	Complied	Yes	-
٧.	List of Litigations (if any) their nature and status	Complied	Yes	

Recommendation: - The bid of 1 M/s Jiya Enterprises

2 M/s United Engineers Const:

3 M/s MBC & Sons

as per Minimum Qualification / Eligibility Criteria is declared as "Responsive Bidde" for further or evaluation

Engr: Imthe Almed Bhurgri Assistant Executive Engineer Kadhan Sub-Division

at Kadhan

/

Engr: Javeet John Shaikh EXECUTIVE ENGINEER PROVINCIAL AIGHWAY DIVISION RADIN

Engr: Tufail/Ahmed Palijo SUPERINTEPIDING ENGINEER PROVINCIAL HIGHWAYS CIRCLE HYDERABAD

Name of work:

W/R of road from Tando Bago road to Olya Rajseen

road mile 2/0-4/1 & 6/1-8/0.

Date of Opening:

24-05-2016

Timining:

02:00 P.M

Venue:

Executive Engineer, Provincial Highway Division Badin

Name of Firm:

M/s Preety Const: Co:

Bid Amount:

84,460,991

S No	Conditions	Detail of Compliance	Compliance	Non-Com	pliance
1	2	3	4	5	
ELIGI	BILITY			4	
. j.	Registration with Pakistan Engineering Council	Complied	Yes	-	
۔ ال	NTN Certificate	Complied	Yes		<u>-</u>
iii.	Sindh Board of Revenue (SBR) Certificate	Complied	Yes		
iv.	List of Similar Assignments	Complied	Yes	-	
٧.	List of Litigations (if any) their nature and status	Complied	Yes		940

Recommendation: - The bid of 1 M/s Preety Const: Co:

2 M/s United Engineers Const:

3 M/s Pirzada & Sons

as per Minimum Qualification / Eligibility Criteria is declared as "Responsive Bidde" for further or evaluation

Engr: Imthe Ahmed Bhurgri Assistant Executive Engineer Kadhan Sub-Division

at Kadhan

PROVINCIA **IWAY DIVISION**

Engr: Tufail/Ahmed Palijo SUPERINTENDING ENGINEER PROVINCIAL HIGHWAYS CIRCLE

HYDERABAD

Name of work:

Construction of road from Village Muhammad Hashim

Mallah to Village Chanesar Dasti via Amb Mori UC

Nindo mile 4/0-6/2.

Date of Opening:

24-05-2016

Timining:

02:00 P.M

Venue:

Executive Engineer, Provincial Highway Division Badin

Name of Firm:

. . . .

M/s Jiya Enterprises

Bid Amount:

41,497,720

S No	Conditions	Detail of Compliance	Compliance	Non-Compliance
1	2	3	4	5
LIGII	BILITY			
, ì.	Registration with Pakistan Engineering Council	Complied	Yes	
ii.	NTN Certificate	Complied	Yes	
iii.	Sindh Board of Revenue (SBR) Certificate	Complied	Yes	
iv.	List of Similar Assignments	Complied	Yes	_
٧.	List of Litigations (if any) their nature and status	Complied	Yes	·

Recommendation: - The bid of 1 M/s Jiya Enterprises

2 M/s Rajive Enterprises

3 M/s Preety Const: Co:

as per Minimum Qualification / Eligibility Criteria is declared as "Responsive Bidde" for further or evaluation

Engr: Imthe Ahmed Bhurgri Assistant Executive Engineer Kadhan Sub-Division

at Kadhan

Engr: Javeed EXECUTIVE ENGINEER **IWAY DIVISION**

Eigr: Tufail Ahmed Palijo SUPERINTEPIDING ENGINEER PROVINCIAL HIGHWAYS CIRCLE HYDERABAD

Name of work:

Const: of road from Nindo Luwari Sharif road to Village Haji Muhammad Boohar Sanhi Gooni Inspection Path

mile 3/0-4/3.

Date of Opening:

24-05-2016

Timining:

02:00 P.M

Venue:

Executive Engineer, Provincial Highway Division Badin

Name of Firm:

M/s Faiz & Co:

Bid Amount:

22,834,359

S No	Conditions	Detail of Compliance	Compliance	Non-Compliance
1	2	3	4	5
ELIGII	BILITY			
í.	Registration with Pakistan Engineering Council	Complied	Yes	
ji,	NTN Certificate	Complied	Yes	
iii.	Sindh Board of Revenue (SBR) Certificate	Complied	Yes	
iv.	List of Similar Assignments	Complied	Yes	
· v.	List of Litigations (if any) their nature and status	Complied	Yes	

Recommendation: - The bid of 1 M/s Faiz & Co:

2 M/s Pirzada & Sons

3 M/s Jiya Enterprises

as per Minimum Qualification / Eligibility Criteria is declared as "Responsive Bidde" for further or evaluation

Engr: Imtion Almed Bhurgri Assistant Executive Engineer Kadhan Sub-Division

at Kadhan

Engr: Javeel John Shaikh
EXECUTIVE ENGINEER
PROVINCIAL RICHWAY DIVISION

Engr: Tufail/Ahmed Palijo SUPERINTEPIDING ENGINEER PROVINCIAL HIGHWAYS CIRCLE HYDERABAD

Name of work:

Const: of road from Tando Bago-Pangrio road at mile Khalifo Qasim to Pangrio Wango road via AC Chack

Yaqoob Shah mile 3/0-4/0.

Date of Opening:

24-05-2016

Timining:

02:00 P.M

Venue:

Executive Engineer, Provincial Highway Division Badin

Name of Firm:

M/s Nigah-e-Mustafa Const:

Bid Amount:

17,226,405

S No	Conditions	Detail of Compliance	Compliance	Non-Compliance
1	2	3	4	5
ELIGIE	BILITY			
. i.,	Registration with Pakistan Engineering Council	Complied	Yes	
ii.	NTN Certificate	Complied	Yes	-
iii.	Sindh Board of Revenue (SBR) Certificate	Complied	Yes	, -
iv.	List of Similar Assignments	Complied	Yes	
v.	List of Litigations (if any) their nature and status	Complied	Yes	

Recommendation: - The bid of 1 M/s Nigah-e-Mustafa Const:

2 M/s Pirzada & Sons

3 M/s Ali Builders

as per Minimum Qualification / Eligibility Criteria is declared as "Responsive Bidde" for further or evaluation

Engr: Imthe Alaned Bhurgri Assistant Executive Engineer Kadhan Sub-Division

at Kadhan

Engr: Javeet John Shaikh
EXECUTIVE ENGINEER
PROVINCIAL RICHWAY DIVISION

Engr: Tufail Ahmed Palijo SUPERINTEPPOING ENGINEER PROVINCIAL HIGHWAYS CIRCLE HYDERABAD

Name of work:

Improvement of Mataro-Kario Ganhwar-Khorwah road mile 0/0-6/0 & 10/0-24/0.

Date of Opening:

24-05-2016

Timining:

02:00 P.M

Venue:

Executive Engineer, Provincial Highway Division Badin

Name of Firm:

M/s Bilal Builders

Bid Amount:

442,729,830

S No	Conditions	Detail of Compliance	Compliance	Non-Compliance
1	2	3	4	5
LIGII	BILITY			
ì.	Registration with Pakistan Engineering Council	Complied	Yes	-
ii.	NTN Certificate	Complied	Yes	-
jii.	Sindh Board of Revenue (SBR) Certificate	Complied	Yes	-
iv.	List of Similar Assignments	Complied	Yes	
٧.	List of Litigations (if any) their nature and status	Complied	Yes	_

Recommendation: - The bid of 1 M/s Bilal Builders

2 M/s United Engineers Const:

3 M/s Jiya Enterprises

as per Minimum Qualification / Eligibility Criteria is declared as "Responsive Bidde" for further or evaluation

Engr: Imter Alaned Bhurgri Assistant Executive Engineer Kadhan Sub-Division at Kadhan

PROVINCIAL RIGHWAY DIVISION
BARIN

Engr: Javee

EXECUTIVE ENGINEER

Engr: Tufail/Ahmed Palijo SUPERINTEPPDING ENGINEER PROVINCIAL HIGHWAYS CIRCLE HYDERABAD

Estimate Technically Sanctioned by Chief Engineer Highways Sindh Hyderabad No: H(Badin-C(i))

S. No: Widening & Reconditioning of road from Khorwah to Khorwah Chowk mile 4/0-8/0. w 2 w 1 w 01 2 Quoted by Contractor Add: 10.0% Above on Fabrication Cartage of Materials Amount of Schedule B Quoted by Contractor Add: 10.0% Above on Fabrication Cartage of Materials Amount of Schedule B Quoted by Contractor Add: Diff: Cost of Bitumen Add: 6.00% Above Amount of Schedule B TOTAL 10 Nos: TOTAL TOTAL Description COMPRATIVE STATEMENT Бэшпакси 83,780,291 Cost 82,365,426 5,230,130 4,941,926 03 3,527,061 ,008,556 159,912 465,361 16,765 45,221 12,431 16.52% Above 11.89% Above (PART "A") ROAD COMPONENT 5.85% Above (PART "B") 3' SPAN CULVERT (PART "C") 12' RCC BRIDGE Rate IVES OCHAHZAID & CO. 04 166613.4512 17.50% Above Amount 83,656,742 1,175,169 82,365,426 5,206,924 1,008,556 4,818,377 3,527,061 465,361 55331 13.00% Above Dated: -5.90% Above אינוס עמנו ביוסמו החווונים כי ביני Rate 8 Amount 83,697,925 5,258,579 82,365,426 4,859,560 176497.3 60496.93 3,527,061 1,008,556 97 465,361 Date of Issue: Date of Opening: 18.20% Above 14.50% Above 5.96% Above Rate 80 ביעש טמנכע כטוופה כעי. 24-05-2016 23-05-2016 Amount 183557.192 83,747,344 67477.345 82,365,426 5,328,383 9 3,527,061 4,908,979 ,008,556 465,361

1,185,053

1,192,113

								5			A
	B.	À		-			4	w	2	1	÷
Diffrence (A-B)	B. Total Cost as Per Tender	A. Total Cost as Per Estimate	OVER ALL POSITION OF SAVING AND EXCESS	FINANCIAL REVIEW	G.TOTAL	TOTAL	Quoted by Contractor	Add: 10.0% Above on Fabrication	Cartage of Materials	Amount of Schedule B	
166,521	92,308,333 tenders	92,474,855		- T	92,474,855	2,279,201	0	31,799	302,341	1,945,061	
	tenders.	92,474,855 per rates and amount quoted in the individual Part-A	incorporated in the comprative statement as	Certified that the entires have been correctly			16.68% Above	× ×			(PART "D") 20
		nt quoted in the inc	comprative statem	ntires have been co	92,308,333	2,269,497	324436.1748	0	0	1,945,061	0 RFT BRIDGE:
Part-C	Part-B	lividual Part-A				*	324436.1748 17.50% Above				
16.52%	11.89%	5.85%	Government Contractor	west rate is quo	92,427,004	2,285,447	340385.675	0	0	1,945,061	
Above	Above	Above		The Lowest rate is quoted by M/s Jehanzaib & Co:		8	19.50% Above		e e		
				anzaib & Co:	92,592,189	2,324,348	379286.895	0	0	1,945,061	3 3 3 3 3 3 3 3 3 3 3 3 3 3 3 3 3 3 3 3

Engr: Imtiaz Assistant Executive Engineer Kadhan Sub-Division at Kadhan Affined Bhurgri

Percentage Saving

0.18

recommended

Part-D

16.68%

Above

the estimated rates shown in the schedule B is hereby

Engr: Javeed Jabal Shaikh
EXECUTATE ENGINEER

HIGHWAY DIVISION BADIN

PROVINCIAL HIGHWAYS CIRCLE Ehgr: Tufail Ahmed Palijo SUPERINTENDING ENGINEER HYDERABAD

Date of Issue:

23-05-2016

COMPRATIVE STATEMENT

									,	4	01		S. No:	Improvement of I
Add: 10% Above on item No: 05		Materials	Amount of Schedule B		TOTAL	Quoted by Contractor	Add: Diff: Cost of Bitumen	% Above	Amount of Schedule B		02	WAY TO A SOUTH THE SOUTH T	Description	Improvement of road from Artillery Chack to Eido Nohrio Goth mile 0/0-1/0
>	3,234	40,671	184,987		11,255,838	0	671,740	118,095	11,809,483		03	Cost	Esimated	ohrio Goth mile 0/0-1
0 22 220/ 11				(PART "B") 3		0.55% Above				(PART "A") R	04	Rate	M/s Pirzada & Sons	1/0.
1019 66111	0	0	184,987	(PART "B") 3' SPAN CULVERT	11,202,695	64,952	671,740	0	11,809,483	(PART "A") ROAD COMPONENT	05	Amount	la & Sons	
41100 6101 03 500% A house				T		64,952 0.75% Above				NT	06	Rate	M/s Haji Habibullah Khan	
43471 945	0	0	184,987		11,226,314	88,571	671,740	0	11,809,483		07	Amount	ibullah Khan	
43471 945 74 80% Above						0.95% Above			×		08	Rate	M/s Preet	Date of Opening:
45876 776	0	0	184,987		11,249,933	112,190	671,740	0	11,809,483	,	09	Amount	M/s Preety Const: Co:	24-05-2016

Engr: Imt Assistant Executive Engineer Kathan Sub-Division Affined Bhurgri

at Kadhan

Percentage Saving

0.50

recommended

Part-B

the estimated rates shown in the schedule B is hereby

11,654,914 tenders.

58,707

11,713,622 per rates and amount quoted in the individual Part-A

incorporated in the comprative statement as Certified that the entires have been correctly

Government Contractor

0.55%

Above Above

The Lowest rate is quoted

ЬУ

M/s Pirzada & Sons

11,683,232

456,918

461,728

A. Total Cost as Per Estimate B. Total Cost as Per Tender Diffrence (A-B)

OVER ALL POSITION OF SAVING AND EXCESS

FINANCIAL REVIEW

11,713,622 457,784

11,654,914

TOTAL 02 Nos: G.TOTAL

EXECUTO ENGINEER Engr: Javeed Jobal Shaikh

PROVINCIAL HIGHWAYS CIRCLE SUPERINTENDING ENGINEER Ehgr: Tufail/Ahmed Palijo HYDERABAD

HIGHWAY DIVISION BADIN

Improvement of road from Seerani to Ahmed Rajo road mile 0/0-3/7 & 5/1-6/2.

COMPRATIVE STATEMENT Date of Opening: Date of Issue: 24-05-2016 23-05-2016

The Lowest rate is quoted by M/s Jiya Enterprises)					OVER ALL POSITION OF SAVING AND EXCESS	
	Lowest rate is		ntires have been co	Certified that the entires have been correctly		FINANCIAL REVIEW	
	98,878,334		98,735,286		99,000,211	G.TOTAL	
5,675 1,349,037	1,336,675		1,325,819		1,336,530	TOTAL 05 Nos:	
9.091 25.50% Above 54821.43	ve 52349.091	50177.7324 24.35% Above	50177.7324	23.34% Above	0	Quoted by Contractor	4
0			0		3,793	Add: 10% Above on item No: 05	w
0			0		48,527	Cartage of Materials	2
214,986	214,		214,986		214,986	Amount of Schedule B	-
		RT	(PART "B") 3' SPAN CULVERT	(PART "B") 3			
1,659 97,602,670	97,541,659		97,409,468		97,663,681	TOTAL	
894,833 0.94% Above 955,844		0.88% Above	762,642	0.75% Above	0	Quoted by Contractor	4
3,712 5,038,712	5,038,712		5,038,712		5,038,712	Add: Diff: Cost of Bitumen	w
0			0		1,016,855	Add: 1.00% Above	2
5,538 101,685,538	101,685,538		101,685,538		101,685,538	Amount of Schedule B	-
		ENT	(PART "A") ROAD COMPONENT	(PART "A") R	~		
08 09	07	06	05	04	03	02	01
t Rate Amount	Amount	Rate.	Amount	Rate	Cost		
st: M/s MBC & Sons	M/s United Engineers Const:	M/s United	nterprises	M/s Jiya Enterprises	Esimated	0: Description	S. No:

Assistant Executive Engineer Engr: Imti Kathan Sub-Division at Kadhan Affined Bhurgri B. Total Cost as Per Tender A. Total Cost as Per Estimate

98,735,286 tenders.

264,925

99,000,211 per rates and amount quoted in the individual Part-A

Diffrence (A-B)

Percentage Saving

0.27

recommended

Part-B

0.75%23.34%

Above

the estimated rates shown in the schedule B is hereby

Above

EXECUTATE ENGINEER Engr: Javeed Jobal Shaikh

HIGHWAY DIVISION BADIN

PROVINCIAL HIGHWAYS CIRCLE SUPERINTENDING ENGINEER Ehgr: Tufail Ahmed Palijo HYDERABAD

Estimate Technically Sanctioned by Chief Engineer Highways Sindh Hyderabad No: H(Badin-C(i)/COMPRATIVE STATEMENT

Dated: -

Rs:

	4			\perp			4	ω	2 (4 0	3 /	2 0	1 /			4		2				01	S. No:
TOTAL	Quoted by Contractor	Add: 10.0% Above on Fabrication	Cartage of Materials	Amount of Schedule B		TOTAL 11 Nos:	Quoted by Contractor	Add: 10.0% Above on Fabrication	Cartage of Materials	Amount of Schedule B		TOTAL 05 Nos:	Quoted by Contractor	Add: 10.0% Above on Fabrication	Cartage of Materials	Amount of Schedule B		TOTAL	Quoted by Contractor	Add: Diff: Cost of Bitumen	Add: 1.00% Above	Amount of Schedule B		20	23	Description
153,099	0	2,988	20,491	129,620	(PART "J	1,040,908	0	1,017	16,066	77,545	(PA	1,259,700	0	3,374	42,435	206,131		81,464,873	0	3,905,021	845,246	84,524,648		0.3	Cost	Esimated
	16.61% Above				(PART "D") Re-decking & Exta		21.03% Above				(PART "C") Extantion 3'	,	21.22% Above				(PART "B") 3'		0.85% Above				(PART "A") RO	04	Rate	IVIS Preety
151,150	21529.882	0	0	129,620	Extantion of 3' S	1,032,380	16307.7135	0	0	77,545	on 3' SPAN CULVERT	1,249,360	43741	0	0	206,131	PART "B") 3' SPAN CULVERT	81,338,087	718,460	3,905,021	0	84,524,648	PART "A") ROAD COMPONENT	05	Amount	IVIJ'S Preety Const: Co:
	18.50% Above				ntion of 3' Span Culvert		22.50% Above	12			VERT		23.50% Above				Γ		0.92% Above		-		TV	06	Rate	Ivi/s United El
153,600	23979.7	0	0	129,620		1,044,919	17447.625	0	0	77,545		1,272,859	48440.785	0	0	206,131		81,397,254	777,627	3,905,021	0	84,524,648		07	Amount	NIS United Engineers Const.
1	20.20% Above		N:		×		23.80% Above						24.00% Above			9			0.97% Above			× 21		80	Rate	SZTI S/IAI
155,803	26183.24	0	0	129,620		1,056,008	18455.71	0	0	77,545		1,278,012	49471.44	0	0	206,131		81,439,516	819,889	3,905,021	0	84,524,648		09	Amount	M/S Firzada & Sons

		Above	12.51%	Part-E						
		Above	16.61%	Part-D				0.18	Percentage Saving	_
		Above	21.03%	Part-C	¥			150,694	Diffrence (A-B)	
		Above	21.22%	Part-B			tenders.	84,460,991 tenders.	B. Total Cost as Per Tender	
		Above	0.85%	al Part-A	individue	nt quoted in the i	84,611,685 per rates and amount quoted in the individual Part-A	84,611,685	A. Total Cost as Per Estimate	
			Government Contractor		ment as	comprative state	incorporated in the comprative statement as		OVER ALL POSITION OF SAVING AND EXCESS	
ety Const: Co:	y M/s Pree	oted by	The Lowest rate is quoted by M/s Preety Const: Co:		correctly	tires have been	Certified that the entires have been correctly		FINANCIAL REVIEW	
84,640,758		_	84,567,784		1	84,460,991		84,611,685	G.TOTAL	
						3	*			
711,419			699,153		Si	690,015		693,105	TOTAL	
98126.72	85860.88 16.00% Above	16.00	85860.88)% Above	2 14:00	76722.8292 14.00% Above	0 12.51% Above	0	4 Quoted by Contractor	\perp
		-	0		0			20,746	3 Add: 10.0% Above on Fabrication	•
		1	0		0			59,067	2 Cartage of Materials	· .
613,292			613,292		2	613,292		613,292	Amount of Schedule B	Γ
				kh	ala Shak	g of Slab Sim Nala Shakh	(PART "E") Re-decking	PAR	The state of the same of the s	-
										7

Engr: Imtia Affined Bhurgri Assistant Executive Engineer Kadhan Sub-Division at Kadhan

Engr: Javeed Igbal Shaikh
EXECUTAGE ENGINEER
OVINGIAL HIGHWAY DIVISION

recommended

the estimated rates shown in the schedule B is hereby

Engr: Tufail/Ahmed Palijo SUPERINTENDING ENGINEER PROVINCIAL HIGHWAYS CIRCLE HYDERABAD

Rs:

23-05-2016

COMPRATIVE STATEMENT

		Government Contractor		comprative statem	incorporated in the comprative statement as		OVER ALL POSITION OF SAVING AND EXCESS	
Enterprises	The Lowest rate is quoted by M/s Jiya Enterprises	vest rate is quot		ntires have been co	Certified that the entires have been correctly		FINANCIAL REVIEW	
41,638,748		41,561,811		41,497,720		41,638,152	G.TOTAL	
1,678,310		1,664,884		1,643,133		1,656,544	TOTAL 08 Nos:	
41957.75	25.00% Above	40279.44	37560.5778 24.00% Above	37560.5778	22.38% Above	0	Quoted by Contractor	4
0		0		0		3,037	Add: 10% Above on item No: 05	w
0		0		0		36,200	Cartage of Materials	2
167,831		167,831		167,831		167,831	Amount of Schedule B	1
			T	(PART "B") 3' SPAN CULVERT	(PART "B") 3			
39,960,438		39,896,928		39,854,588		39,981,608	TOTAL	
867,971	2.05% Below	931,481	2.20% Below	973,821	2.30% Below	0	Quoted by Contractor	4
1,511,651		1,511,651		1,511,651		1,511,651	Add: Diff: Cost of Bitumen	ω
0		0		0		846,801	Ded: 2.00% Below	2
42,340,060		42,340,060		42,340,060		42,340,060	Amount of Schedule B	-
			NT	DAD COMPONENT	(PART "A") ROAD			
09	08	07	06	05	04 .	03	02	01
Amount	Rate	Amount	Rate	Amount	Rate	Cost	100	
M/s Preety Const: Co:	M/s Preet	nterprises	M/s Rajive Enterprises	nterprises	M/s Jiya Enterprises	Esimated	0: Description	S. No.
24-05-2016	Date of Opening:	I	ido mile 4/0-6/2.	Amb Mori UC Nin	Chanesar Dasti via	Mallah to Village	Construction of road from Village Muhammad Hashim Mallah to Village Chanesar Dasti via Amb Mori UC Nindo mile 4/0-6/2	Const

Assistant Executive Engineer Engr: Imtiaz Kathan Sub-Division Affined Bhurgri

at Kadhan

A. Total Cost as Per Estimate B. Total Cost as Per Tender Diffrence (A-B)

Percentage Saving

0.34

recommended

Part-B

22.38% 2.30%

Above

Below

the estimated rates shown in the schedule B is hereby

41,497,720 tenders.

140,432

41,638,152 per rates and amount quoted in the individual Part-A

PROVINGIAL HIGHWAY DIVISION

BADIN Engr: Javeed Jobal Shaikh

> PROVINCIAL HIGHWAYS CIRCLE Ehgr: Tufail Ahmed Palijo SUPERINTENDING ENGINEER

HYDERABAD

Date of Issue:

Dated: -

S. No: Const: of road from Nindo Luwari Sharif road to Village Haji Muhammad Boohar Sanhi Gooni Inspection Path mile 3/0-4/3. 9 Quoted by Contractor Add: Diff: Cost of Bitumen Amount of Schedule B Ded: 2.00% Below TOTAL Description 02 COMPRATIVE STATEMENT Esimated Cost 22,025,134 23,080,110 03 461,602 593,374 2.40% Below (PART "A") ROAD COMPONENT PART "B") 3' SPAN CULVERT Rate M/s Faiz & Co: Amount 21,932,813 23,080,110 553,923 593,374 2.35% Below Rate 8 M/s Pirzada & Sons Amount 23,080,110 21,944,353 97 542,383 593,374 Date of Opening: Date of Issue: 2.20% Below Rate 80 M/s Jiya Enterprises 24-05-2016 23-05-2016 Amount 9 23,080,110 21,978,974 507,762 593,374

					رن	2	_
OVER ALL POSITION OF SAVING AND EXCESS	FINANCIAL REVIEW	G.TOTAL	TOTAL 04 Nos:		Add: 10% Above on item No: 05	Cartage of Materials	Amount of Schedule B
		22,937,902	912,768		3,326	37,932	186,934
incorporated in the	Certified that the entires I			TO TO Above			
incorporated in the comprative statement as	entires have been c	22,834,359	901,545	3 1452.3238	0	0	186,934
nent as Govern	orrectly The L			452.3238 22.75% Above			
Government Contractor	owest rate is qu	22,862,199	917,846	42527.485			186,934
	have been correctly The Lowest rate is quoted by M/s Faiz & Co:	9	5	42527.485 23.20% Above))	+3
	iz & Co:	2		4			

A. Total Cost as Per Estimate Total Cost as Per Tender

Diffrence (A-B)

Percentage Saving

0.45

recommended

the estimated rates shown in the schedule B is hereby

Part-B

20.57%

Above

2.40%

Below

22,900,184

43368.688 921,21

186,934

22,834,359 tenders

103,543

22,937,902 per rates and amount quoted in the individual Part-A

Engr: Imti Assistant Executive Engineer Affined Bhurgri

Kathan Sub-Division at Kadhan

> PROVINCIA EXECUTO ENGINEER Engr: Javeed Jabal Shaikh HIGHWAY DIVISION

BADIN

PROVINCIAL HIGHWAYS CIRCLE Ehgr: Tufail/Ahmed Palijo SUPERINTENDING ENGINEER HYDERABAD

Est. Nate () hnically Sanctioned by Chief Engineer Highways Sindh Hyderabad No: H(Badin-C(i)/

Date of Issue:

23-05-2016

COMPRATIVE STATEMENT

		- 9	4	3	2 (1 /			4 (3	2	1 ,		01		SZO	
FINANCIAL REVIEW	G.TOTAL	TOTAL 04 Nos:	Quoted by Contractor	Add: 10% Above on item No: 05	Cartage of Materials	Amount of Schedule B		TOTAL	Quoted by Contractor	Add: Diff: Cost of Bitumen	Ded: 2.00% Below	Amount of Schedule B		02		Description	
	17,319,438	826,132	0	2,892	37,262	166,379		16,493,306	. 0	431,579	345,406	17,270,291		03	Cost	Esimated ·	
Certified that the entires	4		23.13% Above				(PART "B") 3		2.50% Below				(PART "A") ROAD	04	Rate	M/s Nigah-e-Mustafa Const:	0
ntires have been co	17,226,405	819,450	38483.4627	0	0	166,379	(PART "B") 3' SPAN CULVERT	16,406,955	431,757	431,579	0	17,270,291	OAD COMPONENT	05	Amount	lustafa Const:	
orrectly The Lov			38483.4627 25.50% Above				AT .		2.30% Below				NT	06	Rate	M/s Pirzada & Sons	To co Canada
west rate is quo	17,276,718	. 835,223	42426.645	0	0	166,379		16,441,495	397,217	431,579	0	17,270,291		07	Amount	la & Sons	
ited by M/s Nig			26.80% Above						2.15% Below					08	Rate	M/s A	1
have been correctly The Lowest rate is quoted by M/s Nigah-e-Mustafa Const:	17,311,275	843,874	44589.572	0	0	166,379		16,467,401	371,311	431,579	0	17,270,291		09	Amount	M/s Ali Builders	

Engr: Imtia Assistant Executive Engineer Kathan Sub-Division at Kadhan Affined Bhurgri

B. Total Cost as Per Tender A. Total Cost as Per Estimate

OVER ALL POSITION OF SAVING AND EXCESS

17,319,438 per rates and amount quoted in the individual

Part-A

Part-B

23.13% 2.50%

Above

Below

recommended

the estimated rates shown in the schedule B is hereby

Government Contractor

incorporated in the comprative statement as Certified that the entires have been correctly

17,226,405 tenders.

93,034

Diffrence (A-B)

Percentage Saving

0.54

PROVINCI Engr: Javeed Jabal Shaikh EXECUTOE ENGINEER HIGHWAY DIVISION

PROVINCIAL HIGHWAYS CIRCLE Ehgr: Tufail Ahmed Palijo SUPERINTENDING ENGINEER HYDERABAD

Estimate Technically Sanctioned by Chief Engineer Highways Sindh Hyderabad No: H(Badin-C(i)/

Dated: -

COMPRATIVE STATEMENT

Improvement of Mataro-Kario Ganhwar-Khorwah road mile 0/0-6/0 & 10/0-24/0. Date of Opening: 24-05-2016 Date of Issue: 23-05-2016

	1,963,529		1,943,445		1,970,388	TOTAL	
815	170351.815	9.50% Above	150268.2326	8.38% Above	0	Quoted by Contractor	4
0			0		75,858	Add: 10.0% Above on Fabrication	w
0			0		101,353	Cartage of Materials	2
177	1,793,177		1,793,177		1,793,177	Amount of Schedule B	-
		Bridge	g of Dubi Canal	(PART "E") Re-decking of Dubi Canal Bridge	(PAI		
79	2,496,179		2,466,279		2,488,961	TOTAL	
77	231043.77	10.20% Above	201143.988	8.88% Above	0	Quoted by Contractor	4
0			0		95,826	Add: 10.0% Above on Fabrication	w
0			0		128,000	Cartage of Materials	2
35	2,265,135		2,265,135		2,265,135	Amount of Schedule B	-
		Bridge	g of Guni Canal	(PART "D") Re-decking of Guni Canal Bridge	(PAI		
S	1,175,625		1,159,277		1,174,450	TOTAL 10 Nos:	
∞	16650.48	16.50% Above	15015.7056	14.88% Above	0	Quoted by Contractor	4
0	,		0		1,504	Add: 10.0% Above on Fabrication	w
0			0		15,029	Cartage of Materials	2
2	100,912		100,912		100,912	Amount of Schedule B	Τ,
		VERT	-	(PART "C") Extantion 3' S	(PA		
2	1,313,942		1,282,318		1,304,585	TOTAL 05 Nos:	
6	40086.36	18.00% Above	33762	15.16% Above	0	Quoted by Contractor	4
0			0		3,890	Add: 10.0% Above on Fabrication	w
0			0		34,325	Cartage of Materials	2
)2	222,702		222,702		222,702	Amount of Schedule B	-
			PAN CULVERT	(PART "B") 3' SPAN			
2	433,675,242		433,146,809		433,993,719	TOTAL	
44	12,294,884	5.80% Above	12,082,903	5.70% Above	0	Quoted by Contractor	5
9	31,750,739	15.05% Above	31,434,286	14.90% Above	31,645,255	Add: 15.0% Above on item No: 07	4
8	33,319,508		33,319,508		33,319,508	Add: Diff: Cost of Bitumen	3
0			0		12,718,846	Add: 6.00% Above Except item No: 07	2
27	422,949,127		422,949,127	×	422,949,127	Amount of Schedule B	_
		T	D COMPONEN	(PART "A") ROAD COMPONENT			
\vdash	07	06	05	04	03	02	01
+	Amount	Rate	Amount	Rate	Cost	Description	S. No:
-	neers Const	INVS United Engineers Const:	Suiders	M/s Bilal builders	L'amaieu		

A.mount of Schedule B Cartage of Materials Add: 10.0% Above on Fab Quoted by Contractor TOTAL 02 No G.TOTAL FINANC OVER ALL POSITION A. Total Cost as Per Estimate B. Total Cost as Per Tender Diffrence (A-R)
PART "F" Re-decking of Juna Sim Nali / Imam Wah Bridge
rication s: AL REVIEW OF SAVING AND EXC
PART "F") Re-decking of Juna S 1,256,186 67,523 1 Fabrication 54,729 0 8.73% Above 2,756,876 2 Nos:
PART "F") Re-decking of Juna S 1,256,186
PART "F") Re-decking of Juna S 1,256,186
(PART "F") Re-decking of Juna S 1,256,186 67,523 1 Fabrication 54,729 0 8.73% Above 2,756,876
(PART "F") Re-decking of Juna S 1,256,186 67,523 1 Fabrication 54,729 0 8.73% Above
300
PART "F") Re-decking of Juna Sim N

Percentage Saving

Engr: Imtiaz Assistant Executive Engineer Kadhan Sub-Division at Kadhan Affined Bhurgri

Engr: Javeed Hall Shaikh
EXECUTATE ENGINEER
PROVINGOL HIGHWAY DIVISION
BADIN

recommended

the estimated rates shown in the schedule B is hereby

Part-E

8.38% 8.88%

Above Above Above

Part-F

Part-D Part-C

14.88%

PROVINCIAL HIGHWAYS CIRCLE Ehgr: Tufail Ahmed Palijo SUPERINTENDING ENGINEER HYDERABAD

Dated: -

W/R of road from Digri to Rajo Khanani via Budho Qambrani Deh-170 mile 9/4-11/4. COMPRATIVE STATEMENT Date of Opening: Date of Issue: 24-05-2016 23-05-2016

Certified that the entires have been correctly The Lowest rate is quoted by M/s Khalil Engineering Works	ed by M/s Khalii	vest rate is quote	rrectly The Lov	ntires have been co	Certified that the er		FINANCIAL REVIEW	
42,774,913		42,704,526		42,595,449		42,778,930	G.TOTAL	
728,603		714,957	9	701,903		710,796	TOTAL 03 Nos:	
45092.7	22.80% Above	40543.875	36192.825 20.50% Above	36192.825	18.30% Above	0	Quoted by Contractor	4
0		0		0		3,253	Add: 10% Above on item No: 05	ယ
0		0		0		35,904	Cartage of Materials	2
197,775		197,775		197,775		197,775	Amount of Schedule B	1
			T	PART "B") 3' SPAN CULVERT	(PART "B") 3			
42,046,310		41,989,569		41,893,545		42,068,134	TOTAL	
414,647	0.95% Above	357,906	0.82% Above	261,882	0.60% Above	0	Quoted by Contractor	4
2,015,410		2,015,410		2,015,410		2,015,410	Add: Diff: Cost of Bitumen	w
0		0		0		436,471	Add: 1.00% Above	2
43,647,073		43,647,073		43,647,073		43,647,073	Amount of Schedule B	-
	·		NT ·	(PART "A") ROAD COMPONENT	(PART "A") RO			۰
09	08	07	06	05	04	03	02	01
Amount	Rate	Amount	Rate	Amount	Rate	Cost		
Interprises	M/s Jiya Enterprises	a & Sons	M/s Pirzada & Sons	neering Works	M/s Khalil Engineering Works	Esimated	Description	S. No.
	J				1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1			1

Assistant Executive Engineer Engr: Imtig Kadhan Sub-Division at Kadhan Affined Bhurgri

A. Total Cost as Per Estimate B. Total Cost as Per Tender Diffrence (A-B)

OVER ALL POSITION OF SAVING AND EXCESS

Percentage Saving

0.43

recommended

Part-B

18.30% 0.60%

Above

Above

the estimated rates shown in the schedule B is hereby

42,595,449 tenders.

183,481

42,778,930 per rates and amount quoted in the individual Part-A

incorporated in the comprative statement as

Government Contractor

Engr: Javeed Jabal Shaikh EXECUTO ENGINEER HIGHWAY DIVISION

PROVINCIAL HIGHWAYS CIRCLE Ehgr: Tufail/Ahmed Palijo SUPERINTENDING ENGINEER HYDERABAD

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAY DIVISION BADIN

ATTENDANCE SHEET

Reference. This office N.I.T No: TC/G-55/410, Dated:-29/04/2016

100			
,1	Sr.No:	Name of Firm/Contractor/Supplier/Agency	Signature
-	01.	18/13 Qazi Nisal Afinned Sw.	Ahmum -
	02	Ms Jenhanzeb & Co:	Schahle
	03	Ms Saced Constr. Co.	i Brolling
J		mes Sheety Consto. Do.	Thener
		mjeg: Habibullah Chan-	ell me
	0 6:	10/18/112ada & Sons.	
	07.	Ma Enfortorises.	C. My commer Dien
		MISUMITED Enginees Consto. Ca.	Julah
		m/s M. R. B. & Sons.	Jlaniv.
	10.	M/s Rajive Enterjono.	R mer-
		m/s Fai3 8. Co:	And the second s
	1.2	m/s. Eastern Constr. Co:	Solan

No. TC/G-55/ 566 2016/ Provincial Highway Division Badin dated: 3 / 6 / 2016

To.

The Manager (CB), Sindh Public Procurement Regulatory Authority, Karachi.

SUBJECT: VERIFICATION OF STAMP

Due to typographical error there is a change in the stamp of 01 Member i.e.

Assistant Executive Engineer Akram Wah Sub-Division Kadhan which may be read as

Assistant Executive Engineer Kadhan Sub-Division at Kadhan.

This is for favour of your kind information and further necessary action.

PROVINCIAL HIGHWAY DIVISION
BADIN