

**OFFICE OF THE EXECUTIVE ENGINEER RICE CANAL**  
**DIVISION MEHAR @ KN SHAH.**

No: TC/G-55/ <sup>544</sup> of 2015.  
KN Shah dated 4/6/ 2015.

To,

The Manager (CB)  
Sindh Public Procurement  
Regulatory Authority Karachi

**SUBJECT: - BIDDING DOCUMENTS FOR HOISTING ON WEBSITE.**

The N.I.T Called vide this office No. TC/G-55/ 261 dated 02.04.2015, due to non responds from contractors / firms for few works a Corrigendum was issued vide this office No. TC/G-55/401 dated 30.04.2015, the schedule for closing date extended upto 01.06.2015 and opening on 02.06.2015.

The Draft Bidding Documents have already been submitted to you vide this office letter No. TC/G-148/487 dated 21.05.2015, for hoisting on website and the Contractors who have received Bidding Documents of other Four Packages upto closing date i.e 01.06.2015 which were opened on 02.06.2015.

However Bid documents of another Four Packages received from the contractors upto 01.06.2015 and opened on 02.06.2015, are submitted herewith for favour of your kind information and necessary action to kindly float the same on the authorities website.

DA/As above

*[Signature]*  
EXECUTIVE ENGINEER  
Rice Canal Division Mehar  
@ KN Shah

Copy forwarded with compliments to the Superintending Engineer Western Sindh Circle Larkana for favour of kind information.

- sd -  
EXECUTIVE ENGINEER  
Rice Canal Division Mehar  
@ KN Shah

SRPRA INWARD DIARY  
NO. 19485  
DATED: 18-06-15

Pl. examine  
& ptp.

Jh  
18/6/15

M (c. B)

**OFFICE OF THE SUPERINTENDING ENGINEER**  
**WESTERN SINFDH CIRCLE LARKANA.**

No: Asstt:G-148/WSC/ 776 of 2015, Larkana dated 2/6 /2015.


**MINUTES OF PROCUREMENT COMMITTEE**

A meeting of the procurement committee was held on 02.06.2015 at 3.00 PM for remaining Four Packages vide Corrigendum No. TC/G-55/401 dated 30.04.2015 issued by the Executive Engineer Rice Canal Division Mehar @ KN Shah.

The meeting was chaired by the Superintending Engineer Western Sindh Circle Larkana being Chairman of Procurement Committee and held in his office while attended by the following Committee Members: -

- |     |  |                         |
|-----|--|-------------------------|
| 1/- | <b>Tarique Ahmed Kehar</b><br>Executive Engineer<br>Rice Canal Division Mehar<br>@ KN Shah           | <b>Member</b>           |
| 2/- | <b>Fayyaz Ahmed Qureshi</b><br>Divisional Accounts Officer<br>Rice Canal Division Mehar<br>@ KN Shah | <b>Member/Secretary</b> |

There were Twelve (12) Nos. of Tenders issued and response from all tenders were received, the sealed Bids were opened before all the participants /Contractors. The rates quoted by them were announced formally in presence of the participants/their representative and accordingly recorded in the comparative statement/Bid Evaluation report. There was no over writing or cutting found in the furnished bids/tenders.



**CHAIRMAN**

*Superintending Engineer  
Western Sindh Circle Larkana*

**Copy forwarded with compliments to: -**

1. The Chief Engineer Sukkur Barrage Right Bank Region Larkana for favour of kind information.
2. The Executive Engineer Rice Canal Division Mehar @ KN Shah for information.



**CHAIRMAN**


*Superintending Engineer  
Western Sindh Circle Larkana*

## ATTENDANCE SHEET

The Procurement Committee Comprising on the following officers for opening of Bids on 02.06.2015 in the office of Superintending Engineer Western Sindh Circle Larkana









1. **Mr. Amjad Parvez Dawach**  
Superintending Engineer  
Western Sindh Circle Larkana
2. **Tarique Ahmed Kehar**  
Executive Engineer  
Rice Canal Division Mehar  
@ KN Shah
3. **Mr. Fayyaz Ahmed Qureshi**  
Divisional Accounts Officer  
Rice Canal Division Mehar  
@ KN Shah

  
(Chairman)

  
(Member)

  
(Member/ Secretary)

The following Contractors participated/attended in Bidding Process at the Time of opening of Tenders Bids on 02.06.2015.

S. No	Name of Contractor	Signature
1	Rising Sun	
2	Ghulam Hyder Khushk	
3	Eid Mohammad Brohi	
4	Niaz Ali Brohi	
5	Ali Dost Buriro	
6	Gul Mohammad Channa	
7	Rab Nawaz Shahani	
8	Sikendar Ali	



**OFFICE OF THE CHIEF ENGINEER SUKKUR BARRAGE**  
**RIGHT BANK REGION LARKANA**

MIRO KHAN ROAD RBOD WAPDA COLONY LARKANA

Email: [cerbrlarkana@hotmail.com](mailto:cerbrlarkana@hotmail.com) Fax No. 074-4753062 Ph. No. 074-4753063

No:WB-11/RBR/Procurement Committee/WSC/2014-2015/4-W/971 Larkana dated 16/04/2015.

**NOTIFICATION.**

In accordance with the rule-07 of Sindh Public Procurement Rules 2010 a procurement committee comprising of the following Officers is constituted for the ADP works for the year 2014-2015 and notified for Executive Engineer Rice Canal Division Mehar @ K.N.Shah regarding functions and responsibilities of procurement committee laid down under Rule -08 of SPPRA.

1. Mr. Amjad Pervaiz Dawach Chairman  
Superintending Engineer  
Western Sindh Circle, Larkana.
2. Mr. Tarique Ahmed Kehar Member  
Executive Engineer  
Rice Canal Division, Mehar @ K.N.Shah..
3. Mr. Fayaz Hussain Qureshi Member/Secretary  
Divisional Accounts Officer  
Rice Canal Division, Mehar @ K.N.Shah.

(NAZIR AHMED MAHAR)  
CHIEF ENGINEER  
Sukkur Barrage Right Bank Region  
Larkana.

C.C.to:-

1. The Secretary Irrigation Department, Government of Sindh Karachi for favour of kind information.
2. The Managing Director, SPPRA Barrack-8 4-A Secretariat Court Road Karachi for information and declaration on website.
3. The Chairman/Superintending Engineer, Western Sindh Circle, Larkana.
4. The Member/Executive Engineer, Rice Canal Division Mehar @ K.N.Shah.
5. The Member/Secretary Divisional Accounts Officer Rice Canal Division Mehar @ K.N.Shah, for information.

(NAZIR AHMED MAHAR)  
CHIEF ENGINEER  
Sukkur Barrage Right Bank Region  
Larkana

**OFFICE OF THE EXECUTIVE ENGINEER**  
**RICE CANAL DIVISION MEHAR @ K.N SHAH.**

No: TC/G-55/RCD/ 401 of 2015.  
KN Shah dated 30-4-2015.

**CORRIGENDUM**

This is with reference to N.I.T No. TC/G-55/ 261 dated 02.04.2015, it is notified that Contractors / Firms have not responded to receive Blank Bidding Documents for four packages (list attached separately).

The date for issue of remaining packages to receive Bidding Documents is hereby re-fixed upto 01.06.2015, which will be received back on 02.06.2015 upto 1.0 PM and the same will be opened after one hour on the same date at 2.0 PM.

All other terms and conditions will remain the same as per SPPRA Rules 2010.

- 30-  
**EXECUTIVE ENGINEER**  
*Rice Canal Division Mehar*  
@ KN Shah


**Copy forwarded with compliments to: -**

1. The Chief Engineer Sukkur Barrage Right Bank Region Larkana for favour of kind information.
2. The Superintending Engineer Western Sindh Circle Larkana for favour of kind information.
3. The Director Information Advertisement Karachi for favour of kind information.
4. The Director (CB), SPPRA, Karachi for favour of information and necessary action.

**EXECUTIVE ENGINEER**  
*Rice Canal Division Mehar*  
@ KN Shah

## LIST OF WORKS

S. No.	Name of Works	Tender Amount in Million	2% Earnest Money	Time Allowed
01	i) Construction Retaining wall along Kolachi Distry RD 0+00 = 150ft. Both sides. ii) Construction retaining wall along Kudan Branch RD 24,28, 38 =600ft. iii) Construction Bridges along Nara Distry Total 4 Nos. iv) Repair Structure of Garhi X-Regulator, Slab of Saleh Distry and retaining wall of Mehar Branch at RD 71+600 =200 ft. v) Construction of Bridges along Rajwah Br: RD 27. vi) Construction / Raising New supplement Minor Ex: Rajwah Branch.	26.614	533000	12 Months
02	<u>Pumping Station along KN Shah.</u> i) Construction of Sump and Pump House along Nara Main Drain to supplement tail areas of Nara Distry. ii) Construction of Delivery Bay along Nara Main Drain to supplement tail area of Nara Distry.	12.856	258000	12 Months
03	Pumping Station along KN Shah supplying & Fixing 4 Nos. Pumps along with Motor and all accessories.	36.826	737000	12 Months
04	<u>Pumping Station along KN Shah.</u> i) Construction of Staff Quarter along Nara Main Drain to supplement tail areas of Nara Distry. ii) Construction of Road Bridges 2 Nos. along Nara Main Drain. iii) Construction of Retaining wall along Nara Main Drain to supplement tail areas of Nara Distry. iv) Construction of Regulator along Nara Distry tail for pumping station KN Shah Main Drain to supplement tail areas of Nara Distry.	16.337	327000	12 Months

  
 (TARIQ AHMED KEHAR)  
 Executive Engineer  
 Rice Canal Division Mehar  
 @ KN Shah

## BID EVALUATION REPORT

- 1 **Name of Procuring agency** Rice Canal Division Mehar @ KN Shah.
- 2 **Tender reference No.** N.I.T No. TC/G-55/261 dated 02.04.2015  
Corrigendum No. TC/G-55/401 dated 30.04.2015.
- 3 **Tender Description /Name of Work/Item** i) Construction of Staff Quarter along Nara Main Drain to supplement tail areas of Nara Distry.  
ii) Construction of Road Bridges 2 Nos. along Nara Main Drain.  
iii) Construction of Retaining wall along Nara Main Drain to supplement tail areas of Nara Distry.  
iv) Construction of Regulator along Nara Distry tail for pumping station KN Shah Main Drain to supplement tail areas of Nara Distry (P-10)
- 4 **Method Procurement** Single stage-single Envelope Procurement
- 5 **Tender Published** SPPRA Website 2015 No. 23568 dated 07.04.2015  
i) Daily Dawn dated 09.04.2015, ii) Daily Jang dated 10.04.2015, iii) Daily Kawish dated 10.04.2015, iv) daily Awami Awaz dated 08.04.2015.
- 6 **Total Bid Document** 03 Nos.
- 7 **Total Bid received** 03 Nos.
- 8 **Technical Bid Opening date** Not Applicable  
(If applicable)
- 9 **No. of Bid Technically qualified** Not Applicable  
(If applicable)
- 10 **Bid(s) rejected** -Nil-  
(If applicable)
- 11 **Financial Bid Opening date** 02.06.2015

S. No.	Name of Firm of Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance /rejection	Remarks
1	Rab Nawaz Shahani	18328610	Lowest	45.60% above	Qualified as per evaluation criteria	Found responsive Bid recommended for awarded of work
2	Niaz Ali Brohi	18622686	Highest	48% above	Qualified as per evaluation criteria	Responsive
3	Ali Dost Buriro	18990281	Highest	51% above	Qualified as per evaluation criteria	Responsive

*Signature of the Chairman/members of the Committee*

*Divisional Accounts Officer*  
*Rice Canal Division Mehar*  
*@ KN Shah*

*EXECUTIVE ENGINEER*  
*Rice Canal Division Mehar*  
*@ KN Shah*

*SUPERINTENDING ENGINEER*  
*Western Sindh Circle*  
*Larkana*

## COMPARATIVE STATEMENT

**NAME OF WORK:**

- i) Construction of Staff Quarter along Nara Main Drain to supplement tail areas of Nara Distry.
- ii) Construction of Road Bridges 2 Nos. along Nara Main Drain.
- iii) Construction of Retaining wall along Nara Main Drain to supplement tail areas of Nara Distry.
- iv) Construction of Regulator along Nara Distry tail for pumping station KN Shah Main Drain to supplement tail areas of Nara Distry (P-10).

**ESTIMATE SANCTIONED BY THE CHIEF ENGINEER SUKKUR BARRAGE RIGHT BANK REGION LARKANA**  
**NO. CDO/ RBR/WSC/2015/      DATED      /      /2015**

S. NO.	ITEM OF WORK	ESTIMATE		RATES QUOTED BY THE CONTRACTOR			
		AMOUNT	ACTUAL PREMIUM AS PER TECH: SACNTION	MR. RAB NAWAZ SHAHANI	Contractor	Contractor	
01.	Schedule "B" attached amount of Schedule "B".		i,ii,iii,iv 12253166/-	27.26%	Sch: "B" Amount Rs. 12253166/- Rate quoted by the Contractor Rs. 45.60% above Rs. 5587444/-	48% Above	51% Above
02.	Cartage of Material		i,ii,iii,iv 3340860/-		Non Schedule	Non Schedule	Non Schedule
03.	Non Schedule Item		488000/-		Rs: 488000/-	Item	Item
<b>TOTAL</b>			<b>16082026/-</b>		<b>Cost of work Rs. 18328610/-</b>	<b>18622686/-</b>	<b>18990281/-</b>

Estimate cost      (-) Cost of Agreement      = 2246584/-  
 16082026/-      18328610/-      Difference 45.60%

**Financial Review**  
 Estimate      above       $2246584 \times 100 = 13.96\%$  above the estimate  
 16082026/-

**Note:** The lowest rate quoted at Rs. 45.60% by Mr. Rab Nawaz Shahani Government contractor above the Schedule "B" is reasonable hence recommended.

*(Signature)*  
 (NAME) PERVAZ NAHICHI  
 SENIOR ASSISTANT ENGINEER  
 WATER SUPPLY DIVISION  
 LARKANA

*(Signature)*  
 Divisional Accounts Officer  
 Rice Canal Division Mehar  
 @ K. A. Shah

*(Signature)*  
 Executive Engineer  
 Rice Canal Division Mehar  
 @ KN Shah



## BID EVALUATION REPORT

- 1 **Name of Procuring agency** Rice Canal Division Mehar @ KN Shah.
- 2 **Tender reference No.** N.I.T No. TC/G-55/261 dated 02.04.2015  
Corrigendum No. TC/G-55/401 dated 30.04.2015.
- 3 **Tender Description /Name of Work/Item**
  - i) Construction of Retaining wall along Kolachi Distry RD 0+00 = 150ft. B/S.
  - ii) Construction of Retaining wall along Kudan Branch RD 24,28,38 = 600ft.
  - iii) Construction Bridge along Nara Distry Total 4 Nos.
  - iv) Repair structure of Garhi X-Regulator, Slab of Saleh Distry and retaining wall of Mehar Branch at RD 71+600 = 200ft
  - v) Construction of Bridge along Rajwah Br: RD 27
  - iv) Construction /Raising New supplement Minor Ex: Rajwah Branch (P-06)
- 4 **Method Procurement** Single stage-single Envelope Procurement
- 5 **Tender Published** SPPRA Website 2015 No. 23568 dated 07.04.2015  
i) Daily Dawn dated 09.04.2015, ii) Daily Jang dated 10 04.2015, iii) Daily Kawish dated 10.04.2015, iv) daily Awami Awaz dated 08.04.2015.
- 6 **Total Bid Document** 03 Nos.
- 7 **Total Bid received** 03 Nos.
- 8 **Technical Bid Opening date (If applicable)** Not Applicable
- 9 **No. of Bid Technically qualified (If applicable)** Not Applicable
- 10 **Bid(s) rejected (If applicable)** -Nil-
- 11 **Financial Bid Opening date** 02.06.2015

S. No.	Name of Firm of Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance /rejection	Remarks
1	Gull Mohammad Channa	29869033	Lowest	55% above	Qualified as per evaluation criteria	Found responsive Bid recommended for awarded of work
2	Rising Sun	30447144	Highest	58% above	Qualified as per evaluation criteria	Responsive
3	Sikendar Ali	30832550	Highest	60% above	Qualified as per evaluation criteria	Responsive

*Signature of the Chairman/members of the Committee*

*Divisional Accounts Officer  
Rice Canal Division Mehar  
@ KN Shah*

*EXECUTIVE ENGINEER  
Rice Canal Division Mehar  
@ KN Shah*

*SUPERINTENDING ENGINEER  
Western Sindh Circle  
Larkana*

## COMPARATIVE STATEMENT

**NAME OF WORK:**

- i) Construction of Retaining wall along Kolachi Distry RD 0+00 = 150ft. B/S.
- ii) Construction of Retaining wall along Kudan Branch RD 24,28,38 = 600ft.
- iii) Construction Bridge along Nara Distry Total 4 Nos.
- iv) Repair structure of Garhi X-Regulator, Slab of Saleh Distry and retaining wall of Mehar Branch at RD 71+600 = 200ft.
- v) Construction of Bridge along Raiwah Br: RD 27.
- iv) Construction /Raising New supplement Minor Ex: Rajwah Branch (P-06).

**ESTIMATE SANCTIONED BY THE CHIEF ENGINEER SUKKUR BARRAGE RIGHT BANK REGION LARKANA**  
**NO. CDO/RBR/WSC/2015/                      DATED                      /2015**


S. NO.	ITEM OF WORK	ESTIMATE		RATES QUOTED BY THE CONTRACTOR		
		AMOUNT	ACTUAL PREMIUM AS PER TECH: SACTION	GULL MOHAMMAD CHANNA	RISING SUN	SIKENDAR ALI
01.	Schedule "B" attached amount of Schedule "B".	19270344/-		Sch: "B" Rate quoted by the Contractor Rs. 55% above	58% Above	60% above
02.	Cartage of Material	6965885/-	36%			
	<b>TOTAL</b>	<b>26236229/-</b>		<b>Cost of work Rs. 29869033/-</b>	<b>30447144/-</b>	<b>30832550/-</b>

Estimate cost                      (-) Cost of Agreement                      = 3632804/-                      Financial Review  
 26236229/-                      29869033/-                      Difference 55%  
 Estimate                      above                       $\frac{3632804 \times 100}{26236229} = 13.84\%$  above the estimate

Note: The lowest rate quoted at Rs. 55% above by **GULL MOHAMMAD CHANNA** Government contractor above the Schedule "B" is reasonable hence recommended.

  
**(AMJAD PERVAIZ DAWACHI)**  
 SUPERINTENDING ENGINEER  
 WESTERN SINDH CIRCLE  
 LARKANA

  
 Divisional Accounts Officer  
 Rice Canal Division Mehar  
 @ KN Shah

  
**(TAJUL SHAH MED KEHAR)**  
 Executive Engineer  
 Rice Canal Division Mehar  
 @ KN Shah

# BID EVALUATION REPORT

- 1 **Name of Procuring agency** Rice Canal Division Mehar @ KN Shah.
- 2 **Tender reference No.** N.I.T No. TC/G-55/261 dated 02.04.2015  
Corrigendum No. TC/G-55/401 dated 30.04.2015.
- 3 **Tender Description /Name of Work/Item** **Pumping Station along KN Shah.**  
Supplying & Fixing 4 Nos. Pumps along with Motor all accessories (P-09) (ADP).
- 4 **Method Procurement** Single stage-single Envelope Procurement
- 5 **Tender Published** SPPRA Website 2015 No. 14817 dated 07.04.2015  
i) Daily Dawn dated 09.04.2015, ii) Daily Jang dated 10 04.2015, iii) Daily Kawish dated 10.04.2015, iv) daily Awami Awaz dated 08.04.2015.
- 6 **Total Bid Document** 03 Nos.
- 7 **Total Bid received** 03 Nos.
- 8 **Technical Bid Opening date (If applicable)** Not Applicable
- 9 **No. of Bid Technically qualified (If applicable)** Not Applicable
- 10 **Bid(s) rejected (If applicable)** -Nil-
- 11 **Financial Bid Opening date** 02.06.2015

S. No.	Name of Firm of Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance /rejection	Remarks
1	Mr. Ghulam Hyder Khushk	38428000	Lowest	Rate quoted	Qualified as per evaluation criteria	Found responsive Bid recommended for awarded of work
2	M/s Eid Mohammad Brohi	38991200	Highest	Rate quoted	Qualified as per evaluation criteria	Responsive
3	Niaz Ali Brohi	39314000	Highest	Rate quoted	Qualified as per evaluation criteria	Responsive

*Signature of the Chairman/members of the Committee*

  
**Divisional Accounts Officer**  
 Rice Canal Division Mehar  
 @ KN Shah

  
**EXECUTIVE ENGINEER**  
 Rice Canal Division Mehar  
 @ KN Shah

  
**SUPERINTENDING ENGINEER**  
 Western Sindh Circle  
 Larkana

## COMPARATIVE STATEMENT

NAME OF WORK:

PUMPING STATION ALONG K.N SHAH,

Supplying & Fixing 4 Nos. Pumps along with Motor all accessories (P-09).

ESTIMATE SANCTIONED BY THE CHIEF ENGINEER SUKKUR BARRAGE RIGHT BANK REGION LARKANA  
NO. CDO/RBR/WSC/2015/      DATED      /      /2015

S. No.	ITEM OF WORK	Qty:	RATE QUOTED BY THE CONTRACTOR								
			Mr. Ghulam Hyder Khushk		M/s Eid Mohammad Brohi		Niaz Ali Brohi				
			Rate	Unit	Amount	Rate	Unit	Amount	Rate	Unit	Amount
01.	Supplying and Fixing of 04 Nos. KSB Pumps or equivalent Pumps water lubricated of 25ft. suction & delivery required as per Site of (470 mm dia 6.47 mm thick) with 80HP Electric Motor 907 RPM & MCU of (Siemens) copper cable of 37/083 (4 course) C 120 mm cable of 440 volt and bus bar required at site in respect with all accessories.	4 No.	9600000	Each	38400000	9740000	Each	38960000	9820000	Each	39280000
02.	Providing 4 Core cable copper of IT 440 volts to energize.	4.0 Meters	7000	Meter	28000	7800	Meter	31200	8500	Meter	34000

Total : Cost of Agreement    Rs: 38428000/-      Rs: 38991200/-      Rs: 39314000/-

  
**(AMJAD PERVAIZ DARWAZAI)**  
- FRINTENDING ENGINEER -  
WESTERN DISTRICT CIRCLE  
LARKANA

NOTE: Rates quoted by Mr. Ghulam Hyder Khushk  
Government Contractor being lowest among other contractors are  
reasonable hence recommended for approved.

  
**(TARIQ HUSSAIN KHAN)**  
Executive Engineer  
Rice Canal Division Mehar  
@ KN Shah

# BID EVALUATION REPORT

- 1 Name of Procuring agency** Rice Canal Division Mehar @ KN Shah.
- 2 Tender reference No.** N.I.T No. TC/G-55/261 dated 02.04.2015  
Corrigendum No. TC/G-55/401 dated 30.04.2015.
- 3 Tender Description /Name of Work/Item** **PUMPING STATION ALONG KN SHAH**  
i) Construction of Sump and Pump House along Nara Main Drain to supplement tail areas of Nara Distry.  
ii) Construction of Delivery Bay along Nara Main Drain to supplement tail areas of Nara Distry (P-07).
- 4 Method Procurement** Single stage-single Envelope Procurement
- 5 Tender Published** SPPRA Website 2015 No. 23568 dated 07.04.2015  
i) Daily Dawn dated 09.04.2015, ii) Daily Jang dated 10 04.2015, iii) Daily Kawish dated 10.04.2015, iv) daily Awami Awaz dated 08.04.2015.
- 6 Total Bid Document** 03 Nos.
- 7 Total Bid received** 03 Nos.
- 8 Technical Bid Opening date** Not Applicable  
(If applicable)
- 9 No. of Bid Technically qualified** Not Applicable  
(If applicable)
- 10 Bid(s) rejected** -Nil-  
(If applicable)
- 11 Financial Bid Opening date** 02.06.2015

S. No.	Name of Firm of Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance /rejection	Remarks
1	Mr. Ghulam Hyder Khushk	14750854	Lowest	Rate quoted Rs: 28% above	Qualified as per evaluation criteria	Found responsive Bid recommended for awarded of work
2	M/s Rising Sun	14981337	Highest	Rate quoted Rs: 30% above	Qualified as per evaluation criteria	Responsive
3	Ali Dost Buriro	15327060	Highest	Rate quoted Rs: 33% above	Qualified as per evaluation criteria	Responsive

*Signature of the Chairman/members of the Committee*

*Divisional Accounts Officer*  
Rice Canal Division Mehar  
@ KN Shah

*EXECUTIVE ENGINEER*  
Rice Canal Division Mehar  
@ KN Shah

*SUPERINTENDING ENGINEER*  
Western Sindh Circle  
Larkana

## COMPARATIVE STATEMENT

**NAME OF WORK:** PUMPING STATION ALONG K.N SHAH.

- i) Construction of Sump and Pumps House along Nara Main Drain to supplement tail areas of Nara Distry.  
 ii) Construction of Delivery Bay along Nara Main Drain to supplement tail areas of Nara Distry (P-07).

**ESTIMATE SANCTIONED BY THE CHIEF ENGINEER SUKKUR BARRAGE RIGHT BANK REGION LARKANA**

**NO. CDO/ RBR/WSC/2015/ DATED / /2015**


S. NO.	ITEM OF WORK	ESTIMATE		RATES QUOTED BY THE CONTRACTOR		
		AMOUNT	ACTUAL PREMIUM AS PER TEHC: SACNTION	MR. GHULAM HYDER KHUSHK	M/S RISING SUN	ALI DOST BURIRO
01.	Schedule "B" attached amount of Schedule "B".	i 9944124/- ii 1579981/-	9.50%	Sch: "B" (I & II) Rs. 11524105/- Rate quoted by the Contractor Rs. 28% above Rs. 3226749/-	30% above	33% above
2.	Cartage of Material	i 838822/- ii 262214/-				
<b>TOTAL</b>				Cost of work Rs. 14750854/-	14981337/-	15327060/-

Estimate cost (-) Cost of Agreement  
 12625141/- 14750854/-


Financial Review  
 = 2125713/- Difference 28%  
 Estimate above

$2125713 \times 100 = 16.83\%$  above the estimate  
 12625141/-

Note: The lowest rate quoted at Rs. 28% above by Mr. Ghulam Hyder Khushk  
 Government contractor above the Schedule "B" is reasonable hence recommended.

  
**JAMJAD PERVAIZ NAWACHH**  
 SUPERVISOR  
 ACCOUNTS  
 DISTRICT HEADQUARTERS  
 KARACHI

  
 Divisional Accounts Officer  
 Rice Canal Division Mehar  
 @ KN Shah

  
**TARJOON AHMED KEHAR**  
 Executive Engineer  
 Rice Canal Division Mehar  
 @ KN Shah

# BID EVALUATION REPORT

- 1 Name of Procuring agency Rice Canal Division Mehar @ KN Shah.
- 2 Tender reference No. N.I.T No. TC/G-55/261 dated 02.04.2015
- 3 Tender Description /Name of Work/Item **Pumping Station along Mado Distry.**  
Supplying & Fixing 2 Nos. Pumps along with Motor all accessories (P-16) (ADP).
- 4 Method Procurement Single stage-single Envelope Procurement
- 5 Tender Published SPPRA Website 2015 No. 14817 dated 07.04.2015  
i) Daily Dawn dated 09.04.2015, ii) Daily Jang dated 10 04.2015, iii) Daily Kawish dated 10.04.2015, iv) daily Awami Awaz dated 08.04.2015.
- 6 Total Bid Document 03 Nos.
- 7 Total Bid received 03 Nos.
- 8 Technical Bid Opening date (If applicable) Not Applicable
- 9 No. of Bid Technically qualified (If applicable) Not Applicable
- 10 Bid(s) rejected (If applicable) -Nil-
- 11 Financial Bid Opening date 30.04.2015

S. No.	Name of Firm of Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance /rejection	Remarks
1	Shafqat Trader's	18412960	Lowest	Rate quoted	Qualified as per evaluation criteria	Found responsive Bid recommended for warded of work
2	Agha Mohammad & Co.	18715000	Highest	Rate quoted	Qualified as per evaluation criteria	Responsive
3	Niaz Ali Brohi	18815200	Highest	Rate quoted	Qualified as per evaluation criteria	Responsive

*Signature of the Chairman/members of the Committee*

*Divisional Accounts Officer*  
Rice Canal Division Mehar  
@ KN Shah

*EXECUTIVE ENGINEER*  
Rice Canal Division Mehar  
@ KN Shah

*SUPERINTENDING ENGINEER*  
Western Sindh Circle  
Larkana

## COMPARATIVE STATEMENT

**NAME OF WORK:**

PUMPING STATION ALONG MADDO DISTRY,  
Supplying & Fixing 2 Nos. Pumps along with Motor all accessories (P-16).

ESTIMATE SANCTIONED BY THE CHIEF ENGINEER SUKKUR BARRAGE RIGHT BANK REGION LARKANA  
NO. CDO/ RBR/WSC/2015/      DATED      /      /2015

S. No.	ITEM OF WORK	Qty:	RATE QUOTED BY THE CONTRACTOR								
			Shafqat Trader's		Agla Mohammad & Co.		Niaz Ali Brohi				
			Rate	Unit	Rate	Unit	Rate	Unit	Rate	Unit	
01.	Supplying and Fixing of 02 Nos. KSB Pumps or equivalent Pumps water lubricated of 25ft. suction & delivery required as per Site of (470 mm dia 6.47 mm thick) with 80HP Electric Motor 907 RPM & MCU of (Siemens) copper cable of 37/083 (4 course) C 120 mm cable of 440 volt and bus bar required at site in respect with all accessories.	2 No.	9200000	Each	18400000	9350000	Each	18700000	9400000	Each	18800000
02.	Providing 4 Core cable copper of IT 440 volts to energize.	2.0 Meters	6480	Meter	12960	7500	Meter	15000	7600	Meter	15200

**Total : Cost of Agreement    Rs: 18412960/-**

**Rs: 18715000/-**

**Rs: 18815200/-**

  
**(TAHIR PERVEZ DAVACK)**  
SUPERINTENDING ENGINEER  
WESTERN SINDH CIRCLE,  
LARKANA

**NOTE:** Rates quoted by Mr. Shafqat Trader's Government Contractor being lowest among other contractors are reasonable hence recommended for approved.



**(TARIQTE AHMED KEHAR)**  
Executive Engineer  
Rice Canal Division Mehar  
@ KN Shah




# BID EVALUATION REPORT


- |           |   |   |
|-----------|---|---|
| <b>1</b>  | <b>Name of Procuring agency</b>                         | Rice Canal Division Mehar @ KN Shah.  |
| <b>2</b>  | <b>Tender reference No.</b>                             | N.I.T No. TC/G-55/261 dated 02.04.2015  |
| <b>3</b>  | <b>Tender Description /Name of Work/Item</b>            | <p>i) Construction of Sump and Pump House along Ghar Main Drain to supplement tail areas of Mado Distry.</p> <p>ii) Construction of Delivery Bay along Ghar Main Drain to supplement tail areas of Mado Distry.</p> <p>iii) Construction of Staff quarter along Ghar Main Drain to supplement tail areas of Mado Distry.</p> <p>iv) Construction of regulator along Mado Distry for pumping station at Ghar Main Drain to supplement tail areas of Mado Distry</p> <p>v) Construction of 1 No. Road Bridge along Ghar Main Drain and 3 Nos. Road Bridges along Leading Channel total 4 Nos. (P-14).</p> |
| <b>4</b>  | <b>Method Procurement</b>                               | Single stage-single Envelope Procurement  |
| <b>5</b>  | <b>Tender Published</b>                                 | SPPRA Website 2015 No. 14817 dated 07.04.2015<br>i) Daily Dawn dated 09.04.2015, ii) Daily Jang dated 10.04.2015, iii) Daily Kawish dated 10.04.2015, iv) daily Awami Awaz dated 08.04.2015.  |
| <b>6</b>  | <b>Total Bid Document</b>                               | 03 Nos.   |
| <b>7</b>  | <b>Total Bid received</b>                               | 03 Nos.   |
| <b>8</b>  | <b>Technical Bid Opening date (If applicable)</b>       | Not Applicable  |
| <b>9</b>  | <b>No. of Bid Technically qualified (If applicable)</b> | Not Applicable  |
| <b>10</b> | <b>Bid(s) rejected (If applicable)</b>                  | -Nil-   |
| <b>11</b> | <b>Financial Bid Opening date</b>                       | 30.04.2015  |

S. No.	Name of Firm of Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance /rejection	Remarks
1	Shafqat Trader's	13823074	Lowest	36.50% above	Qualified as per evaluation criteria	Found responsive Bid recommended for awarded of work
2	Sikendar Ali Junejo	13969613	Highest	38% above	Qualified as per evaluation criteria	Responsive
3	Riaz Hussain Khoso	14164999	Highest	40% above	Qualified as per evaluation criteria	Responsive

*Signature of the Chairman/members of the Committee*

  
**Divisional Accounts Officer**  
 Rice Canal Division Mehar  
 @ KN Shah

  
**EXECUTIVE ENGINEER**  
 Rice Canal Division Mehar  
 @ KN Shah

  
**SUPERINTENDING ENGINEER**  
 Western Sindh Circle  
 Larkana

## COMPARATIVE STATEMENT

**NAME OF WORK:**

- i) Construction of Sump and Pump House along Ghar Main Drain to supplement tail areas of Mado Distry.
- ii) Construction of delivery Bay along Ghar Main Drain to supplement tail areas of Mado Distry.
- iii) Construction of Staff quarter along Ghar Main Drain to supplement tail areas of Mado Distry.
- iv) Construction of Regulator along Mado Distry for pumping station at Ghar Main Drain to supplement tail areas of Mado Distry.
- v) Construction of 1 No. Road Bridge along Ghar Main Drain and 3 Nos. Road Bridges along Leading Channel total 4 Nos (P-14).

ESTIMATE SANCTIONED BY THE CHIEF ENGINEER SUKKUR BARRAGE RIGHT BANK REGION LARKANA  
NO. CDO/RBR/WSC/2015/ DATED / /2015

S. NO.	ITEM OF WORK	ESTIMATE		RATES QUOTED BY THE CONTRACTOR		
		AMOUNT	ACTUAL PREMIUM AS PER TECH: SACNTION	SHAFQAT TRADER'S	SIKENDAR ALI JUNEJO	RIAZ HUSSAIN KHOSO
01.	Schedule "B" attached amount of Schedule "B".	ABCDE 9769285/-		Sch: "B" Part-ABCDE Rs. 9769285/- Rate quoted by the Contractor Rs. 36.50% above Rs. 3565789/-	38% Above	40% above
03.	Cartage of Material Non-Schedule	ABCDE 488000/-	19%	Non-Schedule Rs: 488000/-		
	<b>TOTAL</b>	<b>12138793/-</b>		<b>Cost of work Rs. 13823074/-</b>	<b>13969613/-</b>	<b>14164999/-</b>

Estimate cost 12138793/- (-) Cost of Agreement 13823074/-

Financial Review = 1684281/- Difference 36.50%  
Estimate above

$\frac{1684281 \times 100}{12138793} = 13.87\%$  above the estimate

Note: The lowest rate quoted at Rs. 36.50% above by SHAFQAT TRADER'S Government contractor above the Schedule "B" is reasonable hence recommended.

(AMJAD PERVAIZ DAWACH)  
SUPERINTENDING ENGINEER  
WESTERN SINDH CIRCLE  
LARKANA

Divisional Accounts Officer  
Rice Canal Division Mehar  
@ KN Shah


(TARJEER AHMED KEHAR)  
Executive Engineer  
Rice Canal Division Mehar  
@ KN Shah


# BID EVALUATION REPORT


- 1 **Name of Procuring agency** Rice Canal Division Mehar @ KN Shah.
- 2 **Tender reference No.** N.I.T No. TC/G-55/261 dated 02.04.2015
- 3 **Tender Description /Name of Work/Item**
  - i) De-silting along Leading Channel from Rawat Pumping Station (MNV) to Mado Distry RD 38+0 to 53+0.
  - ii) Repair Qaim Shah Pumping Station and Staff Quarter.
  - iii) Repair of Kudan Pumping Station and Staff Quarter.
  - iv) De-silting along Leading Channel at Kudan Pumping Station (P-11)
- 4 **Method Procurement** Single stage-single Envelope Procurement
- 5 **Tender Published** SPPRA Website 2015 No. 14817 dated 07.04.2015  
i) Daily Dawn dated 09.04.2015, ii) Daily Jang dated 10 04.2015, iii) Daily Kawish dated 10.04.2015, iv) daily Awami Awaz dated 08.04.2015.
- 6 **Total Bid Document** 03 Nos.
- 7 **Total Bid received** 03 Nos.
- 8 **Technical Bid Opening date (If applicable)** Not Applicable
- 9 **No. of Bid Technically qualified (If applicable)** Not Applicable
- 10 **Bid(s) rejected (If applicable)** -Nil-
- 11 **Financial Bid Opening date** 30.04.2015

S. No.	Name of Firm of Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance /rejection	Remarks
1	Pak Construction Engineering Company	16519462	Lowest	Part-A-B 14% & Part-C-D 30% above	Qualified as per evaluation criteria	Found responsive Bid recommended for warded of work
2	Ghulam Hyder Khushk	16822613	Highest	Part-A-B 17% & Part-C-D 33% above	Qualified as per evaluation criteria	Responsive
3	M/s N.H & Sons	16978876	Highest	Part-A-B 18% & Part-C-D 36% above	Qualified as per evaluation criteria	Responsive

*Signature of the Chairman/members of the Committee*

  
Divisional Accounts Officer  
Rice Canal Division Mehar  
@ KN Shah

  
EXECUTIVE ENGINEER  
Rice Canal Division Mehar  
@ KN Shah

  
SUPERINTENDING ENGINEER  
Western Sindh Circle  
Larkana

## COMPARATIVE STATEMENT

**NAME OF WORK:**

- i) De-silting along Leading Channel from Rawat Pumping Station (M.N.V) to Mado Distry RD 38+0 to 53+0.  
 ii) Repair Qaim Shah Pumping Station and Staff Quarter.  
 iii) Repair of Kudan Pumping Station and Staff Quarter.  
 iv) De-silting along Leading Channel at Kudan Pumping Station (P-11).

**ESTIMATE SANCTIONED BY THE CHIEF ENGINEER SUKKUR BARRAGE RIGHT BANK REGION LARKANA**  
**NO. CDO/RBR/WSC/2015/ DATED / /2015**

S. NO.	ITEM OF WORK	ESTIMATE		RATES QUOTED BY THE CONTRACTOR			
		AMOUNT	ACTUAL PREMIUM AS PER TECH. SANCTION	PAK CONSTRUCTION ENGINEERING COMPANY	GHULAM HYDER KHUSHK	M/S N.H & SONS	
01.	Schedule "B" attached amount of Schedule "B".	Part-A-B Part-C-D	7344375/- 2760672/-	-	Sch: "B" Part-A-B Rs. 7344375/- Rate quoted by the Contractor Rs. 14% above Rs. 1028213/- Sub-Total Rs: 8372588	Part-A-B 17% Above	Part-A-B 18% Above
03.	Cartage of Material Non-Schedule	Part-C-D Part -C-D	293234 4558000/-	11%	Sch: "B" Part-C-D Rs. 2760672/- Rate quoted by the Contractor Rs. 30% above Rs. 828202/- Sub-Total Rs: 3588874/- Non-Schedule Rs: 4558000/-	Part-C-D 33% Above	Part-C-D 36% Above
	<b>TOTAL</b>	<b>14956281/-</b>			<b>Cost of work Rs. 16519462/-</b>	<b>16822613/-</b>	<b>16978876/-</b>

Estimate cost 14956281/-

(-) Cost of Agreement 16519462/-

= 1563181/-

Financial Review Difference 14% & 30% Estimate above

1563181 x 100 = 10.45% above the estimate 14956281/-

*(Signature)*  
**AMJAD PERVAIZ DAWACHI**  
 SUPERINTENDING ENGINEER  
 WESTERN SINDH CIRCLE,  
 LARKANA.

Note: The lowest rate quoted at Rs. 14% & 30% above by Pak Construction Engineering Company Government contractor above the Schedule "B" is reasonable hence recommended.

*(Signature)*  
**Divisional Accounts Officer**  
 Rice Canal Division Mehar  
 @ KN Shah

*(Signature)*  
**(TARBOGHANAH KEHAR)**  
 Executive Engineer  
 Rice Canal Division Mehar  
 @ KN Shah


## BID EVALUATION REPORT


- 1 **Name of Procuring agency** Rice Canal Division Mehar @ KN Shah.
- 2 **Tender reference No.** N.I.T No. TC/G-55/261 dated 02.04.2015
- 3 **Tender Description /Name of Work/Item** Construction of Retaining wall along Rice Canal RD 341, Mounder D/S IP & NIP Side (P-04) (ADP).
- 4 **Method Procurement** Single stage-single Envelope Procurement
- 5 **Tender Published** SPPRA Website 2015 No. 14817 dated 07.04.2015  
i) Daily Dawn dated 09.04.2015, ii) Daily Jang dated 10 04.2015, iii) Daily Kawish dated 10.04.2015, iv) daily Awami Awaz dated 08.04.2015.
- 6 **Total Bid Document** 03 Nos.
- 7 **Total Bid received** 03 Nos.
- 8 **Technical Bid Opening date** Not Applicable  
(If applicable)
- 9 **No. of Bid Technically qualified** Not Applicable  
(If applicable)
- 10 **Bid(s) rejected** -Nil-  
(If applicable)
- 11 **Financial Bid Opening date** 30.04.2015

S. No.	Name of Firm of Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance /rejection	Remarks
1	M/s Eid Mohammad Brohi	37032885	Lowest	Rate quoted 31% above	Qualified as per evaluation criteria	Found responsive Bid recommended for warded of work
2	Mukhtiar Ahmed Solangi	38163660	Highest	Rate quoted 35% above	Qualified as per evaluation criteria	Responsive
3	Ali Dost Buriro	39011742	Highest	Rate quoted 38% above	Qualified as per evaluation criteria	Responsive

*Signature of the Chairman/members of the Committee*

  
*Divisional Accounts Officer*  
Rice Canal Division Mehar  
@ KN Shah

  
*EXECUTIVE ENGINEER*  
Rice Canal Division Mehar  
@ KN Shah

  
*SUPERINTENDING ENGINEER*  
Western Sindh Circle  
Larkana

## COMPARATIVE STATEMENT


NAME OF WORK: CONSTRUCTION OF RETAINING WALL ALONG RICE CANAL RD 341, MOUNDER  
D/S IP & NIP SIDE (P-04)

ESTIMATE SANCTIONED BY THE CHIEF ENGINEER SUKKUR BARRAGE RIGHT BANK REGION LARKANA  
 NO. CDO/ RBR/WSC/2015/ DATED / /2015

S. NO.	ITEM OF WORK	ESTIMATE		RATES QUOTED BY THE CONTRACTOR		
		AMOUNT	ACTUAL PREMIUM AS PER TECH: SACTNION	M/S EID MOHAMMAD BROHI	MUKHTIAR AHMED SOLANGI	ALI DOST BURRO
01.	Schedule "B" attached amount of Schedule "B".	28269378/-	15%	Sch: "B" Amount Rs. 28269378/- Rate quoted by the Contractor Rs. 31% above Rs. 8763507/-	35% Above	38% Above
02.	Cartage of Material	4320303/-				
<b>TOTAL</b>		<b>32589681/-</b>		<b>Cost of work Rs. 37032885/-</b>	<b>38163660/-</b>	<b>39011742/-</b>

Estimate cost 32589681/- (-) Cost of Agreement 37032885/- = 4443204/- Financial Review Difference 31% Estimate above

$\frac{4443204 \times 100}{32589681} = 13.63\%$  above the estimate

  
**(Iqbal PERVAIZ DAWACHI)**  
 SUPERINTENDING ENGINEER  
 WESTERN SINDH CIRCLE,  
 LARKANA

  
 Divisional Accounts Officer  
 Rice Canal Division Mehar  
 @ KN Shah

  
**(TARQUEEN SHAFIQ KEHAR)**  
 Executive Engineer  
 Rice Canal Division Mehar  
 @ KN Shah

Note: The lowest rate quoted at Rs. 31% by M/s Eid Mohammad Brohi Government contractor above the Schedule "B" is reasonable hence recommended.


# BID EVALUATION REPORT


- 1 **Name of Procuring agency** Rice Canal Division Mehar @ KN Shah.
- 2 **Tender reference No.** N.I.T No. TC/G-55/261 dated 02.04.2015
- 3 **Tender Description /Name of Work/Item** Earth work and Stone Pitching along Mehar Branch RD 7,8,41 & 94 (P-05) (ADP).
- 4 **Method Procurement** Single stage-single Envelope Procurement
- 5 **Tender Published** SPPRA Website 2015 No. 14817 dated 07.04.2015  
i) Daily Dawn dated 09.04.2015, ii) Daily Jang dated 10.04.2015, iii) Daily Kawish dated 10.04.2015, iv) daily Awami Awaz dated 08.04.2015.
- 6 **Total Bid Document** 03 Nos.
- 7 **Total Bid received** 03 Nos.
- 8 **Technical Bid Opening date** Not Applicable  
(If applicable)
- 9 **No. of Bid Technically qualified** Not Applicable  
(If applicable)
- 10 **Bid(s) rejected** -Nil-  
(If applicable)
- 11 **Financial Bid Opening date** 30.04.2015

S. No.	Name of Firm of Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance /rejection	Remarks
1	Rab Nawaz Shahani	9573636	Lowest	Rate quoted 13.90% above	Qualified as per evaluation criteria	Found responsive Bid recommended for warded of work
2	Shafquat Hussain	9750147	Highest	Rate quoted 16% above	Qualified as per evaluation criteria	Responsive
3	Ali Dost Buriro	10002306	Highest	Rate quoted 19% above	Qualified as per evaluation criteria	Responsive

*Signature of the Chairman/members of the Committee*

  
*Divisional Accounts Officer*  
Rice Canal Division Mehar  
@ KN Shah

  
*EXECUTIVE ENGINEER*  
Rice Canal Division Mehar  
@ KN Shah

  
*SUPERINTENDING ENGINEER*  
Western Sindh Circle  
Larkana

## COMPARATIVE STATEMENT

**NAME OF WORK:**

EARTH WORK AND STONE PITCHING ALONG MEHAR BRANCH RD 7.8.41 & 94 (P-05).

ESTIMATE SANCTIONED BY THE CHIEF ENGINEER SUKKUR BARRAGE RIGHT BANK REGION LARKANA  
NO. CDO/ RBR/WSC/2015/      DATED      /      /2015

S. NO.	ITEM OF WORK	ESTIMATE		RATES QUOTED BY THE CONTRACTOR		
		AMOUNT	ACTUAL PREMIUM AS PER TECH: SANCTION			
01.	Schedule "B" attached amount of Schedule "B".	8405299/-	-	Sch: "B" Amount Rs. 8405299/- Rate quoted by the Contractor Rs. 13.90% above Rs. 1168337/-	16% Above	19% Above
<b>TOTAL</b>		<b>8405299/-</b>		<b>Cost of work Rs. 9573636/-</b>	<b>9750147/-</b>	<b>10002306/-</b>

Estimate cost      (-) Cost of Agreement  
8405299/-      9573636/-

Financial Review  
= 1168337/- Difference 13.90%  
Estimate      above

$\frac{1168337}{8405299} \times 100 = 13.90\%$  above the estimate

**Note:** The lowest rate quoted at Rs. 13.90% by Rab Nawaz Shahani Government contractor above the Schedule "B" is reasonable hence recommended.

*(AMJAD PERVAIZ DAWACHI)*  
SUPERINTENDING ENGINEER  
WESTERN SINDH CIRCLE,  
LARKANA

*(Divisional Accounts Officer)*  
Rice Canal Division Mehar  
@ KN Shah

*(TARIQUE AHMED KEHAR)*  
Executive Engineer  
Rice Canal Division Mehar  
@ KN Shah



## BID EVALUATION REPORT

- 1 **Name of Procuring agency** Rice Canal Division Mehar @ KN Shah.
- 2 **Tender reference No.** N.I.T No. TC/G-55/261 dated 02.04.2015
- 3 **Tender Description /Name of Work/Item** i) Construction of Retaining wall along QaimShah Pumping Station = 350ft. both Sides.  
ii) Construction of retaining wall along Kudan Pumping Station 150ft. both Sides (P-13) (ADP).
- 4 **Method Procurement** Single stage-single Envelope Procurement
- 5 **Tender Published** SPPRA Website 2015 No. 14817 dated 07.04.2015  
i) Daily Dawn dated 09.04.2015, ii) Daily Jang dated 10 04.2015, iii) Daily Kawish dated 10.04.2015, iv) daily Awami Awaz dated 08.04.2015.
- 6 **Total Bid Document** 03 Nos.
- 7 **Total Bid received** 03 Nos.
- 8 **Technical Bid Opening date** Not Applicable  
(If applicable)
- 9 **No. of Bid Technically qualified** Not Applicable  
(If applicable)
- 10 **Bid(s) rejected** -Nil-  
(If applicable)
- 11 **Financial Bid Opening date** 30.04.2015

S. No.	Name of Firm of Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance /rejection	Remarks
1	Mr. Mukhtiar Ahmed Solangi	18689151	Lowest	Rate quoted 29% above	Qualified as per evaluation criteria	Found responsive Bid recommended for warded of work
2	M/s Eid Mohammad Brohi	18978905	Highest	Rate quoted 31% above	Qualified as per evaluation criteria	Responsive
3	Pak Construction Engineering Company	19268660	Highest	Rate quoted 33% above	Qualified as per evaluation criteria	Responsive

*Signature of the Chairman/members of the Committee*

*Divisional Accounts Officer*  
Rice Canal Division Mehar  
@ KN Shah

*EXECUTIVE ENGINEER*  
Rice Canal Division Mehar  
@ KN Shah

*SUPERINTENDING ENGINEER*  
Western Sindh Circle  
Larkana

## BID EVALUATION REPORT

- 1 **Name of Procuring agency** Rice Canal Division Mehar @ KN Shah.
- 2 **Tender reference No.** N.I.T No. TC/G-55/261 dated 02.04.2015
- 3 **Tender Description /Name of Work/Item** Stone Pitching along Rice Canal RD 390 to 402 (P-02) (ADP).
- 4 **Method Procurement** Single stage-single Envelope Procurement
- 5 **Tender Published** SPPRA Website 2015 No. 14817 dated 07.04.2015  
i) Daily Dawn dated 09.04.2015, ii) Daily Jang dated 10.04.2015, iii) Daily Kawish dated 10.04.2015, iv) daily Awami Awaz dated 08.04.2015.
- 6 **Total Bid Document** 03 Nos.
- 7 **Total Bid received** 03 Nos.
- 8 **Technical Bid Opening date (If applicable)** Not Applicable
- 9 **No. of Bid Technically qualified (If applicable)** Not Applicable
- 10 **Bid(s) rejected (If applicable)** -Nil-
- 11 **Financial Bid Opening date** 30.04.2015

S. No.	Name of Firm of Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance /rejection	Remarks
1	Ghulam Hyder Khushk	14585007	Lowest	Rate quoted 99% above	Qualified as per evaluation criteria	Found responsive Bid recommended for warded of work
2	Fatha Mohammad Khuhro	14951464	Highest	Rate quoted 104% above	Qualified as per evaluation criteria	Responsive
3	Eid Mohammad Brohi	15171338	Highest	Rate quoted 107% above	Qualified as per evaluation criteria	Responsive

*Signature of the Chairman/members of the Committee*

*Divisional Accounts Officer*  
Rice Canal Division Mehar  
@ KN Shah

*EXECUTIVE ENGINEER*  
Rice Canal Division Mehar  
@ KN Shah

*SUPERINTENDING ENGINEER*  
Western Sindh Circle  
Larkana

## COMPARATIVE STATEMENT

NAME OF WORK:

STONE PITCHING ALONG RICE CANAL RD 391 TO 402 (P-02).

ESTIMATE SANCTIONED BY THE CHIEF ENGINEER SUKKUR BARRAGE RIGHT BANK REGION LARKANA  
NO. CDO/RBR/WSC/2015/      DATED      /      /2015

S. NO.	ITEM OF WORK	ESTIMATE		RATES QUOTED BY THE CONTRACTOR		
		AMOUNT	ACTUAL PREMIUM AS PER TECH. SANCTION	MR. GHULAM HYDER KHUSHK	FATHA MOHAMMAD KHUHHRO	M/S EID MOHAMMAD BROHI
01.	Schedule "B" attached amount of Schedule "B".	7329149/-	81%	Sch: "B" Amount Rs. 7329149/- Rate quoted by the Contractor Rs. 99% above		
02.	Cartage of Material	5930832/-		Rs. 7255858/-	104% Above	107% Above
	<b>TOTAL</b>	<b>13259981/-</b>		<b>Cost of work Rs. 14585007/-</b>	<b>14951464/-</b>	<b>14171338/-</b>

Estimate cost      (-) Cost of Agreement  
13259981/-      14585007/-


Financial Review  
= 1325026/- Difference 99%  
Estimate      above

1325026 \*100 = 10% above the estimate  
13259981/-

  
**JAMJAD PERVAIT DAWACKRI**  
SUPERINTENDING ENGINEER  
WESTERN SINDH CIRCLE,  
LARKANA

Note: The lowest rate quoted at Rs. 99% by Mr. Ghulam Hyder Khushk Government contractor above the Schedule "B" is reasonable hence recommended.

  
Divisional Accounts Officer  
Rice Canal Division Mehar  
@ KM Shah

  
**(TARIQ AHMED KEHAR)**  
Executive Engineer  
Rice Canal Division Mehar  
@ KN Shah

# BID EVALUATION REPORT

- 1 **Name of Procuring agency** Rice Canal Division Mehar @ KN Shah.
- 2 **Tender reference No.** N.I.T No. TC/G-55/261 dated 02.04.2015
- 3 **Tender Description /Name of Work/Item** Stone Pitching along Rice Canal Rd 321 to 390 (ADP).
- 4 **Method Procurement** Single stage-single Envelope Procurement
- 5 **Tender Published** SPPRA Website 2015 No. 14817 dated 07.04.2015  
i) Daily Dawn dated 09.04.2015, ii) Daily Jang dated 10.04.2015, iii) Daily Kawish dated 10.04.2015, iv) daily Awami Awaz dated 08.04.2015.
- 6 **Total Bid Document** 03 Nos.
- 7 **Total Bid received** 03 Nos.
- 8 **Technical Bid Opening date (If applicable)** Not Applicable
- 9 **No. of Bid Technically qualified (If applicable)** Not Applicable
- 10 **Bid(s) rejected (If applicable)** -Nil-
- 11 **Financial Bid Opening date** 30.04.2015

S. No.	Name of Firm of Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance /rejection	Remarks
1	Mr. Asif Ali Abbasi	19524954	Lowest	Rate quoted 84% above	Qualified as per evaluation criteria	Found responsive Bid recommended for warded of work
2	Ms Agha Mohammad Khan	19737182	Highest	Rate quoted 86% above	Qualified as per evaluation criteria	Responsive
3	Haji Dil Murad Mengal	20161637	Highest	Rate quoted 90% above	Qualified as per evaluation criteria	Responsive

*Signature of the Chairman/members of the Committee*

*Divisional Accounts Officer*  
Rice Canal Division Mehar  
@ KN Shah

*EXECUTIVE ENGINEER*  
Rice Canal Division Mehar  
@ KN Shah

*SUPERINTENDING ENGINEER*  
Western Sindh Circle  
Larkana

## COMPARATIVE STATEMENT

NAME OF WORK:

STONE PITCHING ALONG RICE CANAL RD 321 TO 390 (P-01).

ESTIMATE SANCTIONED BY THE CHIEF ENGINEER SUKKUR BARRAGE RIGHT BANK REGION LARKANA  
NO. CDO/ RBR/WSC/2015/      DATED      /      /2015

S. NO.	ITEM OF WORK	ESTIMATE		RATES QUOTED BY THE CONTRACTOR		
		AMOUNT	ACTUAL PREMIUM AS PER TECH: SANCTION	MIR. ASIF ALI ABBASI	M/S AGHA MOHAMMAD KHAN	HAJI DIL MURAD MENGAL
01.	Schedule "B" attached amount of Schedule "B".	10611388/-	66%	Sch: "B" Amount Rs. 10611388/- Rate quoted by the Contractor Rs. 84.0% above Rs. 8913566/-	86% Above	90% Above
02.	Cartage of Material	6969180/-				
<b>TOTAL</b>		<b>17580568/-</b>		<b>Cost of work Rs. 19524954/-</b>	<b>19737182/-</b>	<b>20161637/-</b>

Estimate cost      17580568/-  
(-) Cost of Agreement      19524954/-


Financial Review  
Difference 84.0%  
Estimate      above

$1944386 = 11.05\% \text{ above the estimate}$   
17580568/-

Note: The lowest rate quoted at Rs. 84.0% by Mr. Asif Ali Abbasi Government contractor above the Schedule "B" is reasonable hence recommended.

  
**JAMIL AZEEM (DAWACH)**  
SUPERINTENDING ENGINEER  
WESTERN SINDH CIRCLE  
LARKANA

  
Divisional Accounts Officer  
Rice Canal Division Mehar  
@ KN Shah

  
**TARIQ SHAHID KEHAR**  
Executive Engineer  
Rice Canal Division Mehar  
@ KN Shah

## COMPARATIVE STATEMENT

NAME OF WORK: i) Construction of Retaining wall along Qaim Shah Pumping Station = 350ft. Both Sides.  
ii) Construction of Retaining wall along Kudan Pumping Station 150ft. Both Sides (P-13).

ESTIMATE SANCTIONED BY THE CHIEF ENGINEER SUKKUR BARRAGE RIGHT BANK REGION LARKANA  
NO. CDO/ RBR/WSC/2015/      DATED      /      /2015

S. NO.	ITEM OF WORK	ESTIMATE		RATES QUOTED BY THE CONTRACTOR			
		AMOUNT	ACTUAL PREMIUM AS PER TECH: SANCTION	MUKHTIAR AHMED SOLANGI	EID MOHAMMAD BROHI	PAK CONST: ENGINEERING COMPANY	
01.	Schedule "B" attached amount of Schedule "B".	I & II 14487714/-		Sch: "B" Amount Rs. 14487714/- Rate quoted by the Contractor Rs. 29% Rs. 4201437/-	31% Above	33% Above	
02.	Cartage of Material	I & II 1940952/-	13%				
<b>TOTAL</b>		<b>16428666/-</b>		<b>Cost of work Rs. 18689151/-</b>	<b>18978905/-</b>	<b>19268660/-</b>	

Estimate cost      (-) Cost of Agreement  
16428666/-      18689151/-

Financial Review  
Difference 29%  
Estimate above

$2260485 \times 100 = 13.75\%$  above the estimate  
16428666/-

Note: The lowest rate quoted at Rs. 29% by Mukhtiar Ahmed Solangi Government contractor above the Schedule "B" is reasonable hence recommended.

(AMJAD PERVAIZ DAWACHI)  
SUPERVISING ENGINEER  
WESTERN SINDH CIRCLE  
LARKANA

Divisional Accounts Officer  
Rice Canal Division Mehar  
@ KN Shah

(TARBOO AHMED KEHAR)  
Executive Engineer  
Rice Canal Division Mehar  
@ KN Shah


## BID EVALUATION REPORT


- 1 **Name of Procuring agency** Rice Canal Division Mehar @ KN Shah.
- 2 **Tender reference No.** N.I.T No. TC/G-55/261 dated 02.04.2015
- 3 **Tender Description /Name of Work/Item** PUMPING STATION ALONG MADO DISTRY.  
Construction of Leading Channel from Ghar Main Drain to Mado Distry (P-15) (ADP).
- 4 **Method Procurement** Single stage-single Envelope Procurement
- 5 **Tender Published** SPPRA Website 2015 No. 14817 dated 07.04.2015  
i) Daily Dawn dated 09.04.2015, ii) Daily Jang dated 10 04.2015, iii) Daily Kawish dated 10.04.2015, iv) daily Awami Awaz dated 08.04.2015.
- 6 **Total Bid Document** 03 Nos.
- 7 **Total Bid received** 03 Nos.
- 8 **Technical Bid Opening date (If applicable)** Not Applicable
- 9 **No. of Bid Technically qualified (If applicable)** Not Applicable
- 10 **Bid(s) rejected (If applicable)** -Nil-
- 11 **Financial Bid Opening date** 30.04.2015

S. No.	Name of Firm of Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance /rejection	Remarks
1	Mr. Shafqat Trader's	18689151	Lowest	Rate quoted 13.95% above	Qualified as per evaluation criteria	Found responsive Bid recommended for warded of work
2	M/s Sikendar Ali Junejo	22429528	Highest	Rate quoted 16% above	Qualified as per evaluation criteria	Responsive
3	Riaz Hussain Khaoso	22912923	Highest	Rate quoted 18.50% above	Qualified as per evaluation criteria	Responsive

*Signature of the Chairman/members of the Committee*

  
*Divisional Accounts Officer*  
Rice Canal Division Mehar  
@ KN Shah

  
*EXECUTIVE ENGINEER*  
Rice Canal Division Mehar  
@ KN Shah

  
*SUPERINTENDING ENGINEER*  
Western Sindh Circle  
Larkana

## COMPARATIVE STATEMENT

**NAME OF WORK:** PUMPING STATION ALONG MADO DISTRY.

Construction of Leading Channel from Ghar Main Drain to Mado Distry (P-15)

ESTIMATE SANCTIONED BY THE CHIEF ENGINEER SUKKUR BARRAGE RIGHT BANK REGION LARKANA

NO. CDO/ RBR/WSC/2015/      DATED      /      /2015

S. NO.	ITEM OF WORK	ESTIMATE		RATES QUOTED BY THE CONTRACTOR		
		AMOUNT	ACTUAL PREMIUM AS PER TECH: SANCTION	SHAFQAT TRADER'S	SIKENDAR ALI JUNEJO	RIAZ HUSSAIN KHOSO
01.	Schedule "B" attached amount of Schedule "B".	19335800/-	-	Sch: "B" Amount Rs. 19335800/- Rate quoted by the Contractor Rs. 13.95% above Rs.2697344/-	16% Above	18.50% Above
<b>TOTAL</b>		<b>19335800/-</b>		<b>Cost of work Rs. 18689151/-</b>	<b>22429528/-</b>	<b>22912923/-</b>

Estimate cost      (-) Cost of Agreement  
19335800/-      22033144/-


Financial Review  
= 2697344/-      Difference 13.95%  
Estimate      above

$\frac{2697344 \times 100}{19335800} = 13.95\%$  above the estimate

**Note:** The lowest rate quoted at Rs. 13.95% by SHAFQAT TRADERS Government contractor above the Schedule "B" is reasonable hence recommended.

  
**JAMSHED ALI DAWACHI**  
SUPERINTENDING ENGINEER  
WESTERN SINDH CIRCLE  
LARKANA

  
**Divisional Accounts Officer**  
Rice Canal Division Mehar  
@ KN Shah

  
**TANVEER AHMED KEHAR**  
Executive Engineer  
Rice Canal Division Mehar  
@ KN Shah




## BID EVALUATION REPORT


- 1 **Name of Procuring agency** Rice Canal Division Mehar @ KN Shah.
- 2 **Tender reference No.** N.I.T No. TC/G-55/261 dated 02.04.2015
- 3 **Tender Description /Name of Work/Item** i) De-silting along Leading Channel of Mado Pumping Station (MNV Drain) to Mado Distry RD 0+0 to 15+0.  
ii) Construction of retaining wall along Mado Pumping Station 300ft. IP Side (P-12).
- 4 **Method Procurement** Single stage-single Envelope Procurement
- 5 **Tender Published** SPPRA Website 2015 No. 14817 dated 07.04.2015  
i) Daily Dawn dated 09.04.2015, ii) Daily Jang dated 10 04.2015, iii) Daily Kawish dated 10.04.2015, iv) daily Awami Awaz dated 08.04.2015.
- 6 **Total Bid Document** 03 Nos.
- 7 **Total Bid received** 03 Nos.
- 8 **Technical Bid Opening date** Not Applicable  
(If applicable)
- 9 **No. of Bid Technically qualified** Not Applicable  
(If applicable)
- 10 **Bid(s) rejected** -Nil  
(If applicable)
- 11 **Financial Bid Opening date** 30.04.2015

S. No.	Name of Firm of Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance /rejection	Remarks
1	Niaz Ali Brohi	13630969	Lowest	Part-A Rs: 16% & Part-B Rs: 49% above	Qualified as per evaluation criteria	Found responsive Bid recommended for warded of work
2	Pak Construction Engineering Company	13840946	Highest	Part-A Rs: 18% & Part-B 53% above	Qualified as per evaluation criteria	Responsive
3	Nadeem Ali Khushk	13927057	Highest	Part-A 18.90% & Part-B 54.50% above	Qualified as per evaluation criteria	Responsive

*Signature of the Chairman/members of the Committee*

  
*Divisional Accounts Officer*  
Rice Canal Division Mehar  
@ KN Shah

  
*EXECUTIVE ENGINEER*  
Rice Canal Division Mehar  
@ KN Shah

  
*SUPERINTENDING ENGINEER*  
Western Sindh Circle  
Larkana

## COMPARATIVE STATEMENT

**NAME OF WORK:**

i) De-silting along Leading Channel of Mado Pumping Station (MNVDrain) to Mado Distr/Rd 0+0 to 15+0.  
 ii) Construction of Retaining wall along Mado Pumping Station 300ft. IP Side (P-12)

**ESTIMATE SANCTIONED BY THE CHIEF ENGINEER SUKKUR BARRAGE RIGHT BANK REGION LARKANA**  
**NO. CDO/RBR/WSC/2015/ DATED / /2015**

S. NO.	ITEM OF WORK	ESTIMATE		RATES QUOTED BY THE CONTRACTOR	
		AMOUNT	ACTUAL PREMIUM AS PER TEHC. SACTTION	PAK CONST: ENGINEERING COMPANY	NADEEM ALI KHUSHK
01.	Schedule "B" attached amount of Schedule "B".	Part-A 4914066/- Part-B 2792384/-	-	Sch: "B" Part-A Rs. 4914066/- Rate quoted by the Contractor Rs. 16% above <u>Rs. 786251/-</u> Sub-Total Rs: 5700317/-	Part-A 18% Above Part-A 18.90% Above
2.	Cartage of Material	796604/-	29%	Sch: "B" Part-B Rs. 2792384/- Rate quoted by the Contractor Rs. 49% above <u>Rs. 1368268/-</u> Sub-Total Rs: 4160652/-	Part-B 53% Above Part-B 54.50% Above
03.	Non-Schedule	3770000/-		Non-Schedule Cost of work Rs. 136309969/-	13840946/-
<b>TOTAL</b>		<b>12273054/-</b>			<b>13927057/-</b>

Estimate cost 12273054/-

(-) Cost of Agreement 136309969/-

= 1357915/-

Financial Review  
 Difference 16% & 49%  
 Estimate above

$1357915 \times 100 = 11.06\%$  above the estimate  
 12273054/-

Note: The lowest rate quoted at Rs. 16% & 49% above by Niaz Ali Brohi Government contractor above the Schedule "B" is reasonable hence recommended.

**NIJAZ ALI BROHI**  
 SUPERINTENDING ENGINEER  
 WESTERN SINDH CIRCLE  
 LARKANA

**Divisional Accounts Officer**  
 Rice Canal Division Mehar  
 @ KN Shah

**(TARIQER AHMED KEHAR)**  
 Executive Engineer  
 Rice Canal Division Mehar  
 @ KN Shah


# BID EVALUATION REPORT


- 1 **Name of Procuring agency** Rice Canal Division Mehar @ KN Shah.
- 2 **Tender reference No.** N.I.T No. TC/G-55/261 dated 02.04.2015
- 3 **Tender Description /Name of Work/Item** Construction of Retaining wall along Dhamrao Branch RD 51 & 79 IP & NIP Side (P-03) (ADP).
- 4 **Method Procurement** Single stage-single Envelope Procurement
- 5 **Tender Published** SPPRA Website 2015 No. 14817 dated 07.04.2015  
i) Daily Dawn dated 09.04.2015, ii) Daily Jang dated 10 04.2015, iii) Daily Kawish dated 10.04.2015, iv) daily Awami Awaz dated 08.04.2015.
- 6 **Total Bid Document** 03 Nos.
- 7 **Total Bid received** 03 Nos.
- 8 **Technical Bid Opening date** Not Applicable  
(If applicable)
- 9 **No. of Bid Technically qualified** Not Applicable  
(If applicable)
- 10 **Bid(s) rejected** -Nil-  
(If applicable)
- 11 **Financial Bid Opening date** 30.04.2015

S. No.	Name of Firm of Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance /rejection	Remarks
1	Mr. Mukhtiar Ahmed Solangi	16238877	Lowest	Rate quoted 38% above	Qualified as per evaluation criteria	Found responsive Bid recommended for warded of work
2	Niaz Ali Brohi	16944915	Highest	Rate quoted 44% above	Qualified as per evaluation criteria	Responsive
3	Haji Dil Murad Mengal	17533280	Highest	Rate quoted 49% above	Qualified as per evaluation criteria	Responsive

*Signature of the Chairman/members of the Committee*

  
*Divisional Accounts Officer*  
*Rice Canal Division Mehar*  
*@ KN Shah*

  
**EXECUTIVE ENGINEER**  
*Rice Canal Division Mehar*  
*@ KN Shah*

  
**SUPERINTENDING ENGINEER**  
*Western Sindh Circle*  
*Larkana*

## COMPARATIVE STATEMENT

**NAME OF WORK:**

CONSTRUCTION OF RETAINING WALL ALONG DHAMRAO BRANCH  
RD 51 & 79 IP & NIP SIDE. (P-03).

ESTIMATE SANCTIONED BY THE CHIEF ENGINEER SUKKUR BARRAGE RIGHT BANK REGION LARKANA  
NO. CDO/ RBR/WSC/2015/      DATED      /      /2015

S. NO.	ITEM OF WORK	ESTIMATE		RATES QUOTED BY THE CONTRACTOR		
		AMOUNT	ACTUAL PREMIUM AS PER TECH: SACNTION	M. MUKHTIAR AHMED SOLANGI	NAZ ALI BROHI	HAJI DIL MURAD MENGAL
01.	Schedule "B" attached amount of Schedule "B".	11767302/-	21%	Sch: "B" Amount Rs. 11767302/- Rate quoted by the Contractor Rs. 38% above      Rs. 4471575/-	44% Above	49% Above
02.	Cartage of Material	2510969/-				
	<b>TOTAL</b>	<b>14278271/-</b>		<b>Cost of work    Rs. 16238877/-</b>	<b>16944915/-</b>	<b>175333280/-</b>

Estimate cost      (-) Cost of Agreement  
14278271/-      16238877/-

Financial Review  
= 1960606/-      Difference 38%  
Estimate    above      ~~1960606~~ 13.73% above the estimate  
14278271/-

**TAMZAD PERVAIZ DAWACHY**  
SITE SUPERVISING ENGINEER  
WESTERN SINDH CIRCLE  
LARKANA

Note: The lowest rate quoted at Rs. 38% by Mr. Mukhtiar Ahmed Solangi Government contractor above the Schedule "B" is reasonable hence recommended.

*(Signature)*  
Divisional Accounts Officer  
Rice Canal Division Mehr  
@ KN Shah

**(TAMBUK SAHAB KHAR)**  
Executive Engineer  
Rice Canal Division Mehr  
@ KN Shah


# BID EVALUATION REPORT


- 1 **Name of Procuring agency** Rice Canal Division Mehar @ KN Shah.
- 2 **Tender reference No.** N.I.T No. TC/G-55/261 dated 02.04.2015
- 3 **Tender Description /Name of Work/Item** Construction of Leading Channel along Nara Main Drain to supplement tail areas Nara Distry (P-08) (ADP).
- 4 **Method Procurement** Single stage-single Envelope Procurement
- 5 **Tender Published** SPPRA Website 2015 No. 14817 dated 07.04.2015  
i) Daily Dawn dated 09.04.2015, ii) Daily Jang dated 10 04.2015, iii) Daily Kawish dated 10.04.2015, iv) daily Awami Awaz dated 08.04.2015.
- 6 **Total Bid Document** 03 Nos.
- 7 **Total Bid received** 03 Nos.
- 8 **Technical Bid Opening date (If applicable)** Not Applicable
- 9 **No. of Bid Technically qualified (If applicable)** Not Applicable
- 10 **Bid(s) rejected (If applicable)** -Nil-
- 11 **Financial Bid Opening date** 30.04.2015

S. No.	Name of Firm of Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance /rejection	Remarks
1	M/s Bakhat Hussain Constt: Co	12896072	Lowest	Rate quoted 14% above	Qualified as per evaluation criteria	Found responsive Bid recommended for warded of work
2	Jagirani Constt: Co	13178881	Highest	Rate quoted 16.50% above	Qualified as per evaluation criteria	Responsive
3	Nadeem Enterprises	13427752	Highest	Rate quoted 18.70% above	Qualified as per evaluation criteria	Responsive

*Signature of the Chairman/members of the Committee*

  
*Divisional Accounts Officer*  
Rice Canal Division Mehar  
@ KN Shah

  
*EXECUTIVE ENGINEER*  
Rice Canal Division Mehar  
@ KN Shah

  
*SUPERINTENDING ENGINEER*  
Western Sindh Circle  
Larkana

## COMPARATIVE STATEMENT

**NAME OF WORK:**

CONSTRUCTION OF LEADING CHANNEL ALONG NARA MAIN DRAIN TO SUPPLEMENT  
TAIL AREAS OF NARA DISTRY (P-08).

ESTIMATE SANCTIONED BY THE CHIEF ENGINEER SUKKUR BARRAGE RIGHT BANK REGION LARKANA  
NO. CDO/ RBR/WSC/2015/      DATED      /      /2015

S. NO.	ITEM OF WORK	ESTIMATE		ACTUAL PREMIUM AS PER TECH: SANCTION	RATES QUOTED BY THE CONTRACTOR		
		AMOUNT			M/S BAKHAT HUSSAIN CONST: CO.	JAGIRANI CONST: CO.	NADEEM ENTERPRISES
01.	Schedule "B" attached amount of Schedule "B".	11312344/-		-	Sch: "B" Amount Rs. 11312344/- Rate quoted by the Contractor Rs. 14% above Rs. 1583728/-	16.50% Above	18.70% Above
<b>TOTAL</b>		11312344/-			Cost of work Rs. 12896072/-	13178881/-	13427752/-

Estimate cost  
11312344/-

(-) Cost of Agreement  
12896072/-

Financial Review  
= 1583728/- Difference 14%

Estimate above

$\frac{1583728 \times 100}{11312344} = 14\%$  above the estimate

**TAMMAD PERVAIZ DAWACHI**  
SUPERINTENDING ENGINEER  
WESTERN SINDH CIRCLE  
LARKANA

**Note:** The lowest rate quoted at Rs. 14% by M/s Bakhat Construction Co. Government contractor above the Schedule "B" is reasonable hence recommended.

*Divisional Accounts Officer*  
Rice Canal Division Mehar  
@ KN Shah

**(TARIQUE AHMED KEHAR)**  
Executive Engineer  
Rice Canal Division Mehar  
@ KN Shah



**OFFICE OF THE CHIEF ENGINEER SUKKUR BARRAGE**  
**RIGHT BANK REGION LARKANA**

MIRO KHAN ROAD RBOD WAPDA COLONY LARKANA

Email: [cerbrlarkana@hotmail.com](mailto:cerbrlarkana@hotmail.com) Fax No. 074-4753062 Ph. No. 074-4753063

No:WB-11/RBR/Procurement Committee/WSC/2014-2015/4-W/971 Larkana dated 16/04/2015.

**NOTIFICATION.**

In accordance with the rule-07 of Sindh Public Procurement Rules 2010 a procurement committee comprising of the following Officers is constituted for the ADP works for the year 2014-2015 and notified for Executive Engineer Rice Canal Division Mehar @ K.N.Shah regarding functions and responsibilities of procurement committee laid down under Rule -08 of SPPRA.

1. Mr. Amjad Pervaiz Dawach Chairman  
Superintending Engineer  
Western Sindh Circle, Larkana.
2. Mr. Tarique Ahmed Kehar Member  
Executive Engineer  
Rice Canal Division, Mehar @ K.N.Shah..
3. Mr. Fayaz Hussain Qureshi Member/Secretary  
Divisional Accounts Officer  
Rice Canal Division, Mehar @ K.N.Shah.

(NAZIR AHMED MAHAR )  
**CHIEF ENGINEER**  
Sukkur Barrage Right Bank Region  
Larkana.

C.C.to:-

1. The Secretary Irrigation Department, Government of Sindh Karachi for favour of kind information.
2. The Managing Director, SPPRA Barrack-8 4-A Secretariat Court Road Karachi for information and declaration on website.
3. The Chairman/Superintending Engineer, Western Sindh Circle, Larkana.
4. The Member/Executive Engineer, Rice Canal Division Mehar @ K.N.Shah.
5. The Member/Secretary Divisional Accounts Officer Rice Canal Division Mehar @ K.N.Shah, for information.

(NAZIR AHMED MAHAR )  
**CHIEF ENGINEER**  
Sukkur Barrage Right Bank Region  
Larkana

**OFFICE OF THE SUPERINTENDING ENGINEER**  
**WESTERN SINFDH CIRCLE LARKANA.**

No: Asstt:G-148/WSC/581 of 2015, Larkana dated 30/4/2015.

**MINUTES OF PROCUREMENT COMMITTEE**

A meeting of the procurement committee was held on 30.04.2015 at 3.00 PM for the bids called upon vide NIT No. TC/G-55/261 dated 02.04.2015. The meeting was chaired by the Superintending Engineer Western Sindh Circle Larkana and held in this office while attended by the following official members: -


- |     |  |                         |
|-----|--|-------------------------|
| 1/- | <b>Tarique Ahmed Kehar</b><br>Executive Engineer<br>Rice Canal Division Mehar<br>@ KN Shah           | <b>Member</b>           |
| 2/- | <b>Fayyaz Ahmed Qureshi</b><br>Divisional Accounts Officer<br>Rice Canal Division Mehar<br>@ KN Shah | <b>Member/Secretary</b> |

There were Thirty Six (36) Nos. of tenders issued and response from all tenders were received, the sealed Bids were opened before all the participants /Contractors. The rates quoted by them were announced formally in presence of the participants/their representative and accordingly recorded in the comparative statement/Bid Evaluation report. There was no over writing or cutting found in the furnished bids/tenders.

**CHAIRMAN**  
*Superintending Engineer*  
*Western Sindh Circle Larkana*

**Copy forwarded with compliments to: -**

1. The Chief Engineer Sukkur Barrage Right Bank Region Larkana for favour of kind information.
2. The Executive Engineer Rice Canal Division Mehar @ KN Shah for information.

  
**CHAIRMAN**  
**(JAMJAD PERVEZ DAWACH)**  
*Superintending Engineer*  
*WESTERN SINHDH CIRCLE*  
*Larkana*



## ATTENDANCE SHEET

The Procurement Committee Comprising on the following officers for opening of Bids on 30.04.2015 in the office of Superintending Engineer Western Sindh Circle Larkana

1. **Mr. Amjad Parvez Dawach**  
Superintending Engineer  
Western Sindh Circle Larkana

  
(Chairman)



2. **Tarique Ahmed Kehar**  
Executive Engineer  
Rice Canal Division Mehar  
@ KN Shah

(Member)

3. **Mr. Fayyaz Ahmed Qureshi**  
Divisional Accounts Officer  
Rice Canal Division Mehar  
@ KN Shah

(Member/ Secretary)

The following Contractors participated/attended in Bidding Process at the Time of opening of Tenders Bids on 30.04.2015

S. No	Name of Contractor	Signature
1	Shafquat Traders	
2	Sikandar Ali	
3	Riaz Hussain & Co	
4	Agha Mohamamd & Co	
5	Niaz Ali Brohi	
6	Asif Ali Abbasi	
7	Haji Dil Murad	
8	Mukhitar Ahmed Solangi	
9	Eid Mohammad Brohi	
10	Rab Nawaz Shahani	
11	Shafquat Hussain	

