

## BID EVALUATION REPORT


NIT No. TC/G-55/PBD-II/2016-17/ 2240, Dated: 28-02-2017.

Provincial Buildings Division No.II. Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. II. Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-II/2016-17/ 2240, Dated: 28-02-2017				
3	Tender description / Name of work / item.	Construction of Office /Hostel / Residential Building for Population Welfare Training Institute (PWTI) Karachi. Construction of Category 3 <sup>rd</sup> Bungalow (02-Nos:) & Compound Wall (Remaining Work).				
4	Method of Procurement:	Single stage – one envelope procedure.				
5	Tender Published:	SPPRA Sr.No. 31956				
6	Total Bid documents Sold:	(03)				
7	Total Bids Received:	(03)				
8	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9	No. of Bid technically qualified (if applicable):	Not applicable				
10	Bid (s) Rejected:	--				
11	Financial Bid Opening date	10-04-2017				
12	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1	M/S. Pride Constt: & Engineering	Rs: 10040552/-	1 <sup>st</sup> lowest	Within Estimated cost	1 <sup>st</sup> Lowest	Accepted
2	M/S. Anwar Ahmed Constt: Co.	Rs: 10124306/-	2 <sup>nd</sup>			Highest
3	M/S. Khalil Khan & Co.	Rs: 10172414/-	3 <sup>rd</sup>			Highest

  
(MUHAMMAD NASIR KHAN GHORI)  
(Member)  
DIVISIONAL ACCOUNTS OFFICER,  
Provincial Buildings Division No. II,  
Karachi.

  
(RIAZ ALI BUTT)  
(Member)  
EXECUTIVE ENGINEER,  
Education Works Division No:1  
Karachi.

  
(AMAXULLAH MEMON)  
(Chairman)  
EXECUTIVE ENGINEER,  
Provincial Buildings Division No. II,  
Karachi.

**COMPARATIVE STATEMENT.**

1.

Construction of Office /Hostel / Residential Building for Population Welfare Training Institute (PWTI) Karachi, Construction of Category 3<sup>rd</sup> Bungalow (02-Nos:) & Compound Wall (Remaining Work).

Estimate Sanctioned Vied C.E. letter NO: 889

Dated: 10-02-2017.

Tender invited vied letter No. TC/G-55/PBD-II/2016-17/ 2240

Dated: 28.02.2017.

Date of Issue: 10.04.2017

Date of Opening: 10.04.2017.

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.					
Description of Items.	Amount	M/S. Pride Constt: & Engineering		M/S. Anwar Ahmed Constt: Co.		M/S. Khalil Khan & Co.	
<b>Cost of Civil Work Part "A"</b>		<b>Cost of Civil Work Part "A"</b>		<b>Cost of Civil Work Part "A"</b>		<b>Cost of Civil Work Part "A"</b>	
Schedule Item	1781740/-	Schedule Item	1781740/-	Schedule Item	1781740/-	Schedule Item	1781740/-
10% Above on Sch: Item No:6.	82338/-	8.75% Above on Sch: Item	155902/-	09% Above on Sch: Item	160356/-	9.5% Above on Sch: Item	169265/-
<b>Add Cartage</b>	108717/-						
<b>Total "A"</b>	1972795/-	<b>Total "A"</b>	1937642/-	<b>Total "A"</b>	1942096/-	<b>Total "A"</b>	1951005/-
<b>Cost of Civil Work Part "B"G.F</b>		<b>Cost of Civil Work Part "B"G.F</b>		<b>Cost of Civil Work Part "B"G.F</b>		<b>Cost of Civil Work Part "B"G.F</b>	
Schedule Item	1796347/-	Schedule Item	1796347/-	Schedule Item	1796347/-	Schedule Item	1796347/-
10% Above on Sch: Item No: 01 & 05.	58704/-	8.75% Above on Sch: Item	157180/-	09% Above on Sch: Item	161671/-	9.5% Above on Sch: Item	170652/-
20% Below on Sch: Item No: 06 & 07.	34068/-						
<b>Add Cartage</b>	98931/-						
<b>Total "B" G.F</b>	1919914/-	<b>Total "B" G.F</b>	1953527/-	<b>Total "B" G.F</b>	1958018/-	<b>Total "B" G.F</b>	1966999/-
Non-Schedule Items	1130806/-	Non-Schedule Items	1129107/-	Non-Schedule Items	1162039/-	Non-Schedule Items	1168253/-
<b>01 No. Bungalow Total</b>	5023515/-	<b>01 No. Bungalow Total</b>	5020276/-	<b>01 No. Bungalow Total</b>	5062153/-	<b>01 No. Bungalow Total</b>	5086207/-
<b>G. Total 2 Nos bungalows</b>	10047030/-	<b>G. Total 2 Nos bungalows</b>	10040552/-	<b>G. Total 2 Nos bungalows</b>	10124306/-	<b>G. Total 2 Nos bungalows</b>	10172414/-
<b>Say Rs:</b>	<b>10047000/-</b>						

The Rate Quoted by M/S. Pride Constt: & Engineering Government Contractor, Cost of Civil Work Schedule item @ 8.75% Above on sch: item, and Non Schedule item Rs: 1129107/- found lowest, hence recommended for favor of necessary approval.

(MUHAMMAD NASIR KHAN GHOURI)

(Member)

DIVISIONAL ACCOUNTS OFFICER,  
Provincial Buildings Division No. II,  
Karachi.

(HAZ ALI BHUTTO)

(Member)

EXECUTIVE ENGINEER,  
Minorities Affairs Department  
Karachi.

(AMANULLAH MEMON)

(Chairman)


EXECUTIVE ENGINEER,  
Provincial Buildings Division No.II,  
Karachi.

**BIDDERS QUALIFICATION REPORT.**  
**NIT NO. TC/G-55/ 2240 DATED: 28-02-2017.**

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI.		
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2016-17/ 2240, dated: 28-02-2017.		
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	Construction of Office /Hostel / Residential Building for Population Welfare Training Institute (PWTI) Karachi, Construction of Category 3 <sup>rd</sup> Bungalow (02-Nos:) & Compound Wall (Remaining Work).		
04	METHOD OF PROCUREMENT	SINGLE STAGE.		
05	NAME OF FIRM/BIDDER	M/S. Pride Constt: & Engineering	M/S. Anwar Ahmed Constt: Co.	M/S. Khalil Khan & Co.
06	N.T.N	AVAILABLE.	AVAILABLE.	AVAILABLE.
07	S.R.B.	AVAILABLE.	AVAILABLE.	AVAILABLE.
08	REGISTRATION WITH P.E.C	AVAILABLE.	AVAILABLE.	AVAILABLE.
09	RELEVANT EXPERIENCE	AVAILABLE.	AVAILABLE.	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.	AVAILABLE.	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.	DEPOSITED.	DEPOSITED.
12	TURN-OVER OF ATLEAST LAST THREE YEARS.	AVAILABLE	AVAILABLE	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/ CORRECT .	AVAILABLE	AVAILABLE	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-NECESSARY DELAY IN WORK	AVAILABLE	AVAILABLE	AVAILABLE

  
 (MUHAMMAD NASIR KHAN GHOURI)  
 (Member)  
 DIVISIONAL ACCOUNTS OFFICER,  
 Provincial Buildings Division No. II,  
 Karachi.

  
 (RIAZ ALI BHUTTO)  
 (Member)  
 EXECUTIVE ENGINEER,  
 Minorities Affairs Department  
 Karachi.

  
 (AMANULLAH MEMON)  
 (Chairman)  
 EXECUTIVE ENGINEER,  
 Provincial Buildings Division No. II,  
 Karachi.

**BID EVALUATION REPORT**

NIT No. TC/G-55/PBD-II/2016-17/ 2240, Dated: 28-02-2017.

Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. II, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-II/2016-17/ 2240, Dated: 28-02-2017				
3.	Tender description / Name of work / item.	Construction of Office / Hostel / Residential Building for Population Welfare Training Institute (PWTI) Karachi, Category 2 <sup>nd</sup> type & 3 <sup>rd</sup> Type Bungalows (Internal & External Electrification).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr.No. 31956				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	--				
11.	Financial Bid Opening date	10-04-2017				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1	M/S. Pride Constt: & Engineering	Rs: 3869544/-	1 <sup>st</sup> lowest	Within Estimated cost	1 <sup>st</sup> Lowest	Accepted
2	M/S. khalil khan & Co.	Rs: 3912681/-	2 <sup>nd</sup>			Highest
3	M/S. Anwar Ahmed Constt: Co.	Rs: 4216461/-	3 <sup>rd</sup>			Highest

(MUHAMMAD NASIR KHAN GHORI)  
(Member)  
DIVISIONAL ACCOUNTS OFFICER,  
Provincial Buildings Division No. II,  
Karachi.

(RIAZ ALI BHUTTO)  
(Member)  
EXECUTIVE ENGINEER,  
Minorities Affairs Department  
Karachi.

(AMANULLAH MEMON)  
(Chairman)  
EXECUTIVE ENGINEER,  
Provincial Buildings Division No. II,  
Karachi.

**COMPARATIVE STATEMENT.**

Construction of Office / Hostel / Residential Building for Population Welfare Training Institute (PWTI) Karachi, Category 2<sup>nd</sup> type & 3<sup>rd</sup> Type Bungalows (Internal & External Electrification).

Estimate Sanctioned Vied C.E. letter NO: 423

Dated: 23-12-2016.

Tender invited vied letter No. TC/G-55/PBD-II/2016-17/ 2240

Dated: 28.02.2017.

Date of Issue: 10.04.2017

Date of Opening: 10.04.2017.

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.					
Description of Items.	Amount	M/S. Pride Constt: & Engineering		M/S. khalil khan & Co.		M/S. Anwar Ahmed Constt: Co.	
<b>Cost of Electric Work Part "A" (Internal)</b>		<b>Cost of Electric Work Part "A" (Internal)</b>		<b>Cost of Electric Work Part "A" (Internal)</b>		<b>Cost of Electric Work Part "A" (Internal)</b>	
Schedule Item	1096798/-	Schedule Item	1096798/-	Schedule Item	1096798/-	Schedule Item	1096798/-
At Par	--	At Par	--	01% Above	10968/-	03% Above	32903/-
<b>Total "A"</b>	<b>1096798/-</b>	<b>Total "A"</b>	<b>1096798/-</b>	<b>Total "A"</b>	<b>1107766/-</b>	<b>Total "A"</b>	<b>1129701/-</b>
Non-Schedule Items	923341/-	Non-Schedule Items	918847/-	Non-Schedule Items	946625/-	Non-Schedule Items	1001560/-
<b>Cost of Electric Work Part "B" (External)</b>		<b>Cost of Electric Work Part "B" (External)</b>		<b>Cost of Electric Work Part "B" (External)</b>		<b>Cost of Electric Work Part "B" (External)</b>	
Non-Schedule Item	1854556/-	Non-Schedule Item	1853899/-	Non-Schedule Item	1858290/-	Non-Schedule Item	2085200/-
<b>G. Total:-</b>	<b>3874695/-</b>	<b>G. Total:-</b>	<b>3869544/-</b>	<b>G. Total:-</b>	<b>3912681/-</b>	<b>G. Total:-</b>	<b>4216461/-</b>
<b>Say Rs:</b>	<b>3874700/-</b>						

The Rate Quoted by **M/S. Pride Constt: & Engineering**, Government Contractor, Cost of Electric (Internal) Work Schedule item **At Par**, and Non Schedule item **Rs: 918847/-** Electric (External) Work Non-Schedule item **Rs: 1853899/-** found lowest, hence recommended for favor of necessary approval.

(MUHAMMAD NASIR KHAN GHOURI)  
(Member)  
DIVISIONAL ACCOUNTS OFFICER,  
Provincial Buildings Division No. II,  
Karachi.

(RIAZ ALI BHUTTO)  
(Member)  
EXECUTIVE ENGINEER,  
Minorities Affairs Department  
Karachi.

(AMANULLAH MEMON)  
(Chairman)  
EXECUTIVE ENGINEER,  
Provincial Buildings Division No.II,  
Karachi.

**BIDDERS QUALIFICATION REPORT.**  
**NIT NO. TC/G-55/ 2240 DATED: 28-02-2017.**

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI.		
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2016-17/ 2240, dated: 28-02-2017.		
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	Construction of Office / Hostel / Residential Building for Population Welfare Training Institute (PWTI) Karachi, Category 2 <sup>nd</sup> type & 3 <sup>rd</sup> Type Bungalows (Internal & External Electrification).		
04	METHOD OF PROCUREMENT	SINGLE STAGE.		
05	NAME OF FIRM/BIDDER	M/S. Pride Constt: & Engineering	M/S. khalil khan & Co.	M/S. Anwar Ahmed Constt: Co.
06	N.T.N	AVAILABLE.	AVAILABLE.	AVAILABLE.
07	S.R.B.	AVAILABLE.	AVAILABLE.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED	NOT REQUIRED	NOT REQUIRED
09	RELEVANT EXPERIENCE	AVAILABLE.	AVAILABLE.	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.	AVAILABLE.	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.	DEPOSITED.	DEPOSITED.
12	TURN-OVER OF ATLEAST LAST THREE YEARS.	AVAILABLE	AVAILABLE	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/ CORRECT .	AVAILABLE	AVAILABLE	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-NECESSARY DELAY IN WORK	AVAILABLE	AVAILABLE	AVAILABLE

  
**(MUHAMMAD NASIR KHAN/GHOURI)**  
 (Member)  
 DIVISIONAL ACCOUNTS OFFICER,  
 Provincial Buildings Division No. II,  
 Karachi.

  
**(RIAZ ALI BHUTTO)**  
 (Member)  
 EXECUTIVE ENGINEER,  
 Minorities Affairs Department  
 Karachi.

  
**(AMANULLAH MEMON)**  
 (Chairman)  
 EXECUTIVE ENGINEER,  
 Provincial Buildings Division No. II,  
 Karachi.

**BID EVALUATION REPORT**

NIT No. TC/G-55/PBD-II/2016-17/ 2240, Dated: 28-02-2017.

Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. II, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-II/2016-17/ 2240, Dated: 28-02-2017				
3	Tender description / Name of work / item.	Construction of Office / Hostel / Residential Building for Population Welfare Training Institute (PWTI) Karachi. Constt: of Compound Wall Remaining Work).				
4	Method of Procurement:	Single stage – one envelope procedure.				
5	Tender Published:	SPPRA Sr.No. 31956				
6	Total Bid documents Sold:	(03)				
7	Total Bids Received:	(03)				
8	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9	No. of Bid technically qualified (if applicable):	Not applicable				
10	Bid (s) Rejected:	--				
11	Financial Bid Opening date	10-04-2017				
12	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1	M/S. Pride Constt: & Engineering.	Rs: 3664939/-	1 <sup>st</sup> lowest	Within Estimated cost	1 <sup>st</sup> Lowest	Accepted
2	M/S. Khalil Khan & Co.	Rs: 3684855/-	2 <sup>nd</sup>			Highest
3	M/S. Anwar Ahmed Constt: Co.	Rs: 3752347/-	3 <sup>rd</sup>			Highest

(MUHAMMAD NASIR KHAN GHORI)

(Member)

DIVISIONAL ACCOUNTS OFFICER,  
Provincial Buildings Division No. II,  
Karachi.

(RIAZ ALI BHUTTO)

(Member)

EXECUTIVE ENGINEER,  
Minorities Affairs Department  
Karachi.

(AMANULLAH MEMON)

(Chairman)

EXECUTIVE ENGINEER,  
Provincial Buildings Division No. II,  
Karachi.



COMPARATIVE STATEMENT.

3.

Construction of Office / Hostel / Residential Building for Population Welfare Training Institute (PWTI) Karachi, Constt: of Compound Wall Remaining Work).

Estimate Sanctioned Vied C.E. letter NO: 885

Dated: 10-02-2017.

Tender invited vied letter No. TC/G-55/PBD-II/2016-17/ 2240

Dated: 28.02.2017.


Date of Issue: 10.04.2017

Date of Opening: 10.04.2017.

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.					
Description of Items.	Amount	M/S. Pride Constt: & Engineering.		M/S. Khalil Khan & Co.		M/S. Anwar Ahmed Constt: Co.	
<b>Cost of Civil Work Part "A"</b>		<b>Cost of Civil Work Part "A"</b>		<b>Cost of Civil Work Part "A"</b>		<b>Cost of Civil Work Part "A"</b>	
Schedule Item	3254570/-	Schedule Item	3254570/-	Schedule Item	3254570/-	Schedule Item	3254570/-
10% Above on Sch: Item No:5.	54169/-	7.45% Above on Sch: Item	242465/-	08% Above on Sch: Item	260365/-	10% Above on Sch: Item	325457/-
<b>Add Cartage</b>	<b>188988/-</b>	--	--	--	--	--	--
<b>Total "A"</b>	<b>3497727/-</b>	<b>Total "A"</b>	<b>3497035/-</b>	<b>Total "A"</b>	<b>3514935/-</b>	<b>Total "A"</b>	<b>3580027/-</b>
Non-Schedule Items	168000/-	Non-Schedule Items	167904/-	Non-Schedule Items	169920/-	Non-Schedule Items	172320/-
<b>G. Total:-</b>	<b>3665727/-</b>	<b>G. Total:-</b>	<b>3664939/-</b>	<b>G. Total:-</b>	<b>3684855/-</b>	<b>G. Total:-</b>	<b>3752347/-</b>
<b>Say Rs:</b>	<b>3665700/-</b>						

The Rate Quoted by **M/S. Pride Constt: Co.** Government Contractor, Cost of Civil Work Schedule item @ **7.45% Above** on sch: item, and Non Schedule item **Rs: 167904/-** found lowest, hence recommended for favor of necessary approval.

  
(MUHAMMAD NASIR KHAN GHOURI)  
(Member)  
DIVISIONAL ACCOUNTS OFFICER,  
Provincial Buildings Division No. II,  
Karachi.

  
(RIAZ ALI BHUTTO)  
(Member)  
EXECUTIVE ENGINEER,  
Minorities Affairs Department  
Karachi.

  
(AMANULLAH MEMON)  
(Chairman)  
EXECUTIVE ENGINEER,  
Provincial Buildings Division No.II,  
Karachi.



**BIDDERS QUALIFICATION REPORT.**  
**NIT NO. TC/G-55/ 2240 DATED: 28-02-2017.**

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI.		
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2016-17/ 2240, dated: 28-02-2017.		
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	Construction of Office / Hostel / Residential Building for Population Welfare Training Institute (PWTI) Karachi, Constt: of Compound Wall Remaining Work).		
04	METHOD OF PROCUREMENT	SINGLE STAGE.		
05	NAME OF FIRM/BIDDER	M/S. Pride Constt: & Engineering.	M/S. Khalil Khan & Co.	M/S. Anwar Ahmed Constt: Co.
06	N.T.N	AVAILABLE.	AVAILABLE.	AVAILABLE.
07	S.R.B.	AVAILABLE.	AVAILABLE.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED	NOT REQUIRED	NOT REQUIRED
09	RELEVANT EXPERIENCE	AVAILABLE.	AVAILABLE.	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.	AVAILABLE.	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.	DEPOSITED.	DEPOSITED.
12	TURN-OVER OF ATLEAST LAST THREE YEARS.	AVAILABLE	AVAILABLE	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/ CORRECT.	AVAILABLE	AVAILABLE	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE	AVAILABLE	AVAILABLE

  
**(MUHAMMAD NASIR KHAN GHOURI)**  
 (Member)  
 DIVISIONAL ACCOUNTS OFFICER,  
 Provincial Buildings Division No. II,  
 Karachi.

  
**(RIAZ ALI BHUTTO)**  
 (Member)  
 EXECUTIVE ENGINEER,  
 Minorities Affairs Department  
 Karachi.

  
**(AMANULLAH MEMON)**  
 (Chairman)  
 EXECUTIVE ENGINEER,  
 Provincial Buildings Division No. II,  
 Karachi.

**BID EVALUATION REPORT**

NIT No. TC/G-55/PBD-II/2016-17/ 2240, Dated: 28-02-2017.

Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. II, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-II/2016-17/ 2240, Dated: 28-02-2017				
3.	Tender description / Name of work / item.	Construction of Office / Hostel / Residential Building for Population Welfare Training Institute (PWTI) Karachi, Providing fixing Porcelain Tile Flooring, Marble Stair Steps & S.S. Railing for Main Building & Hostel Block (Remaining Work).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr.No. 31956				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	--				
11.	Financial Bid Opening date	10-04-2017				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1	M/S. Pride Constt: & Engineering	Rs: 14975596/-	1 <sup>st</sup> lowest	Within Estimated cost	1 <sup>st</sup> Lowest	Accepted
2	M/S. Anwar Ahmed Constt: Co.	Rs: 15112757/-	2 <sup>nd</sup>			Highest
3	M/S. Khalil Khan & Co.	Rs: 15348441/-	3 <sup>rd</sup>			Highest

(MUHAMMAD NASIR KHAN GHORI)  
(Member)  
DIVISIONAL ACCOUNTS OFFICER,  
Provincial Buildings Division No. II,  
Karachi.

(RIAZ ALI BHUTTO)  
(Member)  
EXECUTIVE ENGINEER,  
Minorities Affairs Department  
Karachi.

(AMANULLAH MEMON)  
(Chairman)  
EXECUTIVE ENGINEER,  
Provincial Buildings Division No. II,  
Karachi.

**COMPARATIVE STATEMENT.**

Construction of Office / Hostel / Residential Building for Population Welfare Training Institute (PWTI) Karachi, Providing fixing Porcelain Tile Flooring, Marble Stair Steps & S.S. Railing for Main Building & Hostel Block (Remaining Work).

Estimate Sanctioned Vied C.E. letter NO: 886/A

Dated: 10-02-2017.

Tender invited vied letter No. TC/G-55/PBD-II/2016-17/ 2240

Dated: 28.02.2017.

Date of Issue: 10.04.2017

Date of Opening: 10.04.2017.

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.					
Description of Items.	Amount	M/S. Pride Constt: & Engineering		M/S. Anwar Ahmed Constt: Co.		M/S. Khalil Khan & Co.	
<b>Cost of Civil Work Part "A" (Basement)</b>		<b>Cost of Civil Work Part "A" (Basement)</b>		<b>Cost of Civil Work Part "A" (Basement)</b>		<b>Cost of Civil Work Part "A" (Basement)</b>	
Non Schedule Item	2549892/-	Non Schedule Item	2549284/-	Non Schedule Item	2577607/-	Non Schedule Item	2599228/-
<b>Cost of Civil Work Part "B" (G.F)</b>		<b>Cost of Civil Work Part "B" (G.F)</b>		<b>Cost of Civil Work Part "B" (G.F)</b>		<b>Cost of Civil Work Part "B" (G.F)</b>	
Non Schedule Item	2595555/-	Non Schedule Item	2593934/-	Non Schedule Item	2621310/-	Non Schedule Item	2688896/-
<b>Cost of Civil Work Part "C" (1<sup>st</sup> Floor)</b>		<b>Cost of Civil Work Part "C" (1<sup>st</sup> Floor)</b>		<b>Cost of Civil Work Part "C" (1<sup>st</sup> Floor)</b>		<b>Cost of Civil Work Part "C" (1<sup>st</sup> Floor)</b>	
Non Schedule Item	2289575/-	Non Schedule Item	2287924/-	Non Schedule Item	2311650/-	Non Schedule Item	2317874/-
<b>Cost of Civil Work Part "D" (2<sup>nd</sup> Floor)</b>		<b>Cost of Civil Work Part "D" (2<sup>nd</sup> Floor)</b>		<b>Cost of Civil Work Part "D" (2<sup>nd</sup> Floor)</b>		<b>Cost of Civil Work Part "D" (2<sup>nd</sup> Floor)</b>	
Non Schedule Item	2514115/-	Non Schedule Item	2512336/-	Non Schedule Item	2515515/-	Non Schedule Item	2593451/-
<b>Cost of Civil Work Part "B" (HOSTEL BLOCK G.F)</b>		<b>Cost of Civil Work Part "B" (HOSTEL BLOCK G.F)</b>		<b>Cost of Civil Work Part "B" (HOSTEL BLOCK G.F)</b>		<b>Cost of Civil Work Part "B" (HOSTEL BLOCK G.F)</b>	
Non Schedule Item	1676418/-	Non Schedule Item	1675744/-	Non Schedule Item	1693925/-	Non Schedule Item	1720438/-
<b>Cost of Civil Work Part "C" (1<sup>st</sup> Floor)</b>		<b>Cost of Civil Work Part "C" (1<sup>st</sup> Floor)</b>		<b>Cost of Civil Work Part "C" (1<sup>st</sup> Floor)</b>		<b>Cost of Civil Work Part "C" (1<sup>st</sup> Floor)</b>	
Non Schedule Item	1678868/-	Non Schedule Item	1678187/-	Non Schedule Item	1696375/-	Non Schedule Item	1725100/-
<b>Cost of Civil Work Part "D" (2<sup>nd</sup> Floor)</b>		<b>Cost of Civil Work Part "D" (2<sup>nd</sup> Floor)</b>		<b>Cost of Civil Work Part "D" (2<sup>nd</sup> Floor)</b>		<b>Cost of Civil Work Part "D" (2<sup>nd</sup> Floor)</b>	
Non Schedule Item	1678868/-	Non Schedule Item	1678187/-	Non Schedule Item	1696375/-	Non Schedule Item	1703454/-
<b>G. Total:-</b>	<b>14983291/-</b>	<b>G. Total:-</b>	<b>14975596/-</b>	<b>G. Total:-</b>	<b>15112757/-</b>	<b>G. Total:-</b>	<b>15348441/-</b>
<b>Say Rs:</b>	<b>14983300/-</b>						

The Rate Quoted by M/S. Pride Constt: & Engineering Government Contractor, Cost of Civil Work (Basement) Non Schedule item Rs: 2549284/- (G.F) Non sch: item, Rs. 2593934/- (1<sup>st</sup> Floor) Non sch: item Rs: 2287924/- Civil Work (2<sup>nd</sup> Floor), Non sch: item Rs: 2512336/- Civil Work (HOSTEL BLOCK G.F) Non sch: item Rs: 1675744/- Civil Work (1<sup>st</sup> Floor) Non sch: item Rs: 1678187/- and Civil Work (2<sup>nd</sup> Floor) Non sch: item Rs: 1678187/- found lowest, hence recommended for favor of necessary approval.

**MUHAMMAD NASIR KHAN GHOURI**  
(Member)  
DIVISIONAL ACCOUNTS OFFICER,  
Provincial Buildings Division No. II,  
Karachi.

**(RIAZ ALI KHUTTO)**  
(Member)  
EXECUTIVE ENGINEER,  
Minorities Affairs Department  
Karachi.

**(AMANULLAH MEMON)**  
(Chairman)  
EXECUTIVE ENGINEER,  
Provincial Buildings Division No.II,  
Karachi.

**BIDDERS QUALIFICATION REPORT.**  
**NIT NO. TC/G-55/ 2240 DATED: 28-02-2017.**

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI.		
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2016-17/ 2240, dated: 28-02-2017.		
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	Construction of Office / Hostel / Residential Building for Population Welfare Training Institute (PWTI) Karachi, Providing fixing Porcelain Tile Flooring, Marble Stair Steps & S.S. Railing for Main Building & Hostel Block (Remaining Work).		
04	METHOD OF PROCUREMENT	SINGLE STAGE.		
05	NAME OF FIRM/BIDDER	M/S. Pride Constt: & Engineering	M/S. Anwar Ahmed Constt: Co.	M/S. Khalil Khan & Co.
06	N.T.N	AVAILABLE.	AVAILABLE.	AVAILABLE.
07	S.R.B.	AVAILABLE.	AVAILABLE.	AVAILABLE.
08	REGISTRATION WITH P.E.C	AVAILABLE.	AVAILABLE.	AVAILABLE.
09	RELEVANT EXPERIENCE	AVAILABLE.	AVAILABLE.	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.	AVAILABLE.	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.	DEPOSITED.	DEPOSITED.
12	TURN-OVER OF ATLEAST LAST THREE YEARS.	AVAILABLE	AVAILABLE	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/ CORRECT.	AVAILABLE	AVAILABLE	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-NECESSARY DELAY IN WORK	AVAILABLE	AVAILABLE	AVAILABLE

**(MUHAMMAD NASIR KHAN GHOURI)**  
 (Member)  
 DIVISIONAL ACCOUNTS OFFICER,  
 Provincial Buildings Division No. II,  
 Karachi.

**(RIAZ ALI BHUTTO)**  
 (Member)  
 EXECUTIVE ENGINEER,  
 Minorities Affairs Department  
 Karachi.

**(AMANULLAH MEMON)**  
 (Chairman)  
 EXECUTIVE ENGINEER,  
 Provincial Buildings Division No. II,  
 Karachi.

**BID EVALUATION REPORT**

NIT No. TC/G-55/PBD-II/2016-17/ 2240, Dated: 28-02-2017.

Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. II, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-II/2016-17/ 2240, Dated: 28-02-2017				
3.	Tender description / Name of work / item.	Construction of Office / Hostel / Residential Building for Population Welfare Training Institute (PWTI) Karachi, Constt: of Category 2 <sup>nd</sup> Bungalow (Civil Work) (Remaining Work).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr.No. 31956				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	--				
11.	Financial Bid Opening date	10-04-2017				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1	M/S. Pride Constt: & Engineering	Rs: 7814701/-	1 <sup>st</sup> lowest	Within Estimated cost	1 <sup>st</sup> Lowest	Accepted
2	M/S. Khalil Khan & Co.	Rs: 7923918/-	2 <sup>nd</sup>			Highest
3	M/S. Anwar Ahmed Constt: Co.	Rs: 7998791/-	3 <sup>rd</sup>			Highest

(MUHAMMAD NASIR KHAN GHORI)  
(Member)  
DIVISIONAL ACCOUNTS OFFICER,  
Provincial Buildings Division No. II,  
Karachi.

(RIAZ AL BHUTTO)  
(Member)  
EXECUTIVE ENGINEER,  
Minorities Affairs Department  
Karachi.

(AMANULLAH MEMON)  
(Chairman)  
EXECUTIVE ENGINEER,  
Provincial Buildings Division No. II,  
Karachi.

**COMPARATIVE STATEMENT.**

5.

Construction of Office / Hostel / Residential Building for Population Welfare Training Institute (PWTI) Karachi, Constt: of Category 2<sup>nd</sup> Bungalow (Civil Work) (Remaining Work).

Estimate Sanctioned Vied C.E. letter NO: 886

Dated: 10-02-2017.

Tender invited vied letter No. TC/G-55/PBD-II/2016-17/ 2240

Dated: 28.02.2017.

Date of Issue: 10.04.2017

Date of Opening: 10.04.2017.

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.					
Description of Items.	Amount	M/S. Pride Constt: & Engineering		M/S. Khalil Khan & Co.		M/S. Anwar Ahmed Constt: Co.	
Cost of Civil Work Part "Foundation"		Cost of Civil Work Part "Foundation"		Cost of Civil Work Part "Foundation"		Cost of Civil Work Part "Foundation"	
Schedule Item	2661964/-	Schedule Item	2661964/-	Schedule Item	2661964/-	Schedule Item	2661964/-
10% Above on Sch: Item No:6.	122677/-	09% Above on Sch: Item	239577/-	10.5% Above on Sch: Item	279506/-	11% Above on Sch: Item	292816/-
Add cartage	165183/-						
<b>Total "Foundation"</b>	<b>2949822/-</b>	<b>Total "Foundation"</b>	<b>2901541/-</b>	<b>Total "Foundation"</b>	<b>2941470/-</b>	<b>Total "Foundation"</b>	<b>2954780/-</b>
Cost of Civil Work Part "(G.F)"		Cost of Civil Work Part "(G.F)"		Cost of Civil Work Part "(G.F)"		Cost of Civil Work Part "(G.F)"	
Schedule Item	2981564/-	Schedule Item	2981564/-	Schedule Item	2981564/-	Schedule Item	2981564/-
10% Above on Sch: Item No:01 & 05.	117087/-	09% Above on Sch: Item	268341/-	10.5% Above on Sch: Item	313064/-	11% Above on Sch: Item	327972/-
20% Below on Sch Item No. 06,07,08.	50324/-						
Add Cartage	154323/-						
<b>Total "Ground Floor"</b>	<b>3202650/-</b>	<b>Total "Ground Floor"</b>	<b>3249905/-</b>	<b>Total "Ground Floor"</b>	<b>3294628/-</b>	<b>Total "Ground Floor"</b>	<b>3309536/-</b>
Non-Schedule Items	1663725/-	Non-Schedule Items	1663255/-	Non-Schedule Items	1687820/-	Non-Schedule Items	1734475/-
<b>G. Total:-</b>	<b>7816197/-</b>	<b>G. Total:-</b>	<b>7814701/-</b>	<b>G. Total:-</b>	<b>7923918/-</b>	<b>G. Total:-</b>	<b>7998791/-</b>
<b>Say Rs:</b>	<b>7816200/-</b>						

The Rate Quoted by M/S. **Pride Constt: & Engineering** Government Contractor, Cost of Civil (Foundation) Work Schedule item @ **09% Above** on sch: item No.: Cost of Civil (Ground Floor) Work Schedule item @ **09% Above** and Non Schedule item Rs: 1663255/- found lowest, hence recommended for favor of necessary approval.

(MUHAMMAD NASIR KHAN GHOURI)  
(Member)  
DIVISIONAL ACCOUNTS OFFICER,  
Provincial Buildings Division No. II,  
Karachi.

(RIAZ ALI BHUTTO)  
(Member)  
EXECUTIVE ENGINEER,  
Minorities Affairs Department  
Karachi.

(AMANULLAH MEMON)  
(Chairman)  
EXECUTIVE ENGINEER,  
Provincial Buildings Division No.II,  
Karachi.



**BIDDERS QUALIFICATION REPORT.**  
**NIT NO. TC/G-55/ 2240 DATED: 28-02-2017.**

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI.		
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2016-17/ 2240, dated: 28-02-2017.		
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	Construction of Office / Hostel / Residential Building for Population Welfare Training Institute (PWTI) Karachi, Constt: of Category 2 <sup>nd</sup> Bungalow (Civil Work) (Remaining Work).		
04	METHOD OF PROCUREMENT	SINGLE STAGE.		
05	NAME OF FIRM/BIDDER	M/S. Pride Constt: & Engineering	M/S. Khalil Khan & Co.	M/S. Anwar Ahmed Constt: Co.
06	N.T.N	AVAILABLE.	AVAILABLE.	AVAILABLE.
07	S.R.B.	AVAILABLE.	AVAILABLE.	AVAILABLE.
08	REGISTRATION WITH P.E.C	AVAILABLE.	AVAILABLE.	AVAILABLE.
09	RELEVANT EXPERIENCE	AVAILABLE.	AVAILABLE.	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.	AVAILABLE.	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.	DEPOSITED.	DEPOSITED.
12	TURN-OVER OF ATLEAST LAST THREE YEARS.	AVAILABLE	AVAILABLE	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/ CORRECT.	AVAILABLE	AVAILABLE	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-NECESSARY DELAY IN WORK	AVAILABLE	AVAILABLE	AVAILABLE

  
**(MUHAMMAD NASIR KHAN GHOURI)**  
 (Member)  
 DIVISIONAL ACCOUNTS OFFICER,  
 Provincial Buildings Division No. II,  
 Karachi.

  
**(RIAZ ALI BHUTTO)**  
 (Member)  
 EXECUTIVE ENGINEER,  
 Minorities Affairs Department  
 Karachi.

  
**(AMANULLAH MEMON)**  
 (Chairman)  
 EXECUTIVE ENGINEER,  
 Provincial Buildings Division No. II,  
 Karachi.



**BID EVALUATION REPORT**

NIT No. TC/G-55/PBD-II/2016-17/ 2240, Dated: 28-02-2017.

Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. II, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-II/2016-17/ 2240, Dated: 28-02-2017				
3.	Tender description / Name of work / item.	Renovation / Rehabilitation of Board of Revenue Building Hyderabad / Karachi, Renovation / Rehabilitation of Board of Revenue Building at Karachi (Civil work).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr.No. 31956				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	--				
11.	Financial Bid Opening date	10-04-2017				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1	M/S. Khalil Khan & Co:	15647056/-	1 <sup>st</sup> lowest	Within Estimated cost	1 <sup>st</sup> Lowest	Accepted
2	M/S. Anwar Ahmed Const: Co:	15823065/-	2 <sup>nd</sup>			Highest
3	M/S. S.M. Shoaib.	16111847/-	3 <sup>rd</sup>			Highest

(MUHAMMAD NASIR KHAN GHORI)  
(Member)  
DIVISIONAL ACCOUNTS OFFICER,  
Provincial Buildings Division No. II,  
Karachi.

(RIAZ ALI KHUTO)  
(Member)  
EXECUTIVE ENGINEER,  
Education Works Division No.I  
Karachi.

(AMANULLAH MEMON)  
(Chairman)  
EXECUTIVE ENGINEER,  
Provincial Buildings Division No. II,  
Karachi.

**COMPARATIVE STATEMENT.**

Renovation / Rehabilitation of Board of Revenue Building Hyderabad / Karachi. Renovation / Rehabilitation of Board of Revenue Building at Karachi (Civil work).

Estimate Sanctioned Vied C.E. letter NO: 109

Dated: 31-10-2016.

Tender invited vied letter No. TC/G-55/PBD-II/2016-17/ 2240

Dated: 28.02.2017.


Date of Issue: 10.04.2017


Date of Opening: 10.04.2017.

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.					
Description of Items.	Amount	M/S. Khalil Khan & Co:		M/S. Anwar Ahmed Const: Co:		M/S. S.M. Shoaib.	
Cost of Civil Work Part "A"		Cost of Civil Work Part "A"		Cost of Civil Work Part "A"		Cost of Civil Work Part "A"	
Schedule Item	8950697/-	Schedule Item	8950697/-	Schedule Item	8950697/-	Schedule Item	8950697/-
20% Below on Sch: Item No: 9,11,12,13.	130856/-	6.40% Above on Sch: Item.	572845/-	7.50% Above on Sch: Item.	671302/-	8.35% Above on Sch: Item.	747383/-
10% Below on Sch: Item No: 6,10	286970/-						
Cost of Cartage.	417286/-						
<b>Total "A"</b>	<b>9524097/-</b>	<b>Total "A"</b>	<b>9523542/-</b>	<b>Total "A"</b>	<b>9621999/-</b>	<b>Total "A"</b>	<b>9698080/-</b>
Non-Schedule Items	6130011/-	Non-Schedule Items	6123515/-	Non-Schedule Items	6201066/-	Non-Schedule Items	6413767/-
<b>G. Total:-</b>	<b>15654108/-</b>	<b>G. Total:-</b>	<b>15647056/-</b>	<b>G. Total:-</b>	<b>15823065/-</b>	<b>G. Total:-</b>	<b>16111847/-</b>
Say Rs:	15654100/-						

The Rate Quoted by **M/S. Khalil Khan & Co:** Government Contractor, Cost of Civil Work Schedule item @**6.40 Above** on sch/ item and Non Schedule item **Rs: 6123515/-** found lowest, hence recommended for favor of necessary approval.

  
**(MUHAMMAD NASIR KHAN GHOURI)**  
 (Member)  
 DIVISIONAL ACCOUNTS OFFICER,  
 Provincial Buildings Division No. II,  
 Karachi.


  
**(RIAZ ALI BHUTTO)**  
 (Member)  
 EXECUTIVE ENGINEER,  
 Education Works Division No: I  
 Karachi.

  
**(AMANULLAH MEMON)**  
 (Chairman)  
 EXECUTIVE ENGINEER,  
 Provincial Buildings Division No. II,  
 Karachi.

**BIDDERS QUALIFICATION REPORT.**  
**NIT NO. TC/G-55/ 2240 DATED: 28-02-2017.**

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARACHI.		
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2016-17/ 2240, dated: 28-02-2017.		
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	Renovation / Rehabilitation of Board of Revenue Building Hyderabad / Karachi, Renovation / Rehabilitation of Board of Revenue Building at Karachi (Civil work).		
04	METHOD OF PROCUREMENT	SINGLE STAGE.		
05	NAME OF FIRM/BIDDER	M/S. KHALIL KHAN & CO:	M/S. ANWAR AHMED CONST: CO:	M/S. S.M. SHOAIB.
06	N.T.N	AVAILABLE.	AVAILABLE.	AVAILABLE.
07	S.R.B.	AVAILABLE.	AVAILABLE.	AVAILABLE.
08	REGISTRATION WITH P.E.C	AVAILABLE.	AVAILABLE.	AVAILABLE.
09	RELEVANT EXPERIENCE	AVAILABLE.	AVAILABLE.	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.	AVAILABLE.	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.	DEPOSITED.	DEPOSITED.
12	TURN-OVER OF ATLEAST LAST THREE YEARS.	AVAILABLE	AVAILABLE	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/ CORRECT	AVAILABLE	AVAILABLE	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY LITIGATION DEPARTMENT RIFT ABONDAND OR UN-NECESSARY DELAY IN WORK	AVAILABLE	AVAILABLE	AVAILABLE

  
 (MUHAMMAD NASIR KHAN GHOURI)  
 (Member)  
 DIVISIONAL ACCOUNTS OFFICER,  
 Provincial Buildings Division No. II,  
 Karachi.

  
 (RIAZ ALI DHUTTO)  
 (Member)  
 EXECUTIVE ENGINEER,  
 Education Works Division No. I  
 Karachi.

  
 (AMANULLAH MEMON)  
 (Chairman)  
 EXECUTIVE ENGINEER,  
 Provincial Buildings Division No. II,  
 Karachi.

**BID EVALUATION REPORT**

NIT No. TC/G-55/PBD-II/2016-17/ 2240, Dated: 28-02-2017.

Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. II, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-II/2016-17/ 2240, Dated: 28-02-2017				
3.	Tender description / Name of work / item.	M/R to Jacob Line Flats Block "S" Lines Area Karachi.				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr.No. 31956				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	--				
11.	Financial Bid Opening date	10-04-2017				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1	M/S. S.Sajid Enterprises.	Rs: 2959608/-	1 <sup>st</sup> lowest	Within Estimated cost	1 <sup>st</sup> Lowest	Accepted
2	M/S. Khalil Khan & Co.	Rs: 2977916/-	2 <sup>nd</sup>			Highest
3	M/S. S.M Shoaib	Rs: 2994278/-	3 <sup>rd</sup>			Highest

(MUHAMMAD NASIR KHAN GHORI)  
(Member)  
DIVISIONAL ACCOUNTS OFFICER,  
Provincial Buildings Division No. II,  
Karachi.

(RIAZ ALI BHUTTO)  
(Member)  
EXECUTIVE ENGINEER,  
Minorities Affairs Department  
Karachi.

(AMANULLAH MEMON)  
(Chairman)  
EXECUTIVE ENGINEER,  
Provincial Buildings Division No. II,  
Karachi.

**COMPARATIVE STATEMENT.**

M/R to Jacob Line Flats Block "S" Lines Area Karachi.

Estimate Sanctioned Vied C.E. letter NO: 859  
Tender invited vied letter No. TC/G-55/PBD-II/2016-17/ 2240  
Date of Issue: 10.04.2017

Dated: 06-02-2017.  
Dated: 28.02.2017.  
Date of Opening: 10.04.2017.

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.					
Description of Items.	Amount	M/S. S.Sajid Enterprises.		M/S. Khalil Khan & Co.		M/S. S.M Shoaib	
Cost of Civil Work Part "A"		Cost of Civil Work Part "A"		Cost of Civil Work Part "A"		Cost of Civil Work Part "A"	
Schedule Item	436328/-	Schedule Item	436328/-	Schedule Item	436328/-	Schedule Item	436328/-
20%Below on Sch: Item No:6 & 09.	13222/-	2.85%Below on Sch: Item	12435/-	1.50%Below on Sch: Item	6545/-	At Par	--
10% Above on Sch: Item No: 08.	790/-						
<b>Total "A"</b>	<b>423896/-</b>	<b>Total "A"</b>	<b>423893/-</b>	<b>Total "A"</b>	<b>429783/-</b>	<b>Total "A"</b>	<b>436328/-</b>
Non-Schedule Items	2111526/-	Non-Schedule Items	2109650/-	Non-Schedule Items	2117695/-	Non-Schedule Items	2123400/-
Cost of W/S & S/F Work Part "B"		Cost of W/S & S/F Work Part "B"		Cost of W/S & S/F Work Part "B"		Cost of W/S & S/F Work Part "B"	
Schedule Item	385243/-	Schedule Item	385243/-	Schedule Item	385243/-	Schedule Item	385243/-
05% Above	19262/-	05% Above	19262/-	06% Above	23115/-	07% Above	26967/-
<b>Total "B"</b>	<b>404505/-</b>	<b>Total "B"</b>	<b>404505/-</b>	<b>Total "B"</b>	<b>408358/-</b>	<b>Total "B"</b>	<b>412210/-</b>
Non-Schedule Items	21820/-	Non-Schedule Items	21560/-	Non-Schedule Items	22080/-	Non-Schedule Items	22340/-
<b>G. Total:-</b>	<b>2961747/-</b>	<b>G. Total:-</b>	<b>2959608/-</b>	<b>G. Total:-</b>	<b>2977916/-</b>	<b>G. Total:-</b>	<b>2994278/-</b>
<b>Say Rs:</b>	<b>2961700/-</b>						

The Rate Quoted by M/S. S.Sajid Enterprises Government Contractor, Cost of Civil Work Schedule item @ **2.85% Below** on sch: item, Non Schedule item Rs: **2109650/-** W/S & S/F Work Schedule item @ **05% Above**, and Non Schedule item Rs: **21560/-** found lowest, hence recommended for favor of necessary approval.

  
**(MUHAMMAD NASIR KHAN GHOURI)**  
(Member)  
DIVISIONAL ACCOUNTS OFFICER,  
Provincial Buildings Division No. II,  
Karachi.

  
**(RIAZ ALI BHUTTO)**  
(Member)  
EXECUTIVE ENGINEER,  
Minorities Affairs Department  
Karachi.

  
**(AMANULLAH MEMON)**  
(Chairman)  
EXECUTIVE ENGINEER,  
Provincial Buildings Division No.II,  
Karachi.

**BIDDERS QUALIFICATION REPORT.**  
**NIT NO. TC/G-55/ 2240 DATED: 28-02-2017.**

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI.		
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2016-17/ 2240, dated: 28-02-2017.		
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R to Jacob Line Flats Block "S" Lines Area Karachi.		
04	METHOD OF PROCUREMENT	SINGLE STAGE.		
05	NAME OF FIRM/BIDDER	M/S. S.Sajid Enterprises.	M/S. Khalil Khan & Co.	M/S. S.M Shoaib
06	N.T.N	AVAILABLE.	AVAILABLE.	AVAILABLE.
07	S.R.B.	AVAILABLE.	AVAILABLE.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED	NOT REQUIRED	NOT REQUIRED
09	RELEVANT EXPERIENCE	AVAILABLE.	AVAILABLE.	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.	AVAILABLE.	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.	DEPOSITED.	DEPOSITED.
12	TURN-OVER OF ATLEAST LAST THREE YEARS.	AVAILABLE	AVAILABLE	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/ CORRECT.	AVAILABLE	AVAILABLE	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE	AVAILABLE	AVAILABLE

  
(MUHAMMAD NASIR KHAN GHOURI)  
(Member)  
DIVISIONAL ACCOUNTS OFFICER,  
Provincial Buildings Division No. II,  
Karachi.

  
(RIAZ ALI BHUTTO)  
(Member)  
EXECUTIVE ENGINEER,  
Minorities Affairs Department  
Karachi.

  
(AMANULLAH MEMON)  
(Chairman)  
EXECUTIVE ENGINEER,  
Provincial Buildings Division No. II,  
Karachi.


## **BID EVALUATION REPORT**

NIT No. TC/G-55/PBD-II/2016-17/ 2240, Dated: 28-02-2017.

Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. II, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-II/2016-17/ 2240, Dated: 28-02-2017				
3.	Tender description / Name of work / item.	M/R to Sindh Services Hospital Karachi (OPD Block Ground Floor, 1st Floor & Second floor).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr.No. 31956				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	--				
11.	Financial Bid Opening date	10-04-2017				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1	M/S. Tariq Azad Constt: Co.	Rs: 5494932/-	1 <sup>st</sup> lowest	Within Estimated cost	1 <sup>st</sup> Lowest	Accepted
2	M/S. S.Sajid Enterprises	Rs: 5561137/-	2 <sup>nd</sup>			Highest
3	M/S. Khalil Khan & Co.	Rs: 5742427/-	3 <sup>rd</sup>			Highest

  
**(MUHAMMAD NASIR KHAN GHORI)**  
 (Member)  
 DIVISIONAL ACCOUNTS OFFICER,  
 Provincial Buildings Division No. II,  
 Karachi.

  
**(RIAZ ALI BUTTO)**  
 (Member)  
 EXECUTIVE ENGINEER,  
 Minorities Affairs Department  
 Karachi.

  
**(AMANULLAH MEMON)**  
 (Chairman)  
 EXECUTIVE ENGINEER,  
 Provincial Buildings Division No. II,  
 Karachi.



**COMPARATIVE STATEMENT.**

M/R to Sindh Services Hospital Karachi (OPD Block Ground Floor, 1st Floor & Second floor).

Estimate Sanctioned Vied C.E. letter NO: 411

Dated: 19-12-2016.

Tender invited vied letter No. TC/G-55/PBD-II/2016-17/ 2240

Dated: 28.02.2017.

Date of Issue: 10.04.2017

Date of Opening: 10.04.2017.

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.					
Description of Items.	Amount	M/S. Tariq Azad Constt: Co.		M/S. S.Sajid Enterprises		M/S. Khalil Khan & Co.	
<b>Cost of Civil Work Part "A"</b>		<b>Cost of Civil Work Part "A"</b>		<b>Cost of Civil Work Part "A"</b>		<b>Cost of Civil Work Part "A"</b>	
Schedule Item	896016/-	Schedule Item	896016/-	Schedule Item	896016/-	Schedule Item	896016/-
20%Below on Sch: Item No:08 & 15.	79563/-	6.35%Below on Sch: Item	56897/-	5.90%Below on Sch: Item	52865/-	04%Below on Sch: Item	35841/-
<b>Add 10% Above on Sch Item 02,05 &amp; 07.</b>	<b>22670/-</b>						
<b>Total "A"</b>	<b>839123/-</b>	<b>Total "A"</b>	<b>839119/-</b>	<b>Total "A"</b>	<b>843151/-</b>	<b>Total "A"</b>	<b>860175/-</b>
Non-Schedule Items	4485527/-	Non-Schedule Items	4481942/-	Non-Schedule Items	4541451/-	Non-Schedule Items	4699579/-
<b>Cost of W/S &amp; S/F Work Part "B"</b>		<b>Cost of W/S &amp; S/F Work Part "B"</b>		<b>Cost of W/S &amp; S/F Work Part "B"</b>		<b>Cost of W/S &amp; S/F Work Part "B"</b>	
Schedule Item	95572/-	Schedule Item	95572/-	Schedule Item	95572/-	Schedule Item	95572/-
05% Above	4779/-	4.99% Above	4769/-	04% Above	3823/-	4.5% Above	4301/-
<b>Total "A"</b>	<b>100351/-</b>	<b>Total "A"</b>	<b>100341/-</b>	<b>Total "A"</b>	<b>99395/-</b>	<b>Total "A"</b>	<b>99873/-</b>
Non-Schedule Items	75028/-	Non-Schedule Items	73530/-	Non-Schedule Items	77140/-	Non-Schedule Items	82800/-
<b>G. Total:-</b>	<b>5500029/-</b>	<b>G. Total:-</b>	<b>5494932/-</b>	<b>G. Total:-</b>	<b>5561137/-</b>	<b>G. Total:-</b>	<b>5742427/-</b>
<b>Say Rs:</b>	<b>5500000/-</b>						

The Rate Quoted by M/S. Tariq Azad Constt: Co. Government Contractor, Cost of Civil Work Schedule item @ 6.35% Below on sch: item, Non Schedule item Rs: 4481942/- W/S & S/F Work Schedule item @ 4.99% Above, and Non Schedule item Rs: 73530/- found lowest, hence recommended for favor of necessary approval.

(MUHAMMAD NASIR KHAN GHOURI)

(Member)

DIVISIONAL ACCOUNTS OFFICER,  
Provincial Buildings Division No. II,  
Karachi.

(RIAZ ALI BHUTTO)

(Member)

EXECUTIVE ENGINEER,  
Minorities Affairs Department  
Karachi.

(AMANULLAH MEMON)

(Chairman)

EXECUTIVE ENGINEER,  
Provincial Buildings Division No.II,  
Karachi.

**BIDDERS QUALIFICATION REPORT.**  
**NIT NO. TC/G-55/ 2240 DATED: 28-02-2017.**

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI.		
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2016-17/ 2240, dated: 28-02-2017.		
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R to Sindh Services Hospital Karachi (OPD Block Ground Floor, 1st Floor & Second floor).		
04	METHOD OF PROCUREMENT	SINGLE STAGE.		
05	NAME OF FIRM/BIDDER	M/S. Tariq Azad Constt: Co.	M/S. S.Sajid Enterprises	M/S. Khalil Khan & Co.
06	N.T.N	AVAILABLE.	AVAILABLE.	AVAILABLE.
07	S.R.B.	AVAILABLE.	AVAILABLE.	AVAILABLE.
08	REGISTRATION WITH P.E.C	AVAILABLE.	AVAILABLE.	AVAILABLE.
09	RELEVANT EXPERIENCE	AVAILABLE.	AVAILABLE.	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.	AVAILABLE.	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.	DEPOSITED.	DEPOSITED.
12	TURN-OVER OF ATLEAST LAST THREE YEARS.	AVAILABLE	AVAILABLE	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/ CORRECT.	AVAILABLE	AVAILABLE	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-NECESSARY DELAY IN WORK	AVAILABLE	AVAILABLE	AVAILABLE

  
 (MUHAMMAD NASIR KHAN GHOURI)  
 (Member)  
 DIVISIONAL ACCOUNTS OFFICER,  
 Provincial Buildings Division No. II,  
 Karachi.

  
 (RIAZ ALI BHUTTO)  
 (Member)  
 EXECUTIVE ENGINEER,  
 Minorities Affairs Department  
 Karachi.

  
 (AMANULLAH MEMON)  
 (Chairman)  
 EXECUTIVE ENGINEER,  
 Provincial Buildings Division No. II,  
 Karachi.

**BID EVALUATION REPORT**

NIT No. TC/G-55/PBD-II/2016-17/ 2240, Dated: 28-02-2017.

Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. II, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-II/2016-17/ 2240, Dated: 28-02-2017				
3.	Tender description / Name of work / item.	Establishment of Record Room on Administration Block & Constt: at JPMC Karachi (ADP No: 600 of 2016-17) (Conversion of Ground Floor into Record Room.				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr.No. 31956				
6.	Total Bid documents Sold:	(04)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	--				
11.	Financial Bid Opening date	10-04-2017				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1	M/S. S.M Shoaib	Rs: 20628180/-	1 <sup>st</sup> lowest	Within Estimated cost	1 <sup>st</sup> Lowest	Accepted
2	M/S. Anwar Ahmed Const: Co:	Rs: 21598131/-	2 <sup>nd</sup>			Highest
3	M/S. Khalil Khan & Co:	Rs: 21664525/-	3 <sup>rd</sup>			Highest

(MUHAMMAD NASIR KHAN GHORI)  
(Member)  
DIVISIONAL ACCOUNTS OFFICER,  
Provincial Buildings Division No. II,  
Karachi.

(RIAZ ALI BHUTTO)  
(Member)  
EXECUTIVE ENGINEER,  
Education Works Division No:1  
Karachi.

(AMANULLAH MEMON)  
(Chairman)  
EXECUTIVE ENGINEER,  
Provincial Buildings Division No. II,  
Karachi.

**COMPARATIVE STATE**

Establishment of Record Room on Administration Block & Constt: at JPMC Karachi (ADP No: 600 of 2016-17) (Conversion of Ground Floor into Record Room).

Estimate Sanctioned Vied C.E. letter NO: 936

Dated: 16-02-2017.

Tender invited vied letter No. TC/G-55/PBD-II/2016-17/ 2240

Dated: 28.02.2017.

Date of Issue: 10.04.2017

Date of Opening: 10.04.2017.

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.						
Description of Items.	Amount	M/S. S.M Shoaib		M/S. Anwar Ahmed Const: Co:		M/S. Khalil Khan & Co:		M/S. Preety Const: Co:
<b>Cost of Civil Work Part "A" (G.F)</b>		<b>Cost of Civil Work Part "A" (G.F)</b>		<b>Cost of Civil Work Part "A" (G.F)</b>		<b>Cost of Civil Work Part "A" (G.F)</b>		<b>NOT RETURN TO THE TENDER BOX.</b>
Schedule Item	2295988/-	Schedule Item	2295988/-	Schedule Item	2295988/-	Schedule Item	2295988/-	
20%Below on Sch: Item No:5, 6.	117783/-	4.25%Above on Sch: Item	97579/-	5.5%Above on Sch: Item	126279/-	07%Above on Sch: Item	160719/-	
Add 10% above on item No.11,14	28827/-							
<b>Total "A"</b>	<b>2207032/-</b>	<b>Total "A"</b>	<b>2393567/-</b>	<b>Total "A"</b>	<b>2422267/-</b>	<b>Total "A"</b>	<b>2456707/-</b>	
Non-Schedule Items	28869/-	Non-Schedule Items	28836/-	Non-Schedule Items	32864/-	Non-Schedule Items	30609/-	
<b>Cost of Civil Work Part "B" (2<sup>nd</sup> Floor)</b>		<b>Cost of Civil Work Part "B" (2<sup>nd</sup> Floor)</b>		<b>Cost of Civil Work Part "B" (2<sup>nd</sup> Floor)</b>		<b>Cost of Civil Work Part "B" (2<sup>nd</sup> Floor)</b>		
Schedule Item	10651934/-	Schedule Item	10651934/-	Schedule Item	10651934/-	Schedule Item	10651934/-	
20%Below on Sch: Item No:5, 7.	143006/-	4.25%Above on Sch: Item	452707/-	5.5%Above on Sch: Item	585856/-	07%Above on Sch: Item	745635/-	
Add 10% above on item No.1.	387577							
<b>Total "B"</b>	<b>10896505/-</b>	<b>Total "B"</b>	<b>11104641/-</b>	<b>Total "B"</b>	<b>11237790/-</b>	<b>Total "B"</b>	<b>11397569/-</b>	
Non-Schedule Items	7101898/-	Non-Schedule Items	7101136/-	Non-Schedule Items	7905210/-	Non-Schedule Items	7779640/-	
Cartage G.F & 2 <sup>nd</sup> Floor.	399720							
<b>G. Total</b>	<b>20634024/-</b>	<b>G. Total</b>	<b>20628180/-</b>	<b>G. Total</b>	<b>21598131/-</b>	<b>G. Total</b>	<b>21664525/-</b>	
<b>Say Rs:</b>	<b>20634000/-</b>							

The Rate Quoted by **M/S. S.M. Shoaib**, Government Contractor, Cost of Civil Work Schedule item @**4.25%Above** on sch: item, Non Schedule item **Rs: 7129972/-** found lowest, hence recommended for favor of necessary approval.

**(MUHAMMAD NASIR KHAN GHOURI)**  
(Member)  
DIVISIONAL ACCOUNTS OFFICER,  
Provincial Buildings Division No. II,  
Karachi.

**(RIAZ ALI BHUTTO)**  
(Member)  
EXECUTIVE ENGINEER,  
Education Works Division No: I  
Karachi.

**(AMANULLAH MEMON)**  
(Chairman)  
EXECUTIVE ENGINEER,  
Provincial Buildings Division No.II,  
Karachi.

**BIDDERS QUALIFICATION REPORT.**  
**NIT NO. TC/G-55/ 2240 DATED: 28-02-2017.**

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI.		
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2016-17/ 2240, dated: 28-02-2017.		
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	Establishment of Record Room on Administration Block & Constt: at JPMC Karachi (ADP No: 600 of 2016-17) (Conversion of Ground Floor into Record Room.		
04	METHOD OF PROCUREMENT	SINGLE STAGE.		
05	NAME OF FIRM/BIDDER	M/S. S.M.Shoaib	M/S. Anwar Ahmed Constt; Co.	M/S. Khalil Khan &Co.
06	N.T.N	AVAILABLE.	AVAILABLE.	AVAILABLE.
07	S.R.B.	AVAILABLE.	AVAILABLE.	AVAILABLE.
08	REGISTRATION WITH P.E.C	AVAILABLE.	AVAILABLE.	AVAILABLE.
09	RELEVANT EXPERIENCE	AVAILABLE.	AVAILABLE.	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.	AVAILABLE.	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.	DEPOSITED.	DEPOSITED.
12	TURN-OVER OF ATLEAST LAST THREE YEARS.	AVAILABLE	AVAILABLE	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/ CORRECT.	AVAILABLE	AVAILABLE	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE	AVAILABLE	AVAILABLE

  
**(MUHAMMAD NASIR KHAN GHOURI)**  
 (Member)  
 DIVISIONAL ACCOUNTS OFFICER,  
 Provincial Buildings Division No. II,  
 Karachi.

  
**(RIAZ ALI BHUTTO)**  
 (Member)  
 EXECUTIVE ENGINEER,  
 Education Works Division No:1  
 Karachi.

  
**(AMANULLAH MEMON)**  
 (Chairman)  
 EXECUTIVE ENGINEER,  
 Provincial Buildings Division No. II,  
 Karachi.

**BID EVALUATION REPORT**

NIT No. TC/G-55/PBD-II/2016-17/ 2240, Dated: 28-02-2017.

Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. II, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-II/2016-17-2240, Dated: 28-02-2017				
3.	Tender description / Name of work / item.	M&R to Barrack No. 10, Office of the Forest & Wild Life Department Government of Sindh, Sindh Secretariat Block 4-A, Karachi.				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr.No. 31956				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	--				
11.	Financial Bid Opening date	10-04-2017				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1	M/S. Kazi Associates.	1486823/-	1 <sup>st</sup> lowest	Within Estimated cost	1 <sup>st</sup> Lowest	Accepted
2	M/S. S. Sajid Enterprises.	1578987/-	2 <sup>nd</sup>			Highest
3	M/S. S.M. Shoaib.	1611852/-	3 <sup>rd</sup>			Highest

(MUHAMMAD NASTIKHAN GHORI)  
(Member)  
DIVISIONAL ACCOUNTS OFFICER,  
Provincial Buildings Division No. II,  
Karachi.

(RIAZ ALI BHUTTO)  
(Member)  
EXECUTIVE ENGINEER,  
Education Works Division No. I  
Karachi.

(AMANULLAH MEMON)  
(Chairman)  
EXECUTIVE ENGINEER,  
Provincial Buildings Division No. II,  
Karachi.

COMPARATIVE STATEMENT.

M&R to Barrack No. 10, Office of the Forest & Wild Life Department Government of Sindh, Sindh Secretariat Block 4-A, Karachi.

Estimate Sanctioned Vied C.E. letter NO:936/A.

Dated: 16.02.2017.

Tender invited vied letter No. TC/G-55/PBD-II/2016-17/ 2240

Dated: 28.02.2017.

Date of Issue: 10.04.2017

Date of Opening: 10.04.2017.

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.					
Description of Items.	Amount	M/S. Kazi Associates.		M/S. S. Sajid Enterprises.		M/S. S.M. Shoaib.	
Cost of Civil Work Part "A"		Cost of Civil Work Part "A"		Cost of Civil Work Part "A"		Cost of Civil Work Part "A"	
Schedule Item	212699/-	Schedule Item	212699/-	Schedule Item	212699/-	Schedule Item	212699/-
20%Below on Sch: Item No:5,9.	26835/-	12%Below on Sch: Item	25524	11.90%Below on Sch: Item	25311/-	10%Below on Sch: Item	21270/-
10% above on sch: item No:8.	1510/-						
<b>Total "A"</b>	<b>187374/-</b>	<b>Total "A"</b>	<b>187175/-</b>	<b>Total "A"</b>	<b>183387/-</b>	<b>Total "A"</b>	<b>191429/-</b>
Non-Schedule Items	1299659/-	Non-Schedule Items	1299648/-	Non-Schedule Items	1335600/-	Non-Schedule Items	1420723/-
<b>G. Total:-</b>	<b>1487033/-</b>	<b>G. Total:-</b>	<b>1486823/-</b>	<b>G. Total:-</b>	<b>1578987/-</b>	<b>G. Total:-</b>	<b>1611852/-</b>
Say Rs:	1487000/-						

The Rate Quoted by M/S. Kazi Associates, Government Contractor. Cost of Civil Work Schedule item @12%% Below on sch: and Non Schedule item Rs: 1299648/- found lowest, hence recommended for favor of necessary approval.

(MUHAMMAD NASIR KHAN GHOURI)  
(Member)  
DIVISIONAL ACCOUNTS OFFICER,  
Provincial Buildings Division No. II,  
Karachi.

(RIAZ ALI BHUTTO)  
(Member)  
EXECUTIVE ENGINEER,  
Education Works Division No: I  
Karachi.


(AMANULLAH MEMON)  
(Chairman)  
EXECUTIVE ENGINEER,  
Provincial Buildings Division No. II,  
Karachi.



**BIDDERS QUALIFICATION REPORT.**  
**NIT NO. TC/G-55/ 2240 DATED: 28-02-2017.**

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARACHI.		
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2016-17/2240, dated: 28-02-2017.		
03	TENDER DESCRIPTION /NAME OF WORK/ITEM	Renovation / Rehabilitation of Board of Revenue Building Hyderabad / Karachi, Renovation / Rehabilitation of Board of Revenue Building at Karachi (Civil work).		
04	METHOD OF PROCUREMENT	SINGLE STAGE.		
05	NAME OF FIRM/BIDDER	M/S. KHALIL KHAN & CO:	M/S. ANWAR AHMED CONST. CO:	M/S. S.M. SHOAIB.
06	N.T.N	AVAILABLE.	AVAILABLE.	AVAILABLE.
07	S.R.B.	AVAILABLE.	AVAILABLE.	AVAILABLE.
08	REGISTRATION WITH P.E.C	AVAILABLE.	AVAILABLE.	AVAILABLE.
09	RELEVANT EXPERIENCE	AVAILABLE.	AVAILABLE.	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.	AVAILABLE.	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.	DEPOSITED.	DEPOSITED.
12	TURN-OVER OF ATLEAST LAST THREE YEARS.	AVAILABLE.	AVAILABLE.	AVAILABLE.
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/ CORRECT.	AVAILABLE.	AVAILABLE.	AVAILABLE.
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE.	AVAILABLE.	AVAILABLE.

  
 (MUHAMMAD NASIR KHAN GHOURI)  
 (Member)  
 DIVISIONAL ACCOUNTS OFFICER,  
 Provincial Buildings Division No. II,  
 Karachi.

  
 (RIAZ ALI BUTT)  
 (Member)  
 EXECUTIVE ENGINEER,  
 Education Works Division No. I,  
 Karachi.

  
 (AMANULLAH MEMON)  
 (Chairman)  
 EXECUTIVE ENGINEER,  
 Provincial Buildings Division No. II,  
 Karachi.

**BID EVALUATION REPORT**

NIT No. TC/G-55/PBD-II/2016-17/ 2240, Dated: 28-02-2017.

Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. II, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-II/2016-17/ 2240, Dated: 28-02-2017				
3.	Tender description / Name of work / item.	Strengthening of Sindh Poultry Vaccine Center Korangi Karachi (ADP 1211 of 2016-17) (Remaining Work).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr.No. 31956				
6.	Total Bid documents Sold:	(04)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	--				
11.	Financial Bid Opening date	10-04-2017				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1	M/S. Anwar Ahmed Constt: Co.	Rs: 16754415/-	1 <sup>st</sup> lowest	Within Estimated cost	1 <sup>st</sup> Lowest	Accepted
2	M/S. S.Sajid Enterprises	Rs: 17014239/-	2 <sup>nd</sup>			Highest
3	M/S. S.M Shoaib	Rs: 17299454/-	3 <sup>rd</sup>			Highest

(MUHAMMAD NASIR KHAN GHORI)  
(Member)  
DIVISIONAL ACCOUNTS OFFICER,  
Provincial Buildings Division No. II,  
Karachi.

(RIAZ ALI BHUTTO)  
(Member)  
EXECUTIVE ENGINEER,  
Education Works Division No:1  
Karachi.

(AMANULLAH MEMON)  
(Chairman)  
EXECUTIVE ENGINEER,  
Provincial Buildings Division No. II,  
Karachi.

**COMPARATIVE STATEMENT.**

Strengthening of Sindh Poultry Vaccine Center Korangi Karachi (ADP 1211 of 2016-17) (Remaining Work).

Estimate Sanctioned Vied C.E. letter NO:964,  
Tender invited vied letter No. TC/G-55/PBD-II/2016-17/ 2240  
Date of Issue: 10.04.2017

Dated: 24.02.2017.  
Dated: 28.02.2017.  
Date of Opening: 10.04.2017.

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.						
Description of Items.	Amount	M/S. Anwar Ahmed Constt: Co.		M/S. S. Sajid Enterprises		M/S. S.M Shoaib		M/S. Preety Constt: Co:
<b>Cost of Civil Work Part "A"</b>		<b>Cost of Civil Work Part "A"</b>		<b>Cost of Civil Work Part "A"</b>		<b>Cost of Civil Work Part "A"</b>		
Schedule Item	3402905/-	Schedule Item	3402905/-	Schedule Item	3402905/-	Schedule Item	3402905/-	
10%Above on Sch: Item No:6,12,13	89229/-	1.65%Above on Sch: Item	56148/-	3%Above on Sch: Item	102087/-	4.50%Above on Sch: Item	153130/-	
Cargage.	63877/-							
20% Below on sch: item No:9.	310276/-							
<b>Total "A"</b>	<b>3245735/-</b>	<b>Total "A"</b>	<b>3459053/-</b>	<b>Total "A"</b>	<b>3504992/-</b>	<b>Total "A"</b>	<b>3556035/-</b>	
Non-Schedule Items	9214841/-	Non-Schedule Items	9214841/-	Non-Schedule Items	9361410/-	Non-Schedule Items	9525615/-	
<b>Plinth Protection</b>	<b>346430/-</b>	<b>Plinth Protection</b>	<b>346430/-</b>	<b>Plinth Protection</b>	<b>346430/-</b>	<b>Plinth Protection</b>	<b>346430/-</b>	
Cartage	66430/-	1.65% Above	5716/-	3% Above	10392/-	4.50% Above	15589/-	
<b>Total :-</b>	<b>412860/-</b>	<b>Total :-</b>	<b>352146/-</b>	<b>Total :-</b>	<b>356822/-</b>	<b>Total :-</b>	<b>362019/-</b>	
<b>Cost of W/S&amp;S/F Work Part "B"</b>		<b>Cost of W/S&amp;S/F Work Part "B"</b>		<b>Cost of W/S&amp;S/F Work Part "B"</b>		<b>Cost of W/S&amp;S/F Work Part "B"</b>		
Schedule Item	158220/-	Schedule Item	158220/-	Schedule Item	158220/-	Schedule Item	158220/-	
5%Above on Sch: Item	7911/-	4.95% Above	7832/-	6% Above	9493/-	7% Above	11075/-	
<b>Total "A"</b>	<b>166131/-</b>	<b>Total "A"</b>	<b>166052/-</b>	<b>Total "A"</b>	<b>167713/-</b>	<b>Total "A"</b>	<b>169295/-</b>	
Non-Schedule Items	836868/-	Non-Schedule Items	836868/-	Non-Schedule Items	865065/-	Non-Schedule Items	890820/-	
<b>Compound Wall (S.Items)</b>	<b>279384/-</b>	<b>Compound Wall (S.Items)</b>	<b>279384/-</b>	<b>Compound Wall (S.Items)</b>	<b>279384/-</b>	<b>Compound Wall (S.Items)</b>	<b>279384/-</b>	
Cost of 100Rft Sch: item (Rs:279384)	2095380/-	1.65% Above	4610/-	3% Above	8381/-	4.50% Above	12572/-	
Cost of 750 Rft Total Rs:279384X7.50.			283994/-		287765/-		291956/-	
10% Above on Sch: Item No:4 Steel (S.I) Rs(6232X7.50)	46740/-	Cost of 100Rft Sch: item (Rs:283994) Cost of 750 Rft Total Rs: 283994.	<b>2129955/-</b>	Cost of 100Rft Sch: item (Rs:287765) Cost of 750 Rft Total Rs: 287765.	<b>2158237/-</b>	Cost of 100Rft Sch: item (Rs:291956) Cost of 750 Rft Total Rs: 291956.	<b>2189670/-</b>	

**NOT RETURN  
TO THE  
TENDER BOX.**

Cartage (19051x7.50)	142883/-	--	--	--	--	--	--
<b>Total</b>	<b>2285003/-</b>	<b>Total</b>	<b>2129955/-</b>	<b>Total</b>	<b>2158237/-</b>	<b>Total</b>	<b>2189670/-</b>
Non-Schedule Items (C/Wall)	595500/-	Non-Schedule Items (C/Wall)	595500/-	Non-Schedule Items (C/Wall)	600000/-	Non-Schedule Items (C/Wall)	606000/-
<b>G. Total:-</b>	<b>16756938/-</b>	<b>G. Total:-</b>	<b>16754415/-</b>	<b>G. Total:-</b>	<b>17014239/-</b>	<b>G. Total:-</b>	<b>17299454/-</b>
<b>Say Rs:</b>	<b>16756900/-</b>						

The Rate Quoted by **M/S. Anwar Ahmed Constt: Co:** Government Contractor, Cost of Civil Work Schedule item @ **1.65% Above** on sch: item, Non Schedule item **Rs: 9214841/-**, **Plinth Protection** Sch item @ **1.65% Above**, W/S& S/F Work Schedule item @ **4.95% Above**, Non Schedule item **Rs: 836868/-** Compound Wall Sch item @ **1.6% Above** and Non Schedule item **Rs: 595500/-** found lowest, hence recommended for favor of necessary approval.


(**MUHAMMAD NASIR KHAN GHOURI**)  
(**Member**)  
DIVISIONAL ACCOUNTS OFFICER,  
Provincial Buildings Division No. II,  
Karachi.

(**RIAZ ALI BHUTTO**)  
(**Member**)  
EXECUTIVE ENGINEER,  
Minorities Affairs Department  
Karachi.

(**AMANULLAH MEMON**)  
(**Chairman**)  
EXECUTIVE ENGINEER,  
Provincial Buildings Division No. II,  
Karachi.

**BIDDERS QUALIFICATION REPORT.**  
**NIT NO. TC/G-55/ 2240 DATED: 28-02-2017.**

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARACHI.		
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2016-17/ 2240, dated: 28-02-2017.		
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	Strengthening of Sindh Poultry Vaccine Center Korangi Karachi (ADP 1211 of 2016-17) (Remaining Work).		
04	METHOD OF PROCUREMENT	SINGLE STAGE.		
05	NAME OF FIRM/BIDDER	M/S. Anwar Ahmed Constt: Co.	M/S. S.Sajid Enterprises	M/S. S.M Shoaib
06	N.T.N	AVAILABLE.	AVAILABLE.	AVAILABLE.
07	S.R.B.	AVAILABLE.	AVAILABLE.	AVAILABLE.
08	REGISTRATION WITH P.E.C	AVAILABLE.	AVAILABLE.	AVAILABLE.
09	RELEVANT EXPERIENCE	AVAILABLE.	AVAILABLE.	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.	AVAILABLE.	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.	DEPOSITED.	DEPOSITED.
12	TURN-OVER OF ATLEAST LAST THREE YEARS.	AVAILABLE	AVAILABLE	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/ CORRECT.	AVAILABLE	AVAILABLE	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-NECESSARY DELAY IN WORK	AVAILABLE	AVAILABLE	AVAILABLE

  
**(MUHAMMAD NASIR KHAN GHOURI)**  
 (Member)  
 DIVISIONAL ACCOUNTS OFFICER,  
 Provincial Buildings Division No. II,  
 Karachi.

  
**(RIAZ ALI BHUTTO)**  
 (Member)  
 EXECUTIVE ENGINEER,  
 Education Works Division No:1  
 Karachi.

  
**(AMANULLAH MEMON)**  
 (Chairman)  
 EXECUTIVE ENGINEER,  
 Provincial Buildings Division No. II,  
 Karachi.


## BID EVALUATION REPORT

NIT No. TC/G-55/PBD-II/2016-17/ 2240, Dated: 28-02-2017.

Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. II, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-II/2016-17/ 2240, Dated: 28-02-2017				
3.	Tender description / Name of work / item.	M&R to Additional and Missing Facilities to Remand Home Karachi.				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Ser.No. 31956				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	--				
11.	Financial Bid Opening date	10-04-2017				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1	M/S. Pyramid Builders.	Rs: 3700679/-	1 <sup>st</sup> lowest	Within Estimated cost	1 <sup>st</sup> Lowest	Accepted
2	M S. Khalil Khan & Co:	Rs: 3727260/-	2 <sup>nd</sup>			Highest
3	M/S. S.M. Shoaib.	Rs: 3777177/-	3 <sup>rd</sup>			Highest

  
 (MUHAMMAD NASIR KHAN GHORI)  
 (Member)  
 DIVISIONAL ACCOUNTS OFFICER,  
 Provincial Buildings Division No. II,  
 Karachi.

  
 (RIZAL ALI SHUTTO)  
 (Member)  
 EXECUTIVE ENGINEER,  
 Education Works Division No. I  
 Karachi.

  
 (AMANULLAH MEMON)  
 (Chairman)  
 EXECUTIVE ENGINEER,  
 Provincial Buildings Division No. II,  
 Karachi.

COMPARATIVE STATEMENT.

M&R to Additional and Missing Facilities to Remand Home Karachi.

Estimate Sanctioned Vied C.E. letter NO: 935/A,  
Tender invited vied letter No. TC/G-55/PBD-II/2016-17/ 2240  
Date of Issue: 10.04.2017

Dated: 16.02.2017.  
Dated: 28.02.2017.  
Date of Opening: 10.04.2017 .

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.					
Description of Items.	Amount	M/S. Pyramid Builders.		M/S. Khalil Khan & Co;		M/S. S.M. Shoaib.	
<b>Cost of Civil Work Part "A"</b>		<b>Cost of Civil Work Part "A"</b>		<b>Cost of Civil Work Part "A"</b>		<b>Cost of Civil Work Part "A"</b>	
Schedule Item	1463803/-	Schedule Item	1463803/-	Schedule Item	1463803/-	Schedule Item	1463803/-
20%Below on Sch: Item No:1	56429/-	2.65%Below on Sch: Item.	38791/-	2.%Below on Sch: Item .	29276/-	At Par.	--
10% Above on sch: item No:3,6	18227/-						
<b>Total "A"</b>	<b>1425601/-</b>	<b>Total "A"</b>	<b>1425012/-</b>	<b>Total "A"</b>	<b>1434525/-</b>	<b>Total "A"</b>	<b>1463803/-</b>
Non-Schedule Items	1840510/-	Non-Schedule Items	1839750/-	Non-Schedule Items	1853428/-	Non-Schedule Items	1869201/-
<b>Cost of W/S&amp;S/F Work Part "B"</b>		<b>Cost of W/S&amp;S/F Work Part "B"</b>		<b>Cost of W/S&amp;S/F Work Part "B"</b>		<b>Cost of W/S&amp;S/F Work Part "B"</b>	
Schedule Item	110503/-	Schedule Item	110503/-	Schedule Item	110503/-	Schedule Item	110503/-
5% Above on Sch: Item.	5525/-	4.70% Above on Sch: Item.	5194/-	6% Above on Sch: Item.	6630/-	8% Above on Sch: Item.	8840/-
<b>Total "A"</b>	<b>116028/-</b>	<b>Total "A"</b>	<b>115697/-</b>	<b>Total "A"</b>	<b>117133</b>	<b>Total "A"</b>	<b>119343/-</b>
Non-Schedule Items	181070/-	Non-Schedule Items	180710/-	Non-Schedule Items	181728/-	Non-Schedule Items	182902/-
<b>Cost of Electric Work Part "C"</b>		<b>Cost of Electric Work Part "C"</b>		<b>Cost of Electric Work Part "C"</b>		<b>Cost of Electric Work Part "C"</b>	
Schedule Item	67640/-	Schedule Item	67640/-	Schedule Item	67640/-	Schedule Item	67640/-
At Par.	--	At Par.	--	1% Above on Sch: Item.	676/-	3% Above on Sch: Item.	2029/-
<b>Total "C"</b>	<b>67640/-</b>	<b>Total "C"</b>	<b>67640/-</b>	<b>Total "C"</b>	<b>68316/-</b>	<b>Total "C"</b>	<b>69669/-</b>
Non-Schedule Items	72000/-	Non-Schedule Items	71870/-	Non-Schedule Items	72130/-	Non-Schedule Items	72260/-
<b>G. Total:-</b>	<b>3702849/-</b>	<b>G. Total:-</b>	<b>3700679/-</b>	<b>G. Total:-</b>	<b>3727260/-</b>	<b>G. Total:-</b>	<b>3777177/-</b>
Say Rs:	3702800/-						

The Rate Quoted by M/S. Pyramid Builders, Government Contractor, Cost of Civil Work Schedule item @ 2.65% Below, Non Schedule item 1839750/-, W/S&S/F Work Schedule item @ 4.70% above, Non Schedule item 180710/-, Electric Work Schedule item At par and Non Schedule item Rs: 71870/- found lowest. hence recommended for favor of necessary approval.

(MUHAMMAD NASEEM KHAN GHOURI)  
(Member)  
DIVISIONAL ACCOUNTS OFFICER,  
Provincial Buildings Division No. II,  
Karachi.


(RIAZ ALI BHUTTO)  
(Member)  
EXECUTIVE ENGINEER,  
Education Works Division No: I  
Karachi.

(AMANULLAH MEMON)  
(Chairman)  
EXECUTIVE ENGINEER,  
Provincial Buildings Division No.II,  
Karachi.



**BIDDER QUALIFICATION REPORT.**  
**NIT NO. TC/G-55/ 2240 DATED: 28-02-2017.**

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARACHI.		
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2016-17/ 2240, dated: 28-02-2017.		
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M&R to Additional and Missing Facilities to Remand Home Karachi.		
04	METHOD OF PROCUREMENT	SINGLE STAGE.		
05	NAME OF FIRM/BIDDER	M/S. Pyramid Builders.	M/S. Khalil Khan & Co:	M/S. S.M. Shoaib.
06	N.T.N	AVAILABLE.	AVAILABLE.	AVAILABLE.
07	S.R.B.	AVAILABLE.	AVAILABLE.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED	NOT REQUIRED	NOT REQUIRED
09	RELEVANT EXPERIENCE	AVAILABLE.	AVAILABLE.	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.	AVAILABLE.	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.	DEPOSITED.	DEPOSITED.
12	TURN-OVER OF ATLEAST LAST THREE YEARS.	AVAILABLE	AVAILABLE	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/ CORRECT.	AVAILABLE	AVAILABLE	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-NECESSARY DELAY IN WORK	AVAILABLE	AVAILABLE	AVAILABLE

  
 (MUHAMMAD NASIR KHAN GHOURI)  
 (Member)  
 DIVISIONAL ACCOUNTS OFFICER,  
 Provincial Buildings Division No. II,  
 Karachi.

  
 (RIAZ ALI BHUTTO)  
 (Member)  
 EXECUTIVE ENGINEER,  
 Education Works Division No. I  
 Karachi.

  
 (AMANULLAH MEMON)  
 (Chairman)  
 EXECUTIVE ENGINEER,  
 Provincial Buildings Division No. II,  
 Karachi.

**OFFICE OF THE EXECUTIVE ENGINEER  
PROVINCIAL BUILDINGS DIVISION NO.II KARACHI**



This office NIT.NO.TC/G-55/ 2240

Dated. 28-02-2017

**SUBJECT: - ATTENDANCE SHEET.**

Date of opening: 10-04-2017.

S.NO	Name of Firm	Signature
1.	M/S. Khalid Khan & Co	
2.	M/S. Anwar Ahmed Const Co -	
3.	M/S. S.M. Shoaib	
4.	M/S. Pride Constt. & Eng.	
5.	M/S. M/S Tariq Azad Const Co	
6.	M/S. Pyramid Builder	
7.	M/S. S. Saad Enterprises	
8.	M/S. Kazi Associates.	
9.	M/S.	
10.	M/S.	
11.	M/S.	
12.	M/S.	
13.	M/S.	
14.	M/S.	
15.	M/S.	

(HAMMAD NASIR KHAN GHOURI)  
(Member)  
DIVISIONAL ACCOUNTS OFFICER,  
Provincial Buildings Division No. II,  
Karachi.

(RIAZ ALI BHUTTO)  
(Member)  
EXECUTIVE ENGINEER,  
Monitoring Affairs Department  
Karachi.

(AMANULLAH MEMON)  
(Chairman)  
EXECUTIVE ENGINEER,  
Provincial Buildings Division No. II,  
Karachi.



## OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION NO.II, KARACHI

No.TC/G-55/PBD-II/2016-17/2240

Dated: 28-02-2017.

**SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON 10-04-2017.**

A meeting of the procurement committee was held in the office of Executive Engineer, Provincial Buildings Division No.II, Karachi under the chairmanship of Executive Engineer.

2. The below mentioned member of committee attended the meeting to discuss the bids invited for the procurement of works vide Executive Engineer, Provincial Buildings Division No.II, Karachi letter No. TC/G-55/PBD-II/2016-17/2240 dated 28.02.2017, and subsequently hoisted on the website of Sindh Public Procurement Regularity Authority and Information Technology Department Government of Sindh.

Following attend the meeting:

1. Mr. Muhammad Nasir Khan Ghouri.  
Divisional Accounts Officer  
Provincial Buildings Division No.II,  
Karachi  
Member
2. Mr. Riaz Ali Bhutto,  
Executive Engineer  
Minorities Affairs Department,  
Karachi.  
Member

During the course of meeting following discussion were made by the committee.

- i. The tender received on dated: 10.04.2017 at 1:00 PM were opened before the Procurement Committee in presence of representatives of participants.
  - ii. The methods for bidding documents observed as single envelop.
  - iii. The tender was opened on 10.04.2017 before the tender opening Committee.
4. The committee was informed that 09-Nos bidders have purchased the bidding documents upto dated: 10.04.2017 and 08-Nos have responded the bids and received on 10.04.2017 upto 2:00 PM in the office of Executive Engineer, Provincial Buildings Division No.II, Karachi.
5. During the opening of tender received, following status was found.

Sr. No.	Name of Firms	Raking in Term of Cost	Remarks
1	(i) M/S. Pride Constt: & Engineering	1 <sup>st</sup> Lowest	Accepted
	(ii) M/S. Anwar Ahmed Constt: Co.	2 <sup>nd</sup>	Highest Rejected
	(iii) M/S. Khalil Khan & Co.	3 <sup>rd</sup>	Highest Rejected
2	(i) M/S. Pride Constt: & Engineering	1 <sup>st</sup> Lowest	Accepted
	(ii) M/S. khalil khan & Co.	2 <sup>nd</sup>	Highest Rejected
	(iii) M/S. Anwar Ahmed Constt: Co.	3 <sup>rd</sup>	Highest Rejected
3	(i) M/S. Pride Constt: & Engineering.	1 <sup>st</sup> Lowest	Accepted
	(ii) M/S. Khalil Khan & Co.	2 <sup>nd</sup>	Highest Rejected
	(iii) M/S. Anwar Ahmed Constt: Co.	3 <sup>rd</sup>	Highest Rejected

4	(i) M/S. Pride Constt: & Engineering	1 <sup>st</sup> Lowest	Accepted
	(ii) M/S. Anwar Ahmed Constt: Co.	2 <sup>nd</sup>	Highest Rejected
	(iii) M/S. Khalil Khan & Co.	3 <sup>rd</sup>	Highest Rejected
5	(i) M/S. Pride Constt: & Engineering	1 <sup>st</sup> Lowest	Accepted
	(ii) M/S. Khalil Khan & Co.	2 <sup>nd</sup>	Highest Rejected
	(iii) M/S. Anwar Ahmed Constt: Co.	3 <sup>rd</sup>	Highest Rejected
6	(i) M/S. KHALIL KHAN & CO:	1 <sup>st</sup> Lowest	Accepted
	(ii) M/S. ANWAR AHMED CONST: CO:	2 <sup>nd</sup>	Highest Rejected
	(iii) M/S. S.M. SHOAIB.	3 <sup>rd</sup>	Highest Rejected
7	(i) M/S. S.Sajid Enterprises.	1 <sup>st</sup> Lowest	Accepted
	(ii) M/S. Khalil Khan & Co.	2 <sup>nd</sup>	Highest Rejected
	(iii) M/S. S.M Shoaib	3 <sup>rd</sup>	Highest Rejected
8	(i) M/S. Tariq Azad Constt: Co.	1 <sup>st</sup> Lowest	Accepted
	(ii) M/S. S.Sajid Enterprises	2 <sup>nd</sup>	Highest Rejected
	(iii) M/S. Khalil Khan & Co.	3 <sup>rd</sup>	Highest Rejected
9	(i) M/S. S.M.Shoaib	1 <sup>st</sup> Lowest	Accepted
	(ii) M/S. Anwar Ahmed Constt; Co.	2 <sup>nd</sup>	Highest Rejected
	(iii) M/S. Khalil Khan &Co.	3 <sup>rd</sup>	Highest Rejected
	(iv) Preety Const: Co:		NOT RETURN TO THE TENDER BOX
10	(i) M/S. KAZI ASSOCIATES.	1 <sup>st</sup> Lowest	Accepted
	(ii) M/S. S. SAJID ENTERPRISES.	2 <sup>nd</sup>	Highest Rejected
	(iii) M/S. S.M. SHOAIB.	3 <sup>rd</sup>	Highest Rejected
11	(i) M/S. Anwar Ahmed Constt: Co.	1 <sup>st</sup> Lowest	Accepted
	(ii) M/S. S.Sajid Enterprises	2 <sup>nd</sup>	Highest Rejected
	(iii) M/S. S.M Shoaib	3 <sup>rd</sup>	Highest Rejected
	(iv) Preety Const: Co:		NOT RETURN TO THE TENDER BOX
12	(i) M/S. Pyramid Builders.	1 <sup>st</sup> Lowest	Accepted
	(ii) M/S. Khalil Khan & Co:	2 <sup>nd</sup>	Highest Rejected
	(iii) M/S. S.M. Shoaib.	3 <sup>rd</sup>	Highest Rejected

6. The committee thoroughly scrutinized each case / tender document, by comparing earthematically and financially with sanctioned estimates / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

7. **Recommendation**

After due deliberation / scrutiny of each tender document by the committee, it was recommended that lowest evaluated responsive bidder may be awarded the respective tender.

8. **Decision**

In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned lowest responsive bidders accordingly.

(MUHAMMAD NASIR KHAN GHOURI)  
(Member)  
DIVISIONAL ACCOUNTS OFFICER,  
Provincial Buildings Division No. II,  
Karachi.

(RIAZ ALI BHUTTO)  
(Member)  
EXECUTIVE ENGINEER,  
Minorities Affairs Department  
Karachi

(AMANULLAH MEMON)  
(CHMRMAN)  
EXECUTIVE ENGINEER,  
Provincial Buildings Division No. II,  
Karachi.

**NOTICE INVITING TENDER**  
RefNo TUG-557240 Dated:28-02-2017  
Procuring Agency invites sealed bids in single envelope method from all the interested bidders under SPPRA Rules 2010 for the following works.

**PROVINCIAL ADP**  
Restoration and Provision of Basic Facilities in Selected Educational Management Organization (EMO) Cluster Schools at District Sukkur (ADP No. 484)

1	CRPS Arain	Sukkur	4,470	223500	3000	18	Months
2	CRPS Kandi/Wahar	Sukkur	7,875	297750	3000	18	Months
3	CRPS Old Shah Pur	Sukkur	5,859	291950	3000	18	Months
4	CRPS Abad Lakha	Sukkur	3,211	160550	3000	18	Months
5	CRPS Muhammad Ibrahim Indhar	Panohaji	3,373	168650	3000	18	Months
6	CRPS Sahab Indhar	Panohaji	2,490	124500	3000	18	Months
7	CRPS Muhammad Ibrahim Indhar	Panohaji	5,357	267950	3000	18	Months
8	CRPS New Shah Pur	Sukkur	5,227	261350	3000	18	Months
9	CRPS Khan Khaw Sindh	Sukkur	3,210	160550	3000	18	Months
10	CRPS Hajani Bachha	Sukkur	7,440	371000	3000	18	Months
11	CRPS Nareer Colony No. 06 old Sukkur	Sukkur	8,213	410650	3000	18	Months

S. No.	Name of Work	Estimated Cost	Cost of Bidding Documents	Time Allowed For Completion
1.	Construction of Office / Hostel / Residential Building for Population Welfare Training Institute (PWTI) Karachi, Construction of Category 3rd Banglowes (02-New) & Compound Wall (Remaining Work)	Rs.10047000/-	3000/-	12 Month
2.	Construction of Office / Hostel / Residential Building for Population Welfare Training Institute (PWTI) Karachi, Category 2 <sup>nd</sup> Type & 3 <sup>rd</sup> Type Banglowes (Internal & External Electrification)	Rs.3674700/-	3000/-	12 Month
3.	Construction of Office / Hostel / Residential Building for Population Welfare Training Institute (PWTI) Karachi, Constt of Compound Wall (Remaining Work)	Rs.3663700/-	3000/-	12 Month
4.	Construction of Office / Hostel / Residential Building for Population Welfare Training Institute (PWTI) Karachi, Providing facing Porcelain Tile Flooring, Marble Size Steps & 5.5 Railing for Main Building & Hostel Block (Remaining Work)	Rs.14983000/-	3000/-	06 Month
5.	Construction of Office / Hostel / Residential Building for Population Welfare Training Institute (PWTI) Karachi, Constt of Category 2nd Banglowes (Civil Work) (Remaining Work)	Rs.7816300/-	3000/-	12 Month
6.	Renovation / Rehabilitation of Board of Revenue Building Hyderabad / Karachi, Renovation / Rehabilitation of Board of Revenue Building at Karachi (Civil work)	Rs.15654100/-	3000/-	18 Month
7.	M/R to Jacob Line Flats Block "S" Lines Area Karachi.	Rs.2961700/-	3000/-	04 Month
8.	M/R to Sindh Services Hospital Karachi (OPD Block Ground Floor, 1 <sup>st</sup> Floor & Second floor)	Rs.53000000/-	3000/-	04 Month
9.	Establishment of Record Room on Administration Block & Constt. at JPMC Karachi (ADP No. 600 of 2016-17) (Conversion of Ground Floor into Record Room)	Rs.20634000/-	3000/-	18 Month
10.	M/R to Barrack No. 10, Office of the Forest & Wild Life Department Government of Sindh, Sindh Secretariat Block 4-A, Karachi.	Rs.1487000/-	3000/-	04 Month
11.	Strengthening of Sindh Poultry Vaccine Centre Karachi (ADP 1211 of 2016-17) (Remaining Work)	Rs.16794900/-	3000/-	04 Month
12.	M/R to Additional and Missing Facilities to Remand Home Karachi.	Rs.3702800/-	3000/-	04 Month

**Restoration of Existing Blocks of SBEP Constructed Schools in District Sukkur & Khairpur (ADP No. 485)**

12	GGHS Arain	Sukkur	1,665	83250	3000	18	Months
13	GGHS Abad Lakha	Sukkur	1,917	95850	3000	18	Months
14	GGHS Bhiller	Panohaji	2,548	127400	3000	18	Months
15	GGHS Dardarin	Rehri	2,310	115500	3000	18	Months
16	C-10 Modern High School Sukkur	Sukkur	6,438	321950	3000	18	Months

**Rehabilitation of Office Building of Education & Literacy Deptt. Sukkur Division (ADP No. 486)**

17	Executive Engineer Sukkur Office	Sukkur	3,536	176800	3000	18	Months
18	Chief Engineer Sukkur Office	Sukkur	3,693	184650	3000	18	Months
19	Assistant Engineer Panohaji Office	Panohaji	2,062	103100	3000	18	Months
20	Officer Old D.O Female Regional Director	Sukkur	2,915	145750	3000	18	Months
21	Regional Director	Sukkur	10,000	500000	3000	18	Months

**CONSTRUCTION OF HOSTEL AT PANOHAJI CANTONMENT (ADP No. 487 of 2016-17)**

22	Hostel Block No. 1 (Electrification)	Panohaji	2,000	100000	3000	18	Months
23	Hostel Block No. 2 (Electrification)	Akhi	2,000	100000	3000	18	Months
24	Hostel Block No. 3 (Electrification)	Panohaji	2,000	100000	3000	18	Months
25	Civil		55,000	2750000	3000	18	Months
26	Electric Mosque	Panohaji	2,000	100000	3000	18	Months
27	Civil		3,400	170000	3000	18	Months
28	Electric		0,400	20000	1000	18	Months

**Rehabilitation, & Provision of Missing Facilities in Existing Colleges in Sukkur Division @ GGDC SUKKUR (ADP No. 431 OF 2016-17)**

29	Civil		37,000	1850000	3000	18	Months
30	Electric		3,500	175000	3000	18	Months

**CONSTRUCTION OF NEW BUILDING FOR LAW COLLEGE SUKKUR (ADP No. 432 OF 2016-17)**

31	Main Building	Sukkur	78,000	3900000	3000	18	Months
32	Civil		5,100	255000	3000	18	Months
33	Electric		5,100	255000	3000	18	Months

- Eligibility: Valid Registrations with Income Tax, Sales Tax, Sindh Revenue Board and Pakistan Engineering Council in respective category for the year 2017.
- Method of Procurement (Single Stage Single Envelope).
- Bidding/Tender Documents:
  - Issuance Documents will be issued from date of publication / hoisting i.e from 08-03-2017 to 24.03.2017.
  - Submission: date will be 24.03.2017 up to 1:00 pm.
  - Opening: will be opened on 24.03.2017 at 2:00 pm.
  - Un-responsive tenders will be again issued / submitted/ opened on following dates.

Attempt	(a) Issue date	(b) Submission & Opening date
1 <sup>st</sup>	27.03.2017	11.04.2017 at 2:00 pm.
2 <sup>nd</sup>	11.04.2017	23.03.2017 at 2:00 pm.

**EXECUTIVE ENGINEER**  
EDUCATION WORKS DIVISION  
SUKKUR

INF-KRY.No.1061/17  
Say No to Corruption. We are united Against Terrorism.  
FOR THE BETTERMENT OF EDUCATION IN SINDH  
SMS "ILMI" + YOUR MESSAGE TO 8398

- The intending participants can submit their applications in the office of undersigned along with the below listed documents/requirements for the purpose of issuance of bidding documents of each work separately from the date of publication of N.I.T. during office hours upto 21-03-2017. No bidding document will be provided without the payment of cost of bidding document which shall be in the shape of pay order or in the shape of deposit receipt against each work.
- The bids will be received back on 22-03-2017 up to 1:00 p.m. and will be opened on the same day @ 2:00 p.m. in presence of Procurement Committee and the bidders or their authorized representatives who wish to be present on the occasion. If the order remains un-responsive or are not accepted then the same will be issued and open on the following dates:-

**Schedule of Un-Responsive Bids.**

2 <sup>nd</sup> attempt date of issuance for bid.	2 <sup>nd</sup> = 10-04-2017 receiving upto 01.00 PM and opened on same day @ 2:00 PM
10-04-2017	

- Eligibility / Conditions:
  - Registration with Pakistan Engineering Council in the relevant category or above discipline keeping in view the bid costs.
  - For electrical work valid license issued from Inspectorate of Electrical License Sindh, of the similar region with respect to works, shown above.
  - List of work and copy of letter of award of work / work orders of equivalent cost or above (Experience of relevant Works).
  - Registration with Income Tax Department (NTN copy) and Sindh Revenue Board (SRB), (Sales Tax Registration) and copy of CNIC.
  - Turn-over of at least three years for relevant amount of works or more.
  - Undertaking on stamp paper that firm is not involved in any litigation, Departmental rift, abandoned or unnecessary delay in completion of any work in the Government Departments.
  - The 2% Earnest money shall be submitted in the shape of call deposit issued from scheduled bank at the time of submission of bidding document in favor of undersigned.
  - Affidavit to the effect that firm has not been black listed previously by any executing agency.
  - Affidavit to the effect that all documents / particulars / information furnished are true and correct.
  - The competent Authority reserves the right to reject any or all the tenders in accordance with SAPRA Rules 2010.
  - Conditional Tenders will not be entertained.
  - Advertisement can be seen on Sindh Government web site (www.Sindh.gov.pk) and SPPRA website.

**EXECUTIVE ENGINEER**  
Provincial Building Division No.II  
Karachi

INF-KRY.No.1040/17  
Say No to Corruption. We are united Against Terrorism.  
FOR THE BETTERMENT OF EDUCATION IN SINDH  
SMS "ILMI" + YOUR MESSAGE TO 8398

THE EXPRESS TRIBUNE  
08-03-17











**OFFICE OF THE EXECUTIVE ENGINEER,  
PROVINCIAL BUILDINGS DIVISION NO.II, KARACHI**  
SINDH SECRETARIAT 4-A, BARRACK NO.18, COURT ROAD KARACHI.  
NO:TC/G-55/PBD-II/2016-17/2645 Karachi, dated 07 . 04 2016.

To,

✓  
The Assistant Director (Assessment),  
Government of Sindh,  
S P P R A,  
**KARACHI.**

SUBJECT: NIT: REF: NO.TC/G-55/PBD-II/2016-17/2240 DATED: 28.02.2017 (31956).

.....

I have to refer your kind Office Letter No: AD(A)SPPRA/W&S(B)31956/16-17/1587 Dated: 05-04-2017 and submit the clipping in Urdu Newspaper, Annual Procurement Plan mentioning estimate cost & fund allocation, item No.3 is mentioned in APP is enclosed.

Moreover Annual Procurement Plan is mentioning single stage single envelope for Procurement of Works & Goods as per rules.

Procuring Agency will follows your kind instruction.

  
(AMANULLAH MEMON)  
EXECUTIVE ENGINEER,  
Provincial Buildings Division No.II,  
Karachi

Copy forwarded for information to:-

1. The Secretary, Works & Services Department, Govt. of Sindh, Karachi.
2. The Chief Engineer, Buildings Department, Govt. of Sindh, Hyderabad.

3666  
10-4-17

For n/a plz  
10/4  
(Sajjad SB)

/  
EXECUTIVE ENGINEER,  
Provincial Buildings Division No.II,  
Karachi







**ANNUAL PROCUREMENT PLAN  
(WORKS, GOODS & SERVICES)**

**WORKS & SERVICES DEPARTMENT GOVERNMENT OF SINDH PROVINCIAL BUILDINGS  
DIVISION-II, PROVINCIAL BUILDING SUB DIVISION-VII, KARACHI.**

DEPARTMENT NAME:-

S. NO	Description of procurement	Quantity where Applicable	Estimated Unit Cost (Where Applicable) in Millions	Funds Allocated (1000) Million	Source of funds (ADPs Non ADPs)	Proposed Procurement Method	Timing of Procurement				Remarks
							1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
A					ADP	Least Cost Method.					
1	CONSTRUCTION OF OFFICE HOSTEL RESIDENTIAL BUILDING FOR POULATION WELFARE TRAINING INSTITUTE (P.W.T.I) KARACHI CONSTRUCTION OF CATEGORY IIRD BUNGLOW (2-NOS)ADP 1736 (2016-17)					10.100 (M)	✓	✓	✓	✓	✓
2	CONSTRUCTION OF OFFICE HOSTEL RESIDENTIAL BUILDING FOR POULATION WELFARE TRAINING INSTITUTE (P.W.T.I) KARACHI CONSTRUCTION OF CATEGORY IIRD BUNGLOW ADP No. 1736 (2016-17)					7.700 (M)	✓	✓	✓	✓	✓
3	RESIDENTIAL BUILDING FOR POPULATION WELFARE TRAINING INSTITUTE (PWTI) SCHEME 33, NEAR BUNDU KHAN HOTEL KARACHI, SINDH ADP # 1736 2016-17 CONSTRUCTION OF COMPOUND WALL					3.500 (M)	✓	✓	✓	✓	✓
4	CONSTRUCTION OF OFFICE HOSTEL RESIDENTIAL BUILDING FOR POULATION WELFARE TRAINING INSTITUTE (P.W.T.I) SCHEME 33 NEAR BUNDU KHAN HOTEL KARACHI P/F PORCELAIN TILE FLOORING, MARBLE STAIR STEPS & S.S RAILING FOR M. BUILDING & HOSTEL ADP1736 of 2016-17.					15.466 (M)	✓	✓	✓	✓	✓

*Amal*  
ASSISTANT ENGINEER  
Provincial Building Sub Division-VII  
Karachi

*N*  
EXECUTIVE ENGINEER  
Provincial Buildings Division-II  
Karachi

ANNUAL PROCUREMENT PLAN  
(WORKS, GOODS & SERVICES)

WORKS & SERVICES DEPARTMENT, GOVERNMENT OF SINDH PROVINCIAL BUILDINGS

DIVISION-II SUB DIVISION VIII KARACHI

SN	DESCRIPTION OF PROCUREMENT	QUANTITY WHERE APPLICABLE	ESTIMATED UNIT COST (WHERE APPLICABLE) IN (m)	FUNDS ALLOCATED (1000) MILLION	SOURCE OF FUNDS (ADPS Non - ADPs)	Proposed procurement	TIMINGS OF PROCUREMENT				REMA
							1 <sup>st</sup> qtr	2 <sup>nd</sup> qtr	3 <sup>rd</sup> qtr	4 <sup>th</sup> qtr	
1	Construction of office/Hostel/Residential buildings for population welfare training institute (PWTi) scheme-33 near Bundu Khan Hotel Karachi (Category 2 <sup>nd</sup> type & 3 <sup>rd</sup> type bungalow) (Internal & external electrification (ADP 1736 of 2016-17		3.9160(M)	91.500(M)	ADP scheme	Least cost method		<			

*[Signature]*  
Assistant Engineer

Provincial Buildings Sub Division-VIII

*[Signature]* Karachi

DIRECTOR GENERAL  
FINANCIAL SERVICES  
KARACHI

**ANNUAL PROCUREMENT PLAN  
(WORKS, GOODS & SERVICES)**

**DEPARTMENT NAME:-**

**WORKS & SERVICES DEPARTMENT GOVERNMENT OF SINDH PROVINCIAL BUILDINGS  
DIVISION-II, SUB-DIVISION-VI, KARACHI.**

S. No	Description of procurement	Quantity Where Applicable	Estimated Unit Cost (Where Applicable) In Millions	Funds Allocated in Million	Source of Funds (ADPs Non ADPs)	Proposed Procurement	Timing of procurement				Rema
							Ist Qtr	2 <sup>nd</sup> Qtr	3 <sup>rd</sup> Qtr	4 <sup>th</sup> Qtr	
1	Renovation/Rehabilitation of Board of Revenue Building at Karachi (Civil Work).		15.6551 (M)	77.500 (Million)	ADP #64 for the year 2016-17	Least Cost Method					

  
**ASSISTANT ENGINEER**  
 PROVINCIAL BUILDINGS SUB-DIVN:NO:VI,  
 KARACHI

ENCL NO: 100/169  
 PROVINCIAL BUILDINGS  
 KARACHI



**ANNUAL PROCUREMENT PLAN  
(WORKS, GOODS & SERVICES)**

**DEPARTMENT NAME:- WORKS & SERVICES DEPARTMENT GOVERNMENT OF SINDH PROVINCIAL BUILDINGS  
DIVISION-II, PROVINCIAL BUILDING SUB DIVISION-VII, KARACHI.**

NO	Description of procurement	Quantity where Applicable	Estimated Unit Cost (Where Applicable) in Millions	Funds Allocated (1000) Million	Source of funds (ADPs Non ADPs)	Proposed Procurement Method	Timing of Procurement				Remarks
							1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
A	Residential Building Jacob Lines Block "S" (G.A)				Non ADPs	Least Cost Method.					
1	M/R TO JACOBLINE FLATS BLOCK "S" LINES AREA KARACHI EXTERNAL DEVELOPMENT WORK		0.500				✓				Subject to be release of f
2	M/R TO JACOBLINE FLATS BLOCK "S" LINES AREA KARACHI		3.000				✓		✓		Subject to be release of f

*[Signature]*

ASSISTANT ENGINEER  
Provincial Building Sub Division-VII  
Karachi

*[Signature]*

EXECUTIVE ENGINEER  
Provincial Buildings Division-II  
Karachi

**ANNUAL PROCUREMENT PLAN  
(WORKS, GOODS & SERVICES)**

DEPARTMENT NAME:-

**WORKS & SERVICES DEPARTMENT GOVERNMENT OF SINDH PROVINCIAL BUILDINGS  
DIVISION-II, PROVINCIAL BUILDING SUB DIVISION-VII, KARACHI.**

NO	Description of procurement	Quantity where Applicable	Estimated Unit.Cost (Where Applicable) in Millions	Funds Allocated (1000) Million	Source of funds (ADPs Non ADPs)	Proposed Procurement Method	Timing of Procurement				Remarks
							1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
A	Office Building Services Hospital (Health)			21.141	Non ADPs	Least Cost Method.					
1	M/R TO SINDH SERVICES HOSPITAL KARACHI EXTERNAL BEAUTIFICATION OF OPD BLOCK AND CAR PARKING SHADE		5.70				✓				Subject to release of fu
2	M/R TO SINDH SERVICES HOSPITAL KARACHI INDOOR BLOCK MEDICAL STORE, EMERGENCY WARD MAINTENANCE		3.40				✓				Subject to release of fu
3	M/R TO SINDH SERVICES HOSPITAL KARACHI OPD BLOCK 1 <sup>ST</sup> FLOOR, FIRST FLOOR AND SECOND FLOOR.		5.50				✓				Subject to release of fu
4	M/R TO SINDH SERVICES HOSPITAL KARACHI CONSTRUCTION OF UNDERGROUND TANK AND PAVEMENT WORK.		2.20				✓				Subject to release of fu
5	M/R TO SINDH SERVICES HOSPITAL KARACHI EXTERNAL DRAINAGE		1.00				✓				Subject to release of fu
6	M/R TO SINDH SERVICES HOSPITAL KARACHI INDOOR BLOCK EXTERNAL COLOURING PAINTING & CHAJJA REPAIRING ETC COMPLETE		11.500				✓				Subject to release of fu

*[Signature]*

ASSISTANT ENGINEER  
Provincial Building Sub Division-VII  
Karachi

*[Signature]*

EXECUTIVE ENGINEER  
Provincial Buildings Division-II  
Karachi

MANUAL PROCUREMENT PLAN

(WORKS, GOODS & SERVICES)

WORKS & SERVICES DEPARTMENT, GOVERNMENT OF SINDH PROVINCIAL BUILDINGS

DIVISION-II SUB-DIVISION VIII KARACHI

DESCRIPTION OF PROCUREMENT	QUANTITY WHERE APPLICABLE	ESTIMATED UNIT COST (WHERE APPLICABLE) IN (m)	FUNDS ALLOCATED (1000) MILLION	SOURCE OF FUNDS (ADPS Non-ADPs)	Proposed procurement	TIMINGS OF PROCUREMENT				REMARKS
						1 <sup>st</sup> qtr	2 <sup>nd</sup> qtr	3 <sup>rd</sup> qtr	4 <sup>th</sup> qtr	
Establishment of Record room at Administration block & Constt. at JPMC Karachi (Conversion of ground floor offices into record room (ground floor + Second floor)		21.7997 (M)			ADP scheme	Least cost method			<	



Assistant Engineer  
Provincial Buildings Sub Division-V  
Karachi



**ANNUAL PROCUREMENT PLAN  
(WORKS, GOODS & SERVICES)**

DEPARTMENT NAME:- WORKS & SERVICES DEPARTMENT GOVERNMENT OF SINDH PROVINCIAL BUILDINGS DIVISION-II, PROVINCIAL BUILDING SUB DIVISION-VII, KARACHI.

S. NO	Description of procurement	Quantity where Applicable	Estimated Unit Cost (Where Applicable) in Millions	Funds Allocated (1000) Million	Source of funds (ADPs Non ADPs)	Proposed Procurement Method	Timing of Procurement				Remarks
							1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
A	Office Building Secretariat Building 4-A (G.A)				Non ADPs	Least Cost Method.					
1	M/R TO BARRACK No. 10 OFFICE OF FOREST & WILD LIFE DEPARTMENT GOVERNEMENT OF SINDH SINDH SECRETARIAT BLOCK 4-A KARACHI		1.500					J			✓

*Asst. Eng.*  
ASSISTANT ENGINEER  
Provincial Building Sub Division-VII  
Karachi

*Exec. Eng.*  
EXECUTIVE ENGINEER  
Provincial Buildings Division-II  
Karachi

ANNUAL PROCUREMENT PLAN  
 (WORKS, GOODS & SERVICES)  
 WORKS & SERVICES DEPARTMENT, GOVERNMENT OF SINDH PROVINCIAL BUILDINGS

DIVISION-15 SUB DIVISION VI KARACHI

S/N	DESCRIPTION OF PROCUREMENT	QUANTITY WHERE APPLICABLE	ESTIMATED UNIT COST (WHERE APPLICABLE) IN (M)	FUNDS ALLOCATED (1000) MILLION	SOURCE OF FUNDS (ADPS Non ADPs)	Proposed procurement	TIMINGS OF PROCUREMENT				FEM	
							1 <sup>st</sup> qtr	2 <sup>nd</sup> qtr	3 <sup>rd</sup> qtr	4 <sup>th</sup> qtr		
1	Strengthening of Sindh Poultry vaccine centre Korang, Karachi (ADP 1211 of 2016-17) (Remaining work)		18.290(M)	2.18(M)	ADP scheme	Least cost method						

  
 Assistant Engineer  
 Provincial Buildings - Sub Division VI  
 KARACHI

  
 PE

**ANNUAL PROCUREMENT PLAN  
(WORKS, GOODS & SERVICES)**

DEPARTMENT NAME:-

**WORKS & SERVICES DEPARTMENT GOVERNMENT OF SINDH PROVINCIAL BUILDINGS  
DIVISION-II, SUB-DIVISION-VI, KARACHI.**

S. No	Description of procurement	Quantity Where Applicable	Estimated Unit Cost (Where Applicable) In Millions	Funds Allocated in Million	Source of Funds (ADPs Non ADPs)	Proposed Procurement	Timing of procurement				Remarks
							1st Qtr	2 <sup>nd</sup> Qtr	3 <sup>rd</sup> Qtr	4 <sup>th</sup> Qtr	
	<b><u>"SC-21132 (132)91</u></b> <b><u>Works &amp; Services</u></b>										
1	M/R Additional and missing facilities to Remand home Karachi		3.716500 (M)							✓	

  
 ASSISTANT ENGINEER,  
 PROVINCIAL BUILDINGS SUB-DIVN:NO;VI,  
 KARACHI

  
 20/05/2014

31936

ANNUAL PROCUREMENT PLAN  
(WORKS, GOODS & SERVICES)

WORKS & SERVICES DEPARTMENT GOVERNMENT OF SINDH PROVINCIAL BUILDINGS

DEPARTMENT NAME:- DIVISION-II, PROVINCIAL BUILDING SUB DIVISION-VII, KARACHI.

S. NO	Description of procurement	Quantity where Applicable	Estimated Unit		Source of funds (ADPs Non ADPs)	Proposed Procurement Method	Timing of Procurement				Remarks
			Cost (Where Applicable) in Millions	Funds Allocated (1000) Million			1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
A					ADP						
1	CONSTRUCTION OF OFFICE HOSTEL RESIDENTIAL BUILDING FOR POULATION WELFARE TRAINING INSTITUTE (P.W.T.I) KARACHI CONSTRUCTION OF CATEGORY IIIIRD BUNGLOW (2-NOS)		10.100 (M)	90.585(M)		Single Stage Single Envelope				✓	✓
2	CONSTRUCTION OF OFFICE HOSTEL RESIDENTIAL BUILDING FOR POULATION WELFARE TRAINING INSTITUTE (P.W.T.I) KARACHI CONSTRUCTION OF CATEGORY IIND BUNGLOW		7.700 (M)	90.585(M)		Single Stage Single Envelope				✓	✓
3	CONSTRUCTION OF OFFICE ,HOSTEL, RESIDENTIAL BUILDING FOR POPULATION WELFARE TRAINING INSTITUTE (PWTI) SCHEME 33, NEAR BUNDU KHAN HOTEL KARACHI, SINDH (REMAINING WORK) ADP # 1736 2016-17 CONSTRUCTION OF COMPOUND WALL		3.500 (M)	90.585(M)		Single Stage Single Envelope				✓	✓
4	CONSTRUCTION OF OFFICE HOSTEL RESIDENTIAL BUILDING FOR POULATION WELFARE TRAINING INSTITUTE (P.W.T.I) SCHEME 33 NEAR BUNDU KHAN HOTEL KARACHI P/F PORCELINE TILE FLOORING, MARBLE STAIR STEPS & S.S RAILING FOR MAIN BUILDING & HOSTEL BLOCK		15.466 (M)	90.585(M)		Single Stage Single Envelope				✓	✓

*[Signature]*  
ASSISTANT ENGINEER  
Provincial Building Sub Division-VII  
Karachi

*[Signature]*  
EXECUTIVE ENGINEER  
Provincial Buildings Division-II  
Karachi



ANNUAL PROCUREMENT PLAN  
(WORKS, GOODS & SERVICES)  
WORKS & SERVICES DEPARTMENT, GOVERNMENT OF SINDH PROVINCIAL BUILDINGS  
DIVISION-II SUB DIVISION VIII KARACHI

SN	DESCRIPTION OF PROCUREMENT	QUANTITY WHERE APPLICABLE	ESTIMATED UNIT COST (WHERE APPLICABLE) IN (m)	FUNDS ALLOCATED in MILLION	SOURCE OF FUNDS (ADPS Non -ADPs)	Proposed procurement	TIMINGS OF PROCUREMENT				REMARKS
							1 <sup>st</sup> qtr	2 <sup>nd</sup> qtr	3 <sup>rd</sup> qtr	4 <sup>th</sup> qtr	
1	Construction of office/Hostel/Residential buildings for population welfare training institute (PWTI) scheme 33 near Bundu Khan Hostel Karachi (Category 2 <sup>nd</sup> type & 3 <sup>rd</sup> type bungalow) internal & external electrification (ADP 1736 of 2016-17		3.9160(M)	91.500(M)	ADP scheme	Single stage single envelope		<			✓

  
Assistant Engineer  
Provincial Buildings Electrical Sub Division VIII  
Karachi

  
EXECUTIVE ENGINEER,  
PROVINCIAL BUILDING DIVISION.II  
KARACHI.

**ANNUAL PROCUREMENT PLAN**

**(WORKS, GOODS & SERVICES)**

**DEPARTMENT NAME:-**

**WORKS & SERVICES DEPARTMENT GOVERNMENT OF SINDH PROVINCIAL BUILDINGS**

**DIVISION-II, SUB-DIVISION-VI, KARACHI.**

S. No.	Description of procurement	Quantity Where Applicable	Estimated Unit Cost (Where Applicable) In Millions	Funds Allocated in Million	Source of Funds (ADPs Non ADPs)	Proposed Procurement	Timing of procurement				Remarks
							1st Qtr	2 <sup>nd</sup> Qtr	3 <sup>rd</sup> Qtr	4 <sup>th</sup> Qtr	
1	Renovation/Rehabilitation of Board of Revenue Building at Karachi (Civil Work).	-	15.6551 (M)	77.500 (Million)	ADP #64 for the year 2016-17	Single stage single envelope				✓	✓

  
ASSISTANT ENGINEER  
PROVINCIAL BUILDINGS SUB-DIVN:NO:VI,  
KARACHI

  
EXECUTIVE ENGINEER,  
PROVINCIAL BUILDING DIVISION.II,  
KARACHI.

**ANNUAL PROCUREMENT PLAN  
(WORKS, GOODS & SERVICES)**

DEPARTMENT NAME:-

**WORKS & SERVICES DEPARTMENT GOVERNMENT OF SINDH PROVINCIAL BUILDINGS  
DIVISION-II, PROVINCIAL BUILDING SUB DIVISION-VII, KARACHI.**

S. NO	Description of procurement	Quantity where Applicable	Estimated Unit Cost (Where Applicable) in Millions	Funds Allocated (1000) Million	Source of funds (ADPs Non ADPs)	Proposed Procurement Method	Timing of Procurement				Remarks
							1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
A	Residential Building Jacob Lines Block "S" (G.A)			5.840(M)	Non ADPs						
1	M/R TO JACOBLINE FLATS BLOCK " S" LINES AREA KARACHI EXTERNAL DEVELOPMENT WORK		0.424			Single Stage Single Envelope	✓	✓			
1	M/R TO JACOBLINE FLATS BLOCK " S" LINES AREA KARACHI		3.000			Single Stage Single Envelope	✓	✓			✓

*[Signature]*  
**ASSISTANT ENGINEER**

Provincial Building Sub Division-VII  
Karachi

*[Signature]*  
**EXECUTIVE ENGINEER**

Provincial Buildings Division-II  
Karachi

**ANNUAL PROCUREMENT PLAN  
(WORKS, GOODS & SERVICES)**

DEPARTMENT NAME:-

**WORKS & SERVICES DEPARTMENT GOVERNMENT OF SINDH PROVINCIAL BUILDINGS  
DIVISION-II, PROVINCIAL BUILDING SUB DIVISION-VII, KARACHI.**

S. NO	Description of procurement	Quantity where Applicable	Estimated Unit Cost (Where Applicable) in Millions	Funds Allocated (1000) Million	Source of funds (ADPs Non ADPs)	Proposed Procurement Method	Timing of Procurement				Remarks
							1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
A	Office Building Services Hospital (Health)			21.141	Non ADPs						
1	M/R TO SINDH SERVICES HOSPITAL WARDS. PEADS, GYNAE, LABOUR ROOM, WOMEN SURGICAL, MEDICAL WARD, COLORING, WIRE GUAZE, PAINTING GLAZING PANES, ALUMINUM WINDOWS, FIBER GLASS SHADES ETC EXTERNAL / INTERNAL WORK		5.70			Single Stage Single Envelope	✓				Subject to release of funds
2	M/R TO SINDH SERVICES HOSPITAL KARACHI INDOOR BLOCK MEDICAL STORE, EMERGENCY WARD MALE, ICU, O.T MEDICAL & SURGICAL.		3.40			Single Stage Single Envelope	✓				Subject to release of funds
3	M/R TO SINDH SERVICES HOSPITAL KARACHI (OPD BLOCK G.FLOOR, FIRST FLOOR AND SECOND FLOOR.		5.50			Single Stage Single Envelope	✓				Subject to release of funds
4	M/R TO SINDH SERVICES HOSPITAL KARACHI CONSTRUCTION OF UNDER GROUND TANK AND PAVER WORK.		2.20			Single Stage Single Envelope	✓				Subject to release of funds
5	M/R TO SINDH SERVICES HOSPITAL KARACHI EXTERNAL DRAINAGE		1.00			Single Stage Single Envelope	✓				Subject to release of funds
6	M/R TO SINDH SERVICES HOSPITAL KARACHI INDOOR BLOCK EXTERNAL COLOURING PAINTING & CHAJJA REPAIRING ETC COMPLETE		0.500			Single Stage Single Envelope	✓				Subject to release of funds

*[Signature]*  
**ASSISTANT ENGINEER**  
Provincial Building Sub Division-VII  
Karachi

*[Signature]*  
**EXECUTIVE ENGINEER**  
Provincial Buildings Division-II  
Karachi

(WORKS ,GOODS & SERVICES)  
WORKS & SERVICES DEPARTMENT, GOVERNMENT OF SINDH PROVINCIAL BUILDINGS  
DIVISION-II SUB DIVISION V KARACHI

SN	DESCRIPTION OF PROCUREMENT	QUANTITY WHERE APPLICABLE	ESTIMATED UNIT COST (WHERE APPLICABLE) IN (m)	FUNDS ALLOCATED in MILLION	SOURCE OF FUNDS (ADPS Non -ADPs	Proposed procurement	TIMINGS OF PROCUREMENT				REMARKS
							1 <sup>st</sup> qtr	2 <sup>nd</sup> qtr	3 <sup>rd</sup> qtr	4 <sup>th</sup> qtr	
1	Establishment of Record room on Administration block & Constt: at JPMC Karachi (ADP No: 600 of 2016-17) (Conversion of ground floor into Record Room)		21.7997(M)	15.00(M)	ADP scheme	Single stage single envelope		<			



Assistant Engineer  
 Provincial Buildings Sub Division V  
 Karachi




EXECUTIVE ENGINEER.  
 PROVINCIAL BUILDING DIVISION. II  
 KARACHI.

**ANNUAL PROCUREMENT PLAN  
(WORKS, GOODS & SERVICES)**

DEPARTMENT NAME:- **WORKS & SERVICES DEPARTMENT GOVERNMENT OF SINDH PROVINCIAL BUILDINGS DIVISION-II, PROVINCIAL BUILDING SUB DIVISION-VII, KARACHI.**

S. NO	Description of procurement	Quantity where Applicable	Estimated Unit Cost (Where Applicable) in Millions	Funds Allocated (1000) Million	Source of funds (ADPs Non ADPs)	Proposed Procurement Method	Timing of Procurement				Remarks
							1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
A	Office Building Secretariat Building 4-A (G.A)				Non ADPs						
1	M/R TO BARRACK No. 10 OFFICE OF FOREST & WILD LIFE DEPARTMENT GOVERNEMENT OF SINDH SINDH SECRETARIAT BLOCK 4-A KARACHI.		1.500			Single Stage Single Envelope		✓		✓	

  
**ASSISTANT ENGINEER**  
 Provincial Building Sub Division-VII  
 Karachi


  
**EXECUTIVE ENGINEER**  
 Provincial Buildings Division-II  
 Karachi


**ANNUAL PROCUREMENT PLAN  
(WORKS, GOODS & SERVICES)**

**DEPARTMENT NAME:-**

**WORKS & SERVICES DEPARTMENT GOVERNMENT OF SINDH PROVINCIAL BUILDINGS  
DIVISION-II, SUB-DIVISION-VI, KARACHI.**

S. No.	Description of procurement	Quantity Where Applicable	Estimated Unit Cost (Where Applicable) In Millions	Funds Allocated in Million	Source of Funds (ADPs Non ADPs)	Proposed Procurement	Timing of procurement				Remarks
							1st Qtr	2 <sup>nd</sup> Qtr	3 <sup>rd</sup> Qtr	4 <sup>th</sup> Qtr	
1	Strengthening of Sindh Poultry vaccine centre Korangi Karachi (Remaining work)	-	18.290 (M)	22.3 (M)	ADP #1211 for the year 2016-17	Single stage single envelope				v	

  
ASSISTANT ENGINEER  
PROVINCIAL BUILDINGS SUB-DIVN:NO:VI,  
KARACHI

  
EXECUTIVE ENGINEER,  
PROVINCIAL BUILDING DIVISION.II  
KARACHI.



**ANNUAL PROCUREMENT PLAN  
(WORKS, GOODS & SERVICES)**

**DEPARTMENT NAME:-**

**WORKS & SERVICES DEPARTMENT GOVERNMENT OF SINDH PROVINCIAL BUILDINGS  
DIVISION-II, SUB-DIVISION-VI, KARACHI.**

S · N o ·	Description of procurement	Quantity Where Applica ble	Estimated Unit Cost (Where Applicabl e) In Millions	Funds Allocate d in Million	Source of Funds (ADPs Non ADPs)	Proposed Procurement	Timing of procurement				Remarks
							Ist Qtr	2 <sup>nd</sup> Qtr	3 <sup>rd</sup> Qtr	4 <sup>th</sup> Qtr	
	<b><u>“SC-21132 (132)91 Works &amp; Services</u></b>										
1	M/R Additional and missing facilities to Remand home Karachi		3.716500 (M)	3.718 (M)	Non-ADP	Single stage single envelope				✓	

  
ASSISTANT ENGINEER,  
PROVINCIAL BUILDINGS SUB-DIVN:NO;VI,  
KARACHI

  
EXECUTIVE ENGINEER,  
PROVINCIAL BUILDING DIVISION.II  
KARACHI.