

## - BID EVALUATION REPORT

Name of Procuring Agency,  
Tender Reference

Executive Engineer, Education Works Division Kamber-Shahdadkot  
NIT Called vide this office letter No: XEN/Edu/(W)- 3274 Dated: 08.03.2017

Tender Description / Name of Work

ILMI (Infrastructure Development) 2016-17 Programme @ GGPS Lal Khan Junejo Taluka Shahdadkot

Method of Procurement

NTC (National Competitive Bidding) Single Stage One-Envelope Procedure

Tender Published

SPPRA Website Daily Soahb, Daily Express, Daily Dawn

Total Bid Documents Sold

03 Nos

Total Bids Received

03 Nos

Financial Technically Bid Opening

30.03.2017

No: of Technically Qualified (if Applicable)

N.A

Bids Rejected


No any Bid Rejected


Financial Bid Opening Date

30.03.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISION WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	Mr. Samiullah Memon	P-A Rs. 2,355,337 P-B Rs. 60,907	1st Lowest	P-A 14.90 % Above P-B 0.35 % Below	Being Lowest Hence Accepted	Lowest
2	Mr. Shabir Muhammad Jamali	P-A Rs. 2,406,585 P-B Rs. 61,335	Higher	P-A 17.40 % Above P- B 0.35 % Above	Being Higher, hence Rejected	Higher
3	M/S Meesum Constt: & Co:	P-A Rs. 2,350,213 P-B Rs. 61,335	Higher	P-A 14.65 % Above P- B 0.35 % Above	Being Higher, hence Rejected	Higher

  
(SHAH BUX KHASHKHALHI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SIB-DIVISION KAMBER

  
(SURESH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
KAMBER

  
(SHOUKAT ALI SHAIKH)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
KAMBER-SHAHDADKOT

NIT S.No: 33

## FINANCIAL REVIES

NAME OF WORK:- ILMI (Infrastructure Development) 2016-17 Programme @ GGPS Lal Khan Junejo Taluka Shahdadkot ADP No: 481

NIT No: XEN/Edu/(W)/-3274 Dated: 08.03.2017  
 Technical Sanction Accorded by Superintending Engineer,  
 Education Works Circle Larkana

Date of Issue 29.03.2017  
 Date of Opening 30.03.2017  
 Time for Completion 12 Months

Vide No: S.E/EW/- Dated:

Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
P-A 2,049,902	-	-	-	316,654	-	2,366,556	14.90 % Above
P-B 61,121	-	-	-	-	-	61,121	0.35 % Below

G.Total 2,427,677

## COMPARATIVE STATEMENT


S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	Mr. Samiullah Memon	P.A 2,049,902	P.A 14.90 % Above	305,435	-	2,355,337	Lowest
		P-B 61,121	P.A 0.35 % Below	214	-	60,907	Lowest
						2,416,244	
2	Mr. Shabir Muhammad Jamali	P.A 2,049,902	P.A 17.40 % Above	356,683	-	2,406,585	Highest
		P-B 61,121	P.A 0.35 % Above	214	-	61,335	Highest
						2,467,920	
3	M/S Meesum Constt: & Co:	P.A 2,049,902	P.A 14.65 % Above	300,311	-	2,350,213	Highest
		P-B 61,121	P.A 0.35 % Above	214	-	61,335	Highest
						2,411,548	

  
 (SHAH BUX KHASKALT)

ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION-1 KAMBER

  
 (SURESH)

ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 KAMBER

  
 (SHOUKAT ALI SHAIKH)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 KAMBER-SHAHDADKOT

MINUTES OF MEETING OF PROCUREMENT COMMITTEE

HELD ON 28.02.2017 IN THE OFFICE OF EXECUTIVE ENGINEER,  
EDUCATION WORKS DIVISION KAMBER-SHAHDADKOT

REGARING OPENING OF TENDERS INVITED THROUGH

N.I.T NO. XEN/EDU:/(W)/-3274 DATED 08.03.2017

- |                           |          |
|---------------------------|----------|
| 1. Mr. Shoukat Ali Shaikh | Chairman |
| 2. Mr. Shah Bux Kshakali  | Member   |
| 3. Mr. Suresh             | Member   |




The meeting was held in the office of Executive Engineer, Education Works Division Kamber-Shahdadt Kot regarding opening of tenders invited through this office N.I.T referred above

Empty Tender Box, after inspection by all members of committee and participating bidders / representatives was sealed for submitting bids in it. Then the bidders were allowed to submit / insert sealed their sealed bids, in presence of all members.

The box was opened at 2.00 pm by the Procurement Committee Members, in presence of interested bidders / representatives. All the sealed bids were opened.

The name of bidders along with rates and total amount of bid offered by them were read aloud by the Executive Engineer, Education Works Division Kamber-Shahdadt Kot (Chairman) and encircled by the chairman and also signed by all member of procurement committee.

The meeting was ended with the vote of thanks to and from the chair.


 (Shah Bux Khashkali) Assistant Engineer Public Health Engineering Sub-Division-1 Kamber	 (Suresh) Assistant Engineer Education Works Sub-Division Kamber	 (Eng: Shoukat Ali Shaikh) Executive Engineer Education Works Division Kamber-Shahdadt Kot
---	---	---

# BIDDER'S QUALIFICATION REPORT / CHECK LIST


1	Procuring Agency	EXECUTIVE ENGINEER, EDUCATION WORKS DIVISION KAMBER-SHAHDADKOT
2	NIT No:	NIT NO: XEN/EDU/(WY)- 3274 KAMBER DATED 08.03.2017
3	NIT No: Method of Procurement	SINGLE STAGE - ONE ENVELOPE PROCEDURE

Bidders Name	Registration With			Bid accompan ied by bid Security	Bids received with informati	Bid received with list of	Bids received with Bank Statement	Form Contracto r has complete	Remarks
	PEC 10 2017	CE- for	NTN	SRB					
1	2	3	4	5	6	7	8	9	10
Mr. Mr. Abdul Jabbar Chandio	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Mr. Mr. Sakeladho Mangrio	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Mr. Shamsuddin Sandilo	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
M/S Something Difference	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
M/S Muhammad Aslam Abbasi	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
M/S Azhar Traders	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Mr. Nazir Ali Chandio	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Mr. Ali Dost Burio	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
M/S Ghulam Asghar Metilo	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
M/S Ghulam Mustafa Shiakh	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
M/S Shams Electric	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Mr. Inaytullah Burio	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
M/S Arslan Traders	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
M/S Sajid Traders	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Mr. Javed Ali Abbasi	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
M/S Suhaib Electric	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Mr. Tarique Hussain Chandio	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Mr. Sirajuddin Chandio	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
M/S Rasheed Traders	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
M/S Aijaz Ali Siyal	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
M/S Sarmad Ali Shaikh	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Mr. Fazal Muhammad Mangrio	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Mr. Sakeladho Mangrio	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Mr. Aijaz Hussain Detho	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Mr. Naseeruddin Hamayon Wadho	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Mr. Tarique Ali Mirjat	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Mr. Muhammad Hayat Tunio	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Mr. Azad Ali Khushik	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Mr. Muhammad Ali Jamali	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Mr. Abdul Hakeem Magsi	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
M/S S.Latif & Sons	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Mr. Abdul Khaliq Chandio	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
M/S Saras International	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
M/S Ghulam Mustafa Eng. Works	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Mr. Akhtiar Ahmed Jatoti	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
M/S A.A Construction & Co:	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Mr. Ghulam Mustafa Abbasi	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
M/S Meer Bilawal Khan	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Mr. Muneer Ahmed Chandio	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Mr. Abdul Hakeem Chandio	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
M/S Raza A.Mahar	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
M/S Dastgeer Constt. & Co:	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
M/S Damas Engineering	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Mr. Imtiaz Ali Malano	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
M/S Sikandar Ali Khokhar	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
M/S Peerzada & Co:	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Mr. Muhammad Ishaque Khoso	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Mr. Ghulam Abbas Kori	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Mr. Muhammad Ali Leghari	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Mr. Suhail Nazir Magsi	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
M/S Khadim Hussain & Co:	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
M/S Muneer Ahmed & Co:	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Mr. Allah Bux Qureshi	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Mr. Shabir Ahmed Abbasi	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
M/S Rashid Ahmed Abbasi	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Mr. Abdul Sattar Soomro	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Mr. Ahmed Ali Metilo	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes


Bidders Name	Registration With				Bids received with informati	Bids received with list	Bids received with Bank Statement	Form / Contracto r has complete	Remarks
	PEC 10 2017	CE- for	NTN	SRB					
1	2	3	4	5	6	7	8	9	10
Mr. Samiullah Memon	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Mr. Shabir Muhammad Jamali	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
M/S Museem Constt. & Co.	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
M/S Ayaz Ahmed & Co.	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Mr. Abdul Ghaffar Solangi	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes



(SHAH BUX KHASKHALI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION-1 KAMBER  
(MEMBER)



(SURESH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
KAMBER  
(MEMBER)



(Eng: Shoukat Ali Shaikh)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
KAMBER-SHAHDADKOT  
(CHAIRMAN)

## BID EVALUATION REPORT

Name of Procuring Agency

Executive Engineer, Education Works Division Kamber-Shahdadkot

Tender Reference

NIT Called vide this office letter No: XEN/Edu/(W)/- 3274 Dated: 08.03.2017

Tender Description / Name of Work

ILMI (Infrastructure Development) 2016-17 Programme @ GBPS Muhammad Yousif Magsi Taluka Shahdadkot

Method of Procurement

NTC (National Competitive Bidding) Single Stage One-Envelope Procedure

Tender Published

SPPRA Website Daily Soahb, Daily Express, Daily Dawn

Total Bid Documents Sold

03 Nos

Total Bids Received

03 Nos

Financial Technically Bid Opening

30.03.2017

No: of Technically Qualified (if Applicable)

N.A


Bids Rejected


No any Bid Rejected


Financial Bid Opening Date

30.03.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISION WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	Mr. Azad Ali Khushik	P-A Rs. 48,861 P-B Rs. 144,830	1st Lowest	P-A @ Par B 0.25 % Below	P- Being Lowest Hence Accepted	Lowest
2	Mr. Muhammad Ali Jamali	P-A Rs. 57,363 P-B Rs. 145,701	Higher	P-A 17.40 % Above P- B 0.35 % Above	P- Being Higher, hence Rejected	Higher
3	Mr. Muhammad Ishaque Khoso	P-A Rs. 56,019 P-B Rs. 145,701	Higher	P-A 14.65 % Above P- B 0.35 % Above	P- Being Higher, hence Rejected	Higher

  
(SHAH BUX KHUSHKANI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SIB-DIVISION KAMBER

  
(SURESH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
KAMBER

  
(SHOUKAT ALI SHAIKH)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
KAMBER-SHAHDADKOT

NIT S.No: 32

## FINANCIAL REVIES

NAME OF WORK:- ILMI (Infrastructure Development) 2016-17 Programme @ GBPS Muhammad Yousif Magsi Taluka Shahdadtal ADP  
No: 481

NIT No: XEN/Edu/(W)/-3274 Dated: 08.03.2017  
Technical Sanction Accorded by Superintending Engineer,  
Education Works Circle Larkana  
Vide No: S.E/EW/- Dated:

Date of Issue 29.03.2017  
Date of Opening 30.03.2017  
Time for Completion 12 Months

Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
P-A 48,861	-	-	-	0	-	48,861	At: Par
P-B 145,193	-	-	-	-	-	145,193	0.25 % Below


G.Total 194,054

## COMPARATIVE STATEMENT

S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	Mr. Azad Ali Khushik	P.A 48,861 P-B 145,193	P.A At: Par % Above P.A 0.25 % Below	0 363	- -	48,861 144,830 193,691	Lowest Lowest
2	Mr. Muhammad Ali Jamali	P.A 48,861 P-B 145,193	P.A 17.40 % Above P.A 0.35 % Above	8,502 508	- -	57,363 145,701 203,064	Highest Highest
3	Mr. Muhammad Ishaque Khoso	P.A 48,861 P-B 145,193	P.A 14.65 % Above P.A 0.35 % Above	7,158 508	- -	56,019 145,701 201,720	Highest Highest

  
(SHAH BUX KHASHKANI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION-1 KAMBER

  
(SURESH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
KAMBER

  
(SHOUKAT ALI SHAIKH)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
KAMBER-SHAHDADKOT

## BID EVALUATION REPORT

Name of Procuring Agency

Executive Engineer, Education Works Division Kamber-Shahdadt

Tender Reference

NIT Called vide this office letter No: XEN/Edu/(W)/- 3274 Dated: 08.03.2017

Tender Description / Name of Work

ILMI (Infrastructure Development) 2016-17 Programme @ GBPS Noor Pur Taluka Nasirabad

Method of Procurement

NTC (National Competitive Bidding) Single Stage One-Envelope Procedure

Tender Published

SPPRA Website Daily Soahb, Daily Express, Daily Dawn

Total Bid Documents Sold

03 Nos

Total Bids Received

03 Nos

Financial Technically Bid Opening

30.03.2017

No: of Technically Qualified (if Applicable)

N.A

Bids Rejected


No any Bid Rejected


Financial Bid Opening Date

30.03.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISION WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	Mr. Javeed Ali Abbasi	P-A Rs. 1,760,083 P-B Rs. 79,460	1st Lowest	P-A 15.0 % Above P-B 0.20 % Below	Being Lowest Hence Accepted	Lowest
2	Mr. Ghulam Mustafa Shiakh	P-A Rs. 1,768,501 P-B Rs. 79,858	Higher	P-A 15.55 % Above P- B 0.30 % Above	Being Higher, hence Rejected	Higher
3	Mr. Ali Dost Burio	P-A Rs. 1,779,980 P-B Rs. 79,898	Higher	P-A 16.30 % Above P- B 0.35 % Above	Being Higher, hence Rejected	Higher

  
(SHAH BUX KHASHKALHI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SIB-DIVISION KAMBER

  
(SURESH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
KAMBER

  
(SHOUKAT ALI SHAIKH)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
KAMBER-SHAHDADKOT



NIT S.No: 35

## FINANCIAL REVIES

NAME OF WORK:- ILMI (Infrastructure Development) 2016-17 Programme @ GBPS Noor Pur Taluka Nasirabad ADP No: 481

NIT No: XEN/Edu/(W)/-3274 Dated: 08.03.2017  
 Technical Sanction Accorded by Superintending Engineer,  
 Education Works Circle Larkana  
 Vide No: S.E/EW/- Dated:

Date of Issue 29.03.2017  
 Date of Opening 30.03.2017  
 Time for Completion 12 Months

Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
P-A 1,530,507	-	-	-	232,107	-	1,762,614	15.00 % Above
P-B 79,619	-	-	-	-	-	79,619	0.20 % Below

G.Total 1,842,233

## COMPARATIVE STATEMENT

S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	Mr. Javeed Ali Abbasi	P.A 1,530,507	P.A 15.00 % Above	229,576	-	1,760,083	Lowest
		P-B 79,619	P.A 0.20 % Below	159	-	79,460	Lowest
						1,839,543	
2	Mr. Ghulam Mustafa Shaikh	P.A 1,530,507	P.A 15.55 % Above	237,994	-	1,768,501	Highest
		P-B 79,619	P.A 0.30 % Above	239	-	79,858	Highest
						1,848,359	
3	Mr. Ali Dost Buriro	P.A 1,530,507	P.A 16.30 % Above	249,473	-	1,779,980	Highest
		P-B 79,619	P.A 0.35 % Above	279	-	79,898	Highest
						1,859,877	

(SHAH BUX KHASHKAR)

ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION-1 KAMBER

(SURESH)

ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 KAMBER

(SHOUKAT ALI SHAIKH)

EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 KAMBER-SHAHDADKOT

## BID EVALUATION REPORT

Name of Procuring Agency

Executive Engineer, Education Works Division Kamber-Shahdadt

Tender Reference

NIT Called vide this office letter No: XEN/Edu/(W)/- 3274 Dated: 08.03.2017

Tender Description / Name of Work

ILMI (Infrastructure Development) 2016-17 Programme @ GGPS Thori Sohrab Taluka Kamber

Method of Procurement

NTC (National Competitive Bidding) Single Stage One-Envelope Procedure

Tender Published

SPPRA Website Daily Soahb, Daily Express, Daily Dawn

Total Bid Documents Sold

03 Nos

Total Bids Received

03 Nos

Financial Technically Bid Opening

30.03.2017

No: of Technically Qualified (if Applicable)

N.A

Bids Rejected

No any Bid Rejected


Financial Bid Opening Date

30.03.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISION WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	Mr. Javeed Ali Abbasi	P-A Rs. 2,358,667 P-B Rs. 66,279	1st Lowest	P-A 13.10 % Above P-B 0.25 % Below	Being Lowest Hence Accepted	Lowest
2	Mr. Ayaz Ahmed Constt: & Co:	P-A Rs. 2,371,179 P-B Rs. 66,678	Higher	P-A 13.70 % Above P B 0.35 % Above	Being Higher, hence Rejected	Higher
3	Mr. Abdul Ghaffar Solangi	P-A Rs. 2,379,521 P-B Rs. 66,678	Higher	P-A 14.10 % Above P B 0.35 % Above	Being Higher, hence Rejected	Higher

  
(SHAH BUX KHASHKALHI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SIB-DIVISION KAMBER

  
(SURESH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
KAMBER

  
(SHOUKAT ALI SHAIKH)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
KAMBER-SHAHDADKOT

## FINANCIAL REVIES

NAME OF WORK:- ILMI (Infrastructure Development) 2016-17 Programme @ GGPS Thori Sohrab Taluka Kamber ADP No: 481

NIT No: XEN/Edu/(W)/-3274 Dated: 08.03.2017  
 Technical Sanction Accorded by Superintending Engineer,  
 Education Works Circle Larkana  
 Vide No: S.E/EW/- Dated:

Date of Issue 29.03.2017  
 Date of Opening 30.03.2017  
 Time for Completion 12 Months

Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
P-A 2,085,470	-	-	-	283,721	-	2,369,191	13.10 % Above
P-B 66,445	-	-	-	-	-	66,445	0.25 % Below

G.Total 2,435,636

## COMPARATIVE STATEMENT


S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	Mr. Javeed Ali Abbasi	P.A 2,085,470	P.A 13.10 % Above	273,197	-	2,358,667	Lowest
		P-B 66,445	P.A 0.25 % Below	166	-	66,279	Lowest
						2,424,945	
2	Mr. Ayaz Ahmed constt: & Co:	P.A 2,085,470	P.A 13.70 % Above	285,709	-	2,371,179	Highest
		P-B 66,445	P.A 0.35 % Above	233	-	66,678	Highest
						2,437,857	
3	Mr. Abdul Ghaffar Solangi	P.A 2,085,470	P.A 14.10 % Above	294,051	-	2,379,521	Highest
		P-B 66,445	P.A 0.35 % Above	233	-	66,678	Highest
						2,446,199	

  
 (SHAH BUX KHASHKALI)\*

ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION-1 KAMBER

  
 (SURESH)


ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 KAMBER


  
 (SHOUKAT ALI SHAIKH)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 KAMBER-SHAHDADKOT


## BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Education Works Division Kamber-Shahdadt  
Tender Reference NIT Called vide this office letter No: XEN/Edu:/(W)/- 3274 Dated: 08.03.2017  
Tender Description / Name of Work Construction of Building for Shelterless Primary School in District Kamber-Shahdadt  
@ GBPS Son Wah Taluka Kamber  
Method of Procurement NTC (National Competitive Bidding) Single Stage One-Envelope Procedure  
Tender Published SPPRA Website Daily Soahb, Daily Express, Daily Dawn  
Total Bid Documents Sold 03 Nos  
Total Bids Received 03 Nos  
Financial Technically Bid Opening 30.03.2017  
No: of Technically Qualified (if Applicable) N.A  
Bids Rejected No any Bid Rejected  
Financial Bid Opening Date 30.03.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISION WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	Mr. Abdul Hakeem Chandio	P-A Rs. 4,024,875 P-B Rs. 66,207	1st Lowest	P-A 21.20 % Above P B 0.75 % Below	Being Lowest Hence Accepted	Lowest
2	M/S Sarmad Ali Shaikh	P-A Rs. 4,048,121 P-B Rs. 66,940	Higher	P-A 21.90 % Above P B 0.35 % Above	Being Higher, hence Rejected	Higher
3	Mr. Aijaz Ali Siyal	P-A Rs. 4,066,386 P-B Rs. 67,307	Higher	P-A 22.45 % Above P B 0.90 % Above	Being Higher, hence Rejected	Higher

  
(SHAH BUX KHASHKALHI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SIB-DIVISION KAMBER

  
(SURESH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
KAMBER

  
(SHOUKAT ALI SHAIKH)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
KAMBER-SHAHDADKOT

## FINANCIAL REVIES

NAME OF WORK:- Construction of Building for Shelterless Primary School in District Kamber-Shahdadkot @ GBPS Son Wah Taluka  
Kamber ADP No: 212

NIT No: XEN/Edu/(W)/-3274 Dated: 08.03.2017  
Technical Sanction Accorded by Superintending Engineer  
Education Works Circle Larkana  
Vide No: S.E/EWC/- Dated:


Date of Issue 29.03.2017  
Date of Opening 30.03.2017  
Time for Completion 12 Months

Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
P-A 3,320,854	-	-	-	719,115	-	4,039,969	21.20 % Above
P-B 66,707	-	-	-	-	-	66,707	0.75 % Below


G.Total 4,106,676

## COMPARATIVE STATEMENT

S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	Mr. Abdul Hakeem Chandio	P.A 3,320,854 P.B 66,707	P.A 21.20 % Above P.B 0.75 % Below	704,021 500	- -	4,024,875 66,207 4,091,082	Lowest Lowest
2	M/S Sarmad Ali Shaikh	P.A 3,320,854 P.B 66,707	P.A 21.90 % Above P.B 0.35 % Above	727,267 233	- -	4,048,121 66,940 4,115,062	Highest Highest
3	Mr. Aijaz Ali Siyal	P.A 3,320,854 P.B 66,707	P.A 22.45 % Above P.B 0.90 % Above	745,532 600	- -	4,066,386 67,307 4,133,693	Highest Highest

  
(SHAH BUX KHASHKALI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION-1 KAMBER

  
(SURESH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
KAMBER

  
(SHOUKAT ALI SHAIKH)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
KAMBER-SHAHDADKOT

## BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Education Works Division Kamber-Shahdadkot

Tender Reference NIT Called vide this office letter No: XEN/Edu:/(W)/- 3274 Dated: 08.03.2017

Tender Description / Name of Work Construction of Building for Shelterless Primary School in District Kamber-Shahdadkot @ GBPS Mehro Lehrejo Taluka Kamber

Method of Procurement NTC (National Competitive Bidding) Single Stage One-Envelope Procedure

Tender Published SPPRA Website Daily Soahb, Daily Express, Daily Dawn

Total Bid Documents Sold 03 Nos

Total Bids Received 03 Nos


Financial Technically Bid Opening 30.03.2017

No: of Technically Qualified (if Applicable) N.A


Bids Rejected No any Bid Rejected

Financial Bid Opening Date 30.03.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISION WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	M/S Meer Bilawal Khan	P-A Rs. 4,028,196 P-B Rs. 66,307	1st Lowest	P-A 21.30 % Above P B 0.60 % Below	Being Lowest Hence Accepted	Lowest
2	Mr. Ali Dost Buriro	P-A Rs. 4,034,838 P-B Rs. 67,007	Higher	P-A 21.50 % Above P B 0.45 % Above	Being Higher, hence Rejected	Higher
3	Mr. Muneer Ahmed Chandio	P-A Rs. 4,054,763 P-B Rs. 66,807	Higher	P-A 22.10 % Above P B 0.15 % Above	Being Higher, hence Rejected	Higher

  
(SHAH BUX KHASKALHI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SIB-DIVISION KAMBER

  
(SURESH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
KAMBER

  
(SHOUKAT ALI SHAIKH)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
KAMBER-SHAHDADKOT

NIT S.No: 16

## FINANCIAL REVIES

NAME OF WORK:-

Construction of Building for Shelterless Primary School in District Kamber-Shahdadt @ GBPS Mehro Lehrejo  
Taluka Kamber ADP No: 212

NIT No: XEN/Edu/(W)/-3274 Dated: 08.03.2017

Date of Issue

29.03.2017

Technical Sanction Accorded by Superintending Engineer

Date of Opening

30.03.2017

Education Works Circle Larkana

Time for Completion

12 Months

Vide No: S.E/EWC/- Dated:

Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
P-A 3,320,854	-	-	-	719,115	-	4,039,969	21.30 % Above
P-B 66,707	-	-	-	-	-	66,707	0.60 % Below

G.Total

4,106,676

## COMPARATIVE STATEMENT

S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	M/S Meer Bilawal Khan	P.A 3,320,854 P.B 66,707	P.A 21.30 % Above P.B 0.60 % Below	707,342 400	- -	4,028,196 66,307 4,094,503	Lowest Lowest
2	Mr. Ali Dost Buriro	P.A 3,320,854 P.B 66,707	P.A 21.50 % Above P.B 0.45 % Above	713,984 300	- -	4,034,838 67,007 4,101,845	Highest Highest
3	Mr. Muneer Ahmed Chandio	P.A 3,320,854 P.B 66,707	P.A 22.10 % Above P.B 0.15 % Above	733,909 100	- -	4,054,763 66,807 4,121,570	Highest Highest

  
 (SHAH BOKH KHASHKALI)

 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION-1 KAMBER



 (SURESH)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 KAMBER





 (SHOUKAT ALI SHAIKH)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 KAMBER-SHAHDADKOT


## BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Education Works Division Kamber-Shahdadt  
Tender Reference NIT Called vide this office letter No: XEN/Edu/(W)/- 3274 Dated: 08.03.2017  
Tender Description / Name of Work Rehabilitation, Improvement / Renovation & Provision of Missing Facilities in Existing Primary / Elementary School in District Kamber-Shahdadt @ GBPS Sobdar Jatoi Taluka Nasirabad  
Method of Procurement NTC (National Competitive Bidding) Single Stage One-Envelope Procedure  
Tender Published SPPRA Website Daily Soahb, Daily Express, Daily Dawn  
Total Bid Documents Sold 03 Nos  
Total Bids Received 03 Nos  
Financial Technically Bid Opening 30.03.2017  
No: of Technically Qualified (if Applicable) N.A  
Bids Rejected No any Bid Rejected  
Financial Bid Opening Date 30.03.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISION WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	Mr. Ali Dost Buriro	P-A Rs. 3,310,111 P-B Rs. 59,226	1st Lowest	P-A 15.20 % Above P B 0.45 % Below	Being Lowest Hence Accepted	Lowest
2	Mr. Ghulam Mustafa Abbasi	P-A Rs. 3,338,844 P-B Rs. 59,762	Higher	P-A 16.20 % Above P B 0.45 % Above	Being Higher, hence Rejected	Higher
3	Mr. Shamsuddin Sandilo	P-A Rs. 3,343,154 P-B Rs. 59,553	Higher	P-A 16.35 % Above P B 0.10 % Above	Being Higher, hence Rejected	Higher

  
(SHAH DUX KHASKALHI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SIB-DIVISION KAMBER

  
(SURESH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
KAMBER

  
(SHOUKAT ALI SHAIKH)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
KAMBER-SHAHDADKOT



NIT S.No: 15

## FINANCIAL REVIES

NAME OF WORK:- Rehabilitation, Improvement / Renovation & Provision of Missing Facilities in Existing Primary / Elementary School in District Kamber-Shahdadkot @ GBPS Sobdar Jatoi Taluka Nasirabad ADP No: 183

NIT No: XEN/Edu/(W)/-3274 Dated: 08.03.2017  
 Technical Sanction Accorded by Superintending Engineer  
 Education Works Circle Larkana  
 Vide No: S.E/EWC/- Dated:

Date of Issue 29.03.2017  
 Date of Opening 30.03.2017  
 Time for Completion 12 Months

Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
P-A 2,873,360	-	-	-	453,760	-	3,327,120	15.20 % Above
P-B 59,494	-	-	-	-	-	59,494	0.45 % Below

G.Total 3,386,614

## COMPARATIVE STATEMENT

S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	Mr. Ali Dost Buriro	P.A 2,873,360 P.B 59,494	P.A 15.20 % Above P.B 0.45 % Below	436,751 268	- -	3,310,111 59,226 3,369,337	Lowest Lowest
2	Mr. Ghulam Mustafa Abbasi	P.A 2,873,360 P.B 59,494	P.A 16.20 % Above P.B 0.45 % Above	465,484 268	- -	3,338,844 59,762 3,398,606	Highest Highest
3	Mr. Shamsuddin Sandilo	P.A 2,873,360 P.B 59,494	P.A 16.35 % Above P.B 0.10 % Above	469,794 59	- -	3,343,154 59,553 3,402,708	Highest Highest

(SHAH BUX KHASHKALI)

ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION-1 KAMBER

(SURESH)

ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 KAMBER

(SHOUKAT ALI SHAIKH)

EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 KAMBER-SHAHDADKOT

## BID EVALUATION REPORT

Name of Procuring Agency	Executive Engineer, Education Works Division Kamber-Shahdadt
Tender Reference	NIT Called vide this office letter No: XEN/Edu/(W)/- 3274 Dated: 08.03.2017
Tender Description / Name of Work	Rehabilitation, Improvement / Renovation & Provision of Missing Facilities in Existing Primary / Elementary School in District Kamber-Shahdadt @ GBPS Tunia Muhalla Mirokhan Taluka Mirokhan
Method of Procurement	NTC (National Competitive Bidding) Single Stage One-Envelope Procedure
Tender Published	SPPRA Website Daily Soahb, Daily Express, Daily Dawn
Total Bid Documents Sold	03 Nos
Total Bids Received	03 Nos
Financial Technically Bid Opening	30.03.2017
No: of Technically Qualified (if Applicable)	N.A
Bids Rejected	No any Bid Rejected
Financial Bid Opening Date	30.03.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISION WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	Mr. Sakeladho Mangrio	P-A Rs. 4,695,570 P-B Rs. 59,316	1st Lowest	P-A 11.35 % Above P B 0.30 % Below	Being Lowest Hence Accepted	Lowest
2	Mr. Aijaz Ali Siyal	P-A Rs. 4,710,330 P-B Rs. 59,791	Higher	P-A 11.70 % Above P B 0.50 % Above	Being Higher, hence Rejected	Higher
3	Mr. Akhtiar Ahmed Jatoi	P-A Rs. 4,714,547 P-B Rs. 59,643	Higher	P-A 11.80 % Above P B 0.25 % Above	Being Higher, hence Rejected	Higher

  
 (SHAH BUX KHASKALHI)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SIB-DIVISION KAMBER

  
 (SURESH)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 KAMBER

  
 (SHOUKAT ALI SHAIKH)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 KAMBER-SHAHDADKOT

NIT S.No: 14

## FINANCIAL REVIES

NAME OF WORK:-

Rehabilitation, Improvement / Renovation &amp; |Provision of Missing Facilities in Existing Primary / Elementary School in District Kamber-Shahdadt Kot @ GBPS Tunia Muhalla Mirokhan Taluka Mirokhan ADP No: 183

NIT No: XEN/Edu/(W)/-3274 Dated: 08.03.2017

Date of Issue

29.03.2017

Technical Sanction Accorded by Superintending Engineer

Date of Opening

30.03.2017

Education Works Circle Larkana

Time for Completion

12 Months

Vide No: S.E/EWC/- Dated:

Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
P-A 4,216,947	-	-	-	493,697	-	4,710,644	11.35 % Above
P-B 59,494	-	-	-	-	-	59,494	0.30 % Below

G.Total

4,770,138

## COMPARATIVE STATEMENT

S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	Mr. Sakeladho Mangrio	P.A 4,216,947	P.A 11.35 % Above	478,623	-	4,695,570	Lowest
		P.B 59,494	P.B 0.30 % Below	178	-	59,316	Lowest
						4,754,886	
2	Mr. Aijaz Ali Siyal	P.A 4,216,947	P.A 11.70 % Above	493,383	-	4,710,330	Highest
		P.B 59,494	P.B 0.50 % Above	297	-	59,791	Highest
						4,770,121	
3	Mr. Akhtiar Ahmed Jatol	P.A 4,216,947	P.A 11.80 % Above	497,600	-	4,714,547	Highest
		P.B 59,494	P.B 0.25 % Above	149	-	59,643	Highest
						4,774,189	

(SHAM BUX KHASHKALI)

ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING

SUB-DIVISION-1 KAMBER

(SURESH)

ASSISTANT ENGINEER

EDUCATION WORKS SUB-DIVISION

KAMBER

(SHOUKAT ALI SHAIKH)

EXECUTIVE ENGINEER


EDUCATION WORKS DIVISION

KAMBER-SHAHDADKOT


## BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Education Works Division Kamber-Shahdadt  
Tender Reference NIT Called vide this office letter No: XEN/Edu:/(W)/- 3274 Dated: 08.03.2017  
Tender Description / Name of Work Rehabilitation, Improvement / Renovation & Provision of Missing Facilities in Existing Primary / Elementary School in District Kamber-Shahdadt @ GBPS Wahid Bux Gopang Taluka Sijawal  
Method of Procurement NTC (National Competitive Bidding) Single Stage One-Envelope Procedure  
Tender Published SPPRA Website Daily Soahb, Daily Express, Daily Dawn  
Total Bid Documents Sold 03 Nos  
Total Bids Received 03 Nos  
Financial Technically Bid Opening 30.03.2017  
No: of Technically Qualified (if Applicable) N.A  
Bids Rejected No any Bid Rejected  
Financial Bid Opening Date 30.03.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISION WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	M/S Ghulam Mustafa Eng: Works	P-A Rs. 2,414,837 P-B Rs. 50,198	1st Lowest	P-A 16.90 % Above P- B 0.40 % Below	Being Lowest Hence Accepted	Lowest
2	Mr. Akhtiar Ahmed Jatoi	P-A Rs. 2,418,969 P-B Rs. 50,778	Higher	P-A 17.10 % Above P- B 0.75 % Above	Being Higher, hence Rejected	Higher
3	M/S A.A Constt: & Co:	P-A Rs. 2,424,133 P-B Rs. 50,551	Higher	P-A 17.35 % Above P- B 0.30 % Above	Being Higher, hence Rejected	Higher

  
(SHAH BUX KHASKALHI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SIB-DIVISION KAMBER

  
(SURESH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
KAMBER

  
(SHOUKAT ALI SHAIKH)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
KAMBER-SHAHDADKOT

## FINANCIAL REVIES

NAME OF WORK:-

Rehabilitation, Improvement / Renovation &amp; Provision of Missing Facilities in Existing Primary / Elementary School in District Kamber-Shahdadkot @ GBPS Wahid Bux Gopang Taluka Sijawal ADP No: 183

NIT No: XEN/Edu/(W)/-3274 Dated: 08.03.2017  
 Technical Sanction Accorded by Superintending Engineer  
 Education Works Circle Larkana  
 Vide No: S.E/EWC/- Dated:

Date of Issue 29.03.2017  
 Date of Opening 30.03.2017  
 Time for Completion 12 Months

Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
P-A 2,065,729	-	-	-	356,102	-	2,421,831	16.90 % Above
P-B 50,400	-	-	-	-	-	50,400	0.40 % Below


G.Total 2,472,231


## COMPARATIVE STATEMENT

S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	M/S Ghulam Mustafa Eng: Works	P.A 2,065,729	P.A 16.90 % Above	349,108	-	2,414,837	Lowest
		P.B 50,400	P.B 0.40 % Below	202	-	50,198	Lowest
						2,465,036	
2	Mr. Akhtiar Ahmed Jatoi	P.A 2,065,729	P.A 17.10 % Above	353,240	-	2,418,969	Highest
		P.B 50,400	P.B 0.75 % Above	378	-	50,778	Highest
						2,469,747	
3	M/S A.A Constt: & Co:	P.A 2,065,729	P.A 17.35 % Above	358,404	-	2,424,133	Highest
		P.B 50,400	P.B 0.30 % Above	151	-	50,551	Highest
						2,474,684	

  
 (SHAH BUX KHASHKHAL)  
 ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION-1 KAMBER

  
 (SURESH)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 KAMBER

  
 (SHOUKAT ALI SHAIKH)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 KAMBER-SHAHDADKOT


## BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Education Works Division Kamber-Shahdadt  
Tender Reference NIT Called vide this office letter No: XEN/Edu/(W)- 3274 Dated: 08.03.2017  
Tender Description / Name of Work Rehabilitation, Improvement / Missing Facilities in Existing Secondary / Higher Secondary School in District Kamber-Shahdadt @ GBHSS Khairpur Juso Taluka Kamber  
Method of Procurement NTC (National Competitive Bidding) Single Stage One-Envelope Procedure  
Tender Published SPPRA Website Daily Soahb, Daily Express, Daily Dawn  
Total Bid Documents Sold 03 Nos  
Total Bids Received 03 Nos  
Financial Technically Bid Opening 30.03.2017  
No: of Technically Qualified (if Applicable) N.A  
Bids Rejected No any Bid Rejected  
Financial Bid Opening Date 30.03.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISION WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	M/S Peerzada & Co:	P-A Rs. 10,567,154 P-B Rs. 328,630	1st Lowest	P-A 12.40 % Above P- B 0.35 % Below	Being Lowest Hence Accepted	Lowest
2	Mr. Muneer Ahmed Chandio	P-A Rs. 10,656,468 P-B Rs. 332,752	Higher	P-A 13.35 % Above P- B 0.90 % Above	Being Higher, hence Rejected	Higher
3	M/S Damas Engineering	P-A Rs. 10,741,080 P-B Rs. 330,444	Higher	P-A 14.25 % Above P- B 0.20 % Above	Being Higher, hence Rejected	Higher

  
(SHAH DUX KHASHKALHI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SIB-DIVISION KAMBER

  
(SURESH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
KAMBER

  
(SHOUKAT ALI SHAIKH)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
KAMBER-SHAHDADKOT

## FINANCIAL REVIES

NAME OF WORK:- Rehabilitation, Improvement / Missing Facilities in Existing Secondary / Higher Secondary School in District Kamber-Shahdadt @ GBHSS Khairpur Juso Taluka Kamber ADP No: 329

NIT No: XEN/Edu/(W)/-3274 Dated: 08.03.2017  
 Technical Sanction Accorded by Chief Engineer, Education  
 Works Sukkur  
 Vide No: C.E/EW/Sukkur/- Dated:

Date of Issue 29.03.2017  
 Date of Opening 30.03.2017  
 Time for Completion 12 Months

Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
P-A 9,401,383	-	-	-	1,216,320	-	10,617,703	12.40 % Above
P-B 329,784	-	-	-	-	-	329,784	0.35 % Below

G.Total 10,947,487

## COMPARATIVE STATEMENT

S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	M/S Peerzada & Co:	P.A 9,401,383	P.A 12.40 % Above	1,165,771	-	10,567,154	Lowest
		P.B 329,784	P.B 0.35 % Below	1,154	-	328,630	Lowest
						10,895,784	
2	Mr. Muneer Ahmed Chandio	P.A 9,401,383	P.A 13.35 % Above	1,255,085	-	10,656,468	Highest
		P.B 329,784	P.B 0.90 % Above	2,968	-	332,752	Highest
						10,989,220	
3	M/S Damas Engineering	P.A 9,401,383	P.A 14.25 % Above	1,339,697	-	10,741,080	Highest
		P.B 329,784	P.B 0.20 % Above	660	-	330,444	Highest
						11,071,524	

(SHAH BUX KHASHKALI)

ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION-1 KAMBER

(SURESH)

ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 KAMBER

(SHOUKAT ALI SHAIKH)

EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 KAMBER-SHAHDADKOT

## BID EVALUATION REPORT

Name of Procuring Agency

Executive Engineer, Education Works Division Kamber-Shahdadkot

Tender Reference

NIT Called vide this office letter No: XEN/Edu/(W)/- 3274 Dated: 08.03.2017

Tender Description / Name of Work

Up-Gradation of Primary School to Middle School in Larkana Division @ GBPS Aali Khabar Taluka Warah

Method of Procurement

NTC (National Competitive Bidding) Single Stage One-Envelope Procedure

Tender Published

SPPRA Website Daily Soahb, Daily Express, Daily Dawn

Total Bid Documents Sold

03 Nos

Total Bids Received

03 Nos

Financial Technically Bid Opening

30.03.2017

No: of Technically Qualified (if Applicable)

N.A

Bids Rejected

No any Bid Rejected


Financial Bid Opening Date

30.03.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISION WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	Mr. Imtiaz Ali Malano	P-A Rs. 7,817,881 P-B Rs. 88,861	1st Lowest	P-A 16.95 % Above P B 0.40 % Below	Being Lowest Hence Accepted	Lowest
2	Mr. Akhtiar Ahmed Jatoi	P-A Rs. 7,844,620 P-B Rs. 89,486	Higher	P-A 17.35 % Above P B 0.30 % Above	Being Higher, hence Rejected	Higher
3	M/S Sikandar Ali Khokhar	P-A Rs. 7,868,017 P-B Rs. 89,352	Higher	P-A 17.70 % Above P B 0.15 % Above	Being Higher, hence Rejected	Higher

  
(SHAH BUX KHASHKALHI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SIB-DIVISION KAMBER

  
(SURESH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
KAMBER

  
(SHOUKAT ALI SHAIKH)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
KAMBER-SHAHDADKOT



NIT S.No: 21

## FINANCIAL REVIES

NAME OF WORK:- Up-Gratation of Primary School to Middle School in Larkana Division @ GBPS Aali Khabar Taluka Warah ADP No: 223

NIT No: XEN/Edu/(W)/-3274 Dated: 08.03.2017  
Technical Sanction Accorded by Chief Engineer, Education  
Works Sukkur

Date of Issue 29.03.2017  
Date of Opening 30.03.2017  
Time for Completion 12 Months

Vide No: C.E/EW/Sukkur/- Dated:

Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
P-A 6,684,806	-	-	-	1,166,549	-	7,851,355	16.95 % Above
P-B 89,218	-	-	-	-	-	89,218	0.40 % Below

G.Total 7,940,573

## COMPARATIVE STATEMENT


S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	Mr. Imtiaz Ali Malano	P.A 6,684,806 P.B 89,218	P.A 16.95 % Above P.B 0.40 % Below	1,133,075 357	- -	7,817,881 88,861 7,906,742	Lowest Lowest
2	Mr. Akhtiar Ahmed Jatoi	P.A 6,684,806 P.B 89,218	P.A 17.35 % Above P.B 0.30 % Above	1,159,814 268	- -	7,844,620 89,486 7,934,105	Highest Highest
3	M/S Sikandar Ali Khokhar	P.A 6,684,806 P.B 89,218	P.A 17.70 % Above P.B 0.15 % Above	1,183,211 134	- -	7,868,017 89,352 7,957,368	Highest Highest

  
(SHAH BUKH HASHKALI)

ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION-1 KAMBER

  
(SURESH)

ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
KAMBER

  
(SHOUKAT ALI SHAIKH)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
KAMBER-SHAHDADKOT

## BID EVALUATION REPORT

Name of Procuring Agency

Executive Engineer, Education Works Division Kamber-Shahdadkot

Tender Reference

NIT Called vide this office letter No: XEN/Edu/(W)/- 3274 Dated: 08.03.2017

Tender Description / Name of Work

Up-Gradation of Primary School to Middle School in Larkana Division @ GBPS Porano Tharo Taluka Sijawal

Method of Procurement

NTC (National Competitive Bidding) Single Stage One-Envelope Procedure

Tender Published

SPPRA Website Daily Soahb, Daily Express, Daily Dawn

Total Bid Documents Sold

03 Nos

Total Bids Received

03 Nos

Financial Technically Bid Opening

30.03.2017

No: of Technically Qualified (if Applicable)

N.A

Bids Rejected

No any Bid Rejected


Financial Bid Opening Date

30.03.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISION WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	Mr. Akhtiar Ahmed Jatoi	P-A Rs. 8,001,492 P-B Rs. 143,446	1st Lowest	P-A 20.45 % Above P B 0.95 % Below	Being Lowest Hence Accepted	Lowest
2	M/S Damas Engineering	P-A Rs. 8,031,386 P-B Rs. 145,401	Higher	P-A 20.90 % Above P B 0.40 % Above	Being Higher, hence Rejected	Higher
3	Mr. Tarique Ali Mirjat	P-A Rs. 8,044,672 P-B Rs. 145,112	Higher	P-A 21.10 % Above P B 0.20 % Above	Being Higher, hence Rejected	Higher

  
(SHAH BUX KHASKHALHI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SIB-DIVISION KAMBER

  
(SURESH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
KAMBER

  
(SHOUKAT ALI SHAIKH)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
KAMBER-SHAHDADKOT

## FINANCIAL REVIES

NAME OF WORK:- Up-Gradation of Primary School to Middle School in Larkana Division @ GBPS Porano Tharo Taluka Sijawal ADP  
No: 223

NIT No: XEN/Edu/(W)/-3274 Dated: 08.03.2017  
Technical Sanction Accorded by Chief Engineer, Education  
Works Sukkur  
Vide No: C.E/EW/Sukkur/- Dated:

Date of Issue 29.03.2017  
Date of Opening 30.03.2017  
Time for Completion 12 Months

Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
P-A 6,642,999	-	-	-	1,378,855	-	8,021,854	20.45 % Above
P-B 144,822	-	-	-	-	-	144,822	0.95 % Below

G.Total 8,166,676

## COMPARATIVE STATEMENT

S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	Mr. Akhtiar Ahmed Jatoi	P.A 6,642,999	P.A 20.45 % Above	1,358,493	-	8,001,492	Lowest
		P.B 144,822	P.B 0.95 % Below	1,376	-	143,446	Lowest
						8,144,938	
2	M/S Damas Engineering	P.A 6,642,999	P.A 20.90 % Above	1,388,387	-	8,031,386	Highest
		P.B 144,822	P.B 0.40 % Above	579	-	145,401	Highest
						8,176,787	
3	Mr. Tarique Ali Mirjat	P.A 6,642,999	P.A 21.10 % Above	1,401,673	-	8,044,672	Highest
		P.B 144,822	P.B 0.20 % Above	290	-	145,112	Highest
						8,189,783	

(SHAH BUX KHASHKALI)

ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING  
SUB-DIVISION-1 KAMBER

(SURESH)

ASSISTANT ENGINEER

EDUCATION WORKS SUB-DIVISION  
KAMBER

(SHOUKAT ALI SHAIKH)

EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION  
KAMBER-SHAHDADKOT

## BID EVALUATION REPORT

Name of Procuring Agency

Executive Engineer, Education Works Division Kamber-Shahdadt

Tender Reference

NIT Called vide this office letter No: XEN/Edu:/(W)/- 3274 Dated: 08.03.2017

Tender Description / Name of Work

Construction of Building for Shelterless Primary School in District Kamber-Shahdadt  
@ GGPS Muhalla Abdul Qayoom Mahessar Taluka Sijawal

Method of Procurement

NTC (National Competitive Bidding) Single Stage One-Envelope Procedure

Tender Published

SPPRA Website Daily Soahb, Daily Express, Daily Dawn

Total Bid Documents Sold

03 Nos

Total Bids Received

03 Nos

Financial Technically Bid Opening

30.03.2017

No: of Technically Qualified (if Applicable)

N.A

Bids Rejected

No any Bid Rejected

Financial Bid Opening Date

30.03.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISION WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	M/S Dastageer Constt: & Co:	P-A Rs. 4,029,856 P-B Rs. 65,907	1st Lowest	P-A 21.35 % Above P. B 1.20 % Below	Being Lowest Hence Accepted	Lowest
2	Mr. Sakeladho Mangrio	P-A Rs. 4,048,121 P-B Rs. 66,940	Higher	P-A 21.90 % Above P. B 0.35 % Above	Being Higher, hence Rejected	Higher
3	Mr. Shamsuddin Sandilo	P-A Rs. 4,054,763 P-B Rs. 67,307	Higher	P-A 22.60 % Above P. B 0.90 % Above	Being Higher, hence Rejected	Higher

(SHAH BUX KHASHKALHI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SIB-DIVISION KAMBER

(SURESH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
KAMBER

(SHOUKAT ALI SHAIKH)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
KAMBER-SHAHDADKOT

NIT S.No: 19

## FINANCIAL REVIES

NAME OF WORK:-

Construction of Building for Shelterless Primary School in District Kamber-Shahdadt @ GGPS Muhalla Abdul Qayoom Mahessar Taluka Sijawal ADP No: 212

NIT No: XEN/Edu/(W)/-3274 Dated: 08.03.2017

Date of Issue

29.03.2017

Technical Sanction Accorded by Superintending Engineer

Date of Opening

30.03.2017

Education Works Circle Larkana

Time for Completion

12 Months

Vide No: S.E/EWC/- Dated:

Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
P-A 3,320,854	-	-	-	721,036	-	4,041,890	21.35 % Above
P-B 66,707	-	-	-	-	-	66,707	1.20 % Below

G.Total

4,108,597

## COMPARATIVE STATEMENT

S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	M/S Dastgeer Constt: & Co:	P.A 3,320,854	P.A 21.35 % Above	709,002	-	4,029,856	Lowest
		P.B 66,707	P.B 1.20 % Below	800	-	65,907	Lowest
						4,095,763	
2	Mr. Sakeladho Mangrio	P.A 3,320,854	P.A 21.90 % Above	727,267	-	4,048,121	Highest
		P.B 66,707	P.B 0.35 % Above	233	-	66,940	Highest
						4,115,062	
3	Mr. Shamsuddin Sandilo	P.A 3,320,854	P.A 22.60 % Above	750,513	-	4,071,367	Highest
		P.B 66,707	P.B 0.90 % Above	600	-	67,307	Highest
						4,138,674	



(SHAH BUX KHASHKALI)

ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION-1 KAMBER



(SURESH)

ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
KAMBER



(SHOUKAT ALI SHAIKH)

EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
KAMBER-SHAHDADKOT

## BID EVALUATION REPORT

Name of Procuring Agency

Executive Engineer, Education Works Division Kamber-Shahdadt

Tender Reference

NIT Called vide this office letter No: XEN/Edu:/(W)/- 3274 Dated: 08.03.2017

Tender Description / Name of Work

Construction of Building for Shelterless Primary School in District Kamber-Shahdadt  
@ GGPS Jamal Khan Leghari Taluka Sijawal

Method of Procurement

NTC (National Competitive Bidding) Single Stage One-Envelope Procedure

Tender Published

SPPRA Website Daily Soahb, Daily Express, Daily Dawn

Total Bid Documents Sold

03 Nos

Total Bids Received

03 Nos

Financial Technically Bid Opening

30.03.2017

No: of Technically Qualified (if Applicable)

N.A

Bids Rejected


No any Bid Rejected


Financial Bid Opening Date

30.03.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISION WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	M/S Raza A.Mahar	P-A Rs. 4,031,517 P-B Rs. 66,107	1st Lowest	P-A 21.40 % Above P- B 0.90 % Below	Being Lowest Hence Accepted	Lowest
2	M/S Saras International	P-A Rs. 4,036,498 P-B Rs. 66,974	Higher	P-A 21.55 % Above P- B 0.40 % Above	Being Higher, hence Rejected	Higher
3	Mr. Akhtiar Ahmed Jatoi	P-A Rs. 4,054,763 P-B Rs. 67,074	Higher	P-A 22.10 % Above P- B 0.55 % Above	Being Higher, hence Rejected	Higher

  
(SHAH BUX KHASHKHALHI)-  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SIB-DIVISION KAMBER

  
(SURESH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
KAMBER

  
(SHOUKAT ALI SHAIKH)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
KAMBER-SHAHDADKOT

## FINANCIAL REVIES

NAME OF WORK:-

Construction of Building for Shelterless Primary School in District Kamber-Shahdadkot @ GGPS Jamal Khan Leghari  
Taluka Sijawal ADP No: 212

NIT No: XEN/Edu/(W)/-3274 Dated: 08.03.2017

Technical Sanction Accorded by Superintending Engineer

Education Works Circle Larkana

Vide No: S.E/EWC/- Dated:

Date of Issue

29.03.2017

Date of Opening

30.03.2017

Time for Completion

12 Months

Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
P-A 3,320,854	-	-	-	721,036	-	4,041,890	21.40 % Above
P-B 66,707	-	-	-	-	-	66,707	0.90 % Below

G.Total

4,108,597

## COMPARATIVE STATEMENT

S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	M/S Raza A.Mahar	P.A 3,320,854	P.A 21.40 % Above	710,663	-	4,031,517	Lowest
		P.B 66,707	P.B 0.90 % Below	600	-	66,107	Lowest
						4,097,623	
2	M/S Saras International	P.A 3,320,854	P.A 21.55 % Above	715,644	-	4,036,498	Highest
		P.B 66,707	P.B 0.40 % Above	267	-	66,974	Highest
						4,103,472	
3	Mr. Akhtiar Ahmed Jatoti	P.A 3,320,854	P.A 22.10 % Above	733,909	-	4,054,763	Highest
		P.B 66,707	P.B 0.55 % Above	367	-	67,074	Highest
						4,121,837	


(SHAH BUX KHASKALI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION-1 KAMBER

(SURESH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
KAMBER

(SHOUKAT ALI SHAIKH)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
KAMBER-SHAHDADKOT

## BID EVALUATION REPORT

Name of Procuring Agency

Executive Engineer, Education Works Division Kamber-Shahdadt

Tender Reference

NIT Called vide this office letter No: XEN/Edu.:(W)/- 3274 Dated: 08.03.2017

Tender Description / Name of Work

Rehabilitation &amp; Provision of Missing Facilities in Existing Colleges in Larkana Division (2016-17 Programme) @ GBDC Nasirabad Taluka Nasirabad

Method of Procurement

NTC (National Competitive Bidding) Single Stage One-Envelope Procedure

Tender Published

SPPRA Website Daily Soahb, Daily Express, Daily Dawn

Total Bid Documents Sold

03 Nos

Total Bids Received

03 Nos

Financial Technically Bid Opening

30.03.2017

No: of Technically Qualified (if Applicable)

N.A

Bids Rejected


No any Bid Rejected


Financial Bid Opening Date

30.03.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISION WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	Mr. Allah Bux Qureshi	P-A Rs. 9,969,159 P-B Rs. 661,842	1st Lowest	P-A 13.85 % Above P- B 0.40 % Below	Being Lowest Hence Accepted	Lowest
2	Mr. Shabir Ahmed Abbasi	P-A Rs. 10,012,941 P-B Rs. 667,490	Higher	P-A 14.35 % Above P- B 0.45 % Above	Being Higher, hence Rejected	Higher
3	Mr. Muneer Ahmed Chandio	P-A Rs. 10,039,210 P-B Rs. 666,826	Higher	P-A 14.65 % Above P- B 0.35 % Above	Being Higher, hence Rejected	Higher

  
(SHAH BUX KHASHKALHI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SIB-DIVISION KAMBER

  
(SURESH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
KAMBER

  
(SHOUKAT ALI SHAIKH)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
KAMBER-SHAHDADKOT



NIT S.No: 28

## FINANCIAL REVIES

NAME OF WORK:- Rehabilitation & Provision of Missing Facilities in Existing Colleges in Larkana Division (2016-17 Programme) @ GBDC Nasirabad Taluka Nasirabad

NIT No: XEN/Edu/(W)/-3274 Dated: 08.03.2017  
 Technical Sanction Accorded by Chief Engineer, Education  
 Works Sukkur  
 Vide No: C.E/EW/Sukkur/- Dated:

Date of Issue 29.03.2017  
 Date of Opening 30.03.2017  
 Time for Completion 12 Months

Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
P-A 8,756,398	-	-	-	1,231,614	-	9,988,012	13.85 % Above
P-B 664,500	-	-	-	-	-	664,500	0.40 % Below

G.Total 10,652,512

## COMPARATIVE STATEMENT


S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	Mr. Allah Bux Qureshi	P.A 8,756,398	P.A 13.85 % Above	1,212,761	-	9,969,159	Lowest
		P-B 664,500	P.A 0.40 % Below	2,658	-	661,842	Lowest
						10,631,001	
2	Mr. Shabir Ahmed Abbasi	P.A 8,756,398	P.A 14.35 % Above	1,256,543	-	10,012,941	Highest
		P-B 664,500	P.A 0.45 % Above	2,990	-	667,490	Highest
						10,680,431	
3	Mr. Muneer Ahmed Chandio	P.A 8,756,398	P.A 14.65 % Above	1,282,812	-	10,039,210	Highest
		P-B 664,500	P.A 0.35 % Above	2,326	-	666,826	Highest
						10,706,036	

  
 (SHAH BUX KHASHKALI)

ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION-1 KAMBER

  
 (SURESH)

ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 KAMBER

  
 (SHOUKAT ALI SHAIKH)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 KAMBER-SHAHDADKOT

## BID EVALUATION REPORT

Name of Procuring Agency

Executive Engineer, Education Works Division Kamber-Shahdadkot

Tender Reference

NIT Called vide this office letter No: XEN/Edu.:(W)/- 3274 Dated: 08.03.2017

Tender Description / Name of Work

Rehabilitation &amp; Provision of Missing Facilities in Existing Colleges in Larkana Division (2016-17 Programme) @ GBDC Shahdadkot Taluka Shahdadkot

Method of Procurement

NTC (National Competitive Bidding) Single Stage One-Envelope Procedure

Tender Published

SPPRA Website Daily Soahb, Daily Express, Daily Dawn

Total Bid Documents Sold

03 Nos

Total Bids Received

03 Nos

Financial Technically Bid Opening

30.03.2017

No: of Technically Qualified (if Applicable)

N.A


Bids Rejected


No any Bid Rejected


Financial Bid Opening Date

30.03.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISION WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	Mr. Ghulam Abbas Kori	P-A Rs. 7,187,764 P-B Rs. 114,160	1st Lowest	P-A 12.30 % Above P- B 0.35 % Below	Being Lowest Hence Accepted	Lowest
2	Mr. Abdul Hakeem Magsi	P-A Rs. 7,226,167 P-B Rs. 115,306	Higher	P-A 12.90 % Above P- B 0.65 % Above	Being Higher, hence Rejected	Higher
3	Mr. Tarique Ali Mirjat	P-A Rs. 7,254,969 P-B Rs. 115,134	Higher	P-A 13.35 % Above P- B 0.50 % Above	Being Higher, hence Rejected	Higher

  
(SHAH BUX KHASHKALHI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SIB-DIVISION KAMBER

  
(SURESH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
KAMBER

  
(SHOUKAT ALI SHAIKH)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
KAMBER-SHAHDADKOT

NIT S.No: 27

## FINANCIAL REVIES

NAME OF WORK:- Rehabilitation & Provision of Missing Facilities in Existing Colleges in Larkana Division (2016-17 Programme) @ GBDC Shahdadkot Taluka Shahdadkot

NIT No: XEN/Edu/(W)/-3274 Dated: 08.03.2017  
 Technical Sanction Accorded by Chief Engineer, Education  
 Works Sukkur  
 Vide No: C.E/EW/Sukkur/- Dated:

Date of Issue 29.03.2017  
 Date of Opening 30.03.2017  
 Time for Completion 12 Months

Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
P-A 6,400,502	-	-	-	807,338	-	7,207,840	12.30 % Above
P-B 114,561	-	-	-	-	-	114,561	0.35 % Below

G.Total 7,322,401

## COMPARATIVE STATEMENT

S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	Mr. Ghulam Abbas Kori	P.A 6,400,502	P.A 12.30 % Above	787,262	-	7,187,764	Lowest
		P-B 114,561	P.A 0.35 % Below	401	-	114,160	Lowest
						7,301,924	
2	Mr. Abdul Hakeem Magsi	P.A 6,400,502	P.A 12.90 % Above	825,665	-	7,226,167	Highest
		P-B 114,561	P.A 0.65 % Above	745	-	115,306	Highest
						7,341,472	
3	Mr. Tarique Ali Mirjat	P.A 6,400,502	P.A 13.35 % Above	854,467	-	7,254,969	Highest
		P-B 114,561	P.A 0.50 % Above	573	-	115,134	Highest
						7,370,103	

  
 (SHAH BUX KHASKHALI)

ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION-1 KAMBER

  
 (SURESH)

ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 KAMBER

  
 (SHOUKAT ALI SHAIKH)


EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 KAMBER-SHAHDADKOT


## BID EVALUATION REPORT

Name of Procuring Agency	Executive Engineer, Education Works Division Kamber-Shahdadkot
Tender Reference	NIT Called vide this office letter No: XEN/Edu:/(W)/- 3274 Dated: 08.03.2017
Tender Description / Name of Work	Rehabilitation & Provision of Missing Facilities in Existing Colleges in Larkana Division (2016-17 Programme) @ GGDC Shahdadkot Taluka Shahdadkot
Method of Procurement	NTC (National Competitive Bidding) Single Stage One-Envelope Procedure
Tender Published	SPPRA Website Daily Soahb, Daily Express, Daily Dawn
Total Bid Documents Sold	03 Nos
Total Bids Received	03 Nos
Financial Technically Bid Opening	30.03.2017
No: of Technically Qualified (if Applicable)	N.A
Bids Rejected	No any Bid Rejected
Financial Bid Opening Date	30.03.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISION WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	Mr. Suhail Nazir Magsi	P-A Rs. 3,324,997 P-B Rs. 112,358	1st Lowest	P-A 11.95 % Above P B 0.45 % Below	Being Lowest Hence Accepted	Lowest
2	Mr. Khadim Hussain & Co:	P-A Rs. 3,329,452 P-B Rs. 113,882	Higher	P-A 12.10 % Above P B 0.90 % Above	Being Higher, hence Rejected	Higher
3	M/S Muneer Ahmed & Co:	P-A Rs. 3,342,817 P-B Rs. 113,487	Higher	P-A 12.55 % Above P B 0.55 % Above	Being Higher, hence Rejected	Higher

  
 (SHAH BUX KHASHKALHI)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SIB-DIVISION KAMBER

  
 (SURESH)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 KAMBER

  
 (SHOUKAT ALI SHAIKH)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 KAMBER-SHAHDADKOT

NIT S.No: 26

## FINANCIAL REVIES

NAME OF WORK:-

Rehabilitation &amp; Provision of Missing Facilities in Existing Colleges in Larkana Division (2016-17 Programme) @ GGDC Shahdadkot Taluka Shahdadkot

NIT No: XEN/Edu/(W)/-3274 Dated: 08.03.2017

Date of Issue

29.03.2017

Technical Sanction Accorded by Chief Engineer, Education

Date of Opening

30.03.2017

Works Sukkur

Time for Completion

12 Months

Vide No: C.E/EW/Sukkur/-

Dated:

Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
P-A 2,970,073	-	-	-	400,562	-	3,370,635	11.95 % Above
P-B 112,866	-	-	-	-	-	112,866	0.45 % Above

G.Total

3,483,501

## COMPARATIVE STATEMENT

S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	Mr. Suhail Nazir Magsi	P.A 2,970,073	P.A 11.95 % Above	354,924	-	3,324,997	Lowest
		P.B 112,866	P.A 0.45 % Below	508	-	112,358	Lowest
						3,437,355	
2	Mr. Khadim Hussain & Co:	P.A 2,970,073	P.A 12.10 % Above	359,379	-	3,329,452	Highest
		P.B 112,866	P.A 0.90 % Above	1,016	-	113,882	Highest
						3,443,334	
3	M/S Muneer Ahmed & Co:	P.A 2,970,073	P.A 12.55 % Above	372,744	-	3,342,817	Highest
		P.B 112,866	P.A 0.55 % Above	621	-	113,487	Highest
						3,456,304	

(SHAH BUX KHASHKALI)

ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING

SUB-DIVISION-1 KAMBER

(SURESH)

ASSISTANT ENGINEER

EDUCATION WORKS SUB-DIVISION

KAMBER

(SHOUKAT ALI SHAIKH)

EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION

KAMBER-SHAHDADKOT

## BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Education Works Division Kamber-Shahdadkot

Tender Reference NIT Called vide this office letter No: XEN/Edu/(W)/- 3274 Dated: 08.03.2017

Tender Description / Name of Work Rehabilitation, Improvement / Missing Facilities in Existing Secondary / Higher Secondary School in District Kamber-Shahdadkot @ GBHS Chakyani Taluka Shahdadkot

Method of Procurement NTC (National Competitive Bidding) Single Stage One-Envelope Procedure

Tender Published SPPRA Website Daily Soahb, Daily Express, Daily Dawn

Total Bid Documents Sold 03 Nos

Total Bids Received 03 Nos


Financial Technically Bid Opening 30.03.2017


No: of Technically Qualified (if Applicable) N.A


Bids Rejected No any Bid Rejected

Financial Bid Opening Date 30.03.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISION WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	Mr. Muhammad Ali Leghari	P-A Rs. 3,607,049	1st Lowest	P-A 11.95 % Above	Being Lowest Hence Accepted	Lowest
2	Mr. Muhammad Ishaque Khoso	P-A Rs. 3,611,882	Higher	P-A 12.10 % Above	Being Higher, hence Rejected	Higher
3	M/S Sarmad Ali Shaikh	P-A Rs. 3,626,381	Higher	P-A 12.55 % Above	Being Higher, hence Rejected	Higher

  
(SHAH BOKH KHASHKALHI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SIB-DIVISION KAMBER

  
(SURESH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
KAMBER

  
(SHOUKAT ALI SHAIKH)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
KAMBER-SHAHDADKOT

NIT S.No: 25

## FINANCIAL REVIES

NAME OF WORK:- Rehabilitation, Improvement / Missing Facilities in Existing Secondary / Higher Secondary School in District Kamber-Shahdadkot GBHS Chakyani Taluka Shahdadkot ADP No: 329

NIT No: XEN/Edu/(W)/-3274 Dated: 08.03.2017  
 Technical Sanction Accorded by Chief Engineer, Education  
 Works Sukkur  
 Vide No: C.E/EW/Sukkur/- Dated:

Date of Issue 29.03.2017  
 Date of Opening 30.03.2017  
 Time for Completion 12 Months

Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
P-A 3,222,018	-	-	-	400,562	-	3,622,580	11.95 % Above

G.Total 3,622,580

## COMPARATIVE STATEMENT

S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	Mr. Muhammad Ali Leghari	P.A 3,222,018	P.A 11.95 % Above	385,031	-	3,607,049	Lowest
2	Mr. Muhammad Ishaque Khoso	P.A 3,222,018	P.A 12.10 % Above	389,864	-	3,611,882	Highest
3	M/S Sarmdad Ali Shaikh	P.A 3,222,018	P.A 12.55 % Above	404,363	-	3,626,381	Highest
						3,626,381	

(SHAH BUX KHASHKALI)

ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION-1 KAMBER

(SURESH)

ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 KAMBER


(SHOUKAT ALI SHAIKH)


EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 KAMBER-SHAHDADKOT


## BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Education Works Division Kamber-Shahdadt  
Tender Reference NIT Called vide this office letter No: XEN/Edu.:(W)- 3274 Dated: 08.03.2017  
Tender Description / Name of Work Rehabilitation, Improvement / Missing Facilities in Existing Secondary / Higher Secondary School in District Kamber-Shahdadt @ GG (S.S) H.S Shahdadt Taluka Shahdadt  
Method of Procurement NTC (National Competitive Bidding) Single Stage One-Envelope Procedure  
Tender Published SPPRA Website Daily Soahb, Daily Express, Daily Dawn  
Total Bid Documents Sold 03 Nos  
Total Bids Received 03 Nos  
Financial Technically Bid Opening 30.03.2017  
No: of Technically Qualified (if Applicable) N.A  
Bids Rejected No any Bid Rejected  
Financial Bid Opening Date 30.03.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISION WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	Mr. Sakeladho Mangrio	P-A Rs. 6,752,558 P-B Rs. 122,317	1st Lowest	P-A 12.90 % Above P B 0.35 % Below	Being Lowest Hence Accepted	Lowest
2	Mr. Abdul Hakeem Magsi	P-A Rs. 6,767,511 P-B Rs. 123,299	Higher	P-A 13.15 % Above P B 0.45 % Above	Being Higher, hence Rejected	Higher
3	Mr. Ghulam Abbas Kori	P-A Rs. 6,782,463 P-B Rs. 122,992	Higher	P-A 13.40 % Above P B 0.20 % Above	Being Higher, hence Rejected	Higher

  
(SHAH BUX KHASHKHALHI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SIB-DIVISION KAMBER

  
(SURESH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
KAMBER

  
(SHOUKAT ALI SHAIKH)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
KAMBER-SHAHDADKOT



NIT S.No: 24

## FINANCIAL REVIES

NAME OF WORK:-

Rehbilitation, Improvement / Missing Facilities in Existing Secondary / Higher Secondary School in District Kamber-Shahdadkot GG(S.S)H.S Shahdadkot Taluka Shahdadkot ADP No: 329

NIT No: XEN/Edu/(W)/-3274 Dated: 08.03.2017

Technical Sanction Accorded by Chief Engineer, Education

Works Sukkur

Vide No: C.E/EW/Sukkur/-

Dated:

Date of Issue

29.03.2017

Date of Opening

30.03.2017

Time for Completion

12 Months

Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
P-A 5,981,008	-	-	-	786,921	-	6,767,929	12.90 % Above
P-B 122,747	-	-	-	-	-	122,747	0.35 % Below

G.Total

6,890,676

## COMPARATIVE STATEMENT

S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	Mr. Sakeladho Mangrio	P.A 5,981,008	P.A 12.90 % Above	771,550	-	6,752,558	Lowest
		P.B 122,747	P.B 0.35 % Below	430	-	122,317	Lowest
						6,874,875	
2	Mr. Abdul Hakeem Magsi	P.A 5,981,008	P.A 13.15 % Above	786,503	-	6,767,511	Highest
		P.B 122,747	P.B 0.45 % Above	552	-	123,299	Highest
						6,890,810	
3	Mr. Ghulam Abbas Kori	P.A 5,981,008	P.A 13.40 % Above	801,455	-	6,782,463	Highest
		P.B 122,747	P.B 0.20 % Above	245	-	122,992	Highest
						6,905,456	

(SHAH BUX KHASHKALI)

ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING

SUB-DIVISION-1 KAMBER

(SURESH)

ASSISTANT ENGINEER

EDUCATION WORKS SUB-DIVISION

KAMBER

(SHOUKAT ALI SHAIKH)

EXECUTIVE ENGINEER


EDUCATION WORKS DIVISION


KAMBER-SHAHDADKOT


## BID EVALUATION REPORT

Name of Procuring Agency	Executive Engineer, Education Works Division Kamber-Shahdadt
Tender Reference	NIT Called vide this office letter No: XEN/Edu/(W)/- 3274 Dated: 08.03.2017
Tender Description / Name of Work	Rehabilitation, Improvement / Missing Facilities in Existing Secondary / Higher Secondary School in District Kamber-Shahdadt @ GGHS Gathar Taluka Kamber
Method of Procurement	NTC (National Competitive Bidding) Single Stage One-Envelope Procedure
Tender Published	SPPRA Website Daily Soahb, Daily Express, Daily Dawn
Total Bid Documents Sold	03 Nos
Total Bids Received	03 Nos
Financial Technically Bid Opening	30.03.2017
No: of Technically Qualified (if Applicable)	N.A
Bids Rejected	No any Bid Rejected
Financial Bid Opening Date	30.03.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISION WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	Mr. Muhammad Ishaque Khoso	P-A Rs. 3,662,009 P-B Rs. 72,543	1st Lowest	P-A 12.30 % Above P- B 0.20 % Below	Being Lowest Hence Accepted	Lowest
2	Mr. Sakeladho Mangrio	P-A Rs. 3,684,835 P-B Rs. 72,942	Higher	P-A 13.0 % Above P- B 0.35 % Above	Being Higher, hence Rejected	Higher
3	Mr. Ghulam Mustafa Abbasi	P-A Rs. 3,697,879 P-B Rs. 72,761	Higher	P-A 13.40 % Above P- B 0.10 % Above	Being Higher, hence Rejected	Higher

  
(SHAH BUX KHASHKALHI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SIB-DIVISION KAMBER

  
(SURESH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
KAMBER

  
(SHOUKAT ALI SHAIKH)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
KAMBER-SHAHDADKOT

## FINANCIAL REVIES

NAME OF WORK:- Rehabilitation, Improvement / Missing Facilities in Existing Secondary / Higher Secondary School in District Kamber-Shahdadkot GGHS Gathar Taluka Kamber ADP No: 329

NIT No: XEN/Edu/(W)/-3274 Dated: 08.03.2017  
 Technical Sanction Accorded by Chief Engineer, Education  
 Works Sukkur  
 Vide No: C.E/EW/Sukkur/- Dated:

Date of Issue 29.03.2017  
 Date of Opening 30.03.2017  
 Time for Completion 12 Months

Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
P-A 3,260,916	-	-	-	419,079	-	3,679,995	12.30 % Above
P-B 72,688	-	-	-	-	-	72,688	0.20 % Below

G.Total 3,752,683

## COMPARATIVE STATEMENT

S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	Mr. Muhammad Ishaque Khoso	P.A 3,260,916 P.B 72,688	P.A 12.30 % Above P.B 0.20 % Below	401,093 145	- -	3,662,009 72,543 <b>3,734,551</b>	Lowest Lowest
2	Mr. Sakeladho Mangrio	P.A 3,260,916 P.B 72,688	P.A 13.00 % Above P.B 0.35 % Above	423,919 254	- -	3,684,835 72,942 <b>3,757,777</b>	Highest Highest
3	Mr. Ghulam Mustafa Abbasi	P.A 3,260,916 P.B 72,688	P.A 13.40 % Above P.B 0.10 % Above	436,963 73	- -	3,697,879 72,761 <b>3,770,639</b>	Highest Highest

  
 (SHAH BUX KHASKALI)

ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION-1 KAMBER

  
 (SURESH)

ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 KAMBER


  
 (SHOUKAT ALI SHAIKH)


EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 KAMBER-SHAHDADKOT


## BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Education Works Division Kamber-Shahdadt  
Tender Reference NIT Called vide this office letter No: XEN/Edu/(W)/- 3274 Dated: 08.03.2017  
Tender Description / Name of Work School Improvement Through ADOPT A School Intervention Larkana Division @ GGPS Peer Muhammad Metilo Taluka Kamber  
Method of Procurement NTC (National Competitive Bidding) Single Stage One-Envelope Procedure  
Tender Published SPPRA Website Daily Soahb, Daily Express, Daily Dawn  
Total Bid Documents Sold 03 Nos  
Total Bids Received 03 Nos  
Financial Technically Bid Opening 30.03.2017  
No: of Technically Qualified (if Applicable) N.A  
Bids Rejected No any Bid Rejected  
Financial Bid Opening Date 30.03.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISION WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	Mr. Ahmed Ali Metilo	P-A Rs. 2,048,460 P-B Rs. 52,793	1st Lowest	P-A 15.75 % Above P B 0.25 % Below	Being Lowest Hence Accepted	Lowest
2	M/S Muneer Ahmed & Co:	P-A Rs. 2,054,654 P-B Rs. 53,031	Higher	P-A 16.10 % Above P B 0.20 % Above	Being Higher, hence Rejected	Higher
3	M/S Meer Bilawal Khan	P-A Rs. 2,059,079 P-B Rs. 53,057	Higher	P-A 16.35 % Above P B 0.25 % Above	Being Higher, hence Rejected	Higher

  
(SHAH BOX KHASHKALHI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SIB-DIVISION KAMBER

  
(SURESH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
KAMBER

  
(SHOUKAT ALI SHAIKH)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
KAMBER-SHAHDADKOT

NIT S.No: 31

## FINANCIAL REVIES

NAME OF WORK:- School Improvement Through ADOPT A School Intervention Larkana Division @ GGPS Peer Muhammad Metilo  
Taluka Kamber ADP No: 469

NIT No: XEN/Edu/(W)/-3274 Dated: 08.03.2017  
Technical Sanction Accorded by Superintending Engineer,  
Education Works Circle Larkana  
Vide No: S.E/EW/- Dated:

Date of Issue 29.03.2017  
Date of Opening 30.03.2017  
Time for Completion 12 Months


Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
P-A 1,769,728	-	-	-	286,721	-	2,056,449	15.75 % Above
P-B 52,925	-	-	-	-	-	52,925	0.25 % Below


G.Total 2,109,374

## COMPARATIVE STATEMENT

S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	Mr. Ahmed Ali Metilo	P.A 1,769,728	P.A 15.75 % Above	278,732	-	2,048,460	Lowest
		P-B 52,925	P.A 0.25 % Below	132	-	52,793	Lowest
						2,101,253	
2	M/S Muneer Ahmed & Co:	P.A 1,769,728	P.A 16.10 % Above	284,926	-	2,054,654	Highest
		P-B 52,925	P.A 0.20 % Above	106	-	53,031	Highest
						2,107,685	
3	M/S Meer Bilawal Khan	P.A 1,769,728	P.A 16.35 % Above	289,351	-	2,059,079	Highest
		P-B 52,925	P.A 0.25 % Above	132	-	53,057	Highest
						2,112,136	

  
(SHAH BUX KHASKALI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION-1 KAMBER


  
(SURESH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
KAMBER


  
(SHOUKAT ALI SHAIKH)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
KAMBER-SHAHDADKOT


## BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Education Works Division Kamber-Shahdadt  
Tender Reference NIT Called vide this office letter No: XEN/Edu/(W)/- 3274 Dated: 08.03.2017  
Tender Description / Name of Work School Improvement Through ADOPT A School Intervention Larkana Division @ GBPS Peer Muhammad Metilo Taluka Kamber  
Method of Procurement NTC (National Competitive Bidding) Single Stage One-Envelope Procedure  
Tender Published SPPRA Website Daily Soahb, Daily Express, Daily Dawn  
Total Bid Documents Sold 03 Nos  
Total Bids Received 03 Nos  
Financial Technically Bid Opening 30.03.2017  
No: of Technically Qualified (if Applicable) N.A  
Bids Rejected No any Bid Rejected  
Financial Bid Opening Date 30.03.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISION WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	Mr. Abdul Sattar Soomro	P-A Rs. 1,926,777 P-B Rs. 52,717	1st Lowest	P-A 16.95 % Above P B 0.35 % Below	Being Lowest Hence Accepted	Lowest
2	Mr. Muneer Ahmed Chandio	P-A Rs. 1,934,191 P-B Rs. 53,087	Higher	P-A 17.40 % Above P B 0.35 % Above	Being Higher, hence Rejected	Higher
3	Mr. Shamsuddin Sandilo	P-A Rs. 1,888,884 P-B Rs. 53,087	Higher	P-A 14.65 % Above P B 0.35 % Above	Being Higher, hence Rejected	Higher

  
(SHAH BUX KHASHKALHI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SIB-DIVISION KAMBER

  
(SURESH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
KAMBER

  
(SHOUKAT ALI SHAIKH)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
KAMBER-SHAHDADKOT

NIT S.No: 30

## FINANCIAL REVIES

NAME OF WORK:-

School Improvement Through ADOPT A School Intervention Larkana Division @ GBPS Peer Muhammad Metilo  
Taluka Kamber ADP No: 469

NIT No: XEN/Edu/(W)/-3274 Dated: 08.03.2017

Technical Sanction Accorded by Superintending Engineer,

Education Works Circle Larkana

Vide No: S.E/EW/- Dated:

Date of Issue

29.03.2017

Date of Opening

30.03.2017

Time for Completion

12 Months

Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
P-A 1,647,522	-	-	-	286,721	-	1,934,243	16.95 % Above
P-B 52,902	-	-	-	-	-	52,902	0.35 % Below

G.Total

1,987,145

## COMPARATIVE STATEMENT

S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	Mr. Abdul Sattar Soomro	P.A 1,647,522	P.A 16.95 % Above	279,255	-	1,926,777	Lowest
		P-B 52,902	P.A 0.35 % Below	185	-	52,717	Lowest
						1,979,494	
2	Mr. Muneer Ahmed Chandio	P.A 1,647,522	P.A 17.40 % Above	286,669	-	1,934,191	Highest
		P-B 52,902	P.A 0.35 % Above	185	-	53,087	Highest
						1,987,278	
3	Mr. Shamsuddin Sandilo	P.A 1,647,522	P.A 14.65 % Above	241,362	-	1,888,884	Highest
		P-B 52,902	P.A 0.35 % Above	185	-	53,087	Highest
						1,941,971	



(SHAH BUX HASHKALI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION-1 KAMBER



(SURESH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
KAMBER



(SHOUKAT ALI SHAIKH)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
KAMBER-SHAHDADKOT

## BID EVALUATION REPORT

Name of Procuring Agency

Executive Engineer, Education Works Division Kamber-Shahdadt Kot

Tender Reference

NIT Called vide this office letter No: XEN/Edu/(W)- 3274 Dated: 08.03.2017

Tender Description / Name of Work

School Improvement Through ADOPT A School Intervention Larkana Division @ GGLSS Peer Muhammad Metilo Taluka Kamber

Method of Procurement

NTC (National Competitive Bidding) Single Stage One-Envelope Procedure

Tender Published

SPPRA Website Daily Soahb, Daily Express, Daily Dawn

Total Bid Documents Sold

03 Nos

Total Bids Received

03 Nos

Financial Technically Bid Opening

30.03.2017

No: of Technically Qualified (if Applicable)

N.A


Bids Rejected


No any Bid Rejected


Financial Bid Opening Date

30.03.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISION WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	Mr. Muneer Ahmed Chandio	P-A Rs. 6,540,203 P-B Rs. 122,895	1st Lowest	P-A 11.25 % Above P- B 0.90 % Below	Being Lowest Hence Accepted	Lowest
2	M/S Rashid Ahmed Abbasi	P-A Rs. 6,560,779 P-B Rs. 124,383	Higher	P-A 11.60 % Above P- B 0.30 % Above	Being Higher, hence Rejected	Higher
3	M/S Sikandar Ali Khokhar	P-A Rs. 6,590,173 P-B Rs. 124,445	Higher	P-A 12.10 % Above P- B 0.35 % Above	Being Higher, hence Rejected	Higher

  
(SHAH BUX KHASKALHI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SIB-DIVISION KAMBER

  
(SURESH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
KAMBER

  
(SHOUKAT ALI SHAIKH)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
KAMBER-SHAHDADKOT



NIT S.No: 29

## FINANCIAL REVIES

NAME OF WORK:- School Improvement Through ADOPT A School Intervention Larkana Division @ GGLSS Peer Muhammad Metilo  
Taluka Kamber ADP No: 469

NIT No: XEN/Edu/(W)/-3274 Dated: 08.03.2017  
Technical Sanction Accorded by Superintending Engineer,  
Education Works Circle Larkana  
Vide No: S.E/EW/- Dated:

Date of Issue 29.03.2017  
Date of Opening 30.03.2017  
Time for Completion 12 Months

Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
P-A 5,878,834	-	-	-	692,980	-	6,571,814	11.25 % Above
P-B 124,011	-	-	-	-	-	124,011	0.40 % Below

G.Total 6,695,825

## COMPARATIVE STATEMENT

S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	Mr. Muneer Ahmed Chandio	P.A 5,878,834	P.A 11.25 % Above	661,369	-	6,540,203	Lowest
		P-B 124,011	P.A 0.90 % Below	1,116	-	122,895	Lowest
						6,663,098	
2	M/S Rashid Ahmed Abbasi	P.A 5,878,834	P.A 11.60 % Above	681,945	-	6,560,779	Highest
		P-B 124,011	P.A 0.30 % Above	372	-	124,383	Highest
						6,685,162	
3	M/S Sikandar Ali Khokhar	P.A 5,878,834	P.A 12.10 % Above	711,339	-	6,590,173	Highest
		P-B 124,011	P.A 0.35 % Above	434	-	124,445	Highest
						6,714,618	

  
(SHAH BUX KHASHKALI)

ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION-1 KAMBER

  
(SURESH)

ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
KAMBER

  
(SHOUKAT ALI SHAIKH)

EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
KAMBER-SHAHDADKOT

## BID EVALUATION REPORT

Name of Procuring Agency

Executive Engineer, Education Works Division Kamber-Shahdadt

Tender Reference

NIT Called vide this office letter No: XEN/Edu:/(W)/- 3274 Dated: 08.03.2017

Tender Description / Name of Work

Rehabilitation, Improvement / Renovation &amp; Provision of Missing Facilities in Existing Primary / Elementary School in District Kamber-Shahdadt @ GBPS Nariandas-Ji-Wandh Taluka Sijawal

Method of Procurement

NTC (National Competitive Bidding) Single Stage One-Envelope Procedure

Tender Published

SPPRA Website Daily Soahb, Daily Express, Daily Dawn

Total Bid Documents Sold

03 Nos

Total Bids Received

03 Nos

Financial Technically Bid Opening

30.03.2017

No: of Technically Qualified (if Applicable)

N.A

Bids Rejected

No any Bid Rejected


Financial Bid Opening Date

30.03.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISION WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	M/S Saras Enternational	P-A Rs. 2,374,304 P-B Rs. 64,549	1st Lowest	P-A 14.25 % Above P- B 0.35 % Below	Being Lowest Hence Accepted	Lowest
2	Mr. Azad Ali Khushik	P-A Rs. 2,391,968 P-B Rs. 65,424	Higher	P-A 15.10 % Above P- B 1.0 % Above	Being Higher, hence Rejected	Higher
3	Mr. Javeed Ali Abbasi	P-A Rs. 2,399,241 P-B Rs. 65,067	Higher	P-A 15.45 % Above P- B 0.45 % Above	Being Higher, hence Rejected	Higher

  
(SHAH BUX KHASHKHALHI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SIB-DIVISION KAMBER

  
(SURESH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
KAMBER

  
(SHOUKAT ALI SHAIKH)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
KAMBER-SHAHDADKOT

NIT S.No: 12

## FINANCIAL REVIES

NAME OF WORK:- Rehabilitation, Improvement / Renovation & |Provision of Missing Facilities in Existing Primary / Elementary School in District Kamber-Shahdadt @ GBPS Nariandas-Ji-Wandh Taluka Sijawal ADP No: 183

NIT No: XEN/Edu/(W)/-3274 Dated: 08.03.2017  
 Technical Sanction Accorded by Superintending Engineer  
 Education Works Circle Larkana  
 Vide No: S.E/EWC/- Dated:

Date of Issue 29.03.2017  
 Date of Opening 30.03.2017  
 Time for Completion 12 Months

Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
P-A 2,078,165	-	-	-	302,102	-	2,380,267	14.25 % Above
P-B 64,776	-	-	-	-	-	64,776	0.35 % Below

G.Total 2,445,043

## COMPARATIVE STATEMENT

S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	M/S Saras International	P.A 2,078,165 P.B 64,776	P.A 14.25 % Above P.B 0.35 % Below	296,139 227	- -	2,374,304 64,549 2,438,853	Lowest Lowest
2	Mr. Azad Ali Khushik	P.A 2,078,165 P.B 64,776	P.A 15.10 % Above P.B 1.00 % Above	313,803 648	- -	2,391,968 65,424 2,457,392	Highest Highest
3	Mr. Javeed Ali Abbasi	P.A 2,078,165 P.B 64,776	P.A 15.45 % Above P.B 0.45 % Above	321,076 291	- -	2,399,241 65,067 2,464,309	Highest Highest

(SHAH BUX KHASHKALI)

ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION-1 KAMBER

(SURESH)

ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 KAMBER

(SHOUKAT ALI SHAIKH)

EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 KAMBER-SHAHDADKOT


## BID EVALUATION REPORT

Name of Procuring Agency	Executive Engineer, Education Works Division Kamber-Shahdadt
Tender Reference	NIT Called vide this office letter No: XEN/Edu/(W)/- 3274 Dated: 08.03.2017
Tender Description / Name of Work	Rehabilitation, Improvement / Renovation & Provision of Missing Facilities in Existing Primary / Elementary School in District Kamber-Shahdadt @ GBPS Hassan Bhatti Taluka Sijawal
Method of Procurement	NTC (National Competitive Bidding) Single Stage One-Envelope Procedure
Tender Published	SPPRA Website Daily Soahb, Daily Express, Daily Dawn
Total Bid Documents Sold	03 Nos
Total Bids Received	03 Nos
Financial Technically Bid Opening	30.03.2017
No: of Technically Qualified (if Applicable)	N.A
Bids Rejected	No any Bid Rejected
Financial Bid Opening Date	30.03.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISION WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	Mr. Abdul Hakeem Magsi	P-A Rs. 2,512,902 P-B Rs. 59,048	1st Lowest	P-A 16.35 % Above P B 0.75 % Below	Being Lowest Hence Accepted	Lowest
2	M/S S.Latif & Sons	P-A Rs. 2,520,461 P-B Rs. 60,148	Higher	P-A 16.70 % Above P B 1.10 % Above	Being Higher, hence Rejected	Higher
3	Mr. Abdul Khaique Chandio	P-A Rs. 2,529,100 P-B Rs. 59,791	Higher	P-A 17.10 % Above P B 0.50 % Above	Being Higher, hence Rejected	Higher

  
(SHAH BUX KHASHKALHI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SIB-DIVISION KAMBER

  
(SURESH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
KAMBER

  
(SHOUKAT ALI SHAIKH)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
KAMBER-SHAHDADKOT

NIT S.No: 11

## FINANCIAL REVIES

NAME OF WORK:- Rehabilitation, Improvement / Renovation & |Provision of Missing Facilities in Existing Primary / Elementary School in District Kamber-Shahdadkot @ GBPS Hassan Bhatti Taluka Sijawal ADP No: 183

NIT No: XEN/Edu/(W)/-3274 Dated: 08.03.2017  
 Technical Sanction Accorded by Superintending Engineer  
 Education Works Circle Larkana  
 Vide No: S.E/EWC/- Dated:

Date of Issue 29.03.2017  
 Date of Opening 30.03.2017  
 Time for Completion 12 Months

Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
P-A 2,159,778	-	-	-	360,880	-	2,520,658	16.35 % Above
P-B 59,494	-	-	-	-	-	59,494	0.75 % Below

G.Total 2,580,152

## COMPARATIVE STATEMENT

S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	Mr. Abdul Hakeem Magsi	P.A 2,159,778	P.A 16.35 % Above	353,124	-	2,512,902	Lowest
		P.B 59,494	P.B 0.75 % Below	446	-	59,048	Lowest
						2,571,949	
2	M/S S.Latif & Sons	P.A 2,159,778	P.A 16.70 % Above	360,683	-	2,520,461	Highest
		P.B 59,494	P.B 1.10 % Above	654	-	60,148	Highest
						2,580,609	
3	Mr. Abdul Khalique Chandio	P.A 2,159,778	P.A 17.10 % Above	369,322	-	2,529,100	Highest
		P.B 59,494	P.B 0.50 % Above	297	-	59,791	Highest
						2,588,892	

(SHAH BUX KHASHKALI)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION-1 KAMBER

(SURESH)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 KAMBER

(SHOUKAT ALI SHAIKH)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 KAMBER-SHAHDADKOT

## BID EVALUATION REPORT

Name of Procuring Agency

Executive Engineer, Education Works Division Kamber-Shahdadt

Tender Reference

NIT Called vide this office letter No: XEN/Edu:/(W)/- 3274 Dated: 08.03.2017

Tender Description / Name of Work

Rehabilitation, Improvement / Renovation &amp; Provision of Missing Facilities in Existing Primary / Elementary School in District Kamber-Shahdadt @ GBPS Muhammad Saleh Lashari Taluka Shahdadt

Method of Procurement

NTC (National Competitive Bidding) Single Stage One-Envelope Procedure

Tender Published

SPPRA Website Daily Soahb, Daily Express, Daily Dawn

Total Bid Documents Sold

03 Nos

Total Bids Received

03 Nos

Financial Technically Bid Opening

30.03.2017

No: of Technically Qualified (if Applicable)

N.A

Bids Rejected

No any Bid Rejected


Financial Bid Opening Date

30.03.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISION WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	Mr. Muhammad Hayat Tunio	P-A Rs. 3,175,999 P-B Rs. 49,981	1st Lowest	P-A 14.75 % Above P- B 0.90 % Below	Being Lowest Hence Accepted	Lowest
2	Mr. Azad Ali Khushik	P-A Rs. 3,192,605 P-B Rs. 51,040	Higher	P-A 15.35 % Above P- B 1.20 % Above	Being Higher, hence Rejected	Higher
3	Mr. Muhammad Ali Jamali	P-A Rs. 3,207,828 P-B Rs. 50,939	Higher	P-A 15.90 % Above P- B 1.0 % Above	Being Higher, hence Rejected	Higher

  
(SHAH BUX KHASKALHI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SIB-DIVISION KAMBER

  
(SURESH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
KAMBER

  
(SHOUKAT ALI SHAIKH)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
KAMBER-SHAHDADKOT

NIT S.No: 10

## FINANCIAL REVIEWS

NAME OF WORK:- Rehabilitation, Improvement / Renovation & Provision of Missing Facilities in Existing Primary / Elementary School in District Kamber-Shahdadkot @ GBPS Muhammad Saleh Lashari Taluka Shahdadkot ADP No: 183

NIT No: XEN/Edu/(W)/-3274 Dated: 08.03.2017

Technical Sanction Accorded by Superintending Engineer

Education Works Circle Larkana

Vide No: S.E/EWC/- Dated:

Date of Issue 29.03.2017

Date of Opening 30.03.2017

Time for Completion 12 Months

Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
P-A 2,767,755	-	-	-	418,216	-	3,185,971	14.75 % Above
P-B 50,435	-	-	-	-	-	50,435	0.90 % Below

G.Total 3,236,406

## COMPARATIVE STATEMENT

S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	Mr. Muhammad Hayat Tunio	P.A 2,767,755 P.B 50,435	P.A 14.75 % Above P.B 0.90 % Below	408,244 454	- -	3,175,999 49,981 3,225,980	Lowest Lowest
2	Mr. Azad Ali Khushik	P.A 2,767,755 P.B 50,435	P.A 15.35 % Above P.B 1.20 % Above	424,850 605	- -	3,192,605 51,040 3,243,646	Highest Highest
3	Mr. Muhammad Ali Jamali	P.A 2,767,755 P.B 50,435	P.A 15.90 % Above P.B 1.00 % Above	440,073 504	- -	3,207,828 50,939 3,258,767	Highest Highest

(SHAH BUX KHASHKALI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION-1 KAMBER

(SURESH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
KAMBER

(SHOUKAT ALI SHAIKH)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
KAMBER-SHAHDADKOT


## BID EVALUATION REPORT

Name of Procuring Agency	Executive Engineer, Education Works Division Kamber-Shahdadkot
Tender Reference	NIT Called vide this office letter No: XEN/Edu/(W)/- 3274 Dated: 08.03.2017
Tender Description / Name of Work	Rehabilitation, Improvement / Renovation & Provision of Missing Facilities in Existing Primary / Elementary School in District Kamber-Shahdadkot @ GBPS Thori Sohrab Taluka Kamber
Method of Procurement	NTC (National Competitive Bidding) Single Stage One-Envelope Procedure
Tender Published	SPPRA Website Daily Soahb, Daily Express, Daily Dawn
Total Bid Documents Sold	03 Nos
Total Bids Received	03 Nos
Financial Technically Bid Opening	30.03.2017
No: of Technically Qualified (if Applicable)	N.A
Bids Rejected	No any Bid Rejected
Financial Bid Opening Date	30.03.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISION WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	Mr. Tarique Ali Mirjat	P-A Rs. 4,360,703 P-B Rs. 57,443	1st Lowest	P-A 13.0 % Above P- B 0.90 % Below	Being Lowest Hence Accepted	Lowest
2	Mr. Aijaz Ali Siyal	P-A Rs. 4,410,870 P-B Rs. 58,545	Higher	P-A 14.30 % Above P- B 1.0 % Above	Being Higher, hence Rejected	Higher
3	Mr. Naseeruddin Hamayon Wadho	P-A Rs. 4,418,588 P-B Rs. 59,066	Higher	P-A 14.50 % Above P- B 1.90 % Above	Being Higher, hence Rejected	Higher

  
 (SHAH BUX KHASHKALHI)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SIB-DIVISION KAMBER

  
 (SURESH)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 KAMBER

  
 (SHOUKAT ALI SHAIKH)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 KAMBER-SHAHDADKOT



NIT S.No: 09

## FINANCIAL REVIES

NAME OF WORK:- Rehabilitation, Improvement / Renovation & Provision of Missing Facilities in Existing Primary / Elementary School in District Kamber-Shahdadt Kot @ GBPS Thori Sohrab Taluka Kamber ADP No: 183

NIT No: XEN/Edu/(W)/-3274 Dated: 08.03.2017  
 Technical Sanction Accorded by Superintending Engineer  
 Education Works Circle Larkana  
 Vide No: S.E/EWC/- Dated:

Date of Issue 29.03.2017  
 Date of Opening 30.03.2017  
 Time for Completion 12 Months


Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
P-A 3,859,029	-	-	-	519,433	-	4,378,462	13.00 % Above
P-B 57,965	-	-	-	-	-	57,965	0.90 % Below


G.Total 4,436,427

## COMPARATIVE STATEMENT

S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	Mr. Tarique Ali Mirjat	P.A 3,859,029 P.B 57,965	P.A 13.00 % Above P.B 0.90 % Below	501,674 522	- -	4,360,703 57,443 4,418,146	Lowest Lowest
2	Mr. Aijaz Ali Siyal	P.A 3,859,029 P.B 57,965	P.A 14.30 % Above P.B 1.00 % Above	551,841 580	- -	4,410,870 58,545 4,469,415	Highest Highest
3	Mr. Naseeruddin Hamayon Wadho	P.A 3,859,029 P.B 57,965	P.A 14.50 % Above P.B 1.90 % Above	559,559 1,101	- -	4,418,588 59,066 4,477,655	Highest Highest

  
 (SHAH BUX KHASHKALI)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION-1 KAMBER

  
 (SURESH)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 KAMBER

  
 (SHOUKAT ALI SHAIKH)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 KAMBER-SHAHDADKOT


## BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Education Works Division Kamber-Shahdadt  
Tender Reference NIT Called vide this office letter No: XEN/Edu/(W)/- 3274 Dated: 08.03.2017  
Tender Description / Name of Work Rehabilitation, Improvement / Renovation & Provision of Missing Facilities in Existing Primary / Elementary School in District Kamber-Shahdadt @ GBPS Jian Abro Taluka Kamber  
Method of Procurement NTC (National Competitive Bidding) Single Stage One-Envelope Procedure  
Tender Published SPPRA Website Daily Soahb, Daily Express, Daily Dawn  
Total Bid Documents Sold 03 Nos  
Total Bids Received 03 Nos  
Financial Technically Bid Opening 30.03.2017  
No: of Technically Qualified (if Applicable) N.A  
Bids Rejected No any Bid Rejected  
Financial Bid Opening Date 30.03.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISION WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	Mr. Aijaz Hussain Detho	P-A Rs. 2,146,995 P-B Rs. 48,133	1st Lowest	P-A 15.40 % Above P- B 0.20 % Below	Being Lowest Hence Accepted	Lowest
2	M/S Sarmad Ali Shaikh	P-A Rs. 2,167,460 P-B Rs. 48,856	Higher	P-A 16.50 % Above P- B 1.30 % Above	Being Higher, hence Rejected	Higher
3	Mr. Naseeruddin Hamayon Wadho	P-A Rs. 2,169,321 P-B Rs. 48,665	Higher	P-A 16.60 % Above P- B 0.90 % Above	Being Higher, hence Rejected	Higher

  
(SHAH BUX KHASHKALHI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SIB-DIVISION KAMBER

  
(SURESH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
KAMBER

  
(SHOUKAT ALI SHAIKH)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
KAMBER-SHAHDADKOT

NIT S.No: 08

## FINANCIAL REVIES

NAME OF WORK:-

Rehabilitation, Improvement / Renovation &amp; |Provision of Missing Facilities in Existing Primary / Elementary School in District Kamber-Shahdadkot @ GBPS Jian Abro Taluka Kamber ADP No: 183

NIT No: XEN/Edu/(W)/-3274 Dated: 08.03.2017

Technical Sanction Accorded by Superintending Engineer

Education Works Circle Larkana

Vide No: S.E/EWC/- Dated:

Date of Issue

29.03.2017

Date of Opening

30.03.2017

Time for Completion

12 Months

Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
P-A 1,860,481	-	-	-	295,977	-	2,156,458	15.40 % Above
P-B 48,229	-	-	-	-	-	48,229	0.20 % Below

G.Total

2,204,687

## COMPARATIVE STATEMENT

S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	Mr. Aijaz Hussain Detho	P.A 1,860,481	P.A 15.40 % Above	286,514	-	2,146,995	Lowest
		P.B 48,229	P.B 0.20 % Below	96	-	48,133	Lowest
						2,195,128	
2	M/S Sarmad Ali Shaikh	P.A 1,860,481	P.A 16.50 % Above	306,979	-	2,167,460	Highest
		P.B 48,229	P.B 1.30 % Above	627	-	48,856	Highest
						2,216,316	
3	Mr. Naseeruddin Hamayon Wadho	P.A 1,860,481	P.A 16.60 % Above	308,840	-	2,169,321	Highest
		P.B 48,229	P.B 0.90 % Above	434	-	48,663	Highest
						2,217,984	

(SHAH BUX KHASHRALI)

ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING

SUB-DIVISION-1 KAMBER

(SURESH)

ASSISTANT ENGINEER

EDUCATION WORKS SUB-DIVISION

KAMBER

(SHOUKAT ALI SHAIKH)

EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION

KAMBER-SHAHDADKOT


## BID EVALUATION REPORT

Name of Procuring Agency	Executive Engineer, Education Works Division Kamber-Shahdadt
Tender Reference	NIT Called vide this office letter No: XEN/Edu/(W)/- 3274 Dated: 08.03.2017
Tender Description / Name of Work	Rehabilitation, Improvement / Renovation & Provision of Missing Facilities in Existing Primary / Elementary School in District Kamber-Shahdadt @ GBLSS Allah Rakhio Junejo Taluka Kamber
Method of Procurement	NTC (National Competitive Bidding) Single Stage One-Envelope Procedure
Tender Published	SPPRA Website Daily Soahb, Daily Express, Daily Dawn
Total Bid Documents Sold	03 Nos
Total Bids Received	03 Nos
Financial Technically Bid Opening	30.03.2017
No: of Technically Qualified (if Applicable)	N.A
Bids Rejected	No any Bid Rejected
Financial Bid Opening Date	30.03.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISION WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	M/S Ghulam Asghar Metilo	P-A Rs. 2,704,029 P-B Rs. 88,869	1st Lowest	P-A 11.90 % Above P. B 0.35 % Below	Being Lowest Hence Accepted	Lowest
2	M/S Sarmad Ali Shaikh	P-A Rs. 2,713,695 P-B Rs. 90,875	Higher	P-A 12.30 % Above P. B 1.90 % Above	Being Higher, hence Rejected	Higher
3	Mr. Shamsuddin Sandilo	P-A Rs. 2,717,319 P-B Rs. 89,894	Higher	P-A 12.45 % Above P. B 0.80 % Above	Being Higher, hence Rejected	Higher

  
(SHAH BUX KHASHKALHI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SIB-DIVISION KAMBER

  
(SURESH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
KAMBER

  
(SHOUKAT ALI SHAIKH)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
KAMBER-SHAHDADKOT

NIT S.No: 07

## FINANCIAL REVIES

NAME OF WORK:-

Rehabilitation, Improvement / Renovation &amp; |Provision of Missing Facilities in Existing Primary / Elementary School in District Kamber-Shahdadkot @ GBLSS Allah Rakhio Junejo Taluka Kamber ADP No: 183

NIT No: XEN/Edu/(W)/-3274 Dated: 08.03.2017

Technical Sanction Accorded by Superintending Engineer

Education Works Circle Larkana

Vide No: S.E/EWC/-

Dated:

Date of Issue

29.03.2017

Date of Opening

30.03.2017

Time for Completion

12 Months

Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
P-A 2,416,469	-	-	-	296,018	-	2,712,487	11.90 % Above
P-B 89,181	-	-	-	-	-	89,181	0.35 % Below

G.Total

2,801,668

## COMPARATIVE STATEMENT

S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	M/S Ghulam Asghar Metilo	P.A 2,416,469	P.A 11.90 % Above	287,560	-	2,704,029	Lowest
		P.B 89,181	P.B 0.35 % Below	312	-	88,869	Lowest
						2,792,898	
2	M/S Sarmad Ali Shaikh	P.A 2,416,469	P.A 12.30 % Above	297,226	-	2,713,695	Highest
		P.B 89,181	P.B 1.90 % Above	1,694	-	90,875	Highest
						2,804,570	
3	Mr. Shamsuddin Sandilo	P.A 2,416,469	P.A 12.45 % Above	300,850	-	2,717,319	Highest
		P.B 89,181	P.B 0.80 % Above	713	-	89,894	Highest
						2,807,214	

(SHAH BUX KHASHKALI)

ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING

SUB-DIVISION-1 KAMBER

(SURESH)

ASSISTANT ENGINEER

EDUCATION WORKS SUB-DIVISION

KAMBER

(SHOUKAT ALI SHAIKH)

EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION

KAMBER-SHAHDADKOT

## BID EVALUATION REPORT

Name of Procuring Agency

Executive Engineer, Education Works Division Kamber-Shahdadkot

Tender Reference

NIT Called vide this office letter No: XEN/Edu/(W)/- 3274 Dated: 08.03.2017

Tender Description / Name of Work

Rehabilitation, Improvement / Renovation &amp; Provision of Missing Facilities in Existing Primary / Elementary School in District Kamber-Shahdadkot @ GBLSS Kot Ghoru Taluka Kamber

Method of Procurement

NTC (National Competitive Bidding) Single Stage One-Envelope Procedure

Tender Published

SPPRA Website Daily Soahb, Daily Express, Daily Dawn

Total Bid Documents Sold

03 Nos

Total Bids Received

03 Nos

Financial Technically Bid Opening

30.03.2017

No: of Technically Qualified (if Applicable)

N.A

Bids Rejected

No any Bid Rejected


Financial Bid Opening Date

30.03.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISION WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	M/S Sarmad Ali Shiakh	P-A Rs. 5,125,261 P-B Rs. 158,697	1st Lowest	P-A 11.80 % Above P B 0.30 % Below	Being Lowest Hence Accepted	Lowest
2	Mr. Fazal Muhammad Mangrio	P-A Rs. 5,139,014 P-B Rs. 160,767	Higher	P-A 12.10 % Above P B 1.0 % Above	Being Higher, hence Rejected	Higher
3	Mr. Sakeladho Mangrio	P-A Rs. 5,150,475 P-B Rs. 160,369	Higher	P-A 12.35 % Above P B 0.75 % Above	Being Higher, hence Rejected	Higher

  
(SHAH BUX KHASHKALHI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SIB-DIVISION KAMBER

  
(SURESH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
KAMBER

  
(SHOUKAT ALI SHAIKH)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
KAMBER-SHAHDADKOT

NIT S.No: 06

## FINANCIAL REVIES

NAME OF WORK:-

Rehabilitation, Improvement / Renovation &amp; |Provision of Missing Facilities in Existing Primary / Elementary School in District Kamber-Shahdadkot @ GBLSS Kot Ghoru @ Abri Taluka Kamber ADP No: 183

NIT No: XEN/Edu/(W)/-3274 Dated: 08.03.2017

Technical Sanction Accorded by Chief Engineer, Education

Works Sukkur

Vide No: C.E/EW/BA/-

Dated:

Date of Issue

29.03.2017

Date of Opening

30.03.2017

Time for Completion

12 Months

Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
P-A 4,584,312	-	-	-	551,863	-	5,136,175	11.80 % Above
P-B 159,175	-	-	-	-	-	159,175	0.30 % Below

G.Total

5,295,350

## COMPARATIVE STATEMENT

S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	M/S Sarmad Ali Shaikh	P.A 4,584,312	P.A 11.80 % Above	540,949	-	5,125,261	Lowest
		P.B 159,175	P.B 0.30 % Below	478	-	158,697	Lowest
						5,283,958	
2	Mr. Fazal Muhammad Mangrio	P.A 4,584,312	P.A 12.10 % Above	554,702	-	5,139,014	Highest
		P.B 159,175	P.B 1.00 % Above	1,592	-	160,767	Highest
						5,299,781	
3	Mr. Sakeladho Mangrio	P.A 4,584,312	P.A 12.35 % Above	566,163	-	5,150,475	Highest
		P.B 159,175	P.B 0.75 % Above	1,194	-	160,369	Highest
						5,310,843	

(SHAH BUX KHASHKALI)

ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING

SUB-DIVISION-1 KAMBER

(SURESH)

ASSISTANT ENGINEER

EDUCATION WORKS SUB-DIVISION

KAMBER

(SHOUKAT ALI SHAIKH)

EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION

KAMBER-SHAHDADKOT

## BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Education Works Division Kamber-Shahdadt

Tender Reference NIT Called vide this office letter No: XEN/Edu:/(W)/- 3274 Dated: 08.03.2017

Tender Description / Name of Work Rehabilitation of Elementary School in Taluka Kamber & Warah District Kamber-Shahdadt (Under Community Development Programme) @ GBPS Mehval Khan Totani Taluka Kamber (B) Electric Work

Method of Procurement NTC (National Competitive Bidding) Single Stage One-Envelope Procedure

Tender Published SPPRA Website Daily Soahb, Daily Express, Daily Dawn

Total Bid Documents Sold 03 Nos

Total Bids Received 03 Nos


Financial Technically Bid Opening 30.03.2017

No: of Technically Qualified (if Applicable) N.A


Bids Rejected No any Bid Rejected

Financial Bid Opening Date 30.03.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	M/S Rasheed Traders	176,115	1st Lowest	P-A 0.50% Below	Being Lowest Hence Accepted	Lowest
2	Mr. Aijaz Ali Siyal	176,204	Higher	P-A 0.45% Below	Being Higher, hence Rejected	Higher
3	M/S Something Difference	176,469	Higher	P-A 0.30% Below	Being Higher, hence Rejected	Higher

  
 (SHAH BUX HASHKHALHI)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SIB-DIVISION KAMBER

  
 (SURESH)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 KAMBER

  
 (SHOUKAT ALI SHAIKH)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 KAMBER-SHAHDADKOT



NIT S.No: 05-B

## FINANCIAL REVIES

NAME OF WORK:-

Rehabilitation of Elementary School in Taluka Kamber &amp; Warah District Kamber-Shahdaddkot (Under Community Development Programme) @ GBPS Kario Sabar Khan Taluka Warah (b) Electric Work

NIT No: XEN/Edu/(W)/-3274 Dated: 08.03.2017

Date of Issue

29.03.2017

Technical Sanction Accorded by Superintending En

Date of Opening

30.03.2017

Education Works Circle Larkana

Time for Completion

12 Months

Vide No: S.E (EWC)/- Dated:

Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
S.I 177,000	-	-	-	0	-	177,000	0.50% Below

G.Total

177,000

## COMPARATIVE STATEMENT

S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	M/S Rasheed Traders	P.A 177,000	P.A 0.50 % Below	885	-	176,115	Lowest
2	M/S Aijaz Ali Siyal	P.A 177,000	P.A 0.45 % Below	797	-	176,204	Highest
3	M/S Something Difference	P.A 177,000	P.A 0.30 % Below	531	-	176,469	Highest

(SHAH BUX KHASHKALI)

ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION-1 KAMBER

(SURESH)

ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
KAMBER

(SHOUKAT ALI SHAIKH)

EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
KAMBER-SHAHDADKOT

## BID EVALUATION REPORT

Name of Procuring Agency

Executive Engineer, Education Works Division Kamber-Shahdadt

Tender Reference

NIT Called vide this office letter No: XEN/Edu:/(W)/- 3274 Dated: 08.03.2017

Tender Description / Name of Work

Rehabilitation of Elementary School in Taluka Kamber &amp; Warah District Kamber-Shahdadt (Under Community Development Programme) @ GBPS Mehval Khan Totani Taluka Kamber (a) Civil Work

Method of Procurement

NTC (National Competitive Bidding) Single Stage One-Envelope Procedure

Tender Published

SPPRA Website Daily Soahb, Daily Express, Daily Dawn

Total Bid Documents Sold

03 Nos

Total Bids Received

03 Nos

Financial Technically Bid Opening

30.03.2017

No: of Technically Qualified (if Applicable)

N.A

Bids Rejected


No any Bid Rejected


Financial Bid Opening Date

30.03.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISION WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	Mr. Tarique Hussain Chandio	P-A Rs. 2,156,148 P-B Rs. 66,474	1st Lowest	P-A 10.90 % Above P- B 0.35 % Below	Being Lowest Hence Accepted	Lowest
2	Mr. Inayatullah Buriro	P-A Rs. 2,164,897 P-B Rs. 67,374	Higher	P-A 11.35 % Above P- B 1.0 % Above	Being Higher, hence Rejected	Higher
3	Mr. Sirajuddin Chandio	P-A Rs. 2,177,534 P-B Rs. 67,207	Higher	P-A 12.0 % Above P- B 0.75 % Above	Being Higher, hence Rejected	Higher

  
(SHAH BUX KHASHKALHI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SIB-DIVISION KAMBER

  
(SURESH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
KAMBER

  
(SHOUKAT ALI SHAIKH)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
KAMBER-SHAHDADKOT

NIT S.No: 05-A

## FINANCIAL REVIEWS

NAME OF WORK:- Rehabilitation of Elementary School in Taluka Kamber & Warah District Kamber-Shahdadt (Under Community Development Programme) @ GBPS Mehval Khan Totani Taluka Kamber (a) Civil Work

NIT No: XEN/Edu/(W)/-3274 Dated: 08.03.2017  
 Technical Sanction Accorded by Superintending Engineer,  
 Education Works Circle Larkana  
 Vide No: SE(EWC)/- Dated:


Date of Issue 29.03.2017  
 Date of Opening 30.03.2017  
 Time for Completion 12 Months


Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
P-A 1,944,227	-	-	-	219,278	-	2,163,505	10.90 % Above
P-B 66,707	-	-	-	-	-	66,707	0.35 % Below


G.Total 2,230,212

## COMPARATIVE STATEMENT

S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	Mr. Tarique Hussain Chandio	P.A 1,944,227 P.B 66,707	P.A 10.90 % Above P.B 0.35 % Below	211,921 233	- -	2,156,148 66,474 2,222,621	Lowest Lowest
2	Mr. Inayatullah Buriro	P.A 1,944,227 P.B 66,707	P.A 11.35 % Above P.B 1.00 % Above	220,670 667	- -	2,164,897 67,374 2,232,271	Highest Highest
3	Mr. Sirajuddin Chandio	P.A 1,944,227 P.B 66,707	P.A 12.00 % Above P.B 0.75 % Above	233,307 500	- -	2,177,534 67,207 2,244,742	Highest Highest

  
 (SHAH BUX KHASHKALI)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION-1 KAMBER

  
 (SURESH)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 KAMBER

  
 (SHOUKAT ALI SHAIKH)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 KAMBER-SHAHDADKOT

## BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Education Works Division Kamber-Shahdadkot

Tender Reference NIT Called vide this office letter No: XEN/Edu:/(W)/- 3274 Dated: 08.03.2017

Tender Description / Name of Work Rehabilitation of Elementary School in Taluka Kamber & Warah District Kamber-Shahdadkot (Under Community Development Programme) @ GBPS Kario Sabar Khan Taluka Warah (B) Electric Work

Method of Procurement NTC (National Competitive Bidding) Single Stage One-Envelope Procedure

Tender Published SPPRA Website Daily Soahb, Daily Express, Daily Dawn

Total Bid Documents Sold 03 Nos

Total Bids Received 03 Nos


Financial Technically Bid Opening 30.03.2017


No: of Technically Qualified (if Applicable) N.A


Bids Rejected No any Bid Rejected

Financial Bid Opening Date 30.03.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	M/S Suhaib Electric	176,027	1st Lowest	P-A 0.55% Below	Being Lowest Hence Accepted	Lowest
2	M/S Ghulam Mustafa Shaikh	176,292	Higher	P-A 0.40% Below	Being Higher, hence Rejected	Higher
3	M/S Something Difference	176,381	Higher	P-A 0.35% Below	Being Higher, hence Rejected	Higher

  
 (SHAH BUX KHASHKALHI)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SIB-DIVISION KAMBER

  
 (SURESH)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 KAMBER

  
 (SHOUKAT ALI SHAIKH)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 KAMBER-SHAHDADKOT

NIT S.No: 04-B

## FINANCIAL REVIES

NAME OF WORK:-

Rehabilitation of Elementary School in Taluka Kamber &amp; Warah District Kamber-Shahdadt (Under Community Development Programme) @ GBPS Kario Sabar Khan Taluka Warah (b) Electric Work

NIT No: XEN/Edu/(W)/-3274 Dated: 08.03.2017

Date of Issue 29.03.2017

Technical Sanction Accorded by Superintending En

Date of Opening 30.03.2017

Education Works Circle Larkana

Time for Completion 12 Months


Vide No: S.E (EWC)/- Dated:

Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
S.I 177,000	-	-	-	0	-	177,000	0.55% Below


G.Total 177,000

## COMPARATIVE STATEMENT

S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	M/S Suhaib Electric	P.A 177,000	P.A 0.55 % Below	974	-	176,027	Lowest
2	M/S Ghulam Mustafa Shaikh	P.A 177,000	P.A 0.40 % Below	708	-	176,292	Highest
3	M/S Something Difference	P.A 177,000	P.A 0.35 % Below	620	-	176,381	Highest

  
 (SHAR BUX KHUSHKAI)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION-1 KAMBER

  
 (SURESH)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 KAMBER

  
 (SHOUKAT ALI SHAIKH)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 KAMBER-SHAHDADKOT

## BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Education Works Division Kamber-Shahdadkot

Tender Reference NIT Called vide this office letter No: XEN/Edu:/(W)/- 3274 Dated: 08.03.2017

Tender Description / Name of Work Rehabilitation of Elementary School in Taluka Kamber & Warah District Kamber-Shahdadkot (Under Community Development Programme) @ GBPS Kario Sabar Khan Taluka Warah (a) Civil Work

Method of Procurement NTC (National Competitive Bidding) Single Stage One-Envelope Procedure

Tender Published SPPRA Website Daily Soahb, Daily Express, Daily Dawn

Total Bid Documents Sold 03 Nos

Total Bids Received 03 Nos


Financial Technically Bid Opening 30.03.2017


No: of Technically Qualified (if Applicable) N.A


Bids Rejected No any Bid Rejected

Financial Bid Opening Date 30.03.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISION WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	Mr. Shamsuddin Sandilo	P-A Rs. 1,758,861 P-B Rs. 89,505	1st Lowest	P-A 19.35 % Above P B 0.35 % Below	Being Lowest Hence Accepted	Lowest
2	Mr. Ali Dost Buriro	P-A Rs. 1,769,914 P-B Rs. 90,675	Higher	P-A 20.10 % Above P B 0.75 % Above	Being Higher, hence Rejected	Higher
3	Mr. Javeed Ali Abbasi	P-A Rs. 1,775,072 P-B Rs. 91,080	Higher	P-A 20.45 % Above P B 1.70 % Above	Being Higher, hence Rejected	Higher

  
(SHAH BUX KHASHKALHI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SIB-DIVISION KAMBER

  
(SURESH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
KAMBER

  
(SHOUKAT ALI SHAIKH)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
KAMBER-SHAHDADKOT

NIT S.No: 04-A

## FINANCIAL REVIEWS

NAME OF WORK:- Rehabilitation of Elementary School in Taluka Kamber & Warah District Kamber-Shahdadt (Under Community Development Programme) @ GBPS Kario Sabar Khan Taluka Warah (a) Civil Work

NIT No: XEN/Edu/(W)/-3274 Dated: 08.03.2017  
 Technical Sanction Accorded by Superintending Engineer,  
 Education Works Circle Larkana  
 Vide No: SE(EWC)/- Dated:


Date of Issue 29.03.2017  
 Date of Opening 30.03.2017  
 Time for Completion 12 Months

Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
P-A 1,473,700	-	-	-	287,538	-	1,761,238	19.35 % Above
P-B 90,000	-	-	-	-	-	90,000	0.55 % Below


G.Total 1,851,238

## COMPARATIVE STATEMENT

S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	Mr. Shamsuddin Sandilo	P.A 1,473,700 P.B 90,000	P.A 19.35 % Above P.B 0.55 % Below	285,161 495	- -	1,758,861 89,505 1,848,366	Lowest Lowest
2	Mr. Ali Dost Buriro	P.A 1,473,700 P.B 90,000	P.A 20.10 % Above P.B 0.75 % Above	296,214 675	- -	1,769,914 90,675 1,860,589	Highest Highest
3	Mr. Javeed Ali Abbasi	P.A 1,473,700 P.B 90,000	P.A 20.45 % Above P.B 1.20 % Above	301,372 1,080	- -	1,775,072 91,080 1,866,152	Highest Highest

  
 (SHAH BUX KHASKALI)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION-1 KAMBER

  
 (SURESH)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 KAMBER

  
 (SHOUKAT ALI SHAIKH)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 KAMBER-SHAHDADKOT

## BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Education Works Division Kamber-Shahdadt

Tender Reference NIT Called vide this office letter No: XEN/Edu/(W)/- 3274 Dated: 08.03.2017

Tender Description / Name of Work Rehabilitation of Elementary School in Taluka Kamber & Warah District Kamber-Shahdadt (Under Community Development Programme) @ GBPS Gur Wahan Taluka Warah (B) Electric Work

Method of Procurement NTC (National Competitive Bidding) Single Stage One-Envelope Procedure

Tender Published SPPRA Website Daily Soahb, Daily Express, Daily Dawn

Total Bid Documents Sold 03 Nos

Total Bids Received 03 Nos

Financial Technically Bid Opening 30.03.2017

No: of Technically Qualified (if Applicable) N.A


Bids Rejected No any Bid Rejected

Financial Bid Opening Date 30.03.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	M/S Arslan Traders	115,478	1st Lowest	P-A 0.45% Below	Being Lowest Hence Accepted	Lowest
2	M/S Azhar Traders	115,768	Higher	P-A 0.20% Below	Being Higher, hence Rejected	Higher
3	M/S Sajjid Traders	115,710	Higher	P-A 0.25% Below	Being Higher, hence Rejected	Higher

  
 (SHAH BUX KHASHKHALHI)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SIB-DIVISION KAMBER

  
 (SURESH)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 KAMBER

  
 (SHOUKAT ALI SHAIKH)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 KAMBER-SHAHDADKOT



NIT S.No: 03-B

## FINANCIAL REVIES

NAME OF WORK:-

Rehabilitation of Elementary School in Taluka Kamber &amp; Warah District Kamber-Shahdadt (Under Community Development Programme) @ GBPS Gur Wahan Taluka Warah (b) Electric Work

NIT No: XEN/Edu/(W)/-3274 Dated: 08.03.2017

Date of Issue 29.03.2017

Technical Sanction Accorded by Superintending En

Date of Opening 30.03.2017

Education Works Circle Larkana

Time for Completion 12 Months

Vide No: S.E (EWC)/- Dated:

Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
S.I 116,000	-	-	-	0	-	116,000	0.45% Below

G.Total

116,000

## COMPARATIVE STATEMENT

S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	M/S Arslan Traders	P.A 116,000	P.A 0.45 % Below	522	-	115,478	Lowest
2	M/S Azhar Traders	P.A 116,000	P.A 0.20 % Below	232	-	115,768	Highest
3	M/S Sajjid Traders	P.A 116,000	P.A 0.25 % Below	290	-	115,710	Highest

  
 (SHAH BUX KHASHKALI)

 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION-1 KAMBER

  
 (SURESH)

 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 KAMBER

  
 (SHOUKAT ALI SHAIKH)

 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 KAMBER-SHAHDADKOT

## BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Education Works Division Kamber-Shahdadkot

Tender Reference NIT Called vide this office letter No: XEN/Edu/(W)/- 3274 Dated: 08.03.2017

Tender Description / Name of Work Rehabilitation of Elementary School in Taluka Kamber & Warah District Kamber-Shahdadkot (Under Community Development Programme) @ GBPS Gur Wahan Taluka Warah (a) Civil Work

Method of Procurement NTC (National Competitive Bidding) Single Stage One-Envelope Procedure

Tender Published SPPRA Website Daily Soahb, Daily Express, Daily Dawn

Total Bid Documents Sold 03 Nos

Total Bids Received 03 Nos


Financial Technically Bid Opening 30.03.2017


No: of Technically Qualified (if Applicable) N.A


Bids Rejected No any Bid Rejected

Financial Bid Opening Date 30.03.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISION WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	Mr. Inayatullah Buriro	P-A Rs. 1,831,092 P-B Rs. 43,282	1st Lowest	P-A 20.65 % Above P B 0.45 % Below	Being Lowest Hence Accepted	Lowest
2	Mr. Ali Dost Buriro	P-A Rs. 1,843,992 P-B Rs. 43,913	Higher	P-A 21.50 % Above P B 1.0 % Above	Being Higher, hence Rejected	Higher
3	Mr. Nazir Ali Chandio	P-A Rs. 1,862,204 P-B Rs. 44,043	Higher	P-A 22.70 % Above P B 1.30 % Above	Being Higher, hence Rejected	Higher

  
(SHAH BUX KHASHKALHI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SIB-DIVISION KAMBER

  
(SURESH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
KAMBER

  
(SHOUKAT ALI SHAIKH)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
KAMBER-SHAHDADKOT

NIT S.No: 03-A

## FINANCIAL REVIES

NAME OF WORK:- Rehabilitation of Elementary School in Taluka Kamber & Warah District Kamber-Shahdadt (Under Community Development Programme) @ GBPS Gur Wahan Taluka Warah (a) Civil Work

NIT No: XEN/Edu/(W)/-3274 Dated: 08.03.2017  
 Technical Sanction Accorded by Superintending Engineer,  
 Edication Works Circle Larkana  
 Vide No: SE(EWC)/- Dated:

Date of Issue 29.03.2017  
 Date of Opening 30.03.2017  
 Time for Completion 12 Months

Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
P-A 1,517,689	-	-	-	318,649	-	1,836,338	20.65 % Above
P-B 43,478	-	-	-	-	-	43,478	0.45 % Below

G.Total 1,879,816

## COMPARATIVE STATEMENT

S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	Mr. Inayatullah Buriro	P.A 1,517,689	P.A 20.65 % Above	313,403	-	1,831,092	Lowest
		P.B 43,478	P.B 0.45 % Below	196	-	43,282	Lowest
						1,874,374	
2	Mr. Ali Dost Buriro	P.A 1,517,689	P.A 21.50 % Above	326,303	-	1,843,992	Highest
		P.B 43,478	P.B 1.00 % Above	435	-	43,913	Highest
						1,887,905	
3	Mr. Nazir Ali Chandio	P.A 1,517,689	P.A 22.70 % Above	344,515	-	1,862,204	Highest
		P.B 43,478	P.B 1.30 % Above	565	-	44,043	Highest
						1,906,248	

(SHAH BUX KHASHKALI)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION-1 KAMBER

(SURESH)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 KAMBER

(SHOUKAT ALI SHAIKH)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 KAMBER-SHAHDADKOT

## BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Education Works Division Kamber-Shahdadkot

Tender Reference NIT Called vide this office letter No: XEN/Edu/(W)/- 3274 Dated: 08.03.2017

Tender Description / Name of Work Rehabilitation of Elementary School in Taluka Kamber & Warah District Kamber-Shahdadkot (Under Community Development Programme) @ GBPS Rais Jamal Khan Chandio Taluka Kamber (B) Electric Work

Method of Procurement NTC (National Competitive Bidding) Single Stage One-Envelope Procedure

Tender Published SPPRA Website Daily Soahb, Daily Express, Daily Dawn

Total Bid Documents Sold 03 Nos

Total Bids Received 03 Nos


Financial Technically Bid Opening 30.03.2017


No: of Technically Qualified (if Applicable) N.A


Bids Rejected No any Bid Rejected

Financial Bid Opening Date 30.03.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	M/S Something Difference	176,204	1st Lowest	P-A 0.45% Below	Being Lowest Hence Accepted	Lowest
2	M/S Muhammad Aslam Abbasi	176,381	Higher	P-A 0.35% Below	Being Higher, hence Rejected	Higher
3	M/S Azhar Traders	176,823	Higher	P-A 0.10% Below	Being Higher, hence Rejected	Higher

  
(SHAH BUX HASHKHALHI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SIB-DIVISION KAMBER

  
(SURESH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
KAMBER

  
(SHOUKAT ALI SHAIKH)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
KAMBER-SHAHDADKOT

NIT S.No: 01-B

**FINANCIAL REVIES**

NAME OF WORK:-

Rehabilitation of Elementary School in Taluka Kamber & Warah District Kamber-Shahdaddkot (Under Community Development Programme) @ GBPS Rais Jamal Khan Chandio Taluka Kamber (b) Electric Work

NIT No: XEN/Edu/(W)/-3274 Dated: 08.03.2017  
 Technical Sanction Accorded by Superintending Engineer  
 Education Works Circle Larkana  
 Vide No: S.E (EWC)/- Dated:


Date of Issue 29.03.2017  
 Date of Opening 30.03.2017  
 Time for Completion 12 Months


Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
S.I 177,000	-	-	-	0	-	177,000	0.45% Below


G.Total 177,000

**COMPARATIVE STATEMENT**

S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	M/S Something Difference	P.A 177,000	P.A 0.45 % Below	797	-	176,204	Lowest
2	M/S Muhammad Aslam Abbasi	P.A 177,000	P.A 0.35 % Below	620	-	176,381	Highest
3	M/S Azhar Traders	P.A 177,000	P.A 0.10 % Below	177	-	176,823	Highest

  
 (SHAH BUX KHASHKALI)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION-1 KAMBER

  
 (SURESH)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 KAMBER

  
 (SHOUKAT ALI SHAIKH)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 KAMBER-SHAHDADKOT

## BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Education Works Division Kamber-Shahdadkot

Tender Reference NIT Called vide this office letter No: XEN/Edu/(W)/- 3274 Dated: 08.03.2017

Tender Description / Name of Work Rehabilitation of Elementary School in Taluka Kamber & Warah District Kamber-Shahdadkot (Under Community Development Programme) @ GBPS Shah Abdul Latif Warah Taluka Warah (a) Civil Work

Method of Procurement NTC (National Competitive Bidding) Single Stage One-Envelope Procedure

Tender Published SPPRA Website Daily Soahb, Daily Express, Daily Dawn

Total Bid Documents Sold 03 Nos

Total Bids Received 03 Nos

Financial Technically Bid Opening 30.03.2017

No: of Technically Qualified (if Applicable) N.A


Bids Rejected No any Bid Rejected

Financial Bid Opening Date 30.03.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISION WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	Mr. Nazir Ali Chandio	P-A Rs. 2,996,827 P-B Rs. 84,738	1st Lowest	P-A 19.20 % Above P B 0.25 % Below	Being Lowest Hence Accepted	Lowest
2	Mr. Ali Dost Buriro	P-A Rs. 3,019,455 P-B Rs. 85,800	Higher	P-A 20.10 % Above P B 1.0 % Above	Being Higher, hence Rejected	Higher
3	Mr. Ghulam Asghar Metilo	P-A Rs. 3,025,740 P-B Rs. 86,054	Higher	P-A 20.35 % Above P B 1.30 % Above	Being Higher, hence Rejected	Higher

  
(SHAH BUX KHASHKALHI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SIB-DIVISION KAMBER

  
(SURESH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
KAMBER

  
(SHOUKAT ALI SHAIKH)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
KAMBER-SHAHDADKOT

NIT S.No: 02-A

## FINANCIAL REVIES

NAME OF WORK:-

Rehabilitation of Elementary School in Taluka Kamber &amp; Warah District Kamber-Shahdaddkot (Under Community Development Programme) @ GBPS Shah Abdul Latif Warah Taluka Warah (a) Civil Work

NIT No: XEN/Edu/(W)/-3274 Dated: 08.03.2017

Technical Sanction Accorded by Superintending Engineer,  
Education Works Circle Larkana

Vide No: SE(EWC)/- Dated:

Date of Issue

29.03.2017

Date of Opening

30.03.2017

Time for Completion

12 Months


Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
P-A 2,514,117	-	-	-	490,581	-	3,004,698	19.20 % Above
P-B 84,950	-	-	-	-	-	84,950	0.25 % Below

G.Total

3,089,648

## COMPARATIVE STATEMENT

S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	Mr. Nazir Ali Chandio	P.A 2,514,117 P.B 84,950	P.A 19.20 % Above P.B 0.25 % Below	482,710 212	- -	2,996,827 84,738 3,081,565	Lowest Lowest
2	Mr. Ali Dost Burio	P.A 2,514,117 P.B 84,950	P.A 20.10 % Above P.B 1.00 % Above	505,338 850	- -	3,019,455 85,800 3,105,254	Highest Highest
3	Mr. Ghulam Asghar Metilo	P.A 2,514,117 P.B 84,950	P.A 20.35 % Above P.B 1.30 % Above	511,623 1,104	- -	3,025,740 86,054 3,111,794	Highest Highest


(SHAH BUX KHASHKALI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION-1 KAMBER

(SURESH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
KAMBER


(SHOUKAT ALI SHAIKH)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
KAMBER-SHAHDADKOT


## BID EVALUATION REPORT

Name of Procuring Agency	Executive Engineer, Education Works Division Kamber-Shahdadt
Tender Reference	NIT Called vide this office letter No: XEN/Edu:/(W)/- 3274 Dated: 08.03.2017
Tender Description / Name of Work	Rehabilitation of Elementary School in Taluka Kamber & Warah District Kamber-Shahdadt (Under Community Development Programme) @ GBPS Shah Abdul Latif Warah Taluka Warah (B) Electric Work
Method of Procurement	NTC (National Competitive Bidding) Single Stage One-Envelope Procedure
Tender Published	SPPRA Website Daily Soahb, Daily Express, Daily Dawn
Total Bid Documents Sold	03 Nos
Total Bids Received	03 Nos
Financial Technically Bid Opening	30.03.2017
No: of Technically Qualified (if Applicable)	N.A
Bids Rejected	No any Bid Rejected
Financial Bid Opening Date	30.03.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	M/S Ghulam Mustafa Shaikh	322,380	1st Lowest	P-A 0.50% Below	Being Lowest Hence Accepted	Lowest
2	M/S Something Difference	322,704	Higher	P-A 0.40% Below	Being Higher, hence Rejected	Higher
3	M/S Shams Electric	322,866	Higher	P-A 0.35% Below	Being Higher, hence Rejected	Higher

  
 (SHAH BUX KHASHKALHI)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SIB-DIVISION KAMBER

  
 (SURESH)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 KAMBER

  
 (SHOUKAT ALI SHAIKH)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 KAMBER-SHAHDADKOT



NIT S.No: 02-B

## FINANCIAL REVIES

NAME OF WORK:-

Rehabilitation of Elementary School in Taluka Kamber &amp; Warah District Kamber-Shahdadkot (Under Community Development Programme) @ GBPS Shah Abdul Latif Warah Taluka Warah (b) Electric Work

NIT No: XEN/Edu/(W)/-3274 Dated: 08.03.2017

Date of Issue 29.03.2017

Technical Sanction Accorded by Superintending Engineer

Date of Opening 30.03.2017

Education Works Circle Larkana

Time for Completion 12 Months

Vide No: S.E (EWC)/- Dated:

Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
S.I 324,000	-	-	-	0	-	324,000	0.50% Below

G.Total 324,000

## COMPARATIVE STATEMENT

S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	M/S Ghulam Mustafa Shaikh	P.A 324,000	P.A 0.50 % Below	1,620	-	322,380	Lowest
2	M/S Something Difference	P.A 324,000	P.A 0.40 % Below	1,296	-	322,704	Highest
3	M/S Shams Electric	P.A 324,000	P.A 0.35 % Below	1,134	-	322,866	Highest

(SHAH BUX KHASHKALI)

ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING

SUB-DIVISION-1 KAMBER

(SURESH)

ASSISTANT ENGINEER

EDUCATION WORKS SUB-DIVISION

KAMBER

(SHOUKAT ALI SHAIKH)

EXECUTIVE ENGINEER


EDUCATION WORKS DIVISION

KAMBER-SHAHDADKOT


## BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Education Works Division Kamber-Shahdadkot  
Tender Reference NIT Called vide this office letter No: XEN/Edu/(W)/- 3274 Dated: 08.03.2017  
Tender Description / Name of Work Rehabilitation of Elementary School in Taluka Kamber & Warah District Kamber-Shahdadkot (Under Community Development Programme) @ GBPS Rais Jamal Khan Chandio Taluka Kamber (a) Civil Work  
Method of Procurement NTC (National Competitive Bidding) Single Stage One-Envelope Procedure  
Tender Published SPPRA Website Daily Soahb, Daily Express, Daily Dawn  
Total Bid Documents Sold 03 Nos  
Total Bids Received 03 Nos  
Financial Technically Bid Opening 30.03.2017  
No: of Technically Qualified (if Applicable) N.A  
Bids Rejected No any Bid Rejected  
Financial Bid Opening Date 30.03.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISION WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	Mr. Abdul Jabbar Chandio	P-A Rs. 1,748,600 P-B Rs. 72,875	1st Lowest	P-A 14.0 % Above P- B 0.25 % Below	Being Lowest Hence Accepted	Lowest
2	Mr. Sakeladho Mangrio	P-A Rs. 1,762,405 P-B Rs. 73,789	Higher	P-A 14.90 % Above P- B 1.0 % Above	Being Higher, hence Rejected	Higher
3	Mr. Shamsuddin Sandilo	P-A Rs. 1,776,210 P-B Rs. 74,008	Higher	P-A 15.80 % Above P- B 1.30 % Above	Being Higher, hence Rejected	Higher

  
(SHAH BUX KHASHKALHI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SIB-DIVISION KAMBER

  
(SURESH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
KAMBER

  
(SHOUKAT ALI SHAIKH)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
KAMBER-SHAHDADKOT

NIT S.No: 01-A

## FINANCIAL REVIES

NAME OF WORK:-

Rehabilitation of Elementary School in Taluka Kamber &amp; Warah District Kamber-Shahdadt (Under Community Development Programme) @ GBPS Rais Jamal Khan Chandio Taluka Kamber (a) Civil Work

NIT No: XEN/Edu/(W)/-3274 Dated: 08.03.2017  
 Technical Sanction Accorded by Superintending Engineer,  
 Education Works Circle Larkana  
 Vide No: SE(EWC)/- Dated:

Date of Issue 29.03.2017  
 Date of Opening 30.03.2017  
 Time for Completion 12 Months

Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
P-A 1,533,860	-	-	-	219,278	-	1,753,138	14.00 % Above
P-B 73,058	-	-	-	-	-	73,058	0.25 % Below

G.Total 1,826,196

## COMPARATIVE STATEMENT

S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	Mr. Abdul Jabbar Chandio	P.A 1,533,860	P.A 14.00 % Above	214,740	-	1,748,600	Lowest
		P.B 73,058	P.B 0.25 % Below	183	-	72,875	Lowest
						1,821,476	
2	Mr. Sakeladho Mangrio	P.A 1,533,860	P.A 14.90 % Above	228,545	-	1,762,405	Highest
		P.B 73,058	P.B 1.00 % Above	731	-	73,789	Highest
						1,836,194	
3	Mr. Shamsuddin Sandilo	P.A 1,533,860	P.A 15.80 % Above	242,350	-	1,776,210	Highest
		P.B 73,058	P.B 1.30 % Above	950	-	74,008	Highest
						1,850,218	

  
 (SHAH BUX KHASHKALI)

ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION-1 KAMBER






















  
 (SURESH)

ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 KAMBER

  
 (SHOUKAT ALI SHAIKH)

EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 KAMBER-SHAHDADKOT

Attendance Sheet  
Tender Held on 29-03-17

S.No:	Name of Contractor	Signature
1.	Damas Engineering	
2.	Muhammad Haseeb Tirmizi	
2	سید علی	
3	Sajid Tirmizi	
4	Azhar Tirmizi	
5	M/S SARMAD ALI SHAUKH & CO.	
6	M/S Sikander Ali Khan	
7	M/S Tarique Hussain, Co	
8	Zabgir Ali Laghari	
9	Almas Hussain Sumro	
10	Arshad Ali Sayal	
11	Abdul Rasheed Soofi	
12	Arshad EL	
13	Ranjana E.N.P.	
14	ITHA EL	
15	Ali Shah & Co	
16	Abdul Hakeem Chaudhary	
	Tarique Chaudhary	
17	Mr. Masir Hussain Chaudhary	
18	Ms Tari Chaudhary	
19	Mr. Mahesh Ishaghar Khoso	

Attendance Sheet  
Tender Held on 29.3.17.

S.No:	Name of Contractor	Signature
20,	M/s Riaz Ahmed Mahar	Riaz Ahmed
21,	A.A- Constentian	Adnan
22,	Muneeb Ahmed S. Co.	Muneeb Ahmed.
23	Arshad B Zahir	Arshad
24	m/s Harish Kumar	Harish Kumar
25	Mir Hossain Buxto	Garyo
26	Yasir Mah Mehar	Yasir
27	Sahil Ahmed Maggi	Sahil
28	C. M. M. Mustafa Abbasi	Mustafa
29	M/s Maqsood Ahmed Kathoo	Maqsood
30	M/s Prashant Ali B. B. B. B.	Prashant
31	m/s Mahabub Contractors & builders.	Mahabub
32	Azad Ali Khushak	Azad
33	Rajib Ali Khokha	Rajib
	Mahad Ali Jamsi	Mahad
34	Ali Dost	Ali Dost
35	Abdul Hakeem Maggi	Abdul Hakeem
36	Abdul Kholique Chaudhio	Abdul Kholique



Attendance Sheet  
Tender Held on 30-03-17

S.No:	Name of Contractor	Signature
①		
②		
③		
④		
⑤	united communication	
⑥	<del>Abdul</del> Khadim Hussain	Abdul
⑦	Meesam Construction Company	Meesam
⑧	Galzar Ali Shahidi	
⑨	Shahid Ali Shahidi	
⑩	Muhammad Ishaq	
⑪	M/s Sirkander Ali Khan	
⑫	M/s Tariq Hussain & Co	
⑬	RIAZ A MAHAR AND Co.	Riaz Ahmed.
⑭	Muhammad Hafeez	
⑮	Muneer Ahmed and Co.	Muneer Ahmed
⑯	Ghulam Mustafa Shaikh	Ghulam Mustafa
⑰	Asghar Ali Khan	

Tariq Ali Mirjat



Attendance Sheet  
Tender Held on .....

S.No:	Name of Contractor	Signature
1	M/s Ansari & Co.	
2	Muhammad Mubashir (saxas international)	Mubashir
3	ALP	AJEET
4	Mohd Ali Laffari	Mohd Ali
5	M/s Ayaz Ahmed Cons. and Co, Work no. 2.3. 34	Ayaz
6	Ali Akbar Const Co	Ali Akbar
7	RKM Builders	RKM
8	M/s Mir Bilawal Khan	Mir Bilawal
9	Mr Rajib Ali Khokhar	Rajib
10	Mashaqque Ali Khoso	Mashaqque
11		
12		
13		
14		
15		
16		
17		
18		
19		
20		
21		
22		
23		
24		
25		
26		
27		
28		
29		
30		
31		
32		
33		
34		
35		
36		
37		
38		
39		
40		
41		
42		
43		
44		
45		
46		
47		
48		
49		
50		
51		
52		
53		
54		
55		
56		
57		
58		
59		
60		
61		
62		
63		
64		
65		
66		
67		
68		
69		
70		
71		
72		
73		
74		
75		
76		
77		
78		
79		
80		
81		
82		
83		
84		
85		
86		
87		
88		
89		
90		
91		
92		
93		
94		
95		
96		
97		
98		
99		
100		





DEPUTY SECRETARY  
Public Health Engineering Department

1. All members of the Committee.
2. The P.S. to Secretary, Education & Literacy Department, Govt. of Sindh, Karachi.
3. The P.S. to Secretary, Local Government Public Health Engineering Department.
4. Office Order File.

Any is forwarded to the concerned authorities for necessary action.

Karachi, date the 28<sup>th</sup> May, 2015

EDL/PRO/2015-15

- DR. FAZLULHAQ PECHUHO -

- Preparing building documents;
- Carrying out technical as well as financial evaluation of the bids;
- Preparing evaluation reports as provided in Rule 45 of S.R.O. 2010;
- Making recommendations for the award of contract to the competent authority; and
- Perform any other function ancillary and incidental to the above.

1. Executive Engineer (Education Works)  
General Education Works Division  
Education & Literacy Department
2. Assistant Engineer  
Local Government Public Health Engineering Department
3. Assistant Engineer (Education Works) of Headquarter  
General Education Works Division
- Member
- Member
- Chairman

2010, a Departmental Procurement Committee consisting of following Officers for procurement of works for various Educational Institutions / Offices / Line Departments working under Administrative Control of Education & Literacy Department to be procured under A.D.P. / Regular Budget. None of the Department is empowered to award.

## NOTIFICATION

GOVERNMENT OF SINDH  
EDUCATION & LITERACY DEPARTMENT  
Karachi, date the 28-05-2015





GOVERNMENT OF SINDH  
EDUCATION & LITERACY DEPARTMENT  
Karachi, date the 28-04-2015

## NOTIFICATION

S.P.P.R.A. PRO-BW(CRC)14-13: In pursuance of Rule - 31 of the Sindh Public Procurement  
Act, 2010, a Departmental Complaint Redressal Committee comprising of following Officers is  
constituted to redress complaints of aggrieved bidders:-

Superintendent Engineer (Education Works)  
of concerned Education Works Circle  
Education & Literacy Department Chairman

Representative of Disputer Account Officer /  
Accountant General, Sindh Member

Representative of Head of procuring Agency  
Professional from relevant field concerning Member

- To perform according to Rule - 31 of SPPRA, 2010;
- Perform any other function ancillary and incidental to the above.

SECRETARY EDUCATION  
TO GOVT. OF SINDH  
Karachi, date the 28<sup>th</sup> May, 2015

S.P.P.R.A. PRO-BW(CRC)14-13:

is forwarded for information & necessary action to:-

Members of the Committee.

to Secretary, Education & Literacy Department.

for file

DEPUTY SECRETARY (GA)

