

**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY
CONTRACT EVALUATION FORM**

**TO BE FILLED BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS,
SERVICES & GOODS**

1 NAME OF THE ORGANIZATION/DEPTT.	<u>KARACHI WATER & SEWERAGE BOARD</u>
2 PROVINCIAL/LOCAL GOVT/OTHER	<u>-----</u>
3 TITLE OF CONTRACT	<u>REPLACEMENT OF 6" DIA, 4" DIA & 3" DIA U.PVC PIPE AND VALVE IN K.B.R & DIFFERENT BLOCKS OF NORTH NAZIMABAD</u>
4 TENDER NUMBER	<u>SPPRA Serial No. 17730 I.D /2013</u>
5 BRIEF DESCRIPTION OF CONTRACT	<u>Improvement of Water Supply in North Nazimabad Town.</u>
6 FORUM THAT APPROVED THE SCHEME	<u>Managing Director KW&SB</u>
7 TENDER ESTIMATED VALUE	<u>Below 1 Million</u>
8 ENGINEER'S ESTIMATE (Attach list of buyers)	<u>Rs.940,836/-</u>
9 ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)	<u>20 (Days)</u>
10 TENDER OPENED ON (DATE & TIME)	<u>18-11-2013 at 2:30 P.M</u>
11 NUMBER OF TENDER DOCUMENT SOLD (Attach list of buyers).	<u>02 (One)</u>
12 NUMBER OF BIDS RECEIVED	<u>02 (One)</u>
13 NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS.	<u>02 (One)</u>
14 BID EVALUATION REPORT (enclose copy).	<u>Copy Attached</u>
15 NAME AND ADDRESS OF THE SUCCESSFUL BIDDER.	<u>M/s. A.Khan Associates R-474 11-C-1 Adam Town North Karachi Karachi.</u>
16 CONTRACT AWARD PRICE	<u>Rs.939,484/-</u>

17 RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd Evaluation Bid).

M/s. A.Khan Associates

18 METHOD OF PROCUREMENT USED (Tick one)

- a) Single Stage One Envelope Procedure: Domestic / local
- b) Single Stage Two Envelope Procedure:
- c) Two Stage Bidding Procedures:
- d) Two Stage Two Envelope Bidding Procedure:

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e EMERGENCY, DIRECT CONTRACTING/NEGOTIATION ETC. WITH BRIEF REASONS:

19 APPROVING AUTHORITY FOR AWARD OF CONTRACT.

M.D KW&SB

20 WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes No

21 ADVERTISEMENT.

i) SPPRA Website
(If yes, give date and SPPRA's tender number)

Yes Serial No. 17730 I.D. ___/2013
No

ii) News Papers
(If yes, give names of newspapers and dates)

(If Yes
No

22 NATURE OF CONTRACT

Local Int.

23 WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING/TENDER DOCUMENT?
(If yes, enclose a copy)

Yes No

24 WHETHER EVALUATION CRITERIA BID WAS INCLUDED IN BIDDING/TENDER DOCUMENTS?
(If yes, enclose a copy).

Yes No

25 WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26 WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27 WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/BEST EVALUATED BID (in case of Consultancies).

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28 WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29 WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICE WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30 WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS? (Attach copy of the bid evaluation report).

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31 ANY COMPLAINTS RECEIVED (If yes, result thereof)

Yes	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>

32 ANY DEVIATION FROM SPECIFICATION GIVEN IN THE TENDER NOTICE / DOCUMENT. (If yes, give details).

Yes	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>

33 WAS THE EXTENSION MADE IN RESPONSE TIME? (If yes, give detailed reasons).

Yes	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>

34 DEVIATION FROM QUALIFICATION CRITERIA (If yes, give detailed reasons).

Yes	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>

35 WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36 WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILED TO BE ASCERTAINED REGARDING FINANCING OF VISIT, OF ABROAD.
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37 WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38 SPECIAL CONDITIONS, IF ANY.
(If yes, give Brief Description).

Yes	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>

Signature & Official Stamp of

Authorized Officer

FOR OFFICE USE ONLY

Sami
SOHALIATED
Executive Engineer
North Nazimabad Town
S.W.S.B

SPPRA, Block-No. 8, Sindh Secretariat No. 4-A, Court Road, Karachi.
Tele: 021-9205356, 021-9205369 & Fax 021-9206291

KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)


BID EVALUATION REPORT


1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	SPPRA Serial No. 17731 I.D No. /2013
3	Tender Description/Name of Work/Item	REPLACEMENT OF 6" DIA, 4" DIA & 3" DIA U.PVC PIPE AND VALVE IN K.B.R & DIFFERENT BLOCKS OF NORTH NAZIMABAD.
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Web Site
6	Total Bid Documents Sold	02 Nos
7	Total Bid Received	02 Nos
8	Technical Bid Opening Date (if applicable)	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) rejected	Nil
11	Financial Bid Opening Date	18/11/2013
12	Bid Evaluation Report	

S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. A. Khan Associates	Rs. 939,484/-	1st Lowest	@ 0.0935% Below	Substantially Responsive	P.O # 9301979 Dt:07-11-2013 Rs. 21,000/- HBL Indus Estate Site Mangopir rd Br
2	M/s. Mhamid & Co.	Rs. 942,664/-	2nd Lowest	@ 0.2445% Above	Substantially Responsive	P.O # AAA 11092591 Dt:07-11-2013 Rs. 20,000/- Allied Bank Buffer Zone Br


The all concerned bidder are being informed accordingly.


The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. A. Khan Associates, declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.


(Niaz Ahmed Shaikh)
Accounts Officer (Central)
Member/Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Syed Fahim Akhtar Zaidi)
Chief Engineer (Central)
Member


(Abdul Rahim Khattai)
Chief Engineer (IPD),
(Convener)

NO. EE/NK(W)/KW&SB/ 07 /2013

Dated. 4-12-2013

M/s A. Khan Associates,
R-474 11-C-1, Adam Town,
North Karachi,
K A R A C H I.

LETTER OF COMMENCEMENT/WORK ORDER

SUB: REPLACEMENT OF 6"Ø 4"Ø & 3"Ø UPVC PIPS & VALVE IN
K.B.R. & DIFFERENT BLOCKS OF NORTH NAZIMABAD.


This is to inform you that your tender for the above work has been approved being the 1st lowest and on amounting to Rs. 9,39,484/= (Rupees Nine lac thirty nine thousand four hundred eighty four only) on item rate basis, sanctioned/LOS letter has already conveyed vide letter No.KW&SB/CE/Central/2013/19 Dated 04-12-2013, expenditure is chargeable to B.G.No.L-013-32 for the current financial year 2013-2014.

You are hereby directed to start the work immediately and complete the same within 20 days commencing from the date of issue of this work order. In case the work is delayed left unfinished within the stipulated time period, the penalty of Rs. 1000/= per day shall be imposed as per condition of contractor work rules.


EXECUTIVE ENGINEER(W)
NORTH NAZIMABAD DIV.
K.W & S.B.

Copy to:-

1. C.E(Central), KW&SB.
2. S.E(North Nazimabad), KW&SB.
3. A.D.L.F.A. KW&SB.
4. A.O..(Central), KW&SB.
5. Office Copy.



AAMIR ALI STAMP VENDOR

Licence No. 18, Seal No. 16, City Court Karachi

S. No. 2000 DATE 27 NOV 2013

CONTRACT AGREEMENT

ISSUED TO WITH ADDRESS..... MALIK SYED AFSAR

THROUGH WITH ADDRESS..... ADVOCATE

PURPOSE.....

VALUE OF STAMP..... Sanction Amount Rs. 939,484/-

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the _____ day of _____ 2013 between The **Karachi Water & Sewerage Board** represented by it's **The Chief Engineer (Central), KW&SB** (hereinafter called the "Employer") of the one part and **M/s. A.Khan Associates** (hereinafter called the "Contractor") of the other part.


WHEREAS the Employer is desirous that certain Works, viz **REPLACEMENT OF 6" DIA, 4" DIA & 3" DIA U.PVC PIPE AND VALVE IN K.B.R & DIFFERENT BLOCKS OF NORTH NAZIMABAD.** Should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW This Agreement witnesseth as follows:-

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Letter of Acceptance;
 - (b) The completed Form of Bid alongwith Schedules to Bid;
 - (c) Conditions of Contract & Contract Data;
 - (d) The priced Schedule of Prices;
 - (e) The Specifications; and
 - (f) The Drawings.

A. Khan

27



AAMIR ALI STAMP VENDOR
 Licence No. 48, Seat No. 16, City Court Karachi
 No. 2222
 ISSUED TO WITH ADDRESS
 THROUGH WITH ADDRESS
 PURPOSE
 VALUE RS
 STAMP VENDOR'S SIGNATURE

25 NOV 2013

SHAB ALAM
ADVOCATE

Page-2

- In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentined, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.
- The Employer hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the Contractor

Areeba Khan

Areeba Khan
Proprietor

M/s. A.Khan Associates

Signature of the Employer

[Signature]

CHIEF ENGINEER, CENTRAL
KW&SB

Witness:

1. *[Signature]*

20-10-11 Noe
Tanish Baber

2. _____

Witness:

[Signature]

SUPERINTENDING ENGINEER
NORTH NAZIMABAD
KW&SB


[Signature]

EXECUTIVE ENGINEER (WATER)
NORTH NAZIMABAD
KW&SB



2000

26



AAMIR ALI STAMP VENDOR

Licence No. 48, Seal No. 16, City Court Karachi

S. No. 30375 DATE 26 NOV 2013

ISSUED TO WITH ADDRESS
THROUGH WITH ADDRESS *Aamir Ali*

PURPOSE - REPLACEMENT OF 6" DIA, 4" DIA & 3" DIA U.PVC PIPE
AND VALVE IN K.B.R & DIFFERENT BLOCKS OF NORTH
NAZIMABAD.

BY

M/s. A.Khan Associates

Rs.939,484/-

Aamir Khan

**OFFICE OF THE EXECUTIVE ENGINEER (W), NORTH NAZIMABAD TOWN,
ST-1, BLOCK 'C' KDA CHOWRANGI, NORTH NAZIMABAD**

NAME OF WORK :- Replacement of 6" dia, 4" dia and 3" dia UPVC pipe and valves in K.B.R and different Blocks in North Nazimabad.

M/s. A. Khan Associates.

Issued to M/s _____

Receipt No. 100 Dated 8-11-2013.

P.O. No. _____ Dated _____ Bank _____

Estimate. On Item Rate Basis

Time Limit 20 Days

Penalty Rs. 1000/- per day.

Tender Cost Rs. 1000/-

Date of Receiving _18/11/2013 at 2.00 P.M. and opened at 18/11/2013 2.30 P.M.

in the office of Chief Engineer (IPD) Block 'B', 9th Mile Sharah e Faisal, Karachi.

M. A. Khan
TENDER CLERK
Finance Department
K. W. & S.B.

S.No	Description of Work	Quantity		Rate		Per Unit Item	Amount in Rupees
				Rs. In Figure	Rs. In Words		
1	Dismantling and removing road metalling.	4000 Cft		605	Six Hundred Five-	% Cft	24200-
2	Excavation for pipe line in trench and pits in all kind of soil of murum including trimming and dressing side to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joint hole and disposal of surplus by engineer in-charge, providing fence, guards, lights, flag and temporary crossing for non-vehicular traffic where required lift up to 0-5' etc complete.	20000 Cft		4650	four Thousand Six Hundred Fifty.	% Cft	93000-
3	Providing laying UPVC pipe of class -C fixing in trench i/c cutting, fitting and joint with solvent cement i/c testing with water cement to a head of 91.5 meter or 300 feet. 80 mm (3" Ø) 100 mm (4" Ø) 150 mm (6" Ø)	600 Rft 500 Rft 500 Rft		107 174 373	One Hundred Seven one Hundred Seventy Four Three Hundred Seventy Three	P/Rft P/Rft P/Rft	64200- 87000- 186500-
4	C.I sluice valve heavy pattern (Test pressure 21.0 Kg/sq. or 300 16/sq.inch) (Imported) 12" Ø 8" Ø 6" Ø	2 Nos 2 Nos 2 Nos		78000 17500 9360	Seventy Eight Thousand - Seventy Thousand Five Hundred Ninety Thousand Three Hundred Sixty	Each Each Each	156000- 35000- 18720-

5	Fixing of sluice valve with 2 c.1 tail pieces, one end flanged and other with socket i/c the cost of nuts, bolts and rubber packing, labour etc complete. 12" Ø 8" Ø 6" Ø	2 Nos 2 Nos 2 Nos		3821 2790 1886	Three Thousand Eight Hundred Two Thousand Seven Hundred Ninety One Thousand Eight Hundred Eighty Six	Twenty one Each Each Each	7642 5580 3772
6	Construction of C.C Block masonry chambers of size 6' x 6' x 6' (inside dimension) with 24" x 24" C.I cover frame weight 65 kgs fix 4" R.C.C 1:2:4 slab with steel ½" dia tor bar @ 6" C.C ¼" dia @ 8" C.C distribution bar, 6" thick C.C 1:3:6 block masonry wall set 1:6 C.M, 6" C.C 1:4:8 in foundation, 2" thick C.C 1:2:4 flooring, 1/2" thick cement plaster 1:2:6 ratio inside wall surface, 1 foot deep up to roof slab, M.S foot tress 5/8" dia bar at every 2 feet deep including query de watering, excavation, refilling and disposal surplus of earth. 4'x4'x4'	6 Nos		28357	Twenty Eight Thousand Three Hundred Fifty Seven	Each	170142
7	Full hire charges of pumping set including wages of driver and assistant, fuel and electric energy platform for placing pump, delivery pipe for pumping out water from various depth i/c cost of dismantling after complete of the job, 10 H.P from 10' deep.	22 Days		1500	one Thousand Five Hundred	Per Day	33000
8	Refilling the excavated stuff in trench 6" thick layer i/c watering, ramming to full compaction etc complete.	19828.82 Cft		2760	Two Thousand Seven Hundred Sixty -	% Cft	54727
TOTAL Rs.							29,39,483

We hereby quoted Rs. 29,39,483/- (In words) Nine Lacs Thirty - Nine Thousand Four Hundred Eighty Three -

TE: All existing SPPRA Rule will be abide.

Contractor Signature Azeeb Khan

Address: R-474 - 11-E-1 Adam Town N-Kamal

Phone No: _____

Mobile No: _____

A. KHAN & ASSOCIATES

Proprietor



**EXECUTIVE ENGINEER
NORTH NAZIMABAD TOWN (W/D), KW&SB**

COMPARATIVE STATEMENT
NAME OF WORK: REPLACEMENT OF 6" DIA, 4" DIA & 3" DIA U.PVC PIPE AND VALVE IN K.B.R & DIFFERENT BLOCKS OF NORTH NAZIMABAD.

S.No	Description of Work	Engineer's Estimate			Mis. A. Khan Associates			Mis. Mhamid & Co.		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	
1	Dismantling and removing road metalling	4000	605.00	% CH	24,200.00	605.00	24,200.00	605.00	24,200.00	
2	Excavation for pipe lines in trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape levelling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth with in a one chain as directed by the engineer incharge providing fence guards, lights, flags and temporary crossings for non-vehicular traffic where ever required fit upto 5 ft (1.52m) and lead upto one chain (30.5m)	20000	4,650.00	% CH	93,000.00	4,650.00	93,000.00	4,650.00	93,000.00	
3	Providing Laying UPVC Pipes of Class "C" fixing in trenches i/c cutting fitting and jointing with solvent cement i/c testing with water to a head 91 meter or 300 ft	600	107.00	p/R	64,200.00	107.00	64,200.00	110.00	66,000.00	
	80 MM (3" Dia)	600	174.00	q/R	87,000.00	174.00	87,000.00	175.00	87,500.00	
	100 MM (4" Dia)	500	373.00	p/R	186,500.00	373.00	186,500.00	373.00	186,500.00	
	150 MM (6" Dia)	500	373.00	p/R	186,500.00	373.00	186,500.00	373.00	186,500.00	
4	C.I. Sluice Valve heavy pattern test pressure 21 0K/g/sq or 300 lbs/sq inch (imported)	2	76,000.00	Each	156,000.00	78,000.00	156,000.00	78,000.00	156,000.00	
	12" Dia	2	17,940.00	Each	35,880.00	17,500.00	35,000.00	17,940.00	35,880.00	
	8" Dia	2	9,360.00	Each	18,720.00	9,360.00	18,720.00	9,360.00	18,720.00	
	6" Dia	2	9,360.00	Each	18,720.00	9,360.00	18,720.00	9,360.00	18,720.00	
5	Fixing of sluice valve with 2 cast iron pieces one flanged and other with socket including the cost of nuts bolts and rubber packing, labour etc Complete.	2	3,821.00	Each	7,642.00	3,821.00	7,642.00	3,821.00	7,642.00	
	12" Dia	2	2,790.00	Each	5,580.00	2,790.00	5,580.00	2,790.00	5,580.00	
	8" Dia	2	1,896.00	Each	3,772.00	1,896.00	3,772.00	1,896.00	3,772.00	
	6" Dia	2	1,896.00	Each	3,772.00	1,896.00	3,772.00	1,896.00	3,772.00	

[Handwritten Signature]

[Handwritten Mark]

[Handwritten Mark]

[Handwritten Mark]

[Handwritten Signature]

NAME OF WORK: REPLACEMENT OF 6" DIA, 4" DIA & 3" DIA U.PVC PIPE AND VALVE IN K.B.R & DIFFERENT BLOCKS OF NORTH NAZIMABAD.

S.No	Description of Work	Engineer's Estimate			M/s. A. Khan Associates		Mrs. Mhamid & Co.		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
6	Construction of C.C block masonry chamber of 4x4x4 (inside dimension) with 24"x24" C.I cover & frame (weight-65 Kg) fixed on RCC 1:2:4 slab 6" thick with steel 1/2" Dia main bars 06" C/C & 1/4" dia @ 8" C.C distribution bars 6" thick C.C 1:3:6 block masonry wall set in 1:6 C.M 6" thick 1:4:8 in foundation 2" thick C.C 1:2:4 flooring 1/2" thick C.Plaster 1:6 to all in side wall surface top & bottom slab outer side wall surface 1" 0" deep up to roof slab MS foot rest 5/8" dia bars every 2'-0" deep etc 4"x4"x4"	6 Nos	28,357.00	Each	170,142.00	28,357.00	170,142.00	28,357.00	170,142.00
7	Full hire charges of pumping set per day inclusive of the wages of driver and assistant, fuel and electric energy pipe form required for placing the pump etc. at lower depth with suction and delivery pipe for pumping out water pound at various depth from trenches including the cost of erection and dismantling after completion of job of 10 HP pumping out water from 10 ft deep trenches.	22.00 Day	1,500.00	P/Day	33,000.00	1,500.00	33,000.00	1,500.00	33,000.00
8	Refilling the excavated stuff in trenches 6" layer i/c watering ramming to full compaction etc complete	19828.87 CH	2,760.00	% 0 CH	54,727.54	2,760.00	54,727.54	2,760.00	54,727.54
Total Quoted / Corrected Cost					940,363.54		939,483.54		942,663.54
Say					940,364		939,484		942,664

(Abdul Jabbar Shaikh)
Accounts Officer (Central)
Member/Secretary



(Syed Fahim Akhtar Zaidi)
Chief Engineer (Central)
Member




(Saif-ur-Rasheed)
Additional Director Internal
Audit - KMC Member



(Abdul Rahim Khattak)
Chief Engineer (IPD), (Convener)



(Masood Ahmed Shaikh)
Superintending Engineer (KMC)
Member



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)


BID EVALUATION REPORT


1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	SPPRA Serial No.17731 I.D No. /2013
3	Tender Description/Name of Work/Item	REPLACEMENT OF 6" DIA, 4" DIA & 3" DIA U.PVC PIPE AND VALVE IN K.B.R & DIFFERENT BLOCKS OF NORTH NAZIMABAD
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Web Site
6	Total Bid Documents Sold	02 Nos
7	Total Bid Received	02 Nos
8	Technical Bid Opening Date (if applicable)	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) rejected	Nil
11	Financial Bid Opening Date	18/11/2013


S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. A. Khan Associates	Rs. 939,484/-	1st Lowest	@ 0.0935% Below	Substantially Responsive	P.O # 9301979 Dt:07-11-2013 Rs 21,000/- HBL Indus Estate Site Mangopir rd Br
2	M/s. Mhamid & Co.	Rs. 942,664/-	2nd Lowest	@ 0.2445% Above	Substantially Responsive	P.O # AAA 11092591 Dt:07-11-2013 Rs 20,000/- Allied Bank Buffer Zone Br


The all concerned bidder are being informed accordingly.


The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. A. Khan Associates declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.


(Niaz Ahmed Shaikh)
Accounts Officer (Central)
Member/Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Syed Fahim Akhtar Zaidi)
Chief Engineer (Central)
Member


(Abdul Rahim Khattai)
Chief Engineer (IPD),
(Convener)

COMPARATIVE STATEMENT

NAME OF WORK: REPLACEMENT OF 6" DIA, 4" DIA & 3" DIA U.PVC PIPE AND VALVE IN K.B.R & DIFFERENT BLOCKS OF NORTH NAZIMABAD.

S.No	Description of Work	Engineer's Estimate			M/s. A. Khan Associates			M/s. Mhamid & Co.		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	
1	Dismantling and removing road metalling Excavation for pipe lines in trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape levelling of beds of trenches to correct level and grade; cutting joint holes and disposal of surplus earth with in a one chain as directed by the engineer incharge providing fence guards, lights, flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft (1.52m) and lead upto one chain (30.5m).	4000 Ch	605.00	% Ch	24,200.00	605.00	24,200.00	605.00	24,200.00	
2	Providing Laying UPVC Pipes of Class "C" fixing in trenches i/c cutting fitting and jointing with solvent cement i/c testing with water to a head 61 meter or 300 ft	20000 Ch	4,650.00	% Ch	93,000.00	4,650.00	93,000.00	4,650.00	93,000.00	
3	80 MM (3" Dia)	600 Pft	107.00	Pft	64,200.00	107.00	64,200.00	110.00	66,000.00	
	100 MM (4" Dia)	500 Pft	174.00	Pft	87,000.00	174.00	87,000.00	175.00	87,500.00	
	150 MM (6" Dia)	500 Pft	373.00	Pft	186,500.00	373.00	186,500.00	373.00	186,500.00	
4	C.I sluice valve heavy pattern test pressure 21.0Kg/sq or 300 lbs/sq inch (imported)	2 No	78,000.00	Each	156,000.00	78,000.00	156,000.00	78,000.00	156,000.00	
	12" Dia	2 No	17,940.00	Each	35,880.00	17,508.00	35,000.00	17,940.00	35,880.00	
	8" Dia	2 No	9,360.00	Each	18,720.00	9,360.00	18,720.00	9,360.00	18,720.00	
5	Fixing of slice valve with 2 cast iron piece one flanged and other with socket including the cost of nuts bolts and rubber packing, labour etc. Complete.	2 No	3,821.00	Each	7,642.00	3,821.00	7,642.00	3,821.00	7,642.00	
	12" Dia	2 No	2,790.00	Each	5,580.00	2,790.00	5,580.00	2,790.00	5,580.00	
	8" Dia	2 No	1,886.00	Each	3,772.00	1,886.00	3,772.00	1,886.00	3,772.00	

NAME OF WORK: REPLACEMENT OF 6" DIA, 4" DIA & 3" DIA U.PVC PIPE AND VALVE IN K.B.R & DIFFERENT BLOCKS OF NORTH NAZIMABAD.

S.No	Description of Work	Engineer's Estimate			M/s. A. Khan Associates		M/s. Mhamid & Co.		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
6	Construction of C.C block masonry chamber of 4x4x4 (inside dimension) with 24"x24" C.I cover & frame (weight-65 Kg) fixed on RCC 1:2:4 slab 6" thick with steel 1/2" Dia main bars 06" C/C & 1/4" dia @ 8" C.C distribution bars 6" thick C.C 1:3:6 block masonry wall set in 1:6 C.M 6" thick 1:4:8 in foundation 2" thick C.C 1:2:4 flooring 1/2" thick C.Plaster 1:6 to all in side wall surface top & bottom slab outer side wall surface 1'-0" deep up to roof slab MS foot rest 5/8" dia bars every 2'-0" deep etc 4"x4"x4'	6 Nos	28,357.00	Each	170,142.00	28,357.00	170,142.00	28,357.00	170,142.00
7	Full hire charges of pumping set per day inclusive of the wages of driver and assistant, fuel and electric energy plate form required for placing the pump etc, at lower depth with suction and delivery pipe for pumping out water pound at various depth from trenches including the cost of erection and dismantling after completion of job of 10 HP pumping out water from 10 ft deep trenches	22.00 Day	1,500.00	P/Day	33,000.00	1,500.00	33,000.00	1,500.00	33,000.00
8	Refilling the excavated stuff in trenches 6" layer /c watering ramming to full compaction etc complete	19828.82 Ch	2,760.00	% 0 Ch	54,727.54	2,760.00	54,727.54	2,760.00	54,727.54
	Total Quoted / Corrected Cost				940,363.54		939,483.54		942,663.54
	Say				940,364		939,484		942,664

(Niaz Ahmed Shaikh)
Accounts Officer (Central)
Member/Secretary



(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member



(Syed Fahim Akhtar Zaidi)
Chief Engineer (Central)
Member



(Abdul Rahim Khattak)
Chief Engineer (IPD), (Convener)



(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member

