OFFICE OF THE CHIEF ENGINEER (E&M)-W KARACHI WATER & SEWERAGE BOARD

No.KW&SB/CE/E&M-W/2014/24& Dated: 13-62-2014

Noor Muhammad Chohan) Chief Engineer (E&M)-W K. W. & S. B.

M/s. Saim & Co., Contractor, Karachi.

の機能を対象があれている。これでは、これに対象がある。これでは、100mmのでは、100mm

LETTER OF ACCEPTANCE / SANCTION LETTER

SUBJECT:- MANUFACTURING OF PUMP SHAFT FOR 35 MGD WEIR PUMP SET "A" AT K-2 PUMP HOUSE, DHABEJI

On behalf of the employers, it is notified that following the approval of the Managing Director, KW&SB vide Para-13/N, your bid for the subjected work is hereby accepted for the sum of Rs.9,59,310/= (Rupees Nine Lac Fifty Nine Thousand Three Hundred Ten only) as worked out / evaluated by Procurement / Evaluation Committee-I vide Para-22/N and financially concurred by Finance Department, KW&SB vide Para-41 to 50/N duly approved by M.D., KW&SB vide Para-52/N. The expenditure is chargeable to B.G. No.6024-16 for the financial year 2013-2014.

There is now binding contract between KW&SB and M/s. Saim & Co.

In accordance with the existing practice in vogue in KW&SB, you are required to enter in to and execute a Contract agreement. This agreement shall be signed by the employer and M/s. Saim & Co.

Provide with the 02% @ Rs.9.59,310/= of above cost as performance—security in accordance with existing clause of SPPR Rules-2010 in shape of Bank Guarantee / Pay order or Bank Draft from any scheduled Bank of Pakistan.

You are therefore, directed to contact Resident Engineer, Dhabeji (Pumping) Division Office for execution of Agreement, the value of Stamp paper will be Rs.2,880/= @ 0.30% of sanctioned cost which should be produced by you.

All correspondence onward shall be carried out through Superintending Engineer (P&F)-1, KW&SB.

In case of failure, the Letter of Acceptance / Sanction Letter shall be stand cancelled.

Copy to:-

1. The D.C.E. (E&M)-W, KW&SB.

The S.E.(P&F)-1. KW&SB. With directives to abide all codal formalities under Rules SPPR-2010 before submission of Bill. Original work file of the above subjected work is enclosed herewith.

3. The Director Accounts, KW&SB.

4. The A.D. (LFA), KW&SB.

5. Office copy.

OFFICE OF THE RESIDENT ENGINEER DHABEJI DIVISION (P)KW&SB.

NO:-Dhabeji/Division (P)/Acctts/2013-14/773

Dhabeji the 17th February, 2014

M/S. Saim & Co. Contractor, Karachi.

Sub: - WORK ORDER FOR THE WORK MANUFACTURING OF PUMP SHAFT FOR 35 MGD WEIR PUMP SET "A" AT K-2 PUMP HOUSE DHABEJI.

Your tender dated:- 02-12-2013 for Rs.9,59,310/= worked out / evaluated by the procurement evaluation committee -1, has been approved by the Managing Director Karachi Water & Sewerage Board under SPPRA- 2010.

The finance department has already been concurred and booked amounting to Rs. 9,59,310/=

 Y_{OU} are requested to please start the work and the date of commencement may be reckoned with effect from 17-02-2014

The work is to be completed with in (10) days positively.

It is also mentioned here that the work is to be carried out as per specification instructions of the Engineer In charge.

RESIDENT ENGINEER DHABEJI DIVISION (PUMPING) KW&SB

Copy to

1. The Chief Engineer (E&M) KW&SB Karachi.

- 2. The Superintending Engineer (P & F-1) KW&SB Dhabeji.
- 3. The Assistant Director (Audit) KW&SB Karachi.
- 4. The Assistant Executive Engineer concerned Dhabeji.

5. The spare copy for bill.

his v ds-

RESIDENT ENGINEER DHABEJI DIVISION (PUMPING) KW&SB

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS WORTH 50 MILLION (PKR) OR ABOVE

1)	NAME OF THE ORGANIZATION / DEPTT:	Karachi Water & Sewerage Board
2)	PROVINCIAL / LOCAL GOVT. / OTHER	Local Govt Dep't
3)	TITLE OF CONTRACT	MFG OF PUMP SHAFT
4)	TENDER NUMBER	Website.17983
5)	BRIEF DESCRIPTION OF CONTRACT	MFG OF PUMP SHAFT FOR 35 MGD PUMP SET "A' AT K-2
6)	FORUM THAT APPROVED THE SCHEME	M.D, KW&SB
7)	TENDER ESTIMATED VALUE	Rs.8,34,188/=
8)	ENGINEER'S ESTIMATE (FOR CIVIL WORKS ONLY)	-
9)	ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)	90 days
10)	TENDER OPENED ON (DATE & TIME)	02-12-2013 at 2:00 P.M
11)	NUMBER OF TENDER DOCUMENTS SOLD (ATTACH LIST OF BUYERS)	Three
12)	NUMBER OF BIDS RECEIVED	Three
13)	NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS	Three
14)	BID EVALUATION REPORT (ENCLOSE A COPY)	Enclosed
15)	NAME AND ADDRESS OF THE SUCCESSFUL BIDDER	M/S. Saim & Co
16)	CONTRACT AWARD PRICE	Rs.9,59,310/=
17)	RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (I.E $1^{\rm ST}$, $2^{\rm ND}$, $3^{\rm RD}$ EVALUATION BID)	(1) M/S. Saim & Co(2) M/S. H.R Brothers(3) M/S. Aarm Const.
18)	METHOD OF PROCUREMENT USED :- (TICK ONE)	
a)	SINGLE STAGE-ONE ENVELOPE PROCEDURE	Domestic
b)	SINGLE STAGE-TWO ENVELOPE PROCEDURE	
c)	TWO STAGE BIDDING PROCEDURE	_
d)	TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE	-
PLEA	SE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTI	ED I.E EMERGENCY, DIRECT

CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19)	APPROVING AUTHORITY FOR AWARD OF CONTRACT	M.D, KW&SB.
20)	WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLANT?	Yes √ No
21)	ADVERTISEMENT	
i)	SPPRA website (If yes, give date and SPPRA Identification No.)	Yes SPPRA NO.17907 ID NO/2013
		No
ii)	News Papers (If yes, give names of newspapers and dates)	Yes
		NO.
22)	NATURE OF CONTRACT	Local √ Int.
23)	WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy)	Yes √ No
24)	WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy)	Yes √ No
25	WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING? N/A	Yes No √
26)	WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?	Yes √ No
27)	WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)	Yes √ No
28)	WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?	Yes √ No
29)	Whether names of the bidders and their quoted prices were read out at the time of opening of bids?	Yes √ No
30)	WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT? (Attach copy of the bid evaluation report)	Yes √ No

31)	ANY COMPLAINTS RECEIVED (If yes, result thereof)	Yes	_
	(ii yes, result thereor)		
		No !	NO
>	AND DESIGNATION EDOM ODEOLEICATIONS ONEN IN THE TENDED	L	
32)	ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS	Yes	
	(If yes, give reasons)	No	-
			NO
33)	WAS THE EXTENSION MADE IN RESPONSE TIME?		
00,	(if yes, give reasons)	Yes	_
		No	No
			NO
34)	DEVIATION FROM QUALIFICATION CRITERIA		
	(If yes give reasons)	Yes	-
		No	NO
		<u> </u>	
35)	WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED	Υe	es V No
36)	WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IT SO, DETAIL TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:		
	(if yes, enclosed a copy)	Ye	es No V
37)	Were proper safeguards provided on mobilization advance payment in the contract (Bank guarantee etc.)?	Υe	es No V
38)	Special conditions, if any		
	(If yes, give brief Description)	Yes	-
		No	NO
39)	Date of Award of Contract: .D.D.(P)/Acctts/2013-14/ 773 dt.17-02-2014		
	W & V Com		
	Signature & Official Stamp of AUTHORIZED OFFICER FOR OFFICE USE ONLY		

KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

8.↓		WARRANTER & CENTERACE POARD
3 1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	SPPRA Serial No. 17907 LD No. /2013
3	Tender Description/Name of	MANUFACTURING OF PUMP SHAFT FOR 35 MGD WEIR PUMP SET "A" AT K-2 PUMP
	Work/Item	HOUSE, DHABEJI.
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Web Site
6	Total Bid Documents Sold	03 Nos
7	Total Bid Received	03 Nos
9	Technical Bid Opening Date	N/A .
	(if applicable)	
	No of Bid Technically	N/A .
9	Qualified (if applicable)	
10	Bid (s) rejected	Nill
11	Financial Bid Opening Date	2/12/2013

12 Bid Evaluation Report

	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s Saim & Co	Rs 959.310/-	1st Lowest	@ 14 9992% Above	Substantially Responsive	P O # 9707033 Ot 29/11/2013 Rs 20,200/- HBL Sindh Secret Br.
2	M/s TER Brothers	Rs 989.050/-	2nd Lowest	@ 18 5644% Above	Substantially Responsive	P () # 60 19288 Dt 30/11/2013 Rs.20.000/ Bank Al-Habib Malii Halt Br
3	M/s. Aarm Construction	Rs. 999,500/-	3rd Lowest	@ 19.8171% Above	Substantially Responsive	P.O # 58127 Dt. 28/11/2013 Rs.20.500/- Sindh Bank University Road Bi

The all concerned bidder are being informed accordingly.

The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Saim & Co. declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority

Accounts Officer (E&M) Member

(Saif-ul-Haque) Additional Director Internal Audit - KMC Member

(Magsood Ahmed Shaikh) Superintending Engineer (KMC) Member

(Noor Muhammad Chohan) Chief Engineer (E&M)-Water Member

Chief Engineer (IPD), (Convener)



STANDARD BIDDING DOCUMENT

PROCUREMENT OF WORKS
(For Contracts Costing up to Rs.2.5 Million)

(Website Tender)

-: Name of Work :-

"MANUFACTURING OF PUMP SHAFT FOR 35 MGD WEIR PUMP SET "A" AT K-2 PUMP HOUSE, DHABEJI"

-: Name of Office :-

DHABEJI (PUMPING) DIVISION

Dhabeji Pumping Station, Tehsil Mirpur Sakro, Dhabeji Town,
Distt: Thatta
Resident Engineer, Contact # 0333-2249153

BIDDING DATA

Dhabeji (Pumping) Division, KW&SB Name of Procuring Agency: (a). MANUFACTURING OF PUMP SHAFT FOR 35 Brief Description of Work: (b). MGD WEIR PUMP SET "A" AT K-2 PUMP HOUSE, DHABEJI. Dhabeji Pumping Station, Tehsil Mirpur Sakro, Procuring Agency Address: (c) Dhabeji Town, Distt: Thatta On Item rate basis. Estimate Cost (d). 02% of Bid amount. Amount of Bid Security (e). 90 Days. (f). Period of Bid validity Security Deposit (g). 10% (including Bid Security) The Tender in sealed cover superscribed with Venue, Time and Date of (h). the name of the work should be dropped in the Bid Opening Tender Box kept in office of the Chief Engineer (IP&D) at Room No.5, Block "E", 9th Mile, Karsaz, Karachi on 02.12.2013 at 02.30 PM by Procurement Committee-I, KW&SB. Deadline for submission of (i). 02.12.2013 at 02:00 PM. Bid along with time. Time for completion from (j). From written order commence: 10 Days 0.5% of Bid Cost per day of delay Liquidity damage (k). Bid issued to Firm (l). DT: 26-11-2003, Deposit Receipt No.& Date: (m). Rs.1,000/=Amount:

Resident Engineer

Pinance Department Authority issummybidding:Document.

NAME OF WORK:-MANUFACTURING OF PUMP SHAFT FOR 35 MGD WEIR PUMP SET "A" AT K-2 PUMP HOUSE, DHABEJI.

(B) Description and rate of Items based on Market (Offered rates)

Item No.	Qty.	Description of item to be executed at site	Rate	Unit	Amount in Rupees
1.	01Job.	Local Mfg. of Weir Pump Shaft from Stainless steel food grade SAE 316 Solid shaft, having size dia outer 178mm & total length of shaft 2627mm and machining lower end shaft making outer dia 128mm & length 841mm, and machining of Impeller holding 153mm & length 150mm, other machining for Impeller portion dia 127mm length 584mm i/c machining other Bearing portion dia 118mm length 240mm i/c machining thread fine "V" Shape for lock of bearing having OD=118,, length 75mm i/c making pulley portion dia 110mm & 240mm, overall length finished size 2475mm i/c making key ways 1¼" width 3" length & 2/8" depth at this portion, other making key both side 02Nos. sleeve portion 1½" length 2/8", depth 1" width and making key slot impeller portion length 8" depth 3/8" width 1¼" i/c making chuck nut thread at tail end and as per instruction of Engineer incharge.	RS-8, 16, 7.30/2	Job	Rs. 8,16,730/
2.	01Job.	Fixing of the Impeller on the new Pump shaft with the help of Hydraulic pressure machine and oxygen acetylene flame without disturbing originally of shaft as per instruction of E/l.	RS-65280/2	Job	Rs.65,280/-
3.	01Job	Balancing of Pump shaft dynamically after fixing the Impeller on the Pump Shaft as perfection of Engineer inchage	577300/2	Job	Rs.77300/.
		L		Total: Rs.	959310/2

(RUPEES) NINE LOCS FIFTY NINE Thousand Three Hundred and Ten only =

Exaldent Engine SHALL BAR

	U
00001	
1/We hereby quoted Rs. 959310/2	for executi
above work and I / We hereby undertaking	- accept all d i
of SPPR-2010 and comply the Rules of KW	√&SΒ, L

ो⊢T∕ender/Quoto≐ auses, d 2-140in sected Cover ino.

lith mame of firm & Seal

P.O.No: 97070333. DT: 29-11-13. Rs, 20, 200/2.

(14.8.L)

M/S SGIM R CO. 9,59,310/2

Mine Law Fifty Nine Thouse

Contact # 0345-1368746

2 Three Horofred Tea only).


lember/Secreting

Member

S.E. (KMC) (Member)

Interne) Audit-KMC (Manghan)

(Com/



12 FEB 2014
30 38 3 2
39 Jen Fallh Mansa Manar
Advacate
Advacate


AGREEMENT

Between
M/s. Saim & Co.,
and
Karachi Water & Sewerage Board.

This agreement made on this 4k day of February 2014, between Karachi Water & Sewerage Board, Block-B, 9th Mile Shahra-e-Faisal, Karsaz, Karachi, through its Chief Engineer (E&M)-Water / S.E. (P&F)-1, KW&SB, hereinafter called the Board (hereinafter called the employer of the one part) and M/s. Saim & Co., Karachi, hereinafter called the Contractor of the other part.

Whereas the KW&SB has accepted the Contractor's Tender here unto Annexed and marked 1/3 dated 02.12.2013 for the work of "MANUFACTURING OF PUMP SHAFT FOR 35 MGD WEIR PUMP SET "A" AT K-2 PUMP HOUSE, DHABEJI". Estimated cost: (On Item rate basis) under SPPR-2010. The total sanctioned amount is Rs.9,59,310/= (Rupees Nine Lac Fifty Nine Thousand Three

PAGE 1 OF 3



gertagan ya **Versia**:

12 FE3 2614


013833

Hundred Ten only) as evaluated / recommended by Procurement / Evaluation Committee-I, KW&SB vide Para-22/N and financially concurred by the Finance Department, KW&SB vide Para-41 to 50/N duly approved by the Managing Director, KW&SB vide Para-52/N as per Contractor's quoted amount, the amount put to tender. According to the specifications and general terms and onditions vide Para-7&8 CPWA Code duly signed by the Contractor have made them fully acquainted with its meanings.

WHEREAS 10% Security Deposit (02% Earnest Money on Quoted amount is deposited by Contractor in favour of KW&SB) will be deducted from the Contractor's bill and such amount have given a lien over as security for the due fulfillment of the contract and the Contractor abide all the terms and conditions and aforesaid specification of the tender. Security Deposit deducted to be refunded after three months of satisfactory completion of the work.

The payment to be made by KW&SB to the contractor as per prevailing legal / codal practice
PAGE 2 OF 3

) .



12 FES 2014

093466

rage to the state of the state

The Contractor due hereby bind themselves their heirs successors / legal representatives and assigned to pay 0.5% of Bid Cost per day of delay to the KW&SB or such smaller amount fixed by the competent authority. The time for completion of this work is within (10) Days.

IN WITNESS WHEREOF the said parties have set their respective hands on this 14th day


M/s. Saim & Co., (Contractor) RESIDENT ENGINEER DHABEJI (PUMPING) DIVISION, KW&SB SUPERINTENDING ENGINEER (PUMPING & FILTER)-I, KW&SB

CHIEF ENGINEER (E&M)-WATER K.W.& S.B.

WITNESSES:

Apple habery . H= Harnon B

PAGE 3 OF 3



12 FEB 2014

093464

AGREEMENT

Between


M/s. Saim & Co., and <u>Karachi Water & Sewerage Board.</u>

Name of Work:-

Sistem (n. 1909) Peringue La Pari (1913) — Adoposite

MANUFACTURING OF PUMP SHAFT FOR 35 MGD WEIR PUMP SET "A" AT K-2 PUMP HOUSE, DHABEJI.

M/s. Saim & Co., (Contractor)



D93465 magazine seddiginal feb 2014

AGREEMENT


Between

M/s. Saim & Co., Karachi Water & Sewerage Board.

Name of Work:-

MANUFACTURING OF PUMP SHAFT FOR 35 MGD WEIR PUMP SET "A" AT K-2 PUMP HOUSE, DHABEJI.

M/s. Saim & Co., (Contractor)



LIM. MAJAM SISISIS Verdo

12 FEB 2014

SHED TO SEE THE SECOND STATE OF SECOND SECON

$\underline{\textbf{AGREEMENT}}$


Between

M/s. Saim & Co., and <u>Karachi Water & Sewerage Board.</u>

Name of Work:-

MANUFACTURING OF PUMP SHAFT FOR 35 MGD WEIR PUMP SET "A" AT K-2 PUMP HOUSE, DHABEJI.

M/s. Saim & Co., (Contractor)



Falleng Vendor

14: Street at the Karan Mazz and the hours of the Karan Mazz

12 FEB 2014

e investige

AGREEMENT


Between

M/s. Saim & Co., Karachi Water & Sewerage Board.

Name of Work:

MANUFACTURING OF PUMP SHAFT FOR 35 MGD WEIR PUMP SET "A" AT K-2 PUMP HOUSE, DHABEJI.

M/s. Saim & Co., (Contractor)



a. Amerika ara na Verdor

12 FEB 2014

003460

AGREEMENT


Between

M/s. Saim & Co., and Karachi Water & Sewerage Board.

Name of Work:-

MANUFACTURING OF PUMP SHAFT FOR 35 MGD WEIR PUMP SET "A" AT K-2 PUMP HOUSE, DHABEJI.

M/s. Salm & Co., (Contractor)



1.2 FEB 2014

093461

AGREEMENT


Between

M/s. Saim & Co., and Karachi Water & Sewerage Board.

Name of Work:-

MANUFACTURING OF PUMP SHAFT FOR 35 MGD WEIR PUMP SET "A" AT K-2 PUMP HOUSE, DHABEJI.

M/s. Saim & Co., (Contractor)



12 FE9 2014

AGREEMENT

Between

M/s. Saim & Co., and Karachi Water & Sewerage Board.


Name of Work:-

MANUFACTURING OF PUMP SHAFT FOR 35 MGD WEIR PUMP SET "A" AT K-2 PUMP HOUSE, DHABEJI.

M/s. Saim & Co., (Contractor)

RESIDENT ENGINEER DHABEJI (PUMPING) DIVISION,

KW&SB



12 FE9 2014

AGREEMENT

Between

M/s. Saim & Co., Karachi Water & Sewerage Board.

Name of Work:-

MANUFACTURING OF PUMP SHAFT FOR 35 MGD WEIR PUMP SET "A" AT K-2 PUMP HOUSE, DHABEJI.

M/s. Salm & Co., (Contractor)

OFFICE OF THE CHIEF ENGINEER (E&M)-W KARACHI WATER & SEWERAGE BOARD

No.KW&SB/CE/E&M-W/2014/2年と Dated: 13-62-2014

M/s. Saim & Co., Contractor, <u>Karachi.</u>

LETTER OF ACCEPTANCE / SANCTION LETTER

SUBJECT:- MANUFACTURING OF PUMP SHAFT FOR 35 MGD WEIR PUMP SET "A" AT K-2 PUMP HOUSE, DHABEJI

On behalf of the employers, it is notified that following the approval of the Managing Director, KW&SB vide Para-13/N, your bid for the subjected work is hereby accepted for the sum of Rs.9,59,310/= (Rupees Nine Lac Fifty Nine Thousand Three Hundred Ten only) as worked out / evaluated by Procurement / Evaluation Committee-I vide Para-22/N and financially concurred by Finance Department, KW&SB vide Para-41 to 50/N duly approved by M.D., KW&SB vide Para-52/N. The expenditure is chargeable to B.G. No.6024-16 for the financial year 2013-2014.

There is now binding contract between KW&SB and M/s. Saim & Co.

In accordance with the existing practice in vogue in KW&SB, you are required to enter in to and execute a Contract agreement. This agreement shall be signed by the employer and M/s. Saim & Co.

Provide with the 02% @ Rs.9.59,310/= of above cost as performance security in accordance with existing clause of SPPR Rules-2010 in shape of Bank Guarantee / Pay order or Bank Draft from any scheduled Bank of Pakistan.

You are therefore, directed to contact Resident Engineer, Dhabeji (Pumping) Division Office for execution of Agreement, the value of Stamp paper will be Rs.2,880/= @ 0.30% of sanctioned cost which should be produced by you.

All correspondence onward shall be carried out through Superintending Engineer (P&F)-1, KW&SB.

In case of failure, the Letter of Acceptance / Sanction Letter shall be stand cancelled.

Copy to:-

(Noor Muhammad Chohan) Chief Engineer (E&M)-W K. W. & S. B.

1. The D.C.E. (E&M)-W, KW&SB.

- The S.E. (P&F)-1, KW&SB. With directives to abide all codal formalities under Rules SPPR-2010 before submission of Bill. Original work file of the above subjected work is enclosed herewith.
- 3. The Director Accounts, KW&SB.
- 4. The A.D. (LFA), KW&SB.
- 5. Office copy.

OFFICE OF THE RESIDENT ENGINEER DHABEJI DIVISION (P)KW&SB.

NO:-Dhabeji/Division (P)/Acctts/2013-14/773

Dhabeji the 17th February, 2014

M/S. Saim & Co. Contractor, Karachi.

Sub: - WORK ORDER FOR THE WORK MANUFACTURING OF PUMP SHAFT FOR 35 MGD WEIR PUMP SET "A" AT K-2 PUMP HOUSE DHABEJI.

Your tender dated:- 02-12-2013 for Rs.9,59,310/= worked out / evaluated by the procurement evaluation committee -1, has been approved by the Managing Director Karachi Water & Sewerage Board under SPPRA- 2010.

The finance department has already been concurred and booked amounting to Rs. 9.59,310/=

You are requested to please start the work and the date of commencement may be reckoned with effect from 17-02-2014

The work is to be completed with in (10) days positively.

It is also mentioned here that the work is to be carried out as per specification instructions of the Engineer In charge.

RESIDENT ENGINEER DHABEJI DIVISION (PUMPING) KW&SB

Copy to

1. The Chief Engineer (E&M) KW&SB Karachi.

- 2. The Superintending Engineer (P & F-1) KW&SB Dhabeji.
- 3. The Assistant Director (Audit) KW&SB Karachi.
- 4. The Assistant Executive Engineer concerned Dhabeji.

5. The spare copy for bill.

RESIDENT ENGINEER DHABEJI DIVISION (PUMPING) KW&SB

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS WORTH 50 MILLION (PKR) OR ABOVE

1)	NAME OF THE ORGANIZATION / DEPTT:	Karachi Water & Sewerage Board
2)	PROVINCIAL / LOCAL GOVT. / OTHER	Local Govt Dep't
3)	TITLE OF CONTRACT	MFG OF PUMP SHAFT
4)	TENDER NUMBER	Website.17983
5)	BRIEF DESCRIPTION OF CONTRACT	MFG OF PUMP SHAFT FOR 35 MGD PUMP SET "A' AT K-2
6)	FORUM THAT APPROVED THE SCHEME	M.D, KW&SB
7)	TENDER ESTIMATED VALUE	Rs.8,34,188/=
8)	ENGINEER'S ESTIMATE (FOR CIVIL WORKS ONLY)	-
9)	ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)	90 days
10)	TENDER OPENED ON (DATE & TIME)	02-12-2013 at 2:00 P.M
11)	NUMBER OF TENDER DOCUMENTS SOLD (ATTACH LIST OF BUYERS)	Three
12)	NUMBER OF BIDS RECEIVED	Three
13)	NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS	Three
14)	BID EVALUATION REPORT (ENCLOSE A COPY)	Enclosed
15)	NAME AND ADDRESS OF THE SUCCESSFUL BIDDER	M/S. Saim & Co
16)	CONTRACT AWARD PRICE	Rs.9,59,310/=
17)	RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (I.E 1^{ST} , 2^{ND} , 3^{RD} EVALUATION BID)	(1) M/S. Saim & Co(2) M/S. H.R Brothers(3) M/S. Aarm Const.
18)	METHOD OF PROCUREMENT USED :- (TICK ONE)	
a)	SINGLE STAGE-ONE ENVELOPE PROCEDURE	Domestic
b)	SINGLE STAGE-TWO ENVELOPE PROCEDURE	
c)	TWO STAGE BIDDING PROCEDURE	
d)	TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE	-
PLEA	SE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTE RACTING / NEGOTIATION ETC. WITH BRIEF REASONS:	D I.E EMERGENCY, DIRECT

19)	APPROVING AUTHORITY FOR AWARD OF CONTRACT	M.D, KW&SB.
20)	WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLANT?	Yes √ No
21)	ADVERTISEMENT	
i)	SPPRA website (If yes, give date and SPPRA Identification No.)	Yes SPPRA NO.17907 ID NO/2013 No
ii)	News Papers (If yes, give names of newspapers and dates)	Yes No.
22)	NATURE OF CONTRACT	Local √ Int.
23)	WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy)	Yes √ No
24)	WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy)	Yes √ No
25	WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING? N/A	Yes No √
26)	WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?	Yes √ No
27)	WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)	Yes √ No
28)	WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?	Yes √ No
29)	Whether names of the bidders and their quoted prices were read out at the time of opening of bids?	Yes √ No
30)	WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT? (Attach copy of the bid evaluation report)	Yes √ No

.

31)	ANY COMPLAINTS RECEIVED		
	(If yes, result thereof)	Yes	-
		No	NO
32)	ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER		
	NOTICE / DOCUMENTS (If yes, give reasons)	Yes	-
		No	NO
33)	WAS THE EXTENSION MADE IN RESPONSE TIME?		
,	(if yes, give reasons)	Yes	_
		No	NO
34)	DEVIATION FROM QUALIFICATION CRITERIA	L	
34)	(If yes give reasons)	Yes	
		No	- NO
			NO
35)	WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED	Ye	es √ No
36)	WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IT SO, DETAIL TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD: (if yes, enclosed a copy)	Ye	s No √
37)	Were proper safeguards provided on mobilization advance payment in the contract (Bank guarantee etc.)?	Ye	s No √
38)	Special conditions, if any (If yes, give brief Description)	Van	
		Yes	-
		No	NO
39)	Date of Award of Contract: .D.D.(P)/Acctts/2013-14/ 773 dt.17-02-2014	!	
	Signature & Official Stamp of AUTHORIZED OFFICER		
	FOR OFFICE USE ONLY DELEGISTING TO THE RESERVE OF		
		· · · · · · · · · · · · · · · · · · ·	



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

	1	Name of Procuring Agency	ARACHI WATER & SEWERAGE BOARD				
	2	Tender Reference No	SPPRA Serial No.17907 I.D No. /2013				
	3	Tender Description/Name of	MANUFACTURING OF PUMP SHAFT FOR 35 MGD WEIR PUMP SET "A" AT K-2 PUMP				
L		Work/Item	HOUSE, DHABEJI.				
	4	Method of Procurement	Single Stage (One Envelop)				
5		Tender Published	Through Web Site				
	6	Total Bid Documents Sold	03 Nos				
	7	Total Bid Received	03 Nos				
	8	Technical Bid Opening Date	N/A				
	5	(if applicable)					
	2	No. of Bid Technically	N/A				
	9	Qualified (if applicable)					
1	0	Bid (s) rejected	Nill				
1	1	Financial Bid Opening Date	2/12/2013				
L							

12 Bid Evaluation Report

S#	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s Sami & Co.	Rs 959,310/-	1st Lowest	@ 14.9992% Above	Substantially Responsive	P O # 9707033 Dt: 29/11/2013 Rs 20,200/- HBt. Sindh Secret Br.
2	M/s TER Brothers	Rs 989,050/-	2nd Lowest	@ 18 5644% Above	Substantially Responsive	P O # 6019288 Dt 30/11/2013 Rs.20 000/- Bank Al-Habib Malir Halt Br
3	M/s. Aarm Construction	Rs. 999,500/-	3rd Lowest	@ 19.8171% Above	Substantially Responsive	P.O.# 58127 Dt: 28/11/2013 Rs: 20,500/- Sindh Bank University Road Br

The all concerned bidder are being informed accordingly.

The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Saim & Co. declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.

Accounts Officer (E&M)
Member/secretary

(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member

(Maqsood Ahmed Shaikh) Superintending Engineer (KMC) Member

(Noor Muhammad Chohan) Chief Engineer (E&M)-Water Member (Abdul/Rahim Khatti) Chief Engineer (IPD), (Convener)



STANDARD BIDDING DOGUNIANT

PROCUREMENT OF WORKS(For Contracts Costing up to Rs.2.5 Million)

(Website Tender)

-: Name of Work :-

"MANUFACTURING OF PUMP SHAFT FOR 35 MGD WEIR PUMP SET "A" AT K-2 PUMP HOUSE, DHABEJI"

-: Name of Office :-

DHABEJI (PUMPING) DIVISION

Dhabeji Pumping Station, Tehsil Mirpur Sakro, Dhabeji Town,
Distt: Thatta
Resident Engineer, Contact # 0333-2249153

BIDDING DATA

(a). Name of Procuring Agency: <u>Dhabeji (Pumping) Division, KW&SB</u>

(b). Brief Description of Work: MANUFACTURING OF PUMP SHAFT FOR 35

MGD WEIR PUMP SET "A" AT K-2 PUMP

HOUSE, DHABEJI.

(c) Procuring Agency Address: <u>Dhabeji Pumping Station, Tehsil Mirpur Sakro</u>,

Dhabeji Town, Distt: Thatta

(d). Estimate Cost <u>On Item rate basis.</u>

(e). Amount of Bid Security : 02% of Bid amount.

(f). Period of Bid validity : 90 Days.

(g). Security Deposit (including Bid Security) : 10%

(h). Venue, Time and Date of The Tender in sealed cover superscribed with Bid Opening : the name of the work should be dropped in the

the name of the work should be dropped in the Tender Box kept in office of the Chief Engineer (IP&D) at Room No.5, Block "E", 9th Mile, Karsaz, Karachi on 02.12.2013 at 02.30 PM by

Procurement Committee-I, KW&SB.

(i). Deadline for submission of Bid along with time. : 02

Resident Engineer

Bid along with time. : 02.12.2013 at 02:00 PM.

(j). Time for completion from From written order commence: 10 Days

(k). Liquidity damage : 0.5% of Bid Cost per day of delay

(I). Bid issued to Firm : M/s. Sain b.

(m). Deposit Receipt No. & Date: $\mathbb{R} \cdot \mathbb{N}_{9}$. \mathbb{S}_{2} \mathbb{D}_{7} : \mathbb{Z}_{6} - \mathbb{C}_{7} - \mathbb{Z}_{3}

Amount: : Rs.1,000/=

the contraction of the contracti

Finance Departmen:
Authority issuing bidding Document.

PRODER CLERK

NAME OF WORK:-MANUFACTURING OF PUMP SHAFT FOR 35 MGD WEIR PUMP SET "A" AT K-2 PUMP HOUSE, DHABEJI.

(B) Description and rate of Items based on Market (Offered rates)


Item No.	Qty.	Description of item to be executed at site	Rate	Unit	Amount in Rupees
	OlJob.	Local Mfg. of Weir Pump Shaft from Stainless steel food grade SAE 316 Solid shaft, having size dia outer 178mm & total length of shaft 2627mm and machining lower end shaft making outer dia 128mm & length 841mm, and machining of Impeller holding 153mm & length 150mm, other machining for Impeller portion dia 127mm length 584mm i/c machining other Bearing portion dia 118mm length 240mm i/c machining thread fine "V" Shape for lock of bearing having OD=118, length 75mm i/c making pulley portion dia 110mm & 240mm, overall length finished size 2475mm i/c making key ways 1¼" width 3" length & 2/8" depth at this portion, other making key both side 02Nos. sleeve portion 1½" length 2/8", depth 1" width and making key slot impeller portion length 8" depth 3/8" width 1¼" i/c making chuck nut thread at tail end and as per instruction of Engineer incharge.	RS-8, 16, 730/2	Job	Rs. 8,16,730/2
	01Job.	Fixing of the Impeller on the new Pump shaft with the help of Hydraulic pressure machine and oxygen acetylene flame without disturbing originally of shaft as per instruction of E/I.	Ps-65280/2	Job	Rs.65,280/2
3.	01Job	Balancing of Pump shaft dynamically after fixing the Impeller on the Pump Shaft as per sinstruction of Engineer inchage	77300/2	Job	Rs.77300/2
		<u> </u>		Total: Rs.	PS 9310/2

(RUPEES) NINE Lacs Fifty NINE Thousa Three Hundred and Ten only =	
1/We hereby quoted Rs. 959310/2 for execution above work and 1/We hereby undertaking accept all of SPPR-2010 and comply the Rules of KW&SB. Signature of Contractor With name of firm & Seal Address **Address** Address** Solvent Seal **Address** **Address** **Address** Solvent Seal **Address** **Addres	P-0.No: 97070333. DT: 29-11-13. Rs, 20, 200/2 (14.8.1)
Contact # 0345-2368746	M/s Saim & Co. 9,59,310/2 19400000 Nine Love Fifty Nine That 2 Three Horofred Tea only).

A.O. (E) A.O. (Member/Secretary

S.E. (KMC) (Member)

interned Audit-ICMC



12 FEB 2014

593832
Sam Galib Masso Memor Kasisar


AGREEMENT

Between
M/s. Saim & Co.,
and
Karachi Water & Sewerage Board.

This agreement made on this 4k day of February 2014, between Karachi Water & Sewerage Board, Block-B, 9th Mile Shahra-e-Faisal, Karsaz, Karachi, through its Chief Engineer (E&M)-Water / S.E. (P&F)-I, KW&SB, hereinafter called the Board (hereinafter called the employer of the one part) and M/s. Saim & Co., Karachi, hereinafter called the Contractor of the other part.

Whereas the KW&SB has accepted the Contractor's Tender here unto Annexed and marked 1/3 dated 02.12.2013 for the work of "MANUFACTURING OF PUMP SHAFT FOR 35 MGD WEIR PUMP SET "A" AT K-2 PUMP HOUSE, DHABEJI". Estimated cost: (On Item rate basis) under SPPR-2010. The total sanctioned amount is Rs.9,59,310/= (Rupees Nine Lac Fifty Nine Thousand Three

PAGE 1 OF 3




12 FE3 2014

Hundred Ten only) as evaluated / recommended by Procurement / Evaluation Committee-I, KW&SB vide Para-22/N and financially concurred by the Finance Department, KW&SB vide Para-41 to 50/N duly approved by the Managing Director, KW&SB vide Para-52/N as per Contractor's quoted amount, the amount put to tender. According to the specifications and general terms and onditions vide Para-7&8 CPWA Code duly signed by the Contractor have made them fully acquainted with its meanings.

WHEREAS 10% Security Deposit (02% Earnest Money on Quoted amount is deposited by Contractor in favour of KW&SB) will be deducted from the Contractor's bill and such amount have given a lien over as security for the duc fulfillment of the contract and the Contractor abide all the terms and conditions and aforesaid specification of the tender. Security Deposit deducted to be refunded after three months of satisfactory completion of the work.

The payment to be made by KW&SB to the contractor as per prevailing legal / codal practice

PAGE 2 OF 3



0. 33. 466 - Weredon 12 FEB 2014

The Contractor due hereby bind themselves their heirs successors / legal representatives and assignee to pay 0.5% of Bid Cost per day of delay to the KW&SB or such smaller amount fixed by the competent authority. The time for completion of this work is within (10) Days.

IN WITNESS WHEREOF the said parties have set their respective hands on this 1/2/1/2 day

2014.


M/s. Saim & Co., (Contractor) RESIDENT ENGINEER DHABEJI (PUMPING) DIVISION, KW&SB SUPERINTENDING ENGINEER (PUMPING & FILTER)-I, KW&SB

CHIEF ENGINEER (E&M)-WATER K.W.& S.B.

WITNESSES:

Africa Transay . 41: Hannon Bullow

PAGE 3 OF 3



093464

12 FEB 2014

Li Pros 1873 Anterocate

· 14.00 11.00 11.00 11.00 11.00 11.00 11.00 11.00 11.00 11.00 11.00 11.00 11.00 11.00 11.00 11.00 11.00 11.00 1

AGREEMENT


Between

M/s. Saim & Co., and <u>Karachi Water & Sewerage Board.</u>

Name of Work:-

MANUFACTURING OF PUMP SHAFT FOR 35 MGD WEIR PUMP SET "A" AT K-2 PUMP HOUSE, DHABEJI.

M/s. Saim & Co., (Contractor)



093465 August Alexander Statement St

AGREEMENT


Between

M/s. Saim & Co., and <u>Karachi Water & Sewerage Board.</u>

Name of Work:-

MANUFACTURING OF PUMP SHAFT FOR 35 MGD WEIR PUMP SET "A" AT K-2 PUMP HOUSE, DHABEJI.

M/s. Saim & Co., (Contractor)



. MAJAM SIAMB Verdor

12 FED 2614

A CONTROL OF THE SECOND SECOND

AGREEMENT

Between


M/s. Saim & Co., and Karachi Water & Sewerage Board.

Name of Work:-

MANUFACTURING OF PUMP SHAFT FOR 35 MGD WEIR PUMP SET "A" AT K-2 PUMP HOUSE, DHABEJI.

M/s. Saim & Co., (Contractor)





di Andrea Marin Vendor

es ette ffi Segulo IS, Karms Care F14, Se Segulo Segulo Segulo Regilo

1.2 FEB 2014

116-3



AGREEMENT

Between


M/s. Saim & Co., and Karachi Water & Sewerage Board.

Name of Work:-

MANUFACTURING OF PUMP SHAFT FOR 35 MGD WEIR PUMP SET "A" AT K-2 PUMP HOUSE, DHABEJI.

M/s. Saim & Co., (Contractor)





Vendo

12 FEB 2014

093460

AGREEMENT


Between

M/s. Saim & Co., and <u>Karachi Water & Sewerage Board.</u>

Name of Work:-

MANUFACTURING OF PUMP SHAFT FOR 35 MGD WEIR PUMP SET "A" AT K-2 PUMP HOUSE, DHABEJI.

M/s. Saim & Co., (Contractor)



12 FEB 2014

053461

<u>AGREEMENT</u>


Between

M/s. Saim & Co., and <u>Karachi Water & Sewerage Board.</u>

Name of Work:-

MANUFACTURING OF PUMP SHAFT FOR 35 MGD WEIR PUMP SET "A" AT K-2 PUMP HOUSE, DHABEJI.

M/s. Saim & Zo., (Contractor)



Meralu.

12 FED 2014

093462

ACAMAN SANTA

AGREEMENT

Between

M/s. Saim & Co., and <u>Karachi Water & Sewerage Board.</u>

Name of Work:-

MANUFACTURING OF PUMP SHAFT FOR 35 MGD WEIR PUMP SET "A" AT K-2 PUMP HOUSE, DHABEJI.

M/s. Saim & Co., (Contractor)



100 Rupees

093463 Vendo.

12 FED 2014

AGREEMENT

Between

M/s. Saim & Co., and <u>Karachi Water & Sewerage Board.</u>

Name of Work:-

MANUFACTURING OF PUMP SHAFT FOR 35 MGD WEIR PUMP SET "A" AT K-2 PUMP HOUSE, DHABEJI.

M/s. Saim & Co., (Contractor)



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Fender Reference No	SPPRA Serial No. 17907 I. D. No. /2013
3	Tender Description/Name of Work/Item	MANUFACTURING OF PUMP SHAFT FOR 35 MGD WEIR PUMP SET "A" AT K-2 PUMP HOUSE, DHABEJI.
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Web Site
6	Total Bid Documents Sold	03 Nos
7	Total Bid Received	03 Nos
8	Technical Bid Opening Date if applicable)	N/A
34	No. of Bid Technically Qualified (if applicable)	N/A .
10	Bid (s) rejected	Nill
	inancial Bid Opening Date	2/12/2013

12 Bid Evaluation Report

S#	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
А	M/s Saim & Co	Rs 959 210/	tat Lowest	@ 14.9992% Above	Substantially Responsive	P 0 # 9797033 Dt 29/11/2013 Rs 20 200/- HBL Sindh Secret Br
2	M/s H.R Brothers	Rs 989-050/-	2nd Lowest	@ 18,6544% Above	Substantially Responsive	P O # 6038288 Dt. 30/11/2013 Rs 20:000/ Bank Al-Habib Malir Halt Br
3	NVs. Aarm Construction	Rs 999 500/	3rd Lowest	@ 19.8173% Above	Substantially Responsive	P O # 58127 Dt 28/11/2013 Rs 20 500 Sindh Bank University Road Br

The all concerned bidder are being informed accordingly

The E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Saim & Co. declared as the lowest responsive bidder by the Committee and ecommended for Sanction from Competent Authority.

Accounts Officer (E&M) Member Secretary

(Saif-ul-Haque) Additional Director Internal Audit - KMC Member

(Maqsood Ahmed Shaikh) Superintending Engineer (KMC)

Member

(Noor Muhammad Chohan) Chief Engineer (E&M)-Water Member

Chief Engineer (IPD),

(Convener)

COMPARATIVE STATEMENT

NAME OF WORK: MANUFACTURING OF PUMP SHAFT FOR 35 MGD WEIR PUMP SET "A" AT K-2 PUMP HOUSE, DHABEJI.

2			S.No
Fixing of the Impeller on the new Pump shaft with the help of Hydraulic pressure machine and oxygen acetylene flame without disturbing originally of shaft as per	Local Mfg of Weir Pump Shaft from Stainless steel food grade SAE 316 Solid shaft having size dia outer 178mm & total length of shaft 2627mm and machining lower end shaft making outer dia 128mm & length 841 mm and machining ofTmpeller ho I ding 153mm & length 150mm other machining in 153mm & length 150mm other portion dia 118mm length 240mm other portion dia 118mm length 240mm i/c making bearing DD=118, length 75mm i/c making key ways 1 1/4" width 3" length & 2/8" depth at this portion other making key both side 02Nos sleeve portion 1 1/2" length 2/8" depth 1 " width and making key slot impeller portion length 8" depth 3/8" width 1 1/4" i/c making chuck nut thread at tall end and as per instruction of Engineer incharge		Description of Work
	1 Job	Quantity	
56 752 00	710,200.00	Rate	Engineer's Estimate
P/Job	P/Job	Unit	Estimate
56 764 00	710 200 0	Amount	te
65280	0 816730	Rate	M/s.
80 65.280.00	816 730.00	Amount	M/s. Saim & Co.
68 500 00	840,900,00	Rate	M/s. H.R Brothers
68,500.00	840,900 00	Amount	Brothers
69700	846800	Rate	M/s. Aarm
69 700 00	846,800.00	Amount	M/s. Aarm Construction

NAME OF WORK: MANUFACTURING OF PUMP SHAFT FOR 35 MGD WEIR PUMP SET "A" AT K-2 PUMP HOUSE, DHABEJI.

		ω		S.No	
Total Quoted / Corrected Cost Say		Balancing of Pump shaft dynamically after fixing the Impeller on the Pump Shaft as per instruction of Engineer incharge		Description of Work	
		1 Job	Quantity Rate		
		67,224.00 P/Job	Rate	Engineer's Estimate	
		P/Job	Unit	Estima	
834.188	834,188.00	67,224,00	Amount	te	
		77300	Rate	M/s.	
959,310	959,310.00		Amount	M/s. Saim & Co.	
\		79,650.00	Rate	M/s. H.R	
989,050	989,050.00	79,650.00	Amount	M/s, H.R Brothers	
V		63000	Rate	M/s. Aarr	
999,500	999,500.00	83,000,00	Amount	M/s. Aarm Construction	

Member/Secretary

(Noor Methammad Chohan) Chief Engineer (E&M)-Water Member

(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member

(Abdul Rahim Khatti)
Chief Engineer (IPD), (Convener)

(Maqsood Ahmed Shaikh) Superintending Engineer (KMC) Member