



**PROJECT MANAGEMENT & IMPLEMENTATION  
UNIT, (PMIU SERP-II)  
SCHOOL EDUCATION & LITERACY DEPARTMENT  
GOVERNMENT OF SINDH**

**MINUTES OF THE MEETING PF PROCUREMENT COMMITTEE HELD ON 01-02-2018  
REGARDING OPENING OF TENDER DT: 01-02-2018 3:00 PM UNDER THE  
CHAIRMANSHIP OF PROJECT DIRECTOR.  
PROJECT MANAGEMENT & IMPLEMENTATION UNIT (PMIU) SERP-II  
SCHOOL EDUCATION DEPARTMENT**

A meeting of Procurement Committee of Project Management & Implementation Unit (PMIU) SERP-II/SID, School Education Department and Government of Sindh was held on **01-02-2018** under the chairmanship of Project Director, Project Management & Implementation Unit (PMIU) SERP-II in the committee room to evaluate the bids invited vide No. PMIU/SERP-II/SID/2017-18 Dt: 11-01-2018, for Reconstruction Repair, Renovation & Providing Missing Facilities. The Bids were opened on 01-02-2018, at 03:00 pm in presence of member of committee, builders & representative of firms (list attached) there after the bids were evaluated in the light criteria mentioned in the bidding documents


The bid vide position is as under:


S. No.	Name of work with Package No.	Names of Bidders Participated in Bidding Process	Name of Firm Declared Lowest
<b>Reconstruction / Renovation &amp; Providing Missing Facilities of School Buildings</b>			
<b>DISTRICT LARKANA</b>			
1	Package No 01	1 M/s Bashir Ahmed Khoso 2 M/s Arts & Architect Associates	1 M/s Bashir Ahmed Khoso
<b>DISTRICT KARACHI CENTRAL</b>			
2	Package No 01	1 M/s A.A Memon 2 M/s Nazir Construction Company	M/s A.A Memon
3	Package No 02	1 M/s K.K Shahzad & Co 2 M/s Bashir Ahmed Khoso	M/s K.K Shahzad & Co
<b>DISTRICT SHAHEED BANAZIRABAD</b>			
4	Package No 01	1 M/s Insaf & Brother 2 M/s Al Noor Construction Company	M/s Insaf & Brother
5	Package No 02	1 M/s Al Noor Construction Company 2 M/s Bashir Ahmed Khoso	M/s Al Noor Construction Company
6	Package No 04	1 M/s Nazir Construction Company 2 M/s A.A Memon	M/s Nazir Construction Company
<b>DISTRICT NAUSHERO FEROUZ</b>			
7	Package No 04	1 M/s Arts & Architect Associates 2 M/s Pakistan Electric Works	M/s Arts & Architect Associates
8	Package No 05	1 M/s Nazir Construction Company 2 M/s A.A Memon	M/s Nazir Construction Company
9	Package No 06	1 M/s Umer Jan & Company 2 M/s Arts & Architect Associates	Umer Jan & Company
10	Package No 07	1 M/s Arts & Architect Associates 2 M/s A.A Memon	M/s Arts & Architect Associates


The Secretary of the Procurement Committee informed the participants the N.I.T. was called **11-01-2018**. (2) Bidding Documents were issued to following contractor / firms and accordingly participated on the date of opening of bid. Bids were opened by the Procurement Committee on **01-02-2018** in presence of bidders/ representative of the firms.

The Procurement Committee unanimously recommended that the lowest evaluated bids may be approved for award of work for School Infrastructure Development.

Financial Evaluation & Comparative Statement of bids are enclosed

  
Asadullah Sheikh  
Executive Engineer  
Works & Services Department

  
Jameel Ahmed Memon  
Senior Program Manager  
PMIU SERP-II SID

Chairman  
  
Mukhtiar Ali Soomro  
Project Director  
PMIU SERP-II/SID  
Schools Education Department





# Bid Evaluation Report


- 1 Name of Procuring Agency: **Project Director  
PMIU-SID-SERP-II School Education Department**
- 2 Tender Reference No: **NIH # PIMU SERP-II SID 2017-18/3, dated: 11.01.2018**
- 3 Tender Description Name of work item: **PACKAGE No:1- District Larkana Reconstruction, Repair, Renovation & Providing Missing Facilities @ GBHS PANJO DERO Taluka Rato Dero**
- 4 Method of Procurement: **Single Stage One Envelope Procedure**
- 5 Tender Published: **SPPRA website, ID & Sr. No: 36168, dated: Daily Jang 15-01-2018 & Daily Awami Awaz 12.01.2018.  
Print & Electronic Media: SPPRA ID No. & News papers names with dates**
- 6 Total Bid documents Sold: **2 Nos:**
- 7 Total Bids Received: **2 Nos:**
- 8 Technical Bid Opening date: (if applicable) **N/A**
- 9 No. of Bid technically qualified (if applicable) **2 No**
- 10 Bid(s) Rejected: **~~1 No~~**
- 11 Financial Bid Opening date: **01.02.2018**
- 12 Bid Evaluation Report:

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B	Ranking in terms of cost	Comparison with Estimated cost		Reasons for acceptance / rejection	Remarks
1	2	3	4	5		6	7
1	M.S Bashir Ahmed Khoso	19,163,539	1 <sup>st</sup>	19,267,019	0.54% Saving	Lowest	Reasonable
2	M.s Art & Arhetic Asso.	19,346,380	2 <sup>nd</sup>	19,267,019	0.41% Excess	High	Not Reasonable

*Signatures of the Members of the Committee*

  
(Asadullah Shaikh)  
Executive Engineer  
Works & Services Department  
Member

  
(Jameel Ahmed Meemon)  
Senior Program Manager  
PMIU SERP-II SID  
Member

  
(Mukhtiar Ali Soomro)  
Project Director  
PMIU SERP-II SID  
School Education Department  
Chairman

# COMPARATIVE STATEMENT

**NAME OF WORK:-**

PACKAGE No:1 District Larkana Reconstruction, Repair, Renovation & Providing Missing Facilities @ GBHS PANJO DERO Taluka Rato Dero


NTT # PIMU SERP-II SID/2017-18/3, dated: 11.01.2018


Sr. No: 01


- i) Date & Time of Issue of Tender upto 31.01.2018 at 5:00 pm.
- ii) Date & Time Bid / Tenders Submission upto 28.12.2017 at 2:00 pm.
- iii) Date & Time of Opening of Bids 01.02.2018 at 3:00 pm.
- iv) Estimated Cost 18,987 (M)
- v) Earnest Money 0,949 (M)
- vi) Time for Completion 04 Months

Sl. No:	Name of Company / Firm / Participated	GBHS PANJO DERO			-----			-----		
		Part-A	Part-B	Part-C NSI	Part-A	Part-B	Part-C NSI	Part-A	Part-B	Part-C NSI
1	M/S Basfir Ahmed Khoso	21.45% above	10.00% above	Quoted Rate	---	---	---	---	---	---
2	M/S Art & Athletic Asso.	22.00% above	10.00% above	Quoted Rate	---	---	---	---	---	---

The rate quoted by M/S Basfir Ahmed Khoso, (Government Contractor's) of Part-A 21.45% above, Part-B 10.00% above and Part-C Quoted Rate for GBHS Panjo Dero is found lowest, hence recommended for favour of approval, orders are requested whether work may be let-out to the lowest bidder.

  
 (Asadullah Siddik)  
 Executive Engineer  
 Works & Services Department  
Member

  
 (Jamil Ahmed Memon)  
 Senior Program Manager  
 PMU SERP-II/SID  
Member


  
 (Mukhtar Ahmad)  
 Project Director  
 PMU SERP-II/SID  
 School Education Department  
Chairman


# FINANCIAL REVIEW


Sr. No: 01

Name of Work: PACKAGE No:1- District Larkana Reconstruction, Repair, Renovation & Providing Missing Facilities @ GBHS PANJO DERO  
Taluka Rato Dero

Name of Contractor	As Per Estimate										As Per Bid				
	Component	Cost of Schedule Items	Premium	Cost of Charge	Non-Schedule Item	Technical Subtotal	Cost of Schedule Items	Rate quoted by Contractor	Amount of Premium	Non-Schedule Item	Bid Cost	Saving	Excess	Remarks	
M/S Bashir Ahmed Khoso	Civil	8,701,596	870,160	1,038,361	6,198,288	16,718,405	8,701,596	21.45% above	1,866,492	6,982,843	16,652,931	65,474	-		
	Plumbing	407,465	40,747	-	363,366	811,578	407,465	10.00% above	40,747	362,690	810,902	676	-		
	Electric	671,366	-	-	1,985,670	1,727,036	671,366	Apart	-	1,028,340	1,699,706	37,330	-		
<b>Total</b>					<b>19,265,019</b>					<b>19,163,539</b>	<b>103,480</b>				
M/S. YRAN Aftab Asso	Civil	8,704,386	870,160	1,038,361	6,198,288	16,718,405	8,701,596	22.00% above	1,914,351	6,176,825	16,786,772	-	(68,367)		
	Plumbing	407,465	40,747	-	363,366	811,578	407,465	10.00% above	40,747	373,960	822,172	(10,594)	-		
	Electric	671,366	-	-	1,985,670	1,337,636	671,366	Apart	-	1,986,070	1,737,436	(400)	-		
<b>Total</b>					<b>19,265,019</b>					<b>19,346,380</b>	<b>(10,994)</b>		<b>(68,367)</b>		

  
 (Asadullah Sheikh)  
 Executive Engineer  
 Works & Services Department  
Member

  
 (James Ahmed Memon)  
 Senior Program Manager  
 PMU SERP-LESD  
Member

  
 (Makhtar Hussain)  
 Project Director  
 PMU SERP-LESD  
 School Education Department  
Chairman

## BIDDERS ELGIBILITY / QUALITICATION REPORT

NIT # PMU SERP-II SID/2017-18/3, dated: 11.01.2018

Sr. No: 01

Method and Procedure of Procurement:- Open Competitive (National/ Inctrnational Competitive Biddibng)  
(Single Stage One Envelope Procedure)


Description of Work:- PACKAGE No:1- District Larkana Reconstruction, Repair, Renovation & Providing Missing Facilities at GBIIS PANJO DERO Taluka Rato Dero


Name of Lowest Bidder:- M/S Bashir Ahmed Khoso  
Government Contractor


### Eligibility / Qualification Criteria

Sr. No:	Eligibility / Qualification Criteria	<i>Lowest Bidder</i>	<i>High Bidder</i>
		M/S Bashir Ahmed Khoso	M/s Art & Arhetic Asso.
1	Pre-Qualified Registration with PEC	Yes	Yes
2	Registration with FBR	Yes	Yes
3	Registration with SBR	Yes	Yes
4	Required Bid Security	Yes	Yes
Qualified / Disqualified		Qualified	Qualified

*Note:-* The procuring agency may modify the criterion as per their requirements.

  
(Asadullah Shaikh)  
Executive Engineer  
Works & Services Department  
Member

  
(Jameel Ahmed Memon)  
Senior Program Manager  
PMU SERP-II/SID  
Member

  
(Mukhtiar Ali Soomro)  
Project Director  
PMU SERP-II SID  
School Education Department  
Chairman


# Bid Evaluation Report


- 1 Name of Procuring Agency: **Project Director  
PMIU-SID-SERP-II School Education Department**
- 2 Tender Reference No: **NIT # PMIU SERP-II SID-2017-18 3, dated: 11.01.2018**
- 3 Tender Description Name of work item: **PACKAGE No:1- District Karachi Central Reconstruction, Repair, Renovation & Providing Missing Facilities @ 1. Karachi Academy 2. GBELS Childred Ideal Taluka Gulberg Town**
- 4 Method of Procurement: **Single Stage One Envelope Procedure**
- 5 Tender Published: **SPPRA website, ID & Sr. No: 36168, dated: Daily Jang 15-01-2018 & Daily Awami Awaz 12.01.2018.  
Print & Electronic Media (SPPRA ID No. & News papers names with dates)**
- 6 Total Bid documents Sold: **2 Nos:**
- 7 Total Bids Received: **2 Nos:**
- 8 Technical Bid Opening date: (if applicable) **NA**
- 9 No. of Bid technically qualified (if applicable) **02**
- 10 Bid(s) Rejected: **1 No:**
- 11 Financial Bid Opening date: **01.02.2018**
- 12 Bid Evaluation Report: **33.472**

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B	Ranking in terms of cost	Comparison with Estimated cost		Reasons for acceptance / rejection	Remarks
1	2	3	4	5		6	7
1	M.S.A.A Memon	33,191,611	1 <sup>st</sup>	33,472,769	0.84% Saving	Lowest	Reasonable
2	M.S. Nazir Construction Co	33,800,180	2 <sup>nd</sup>	33,472,769	0.96% Excess	High	Not Reasonable

*Signatures of the Members of the Committee*

  
(Asadullah Shaikh)  
Executive Engineer  
Works & Services Department  
Member

  
(Jamel Ahmed Memon)  
Senior Program Manager  
PMIU SERP-II SID  
Member

  
(Mukhtiar Ali Soomro)  
Project Director  
PMIU SERP-II SID  
School Education Department  
Chairman



## COMPARATIVE STATEMENT

**NAME OF WORK:-**

**PACKAGE No-1- District Karachi Central Reconstruction, Repair, Renovation & Providing Missing Facilities @ 1 Karachi Academy 2. GBEL'S Childred Ideal Taluka Gulberg Town**


**NIT # PIMU SERP-II SID/2017-18/3, dated: 11.01.2018**


Sr. No: 02


- i) Date & Time of Issue of Tender ( upto **31.01.2018** at 5:00 pm.  
 ii) Date & Time Bid / Tenders Submission upto **01.02.2018** at 2:00 pm.  
 iii) Date & Time of Opening of Bids **01.02.2018** at 3:00 pm.  
 iv) Estimated Cost **33,472 (M)**  
 v) Earnest Money **1.67 (M)**  
 vi) Time for Completion **06 Months**

Sr. No	Name of Company / Firm / Participated	Karachi Academy			GBEL'S Children Ideal ID:408140105			-----		
		Rate Quoted by Each Firm			Rate Quoted by Each Firm			Rate Quoted by Each Firm		
		Part-A	Part-B	Part-C NSI	Part-A	Part-B	Part-C NSI	Part-A	Part B	Part-C NSI
1	M/S.A.A Memon	11.80% above	10.00% above	Quoted Rate	19.20% above	10.00% above	Quoted Rate	---	---	---
2	M/S Nazir Construction Co	12.50% above	10.00% above	Quoted Rate	20.50% above	10.00% above	Quoted Rate	---	---	---

The rate quoted by *M/S. A.A Memon*, Government Contractor(s) @ Part-A 11.80% above, Part-B 10.00% above and Part-C Quoted Rate for GBPS Karachi Academy & Part-A 19.20% above, Part-B 10.00% above and Part-C Quoted Rate for GBEL (Children Ideal ID: 408140105 is found lowest, hence recommended for favour of approval, orders are requested whether work may be let-out to the lowest bidder.

  
 (Asadullah Sheikh)  
 Executive Engineer  
 Works & Services Department  
Member

  
 (Jamil Ahmed Memon)  
 Senior Program Manager  
 PMITU SERP-II/SID  
Member

  
 (Mubshir Ali Soomro)  
 Project Director  
 PMITU SERP-II/SID  
 School Education Department  
Chairman

# FINANCIAL REVIEW

Sr. No: 02

Name of Work: PACKAGE No:1- District Karachi Central Reconstruction, Repair, Renovation & Providing Missing Facilities @ 1 Karachi Academy  
2- GBELS Childred Ideal Taluka Gulberg Town

Name of Contractor	As Per Estimate					As Per Bid					Saving	Excess	Remarks		
	Component	Cost of Schedule Items	Premium	Cost of Charge	Non Schedule Item	Exchanged Sanction	Cost of Schedule Items	Rate quoted by Contractor	Amount of Premium	Non Schedule Item				Bid Cost	
<b>Karachi Academy</b>															
M/S A A A Mehmood	Civil	742,875	742,875	105,072	6,104,417	14,438,681	11,807% above	8,04,586	6,177,005	14,438,681	28,225	-	-		
	Plumbing	29,314	29,314	-	530,290	897,638	19,009% above	29,314	527,600	897,638	2,300	-	-		
	Electric	407,536	-	-	479,125	886,601	-	-	479,850	886,586	6,225	-	-		
	<b>Total</b>						<b>16,177,400</b>					<b>16,109,267</b>	<b>36,839</b>	-	-
<b>GBELS Children Ideal ID408140105</b>															
M/S A A A Mehmood	Civil	722,145	722,145	701,384	5,640,336	11,285,320	19,209% above	1,386,519	5,476,931	11,084,905	290,415	-	-		
	Plumbing	371,195	37,120	-	1,287,250	1,697,565	10,009% above	37,120	1,284,500	1,697,515	2,730	-	-		
	Electric	614,484	-	-	700,090	1,314,484	-	-	699,140	1,304,624	9,860	-	-		
	<b>Total</b>						<b>17,295,369</b>					<b>17,082,344</b>	<b>213,025</b>	-	-
<b>Grand Total</b>											<b>33,472,769</b>	<b>33,191,611</b>	<b>249,845</b>	-	-

*(Signature)*

*(Signature)*


*(Signature)*


# FINANCIAL REVIEW


Sl. No: 02

Name of Work: **PACKAGE No:1- District Karachi Central Reconstruction, Repair, Renovation & Providing Missing Facilities @ L Karachi Academy**  
**2. GBEL'S Childred Ideal Taluka Gulberg Town**

Name of Contractor	Component	As Per Estimate					As Per Bid					Saving	Excess	Remarks	
		Cost of Schedule Items	Premium	Cost of Contingency	Non Schedule Item	Technical Sanction	Cost of Schedule Items	Rate quoted by Contractor	Amount of Premium	Non Schedule Item	Bid Cost				
M/S NAZM Construction Co	<b>Karachi Academy</b>														
	Civil		722,148		701,384	5,646,539	14,285,320	7,221,455	20.50% above	1,480,398	5,886,131	14,288,304	-	7,221,455	
		Plumbing	371,195	37,120	-	1,287,250	4,695,565	371,195	10.00% above	37,120	4,346,699	1,734,965	-	(59,400)	
		Electric	614,484	-	-	700,700	1,314,484	614,484	Apart	-	708,800	1,325,284	-	614,484	
	<b>Total</b>						17,295,369					17,366,553	-	7,776,539	
	<b>Grand Total</b>						33,472,769					33,800,480	-	7,320,012	
	Civil		722,148		701,384	5,646,539	14,285,320	7,221,455	20.50% above	1,480,398	5,886,131	14,288,304	-	7,221,455	
		Plumbing	371,195	37,120	-	1,287,250	4,695,565	371,195	10.00% above	37,120	4,346,699	1,734,965	-	(59,400)	
		Electric	614,484	-	-	700,700	1,314,484	614,484	Apart	-	708,800	1,325,284	-	614,484	
	<b>Total</b>						17,295,369					17,366,553	-	7,776,539	
<b>Grand Total</b>						33,472,769					33,800,480	-	7,320,012		

  
 (Asadullah Shaikh)  
 Executive Engineer  
 Works & Services Department  
Member

  
 (Jamil Ahmed Manan)  
 Senior Program Manager  
 PMU SERP-II/SID  
Member

  
 (Minkhat Ali Soomro)  
 Project Director  
 PMU SERP-II/SID  
 School Education Department  
Chairman

## BIDDERS ELGIBILITY / QUALITICATION REPORT

NIT # PIMU SERP-II SID/2017-18/3, dated: 11.01.2018

Sr. No: 02

Method and Procedure of Procurement:- Open Competitive (National/ Inetrnational Competitive Biddibng)  
(Single Stage One Envelope Procedure)


Description of Work:- PACKAGE No:1- District Karachi Central Reconstruction, Repair, Renovation & Providing Missing Facilities @ 1. Karachi Academy 2. GBELS Childred Ideal Taluka Gulberg Town


Name of Lowest Bidder:- M/S A.A Memon  
Government Contractor


### Eligibility / Qualification Criteria

Sr. No:	Eligibility / Qualification Criteria	Lowest Bidder	High Bidders
		M/S A.A Memon	M/S Nazir Construction Co
1	Pre-Qualified Registration with PEC	Yes	Yes
2	Registration with FBR	Yes	Yes
3	Registration with SBR	Yes	Yes
4	Required Bid Security	Yes	Yes
<b>Qualified / Disqualified</b>		<b>Qualified</b>	<b>Qualified</b>

*Note:-* The procuring agency may modify the criterian as per their requirements.

  
(Asadullah Shaikh)  
Executive Engineer  
Works & Services Department  
Member

  
(James Ahmed Memon)  
Senior Program Manager  
PIMU SERP-II SID  
Member


  
(Mukhtiar Ali Soomro)  
Project Director  
PIMU SERP-II SID  
School Education Department  
Chairman


# Bid Evaluation Report


- 1 Name of Procuring Agency: **Project Director  
PMIU-SID-SERP-II School Education Department**
- 2 Tender Reference No: **NIT # PIMU SERP-II SID/2017-18/3, dated: 11.01.2018**
- 3 Tender Description/Name of work/item: **PACKAGE No:2- District Shaheed Benazirabad Reconstruction, Repair, Renovation & Providing Missing Facilities @ 1. GBPS Nathiani 2. Allah Rakhyo Kanhyon Taluka: Daur**
- 4 Method of Procurement: **Single Stage One Envelope Procedure**
- 5 Tender Published: **SPPRA website, ID & Sr. No: 36168, dated: 12.01.2018.  
Daily Jung 15.01.2018 & Daily Awami Awaz 14.01.2018.  
Print & Electronic Media (SPPRA ID No. & News papers names with dates)**
- 6 Total Bid documents Sold; **2 Nos:**
- 7 Total Bids Received: **2 Nos:**
- 8 Technical Bid Opening date: (if applicable) **N/A**
- 9 No. of Bid technically qualified (if applicable) **02**
- 10 Bid(s) Rejected: **1 No:**
- 11 Financial Bid Opening date: **01.02.2018**
- 12 Bid Evaluation Report: **23.968**

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
1	2	3	4	5	6	7
1	M/S Al-Noor Construction Co.	23,748,628	1 <sup>st</sup>	23,846,878 0.41 % Saving	Lowest	Reasonable
2	M/s Basheer Ahmed Khoso	23,923,537	2 <sup>nd</sup>	23,846,878 0.32 % Excess	Highest	Not Reasonable

*Signatures of the Members of the Committee*

  
(Asadullah Shaikh)  
Executive Engineer  
Works & Services Department  
Member

  
(Jamel Ahmed Memon)  
Senior Program Manager  
PMIU SERP-II/SID  
Member

  
(Mukhtiar Ali Soomro)  
Project Director  
PMIU SERP-II/SID  
School Education Department  
Chairman


# FINANCIAL REVIEW

Sr. No: 05

Name of Work:-

**PACKAGE No:2- District Shahed Benazirabad Reconstruction, Repair, Renovation & Providing Missing Facilities @ 1. GBPS Nathani 2. Allah Rakhyo Kanhyon Taluka: Daur**

Name of Contractor	Component	As Per Estimate					As Per Bid					Saving	Excess	Remarks	
		Cost of Schedule Items	Premium	Cost of Carriage	Non Schedule Item	Technical Sanction	Cost of Schedule Items	Rate quoted by Contractor	Amount of Premium	Non Schedule Item	Bid Cost				
<b>GBPS Nathani SEMIS Code (417040257)</b>															
M/S AL- Noor Constructi on Co.	<u>Civil</u>	7,962,492	796,249	738,182	400,065	9,896,988	7,962,492	18.75% above	1,492,967	400,800	9,856,239	40,729	-		
	<u>Plumbing</u>	216,726	21,673	-	22,800	261,199	216,726	10.00% above	21,673	21,800	260,199	1,000	-		
	<u>Electric</u>	550,353	-	-	347,000	897,353	550,353	Atpar	----	341,000	891,353	6,000	-		
	<b>Total</b>					<b>11,055,540</b>					<b>11,007,811</b>	<b>47,729</b>			
<b>Allah Rakhyo Kanhyon SEMIS Code (417020393)</b>															
M/S AL- Noor Constructi on Co.	<u>Civil</u>	9,017,729	901,773	229,824	1,243,051	11,392,377	9,017,729	12.00% above	1,082,127	1,243,500	11,343,356	49,021	-		
	<u>Plumbing</u>	575,824	57,582	-	15,000	648,406	575,824	10.00% above	57,582	15,000	648,406	-	-		
	<u>Electric</u>	562,555	-	-	188,000	750,555	562,555	Atpar	----	186,500	749,055	1,500	-		
	<b>Total</b>					<b>12,791,338</b>					<b>12,740,817</b>	<b>50,521</b>			
<b>Grand Total</b>						<b>23,846,878</b>					<b>23,748,628</b>	<b>98,250</b>			






# FINANCIAL REVIEW


Sl. No: 05


Name of Work:-

**PACKAGE No:2- District Shaned Benazirabad Reconstruction, Repair, Renovation & Providing Missing Facilities @ I. GBPS Nathami 2. Allah Rakhyo Kanhyon Taluka: Daur**

Name of Contractor	As Per Estimate						As Per Bid						Remarks
	Component	Cost of Schedule Items	Premium	Cost of Carriage	Non Schedule Item	Technical Sanction	Cost of Schedule Items	Rate quoted by Contractor	Amount of Premium	Non Schedule Item	Bid Cost	Saving	
<b>GBPS Nathami SEMIS Code (417040257)</b>													
M/S Bashier Ahmed Khosro	Civil	7,962,492	796,249	738,182	400,065	9,896,988	7,962,492	19.50% above	1,552,686	401,067	9,916,245	-	(19,257)
	Plumbing	216,726	21,673	-	22,800	261,199	216,726	10.00% above	21,673	22,900	261,299	-	(100)
	Electric	550,353	-	-	347,000	897,353	550,353	Atpar	---	350,000	900,353	-	(3,000)
	<b>Total</b>						<b>11,055,540</b>					<b>11,077,897</b>	-
<b>Allah Rakhyo Kanhyon SEMIS Code (417020393)</b>													
M/S Bashier Ahmed Khosro	Civil	9,017,729	901,773	229,824	1,243,051	11,392,377	9,017,729	13.00% above	1,172,305	1,247,645	11,437,679	-	(45,302)
	Plumbing	575,824	57,582	-	15,000	648,406	575,824	10.00% above	57,582	16,000	649,406	-	(1,000)
	Electric	562,555	-	-	188,000	750,555	562,555	Atpar	---	196,000	758,555	-	(8,000)
	<b>Total</b>						<b>12,791,338</b>					<b>12,845,640</b>	-
<b>Grand Total</b>						<b>23,846,878</b>					<b>23,923,537</b>	-	<b>(76,659)</b>

  
**(Abdulhik Shaikh)**  
 Executive Engineer  
 Works & Services Department  
Member

  
**(Jamel Ahmed Memon)**  
 Senior Program Manager  
 PMIU SERP-II/SID  
Member

  
**(Mukhtar An Soomro)**  
 Project Director  
 PMIU SERP-II/SID  
 School Education Department  
Chairman

## COMPARATIVE STATEMENT

**NAME OF WORK:-**

**PACKAGE No:2- District Shaheed Benazirabad Reconstruction, Repair, Renovation & Providing Missing Facilities @ I. GBPS Nathiani 2. Allah Rakhyo Kanhyon Taluka: Daur**


**NTT # PIMU SERP-II SID/2017-18/3, dated: 11.01.2018**


**Sr. No: 05**


- i) Date & Time of Issue of Tender Upto 31.01.2018 at 5:00 pm.
- ii) Date & Time Bid / Tenders Submission upto 01.02.2018 at 2:00 pm.
- iii) Date & Time of Opening of Bids 01.02.2018 at 3:00 pm.
- iv) Estimated Cost **23,847 (M)**
- v) Earnest Money **1,192 (M)**
- vi) Time for Completion **04 Months**

Sr. No:	Name of Company / Firm / Participated	GBPS Nathiani SEMIS Code (417040257)			Allah Rakhyo Kanhyon SEMIS Code (417020393)			-----		
		Part-A	Part-B	Part-C NSI	Part-A	Part-B	Part-C NSI	Part-A	Part-B	Part-C NSI
1	M/S Al-Noor Construction Co.	18.75% above	10.00% above	Quoted Rate	12.00% above	10.00% above	Quoted Rate	----	---	----
2	M/s Bashier Ahmed Khoso	19.50% above	10.00% above	Quoted Rate	13.00% above	10.00% above	Quoted Rate	----	---	----

The rate quoted by *M/S Al-Noor Construction Co.*, Government Contractor(s) @ Part-A 18.75% above, Part-B 10.00% above and Part-C Quoted Rate for GBPS Nathiani & Part-A 12.00% above, Part-B 10% above and Part-C Quoted Rate for Allah Rakhyo Kanhyo is found lowest, hence recommended for favour of approval, orders are requested whether work may be let-out to the lowest bidder.

  
(Asadullah Shaikh)  
Executive Engineer  
Works & Services Department  
Member

  
(Jameel Ahmed Memon)  
Senior Program Manager  
PMTU SERP-II/SID  
Member

  
(Mukhtiar Ali Soomro)  
Project Director  
PMTU SERP-II/SID  
School Education Department  
Chairman



## BIDDERS ELGIBILITY / QUALITICATION REPORT

NIT # PIMU SERP-II SID/2017-18/3, dated: 11.01.2018

Sr. No: 05

Method and Procedure of Procurement:- Open Competitive (National/ Inetrnational Competitive Biddibng)  
(Single Stage One Envelope Procedure)


Description of Work:- PACKAGE No:2- District Shaheed Benazirabad Reconstruction, Repair, Renovation & Providing Missing Facilities @ 1. GBPS Nathiani 2. Allah Rakhyo Kanhyon Taluka: Daur


Name of Lowest Bidder:- M/S Al-Noor Construction Co.  
Government Contractor


### Eligibility / Qualification Criteria

Sr. No:	Eligibility / Qualification Criteria	<i>Lowest Bidder</i>	<i>Highest Bidders</i>
		M/S Al-Noor Construction Co.	M/s Basheer Ahmed Khoso
1	Pre-Qualified / Registration with PEC	Yes	Yes
2	Registration with FBR	Yes	Yes
3	Registration with SBR	Yes	Yes
4	Required Bid Security	Yes	Yes
<b>Qualified / Disqualified</b>		<b>Qualified</b>	<b>Qualified</b>

*Note:-* The procuring agency amy modify the criterian as per their requirements.

  
(Asadullah Shaikh)  
Executive Engineer  
Works & Services Department  
Member

  
(Jameel Ahmed Memon)  
Senior Program Manager  
PMIU SERP-II/SID  
Member

  
(Mukhtiar Ali Soomro)  
Project Director  
PMIU SERP-II/SID  
School Education Department  
Chairman


# Bid Evaluation Report


- 1 Name of Procuring Agency: **Project Director  
PMIU-SID-SERP-II School Education Department**
- 2 Tender Reference No: **NIT # PIMU SERP-II SID/2017-18/3, dated: 11.01.2018**
- 3 Tender Description/Name of work/item: **PACKAGE No:5- District Naushero Feroz Reconstruction, Repair, Renovation & Providing Missing Facilities @ 1. GBHS Mewo Sival Abad Taluka Meharabpur 2. GBELS Darya Khan Mari Taluka: Naushero Feroz**
- 4 Method of Procurement: **Single Stage One Envelope Procedure**
- 5 Tender Published: **SPPRA website, ID & Sr. No: 36168, dated: 12.01.2018.  
Daily Jung 15.01.2018 & Daily Awami Awaz 14.01.2018.  
Print & Electronic Media (SPPRA ID No. & News papers names with dates)**
- 6 Total Bid documents Sold; **2 Nos:**
- 7 Total Bids Received: **2 Nos:**
- 8 Technical Bid Opening date: (if applicable) **N/A**
- 9 No. of Bid technically qualified (if applicable) **02  
N/A**
- 10 Bid(s) Rejected: **0 No:**
- 11 Financial Bid Opening date: **01.02.2018**
- 12 Bid Evaluation Report: **19-261**

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
1	2	3	4	5	6	7
1	M/S Nazir Construction Co.	19,204,546	1 <sup>st</sup>	19,261,468 0.30% Saving	Lowest	Reasonable
2	M/s A.A Memon	19,455,959	2 <sup>nd</sup>	19,261,468 1.01% Excess	Highest	Not Reasonable

*Signatures of the Members of the Committee*

  
(Asadullah Shaikh)  
Executive Engineer  
Works & Services Department  
Member

  
(Jameel Ahmed Memon)  
Senior Program Manager  
PMIU SERP-II/SID  
Member

  
(Mukhtiar Ali Soomro)  
Project Director  
PMIU SERP-II/SID  
School Education Department  
Chairman


# FINANCIAL REVIEW


Sr. No: 08


Name of Work:-

**PACKAGE No:5- District Naushero Feroz Reconstruction, Repair, Renovation & Providing Missing Facilities @ 1. GBHS Mewo Siyal Abad Taluka Mehrabpur 2. GBELS Darya Khan Mari Taluka: Naushero Feroz**

Name of Contractor	As Per Estimate						As Per Bid						Remarks
	Component	Cost of Schedule Items	Premium	Cost of Carriage	Non Schedule Item	Technical Sanction	Cost of Schedule Items	Rate quoted by Contractor	Amount of Premium	Non Schedule Item	Bid Cost	Saving	
<b>GBHS Mewo Siyal Abad SEMIS Code ()</b>													
	<u>Civil</u>	13,766,390	1,376,638	685,321	1,608,013	17,436,362	13,766,390	16.00% above	2,202,622	1,629,440	17,598,452	-	(162,090)
	<u>Plumbing</u>	144,398	14,440	-	-	158,838	144,398	10.00% above	14,440	-	158,838	-	-
	<u>Electric</u>	216,071	-	-	4,800	220,871	216,071	Alpar	----	6,000	222,071	-	(1,200)
	<b>Total</b>				<b>17,816,071</b>						<b>17,979,361</b>	<b>-</b>	<b>(163,290)</b>
<b>M/S A.A Memon</b>													
<b>GBELS Darya Khan Mari SEMIS Code ()</b>													
	<u>Civil</u>	584,266	58,426	6,656	13,661	663,009	584,266	12.00% above	70,112	13,832	668,210	-	(5,201)
	<u>Plumbing</u>	135,996	13,600	-	-	149,596	135,996	10.00% above	13,600	15,000	164,596	-	(15,000)
	<u>Electric</u>	381,392	-	-	251,400	632,792	381,392	Alpar	----	262,400	643,792	-	(11,000)
	<b>Total</b>				<b>1,445,397</b>						<b>1,476,598</b>	<b>-</b>	<b>(31,201)</b>
	<b>Grand Total</b>				<b>19,261,468</b>						<b>19,455,959</b>	<b>-</b>	<b>(194,491)</b>

  
**(Asadullah Shaikh)**  
 Executive Engineer  
 Works & Services Department  
 Member

  
**(Jamel Ahmed Memon)**  
 Senior Program Manager  
 PMIU SERP-II/SID  
 Member



  
**(Mukhtar Ali Rehman)**  
 Project Director  
 PMIU SERP-II/SID  
 School Education Department  
 Chairman

# FINANCIAL REVIEW

Sr. No: 08

Name of Work:- **PACKAGE No:5- District Naushero Feroz Reconstruction, Repair, Renovation & Providing Missing Facilities @ 1 GBHS Mewo Siyal Abad Taluka Mehrabpur 2. GBELS Darya Khan Mari Taluka: Naushero Feroz**

Name of Contractor	As Per Estimate						As Per Bid						Remarks		
	Component	Cost of Schedule Items	Premium	Cost of Carriage	Non Schedule Item	Technical Sanction	Cost of Schedule Items	Rate quoted by Contractor	Amount of Premium	Non Schedule Item	Bid Cost	Saving		Excess	
M/S Nazir Construction Co.	<b>GBHS Mewo Siyal Abad SEMIS Code 0</b>														
	<u>Civil</u>	13,766,390	1,376,638	685,321	1,608,013	17,436,363	13,766,390	14.50% above	1,996,127	1,608,000	17,370,517	65,846	-		
	<u>Plumbing</u>	144,398	14,440	-	-	158,838	144,398	10.00% above	14,440	-	158,838	-	-		
	<u>Electric</u>	216,071	-	-	4,800	220,871	216,071	Atpar	----	4,800	220,871	-	-		
	<b>Total</b>						<b>17,816,072</b>					<b>17,750,226</b>	<b>65,846</b>		
	<b>GBELS Darya Khan Mari SEMIS Code 0</b>														
	<u>Civil</u>	584,266	58,426	6,656	13,661	663,009	584,266	10.70% above	62,516	13,650	660,432	2,577	-		
	<u>Plumbing</u>	135,996	13,600	-	-	149,596	135,996	10.00% above	13,600	14,500	164,096	-	(14,500)		
	<u>Electric</u>	381,392	-	-	251,400	632,792	381,392	Atpar	----	248,400	629,792	3,000	-		
	<b>Total</b>						<b>1,445,397</b>					<b>1,454,320</b>	<b>5,577</b>	<b>(14,500)</b>	
<b>Grand Total</b>						<b>19,261,469</b>					<b>19,204,546</b>	<b>71,423</b>	<b>(14,500)</b>		


## COMPARATIVE STATEMENT

**NAME OF WORK:-**

**PACKAGE No:5- District Naushero Feroz Reconstruction, Repair, Renovation & Providing Missing Facilities @ 1. GBHS Mewo Sival Abad Taluka Mehrabpur 2. GBELS Darya Khan Mari Taluka: Naushero Feroz**


**NIT # PIMU SERP-II SID/2017-18/3, dated: 11.01.2018**


**Sr. No: 08**


- i) Date & Time of Issue of Tender upto **31.01.2018** at 5:00 pm.
- ii) Date & Time Bid / Tenders Submission upto **01.02.2018** at 2:00 pm.
- iii) Date & Time of Opening of Bids **01.02.2018** at 3:00 pm.
- iv) Estimated Cost **19.261 (M)**
- v) Earnest Money **0.963 (M)**
- vi) Time for Completion **04 Months**

Sr. No:	Name of Company / Firm / Participated	GBHS Mewo Sival Abad SEMIS Code 0			GBELS Darya Khan Mari SEMIS Code 0			Rate Quoted by Each Firm		
		Part-A	Part-B	Part-C NSI	Part-A	Part-B	Part-C NSI	Part-A	Part-B	Part-C NSI
1	M/S Nazir Construction Co.	14.50% above	10.00% above	Quoted Rate	10.70% above	10.00% above	Quoted Rate	----	----	-----
2	M/s A.A Memon	16.00% above	10.00% above	Quoted Rate	12.00% above	10.00% above	Quoted Rate	----	----	-----

The rate quoted by **M/S Nazir Construction Co.**, Government Contractor(s) @ Part-A 14.50% above, Part-B 10.00% above and Part-C Quoted Rate for **GBELS Darya Khan Mari** is found lowest, hence recommended for GBHS Mewo Sival Abad & Part-A 12.00% above, Part-B 10.00% above and Part-C Quoted Rate for **GBELS Darya Khan Mari** is found lowest, hence recommended for favour of approval, orders are requested whether work may be let-out to the lowest bidder.

  
**(Asadullah Shaikh)**  
 Executive Engineer  
 Works & Services Department  
**Member**

  
**(Jameel Ahmed Memon)**  
 Senior Program Manager  
 PMIU SERP-II/SID  
**Member**

  
**(Mukhtar Ali Soomro)**  
 Project Director  
 PMIU SERP-II/SID  
 School Education Department  
**Chairman**

## BIDDERS ELGIBILITY / QUALITICATION REPORT

NIT # PIMU SERP-II SID/2017-18/3, dated: 11.01.2018

Sr. No: 08

Method and Procedure of Procurement:- Open Competitive (National/ Inetrnational Competitive Biddibng)  
(Single Stage One Envelope Procedure)


Description of Work:- PACKAGE No:5- District Naushero Feroz Reconstruction, Repair, Renovation & Providing Missing Facilities @ 1. GBHS Mewo Siyal Abad Taluka Meharabpur 2. GBELS Darva Khan Mari Taluka: Naushero Feroz


Name of Lowest Bidder:- M/S Nazir Construction Co.  
Government Contractor


### Eligibility / Qualification Criteria

Sr. No:	Eligibility / Qualification Criteria	Lowest Bidder	Highest Bidders
		M/S Nazir Construction Co.	M/s A.A Memon
1	Pre-Qualified / Registration with PEC	Yes	Yes
2	Registration with FBR	Yes	Yes
3	Registration with SBR	Yes	Yes
4	Required Bid Security	Yes	Yes
<b>Qualified / Disqualified</b>		<b>Qualified</b>	<b>Qualified</b>

*Note:-* The procuring agency amy modify the criterion as per their requirements.

  
(Asadullah Shaikh)  
Executive Engineer  
Works & Services Department  
Member

  
(Jameel Ahmed Memon)  
Senior Program Manager  
PMIU SERP-II/SID  
Member

  
(Mukhtiar Ali Soomro)  
Project Director  
PMIU SERP-II/SID  
School Education Department  
Chairman