

(01)

**OFFICE OF THE EXECUTIVE ENGINEER (EDUCATION WORKS) WORKS
& SERVICES DEPARTMENT KHAIRPUR**

No. TC/G-55/EW/- **54** of 2012 Khairpur dated: - **24-01-2012**

To,
M/S Zameer Ali & Co,
Government Contractor,
Taluka & District Khairpur.

**SUBJECT: REHABILITATION & PROVIDING LACKING FACILITIES FOR
PRIMARY SCHOOLS TALUKA KOT DIH ADP NO: 248, PACKAGE
NO: 01, @ GBPS NANGREJA, GBPS SAJJAN GOPANG, GBPS
MITHRI, GBPS ALI DINO SHAH, GBPS ALIABAD,
(CIVIL WORK).**

Reference: **Your B-1 Tender opened on 10-01-2012**

The rate quoted by you for the above-mentioned work on @ 60.25 % above,
items entered in schedule 'B' have been approved by Superintending Engineer Works & Services
Department Khairpur vide No. AB/ S.E/ W&S / 101, Dated: 16-01-2012, of amounting to
Rs.4894881/- on schedule items.

You are requested to please attend this office within 07 days to complete the
tender documents.

You are requested to supply this office a copy of partnership / deed registration
deed of the firm ad power of attorney in the name of partnership of employees of the firm whom you
have authorized to sign the bills, receive payments and instructions in respect of this work

You are requested to start the work 07 days after issue of this work order
completes the same within agreement period of (08) Months.

Stipulated date of Start

Stipulated date of Completion

IT SHOULD FURTHER BE NOTED THAT.


- (i) The work is to be carried out as per PWD specification
- (ii) No Cartage for any material either arranged by you or supplied by Government
will be paid separately.
- (iii) No. Premium will be allowed on Non-Schedule items.
- (iv) Only Bholari, quari, sand will be used in all items.


EXECUTIVE ENGINEER
EDUCATION WORKS (W & S)
DEPARTMENT KHAIRPUR

Copy forwarded with compliments to the:-

The Executive District Officer Works & Services Department Khairpur for
favour of information please.

Copy along with copy of Schedule 'B' forwarded to the Assistant Engineer
Education Works Thari Mirwah / Gambat / Kingri / Kot Diji & Khairpur for information and necessary
action. He should report actual date of start of the work to this Office.


EXECUTIVE ENGINEER
EDUCATION WORKS (W & S)
DEPARTMENT KHAIRPUR


COMPRATIVE STATEMENT


Name of Work: **Rehabilitation & Providing Lacking Facilities for Primary Schools Taluka Kot Diji ADP No: 248, Package No: 01, @ GBPS Nangreja, GBPS Sajjan Gopang, GBPS Mithri, GBPS Ali Dino Shah, GBPS Aliabad, (Civil Work).**

Date of Issue: 09-01-2012.
Date of Opening: 10-01-2012.

SL. No.	Name of contractor/ Contractors	Rate Quoted	Remarks
1.	M/S Zamir Ali & Co	60.25 % Above	
2.	M/S Intiaz Ali Wassan	62.10 % Above	
3.	M/S Abbas Ali Panhyar	64.00 % Above	

THE TENDERS OPEN IN THE PRESENCE OF


DIVISIONAL ACCOUNTS OFFICER
EDUCATION WORKS (W&S)
DEPARTMENT KHAIRPUR


EXECUTIVE ENGINEER
EDUCATION WORKS (W&S)
DEPARTMENT KHAIRPUR


SUPERINTENDING ENGINEER
WORKS & SERVICES DEPARTMENT
KHAIRPUR

OFFICE OF THE EXECUTIVE ENGINEER (EDUCATION WORKS) WORKS & SERVICES
DEPARTMENT-KHAIRPUR

NO: T.C/G-55/EW/KHP:/
KHAIRPUR DATED: -

496 of / 2012
3-3 - / 2012

To,

M/S R.H Builders
Government Contractor,
Taluka Khairpur

SUBJECT: REHABILITATION & PROVIDING LACKING FACILITIES FOR PRIMARY SCHOOLS TALUKA KINGRI ADP NO. 250, PACKAGE NO.02. AT GBPS QAJMDDIN UDHO, GBPS GHULAM UJJAN, GBPS RALAI MAILLA, GBPS ARBAB ALI CHANNA, GBLSS ALI BUX KANHAR (CIVIL WORK)

Reference: Your B-1 Tender opened on 10-01-2012

The rate quoted by you for the above-mentioned work on @ 51.80 % above, items entered in schedule 'B' has been approved by Supcrintending Engineer Works & Services Department Khairpur vide No. AB/ S.E/ W&S / 423 Dated: 29-02-2012, of amounting to Rs. 4.961955 (Million) on schedule items.

You are requested to please attend this office with in 07 days to complete the tender documents.

You are requested to supply this office a copy of partnership / deed registration deed of the firm ad power of attorney in the name of partnership of employees of the firm whom you have authorized to sign the bills, receive payments and instructions in respect of this work

You are requested to start the work 07 days after issue of this work order completes the same within agreement period of (16) Months.

Stipulated date of Start

Stipulated date of Completion

IT SHOULD FURTHER BE NOTED THAT.

- XIII) The work is to be carried out as per PWD specification
 - XIV) No Cartage for any material either arranged by you or supplied by Government will be paid separately.
 - XV) No. Premium will be allowed on Non-Schedule items.
 - XVI) Only Bholari, quari, sand will be used in all items.
 - V) No Work should be carried out in excess of sanctioned estimate.
- The receipt of this letter may please be acknowledged.

 Executive Engineer
Education Works (W&S)
Department Khairpur

Copy forwarded with compliments to the: -

The Executive District Officer Works & Services Department Khairpur for favour of information please.

Copy along with copy of Schedule 'B' forwarded to the Assistant Engineer Education Works Sub Division, Thari Mirwah / Gambat / Kingri / Kot Diji & Khairpur for information and necessary action. He should report actual date of start of the work to this Office.

 Executive Engineer
Education Works (W&S)
Department Khairpur


COMPRATIVE STATEMENT


Name of Work: **REHABILITATION & PROVIDING LACKING FACILITIES FOR PRIMARY SCHOOLS TALUKA KINGRI ADP NO: 250, PACKAGE NO: 02, AT GBPS QAIMDIN UDHO, GBPS GHULAM UJJAN, GBPS RALAI MAITLA, GBPS ARBAB ALI CHANNA, GBLSS ALI BUX KANHAR (CIVL WORK).**

Date of Issue: 09-01-2012.
Date of Opening: 10-01-2012.

SL: No:	Name of contractor/ Contractors	Rate Quoted	Remarks
1.	M/S R.H Builders	51.80 % Above	
2.	M/S Zahoor Ahmed & Co.	53.60 % Above	
3.	M/S Ghulam Sarwar Narejo	56.70 % Above	

THE TENDERS OPEN IN THE PRESENCE OF


DIVISIONAL ACCOUNTS OFFICER
EDUCATION WORKS (W&S)
DEPARTMENT KHAIRPUR


EXECUTIVE ENGINEER
EDUCATION WORKS (W&S)
DEPARTMENT KHAIRPUR

c/s

SUPERINTENDING ENGINEER
WORKS & SERVICES DEPARTMENT
KHAIRPUR

**OFFICE OF THE EXECUTIVE ENGINEER (EDUCATION WORKS) WORKS
& SERVICES DEPARTMENT KHAIRPUR**

No. TC/G-55/EW/- *50* of 2012 Khairpur dated: - *23-1-* 2012

To:

M/S Ranipur Jilani & Co,
Government Contractor,
Mirani Street Munshi Muhalla,
Khairpur.

**SUBJECT: REHABILITATION & PROVIDING LACKING FACILITIES FOR
PRIMARY SCHOOLS TALUKA SOBHO DERO ADP NO: 251,
PACKAGE NO: 03, @ GBPS SAGYOON, GPS SOHRAB HAJI, GGPS
RASOOL ABAD (CIVIL WORK).**

Reference: *Your B-1 Tender opened on 10-01-2012*

The rate quoted by you for the above-mentioned work on Part A @ 55.80 %
above, Part B @ 19.50% above. items entered in schedule 'B' has been approved by Superintending
Engineer Works & Services Department Khairpur vide No. AB/ S.E/ W&S / 98, Dated: 16-01-2012,
of amounting to Rs.4200520/- on schedule items.

You are requested to please attend this office within 07 days to complete the
tender documents.

You are requested to supply this office a copy of partnership / deed registration
deed of the firm and power of attorney in the name of partnership of employees of the firm whom you
have authorized to sign the bills, receive payments and instructions in respect of this work

You are requested to start the work 07 days after issue of this work order
completes the same within agreement period of (08) Months.

Stipulated date of Start

30-01-2012

Stipulated date of Completion

29-8-2012

IT SHOULD FURTHER BE NOTED THAT.

- (i) The work is to be carried out as per PWD specification
- (ii) No Cartage for any material either arranged by you or supplied by Government
will be paid separately.
- (iii) No Premium will be allowed on Non-Schedule items.
- (iv) Only Bholari, quari, sand will be used in all items.

EXECUTIVE ENGINEER
EDUCATION WORKS (W & S)
DEPARTMENT KHAIRPUR

Copy forwarded with compliments to the: -

The Executive District Officer Works & Services Department Khairpur for
favour of information please.

Copy along with copy of Schedule 'B' forwarded to the Assistant Engineer
Education Works Thari Mirwah / Gambat / Kingri / Kot Diji & Khairpur for information and necessary
action. He should report actual date of start of the work to this Office.

EXECUTIVE ENGINEER
EDUCATION WORKS (W & S)
DEPARTMENT KHAIRPUR

Two Gps received
[Signature]


COMPRATIVE STATEMENT

Name of Work: Rehabilitation & Providing lacking Facilities for Primary Schools Taluka Sobho Dero ADP No: 251, Package No: 03, @ GBPS Sagyoon, GPS Sohrab Haji, GGPS Rasool Abad (Civil Work).


Date of Issue: 09-01-2012
Date of Opening: 10-01-2012

SL No:	Name of contractor/ Contractors	Rate Quoted	Remarks
1.	M/S Ranipur Jilani & Co	Part A 55.80 % Above Part B 19.50 %Above	
2.	M/S Mehran Associates	Part A 58.80 % Above Part B 21.60 %Above	
3.	M/S Khair Muhammad Mangrio	Part A 60.00 % Above Part B 22.00 % Above	

THE TENDERS OPEN IN THE PRESENCE OF


DIVISIONAL ACCOUNTS OFFICER
EDUCATION WORKS (W&S)
DEPARTMENT KHAIRPUR


EXECUTIVE ENGINEER
EDUCATION WORKS (W&S)
DEPARTMENT KHAIRPUR


SUPERINTENDING ENGINEER
EDUCATION WORKS (W&S)
DEPARTMENT KHAIRPUR

(14)

**OFFICE OF THE EXECUTIVE ENGINEER (EDUCATION WORKS) WORKS
& SERVICES DEPARTMENT KHAIRPUR**

Q-55/EW/- **69** of 2012 Khairpur dated: - **26-01-2012**

M/S Siraj Ahmed Panhwar,
Government Contractor,
Panhwar House near Govt. Girls High
School Gambat Taluka Gambat.

**SUBJECT: REHABILITATION & PROVIDING LACKING FACILITIES FOR
PRIMARY SCHOOLS TALUKA GAMBAT ADP NO: 252, PACKAGE
NO: 04, @ GPS ALI MURAD SHAIKH, GBPS GOHRAM, GBPS
MUHAMMAD LARIK (CIVIL WORK).**

Reference: **Your B-1 Tender opened on 10-01-2012**

The rate quoted by you for the above-mentioned work on @ 55.50 % above items entered in schedule 'B' has been approved by Superintending Engineer Works & Services Department Khairpur vide No. AB/ S.E/ W&S / 104, Dated: 16-01-2012, of amounting to Rs.4366224/- on schedule items.

You are requested to please attend this office within 07 days to complete the tender documents.

You are requested to supply this office a copy of partnership / deed registration deed of the firm ad power of attorney in the name of partnership of employees of the firm whom you have authorized to sign the bills, receive payments and instructions in respect of this work.

You are requested to start the work 07 days after issue of this work order completes the same within agreement period of (08) Months.

Stipulated date of Start

Stipulated date of Completion

IT SHOULD FURTHER BE NOTED THAT.

- (i) The work is to be carried out as per PWD specification
- (ii) No Cartage for any material either arranged by you or supplied by Government will be paid separately.
- (iii) No. Premium will be allowed on Non-Schedule items.
- (iv) Only Bholari, quari, sand will be used in all items.


**EXECUTIVE ENGINEER
EDUCATION WORKS (W & S)
DEPARTMENT KHAIRPUR**

Copy forwarded with compliments to the:

The Executive District Officer Works & Services Department Khairpur for favour of information please

Copy along with copy of Schedule 'B' forwarded to the Assistant Engineer Education Works Thari Mirwah /Gambat / Kingri/ Kot Diji & Khairpur for information and necessary action. He should report actual date of start of the work to this Office.


**EXECUTIVE ENGINEER
EDUCATION WORKS (W & S)
DEPARTMENT KHAIRPUR**

COMPARATIVE STATEMENT

Name of Work: Rehabilitation Providing lacking Facilities for Primary Schools Talika Gumbhat ADP No: 252, Package No: 04, GPS Ali Murad Shaikh, GBPS Ghoram, GBPS Muhammad Larik (Civil Work)

Date of Issue: 09.01.2012
Date of Opening: 10.01.2012

Sl. No.	Name of contractor/ Contractors	Rate Quoted	Remarks
1	M/S Siraj Ahmed Pathwar	55.50 % Above	
2	M/S Intiaz Ali Wassan	57.60 % Above	
3	M/S Al-Majeed Enterprise	60.40 % Above	

THE TENDERS OPEN IN THE PRESENCE OF


 DIVISIONAL ACCOUNTS OFFICER
 EDUCATION WORKS (W&S)
 DEPARTMENT KHAIRPUR


 EXECUTIVE ENGINEER
 EDUCATION WORKS (W&S)
 DEPARTMENT KHAIRPUR


 SUPERINTENDING ENGINEER
 WORKS & SERVICES DEPARTMENT
 KHAIRPUR

**OFFICE OF THE EXECUTIVE ENGINEER (EDUCATION WORKS) WORKS
& SERVICES DEPARTMENT KHAIRPUR**

No.TC/G-55/EW/- 44 of 2012 Khairpur dated: - 19-01-2012

To,
M/S Rock Well Enterprises,
Government Contractor,
C-2, 3rd floor civic center Khairpur

SUBJECT: REHABILITATION & PROVIDING LACKING FACILITIES FOR
PRIMARY SCHOOLS TALUKA FAIZ GUNJ ADP NO: 253, PACKAGE
NO: 05, @ GBPS MASHGOL BALADI, GGPS ALI BUX CHANG, GBPS
ALI BUX CHANG, GBPS KARONDI, GBPS KHUDA BUX HESBANI
(CIVIL WORK).

Reference: *Your B-1 Tender opened on 10-01-2012*

The rate quoted by you for the above-mentioned work on @ 51.20 % above,
items entered in schedule 'B' has been approved by Superintending Engineer Works & Services
Department Khairpur vide No. AB/ S.E/ W&S / 114, Dated: 16-01-2012, of amounting to Rs. 4.9779/-
(M) on schedule items.

You are requested to please attend this office within 07 days to complete the
tender documents.

You are requested to supply this office a copy of partnership / deed registration
deed of the firm ad power of attorney in the name of partnership of employees of the firm whom you
have authorized to sign the bills, receive payments and instructions in respect of this work

You are requested to start the work 07 days after issue of this work order
completes the same within agreement period of (08) Months.

Stipulated date of Start


26-1-2012

Stipulated date of Completion

25-9-2012

IT SHOULD FURTHER BE NOTED THAT.


- (i) The work is to be carried out as per PWD specification
- (ii) No Cartage for any material either arranged by you or supplied by Government
will be paid separately.
- (iii) No. Premium will be allowed on Non-Schedule items.
- (iv) Only Bholari, quari, sand will be used in all items.


EXECUTIVE ENGINEER
EDUCATION WORKS (W & S)
DEPARTMENT KHAIRPUR

Copy forwarded with compliments to the: -

The Executive District Officer Works & Services Department Khairpur for
favour of information please.

Copy along with copy of Schedule 'B' forwarded to the Assistant Engineer
Education Works Thari Mirwah / Gambat / Kingri / Kot Diji & Khairpur for information and necessary
action. He should report actual date of start of the work to this Office.


EXECUTIVE ENGINEER
EDUCATION WORKS (W & S)
DEPARTMENT KHAIRPUR

COMPRATIVE STATEMENT

Name of Work: **REHABLITATION & PROVIDING LACKING FACILITIES FOR PRIMARY SCHOOLS TALUKA Faiz Gunj ADP NO: 253, PACKAGE NO: 05, GBPS Mashgol Baladi, GGPS Ali Bux Chang, GBPS Ali Bux Chang, GBPS Karoondi, GBPS Khuda Bux Hesbani (CIVIL WORK).**

Date of Issue: 09-01-2012
Date of Opening: 10-01-2012


SL: No:	Name of contractor/ Contractors	Rate Quoted	Remarks
---------	---------------------------------	-------------	---------

- | | | | |
|----|---------------------------|---------------|--|
| 1. | M/S Rock Wall Enterprises | 51.20 % Above | |
| 2. | M/S Hassnain Company | 55.60 % Above | |
| 3. | M/S Ghulam Sarwar Narejo | 57.50 % Above | |

THE TENDERS OPEN IN THE PRESENCE OF


DIVISIONAL ACCOUNTS OFFICER
EDUCATION WORKS (W&S)
DEPARTMENT KHAIRPUR


EXECUTIVE ENGINEER
EDUCATION WORKS (W&S)
DEPARTMENT KHAIRPUR


SUPERINTENDING ENGINEER
WORKS & SERVICES DEPARTMENT
KHAIRPUR

8-5

**OFFICE OF THE EXECUTIVE ENGINEER (EDUCATION WORKS) WORKS
& SERVICES DEPARTMENT KHAIRPUR**

No. TC/G-55/EW/- **37** of 2012 Khairpur dated **18-01-2012**

To:

M/S R.H Builders,
Government Contractor,
Sheraz Kiryana Store Station Road,
Khaki Shah Pull Khairpur

**SUBJECT: PROVIDING LACING FACILITIES FOR ELEMENTARY/
SECONDARY SCHOOLS TALUKA FAIZ GUNJ ADP NO: 261,
PACKAGE NO: 06 @ GBLSS AKRI, GBHS BHANGO BEHAN
(CIVIL WORK).**

Reference: *Your B-1 Tender opened on 10-01-2012*

The rate quoted by you for the above-mentioned work on @ 56.80 % above, items entered in schedule 'B' has been approved by Superintending Engineer Works & Services Department Khairpur vide No. AB/ S.E/ W&S / 99, Dated: 16-01-2012, of amounting to Rs. 3215504/- on schedule items.

You are requested to please attend this office within 07 days to complete the tender documents.

You are requested to supply this office a copy of partnership / deed registration deed of the firm ad power of attorney in the name of partnership of employees of the firm whom you have authorized to sign the bills, receive payments and instructions in respect of this work

You are requested to start the work 07 days after issue of this work order completes the same within agreement period of (08) Months.

Stipulated date of Start

Stipulated date of Completion

IT SHOULD FURTHER BE NOTED THAT.


- (i) The work is to be carried out as per PWD specification
- (ii) No Cartage for any material either arranged by you or supplied by Government will be paid separately.
- (iii) No. Premium will be allowed on Non-Schedule items.
- (iv) Only Bholari, quari, sand will be used in all items.


EXECUTIVE ENGINEER,
EDUCATION WORKS (W & S)
DEPARTMENT KHAIRPUR

Copy forwarded with compliments to the:-

The Executive District Officer Works & Services Department Khairpur for favour of information please.

Copy along with copy of Schedule 'B' forwarded to the Assistant Engineer Education Works Thari Mirwah / Gambat / Kingri / Kot Diji & Khairpur for information and necessary action. He should report actual date of start of the work to this Office.


EXECUTIVE ENGINEER,
EDUCATION WORKS (W & S)


COMPRATIVE STATEMENT


Name of Work: **Providing lacking Facilities for Elementary / Secondary School Schools Taluka Faiz Gunj ADP No: 261, Package No: 06, @ GBLSS Akri, GBHS Bhango Behan, (Civil Work).**

Date of Issue: 09-01-2012
Date of Opening: 10-01-2012.

SL. No.	Name of contractor/ Contractors	Rate Quoted	Remarks
1.	M/S R.H Builders	56.80 % Above	
2.	M/S Hasnain Company	58.50 % Above	
3.	M/S Ranipur Jilani & Co.	62.00 % Above	

THE TENDERS OPEN IN THE PRESENCE OF


DIVISIONAL ACCOUNTS OFFICER
EDUCATION WORKS (W&S)
DEPARTMENT KHAIRPUR


EXECUTIVE ENGINEER
EDUCATION WORKS (W&S)
DEPARTMENT KHAIRPUR


SUPERINTENDING ENGINEER
~~EDUCATION WORKS (W&S)~~
DEPARTMENT KHAIRPUR

1072

**OFFICE OF THE EXECUTIVE ENGINEER (EDUCATION WORKS) WORKS &
SERVICES DEPARTMENT KHAIRPUR**

No.TC/G-55/EW/- 155 of 2012 Khairpur dated: - 9-2- 2012

To,

M/S Nazeer Ahmed Shahani,
Government Contractor,
Taluka GAMBAT

SUBJECT: -

**CONSTRUCTION OF ONE CLASS ROOM AT GPS ALI BUX JOPYO
TALUKA GAMBAT, MPA PRIORITY PROGRAMME SPONSORED BY:
MPA NAEEM AHMED KHARAL (CIVIL WORK)**

Reference: - Your B-1 Tender opened on 10-01-2012

The Rate quoted for the above-subjected work @ 50.60 % above ,
of amounting to Rs. 643027/- at the Schedule of rates volume -iii Part -ii Schedule of rates (General)
for finished items of works enforce from 1st October 2004 entered in scheduled 'B' is hereby accepted.

You are requested to please attend this office within 7 Days to complete the tender
documents.

You are requested to supply this office a copy of Partnership/deed registration
deed of the firm and power of attorney in the name of Partnership of employee of the firm whom you
have authorized to sign the bills, received Payment and instruction in respect of this work.

You are requested to start the work with in 7 days after issue of this work
order under the supervision of Assistant Engineer, Concerned and complete the same with in
agreement period of (04) Months.

Stipulated date of Start

Stipulated date of Completion

YOU SHOULD FURTHER NOTED THAT: -

- I). The Work is to be carried out as per PWD Specifications.
- II). No Carriage for any material either arranged by you or
Supplied by Government will paid separately
- III). No Premium will be allowed on Non -schedules Items.
- IV). Only Bholari. quari. Sand will be used in all items.
- V). No Work should be carried out in excess of sanctioned estimate.
The receipt of this letter may please be acknowledged.


EXECUTIVE ENGINEER
EDUCATION WORKS (W & S)
DEPARTMENT KHAIRPUR

Copy along with copy of schedule "B" forwarded to the Assistant Engineer
Education Works, Works & Services Department Khairpur/Kingri/Gambat / Kot Diji / Thari Mirwah for
Information and necessary Action. He should report actual date of start of the work to this Division.


EXECUTIVE ENGINEER
EDUCATION WORKS (W & S)
DEPARTMENT KHAIRPUR


COMPARATIVE STATEMENT


Name of Work: **CONSTRUCTION OF ONE CLASS ROOM SHELTER LESS PRIMARY SCHOOL GPS ALI BUX JOYO, TALUKA GAMBAT, DISTRICT KHAIRPUR UNDER MPA PRIORITY PROGRAMME, SPONSORED BY: MPA NAEEM AHMED KHARAL (CIVIL WORK).**

Date of Issue: 09-04-2012
Date of Opening: 10-04-2012

Sl. No:	Name of contractor/ Contractors	Rate Quoted	Remarks
1.	Mr. Nazeer Ahmed Shahani.	50.60 % Above	
2.	Mr. Rab Dino Jyo.	53.50 % Above	
3.	M/S Ghulam Sarwar Narejo	57.00 % Above	

THE TENDERS OPEN IN THE PRESENCE OF


DIVISIONAL ACCOUNTS OFFICER
EDUCATION WORKS (W&S)
DEPARTMENT KHAIRPUR


EXECUTIVE ENGINEER
EDUCATION WORKS (W&S)
DEPARTMENT KHAIRPUR

e/s


SUPERINTENDING ENGINEER
WORKS & SERVICES DEPARTMENT
KHAIRPUR

(08)

**OFFICE OF THE EXECUTIVE ENGINEER (EDUCATION WORKS) WORKS &
SERVICES DEPARTMENT KHAIRPUR**

G-55/EW/- 154 of 2012

Khairpur dated: - 9-2-2012

M/S Nazeer Ahmed Shahani,
Government Contractor,
Taluka GAMBAT

OBJECT:- CONSTRUCTION OF ONE CLASS ROOM AT GPS MUHAMMAD BUX SHAMBHANI, TALUKA GAMBAT, MPA PRIORITY PROGRAMME SPONSORED BY: MPA NAEEM AHMED KHARAL (CIVIL WORK)

Reference:- Your B-1 Tender opened on 10-08-2012

The Rate quoted for the above-subjected work @ 50.30 % above , amounting to Rs. 642076/- at the Schedule of rates volume -iii Part -ii Schedule of rates (General) furnished items of works enforce from 1st October 2004 entered in scheduled 'B' is hereby accepted.

You are requested to please attend this office within 7 Days to complete the tender documents.

You are requested to supply this office a copy of Partnership/deed registration of the firm and power of attorney in the name of Partnership of employee of the firm whom you authorized to sign the bills, received Payment and instruction in respect of this work.

You are requested to start the work with in 7 days after issue of this work order under the supervision of Assistant Engineer, Concerned and complete the same with in agreement period of (04) Months.

Stipulated date of Start

Stipulated date of Completion

YOU SHOULD FURTHER NOTED THAT:-

- I). The Work is to be carried out as per PWD Specifications.
 - II). No Carriage for any material either arranged by you or Supplied by Government will paid separately
 - III). No Premium will be allowed on Non -schedules Items.
 - IV). Only Bholari, quari, Sand will be used in all items.
 - V). No Work should be carried out in excess of sanctioned estimate.
- The receipt of this letter may please be acknowledged.


EXECUTIVE ENGINEER
EDUCATION WORKS (W & S)
DEPARTMENT KHAIRPUR

Copy along with copy of schedule "B" forwarded to the Assistant Engineer Education Works, Works & Services Department Khairpur/Kingri/Gambat / Kot Diji / Thari Mirwah for attention and necessary Action. He should report actual date of start of the work to this Division,


EXECUTIVE ENGINEER
EDUCATION WORKS (W & S)
DEPARTMENT KHAIRPUR

458420

COMPARATIVE STATEMENT

835/

WORK:- CONSTRUCTION OF ONE CLASS ROOM SHELTER LESS PRIMARY SCHOOL AT GPS MUHAMMAD BUX SHAMBHANI TALUKA GAMBAT (SPONSOR BY NAEEM AHMED KHARAL MPA) DISTRICT KHAIRPUR (CIVIL WORK)

Date of Issue:- 09-1-2012
Date of opening 10-1-2012

NAME OF CONTRACTOR	RATE QUOTED	REMARKS
M. Nazeer Ahmed Shahani	50.30% Above	
M/S Hussain Bux & Sons	56.60% Above	
M/S Fareed Electric	60.00% Above	

THE TENDERS OPEN IN THE PRESENCE OF


 DIVISIONAL ACCOUNTS OFFICER
 EDUCATION WORKS (W & S)
 DEPARTMENT KHAIRPUR

c/s


 EXECUTIVE ENGINEER
 EDUCATION WORKS (W & S)
 DEPARTMENT KHAIRPUR


 SUPERINTENDING ENGINEER
 WORKS & SERVICES DEPARTMENT
 KHAIRPUR

OFFICE OF THE EXECUTIVE ENGINEER (EDUCATION WORKS) WORKS & SERVICES DEPARTMENT KHAIRPUR

No. TC/G-55/EW/-

189 of 2012

Khairpur dated: -

7-2-2012

M/S Munawar Ali Pathan,
Government Contractor,
Taluka Joharlu.

**CONSTRUCTION OF ONE CLASS ROOM AT GPS GHULAM RASOOL
KALHORO, TALUKA GAMBAT, MPA PRIORITY PROGRAMME
SPONSORED BY: MPA NAEEM AHMED KHARAL (CIVIL WORK)**

SUBJECT: -

Reference: - Your B-1 Tender opened on 10-01-2012

The Rate quoted for the above-subjected work @ 50.60 % above
amounting to Rs. 643027/- at the Schedule of rates volume -iii Part -ii Schedule of rates (General)
for finished items of works enforce from 1st October 2004 entered in scheduled 'B' is hereby accepted.

You are requested to please attend this office within 7 Days to complete the tender

documents.

You are requested to supply this office a copy of Partnership/deed registration
deed of the firm and power of attorney in the name of Partnership of employee of the firm whom y
have authorized to sign the bills, received Payment and instruction in respect of this work.

You are requested to start the work with in 7 days after issue of the
order under the supervision of Assistant Engineer, Concerned and complete the same
agreement period of (04) Months.

Stipulated date of Start

16-2-12

Stipulated date of Completio

15-06-12

YOU SHOULD FURTHER NOTED THAT: -

- I). The Work is to be carried out as per PWD Specifications.
- II). No Carriage for any material either arranged by you or
Supplied by Government will paid separately
- III). No Premium will be allowed on Non -schedules Items.
- IV). Only Bholari, quari, Sand will be used in all items.
- V). No Work should be carried out in excess of sanctione
- V). The receipt of this letter may please be acknowledgr

Copy along with copy of schedule
Education Works, Works & Services Department Khairpur/
Information and necessary Action. He should report actual

COMPRATIVE STATEMENT

(10)

Name of Work:


CONSTRUCTION OF ONE CLASS ROOM AT GPS GHULAM RASOOL KALHORO, TALUKA GAMBAT, MPA PRIORITY PROGRAMME SPONSORED BY: MPA NAEEM AHMED KHARAL (CIVIL WORK)


Date of Issue: 09-01-2012
Date of Opening: 10-01-2012

SL: No:	Name of contractor/ Contractors	Rate Quoted	Remarks
---------	---------------------------------	-------------	---------

1. M/S Munawar Ali Pathan 50.60 % Above
2. M/S Sher Muhammad Katpar 53.60 % Above
3. M/S Rab Dino Joyo 56.80 % Above

THE TENDERS OPEN IN THE PRESENCE OF


DIVISIONAL ACCOUNTS OFFICER
EDUCATION WORKS (W&S)
DEPARTMENT KHAIRPUR


EXECUTIVE ENGINEER
EDUCATION WORKS (W&S)
DEPARTMENT KHAIRPUR

c/e 
SUPERINTENDING ENGINEER
WORKS & SERVICES DEPARTMENT
KHAIRPUR

OFFICE OF THE EXECUTIVE ENGINEER (EDUCATION WORKS) WORKS & SERVICES
DEPARTMENT KHAIRPUR

NO: T.C/G-55/EW/KHP/ 183 of / 2012
KHAIRPUR DATED: - 9-2-12 / 2012

To,

M/S Dost Muhammad & Co
Government Contractor,
Taluka Sobho Dero

SUBJECT: - CONSTRUCTION OF ONE CLASS ROOM AT GPS KHIZER MANGNEJO,
TALUKA SOBHO DERO, MPA PRIORITY PROGRAMME SPONSORED
BY: MPA NAEEM AHMED KHARAL (CIVIL WORK)

Reference: - Your B-1 Tender opened on 10-01-2012

The Rate quoted for the above-subjected work @ 51.00% above, of amounting to Rs. 639111/- at the Schedule of rates volume -iii Part -ii Schedule of rates (General) for finished items of works enforce from 1st October 2004 entered in scheduled 'B' is hereby accepted.

You are requested to please attend this office within 7 Days to complete the tender documents.

You are requested to supply this office a copy of Partnership/deed registration deed of the firm and power of attorney in the name of Partnership of employee of the firm whom you have authorized to sign the bills, received Payment and instruction in respect of this work.

You are requested to start the work with in 7 days after issue of this work order under the supervision of Assistant Engineer, Concerned and complete the same with in agreement period of (08) Months.

Stipulated date of Start

Stipulated date of Completion

YOU SHOULD FURTHER NOTED THAT: -

- | | |
|-------|--|
| I). | The Work is to be carried out as per PWD Specifications. |
| II). | No Carriage for any material either arranged by you or Supplied by Government will paid separately |
| III). | No Premium will be allowed on Non -schedules Items. |
| IV). | Only Bholari, quari, Sand will be used in all items. |
| V). | No Work should be carried out in excess of sanctioned estimate. |
| | The receipt of this letter may please be acknowledged. |

[Handwritten signature]

[Handwritten signature]
Executive Engineer
Education Works (W&S)
Department Khairpur

Copy along with copy of schedule 'B' forwarded to the Assistant Engineer Education Works, Sub Division Khairpur/Kingri/Gambat / Kot Diji / Thari Mirwah for Information and necessary Action. He should report actual date of start of the work to this Division.

[Handwritten signature]
Executive Engineer
Education Works (W&S)
Department Khairpur

COMPRATIVE STATEMENT

(11)

Name of Work:

CONSTRUCTION OF ONE CLASS ROOM AT GPS KHIZER MANGREJO, TALUKA SOBHO DERO, MPA PRIORITY PROGRAMME SPONSORED BY: MPA NAEEM AHMED KHARAL (CIVIL WORK)


Date of Issue: 09-01-2012
Date of Opening: 10-01-2012

SL. No:	Name of contractor/ Contractors	Rate Quoted	Remarks
---------	------------------------------------	-------------	---------

1. M/S Dost Muhammad & Co. 51.00 % Above
2. M/S Raza Builders 54.60 % Above
3. M/S Jumani Association 56.50 % Above

THE TENDERS OPEN IN THE PRESENCE OF


DIVISIONAL ACCOUNTS OFFICER
EDUCATION WORKS (W&S)
DEPARTMENT KHAIRPUR


EXECUTIVE ENGINEER
EDUCATION WORKS (W&S)
DEPARTMENT KHAIRPUR

c/s

SUPERINTENDING ENGINEER
WORKS & SERVICES DEPARTMENT
KHAIRPUR

B

032

**OFFICE OF THE EXECUTIVE ENGINEER (EDUCATION WORKS) WORKS &
SERVICES DEPARTMENT KHAIRPUR**

No.TC/G-55/EW/- 106 of 2012

Khairpur dated: - 6-2-2012

To,

M/S Siraj Ahmed Memon,
Government Contractor,
Taluka Sobho Dero.

SUBJECT: -

**CONSTRUCTION OF ONE CLASS ROOM AT GPS ATA MUHAMMAD
BELEEM, TALUKA SOBHO DERO, MPA PRIORITY PROGRAMME
SPONSORED BY: MPA NAEEM AHMED KHARAL (CIVIL WORK)**

Reference: - Your B-1 Tender opened on 10-01-2012

The Rate quoted for the above-subjected work @ 51.00 % above ,
of amounting to Rs. 639111/- at the Schedule of rates volume -iii Part -ii Schedule of rates (General)
for finished items of works enforce from 1st October 2004 entered in scheduled "B" is hereby accepted.

You are requested to please attend this office within 7 Days to complete the tender
documents.

You are requested to supply this office a copy of Partnership/deed registration
deed of the firm and power of attorney in the name of Partnership of employee of the firm whom you
have authorized to sign the bills, received Payment and instruction in respect of this work.

You are requested to start the work with in 7 days after issue of this work
order under the supervision of Assistant Engineer, Concerned and complete the same with in
agreement period of (04) Months.

Stipulated date of Start

Stipulated date of Completion

YOU SHOULD FURTHER NOTED THAT: -

- I). The Work is to be carried out as per PWD Specifications.
- II). No Carriage for any material either arranged by you or
Supplied by Government will paid separately
- III). No Premium will be allowed on Non -schedules Items.
- IV). Only Bholari, quari, Sand will be used in all items.
- V). No Work should be carried out in excess of sanctioned estimate.
The receipt of this letter may please be acknowledged.


EXECUTIVE ENGINEER
EDUCATION WORKS (W & S)
DEPARTMENT KHAIRPUR

Copy along with copy of schedule "B" forwarded to the Assistant Engineer
Education Works, Works & Services Department Khairpur/Kingri/Gambat / Kot Diji / Thari Mirwah for
Information and necessary Action. He should report actual date of start of the work to this Division.


EXECUTIVE ENGINEER
EDUCATION WORKS (W & S)
DEPARTMENT KHAIRPUR

COMPRATIVE STATEMENT

Name of Work:


**CONSTRUCTION OF ONE CLASS ROOM AT GPS ATA
MUHAMMAD BELEEM, TALUKA SOBHO DERO, MPA
PRIORITY PROGRAMME SPONSORED BY: MPA NAEEM
AHMED KHARAL (CIVIL WORK)**


Date of Issue: 09-01-2012

Date of Opening: 10-01-2012

SL: No:	Name of contractor/ Contractors	Rate Quoted	Remarks
1.	M/S Siraj Ahmed Memon	51.00 % Above	
2.	M/S Ayaz Ali Tunio	52.90 % Above	
3.	M/S Munawar Ali Pathan	57.60 % Above	

THE TENDERS OPEN IN THE PRESENCE OF


DIVISIONAL ACCOUNTS OFFICER
EDUCATION WORKS (W&S)
DEPARTMENT KHAIRPUR


EXECUTIVE ENGINEER
EDUCATION WORKS (W&S)
DEPARTMENT KHAIRPUR


SUPERINTENDING ENGINEER
WORKS & SERVICES DEPARTMENT
KHAIRPUR

OFFICE OF THE EXECUTIVE ENGINEER (EDUCATION WORKS) WORKS & SERVICES DEPARTMENT KHAIRPUR

No. TC/G-55/EW/- 34 of 2012

Khairpur dated: - 10-1-2012

To,

M/S Akhtiar Ali,
Government Contractor,
Taluka Gambat

SUBJECT: -

CONSTRUCTION OF ONE CLASS ROOM AT GPS
TALUKA GAMBAT, MPA PRIORITY PROGRAMME
SPONSORED BY: MPA NAEEM AHMED KHARAL (CIVIL WORK)

Reference: - Your B-1 Tender opened on 10-01-2012

The Rate quoted for the above-subjected work @ 50.60 % above of amounting to Rs. 643302/- at the Schedule of rates volume -iii Part -ii Schedule of rates (General) finished items of works enforce from 1st October 2004 entered in scheduled 'B' is hereby accepted.

You are requested to please attend this office within 7 Days to complete the tender documents.

You are requested to supply this office a copy of Partnership/deed registration deed of the firm and power of attorney in the name of Partnership of employee of the firm whom you have authorized to sign the bills, received Payment and instruction in respect of this work.

You are requested to start the work with in 7 days after issue of this work order under the supervision of Assistant Engineer, Concerned and complete the same with in agreement period of (04) Months.

Stipulated date of Start

25-1-12

Stipulated date of Completion

29-5-12

YOU SHOULD FURTHER NOTED THAT: -

- I). The Work is to be carried out as per PWD Specifications.
 - II). No Carriage for any material either arranged by you or Supplied by Government will paid separately
 - III). No Premium will be allowed on Non-schedules Items.
 - IV). Only Bholari, quari, Sand will be used in all items.
 - V). No Work should be carried out in excess of sanctioned estimate.
- The receipt of this letter may please be acknowledged.


EXECUTIVE ENGINEER
EDUCATION WORKS (W & S)
DEPARTMENT KHAIRPUR

Copy along with copy of schedule "B" forwarded to the Assistant Engineer Education Works, Works & Services Department Khairpur/Kingri/Gambat / Kot Diji / Thari Mirwah for information and necessary Action. He should report actual date of start of the work to this Division.




EXECUTIVE ENGINEER
EDUCATION WORKS (W & S)
DEPARTMENT KHAIRPUR

COMPRATIVE STATEMENT

(09)

Name of Work:

CONSTRUCTION OF ONE CLASS ROOM AT GPS ALI KHAN NAREJO, TALUKA GAMBAT, MPA PRIORITY PROGRAMME SPONSORED BY: MPA NAEEM AHMED KHARAL (CIVIL WORK)


Date of Issue: 09-01-2012
Date of Opening: 10-01-2012

SL: No:	Name of contractor/ Contractors	Rate Quoted	Remarks
------------	------------------------------------	----------------	---------

1. M/S Akhtiar Ali 50.60 % Above
2. M/S Allah Wahi 54.70 % Above
3. M/S Shar Muhammad Katpar 57.50 % Above

THE TENDERS OPEN IN THE PRESENCE OF


DIVISIONAL ACCOUNTS OFFICER
EDUCATION WORKS (W&S)
DEPARTMENT KHAIRPUR


EXECUTIVE ENGINEER
EDUCATION WORKS (W&S)
DEPARTMENT KHAIRPUR

c/s


SUPERINTENDING ENGINEER
WORKS & SERVICES DEPARTMENT
KHAIRPUR