




OFFICE OF THE EXECUTIVE ENGINEER (Sew) LIAQUATABAD ZONE
ST-7 KDA BUILDING LIAQUATABAD ZONE (SEWERAGE)

No: EC (Sew) /KWSB/Sppra/2014/177 Dated: 12-3- 2014

The Enforcement-II)
Sindh Public Procurement Regulatory Authority
Government of Sindh
KARACHI




Subject: Improvement of sewerage System by P/L 15", 12" 8" dia sewer for Block-9, 10 Rizwan Masjid & Chandni chowk in Liaquatabad Zone Sewerage.

Reference: Serial No.18132 / 2013 OF SPPRA WEB SITE.

With reference of above enclosed please find herewith following documents as required by SPPRA.

1. Contract evaluation Form (Prescribed Performa duly signed).
2. Letter of Commencement / Work Order.
3. Bill of Quantities.
4. Copy of agreement.
5. Bid Evaluation Report.
6. Comparative Statement.

Submitted for necessary action please.


Executive Engineer (Sew)
Liaquatabad Zone, KW&SB

Copy to: Chief Engineer (Central) KW&SB
S.E (Liaquatabad Town) KW&SB

OTC



KARACHI WATER & SEWERAGE BOARD
OFFICE OF THE EXECUTIVE ENGINEER (SFW)
SF-7 KDA BUILDING LIAQUATABAD ZONE

Estimate on item rate basis
Time Limit 30 Days
Penalty Rs.500/ Per Day
Tender Cost Rs.1500/-
Earnest Money 2% of Total Bid

M/s. M.S. Electric Services

Pay order No. 9 Dt. 16-12-2013 Bank/Br. ---

Amount --- B/No --- Dt ---

Date of Receiving 18-12-2013 at 2.00 P.M.
Date of opening 18-12-2013 at 3.00 P.M.
Finance Department
K. W. & S.B.

Name of Work:- **IMPROVEMENT OF SEWERAGE SYSTEM BY P/L 15", 12" 8"DIA SEWER FOR BLOCK-9,10 RIZWAN MASJID & CHANDNI CHOWK IN LIAQUATABADE ZONE (SEWERAGE)**

SR No	DESCRIPTION	QUANTITY	RATE in Rupees / in Figer	PER	AMOUNT
1.	Dismantling & removing road mantling.	7300 Cft	604/- Six hundred & 4 four	%Cft.	44092/-
2.	Excavation for pipe line in trenches, and pits in all kind of soils of murum i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth within a one chain as directed by engineer In charge, Providing fence guards, lights, flags and temporary crossing for non vehicular traffic where ever required lift up to 5 ft. (1.52m) and lead up to one chain (30.5m).	36500 Cft	4650/- four thousand six hundred fifty.	%0Cft	169725/-
	Add for additional lift of every three ft or part there of in item No.1 to 15 (A&B) excavation for pipe lines and storage tanks trenches and pits.	21900 Cft	5200/- five thousand two hundred.	%0Cft	113880/-
	5 to 8 ft	18150 Cft	5750/- five thousand & seven hundred fifty.	%0Cft	104362.5
	8-11 ft	7350 Cft	6300/- six thousand three hundred	%0Cft	46305/-
1.	Full hire charges of the pumping per day inclusive of wage of driver & Assistant, fuel or Electric. Energy				

Zafar Malik
ZAFAR MALIK
Executive Engineer (SFW)
Liaquatabad Tow
Karachi Water & Sewerage Board

	plate from required for placing pumps etc. at lower depth with suction and delivery pipes for pumping out water at various depths from trenches i/c the cost of erection and dismantling after completion of the job.			
	Hire charges pumping set of up to 10 HP pumping out water from 10 ft deep trench.	20 Days	(1400/-) One thousand four hundred	P/Day 28000/-
4	Providing, Laying RCC pipes with Rubber Ring Joint and fitting in trench i/c cutting rubber ring i/c testing with water to specified pressure.			
	8" dia	500 Rft	(205/-) Two hundred & five	P/Rft 102500/-
	12" dia	1200 Rft	(367/-) Three hundred sixty seven	P/Rft 440400/-
	15" dia	700 Rft	(435/-) four hundred & thirty five	P/Rft 304500/-
5	Providing Manhole 4 feet internal diameter without RCC manhole cover with C.I frame (15 kg) and 5 feet clear depth cast in situ 1:2:4, 9" thick wall 1:4:8 cement concrete in 6ft dia and 6 inch thick in foundation. 1:2:4, 1:2:4 CC in benching 1/2" cement plaster 1:3 cement mortar on inside wall and surface of channel and benching to top including making required number of main and branches channels 3/4" dia abs M.S rest at 12" C/C kind of soil back filling and disposal of excavated stuff etc complete, as per design and instruction of the engineer in charge. Extra for depth beyond 5' depth, if less than 5, deduction will be made at the same rate.			
		30 Nos	(14529/-) fourteen thousand five hundred twenty nine	Each 435870/-
		150 Rft	(2538/-) Two thousand five hundred thirty eight	P/Rft 380700/-
	Making connections with the existing manholes i/c cost of cutting holes in walls, making them good in cement concrete 1:2:4 and making the required channel etc complete.	20 Nos	(170/-) One hundred seventy	Each 3400/-

ZAFAR MALIK
 Executive Engineer (C/W)
 Liaquatabad Town,
 Karachi Water & Sewerage Board

8	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc. complete	80927.1	(2760) Two thousand seven hundred sixty	%Cft	223358.7
---	--	---------	---	------	----------

[Signature]
 Executive Engineer
 Liaquatabad Zone Sew

I/we hereby quoted Rs (23,97,093.29) in word Rs Twenty three Lakhs Ninety Seven thousand Ninety three & Paise Twenty nine only.

I do hereby declare that I shall all existing SPPRA Rules will be abide

Contractor Signature *[Signature]*
 Address & Seal
 12, H. A. M. Market, N. Jinnah Rd
 No. 4, K. Jinnah

Attested
[Signature]
ZAFAR MALIK
 Executive Engineer (E.F.W)
 Liaquatabad Town
 Karachi Water & Sewerage Board

Tender Received in Sealed Cover & Opened By Procurement Committee-1
 P.O. No. 0704706 Date 3-12-13
 P.O. No. _____ Date _____
 P.O. No. _____ Date _____
 12, H. A. M. Market, N. Jinnah Rd
 No. 4, K. Jinnah
 23,97,093/-
 Rs Twenty three Lakhs Ninety Seven thousand Ninety three only.
 Chief Engineer (IP&T) KW&SB
 Address: _____ (IP&T) KW&SB

ABSTRACT OF COST

7

Name of Work: - Improvement of sewerage system by P/L 15, 12, 8' dia sewer for Block 9, 10 Rizwan Masjid & chandani check in Liaquatabad Zone (SEW)

S.No	Ref No	DESCRIPTION	QUANTITY	RATE	PER	AMOUNT
1.	pub 52 P-13 ITM-53	Dismantling & removing road including	7300 cft	605.00	%OCC	Rs 44165/-
2.	pub 52 P-10 ITM-19(a)	Dismantling Cement concrete plate 1:2:4		332.50	%OCC	
3.	pub 53 P-62 ITM-5	Excavation for pipe line in trenches, and pits in all kind of soils of maximum 1/2' benching and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth within a one chain as directed by engineer in charge, Providing fence guards, lights, flags and temporary crossing for non vehicular traffic where ever required lift up to 5 ft. (1.52m) and lead up to one chain (30.5m). Add for additional lift of every three ft or part there of in item No.1 to 15 (A&B) excavation for pipe lines and storage tanks trenches and pits. 5 to 8 ft 8 to 11 ft 11 to 14 ft 14 to 17 ft	20500 cft 21900 cft 18150 cft 7350 cft	4680.00 550.00 5200.00 5750.00 6300.00	%OCC %OCC %OCC %OCC	Rs 169725/- Rs 113880/- Rs 1043625/- Rs 46305/-
4.	pub 53 P-26 ITM-23	Full hire charges of the pumping per day inclusive of wage of driver & Assistant, fuel or Electric. Energy plate from required for placing pumps etc. at lower depth with suction and delivery pipes for pumping out water found at various depths from trenches 1/2' the cost of erection and dismantling after completion of the job. Hire charges pumping set of up to 10 HP pumping out water from 10 ft deep trench.	20 days	1500.00	P/Day	Rs 30000/-
5.	pub 53 P-18 ITM-B 2	Providing, Laying RCC pipes with Rubber Ring Joint and fitting in trench 1/2' cutting rubber ring 1/2' testing with water to specified pressure. 8" dia 12" dia 15" dia	500 R/P 1200 R/P 700 R/P	206.00 367.00 436.00	P/R/R	Rs 103000/- Rs 440400/- Rs 305200/-
6.	Based on schd rate 2012	Providing Manhole 4 feet internal diameter without RCC manhole cover with C.I frame (215 kg) and 5 feet clear depth cast in situ 1:2:4 concrete 50% crushed stone and 50% sand concrete 2" thick wall 1:4:8 cement concrete in 6ft dia and 6 inch thick in foundation. 1:2:4, 1:2:4 CC in benching 1/2" cement plaster 1:3 cement mortar on inside wall and surface of channel and benching to top including making required number of main and branches channels 1/2" dia abs M.S rest at 17" C/C kind of soil back filling and disposal of excavated stuff etc complete, as per design and instruction of the engineer in charge.	30 Nos	14522.00	Each	Rs 435870/-
7.	Based on schd rate 2012	Extra for depth beyond 5' depth, if less than 5, deduction will be made at the same rate.	(4) 150	2538.62	P/R/R	Rs 380793.40
8.	pub 54 P-31 ITM-3	Making connections with the existing manholes 1/2' cost of cutting holes in walls, making them good in cement concrete 1:2:4 and making the required channel etc complete.	20 Nos	180.00	Each	Rs 3600/-
9.	pub 52 P-77 ITM-24	Refilling the excavated stuff in trenches 6" thick layer 1/2' watering ramming to full compaction etc. complete.	90927.8 cft	2760.00	%OCC	Rs 223358.79/5
TOTAL ESTIMATE RS.						
TOTAL						RS = 2380353.02/2
TOTAL						RS = 2400667.8/2

Attested
ZAFAR NADVI
125878-7

SUB-ENGINEER (SEW) LIAQUATABAD ZONE ASSIST. EXECUTIVE-ENGINEER (SEW) LIAQUATABAD ZONE

EXECUTIVE ENGINEER (SEW) LIAQUATABAD ZONE
20/9/13
507 2400667.8

Notes and Calculations of the estimate have been checked arithmetically for Rs = 24,00,667.8/- in the light of letter No. 58/SEW/desig/2012/72 dt. 25.8.13
20/9/13
20/9/13
A-E-E

NOTE SHEET

(8)

Paras

Reference


SUBJECT:- IMPROVEMENT OF SEWERAGE SYSTEM BY P/L 15",12",8" DIA SEWERS FOR BLOCK 09-10 RIZWAN MASJID AND CHANDNI CHOCK IN LIAQUATABAD ZONE (SEWERAGE).

60

The Contractor has provided the Agreement paper on Non-Judicial Stamp Paper valued @0.30% amounting to Rs. 7,200/- has signed before witness and scrutinized/signed by EE duly vetted by SE is submitted for signature to convey to the contractor **M/s.MS Electric Services**. Amounting to Rs.2,397,093/-

61

Submitted please.



ACCOUNT OFFICER *2/2/14*
TO CE (CENTRAL), KW&SB


62

CE (Central), KW&SB


MS
5/3/2014


63

SE (Liaquatabad), KW&SB



attested





KEHAN AKHTAR Stamp Vendor

Licence No. 100, Chak No. 10 (Block-14,

Karim Plaza, Karachi

Serial No. **075103** Date **05 MAR 2014**

S. NO. _____

ISSUED TO _____

THROUGH _____

PURPOSE _____

VALUE RS. _____

DATE _____

MUHAMMAD *[Signature]*
Advocate

CONTRACT AGREEMENT

Sanction Amount Rs.2,397,093/-

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 5th day of MARCH, 2014 between The Karachi Water & Sewerage Board represented by it's **The Chief Engineer (Central), KW&SB** (hereinafter called the "Employer") of the one part and **M/s.MS Electric Services**. (hereinafter called the "Contractor") of the other part.



WHEREAS the Employer is desirous that certain Works, viz **IMPROVEMENT OF SEWERAGE SYSTEM BY P/L 15",12",8" DIA SEWERS FOR BLOCK 09-10 RIZWAN MASJID AND CHANDNI CHOCK IN LIAQUATABAD ZONE (SEWERAGE)**. Should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW This Agreement witness as follows:-

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
 - a. The Letter of Acceptance;
 - b. The completed Form of Bid along with Schedules to Bid;
 - c. Conditions of Contract & Contract Data;
 - d. The priced Schedule of Prices;
 - e. The Specifications; and
 - f. The Drawings.

[Signature]

attested
[Signature]
ZAFAR MALIK
Executive Engineer (S)
Karachi Water & Sewerage Board



HAN AKHTAR Stamp Vendor
Office No 129, Sher No. 16 Block-14,
Plot No. 11/11/11/11/11/11, Karachi

075109 05 MAR 2014

MUHAMMAD YAQOOB

3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the Contractor

M/s. MS Electric Services
Proprietor

Signature of the Employer

CHIEF ENGINEER, CENTRAL
KW&SB

Witness:

1. M. Anwar Enterprises
SC-3/25, Nazimabad
Rep-5, Karachi

2. Tracon Associates
Sunny Park, Old Karachi
Frontier Karachi

Witness


SUPERINTENDING ENGINEER
LIAQUATABAD TOWN
KW&SB

EXECUTIVE ENGINEER SEW
LIAQUATABAD TOWN
KW&SB

selected

ZAFAR MAJID
Executive Engineer
Liaquat Town
Karachi

D778.819



FAN ALIGHATI STAMP VENDOR

P.O. NO. 2937, Chandni Township Karachi

DATE: _____

TO WITH ADDRESS: _____

FROM WITH ADDRESS: **ZAHID MEHMOOD**

POSS: **Advocate LC # 4494**

SE Rs. _____

MP VENDOR'S SIGNATURE: _____


IMPROVEMENT OF SEWERAGE SYSTEM BY P/L
15",12",8" DIA SEWERS FOR BLOCK 09-10
RIZWAN MASJID AND CHANDNI CHOCK IN
LIAQUATABAD ZONE (SEWERAGE)

BY
M/s. MS Electric Services
Rs.2,397,093/-

Attested

ZAFAR MALIK
Sole Proprietor (MSWS)

B165488



AJIB IMRAN STAMP VENDOR

Licence No. 94 Shop No. 18, Block-14,
Kamra Market, F-7/1, H-8, Jhalil Karachi

S.N.O. 8/021
DATE 04 MAR 2014

ISSUED TO WITH ADDRESS Muhammad Yaqoob

THROUGH WITH ADDRESS Advocate

PURPOSE Advocate

VALUE RS 1000

STAMP VENDOR'S SIGNATURE A


IMPROVEMENT OF SEWERAGE SYSTEM BY P/L
15", 12", 8" DIA SEWERS FOR BLOCK 09-10
RIZWAN MASJID AND CHANDNI CHOCK IN
LIAQUATABAD ZONE (SEWERAGE)

BY
M/s. MS Electric Services
Rs.2,397,093/-

Attested

ZAFAR MALIK
Civil Engineer / S.W.
100, 101, 102, 103, 104, 105, 106, 107, 108, 109, 110, 111, 112, 113, 114, 115, 116, 117, 118, 119, 120, 121, 122, 123, 124, 125, 126, 127, 128, 129, 130, 131, 132, 133, 134, 135, 136, 137, 138, 139, 140, 141, 142, 143, 144, 145, 146, 147, 148, 149, 150, 151, 152, 153, 154, 155, 156, 157, 158, 159, 160, 161, 162, 163, 164, 165, 166, 167, 168, 169, 170, 171, 172, 173, 174, 175, 176, 177, 178, 179, 180, 181, 182, 183, 184, 185, 186, 187, 188, 189, 190, 191, 192, 193, 194, 195, 196, 197, 198, 199, 200, 201, 202, 203, 204, 205, 206, 207, 208, 209, 210, 211, 212, 213, 214, 215, 216, 217, 218, 219, 220, 221, 222, 223, 224, 225, 226, 227, 228, 229, 230, 231, 232, 233, 234, 235, 236, 237, 238, 239, 240, 241, 242, 243, 244, 245, 246, 247, 248, 249, 250, 251, 252, 253, 254, 255, 256, 257, 258, 259, 260, 261, 262, 263, 264, 265, 266, 267, 268, 269, 270, 271, 272, 273, 274, 275, 276, 277, 278, 279, 280, 281, 282, 283, 284, 285, 286, 287, 288, 289, 290, 291, 292, 293, 294, 295, 296, 297, 298, 299, 300, 301, 302, 303, 304, 305, 306, 307, 308, 309, 310, 311, 312, 313, 314, 315, 316, 317, 318, 319, 320, 321, 322, 323, 324, 325, 326, 327, 328, 329, 330, 331, 332, 333, 334, 335, 336, 337, 338, 339, 340, 341, 342, 343, 344, 345, 346, 347, 348, 349, 350, 351, 352, 353, 354, 355, 356, 357, 358, 359, 360, 361, 362, 363, 364, 365, 366, 367, 368, 369, 370, 371, 372, 373, 374, 375, 376, 377, 378, 379, 380, 381, 382, 383, 384, 385, 386, 387, 388, 389, 390, 391, 392, 393, 394, 395, 396, 397, 398, 399, 400, 401, 402, 403, 404, 405, 406, 407, 408, 409, 410, 411, 412, 413, 414, 415, 416, 417, 418, 419, 420, 421, 422, 423, 424, 425, 426, 427, 428, 429, 430, 431, 432, 433, 434, 435, 436, 437, 438, 439, 440, 441, 442, 443, 444, 445, 446, 447, 448, 449, 450, 451, 452, 453, 454, 455, 456, 457, 458, 459, 460, 461, 462, 463, 464, 465, 466, 467, 468, 469, 470, 471, 472, 473, 474, 475, 476, 477, 478, 479, 480, 481, 482, 483, 484, 485, 486, 487, 488, 489, 490, 491, 492, 493, 494, 495, 496, 497, 498, 499, 500, 501, 502, 503, 504, 505, 506, 507, 508, 509, 510, 511, 512, 513, 514, 515, 516, 517, 518, 519, 520, 521, 522, 523, 524, 525, 526, 527, 528, 529, 530, 531, 532, 533, 534, 535, 536, 537, 538, 539, 540, 541, 542, 543, 544, 545, 546, 547, 548, 549, 550, 551, 552, 553, 554, 555, 556, 557, 558, 559, 560, 561, 562, 563, 564, 565, 566, 567, 568, 569, 570, 571, 572, 573, 574, 575, 576, 577, 578, 579, 580, 581, 582, 583, 584, 585, 586, 587, 588, 589, 590, 591, 592, 593, 594, 595, 596, 597, 598, 599, 600, 601, 602, 603, 604, 605, 606, 607, 608, 609, 610, 611, 612, 613, 614, 615, 616, 617, 618, 619, 620, 621, 622, 623, 624, 625, 626, 627, 628, 629, 630, 631, 632, 633, 634, 635, 636, 637, 638, 639, 640, 641, 642, 643, 644, 645, 646, 647, 648, 649, 650, 651, 652, 653, 654, 655, 656, 657, 658, 659, 660, 661, 662, 663, 664, 665, 666, 667, 668, 669, 670, 671, 672, 673, 674, 675, 676, 677, 678, 679, 680, 681, 682, 683, 684, 685, 686, 687, 688, 689, 690, 691, 692, 693, 694, 695, 696, 697, 698, 699, 700, 701, 702, 703, 704, 705, 706, 707, 708, 709, 710, 711, 712, 713, 714, 715, 716, 717, 718, 719, 720, 721, 722, 723, 724, 725, 726, 727, 728, 729, 730, 731, 732, 733, 734, 735, 736, 737, 738, 739, 740, 741, 742, 743, 744, 745, 746, 747, 748, 749, 750, 751, 752, 753, 754, 755, 756, 757, 758, 759, 760, 761, 762, 763, 764, 765, 766, 767, 768, 769, 770, 771, 772, 773, 774, 775, 776, 777, 778, 779, 780, 781, 782, 783, 784, 785, 786, 787, 788, 789, 790, 791, 792, 793, 794, 795, 796, 797, 798, 799, 800, 801, 802, 803, 804, 805, 806, 807, 808, 809, 810, 811, 812, 813, 814, 815, 816, 817, 818, 819, 820, 821, 822, 823, 824, 825, 826, 827, 828, 829, 830, 831, 832, 833, 834, 835, 836, 837, 838, 839, 840, 841, 842, 843, 844, 845, 846, 847, 848, 849, 850, 851, 852, 853, 854, 855, 856, 857, 858, 859, 860, 861, 862, 863, 864, 865, 866, 867, 868, 869, 870, 871, 872, 873, 874, 875, 876, 877, 878, 879, 880, 881, 882, 883, 884, 885, 886, 887, 888, 889, 890, 891, 892, 893, 894, 895, 896, 897, 898, 899, 900, 901, 902, 903, 904, 905, 906, 907, 908, 909, 910, 911, 912, 913, 914, 915, 916, 917, 918, 919, 920, 921, 922, 923, 924, 925, 926, 927, 928, 929, 930, 931, 932, 933, 934, 935, 936, 937, 938, 939, 940, 941, 942, 943, 944, 945, 946, 947, 948, 949, 950, 951, 952, 953, 954, 955, 956, 957, 958, 959, 960, 961, 962, 963, 964, 965, 966, 967, 968, 969, 970, 971, 972, 973, 974, 975, 976, 977, 978, 979, 980, 981, 982, 983, 984, 985, 986, 987, 988, 989, 990, 991, 992, 993, 994, 995, 996, 997, 998, 999, 1000

B859330



YOUNUS KHAN STAMP VENDOR

L.No. 8, Sec. 10, Government of Punjab, Lahore

S.No. 46982 Dated 28 FEB 2014

Issued to with order _____

Through with Address Muhammad Ammar

Purposed Advocate

Valued Rs. _____

Stamp Vender Stan _____

[Handwritten signature]
Office, 2000
03 MAR 2014

IMPROVEMENT OF SEWERAGE SYSTEM BY P/L
15",12",8" DIA SEWERS FOR BLOCK 09-10
RIZWAN MASJID AND CHANDNI CHOCK IN
LIAQUATABAD ZONE (SEWERAGE)

BY

M/s. MS Electric Services

Rs.2,397,093/-

[Handwritten signature]

[Handwritten signature]
ZAFAR MALIK
Executive Engineer (S)
Muzaffargarh Division
Karachi District, Sindh, Pakistan

KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT


1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	KWSB/DPR/2013/133 Published in i) Daily Nijat ii) Daily Awam iii) Dally Qoumi iv) Pakistan Observer and SPPRA Serial No.18132 I.D No _____/2013
3	Tender Description/Name of Work/Item	IMPROVEMENT OF SEWERAGE SYSTEM BY P/L 15",12",8" DIA SEWERS FOR BLOCK 09-10 RIZWAN MASJID AND CHANDNI CHOCK IN LIAQUATABAD ZONE (SEWERAGE).
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Web Site
6	Total Bid Documents Sold	03 Nos
7	Total Bid Received	03 Nos
8	Technical Bid Opening Date (if applicable)	N/A .
9	No of Bid Technically Qualified (if applicable)	N/A .
10	Bid (s) rejected	Nil
11	Financial Bid Opening Date	19/12/2013 instead 18/12/2013 due to Holiday of Shah Abdul Latif Bhtai Urss Day


12 Bid Evaluation Report

S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s M S Electric Service	Rs. 2,397,093/-	1st Lowest	@ 0.1489% Below	Substantially Responsive	P.O # 07047016 Dt:13-12-2013 Rs. 50,000/- Habib Metropolitan Bank Paposh Nagar Br
2	M/s M Ammar Enterprises	Rs. 2,419,189/-	2nd Lowest	@ 0.7715% Above	Substantially Responsive	P.O # 00665716 Dt:13-12-2013 Rs.52,000/- Soneri Bank Guibahar Br
3	M/s. Tracon Associates	Rs. 2,487,923/-	3rd Lowest	@ 3.6346% Above	Substantially Responsive	P.O # BDBP000411 Dt:12-12-2013 Rs.51,000/- J S Uank Union Ltd. Bahadurabad Ur


The all concerned bidder are being informed accordingly.

The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. M.S Electric Service. declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.


(Abdul Jabbar Shaikh)
Accounts Officer (Central)
Member/Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Syed Fahim Akhtar Zaidi)
Chief Engineer (Central)
Member


(Abdul Rahim Khattai)
Chief Engineer (IPD),
(Convener)



KARACHI WATER & SEWERAGE BOARD
OFFICE OF THE CHIEF ENGINEER (IP&D)


BID OPENING REPORT


1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	KWSB/DPR/2013/133 Published in i) Daily Nijat ii) Daily Awam iii) Daily Qoumi iv) Pakistan Observer and SPPRA Serial No.18132 I.D No. /2013
3	Tender Description/Name of Work/Item	IMPROVEMENT OF SEWERAGE SYSTEM BY P/L 15",12",8" DIA SEWERS FOR BLOCK 09-10 RIZWAN MASJID AND CHANDNI CHOCK IN LIAQUATABAD ZONE (SEWERAGE).
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Web Site
6	Total Bid Documents Sold	03 Nos
7	Total Bid Received	03 Nos
8	Technical Bid Opening Date (if applicable)	N/A .
9	No. of Bid Technically Qualified (if applicable)	N/A .
10	Financial Bid Opening Date	19/12/2013 instead 18/12/2013 due to Holyday Shah Abdul Latif Bhtai Urss Day


11 Bid Opening Report

S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	REMARKS
1	M/s M.S Electric Service	Rs 2,397,093/29	1st Lowest	P.O # 07047016 Dt:13-12-2013 Rs 50,000/- Habib Metropolitan Bank Paposh Nagar Br
2	M/s M.Ammar Enterprises	Rs 2,419,189/50	2nd Lowest	P.O # 00665716 Dt:13-12-2013 Rs.52,000/- Soneri Bank Gulbahar Br
3	M/s. Trabon Associates	Rs. 2,487,923/29	3rd Lowest	P.O # BDBP000411 Dt:12-12-2013 Rs.51,000/- J S Bank Union Ltd. Bahadurabad Br


M/s M.S Electric Service, declared as the lowest responsive bidder


(Abdul Jabbar Shaikh)
Accounts Officer (Central)
Member/Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member





(Syed Fahim Akhtar Zaidi)
Chief Engineer (Central)


(Abdul Rahim Khattai)
Chief Engineer (IPD).

COMPARATIVE STATEMENT

NAME OF WORK: IMPROVEMENT OF SEWERAGE SYSTEM BY P/L 15", 12", 8" DIA SEWERS FOR BLOCK 09-10 RIZWAN MASJID AND CHANDNI CHOCK IN LIAQUATABAD ZONE (SEWERAGE).

S.No	Description of Work	Engineer's Estimate			M/s. M.S Electric Service		M/s. M.Ammar Enterprises		M/s. Tracon Associates			
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount	
1	Dismantling & removing road mantling	7300	Cft	605.00	% Cft	44,165.00	604.00	44,092.00	605.00	44,165.00	604.00	44,092.00
2	Excavation for pipe line in trenches, and pits in all kind of soils of murum i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth within a one chain as directed by engineer in charge, Providing fence guards, lights, flags and temporary crossing for non vehicular traffic where ever required lift up to 5 ft. (1.52m) and lead up to one chain (30.5m)	36500	Cft	4,650.00	% 0 Cft	169,725.00	4,650.00	169,725.00	4,650.00	169,725.00	4,650.00	169,725.00
	Add for additional lift of every three ft or part there of in item No.1 to 15 (A&B) excavation for pipe lines and storage tanks trenches and pits.	21900	Cft	5,200.00	% 0 Cft	113,880.00	5,200.00	113,880.00	5,200.00	113,880.00	5,200.00	113,880.00
	5 to 8 ft	18150	Cft	5,750.00	% 0 Cft	104,362.50	5,750.00	104,362.50	5,750.00	104,362.50	5,750.00	104,362.50
	11-14 ft	7350	Cft	6,300.00	% 0 Cft	46,305.00	6,300.00	46,305.00	6,300.00	46,305.00	6,300.00	46,305.00
3	Full hire charges of the pumping per day inclusive of wage of driver & Assistant, fuel or Electric. Energy plate from required for placing pumps etc. at lower depth with suction and delivery pipes for pumping out water found at various depths from trenches i/c the cost of erection and dismantling after completion of the job.	20	Day	1,500.00	P/Day	30,000.00	1,400.00	28,000.00	2,000.00	40,000.00	2,000.00	40,000.00
	Hire charges pumping set of up to 10 HP pumping out water from 10 ft deep trench											


NAME OF WORK: IMPROVEMENT OF SEWERAGE SYSTEM BY P/L 15", 12", 8" DIA SEWERS FOR BLOCK 09-10 RIZWAN MASJID AND CHANDNI CHOCK IN LIAQUATABAD ZONE (SEWERAGE).


S.No	Description of Work	Engineer's Estimate			M/s. M.S Electric Service		M/s. M.Ammar Enterprises		M/s. Tracon Associates		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
4	Providing, Laying RCC pipes with Rubber Ring Joint and fitting in trench i/c cutting rubber ring i/c testing with water to specified pressure.	500	Rft	P/Rft	103,000.00	205.00	102,500.00	206.00	103,000.00	305.00	152,500.00
		1200	Rft	P/Rft	440,400.00	367.00	440,400.00	367.00	440,400.00	370.00	444,000.00
		700	Rft	P/Rft	305,200.00	436.00	304,500.00	436.00	305,200.00	450.00	315,000.00
5	Providing Manhole 4 feet internal diameter without RCC manhole cover with C.I frame (15 kg) and 5 feet clear depth cast in situ 1:2:4 9" thick wall 1:4:8 cement concrete in 6ft dia and 6 inch thick in foundation. 1:2:4, 1:2:4 CC in benching 1/2" cement plaster 1:3 cement mortar on inside wall and surface of channel and benching to top including making required number of main and branches channels%" dia abrs M.S rest at 12" C/C kind of soil back filling and disposal of excavated stuff etc complete, as per design and instruction of the engineer in charge	30	Nos	Each	435,878.70	14,529.29	435,870.00	14,600.00	438,000.00	15,000.00	450,000.00
		150	Rft	P/Rft	380,793.00	2,538.62	380,700.00	2,538.62	380,793.00	2,538.00	380,700.00
6	Extra for depth beyond 5' depth, if less than 5, deduction will be made at the same rate	20	Nos	Each	3,600.00	180.00	3,400.00	170.00	10,000.00	200.00	4,000.00
7	Making connections with the existing manholes i/c cost of cutting holes in walls. making them good in cement concrete 1:2:4 and making the required channel etc com lete										


Handwritten signatures and initials


NAME OF WORK: IMPROVEMENT OF SEWERAGE SYSTEM BY P/L 15", 12", 8" DIA SEWERS FOR BLOCK 09-10 RIZWAN MASJID AND CHANDNI CHOCK IN LIAQUATABAD ZONE (SEWERAGE).

S.No	Description of Work	Engineer's Estimate			M/s. M.S Electric Service		M/s. M. Ammar Enterprises		M/s. Tracon Associates		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
8	Refilling the excavated stuff in trenches 6" thick layer i/c watering etc. complete	80927.1	Cft	2,760.00	223,358.80	2,760.00	223,358.80	2,760.00	223,358.80	2,760.00	223,358.80
	Total Quoted / Corrected Cost				2,400,668.00		2,397,093.30		2,419,189.30		2,487,923.30
	Say				2,400,668		2,397,093		2,419,189		2,487,923


 (Abdul Jabbar Shaikh)
 Accounts Officer (Central)
 Member/Secretary


 (Saif-ul-Haque)
 Additional Director Internal
 Audit - KMC Member


 (Maqsood Ahmed Shaikh)
 Superintending Engineer (KMC)
 Member


 (Abdul Rahim Khattai)
 Chief Engineer (CPD), (Convener)

(Syed Fahim Akhtar Zaidi)
 Chief Engineer (Central)
 Member



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)


BID EVALUATION REPORT


1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	KWSB/DPR/2013/133 Published in i) Daily Nijat ii) Daily Awam iii) Daliy Goumi iv) Pakistan Observer and SPPRA Serial No.18132 I.D No. /2013
3	Tender Description/Name of Work/Item	IMPROVEMENT OF SEWERAGE SYSTEM BY P/L 15",12",8" DIA SEWERS FOR BLOCK 09-10 RIZWAN MASJID AND CHANDNI CHOCK IN LIAQUATABAD ZONE (SEWERAGE).
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Web Site
6	Total Bid Documents Sold	03 Nos
7	Total Bid Received	03 Nos
8	Technical Bid Opening Date (if applicable)	N/A .
9	No. of Bid Technically Qualified (if applicable)	N/A .
10	Bid (s) rejected	Nil
11	Financial Bid Opening Date	19/12/2013 instead 18/12/2013 due to Holiday of Shah Abdul Latif Bhtai Urss Day
12	Bid Evaluation Report	

S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. M.S Electric Service	Rs. 2,397,093/-	1st Lowest	@ 0.1489% Below	Substantially Responsive	P.O # 07047016 Dt:13-12-2013 Rs.50,000/- Habib Metropolitan Bank Paposh Nagar Br
2	M/s. M.Ammar Enterprises	Rs. 2,419,189/-	2nd Lowest	@ 0.7715% Above	Substantially Responsive	P.O # 00665716 Dt:13-12-2013 Rs.52,000/- Soneri Bank Gulbahar Br
3	M/s. Tracon Associates	Rs. 2,487,923/-	3rd Lowest	@ 3.6346% Above	Substantially Responsive	P.O # BDBP000411 Dt:12-12-2013 Rs.51,000/- J.S Bank Union Ltd. Bahadurabad Br


The all concerned bidder are being informed accordingly.

The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. M.S Electric Service, declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.


(Abdul Jabbar Shaikh)
Accounts Officer (Central)
Member/Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Syed Fahim Akhtar Zaidi)
Chief Engineer (Central)
Member


(Abdul Rahim Khattai)
Chief Engineer (IPD),
(Convener)



KARACHI WATER & SEWERAGE BOARD


OFFICE OF THE CHIEF ENGINEER (IP&D)

BID OPENING REPORT


1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	KWSB/DPR/2013/133 Published in i) Daily Nijat ii) Daily Awam iii) Daliy Qoumi iv) Pakistan Observer and SPPRA Serial No.18132 I.D No. ___/2013
3	Tender Description/Name of Work/Item	IMPROVEMENT OF SEWERAGE SYSTEM BY P/L 15",12",8" DIA SEWERS FOR BLOCK 09-10 RIZWAN MASJID AND CHANDNI CHOCK IN LIAQUATABAD ZONE (SEWERAGE).
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Web Site
6	Total Bid Documents Sold	03 Nos
7	Total Bid Received	03 Nos
8	Technical Bid Opening Date (if applicable)	N/A .
9	No. of Bid Technically Qualified (if applicable)	N/A .
10	Financial Bid Opening Date	19/12/2013 instead 18/12/2013 due to Holyday Shah Abdul Latif Bhtai Urss Day
11	Bid Opening Report	

S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	REMARKS
1	M/s. M.S Electric Service	Rs. 2,397,093/29	1st Lowest	P.O # 07047016 Dt:13-12-2013 Rs.50,000/- Habib Metropolitan Bank Paposh Nagar Br
2	M/s. M.Ammar Enterprises	Rs. 2,419,189/50	2nd Lowest	P.O # 00865716 Dt:13-12-2013 Rs.52,000/- Soneri Bank Gulbahar Br
3	M/s. Tracon Associates	Rs. 2,487,923/29	3rd Lowest	P.O # BDBP000411 Dt:12-12-2013 Rs.51,000/- J.S Bank Union Ltd. Bahadurabad Br

M/s. M.S Electric Service. declared as the lowest responsive bidder


(Abdul Jabbar Shaikh)
Accounts Officer (Central)
Member/Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member





(Syed Fahim Akhtar Zaidi)
Chief Engineer (Central)


(Abdul Rahim Khattai)
Chief Engineer (IPD).

COMPARATIVE STATEMENT

NAME OF WORK: IMPROVEMENT OF SEWERAGE SYSTEM BY P/L 15", 12", 8" DIA SEWERS FOR BLOCK 09-10 RIZWAN MASJID AND CHANDNI CHOCK IN LIAQUATABAD ZONE (SEWERAGE).

S.No	Description of Work	Engineer's Estimate			M/s. M.S Electric Service			M/s. M. Ammar Enterprises			M/s. Tracon Associates		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount		
1	Dismantling & removing road manning Excavation for pipe line in trenches, and pits in all kind of soils of murum i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth within a one chain as directed by engineer in charge. Providing fence guards, lights, flags and temporary crossing for non vehicular traffic where ever required lift up to 5 ft. (1.52m) and lead up to one chain (30.5m)	7300	Cft	605.00	% Cft	44,165.00	604.00	44,092.00	605.00	44,165.00	604.00	44,092.00	
2	Add for additional lift of every three ft or part there of in item No.1 to 15 (A&B) excavation for pipe lines and storage tanks trenches and pits. 5 to 8 ft 8-11 ft	36500	Cft	4,650.00	% 0 Cft	169,725.00	4,650.00	169,725.00	4,650.00	169,725.00	4,650.00	169,725.00	
		21900	Cft	5,200.00	% 0 Cft	113,880.00	5,200.00	113,880.00	5,200.00	113,880.00	5,200.00	113,880.00	
		18150	Cft	5,750.00	% 0 Cft	104,362.50	5,750.00	104,362.50	5,750.00	104,362.50	5,750.00	104,362.50	
		11-14 ft	Cft	6,300.00	% 0 Cft	46,305.00	6,300.00	46,305.00	6,300.00	46,305.00	6,300.00	46,305.00	
3	Full hire charges of the pumping per day inclusive of wage of driver & Assistant, fuel or Electric. Energy plate from required for placing pumps etc. at lower depth with suction and delivery pipes for pumping out water found at various depths from trenches i/c the cost of erection and dismantling after completion of the job. Hire charges pumping set of up to 10 HP pumping out water from 10 ft deep trench	7350	Cft	6,300.00	% 0 Cft	46,305.00	6,300.00	46,305.00	6,300.00	46,305.00	6,300.00	46,305.00	
		20	Day	1,500.00	P/Day	30,000.00	1,400.00	28,000.00	2,000.00	40,000.00	2,000.00	40,000.00	

NAME OF WORK: IMPROVEMENT OF SEWERAGE SYSTEM BY P/L 15", 12", 8" DIA SEWERS FOR BLOCK 09-10 RIZWAN MASJID AND CHANDNI CHOCK IN LIAQUATABAD ZONE (SEWERAGE).

S.No	Description of Work	Engineer's Estimate			M/s. M.S Electric Service		M/s. M.Ammar Enterprises		M/s. Tracon Associates		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount		
4	Providing, Laying RCC pipes with Rubber Ring Joint and fitting in trench i/c cutting rubber ring i/c testing with water to specified pressure.	500	206.00	P/Rft	103,000.00	205.00	102,500.00	206.00	103,000.00	305.00	152,500.00
		1200	367.00	P/Rft	440,400.00	367.00	440,400.00	367.00	440,400.00	370.00	444,000.00
		700	436.00	P/Rft	305,200.00	435.00	304,500.00	436.00	305,200.00	450.00	315,000.00
5	Providing Manhole 4 feet internal diameter without RCC manhole cover with C.I frame (15 kg) and 5 feet clear depth cast in situ 1:2:4 9" thick wall 1:4:8 cement concrete in 6ft dia and 6 inch thick in foundation. 1:2:4, 1:2:4 CC in benching Vz" cement plaster 1:3 cement mortar on inside wall and surface of channel and benching to top. Including making required number of main and branches channels% " dia abrs. M.S rest at 12" C/C kind of soil back filling and disposal of excavated stuff etc complete, as per design and instruction of the engineer in charge	30	14,529.29	Nos	435,878.70	14,529.00	435,870.00	14,600.00	438,000.00	15,000.00	450,000.00
		150	2,538.62	Rft	380,793.00	2,538.00	380,700.00	2,538.62	380,793.00	2,538.00	380,700.00
		20	180.00	Nos	3,600.00	170.00	3,400.00	500.00	10,000.00	200.00	4,000.00
6	Extra for depth beyond 5' depth, if less then 5, deduction will be made at the same rate										
7	Making connections with the existing manholes i/c cost of cutting holes in walls, making them good in cement concrete 1:2:4 and making the required channel etc com late										

Handwritten signature


Handwritten initials


Handwritten signature


Handwritten signature

NAME OF WORK: IMPROVEMENT OF SEWERAGE SYSTEM BY P/L 15", 12", 8" DIA SEWERS FOR BLOCK 09-10 RIZWAN MASJID AND CHANDNI CHOCK IN LAQUATABAD ZONE (SEWERAGE).


S.No	Description of Work	Engineer's Estimate			M/s. M.S Electric Service		M/s. M.Ammar Enterprises		M/s. Tracon Associates		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
8	Refilling the excavated trenches 6" thick layer i/c ramming to full compaction etc. complete	80927.1	2,760.00	% 0 Cft	223,358.80	2,760.00	223,358.80	2,760.00	223,358.80	2,760.00	223,358.80
	Total Quoted / Corrected Cost				2,400,668.00		2,397,093.30		2,419,189.30		2,487,923.30
	Say				2,400,668		2,397,093		2,419,189		2,487,923


 (Abdul Jabbar Shaikh)
 Accounts Officer (Central)
 Member/Secretary


 (Syed Fahim Akhtar Zaidi)
 Chief Engineer (Central)
 Member


 (Saif-ur-Haque)
 Additional Director Internal
 Audit - KMC Member


 (Abdul Rahim Khatiti)
 Chief Engineer (C/D), (Convener)


 (Magsood Ahmed Shaikh)
 Superintending Engineer (KMC)
 Member



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT


1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	KWSB/DPR/2013/133 Published in i) Daily Nijat ii) Daily Awam iii) Daliy Qoumi iv) Pakistan Observer and SPPRA Serial No.18132 I.D No. /2013
3	Tender Description/Name of Work/Item	IMPROVEMENT OF SEWERAGE SYSTEM BY P/L 15",12",8" DIA SEWERS FOR BLOCK 09-10 RIZWAN MASJID AND CHANDNI CHOCK IN LIAQUATABAD ZONE (SEWERAGE).
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Web Site
6	Total Bid Documents Sold	03 Nos
7	Total Bid Received	03 Nos
8	Technical Bid Opening Date (if applicable)	N/A .
9	No. of Bid Technically Qualified (if applicable)	N/A .
10	Bid (s) rejected	Nil
11	Financial Bid Opening Date	19/12/2013 instead 18/12/2013 due to Holiday of Shah Abdul Latif Bhtai Urss Day

12 Bid Evaluation Report


S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	Ms. M.S Electric Service	Rs. 2,397,093/-	1st Lowest	@ 0.1489% Below	Substantially Responsive	P.O # 07047016 Dt:13-12-2013 Rs.50,000/- Habib Metropolitan Bank Paposh Nagar Br
2	Ms. M.Ammar Enterprises	Rs. 2,419,189/-	2nd Lowest	@ 0.7715% Above	Substantially Responsive	P.O # 00665716 Dt:13-12-2013 Rs.52,000/- Soneri Bank Gulbahar Br
3	Ms. Tracon Associates	Rs. 2,487,923/-	3rd Lowest	@ 3.6346% Above	Substantially Responsive	P.O # BDBP000411 Dt:12-12-2013 Rs.51,000/- J.S Bank Union Ltd. Bahadurabad Br


The all concerned bidder are being informed accordingly.


The EE Concerned for compliance of rule 45 of SPPRA 2010 M/s. M.S Electric Service. declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.


Accounts Officer (Central)
Member/Secretary


Additional Director Internal
Audit - KMC Member







Superintending Engineer (KMC)
Member


Chief Engineer (Central)
Member


Chief Engineer (IPD),
(Convener)

COMPARATIVE STATEMENT
NAME OF WORK: IMPROVEMENT OF SEWERAGE SYSTEM BY P/L 15" 12" 8" DIA SEWERS FOR BLOCK 09-10 RIZWAN MASJID AND CHANDNI CHOCK IN
LIQUATATABAD ZONE (SEWERAGE).

S.No	Description of Work	Engineer's Estimate			M/s. M.S Electric Service		M/s. M. Ammar Enterprises		M/s. Tracon Associates		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Dismantling & removing road mantling pits in all kind of soils of murrum i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth within a one chain as directed by engineer in charge. Providing fence guards, lights, flags and temporary crossing for non vehicular traffic where ever required lift up to 5 ft. (1.52m) and lead up to one chain (30.5m)	7300	605.00	% 0 Cft	44,165.00	604.00	44,092.00	605.00	44,165.00	604.00	44,092.00
2	Add for additional lift of every three ft or part there of in item No.1 to 15 (A&B) excavation for pipe lines and storage tanks trenches and pits. 5 to 8 ft 8-11 ft 11-14 ft	36500 21900 18150 7350	4,650.00 5,200.00 5,750.00 6,300.00	% 0 Cft % 0 Cft % 0 Cft % 0 Cft	169,725.00 113,880.00 104,362.50 46,305.00	4,650.00 5,200.00 5,750.00 6,300.00	169,725.00 113,880.00 104,362.50 46,305.00	4,650.00 5,200.00 5,750.00 6,300.00	169,725.00 113,880.00 104,362.50 46,305.00	4,650.00 5,200.00 5,750.00 6,300.00	169,725.00 113,880.00 104,362.50 46,305.00

NAME OF WORK: IMPROVEMENT OF SEWERAGE SYSTEM BY P/L 15", 12", 8" DIA SEWERS FOR BLOCK 09-10 RIZWAN MASJID AND CHANDNI CHOCK IN
LIAQUATABAD ZONE (SEWERAGE).

S.No	Description of Work	Engineer's Estimate			M/s. M S Electric Service		M/s. M Ammar Enterprises		M/s. Tracon Associates			
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount			
3	Full hire charges of the pumping per day inclusive of wage of driver & Assistant, fuel or Electric, Energy plate from required for placing pumps etc. at lower depth with suction and delivery pipes for pumping out water found at various depths from trenches i/c the cost of erection and dismantling after completion of the job. Hire charges pumping set of up to 10 HP pumping out water from 10 ft deep trench	20	Day	1,500.00	P/Day	30,000.00	1,400.00	28,000.00	2,000.00	40,000.00	2,000.00	40,000.00
4	Providing, Laying RCC pipes with Rubber Ring joint and fitting in trench i/c cutting rubber ring i/c testing with water to specified pressure.	500	Rft	206.00	P/Rft	103,000.00	205.00	102,500.00	206.00	103,000.00	305.00	152,500.00
	12" dia	1200	Rft	367.00	P/Rft	440,400.00	367.00	440,400.00	367.00	440,400.00	370.00	444,000.00
	15" dia	700	Rft	436.00	P/Rft	305,200.00	435.00	304,500.00	436.00	305,200.00	450.00	315,000.00

NAME OF WORK: IMPROVEMENT OF SEWERAGE SYSTEM BY P/L 15" 12" 8" DIA SEWERS FOR BLOCK 09-10 RIZWAN MASJID AND CHANDNI CHOCK IN LAQUATABAD ZONE (SEWERAGE).

S.No	Description of Work	Engineer's Estimate			M/s. M.S Electric Service		M/s. M. Ammar Enterprises		M/s. Tracon Associates			
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount			
5	Providing Manhole 4 feet internal diameter without RCC manhole cover with C.I frame (15 kg) and 5 feet clear depth cast in situ 1:2.4:9" thick wall 1:4:8 cement concrete in 6ft dia and 6 inch thick in foundation 1:2.4, 1:2.4 CC in benching 1/2" cement plaster 1:3 cement mortar on inside wall and surface of channel and benching to top including making required number of main and branches channels 6" dia abrs M.S rest at 12" C/C kind of soil back filling and disposal of excavated stuff etc complete, as per design and instruction of the engineer in charge	30	Nos	14,529.29	Each	435,878.70	14,529.00	435,870.00	14,600.00	438,000.00	15,000.00	450,000.00
6	Extra for depth beyond 5' depth, if less than 5, deduction will be made at the same rate	150	Rft	2,538.62	P/Rft	380,793.00	2,538.00	380,700.00	2,538.62	380,793.00	2,538.00	380,700.00
7	Making connections with the existing manholes i/c cost of cutting holes in walls, making them good in cement concrete 1:2.4 and making the required channel etc com late	20	Nos	180.00	Each	3,600.00	170.00	3,400.00	500.00	10,000.00	200.00	4,000.00
8	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete	80927.1	Cft	2,760.00	% 0 Cft	223,358.80	2,760.00	223,358.80	2,760.00	223,358.80	2,760.00	223,358.80
	Total Quoted / Corrected Cost					2,400,668.00		2,397,093.30		2,419,189		2,487,923
	ASay					2,400,668		2,397,093		2,419,189		2,487,923

Accounts Officer (Central)
Member/Secretary

Chief Engineer (Central)
Member

Additional Director/ Internal
Audit - KMC Member

Chief Engineer (IPD)
(Convener)

Superintending Engineer (KMC)
Member