SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.

1).	NAME OF THE ORGANIZATION / DEPTT	. Karachi Metropolitan Corporation
2).	PROVINCIAL GOVT./LOCAL GOVT./OTH	HER District ADP 2014-15
3).	TITLE OF CONTRACT	IMPROVEMENT OF STREET LIGHTING SYSTEM AT MAIN ROAD SAFOORA FROM UNIVERSITY ROAD TO MADARAS CHOWK (DISTRICT MALIR).
4).	TENDER NUMBER	KMC/CM/ED/001/14-15.
5).	BRIEF DESCRIPTION OF CONTRACT	The Project is to provide services to the people of Karachi. It is part of Road projects so it will make impact positively. Delay will cause traffic accidents due to improper illumination.
6).	FORUM THAT APPROVED THE SCHEME	DDWP meeting held on 17-03-2014
7).	TENDER ESTIMATED VALUE	Rs. 11.187 Million
8).	ENGINEER'S ESTIMATE (For Civil Works only)	Rs. 11.187 Million
9).	ESTIMATED COMPLETION PERIOD (AS	PER CONTRACT)120Days
10).	TENDER OPENED ON (DATE & TIME)	05-08-2014
11).	NUMBER OF TENDER DOCUMENTS SO (Attach list of buyers)	LD08 Nos.
12).	NUMBER OF BIDS RECEIVED	Five (5 Nos)
13).	NUMBER OF BIDDERS PRESENT AT TH	E TIME OF OPENING OF BIDS Five (05 Nos)
14).	BID EVALUATION REPORT (Enclose a copy)	Attached
	NAME AND ADDRESS OF THE SUCCES	SFUL BIDDER M/s New Mahad Const. Co., R-55 Block No.06, Gulshan-e-Iqba Karachi.
I5).	DATE OF CONTRACT SIGNING (Attach a copy of agreement)	28-03-2014

(Attach a copy of agreement)

17).	CONTRACT AWARD PRICE	Rs.1,99,53,068/-
18).	RANKING OF SUCCESSFUL BIDD (i.e. 1 st , 2 nd , 3 rd EVALUATION BID)	ER IN EVALUATION REPORT 1st Lowest M/s New Mahad Const. Co.
19).	METHOD OF PROCUREMENT US	D:- (TICK ONE)
	a). SINGLE STAGE – ONE E	NVELOPE PROCEDURE
	b). SINGLE STAGE – TWO E	NVELOPE PROCEDURE
	c). TWO STAGE BIDDING P	ROCEDURE
	d). TWO STAGE – TWO ENV	ELOPE BIDDING PROCEDURE
		NCY: i) Least Cost
	(ii) QCBS
	(i) QBC
		ii) CQS
	☐ PLEASE SPECIFY IF ANY OTE EMERGENCY, DIRECT CONT	IER METHOD OF PROCUREMENT WAS ADOPTED i.e. RACTING / NEGOTIATION ETC. WITH BRIEF REASONS
20).	APPROVING AUTHORITY FOR	WARD OF CONTRACT
21).	WHETHER THE PROCUREMENT	WAS INCLUDED IN ANNUAL PROCUREMENT PLAN? Yes No No
22)		Yes ✓
	i). SPPRA Website (If yes, give date and SPPRA'	
	ii). News Papers (If yes, give names of newspa	Yes Daily Jang dated 16-07-2014, Daily Amroz, Daily Barsat & Daily Express Tribune dated 15-07-2014 etc. No
23)	. NATURE OF CONTRACT	Local 🗸 Int.
24). WHETHER QUALIFICATION CR WAS INCLUDED IN BIDDING / T (If yes, ciclose a copy)	TERIA ENDER DOCUMENTS? Yes V No
25). WHETHER BID EVALUATION O WAS INCLUDED IN BIDDING / (If yes, enclose a copy)	RITERIA "ENDER DOCUMENTS? Yes ✓ No

•	TANDER TO DE LICINIC A
26). WHETHER APPROVAL OF COMPETENT AUTHORIT	IY WAS OBTAINED FOR USING A DING? Yes V No
METHOD OTHER THAN OPEN COMPETITIVE BIDD	JING? YES V NO
27). WAS BID SECURITY OBTAINED FROM ALL THE B	IDDERS?
27). WAS BID SECORT TODAY MINES THE	Yes ✓ No
	SST Yes V No
28). WHETHER THE SUCCESSFUL BIDDER WAS LOWE	ST Yes No
EVALUATED BID / BEST EVAULATED BID	
(in case of consultancies)	
29). WHETHER THE SUCCESSFUL BIDDER WAS TECH	NICALLY COMPLAINT?
29). WHETHER THE SUCCESSFUL BIDDER WAS TEEN	
	Yes V No
30). WHETHER INTEGRITY PACT WAS SIGNED?	Yes V No
(If yes, enclose a copy)	
` •	THE PROPERTY OF A PARTY AT
31). WHETHER NAMES OF THE BIDDERS AND THEIR	QUOTED PRICES WERE READ OCT AS
THE TIME OF OPENING OF BIDS?	Yes V No
THE THE PROPERTY OF THE PROPER	EN TO ALL BIDDERS?
32). WHETHER COPY OF EVALUATION REPORT GIVE	Yes V No
(Attach copy of the bid evaluation report)	Yes V No
33). WAS ANY NEGOTIATION DONE IN VIOLATION C	OF PPRA / OTHER
33). WAS ANY NEGOTIATION DONE IN VIOLATION C APPLICABLE RULES	Yes
(If yes, give reasons)	No 🗸
(11 j.cs, g. 1 - 1)	
	_
	Yes
34). ANY COMPLAIN'TS RECEIVED	
(If yes, result thereof)	No 🗸
35). ANY DEVIATION FROM SPECIFICATIONS GIVEN	N IN THE TENDER NOTICE / DOCUMENT
(If yes, give details)	Yes
(If yes, give dottill)	No 🗸
	NU
36). WAS THE EXTENSION MADE IN RESPONSE TIM	E? Yes N. A.
(If yes, give reasons)	No
· · -	
ON A TRUCK TION OF THERE	Vog
37). DEVIATION FROM QUALIFICATION CRITERIA	Yes
(If yes, give details)	No V
38). WAS IT ASSURED BY THE PROCURING AGENC	Y THAT THE SELECTED FIRM IS NOT
38). WAS IT ASSURED BY THE PROCORING AGENCE BLACK LISTED?	Yes V No
DERVIK E.S. IDS.	

39). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF SUPPLIER'S PREMISES IN CONNECTION WITH THE PERFORM ASCERTAINED REGARDING FINANCING OF VISIT, (If yes, enclose a copy)	ROCUREMENT? IF SO, DETAILS TO, IF ABROAD.
(If yes, enclose a copy)	Yes No 🗸
40). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZ	ZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC)?	Yes ✓ No
41). SPECIAL CONDITIONS, IF ANY	Yes No 🗸
(If yes, give Brief Description)	103 110
Signature & Official Stamp of	
, ,	
Authorized Officer	

FOR OFFICE USE ONLY

<u>SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi.</u>
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291









<u>AGREEMENT</u>

Project:

IMPROVEMENT OF STREET LIGHTING SYSTEM MAIN ROAD SAFOORA FROM UNIVERSITY ROAD MAJJARAS CHOWK (DISTRICT MALIR).

(District ADP, 2014-15)

Cost

Rs.1,99,53,068/- (Rupees One Crore Ninety Nine Lac Fifty Three Thousand & Sixty Eight only).

Completion Time: 120 Days

Penalty: Rs.3000/- Per day 💸

hereinafter called the "KMC", (which expression shall mean and include his successors) of the One part and M/s New Mahad Construction Co., having their office at R-55 Block No.06, Gulshan-e-Iqbal, Karachi, through their Proprietor Mr. Munawar Sultan hereinafter called the "Contractor" (which expression shall mean and include his successors, heirs, executors, administrator and assignces) of the other Part.

Whereas the KMC has accepted the tender of the Contractor dated-05-08-2014 (a) ATPAR the S/R amounting to Rs.1,67,93,068/- for Part-A, Offer Rate amounting to Rs.31,60,000/- for Part-B. Total amount for Part-A & B comes to Rs.1,99,53,068/- (Rupees One Crore Ninety Nine Lac Fifty Three Thousand & Sixty Eight only) for construction and completion of the work namely IMPROVEMENT OF STREET LIGHTING SYSTEM AT MAIN ROAD SAFOORA FROM UNIVERSITY ROAD TO MADARAS CHOWK (DISTRICT MALIR) at a Cost of Rs.1,99,53,068/- (Rupees One Crore Ninety Nine Lac Fifty Three Thousand & Sixty Eight only) within a period of 120 Days and Penalty Rs.3000/- Per day according to the specification and general conditions of the contract signed by the Contractor, after having made himself fully acquainted with their meaning.

AND WHEREAS the Contractor has already deposited with the KMC a sum of Rs.4,00,000/- (Rupees Four Lac gnly) Vide Pay Order Na:02355403 Dated 28-07-2014 / Bank Guarantee No. _____ Dated E from Faysal Bank Ltd. D.H.A. Branch, Karachi on account of 2% Bid Security for said contract vide Challan No. the 'dated

AND WHEREAS the Contractor has also deposited a Pay Order __dated___24=00=2014 / Bank Guarantee dated from Branch, Karachi, 811 amount Rs. oľ. Sinety Seven The asond Bix dunared Saly to make total performance security equal to 5% of the contract value in place of above referred Pay Order of 2% Bid Security for due performance of the contract in order to make the Performance Security equal to 10% of the contract value, the remaining 5% will be deducted from running bills as Retention Money. The claim for refund of Performance Security and Retention Money can be Ja according to the terms & conditions of the contract.

NEW MAHAD CONSTRUCTION

AND WHEREAS the Contractor (if required under the contract) shall also furnish a Performance Bond in shape of Bank Guarantee from a scheduled bank for the amount equal to 5% of the contract value which shall be released after completion of the work and after issuance of necessary certificate by the Engineer in charge.

AND WHEREAS the Contractor has given a lien to the KMC over the Security and Performance Bond for due fulfillment of the contract and does hereby bind himself, his hoirs, successors legal representative and assignce to pay to the KMC, penalty through forfeiture of the said Security and the Performance Bond in ease of breach of any condition of the contract without prejudice to the right of KMC to recover the damages from the Contractor for any such breach as per condition of the comract.

AND WHEREAS the following documents shall be deemed to from and be read and construed as part of this Agreement,

- Notice inviting tenders.
- Η. Tender documents marked 1/5 and dated 05-08-2014 including terms and conditions, BOQ, specifications and drawings.
- Ш. Work schedule.
- IV. Payment schedule
- V. Security and Performance Bond.
- VI. All correspondence in respect of the contract and the work.

AND WHEREAS in consideration of the payments to be made by the KMC to the Contractor as hereinafter mentioned the Contractor hereby covenants with the KMC to execute and complete the work and remedy the defects therein in all respect in conformity with the provision of the contract.

AND WHEREAS the KMC hereby covenants to pay to the Contractor in consideration of execution and completion of the work and remedy of defects therein, contract price of such other sum as may become payable under provision of the contract.

AND WHEREAS the Contractor binds himself to execute and complete the work according to specification and to pay to the KMC, compensation for CHIEF ELLS TE delay as per relevant clause of the conditions of contracts in case he does not perform under this contract and fails to complete the work within the specified

AND WHEREAS the Contractor has agreed to abide by the following conditions also:

- The Contractor will engage a qualified Engineer of relevant field for proper supervision and execution of work. In ease, the Contractor fails to do so, the KMC will hire an Engineer on behalf of the Contractor and the emoluments of the Engineer will be deducted from the bills of the Contractor.
- The Contractor will submit work methodology and activity Piplan before the start of work but not later than 7 days after issuance of Work Order.
- Aggreente Base Course during road construction will be laid by Graders only.
- The Contractor will ensure availability of machinery and (iv)equipment and would also ensure their roper use on the work. In case of default, the KMC will be at liberty to hire

- plant and machinery on its own and the charges will be recovered from the bills of the contractor.
- (v) The work on road/bridges/flyovers will be carried out by the contractor round the clock in order to reduce the time of completion for the public convenience. The electricity charges and other expenditure involved during execution of work will be paid by the contractor.
- (vi) In case of non-completion of the work within the stipulated time or if the contractor is found delaying the work deliberately he will be penalized by the Engineer -in-Charge strictly in accordance with the Penalty / compensation clause of the contract.

AND WHEREAS in case of any disagreement / dispute on technical matters and those relating to execution of project the decision of the KMC, will be final conclusive and binding on the Contractor.

NOW THEREFORE THIS AGREEMENT WITNESSETH that the KMC and the Contractor shall respectively and well truly carry out and fulfill the contract and abide by all terms and conditions and specifications thereof.

IN WITNESS WHEREOF the said parties have set their respective hands this 28th day of AUG 2014.

KARACIII METROPOLITAN CORPORATION

CHIEF ENGINEER (OM)
Engineering Department
Karadhi Metropolan Corporation

HEW MAHAN CONSTRUCTION CO.

CONTRACTOR

WITNESSES:


Shaf No 48 - Kozoca 1.

2. Mrsale & Bro.

Komalni

KARACHI METROPOLITAN CORPORATION

ENGINEERING DEPARTMENT ANNUAL DEVELOPMENT PROGRAMME



Tender Reference No. KMC/CM/ED/001/2014-15

BILL OF QUANTITIES

IMPROVEMENT OF STREET LIGHTING SYSTEM AT MAIN ROAD SAFFORA FROM UNIVERSITY ROAD TO MADARAS CHOWK (DISTRICT MALIR).

NOTE:

The condition of Contract will be available on K.M.C. Website (www.karachicity.gov.pk).

Estimate Cost: -

Rs. 20.000 Million

Bid Security: -

Rs. 0.400 Million

Tender Cost: -

Rs. 3,000/-

Tander Issue to Waker Construction,

14/s New Maker Construction,

Against pay order No. 300/=

Date of Rs. 300/=



Page 1 of 6

KARACHI METROPOLITAN CORPORTATION ENGINEERING DEPARTMENT

Subject: IMPRO

IMPROVEMENT OF STREET LIGHTING SYSTEM AT MAIN ROAD SAFFORA FROM UNIVERSITY ROAD TO MADARAS CHOWK (DISTRICT MALIR).

Estimated Cost:-

Rs.20.000 Million

Bid Security:-

Rs. 0.400 Million

Tender Cost: -

Rs.3000/-

ELECTRICAL WORK
PART – A (Items Based on S/R)

5	DESCRIPTION DESCRIPTION		QTY	UNIT	RATE .	AMOUNT
•	Providing & Laying (Main or Sub PVC Sheeted with three core coppy volts 2.5mm ² .	Der conductor 300/500	1440.00	Meter	178.00	256320.00
2	Hole 4 Nos. Stiffeners 4 Nos Making window in the pole require provision. Two coats redoxide (2 Coat) as required oil paint (2 Coat) as per instruction of Engineer Incharge.	on pre-cast foundation of manual labour. 3-MTR (4" Dia) = 40- 5. 9-1/2"x4-1/2"x1/2". ed size with LN. Key Just preventive and of site requirement and	156.00	Each	37797.00	5896332.00
3	Construction of RCC foundation specification and instruction of Ei 31-Ft./ 40-Ft Long tubular pole. Excavation of Soft / Hard Soil 3'x3'x Stone Soiling 3'x3'x6" making lean Length of MS Bolts 6-1/2'(3/4" Diay thread on MS rod. Template 16"x16"x1/4". Rings ¼" Dia round bar 4 Nos. to rod RCC foundation ratio 1:2;4 w 2'x2'x6.5'.	ingineer Incharge for (5.5-Ft) in the ratio 1:4:8. 4 Nos. and making the welded with MS ith appropriate size	156.00	Nos.	15168.00	2366208.00
4	Manufacturing providing and fixing canopy type with the help of his manual labour as per site require Engineer Incharge with following specific of the canopy 5" Dia 10 SWG 7-Ft long. MS Canopy 5" Dia 1" Long with nuts	ydraulic crane and ment instruction of ecification,	158.00	Nos.	3416.00	539728.00
5	Providing & Fixing of Street Light : having IP-66 classification with Choke, capacitor & Internal wirin respect as the height with the helinstruction of Engineer Incharge.	250 Watts (SON-T) 250 Watts Lamp,	312.00	Nos.	24790.00	7734480,00
<u> </u>			SUE	3-TOTAL	(PART-A)	16793068.00

HEN MAIAO COLO MUCTION CO.

Signature of the Bidder will Slatip

Page 2 of 6

ELECTRICAL WORK PT - P (Non Schodule Home / O/E

PART - B (Non-Schedule Items / O/R)

PART – B (Non-Schedule Items / O/R)						
DESCRIPTION	QTY	UNIT	in Figure	RATE	AMOUNT	
Making of thrust boring for passing through main cable with the help of manual labours as per site requirement and instruction of Engineer Incharge.	180.00	RFT			40500/2	
M/P/Installation the distribution board alongwith locking arrangement made from Ms.Sheet 16 SWG. The size of the box should be as per installed water proof and dust proof with ICI Primer Coat. After fixing the flowing electric control system inside the box, the box should be installed at the given place with clamps and nuts bolts. The following control accessories will be installed. 1-100 Amps circuit breaker (Tersaski / LG / Muiller) 1-Magnetic contractor FC-80 (Green Power / LG / Muller) 1-10 Amps Photo Cell / Time (National Japan)	14.00	Jab	ls-3600/	Thirty Stay Thousand Reports	Es. 504000	
P/F of earthing set following specification. Excavation 3'x3'x12' approximately (round or square shaped) Salt, Charcoal dust, Calcium di-oxide. G.I. Pipe 1" Dia 12 SWG 13.5 Ft. Approx Copper wire 8 SWG 14-FT. Copper 2'x2'1/4" inch plate. Copper nuts & bolts 02 Nos.	14.00	No.	\$-35000/s)	Thirty fine I thousand lufter	B.490000)	
1	Making of thrust boring for passing through main cable with the help of manual labours as per site requirement and instruction of Engineer Incharge. M/P/Installation the distribution board alongwith locking arrangement made from Ms.Sheet 16 SWG. The size of the box should be as per installed water proof and dust proof with ICI Primer Coat. After fixing the flowing electric control system inside the box, the box should be installed at the given place with clamps and nuts bolts. The following control accessories will be installed. 1-100 Amps circuit breaker (Tersaski / LG / Muiller) 1-Magnetic contractor FC-80 (Green Power / LG / Muiller) 1-10 Amps Photo Cell / Time (National Japan) P/F of carthing set following specification. Excavation 3'x3'x12' approximately (round or square shaped) Salt, Charcoal dust, Calcium di-oxide, G.I. Pipe 1" Dia 12 SWG 13.5 Ft. Approx Copper wire 8 SWG 14-FT. Copper 2'x2'1/4" inch plate, Copper nuts &	Making of thrust boring for passing through main cable with the help of manual labours as per site requirement and instruction of Engineer Incharge. M/P/Installation the distribution board alongwith locking arrangement made from Ms.Sheet 16 SWG. The size of the box should be as per installed water proof and dust proof with ICI Primer Coat. After fixing the flowing electric control system inside the box, the box should be installed at the given place with clamps and nuts bolts. The following control accessories will be installed. 1-100 Amps circuit breaker (Tersaski / LG / Muiller) 1-Magnetic contractor FC-80 (Green Power / LG / Muiller) 1-10 Amps Photo Cell / Time (National Japan) P/F of earthing set following specification. Excavation 3'x3'x12' approximately (round or square shaped) Salt, Charcoal dust, Calcium di-oxide, G.I. Pipe 1" Dia 12 SWG 13.5 Ft. Approx Copper wire 8 SWG 14-FT. Copper 2'x2'1/4" inch plate. Copper nuts &	Making of thrust boring for passing through main cable with the help of manual labours as per site requirement and instruction of Engineer Incharge. M/P/Installation the distribution board alongwith locking arrangement made from Ms. Sheet 16 SWG. The size of the box should be as per installed water proof and dust proof with ICI Primer Coat. After fixing the flowing electric control system inside the box, the box should be installed at the given place with clamps and nuts bolts. The following control accessories will be installed. 14.00 Job P/F of carthing set following specification. Excavation 3'x3'x12' approximately (round or square shaped) Salt, Charcoal dust, Calcium di-oxide. G.J. Pipe 1" Dia 12 SWG 13.5 Ft. Approx Copper wire 8 SWG 14-FT. Copper dix 22'2'1/4" inch plate, Copper nuts &	Making of thrust boring for passing through main cable with the help of manual labours as per site requirement and instruction of Engineer Incharge. M/P/Installation the distribution board alongwith locking arrangement made from Ms.Sheet 16 SWG. The size of the box should be as per installed water proof and dust proof with ICI Primer Coat. After fixing the flowing electric control system inside the box, the box should be installed at the given place with clamps and nuts bolts. The following control accessories will be installed. 1-100 Amps circuit breaker (Tersaski / LG / Muiller) 1-100 Amps Photo Cell / Time (National Japan) P//F of carthing set following specification. Excavation 3'x3'x12' approximately (round or square shaped) Salt, Charcoal dust, Calcium di-oxide, G.I. Pipe 1" Dia 12 SWG 13.5 Ft. Approx Copper wire 8 SWG 14-FT. Copper 2'x2'1/4" inch plate. Copper nuts &	Making of thrust boring for passing through main cable with the help of manual labours as per site requirement and instruction of Engineer Incharge. MIP/Installation the distribution board alongwith locking arrangement made from Ms.Sheet 16 SWG. The size of the box should be as per installed water proof and dust proof with ICI Primer Coat. After fixing the flowing electric control system inside the box, the box should be installed at the given place with clamps and nuts boots. The following control accessories will be installed. 14.00 Job 8. 36aaa Thavand Lapas 14.00 Job 8. 36aaa Thavand Lapas 14.00 PPF of carthing set following specification. Excavation 3'x3'x12' approximately (round or square shaped) Sait, Charcoal dust, Calcium di-oxide. G.I. Pipe 1" Dia 12 SWG 13.5 Ft. Approx Capper wire 8 SWG 14-FT. Capper wire 8 SWG 14-FT. Capper ruts 8 SWG 14-FT	

- no cutting neo over corilling.
Page 3 of 6

34	DESCRIPTION	QTY	UNIT	ľ	RATE	AMOUNT	
				in Figure	in word	1	
9	overhead electric supply as per following specification with the help of lifter or crane and other fixing accessories.						
a)	16 mm	6270.00	Meter (ts-50 0	Fifty lupers	43/3500/s	
b)	25 mm	25000.00	•	Ts.60)	Souty Lufces	4.1500000/	
d)	"U" Insular Clamps (G.I)	160.00	No.	ls-150)	Tope hidred	Ps : 24000/2	
e)	D Iron Clamps (G.I) with nuts and bolts	640.00	No.	Rs. 200	Two hidned	Rs. 12800/	
f)	Shakle Insulator	640.00	Job	Ts 200	Two hidned	B. 128000/2	
g) 	Bolts with Nuts and Washers (G.I) for insulator.	640.00	Job	B.50	fifty lufes I	B. 3200/2	
		SUB-1	TOTAL (F	PART-B)	Thirty are loc Staty Thousand	R. 3160000	
NO cutting no over worlding sonstance.							
			-	To see	Signature of the Bidlion	✓ With Stamp	

Pos oca lu

KARACHI METROPOLITAN CORPORATION ENGINEERING DEPARTMENT

	Subject: <u>IMI</u> FR	PROVEMENT OF STRE	ET LIGHTING SYSTEM AT M	AIN ROAD SAFFORA
	Estimated Co Bid Security: Tender Cost:	ost:- Rs.20.000 Million - Rs. 0.400 Million	TO MADARAS CHOWK (DIST	RICT MALIR).
		y quoted as follows:		
	Hems Ba	A (ELECTRICAL WO) sed on S/R amounting to % Below the S/R.	RK): Rs.1,67,93,068/	Ks2167 93068
	2. PART = Items Bas	B (ELECTRICAL WOR ed on Non Schedule Items /	K): Offer Rates	R\$.3160000
			GRAND TOTAL (A+B)	Rs. 19953068
/	The total and	Ounce is R. 2. 19953 0 (in Figure)	(Rupees One Care) (A) The furais. (A) The complete job for	· · · · · · · · · · · · · · · · · · ·
	offer rates.	Three housand or	for the complete job for	all schedule of rates
	I/We have a	ttached a pay order bear	ing No. 02355 403	
	dated	-Jul - 2014 issued	I from <i>faysal Bank</i> (Name	
	Bank amount	ing to Rs. 400,000	(Name as per NIT.	of Bank)
	Note:	Time Limit: 120 Days	Penalty per day:	
	 Tender m 	eust be quoted in figure & in we writing & correction if any must be correction of any must be carried to the c	Signature of the Address: $l-53$	Contractor with Stamp 1- Block 40.06
•			Post of w	



KARACHI METROPOLITAN CORPORATION

OFFICE OF THE EXECUTIVE ENGINEER (C.M) ENGINEERING DEPARTMENT

No. EE/CM/Engg. Dept/KMC/ \$\ /14

Dated: 28 -8-44

To, M/s New Mahad Construction Co., R-55 Block No.06, Gulshan-e-Iqbal, Karachi.

(ACCEPTANCE LETTER)

Subject: - IMPROVEMENT OF STREET LIGHTING SYSTEM AT MAIN ROAD SAFOORA FROM UNIVERSITY ROAD TO MADARAS CHOWK (DISTRICT MALIR). (District ADP 2014-15)

The Competent authority has been pleased to accept your tender dated 05-08-2014 at ATPAR the S/R amounting to Rs.1,67,93,068/- for Part-A, Offer Rate amounting to Rs.31,60,000/- for Part-B. Total amount for Part-A & B comes to Rs.1,99,53,068/- (Rupces One Crore Ninety Nine Lac Fifty Three Thousand & Sixty Eight only) for the above mentioned work:

Therefore, as per requirement of the contract documents you are requested to deposit the 05% Performance Security amounting to Rs.9,97,654/- in shape of Pay Order/Bank Guarantee being part and parcel of the contract agreement and execute the contract agreement for which stamp paper of prescribed value of Rs.59,860/- @0.30% of sanctioned cost is required to be provided you to the undersigned's office.

Executive Engineer (CM), KMC

Copy to:-

1. Director General (TS), KMC

2. Chief Engineer (CM), KMC



KARACHI METROPOLITAN CORPORATION OFFICE OF THE EXECUTIVE ENGINEER (CM) **ENGINEERING DEPARTMENT**

4th Floor, Room No. C-412, Civic Centre, Gulshan-e-Iqbal, Karachi

EE/CM/Engg. Dept/KMC/ 73 /14

Dated: 20 -8 -14

BID EVALUATION REPORT (In Compliance of Clause 45 SPP Rules 2010)

ď	Name of Procuring Agency: Karachi Metropolitan Corporation						
2.	Tender Reference	No:	K	MC/CM/ED/001/20	14-15		
3.	Tender Description	n/Name of work/i	<u>MAIN F</u>	VEMENT OF STR ROAD SAFFORA F RAS CHOWK (DIS	ROM UNIVERSIT	SYSTEM AT TY ROAD TO	
4.	Method of Procure	ment:	Single S	tage – One Envel	ope Procedure	- W/ E-	
5.	Tender Published:	Daily Jang dated 15-07-2014 etc an	16-07-2014, Daii d SPPRA Websi	y Amroz, Daily Bars te ID # 1575216602 a	at & Daily Express at S.No.20991.	Tribune dated	
6.	Total Bid documen	ts Sold:		08 Nos.		-	
7.	Total Bids Receive	d:		05 Nos.	<u>.</u>		
8.	Technical Bid Oper	ning date: (if app	licable) <i>Not</i>	Applicable (P	rovide details in s	eparate form)	
9.	No. of Bid technica	lly qualified (if a	pplicable):	<i>No</i>	t Applicable	···	
10.	Bid (s) Rejected:		02 No. (1	Did not meet Mini	mum Qualificati	on Criteria)	
1[.	Financial Bid Open	ing date:	05	-08-2014 (Next w	orking day)		
12.	Bid Evaluation Rep	ort:					
SN	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparisan with Estimated cost	Reasons for acceptance/ rejection	Remarks	
0	<u> </u>	2	3	-4	5	6	
1	M/s New Mahad Construction	19953068	1 st Lowest	0.23% Below the Estimated cost of Rs.20.000 Million	Qualified as per Minimum Qualification / Eligibility Criteria	Recommended for award of work	
2	M/s King Enterprises	19995438	2 nd Lowest	0.02% Below the Estimated cost of	Qualified as per Musimum Qualification / Eligability Criteria	Not recommended due to higher rates	

3rd Lowest

20003828

0.02% Above the

Estimated cost of

Rs.20.000 Million

Qualified as per

Minnum Qualification /

Eligibility Criteria

Not recommended

duc to higher rates

3

M/s Eastern

Construction

SN	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	<u> </u>	2	3	4	5	6
4	M/s S.M.K. Construction	20004618	4 th Lowest	0.02% Above the Estimated cost of Rs,20.000 Million	Bids not confirming to the requirements of the criteria given in the NIT and Tender Documents.	Non Responsive
5	M/s Kamran & Kampany	20039698	5 th Lowest	0.20% Above the Estimated cost of Rs.20.000 Million	Bids not confirming to the requirements of the criteria given in the NIT and Tender Documents.	Non Responsive

This issued with the approval of the members of the procurement committee.

[Syed Nafees Agha] Executive Engineer, LDA Member

[Muhammad Anwar Sanjarani] C.E. (Design), E&M, KMC Member

[Syed Bashir Hussain Shah] C.E. (CM/Design), KMC Chairman

Director (CB), SPPRA, GOS

(With a request to upload on SPPRA Website)

Sr. Director (IT), KMC

With a request to upload on the KMC Website

Additional Director (Computer Section), Administrator Secretariat, KMC

With a request to upload on the KMC Website

C.C. to:-

- I. Director General (Technical Services), KMC
- 2. Chief Engineer (Concerned), KMC
- 3. All Procurement Committee Members
- 4. PS to MD, SPPRA, Govt. of Sindh.
- Secretary to Administrato ϵ, Karachi

| Syed Raheel Ali | Executive Engineer (CM), KMC Subject:

IMPROVEMENT OF STREET LIGHTING SYSTEM AT MAIN ROAD SAFFORA FROM UNIVERSITY ROAD TO MADARAS CHOWK (DISTRICT MALIR).

EE/CM/Engg.Dept./KMC/23/14 dated 10-07-2014.

Method of Procurement:

Single Stage One Envelope.

MINUTES OF BID OPENING MEETING

A meeting of the procurement committee of this department regarding evaluation of bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by following members of the procurement committee:

1. Mr. Syed Bashir Hussain Shah

C.E. (CM/Design), KMC

Chairman

2. Mr. Muhammad Anwar Sanjarani

C.E. (Design), E&M, KMC

Member

Syed Nafees Agha

Executive Engineer, LDA

Member

The following bidders submitted their bids till the deadline of submission.

2 M/s King Enterprises 4 M/s S.M.K. Construction 3 M/s Eastern Construction Co. 5 M/s Kamran & Kampany	2	M/s New Mahad Construction M/s King Enterprises M/s Eastern Construction Co.		
--	---	--	--	--

The bids were opened on $\underline{05-08-2014}$ (next working day) at $\underline{2:30~PM}$ in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of Financial Proposal / bids. The bids do not contain any over-writing or cutting. Following is the details of bids announced:

SN	NAME OF BIDDER	OFFERED PRICE	AMOUNT OF BID SECURITY	PAY ORDER NO./ DATE	REMARKS
	M/s New Mahad Construction	19953068	4,00,000	No.02355403 Dated: 28-07-2014	Responsive
2	M/s King Enterprises	19995438	2,20,000	No.11135934 Dated: 12-06-2014	
			2,25,000	No.0005329 Dated: 12-06-2014	Responsive
,	M/s Eastern Construction Co.	20003828	2,20,000	No.10689989 Dated: 12-06-2014	
	<u></u>		2,20,000	No.8552937 Dated: 12-06-2014	Responsive
5	M/s S.M.K. Construction	20004618	Not Attached	Not Attached	Non-Responsive
	M/s Kamran & Kampany	20039698	Not Attached	Not Attached	Non-Responsive

The committee shall examine all the bids as per the Qualification / eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the

The meeting ended with the note of thanks to and from the chair

[Syed Nafees Agha] Executive Engineer, LDA Member

|Muhammad Anwar Sanjarani| C.E. (Design), E&M, KMC Member

Syed Bashir-Hussain Shah C.E. (CM/Design), KMC Chairman