




OFFICE OF THE PRINCIPAL / PROJECT DIRECTOR
SHAHEED MOHTARMA BENAZIR BHUTTO MEDICAL COLLEGE LYARI KARACHI
Bid Evaluation Report


1. Name of Procuring Agency: OFFICE OF THE PRINCIPAL/PROJECT DIRECTOR, SHAHEED MOHTARMA BENAZIR BHUTTO MEDICAL COLLEGE LYARI, KARACHI
2. Tender Reference No: NIT No. F/SMBBMCL/(Tender)/2016-17/599/64 DATED 31-03-2017, INF-KRY No. 2003/17
3. Tender Description/Name of work/item: Repair, Maintenance & Renovation Work of Shaheed Mohtarma Benazir Bhutto Medical College Lyari, Karachi.
4. Method of Procurement: Single Stage - Two Envelope Procedure
5. Tender Published: Daily Express Dated 16-04-2017, Daily Dawn, Dated 17-04-2017 etc. Serial No. 32563, SPPRA Web Site ID # 2147483647
6. Total Bid documents Sold: Nos. 3 (Three)
7. Total Bids Received: Nos. 3 (Three)
8. Technical Bid Opening date (if applicable): 02-05-2017 (Technical Evaluation Report copy attached)
9. No. of Bid Technically Qualified (if applicable): Nos. 2 (Two)
10. Bid(s) Rejected: Nos. 1 (One)
11. Financial Bid Opening date: 04-05-2017 (Comparative Statement (Financial) copy attached)
12. Bid Evaluation Report: **REPAIR, MAINTENANCE & RENOVATION WORKS.**


S/No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison With Estimated Cost	Reasons for acceptance/rejection	Remarks
	1	2	3	4	5	6
1.	Comparative Statement Of Financial bid is Attached					


Remarks: The Procurement & Technical Committee recommended to accept the M/s: MFR Construction & Contracting responsive bids at their quoted rates, hence M/s: MFR Construction & Contracting is Financially Qualified.


Submitted to the Principal/ Project Director, S.M.B.B.M.C. Lyari Karachi for further process accordingly.



Dr. Azra Saleem
Member
H.O.D. of Pharmacology
S.M.B.B.M.COLLEGE LYARI



Dr. Habibullah Qureshi
Member
Professor & H.O.D. of BIO- CHEMISTRY
S.M.B.B.M.COLLEGE LYARI



Dr. Salman Mansoor
Member
H.O.D. of Dermatology
S.M.B.B.M.COLLEGE LYARI


Dr. Iqbal Kayani
Representative of Dow Health
University of Sciences, Karachi


Mr. Abdul Munaf Advani
Representative of Shaheed Benazir
Bhutto General University, Lyari,
Karachi


Mr. Muntaha Paracha
Member
Project Manager
Atif Nazar Association


Dr. Ismail Hirani
Chairman,
Professor & H.O.D. of E.N.T
S.M.B.B.M.COLLEGE LYARI


Dr. Sikandar Raza Qureshi
Chairman,
Assist. Prof. & H.O.D. of Radiology
S.M.B.B.M.COLLEGE LYARI






**OFFICE OF THE PRINCIPAL / PROJECT DIRECTOR
SHAHEED MOHTARMA BENAZIR BHUTTO MEDICAL
COLLEGE LYARI KARACHI**

ATTENDANCE POSITION

Ref:- INF-KRY No.2003/17, published in different leading newspapers from dated 16-04-2017.

The following respected **Procurement Committee Members** is hereby attended the Opening of **FINANCIAL BID Tenders for REPAIR & MAINTENANCE / RENOVATION WORK AT EXISTING COLLAGE BUILDING (AS PER SCHEDULE OF WORK)** in the office of the Principal / Project Director, Shaheed Mohtarma Benazir Bhutto Medical College Lyari Karachi on 04-05-2017 at 12:00 Noon

Sr.	NAMES	STATUS	SIGNATURE
1	Dr. Sikandar Rafiq Qureshi H.O.D. OF Radiology S.M.B.B.M. College Lyari, Karachi	CHAIRMAN	
2	Dr. Iqbal Khayani Professor of ENT, D.U.H.S. Karachi	MEMBER	
3	Abdul Munaf Advani, Director Finance Shaheed Benazir Bhutto General University, Lyari Karachi	MEMBER	



**OFFICE OF THE PRINCIPAL / PROJECT DIRECTOR
SHAHEED MOHTARMA BENAZIR BHUTTO MEDICAL
COLLEGE LYARI KARACHI**

ATTENDANCE POSITION

Ref:- INF-KRY No.2003/17, published in different leading newspapers from dated 16-04-2017.

The following respected **Technical Committee Members** is hereby attended the Opening of **FINANCIAL BID** Tenders for **REPAIR & MAINTENANCE / RENOVATION WORK AT EXISTING COLLAGE BUILDING (AS PER SCHEDULE OF WORK)** in the office of the Principal / Project Director, Shaheed Mohtarma Benazir Bhutto Medical College Lyari Karachi on 04-05-2017 at 12:00 Noon.

Sr.	NAMES	STATUS	SIGNATURE
1	Dr. Ismail Hirani Professor & H.O.D. of E.N.T, S.M.B.B.M. College Lyari, Karachi	CHAIRMAN	
2	Dr. Habibullah Qureshi Professor & H.O.D. of Bio-Chemistry, S.M.B.B.M. College Lyari	MEMBER	
3	Dr. Azra Saleem H.O.D. of Pharmacology, S.M.B.B.M.C. Lyari, Karachi	MEMBER	
4	Dr. Salman Mansoor H.O.D. of Dermatology, S.M.B.B.M.C. Lyari, Karachi	MEMBER	
5	Mr. Muntaha Abid Paracha Project Manager M/s: Atif Nazar Associates Karachi	MEMBER	

**OFFICE OF THE SHAHEED MOHTARMA BENAZIR BHUTTO
MEDICAL COLLEGE LYARI KARACHI.**

**Tender for FOR Repair, Maintenance & Renovation Work THE YEAR 2016-17
REF: NO. INF-KRYNO 2003/17, opened on dated: 2nd May, 2017.**

Name of the bidder : **M/S MFR Construction and Cosntracting**

Item No:2.1-4.4


S. No.	Documents required as per tender terms & condition	Remarks
01.	Photo copy of Bid security without amount	Yes
02.	Original tender purchase receipt	Yes
03.	Details Technical data sheet of quoted items	Yes
04.	Manufacturer / Supplier / Publisher / Sole Agent / Engineering council Certificate, Manufacturer Details, Original catalogue of quoted items	Yes
05.	Copy of Valid NTN and Sales Revenue Board Certificate	Yes
06.	Work Plan	Yes
07.	Affidavit Confirming Tenderee Not Being Blacklisted	Yes
REMARKS <i>Qualified</i>		Qualified for Technical Evaluation / Disqualified for Technical Evaluation



Dr. Ismail Hirani
Chairman,
Professor & H.O.D. of E.N.T
S.M.B.B.M.COLLEGE LYARI




Dr. Sikander Rafiq Qureshi
Chairman,
Assist. Prof. & H.O.D. of Radiology
S.M.B.B.M.COLLEGE LYARI




Dr. Habibullah Qureshi
Member
Professor & H.O.D. of BIO-
CHEMISRTY
S.M.B.B.M.COLLEGE LYARI



Dr. Azra Saleem
Member
H.O.D. of Pharmacology
S.M.B.B.M.COLLEGE LYARI




Dr. Salman Mansoor
Member,
H.O.D. of Dermatology
S.M.B.B.M.COLLEGE LYARI



Mr Muntaha Paracha
Member
Project Manager
Atif Nazar Associates



Dr. Iqbal Kayani
Representative Of
Dow Health
University of Sciences, Karachi



Mr. Abdul Munaf Advani
Representative Of
Shaheed Benazir Bhutto General
University, Lyari, Karachi

**OFFICE OF THE SHAHEED MOHTARMA BENAZIR BHUTTO
MEDICAL COLLEGE LYARI KARACHI.**

**Tender for FOR Repair, Maintenance & Renovation Work THE YEAR 2016-17
REF: NO. INF-KRYNO 2003/17, opened on dated: 2nd May, 2017.**

Name of the bidder : M/S Mohammed Shafiq Govt Contrator

Item No: 2.1-4.4

S. No.	Documents required as per tender terms & condition	Remarks
01.	Photo copy of Bid security without amount	Yes
02.	Original tender purchase receipt	Yes
03.	Details Technical data sheet of quoted items	Yes
04.	Manufacturer / Supplier / Publisher / Sole Agent / Engineering council Certificate, Manufacturer Details, Original catalogue of quoted items	Yes
05.	Copy of Valid NTN and Sales Revenue Board Certificate	Yes
06.	Work Plan	Yes
07.	Affidavit Confirming Tenderee Not Being Blacklisted	Yes
REMARKS	<i>Qualified</i>	Qualified for Technical Evaluation / Disqualified for Technical Evaluation



Dr. Ismail Hirani

Chairman,

Professor & H.O.D. of E.N.T
S.M.B.B.M.COLLEGE LYARI



Dr. Sikander Rafiq Qureshi

Chairman,

Assist. Prof. & H.O.D. of Radiology
S.M.B.B.M.COLLEGE LYARI



Dr. Habibullah Qureshi

Member

Professor & H.O.D. of BIO-
CHEMISTRY
S.M.B.B.M.COLLEGE LYARI



Dr. Azra Saleem

Member

H.O.D. of Pharmacology
S.M.B.B.M.COLLEGE LYARI



Dr. Salman Mansoor

Member,

H.O.D. of Dermatology
S.M.B.B.M.COLLEGE LYARI



Mr Muntaha Paracha


Member

Project Manager
Atif Nazar Associates



Dr. Iqbal Kayani
Representative Of
Dow Health

University of Sciences, Karachi



Mr. Abdul Munaf Advani
Representative Of
Shaheed Benazir Bhutto General
University, Lyari, Karachi

OFFICE OF THE SHAHEED MOHTARMA BENAZIR BHUTTO
MEDICAL COLLEGE LYARI KARACHI.

Tender for FOR Repair, Maintenance & Renovation Work THE YEAR 2016-17

REF: NO. INF-KRYNO 2003/17, opened on dated: 2nd May, 2017.

Name of the bidder : **M/S Dome Construction and Contracting Pvt Limited**

Item No: 2.1-4.4

S. No.	Documents required as per tender terms & condition	Remarks
01.	Photo copy of Bid security without amount	No
02.	Original tender purchase receipt	Yes
03.	Details Technical data sheet of quoted items	Yes
04.	Manufacturer / Supplier / Publisher / Sole Agent / Engineering council Certificate, Manufacturer Details, Original catalogue of quoted items	NO
05.	Copy of Valid NTN and Sales Revenue Board Certificate	Yes
06.	Work Plan	Yes
07.	Affidavit Confirming Tenderee Not Being Blacklisted	Yes
REMARKS <i>Not qualified</i>		Qualified for Technical Evaluation / Disqualified for Technical Evaluation


Dr. Ismail Hirani


Chairman,
Professor & H.O.D. of E.N.T
S.M.B.B.M.COLLEGE LYARI


Dr. Sikander Rafiq Qureshi


Chairman,
Assist. Prof. & H.O.D. of Radiology
S.M.B.B.M.COLLEGE LYARI


Dr. Habibullah Qureshi
Member

Professor & H.O.D. of BIO-
CHEMISTRY
S.M.B.B.M.COLLEGE LYARI


Dr. Azra Saleem
Member

H.O.D. of Pharmacology
S.M.B.B.M.COLLEGE LYARI


Dr. Salman Mansoor
Member,


H.O.D. of Dermatology
S.M.B.B.M.COLLEGE LYARI


Mr Muntaha Paracha
Member

Project Manager
Atif Nazar Associates


Dr. Iqbal Kayani
Representative Of
Dow Health














University of Sciences, Karachi


Mr. Abdul Munaf Advani
Representative Of
Shaheed Benazir Bhutto General
University, Lyari, Karachi







TECHNICAL EVALUATION OF BIDS (ITEM WISE)
FOR TENDER OF REPAIR, MAINTENANCE & RENIVATION OF EXISTING BUILDING
FOR THE YEAR 2016-17
TENDER REF. NO. INF-KRY NO 2003/17





S.no	Description	UOM	Quantity / Size	Name of Quoting Firm	REMARKS
2.1.1.1	Removal of Existing Damaged Plaster at any level any height as per need complete in all respects as per specifications and instructions by the Employer	Sft	4000	MFR Construction & Contracting	} Approved
				Mohammed Shafiq Govt Contractor	
				Dome Construction & Contracting	
2.1.1.2	Treatment of damaged areas using wall seepage with solution of Brooks Chemical or other equivalent complete in all respects as per manufacturer' recommendations	Sft	4000	MFR Construction & Contracting	I Approved
				Mohammed Shafiq Govt Contractor	
				Dome Construction & Contracting →	
2.1.1.3	Providing and applying smooth 1/2" to 3/4" thick Plaster at any level any height with 1:4 (1 Cement 4 sand) ratio, complete in all respects as per specifications and instructions by the Employer	Sft	4000	MFR Construction & Contracting	I Approved
				Mohammed Shafiq Govt Contractor	
				Dome Construction & Contracting	
2.2.2	Cleaning and removal of debris and loose materials of existing roof screed, using wire brush and other tools required complete in all respects and as per instructions by the Employer	Sft	5500	MFR Construction & Contracting	I Approved
				Mohammed Shafiq Govt Contractor	
				Dome Construction & Contracting	
2.2.3	Providing laying and applying hot bitumen to the horizontal surface of roof in two layers with 10/20 at 1.64 kg per sqm, apply hot over complete dry surface of concrete, complete in all respects as per specifications and instructions by the	Sft	5500	MFR Construction & Contracting	I Approved
				Mohammed Shafiq Govt Contractor	
				Dome Construction & Contracting	

2.2.4	Providing and laying 3 mm thick HY-Grip with heat joint overlap of 4 inches and making roof finishing composed of C.C 1:2:4 screed of min. 2.5 inch thickness laid in panels not exceeding 16sft, complete in all respects and as per instructions by the Employer.	Sft	5500	MFR Construction & Contracting	/ Approved
				Mohammed Shafiq Govt Contractor	
				Dome Construction & Contracting	Not Approved
2.2.5	Providing water spouts and maintaining proper grade for rain water drainage complete in all respect as per specification and instruction of client employer	Nos	6	MFR Construction & Contracting	/ Approved
				Mohammed Shafiq Govt Contractor	
				Dome Construction & Contracting	Not Approved
2.3.2	Removal of existing tiles and removal of debris along with loose materials complete in all aspects and as per need and specification			MFR Construction & Contracting	Approved / Not Approved
	Male Lavatory in college building	Sft	657	Mohammed Shafiq Govt Contractor	
	female Lavatory in college building	Sft	743	Dome Construction & Contracting	
	office washrooms	Sft	1140		
	Pharma Depart Wall tiles	Sft	1000		
	Pharma Depart washrooms tiles	Sft	250		
	Total	Sft	3790		
2.3.3	Providing & laying Porcelain tiles (size 10" x 13") make (shabbir or master tiles or equivalent) with 2" thick CC Mortar and providing And Filling grouting, complete in all respect as per specification				Approved / Not Approved
	Male Lavatory in college building	Sft	657	MFR Construction & Contracting	
	female Lavatory in college building	Sft	743	Mohammed Shafiq Govt Contractor	
	Office washrooms	Sft	1140	Dome Construction & Contracting	
	Pharma depart wall tiles	Sft	1000		
	Pharma depart washroom tiles	Sft	250		
	Total	Sft	3790		

2.4.2	Scarping and Removal of the existing paint with sand paper and other tools required as per need complete in all aspects and specification	Sft	56700	MFR Construction & Contracting Mohammed Shafiq Govt Contractor Dome Construction & Contracting	 
2.4.3	Providing and Preparation of surface i/c applying priming coat, filling, rubbing and smoothig withsand paper, applying three coats of delux ICI or berger or equivalent of apporved shade to walls,ceiling, Doors and Grill at any level any height complete in all aspects college building interior and exterior lecture halls tutorial rooms interior and exterior Pharma depart Total	Sft Sft Sft Sft Sft	41000 10000 3700 2000 56,700	MFR Construction & Contracting Mohammed Shafiq Govt Contractor Dome Construction & Contracting	   
3.1	Providing material, labor, tools for excavation, laying and back filling of 9" Dia RCC (Razia) sewer pipe from college building to connect the mainhole on outside road, Along with construction of 3'x3'x4' main hole each At 50' distance, complete in all aspects and specification	Rft	250	MFR Construction & Contracting Mohammed Shafiq Govt Contractor Dome Construction & Contracting	 
3.2	Providing material, labor , tools for construction of gully traps size 2'x2'x3' as per the Instruction Of employer specifications	Nos	5	MFR Construction & Contracting Mohammed Shafiq Govt Contractor Dome Construction & Contracting	 
					  

3.3	Providing material, labor , tools for replacing the damage upvc pipes in washrooms along with all the accessories and rectification, area must be finished same as before completed in all aspects and as per the directon of the employer	Rft	500	MFR Construction & Contracting	Appon
				Mohammed Shafiq Govt Contractor	Appon
				Dome Construction & Contracting	NO appon
3.4	Providing material, labor , tools for replacing the damage A/C Drain pipes at any level any height complete in all respects	Rft	1000	MFR Construction & Contracting	Appon
				Mohammed Shafiq Govt Contractor	NO appon
				Dome Construction & Contracting	NO appon
3.5	Wash room Fixtured make (Master, Porta or equivalent)			MFR Construction & Contracting	Appon
				Mohammed Shafiq Govt Contractor	NO appon
				Dome Construction & Contracting	NO appon
	Pedestal basin	Nos	12		
	European Comode	Nos	9		
	Indian Comode	Nos	5		
	Kitchen sink	Nos	1		
	Muslim shower	Nos	9		
	Basin mixture	Nos	18		
	Stop T cock	Nos	26		
	Double bib Cock	Nos	9		
	Bib cock	Nos	4		
Kitchen sink mixture	Nos	1			
Providing, fixing, testing and commisioning of all the fixtures					

4.1	Lawn Work: Providing and laying 1' sweat earth filling where required and also providing grass along with the plants approved by the client.	Job	2	MFR Construction & Contracting Mohammed Shafiq Govt Contractor Dome Construction & Contracting	 
4.2	Patch work of CC flooring and repair of curb stone: Providing material, labor, tools for the patch work of the existing CC flooring in the car parking of college building along with the repair and replacement of the curb stones where needed and repainting the curb stones in sitting area and parking area as per the need and complete in all aspects as per instruction of employer	Job	1	MFR Construction & Contracting Mohammed Shafiq Govt Contractor Dome Construction & Contracting	 
4.3	Removal of Debris and repair or replacement of sitting shades: Providing material, labor, tools for removal of debris and all unwanted materials from the premisses of college along with the repair and replacement of the sitting shades as per need and instruction from the client representative complete in all aspects and specifications	Job	1	MFR Construction & Contracting Mohammed Shafiq Govt Contractor Dome Construction & Contracting	 

4.4	Providing and fixing imported wooden flooring in library (Water resistant) was approved base material, filling and treatment. (Alnoor brand or equivalent approved by client) with all fixing accessories and base material complete in all aspects and as per specification of employer	Sq Ft	114	MFR Construction & Contracting	/ Approved	
				Mohammed Shafiq Govt Contractor		
				Dome Construction & Contracting		Approved
	Providing and fixing wooden cabinet in the kitchen area along with all accessories and polish treatment. (size 7'x2.5'x3') along with SS kitchen sink and fixtures (made Master, porta or equivalent) complete in all aspects and specification or instruction of the employer	Sq Ft	50	MFR Construction & Contracting	/ Approved	
				Mohammed Shafiq Govt Contractor		
				Dome Construction & Contracting		Approved

Azra

Dr. Azra Saleem
Member
H.O.D. of Pharmacology
S.M.B.B.M.COLLEGE LYARI

Habibullah Qureshi

Dr. Habibullah Qureshi
Member
Prof. & H.O.D. of Bio-Chemistry
S.M.B.B.M.COLLEGE LYARI

Salman Mansoor

Dr. salman Mansoor
Member
H.O.D. of Dermatology
S.M.B.B.M.COLLEGE LYARI

Ismail Hirani

Dr. Ismail Hirani
Chairman
Prof. & H.O.D. of ENT
S.M.B.B.M.COLLEGE LYARI

Muntaha Abid Paracha

Mr Muntaha Abid Paracha
Project Manager
Atif Nazar Associates



**OFFICE OF THE PRINCIPAL / PROJECT DIRECTOR
SHAHEED MOHTARMA BENAZIR BHUTTO MEDICAL COLLEGE
LYARI KARACHI**

Under Rule 46(2) of SPPRA Rules-2010 / 2013

Method of Procurement: **Single Stage – Two Envelopes**

Minutes of Tender Bids Opening Meeting (Technical Proposal)

**REPAIR & MAINTENANCE / RENOVATION WORK AT EXISTING
COLLAGE BUILDING “AS PER SCHEDULE OF WORK” (CFY 2016-17)**

A meeting of the Procurement Committee of this Department was held on 02-05-2017 for opening the bids received in respect of subject above. The meeting was attended by all / following members of the procurement committee and the representative of bidders (Attendance sheet is enclosed).

The bids were opened at 12:00 Noon in the presence of the above mentioned participants and the Financial rates by bidders were sealed by Chairman of the Procurement Committee.

The Technical Committee shall examine all the Bids as per the Qualification / Eligibility criteria provided in the Bidding Document.

The meeting ended with the vote of thanks to and from the chair.

**ABDUL MUNAF ADVANI,
MEMBER
(Procurement Committee)/
Director Finance
Shaheed Benazir Bhutto
General University, Lyari Karachi**

**DR. IQBAL KHAYANI
MEMBER
(Procurement Committee)/
Professor of E.N.T.
D.U.H.S. Karachi**

**DR. SIKANDAR RAFIQ QURESHI
CHAIRMAN
(Procurement Committee)/
Head of Department of Radiology
Shaheed Mohtarma Benazir Bhutto
Medical College Lyari Karachi**



OFFICE OF THE PRINCIPAL / PROJECT DIRECTOR
SHAHEED MOHTARMA BENAZIR BHUTTO MEDICAL COLLEGE
LYARI KARACHI

Under Rule 46(2) of SPPRA Rules-2010 / 2013

Method of Procurement: Single Stage – Two Envelopes

Minutes of Tender Bids Opening Meeting (Technical Proposal)

**REPAIR & MAINTENANCE / RENOVATION WORK AT EXISTING
COLLAGE BUILDING “AS PER SCHEDULE OF WORK” (CFY 2016-17)**

A meeting of the Procurement Committee of this Department was held on 02-05-2017 for opening the bids received in respect of subject above. The meeting was attended by all / following members of the procurement committee and the representative of bidders (Attendance sheet is enclosed).

The bids were opened at 12:00 Noon in the presence of the above mentioned participants and the Financial rates by bidders were sealed by Chairman of the Procurement Committee.

The Technical Committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document.

The meeting ended with the vote of thanks to and from the chair.

DR. HABIBULLAH QURESHI
MEMBER
(Technical Committee)/
Professor & H.O.D. of Bio-Chemistry
Shaheed Mohtarma Benazir Bhutto
Medical College Lyari Karachi

DR. SALMAN MANSOOR
MEMBER
(Technical Committee)/
H.O.D. of Dermatology
Shaheed Mohtarma Benazir Bhutto
Medical College Lyari Karachi

DR. AZRA SALEEM
MEMBER
(Technical Committee)/
H.O.D. of Pharmacology
Shaheed Mohtarma Benazir Bhutto
Medical College Lyari Karachi

DR. ISMAIL HIRANI
CHAIRMAN
(Technical Committee)/
Professor & H.O.D. of E.N.T.
Shaheed Mohtarma Benazir Bhutto
Medical College Lyari Karachi






**OFFICE OF THE PRINCIPAL / PROJECT DIRECTOR
SHAHEED MOHTARMA BENAZIR BHUTTO MEDICAL
COLLEGE LYARI KARACHI**

ATTENDANCE POSITION

Ref:- INF-KRY No.2003/17, published in different leading newspapers from dated 16-04-2017.

The following respected **Procurement Committee Members** is hereby attended the Opening of **TECHNICAL BID Tenders for REPAIR & MAINTENANCE / RENOVATION WORK AT EXISTING COLLAGE BUILDING (AS PER SCHEDULE OF WORK)** in the office of the Principal / Project Director, Shaheed Mohtarma Benazir Bhutto Medical College Lyari Karachi on

02-05-2017 at 12:00 Noon.

Sr.	NAMES	STATUS	SIGNATURE
1	Dr. Sikandar Rafiq Qureshi H.O.D. OF Radiology S.M.B.B.M. College Lyari, Karachi	CHAIRMAN	
2	Dr. Iqbal Khayani Professor of ENT, D.U.H.S. Karachi	MEMBER	
3	Abdul Munaf Advani, Director Finance Shaheed Benazir Bhutto General University, Lyari Karachi	MEMBER	



**OFFICE OF THE PRINCIPAL / PROJECT DIRECTOR
SHAHEED MOHTARMA BENAZIR BHUTTO MEDICAL
COLLEGE LYARI KARACHI**

ATTENDANCE POSITION

Ref:- INF-KRY No.2003/17, published in different leading newspapers from dated 16-04-2017.

The following respected **Technical Committee Members** is hereby attended the Opening of **TECHNICAL BID Tenders for REPAIR & MAINTENANCE / RENOVATION WORK AT EXISTING COLLAGE BUILDING (AS PER SCHEDULE OF WORK)** in the office of the Principal / Project Director, Shaheed Mohtarma Benazir Bhutto Medical College Lyari Karachi on

02-05-2017 at 12:00 Noon.

Sr.	NAMES	STATUS	SIGNATURE
1	Dr. Ismail Hirani Professor & H.O.D. of E.N.T, S.M.B.B.M. College Lyari, Karachi	CHAIRMAN	
2	Dr. Habibullah Qureshi Professor & H.O.D. of Bio-Chemistry, S.M.B.B.M. College Lyari	MEMBER	
3	Dr. Azra Saleem H.O.D. of Pharmacology, S.M.B.B.M.C. Lyari, Karachi	MEMBER	
4	Dr. Salman Mansoor H.O.D. of Dermatology, S.M.B.B.M.C. Lyari, Karachi	MEMBER	
5	Mr. Muntaha Abid Paracha Project Manager M/s: Atif Nazar Associates Karachi	MEMBER	



Monday
April 17, 2017
Rajab 19, 1438
KARACHI

Rs 20.00
30 Pages
Vol. LXXI No. 107
Regd. No. SS-022

www.dawn.com

DAWN

**OFFICE OF THE PRINCIPAL / PROJECT DIRECTOR
SHAHEED MOHTARMA BENAZIR BHUTTO MEDICAL COLLEGE
LYARI KARACHI**

No. F/SMBBMCL/(Tender)/2016-17/599/600

Dated: 13-04-2017

TENDER NOTICE

In accordance with SPPRA Rules 2010 (Amended 2013), the Principal/Project Director Shaheed Mohtarma Benazir Bhutto Medical College Lyari, Karachi invites sealed tender from contractors who are registered in Income Tax and Sindh Revenue Board for the following works.

Sr. No.	Name of Work	Time Allowed for completion	Cost of Tender Document
01.	Repair, Maintenance / Renovation work at existing college Building (As per schedule of work)	One Month	Rs. 2000/

TERMS AND CONDITIONS OF THE TENDER:

The intending participants can submit their bid under **SINGLE STAGE TWO ENVELOPE** procedure adopted for tender process. Bid shall comprise a single package containing two separate envelopes. Each envelope shall contain separately sealed financial proposal and technical proposal. Envelopes shall be marked as "**FINANCIAL PROPOSAL**" and "**TECHNICAL PROPOSAL**" in bold and legible letters to avoid confusion and reject of bid.

- Interested contractors may obtain the tender form along with the specification of work from office of Principal/Project Director Shaheed Mohtarma Benazir Bhutto Medical College Lyari, Karachi by submitting an application on their letterhead and tender fee in form of Pay order/ Demand Draft along with copies of NTN and Sindh Revenue Board.
- The last date of receipt and submission of tender form is 29 April 2017 upto 11 am which will be opened on 2 May 2017 at 12.00 Noon. The conditional tenders will not be entertained.

- The procuring agency may accept/reject the tender subject to the relevant provision of SPPRA Rules 2010.
- Only bid offered on the prescribed tender form issued by the office of Principal/Project Director Shaheed Mohtarma Benazir Bhutto Medical College Lyari, Karachi shall be accepted. However additional sheet may be attached, if required.
- Only contractors registered with Income Tax and Sindh Revenue Board are eligible to participate in the tender.
- Bidders are required to quote the charges in local currency (Pak Rupees)

-Sd/-

**PRINCIPAL / PROJECT DIRECTOR
SHAHEED MOHTARMA BENAZIR BHUTTO
MEDICAL COLLEGE LYARI, KARACHI.**

INF-KRY No. 2003/17

محمد شہزاد کھٹک

Say No to Corruption

DAILY EXPRESS

روزنامہ ایکسپریس کراچی

پاکستان کے 11 شہروں سے ایک وقت شائع ہونے والا واحد اخبار

جلد 19 شماره 221 | اتوار 18 رجب المرجب 1438ھ | 16 اپریل 2017ء | صفحات 22 قیمت 20 روپے

SC(MC)989/بھٹو

SUNDAY, APRIL 16, 2017

دفتر پرنسپل / پروجیکٹ ڈائریکٹر

شہید محترمہ بینظیر بھٹو میڈیکل کالج لیاری کراچی

No.F/SMBBMCL/(Tender)/2016-17/599/600 Dated: 13-04-2017

ٹینڈر نوٹس

SPPRA رولز 2010 (ترمیم شدہ 2013) سے مطابقت میں، پرنسپل / پروجیکٹ ڈائریکٹر شہید محترمہ بینظیر بھٹو میڈیکل کالج لیاری کراچی کو مندرجہ ذیل کاموں کیلئے کنٹریکٹرز جو آگ نکس اور سندھ ریونیو بورڈ میں رجسٹرڈ ہیں سے سر بہرہ منڈرز مطلوب ہیں۔

نمبر شمار	کام کا نام	مدت پختل	ٹینڈر دستاویزات کی لاگت
1	موجودہ کالج بلڈنگ میں ریسیٹر، مینٹی ننس / تزئین کا کام (کام کے شیڈول کے مطابق)	ایک ماہ	Rs. 2000/-

ٹینڈرز کے قواعد و ضوابط

- خواہشمند شرکاء ٹینڈر کے عمل کیلئے اختیار کردہ سنگل اسٹیج ٹو اینڈیلپ طریقہ کے تحت اپنی پیشکشیں جمع کرا سکتے ہیں، پیشکش دو طعمرہ طعمرہ لفافوں پر مشتمل سنگل بیکیج پر مشتمل ہوگی، ہر لفافہ طعمرہ طعمرہ سر بہرہ فائنل پروپوزل اور ٹیکنیکل پروپوزل پر مشتمل ہوگا کسی لفافہ فی اور پیشکش کے مسترد ہونے سے بچنے کیلئے لفافوں پر واضح اور جلی حروف میں "فائنل پروپوزل" اور "ٹیکنیکل پروپوزل" درج کرنا ہوں گے۔
- 1 ڈپٹی کے حامل کنٹریکٹرز کام کی تصریح کے ہمراہ ٹینڈر فارم، NTN اور سندھ ریونیو بورڈ کی نقول کے ہمراہ اپنے لیٹر ہیڈ پر درخواست اور ٹینڈر فیس بٹل ہے آرڈر / ذیمانہ ذرافت جمع کرانے کے ذریعے دفتر پرنسپل / پروجیکٹ ڈائریکٹر شہید محترمہ بینظیر بھٹو میڈیکل کالج لیاری، کراچی سے حاصل کر سکتے ہیں۔
- 2 ٹینڈر فارم کی وصولی اور جمع کرانے کی آخری تاریخ 29 اپریل 2017 دن 11:00 بجے تک ہے جو 02 مئی 2017 کو دوپہر 12:00 بجے کھولا جائے گا، شرط ٹینڈرز ریفرنڈس لائے جائیں گے۔
- 3 پرو کیورنگ ایجنسی SPPRA رولز 2010 کی متعلقہ شق سے شرط ٹینڈر قبول / مسترد کر سکتی ہے۔
- 4 صرف دفتر پرنسپل / پروجیکٹ ڈائریکٹر شہید محترمہ بینظیر بھٹو میڈیکل کالج لیاری کراچی کی جانب سے جاری کردہ مجوزہ ٹینڈر فارم پر پیشکش کردہ پیشکش قبول کی جائے گی، تاہم اضافی صفحات اگر درکار ہوں تو منسلک کئے جاسکتے ہیں۔
- 5 صرف حکمہ آگ نکس اور سندھ ریونیو بورڈ سے رجسٹرڈ کنٹریکٹرز ٹینڈرز میں شرکت کیلئے اہل ہیں۔
- 6 پیشکش دہندگان کو لیبل کرنسی (پاکستانی روپوں) میں چارج درج کرنے چاہئیں۔

دستخط

پرنسپل / پروجیکٹ ڈائریکٹر
شہید محترمہ بینظیر بھٹو
میڈیکل کالج لیاری، کراچی

روزانه
ڪاوش

Saturday 22 April, 2017

(جلد 27) چنبر 22 اپريل 2017 ۽ بمطابق 24 رجب المرجب 1438ھ (259) قيمت 15 روپيا

آفيس آف دي پرنسپل/پروجيڪٽ ڊائريڪٽر
شهيد محترم بينظير ڀٽو ميڊيڪل
ڪاليج لياري ڪراچي

No. F/SMBBMCL/(Tender)/2016-17/599/600

Dated: 13-04-2017

ٽينڊر نوٽيس

SPPRA رولز 2010 (ترميم ٿيل 2013) سان مطابقت ۾، پرنسپل/پروجيڪٽ ڊائريڪٽر شهيد محترم بينظير ڀٽو ميڊيڪل ڪاليج لياري ڪراچي کي هيٺ ڏنل ڪمن لاءِ ڪانٽريڪٽز جيڪي انڪم ٽيڪس ۽ سنڌ روئينيو بورڊ ۾ رجسٽرڊ آهن، تن کان مهربند ٿيندڙز گهريل آهن.

نمبر شمار	ڪم جو نالو	تڪميل جو ملو	ٽينڊر دستاويزن جي لاڳت
1.	موجوده ڪاليج بلڊنگ ۾ ريشر، مينٽيننس/ترميم هڪ مهينو جو ڪم (ڪم جي شيڊيول مطابق).	هڪ مهينو	2000 روپيا

ٽينڊر جا قاندا ۽ ضابطا

- خواهشمند شرڪت ڪندڙ، ٽينڊر جي عمل لاءِ اختيار ڪيل سنگل اسٽيج ٽو اينويلپ طريقي تحت پنهنجون آڇون جمع ڪرائي سگهن ٿا، آڇ بن الڳ الڳ لفافن تي مشتمل سنگل بيڪيڊ تي مشتمل هوندي، هر لفافو الڳ الڳ مهربند فنانشل پروپوزل ۽ ٽيڪنيڪل پروپوزل تي مشتمل هوندو ڪنهن غلط فهمي ۽ آڇ رد ٿيڻ کان بچڻ لاءِ لفافن تي واضح ۽ ٿلهن اکرن ۾ "فنانشل پروپوزل" ۽ "ٽيڪنيڪل پروپوزل" لکڻا پوندا.
- دلچسپي رکندڙ ڪانٽريڪٽرز ڪم جي تصريح سان گڏ ٽينڊر فارم، NTN ۽ سنڌ روئينيو بورڊ جي ڪاپين سان گڏ پنهنجي ليٽر هيڊ تي درخواست ۽ ٽينڊر في بي آرڊر/ڊمانڊ ڊرافٽ جي صورت ۾ جمع ڪرائڻ ذريعي آفيس پرنسپل/پروجيڪٽ ڊائريڪٽر شهيد محترم بينظير ڀٽو ميڊيڪل ڪاليج لياري، ڪراچي مان حاصل ڪري سگهن ٿا.
- ٽينڊر فارم جي وصولي ۽ جمع ڪرائڻ جي آخري تاريخ 29 اپريل، 2017 صبح 11:00 وڳي تائين آهي جيڪي 02 مئي، 2017 تي منجهند 12:00 وڳي کوليا ويندا، مشروط ٽينڊرز غور هيٺ نه آندا ويندا.
- پروڪيورنگ ايجنسي SPPRA رولز 2010 جي لاڳاپيل شق سان مشروط ٽينڊر قبول/رد ڪري سگهي ٿي.
- صرف آفيس پرنسپل/پروجيڪٽ ڊائريڪٽر شهيد محترم بينظير ڀٽو ميڊيڪل ڪاليج لياري ڪراچي طرفان جاري ڪيل مجوزو ٽينڊر فارم تي آڇيل واک قبول ڪيا ويندا، جڏهن ته اضافي صفحا جيڪڏهن گهريل هجن ته لڳائي سگهجن ٿا.
- صرف انڪم ٽيڪس کاتي ۽ سنڌ روئينيو بورڊ وٽ رجسٽرڊ ڪانٽريڪٽرز ٽينڊر ۾ شرڪت لاءِ اهل آهن.
- آڇ ڏيندڙن کي لوڪل ڪرنسي (پاڪستاني روپين) ۾ چارجز درج ڪرڻ گهرجن.

پرنسپل/پروجيڪٽ ڊائريڪٽر

شهيد محترم بينظير ڀٽو

ميڊيڪل ڪاليج لياري، ڪراچي

INF/KRY.No:2003/2017

SAY NO TO CORRUPTION

مذهب جي ليادي پر نفرت جو پرچار ڪندڙن کي سڃاتو.

T E X T

سنڌ پر تعليم جي بهتري لاءِ علمي ۽ پنهنجو بيمار لکي 8 3 9 8 تي ايس ايس ڪريو






OFFICE OF THE PRINCIPAL / PROJECT DIRECTOR
SHAHEED MOHTARMA BENAZIR BHUTTO MEDICAL COLLEGE LYARI KARACHI
Bid Evaluation Report


1. Name of Procuring Agency: **OFFICE OF THE PRINCIPAL/PROJECT DIRECTOR, SHAHEED MOHTARMA BENAZIR BHUTTO MEDICAL COLLEGE LYARI, KARACHI**
2. Tender Reference No: **NIT No. F/SMBBML/(Tender)/2016-17/599/600, DATED 31-03-2017, INF-KRY No. 2003/17**
3. Tender Description/Name of work/item: **Repair, Maintenance & Renovation Work of Shaheed Mohtarma Benazir Bhutto Medical College Lyari, Karachi.**
4. Method of Procurement: **Single Stage - Two Envelope Procedure**
5. Tender Published: **Daily Express Dated 16-04-2017, Daily Dawn, Dated 17-04-2017 etc. Serial No. 32563, SPPRA Web Site ID # 2147483647**
6. Total Bid documents Sold: **Nos. 3 (Three)**
7. Total Bids Received: **Nos. 3 (Three)**
8. Technical Bid Opening date (if applicable): **2 -05-2017 (Technical Evaluation Report copy attached)**
9. No. of Bid Technically Qualified (if applicable): **Nos. 2 (Two)**
10. Bid(s) Rejected: **Nos. 1 (One)**
11. Financial Bid Opening date: **04-05-2017 (Comparative Statement (Financial) copy attached)**
12. Bid Evaluation Report: **REPAIR, MAINTENANCE & RENOVATION WORKS.**


S/No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison With Estimated Cost	Reasons for acceptance/rejection	Remarks
	1	2	3	4	5	6
1.	Comparative Statement Of Financial bid is Attached					

Remarks: The Procurement & Technical Committee recommended to accept the M/s: **MFR Construction & Contracting** responsive bids at their quoted rates, hence M/s: **MFR Construction & Contracting** is **Financially Qualified**.


Submitted to the Principal/ Project Director, S.M.B.B.M.C. Lyari Karachi for further process accordingly.



Dr. Azra Saleem
Member
H.O.D. of Pharmacology
S.M.B.B.M.COLLEGE LYARI



Dr. Habibullah Qureshi
Member
Professor & H.O.D. of BIO- CHEMISTRY
S.M.B.B.M.COLLEGE LYARI



Dr. Salman Mansoor
Member
H.O.D. of Dermatology
S.M.B.B.M.COLLEGE LYARI


Dr. Iqbal Kayani
Representative of Dow Health
University of Sciences, Karachi


Mr. Abdul Munaf Advani
Representative of Shaheed Benazir
Bhutto General University, Lyari,
Karachi


Mr. Muntaha Paracha
Member
Project Manager
Atif Nazar Association


Dr. Ismail Hirani
Chairman,
Professor & H.O.D. of E.N.T
S.M.B.B.M.COLLEGE LYARI


Dr. Sikandar Rafiq Qureshi
Chairman,
Assist. Prof. & H.O.D. of Radiology
S.M.B.B.M.COLLEGE LYARI

STATEMENT OF FINANCIAL BIDS (ITEM WISE)
FOR THE YEAR 2016-17
TENDER REF. NO. INF-KRY NO 2003/17

S. No.	Description	Name of Quoting Firm	Name of Manufacturer /Origin	Size/ Specification	UOM	QUOTED PER UNIT RATE	TOTAL PRICE	RANKING	Name of Successful Bidder	REMARKS
2.1.1.1	Removal of Existing Damaged Plaster at any level any height as per need complete in all respects as per specifications and instructions by the Employer	MFR Construction and Contracting	Pakistan	Removal of Existing Damaged Plaster at any level any height as per need complete in all respects as per specifications and instructions by the Employer	<u>SFT</u>	4000	156,000.00	1st Lowest	MFR Construction and Contracting	
		Mohammed Sharif Govt Contractor	Pakistan	Removal of Existing Damaged Plaster at any level any height as per need complete in all respects as per specifications and instructions by the Employer	<u>SFT</u>	4000	164,000.00	2nd Lowest		
2.1.1.2	Treatment of damaged areas using wall seepage with solution of Brooks Chemical or other equivalent complete in all respects as per manufacturer' recommendations	MFR Construction and Contracting	Pakistan	Treatment of damaged areas using wall seepage with solution of Brooks Chemical or other equivalent complete in all respects as per manufacturer' recommendations	<u>SFT</u>	4000	200,000.00	1st Lowest	MFR Construction and Contracting	
		Mohammed Sharif Govt Contractor	Pakistan	Treatment of damaged areas using wall seepage with solution of Brooks Chemical or other equivalent complete in all respects as per manufacturer' recommendations	<u>SFT</u>	4000	208,000.00	2nd Lowest		
2.1.1.3	Providing and applying smooth 1/2" to 3/4" thick Plaster at any level any height with 1:4 (1 Cement 4 sand) ratio, complete in all respects as per specifications and instructions by the Employer	MFR Construction and Contracting	Pakistan	Providing and applying smooth 1/2" to 3/4" thick Plaster at any level any height with 1:4 (1 Cement 4 sand) ratio, complete in all respects as per specifications and instructions by the Employer	<u>SFT</u>	4000	268,000.00	1st Lowest	MFR Construction and Contracting	
		Mohammed Sharif Govt Contractor	Pakistan	Providing and applying smooth 1/2" to 3/4" thick Plaster at any level any height with 1:4 (1 Cement 4 sand) ratio, complete in all respects as per specifications and instructions by the Employer	<u>SFT</u>	4000	276,000.00	2nd Lowest		
2.2.2	Cleaning and removal of debris and loose materials of existing roof screed, using wire brush and other tools required complete in all respects and as per instructions by the Employer	MFR Construction and Contracting	Pakistan	Providing laying and applying hot bitumen to the horizontal surface of roof in two layers with 10/20 at 1.64 kg per sqm, apply hot over complete dry	<u>SFT</u>	5500	198,000.00	1st Lowest	MFR Construction and Contracting	
		Mohammed Sharif Govt Contractor	Pakistan	Providing laying and applying hot bitumen to the horizontal surface of roof in two layers with 10/20 at 1.64 kg per sqm, apply hot over complete dry surface of concrete, complete in all	<u>SFT</u>	5500	198,000.00	2nd Lowest		

S. No.	Description	Name of Quoting Firm	Name of Manufacturer /Origin	Size/ Specification	UOM	QUOTED PER UNIT RATE	TOTAL PRICE	RANKING	Name of Successful Bidder	REMARKS
2.2.3	Providing laying and applying hot bitumen to the horizontal surface of roof in two layers with 10/20 at 1.64 kg per sqm, apply hot over complete dry surface of concrete, complete in all respects as per specifications and instructions by the Employer	MFR Construction and Contracting	Pakistan	Providing laying and applying hot bitumen to the horizontal surface of roof in two layers with 10/20 at 1.64 kg per sqm, apply hot over complete dry surface of concrete, complete in all respects as per specifications and instructions by the Employer	SFT	5500	374,000.00	1st Lowest	MFR Construction and Contracting	
		Mohammed Sharif Govt Contractor	Pakistan	Providing laying and applying hot bitumen to the horizontal surface of roof in two layers with 10/20 at 1.64 kg per sqm, apply hot over complete dry surface of concrete, complete in all respects as per specifications and instructions by the Employer	SFT	5500	374,000.00	2nd Lowest		
2.2.4	Providing and laying 3 mm thick HY-Grip with heat joint overlap of 4 inches and making roof finishing composed of C C 1 2 4 screed of min. 2.5 inch thickness laid in panels not exceeding 16sqft, complete in all respects and as per instructions by the Employer	MFR Construction and Contracting	Pakistan	Providing and laying 3 mm thick HY-Grip with heat joint overlap of 4 inches and making roof finishing composed of C C 1 2 4 screed of min. 2.5 inch thickness laid in panels not exceeding	SFT	5500	990,000.00	1st Lowest	MFR Construction and Contracting	
		Mohammed Sharif Govt Contractor	Pakistan	Providing and laying 3 mm thick HY-Grip with heat joint overlap of 4 inches and making roof finishing composed of C C 1 2 4 screed of min. 2.5 inch thickness laid in panels not exceeding	SFT	5500	990,000.00	2nd Lowest		
2.2.5	Providing water spouts and maintaining proper grade for rain water drainage complete in all respect as per specification and instruction of client employer	MFR Construction and Contracting	Pakistan	Providing water spouts and maintaining proper grade for rain water drainage complete in all respect as per specification and instruction of client employer	Nos	6	27,000.00	1st Lowest	MFR Construction and Contracting	
		Mohammed Sharif Govt Contractor	Pakistan	Providing water spouts and maintaining proper grade for rain water drainage complete in all respect as per specification and instruction of client employer	Nos	6	27,000.00	2nd Lowest		

MFR

[Signature]

[Signature]

[Signature]

[Signature]

S. No.	Description	Name of Quoting Firm	Name of Manufacturer /Origin	Size/ Specification	UOM	QUOTED PER UNIT RATE	TOTAL PRICE	RANKING	Name of Successful Bidder	REMARKS
2.3.2	Removal of existing tiles and removal of debris along with loose materials complete in all aspects and as per need and specification	MFR Construction and Contracting	Pakistan	Removal of existing tiles and removal of debris along with loose materials complete in all aspects and as per need and specification			250,140.00	1st Lowest	MFR Construction and Contracting	
		Mohammed Sharif Govt Contractor	Pakistan		Sft	657	250,140.00	2nd Lowest		
	Male Lavatory in college building			Male Lavatory in college building						
	female Lavatory in college building			female Lavatory in college building	Sft	743				
	office washrooms			office washrooms	Sft	1140				
	Pharma Depart Wall tiles			Pharma Depart Wall tiles	Sft	1000				
	Pharma Depart washrooms tiles			Pharma Depart washrooms tiles	Sft	250				
	Total		Total	Sft	3790					
2.3.3	Providing & laying Porcelain tiles (size 10" x 13") make (shabbir or master tiles or equivalent) with 2" thick CC Mortar and providing And Filling grouting,complete in all respect as per specification	MFR Construction and Contracting	Pakistan	Providing & laying Porcelain tiles (size 10" x 13") make (shabbir or master tiles or equivalent) with 2" thick CC Mortar and providing And Filling grouting,complete in all respect as per specification			1,440,200.00	1st Lowest	MFR Construction and Contracting	
		Mohammed Sharif Govt Contractor	Pakistan				1,440,200.00	2nd Lowest		
	Male Lavatory in college building			Male Lavatory in college building	Sft	657				
					Sft	743				
	female Lavatory in college building			female Lavatory in college building	Sft	743				
	Office washrooms			Office washrooms	Sft	1140				
	Pharma depart wall tiles			Pharma depart wall tiles	Sft	1000				
	Pharma depart washroom tiles		Pharma depart washroom tiles	Sft	250					
	Total		Total	Sft	3790					

Amir Ad

[Large stylized signature]

Abg - Muz

S. No.	Description	Name of Quoting Firm	Name of Manufacturer /Origin	Size/ Specification	UOM	QUOTED PER UNIT RATE	TOTAL PRICE	RANKING	Name of Successful Bidder	REMARKS
2.4.2	Scarping and Removal of the existing paint with sand paper and other tools required as per need complete in all aspects and specification	MFR Construction and Contracting	Pakistan	Scarping and Removal of the existing paint with sand paper and other tools required as per need complete in all aspects and specification	Sft	56700	2,211,300.00	1st Lowest	MFR Construction and Contracting	
		Mohammed Sharif Govt Contractor	Pakistan	Scarping and Removal of the existing paint with sand paper and other tools required as per need complete in all aspects and specification	Sft	56700	2,324,700.00	2nd Lowest		
2.4.3	Providing and Preparation of surface i/c applying priming coat, filling, rubbing and smoothing with sand paper, applying three coats of delux ICI or berger or equivalent of approved shade to walls, ceiling, Doors and Grill at any level any height complete in all aspects	MFR Construction and Contracting	Pakistan				2,551,500.00	1st Lowest	MFR Construction and Contracting	
		Mohammed Sharif Govt Contractor	Pakistan				2,664,900.00	2nd Lowest		
		college building interior and exterior			Sft	41000				
		lecture halls			Sft	10000				
		tutorial rooms interior and exterior			Sft	3700				
Pharma depart			Sft	2000						
Total				Sft	56,700					
3.1	Providing material, labor, tools for excavation, laying and back filling of 9" Dia RCC (Razia) sewer pipe from college building to connect the mainhole on outside road. Along with construction of 3'x3'x4' main hole each At 50' distance, complete in all aspects and specification	MFR Construction and Contracting	Pakistan	Providing material, labor, tools for excavation, laying and back filling of 9" Dia RCC (Razia) sewer pipe from college building to connect the	Rft	250	212,500.00	1st Lowest	MFR Construction and Contracting	
		Mohammed Sharif Govt Contractor	Pakistan	Providing material, labor, tools for excavation, laying and back filling of 9" Dia RCC (Razia) sewer pipe from college building to connect the	Rft	250	237,500.00	2nd Lowest		

MFR

[Handwritten signature]

[Handwritten signature]

[Handwritten signature]

[Handwritten signature]

S. No.	Description	Name of Quoting Firm	Name of Manufacturer / Origin	Size/ Specification	UOM	QUOTED PER UNIT RATE	TOTAL PRICE	RANKING	Name of Successful Bidder	REMARKS
3.2	Providing material, labor, tools for construction of gully traps size 2'x2'x3' as per the Instruction Of employer specifications	MFR Construction and Contracting	Pakistan	Providing material, labor, tools for construction of gully traps size 2'x2'x3' as per the Instruction Of employer	Nos	5	38,500.00	1st Lowest	MFR Construction and Contracting	
		Mohammed Sharif Govt Contractor	Pakistan	Providing material, labor, tools for construction of gully traps size 2'x2'x3' as per the Instruction Of employer specifications	Nos	5	44,000.00	2nd Lowest		
3.3	Providing material, labor, tools for replacing the damage upvc pipes in washrooms along with all the accessories and rectification, area must be finished same as before completed in all aspects and as per the direction of the employer	MFR Construction and Contracting	Pakistan	Providing material, labor, tools for replacing the damage upvc pipes in washrooms along with all the accessories and rectification, area must be finished same as before completed in	Rft	500	262,500.00	1st Lowest	MFR Construction and Contracting	
		Mohammed Sharif Govt Contractor	Pakistan	Providing material, labor, tools for replacing the damage upvc pipes in washrooms along with all the accessories and rectification, area must be finished same as before completed in	Rft	500	367,500.00	2nd Lowest		
3.4	Providing material, labor, tools for replacing the damage A/C Drain pipes at any level any height complete in all respects	MFR Construction and Contracting	Pakistan	Providing material, labor, tools for replacing the damage A/C Drain pipes at any level any height complete in all	Rft	1000	157,630.00	1st Lowest	MFR Construction and Contracting	
		Mohammed Sharif Govt Contractor	Pakistan	Providing material, labor, tools for replacing the damage A/C Drain pipes at any level any height complete in all	Rft	1000	185,000.00	2nd Lowest		
3.5	Wash room Fixtured make (Master, Porta or equivalent)	MFR Construction and Contracting	Pakistan	Wash room Fixtured make (Master, Porta or equivalent)				1st Lowest	MFR Construction and Contracting	
								2nd Lowest		
	Pedestal basin			Pedestal basin	Nos	12	85,200.00		MFR Construction and Contracting	
	European Comode			European Comode	Nos	9	121,500.00			
	Indian Comode			Indian Comode	Nos	5	26,500.00			
	Kitchen sink			Kitchen sink	Nos	1	5,700.00			
	Muslim shower			Muslim shower	Nos	9	15,750.00			
	Basin mixture			Basin mixture	Nos	18	84,600.00			
	Stop T cock			Stop T cock	Nos	26	18,980.00			
	Double bib Cock			Double bib Cock	Nos	9	9,450.00			
	Bib cock			Bib cock	Nos	4	4,200.00			
	Kitchen sink mixture			Kitchen sink mixture	Nos	1	3,950.00			
	Providing, fixing, testing and commissioning of all the fixtures			Providing, fixing, testing and commissioning of all the fixtures						

Handwritten signature

Handwritten signature

Handwritten signature

Handwritten signature

Handwritten signature


S. No.	Description	Name of Quoting Firm	Name of Manufacturer /Origin	Size/ Specification	UOM	QUOTED PER UNIT RATE	TOTAL PRICE	RANKING	Name of Successful Bidder	REMARKS	
3.5	Wash room Fixtured make (Master, Porta or equivalent)			Wash room Fixtured make (Master, Porta or equivalent)				1st Lowest	MFR Construction and Contracting		
		Mohammed Sharif Govt Contractor	Pakistan					2nd Lowest			
	Pedestal basin			Pedestal basin	Nos	12	99,600.00				
	European Comode			European Comode	Nos	9	135,000.00				
	Indian Comode			Indian Comode	Nos	5	30,000.00				
	Kitchen sink			Kitchen sink	Nos	1	6,000.00				
	Muslim shower			Muslim shower	Nos	9	18,000.00				
	Basin mixture			Basin mixture	Nos	18	90,000.00				
	Stop T cock			Stop T cock	Nos	26	20,800.00				
	Double bib Cock			Double bib Cock	Nos	9	9,900.00				
	Bib cock			Bib cock	Nos	4	4,400.00				
	Kitchen sink mixture			Kitchen sink mixture	Nos	1	4,050.00				
	Providing, fixing, testing and commissioning of all the fixtures			Providing, fixing, testing and commissioning of all the fixtures							
4.1	Lawn Work: Providing and laying 1' sweat earth filling where required and also providing grass along with the plants approved by the client.	MFR Construction and Contracting	Pakistan	Lawn Work: Providing and laying 1' sweat earth filling where required and also providing grass along with the plants approved by the client.	Job	2	70,000.00	1st Lowest		MFR Construction and Contracting	
		Mohammed Sharif Govt Contractor	Pakistan	Lawn Work: Providing and laying 1' sweat earth filling where required and also providing grass along with the plants approved by the client.	Job	2	96,000.00	2nd Lowest			
4.2	Patch work of CC flooring and repair of curb stone Providing material, labor, tools for the patch work of the existing CC flooring in the car parking of college building along with the repair and replacement of the curb stones where needed and repainting the curb stones in sitting area and parking area as per the need and complete in all aspects as per	MFR Construction and Contracting	Pakistan	Patch work of CC flooring and repair of curb stone Providing material, labor, tools for the patch work of the existing CC flooring in the car parking of college building along with the repair	Job	1	65,000.00	1st Lowest	MFR Construction and Contracting		
		Mohammed Sharif Govt Contractor	Pakistan	Patch work of CC flooring and repair of curb stone Providing material, labor, tools for the patch work of the existing CC flooring in the car parking of	Job	1	88,000.00	2nd Lowest			


Muhammad


De-My


h


S. No.	Description	Name of Quoting Firm	Name of Manufacturer /Origin	Size/ Specification	UOM	QUOTED PER UNIT RATE	TOTAL PRICE	RANKING	Name of Successful Bidder	REMARKS
4.3	Removal of Debris and repair or replacement of sitting shades. Providing material, labor, tools for removal of debris and all unwanted materials from the premises of college along with the repair and replacement of the sitting shades as per need and instruction from the client representative complete in all	MFR Construction and Contracting	Pakistan	Removal of Debris and repair or replacement of sitting shades. Providing material, labor, tools for removal of debris and all unwanted materials from	Job	1	95,000.00	1st Lowest	MFR Construction and Contracting	
		Mohammed Sharif Govt Contractor	Pakistan	Removal of Debris and repair or replacement of sitting shades. Providing material, labor, tools for removal of debris and all unwanted materials from	Job	1	105,000.00	2nd Lowest		
4.4	Providing and fixing imported wooden flooring in library (Water resistant) was approved base material, filling and treatment (Alnoor brand or equivalent approved by client) with all fixing accessories and base material complete in all aspects and as per specification of employer	MFR Construction and Contracting	Pakistan	Providing and fixing imported wooden flooring in library (Water resistant) was approved base material, filling and treatment (Alnoor brand or equivalent	Sq Ft	114	25,650.00	1st Lowest	MFR Construction and Contracting	
		Mohammed Sharif Govt Contractor	Pakistan	Providing and fixing imported wooden flooring in library (Water resistant) was approved base material, filling and treatment (Alnoor brand or equivalent	Sq Ft	114	27,360.00	2nd Lowest		
4.5	Providing and fixing wooden cabinet in the kitchen area along with all accessories and polish treatment. (size 7'x2.5'x3') along with SS kitchen sink and fixtures (made Master, porta or equivalent) complete in all aspects and specification or instruction of the employer	MFR Construction and Contracting	Pakistan	Providing and fixing wooden cabinet in the kitchen area along with all accessories and polish treatment (size 7'x2.5'x3') along with SS kitchen sink	Sq Ft	50	11,250.00	1st Lowest	MFR Construction and Contracting	
		Mohammed Sharif Govt Contractor	Pakistan	Providing and fixing wooden cabinet in the kitchen area along with all accessories and polish treatment (size 7'x2.5'x3') along with SS kitchen sink	Sq Ft	50	14,950.00	2nd Lowest		



 Dr. Aziz Saleem
 Member
 H.O.D. of Pharmacology
 S.M.B.B.M.COLLEGE LYARI



 Dr. Habibullah Qureshi
 Member
 Professor & H.O.D. of BIO-
 CHEMISTRY
 S.M.B.B.M.COLLEGE LYARI


 Dr. Salman Mansoor
 Member
 H.O.D. of Dermatology
 S.M.B.B.M.COLLEGE LYARI


 Dr. Iqbal Kayani
 Representative of Dow Health
 University of Sciences, Karachi


 Mr. Abdul Munaf Advani
 Representative of Shaheed Benazir Bhutto
 General University, Lyari, Karachi


 Dr. Ismail Hirani
 Chairman,
 Professor & H.O.D. of E.N.T
 S.M.B.B.M.COLLEGE LYARI


 Dr. Sikandar Rafiq Qureshi
 Chairman,
 Assist. Prof. & H.O.D. of Radiology
 S.M.B.B.M.COLLEGE LYARI



OFFICE OF THE PRINCIPAL / PROJECT DIRECTOR
SHAHEED MOHTARMA BENAZIR BHUTTO MEDICAL COLLEGE LYARI KARACHI
Bid Evaluation Report

1. Name of Procuring Agency: **OFFICE OF THE PRINCIPAL/PROJECT DIRECTOR, SHAHEED MOHTARMA BENAZIR BHUTTO MEDICAL COLLEGE LYARI, KARACHI**
2. Tender Reference No: **NIT No. F/SMBBMCL/(Tender)/2016-17/599/600, DATED 13-04-2017, INF-KRY No. 2003/17**
3. Tender Description/Name of work/item: **Repair, Maintenance & Renovation Work of Shaheed Mohtarma Benazir Bhutto Medical College Lyari, Karachi.**
4. Method of Procurement: **Single Stage - Two Envelope Procedure**
5. Tender Published: **Daily Express Dated 17-04-2017, Daily Dawn, Dated 16-04-2017 etc. Serial No. , SPPRA Web Site ID #**
6. Total Bid documents Sold: **Nos. 3 (Three)**
7. Total Bids Received: **Nos. 3 (Three)**
8. Technical Bid Opening date (if applicable): **02-05-2017 (Technical Evaluation Report copy attached)**
9. No. of Bid Technically Qualified (if applicable): **Nos. 2 (Two)**
10. Bid(s) Rejected: **Nos. 1 (One)**
11. Financial Bid Opening date: **04-05-2017 (Comparative Statement (Financial) copy attached)**
12. Bid Evaluation Report: **REPAIR, MAINTENANCE & RENOVATION WORKS.**

S/No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison With Estimated Cost	Reasons for acceptance/rejection	Remarks
	1	2	3	4	5	6
1.	Comparative Statement Of Financial bid is Attached					

Remarks: The Procurement & Technical Committee recommended to accept the M/s: MFR Construction & Contracting responsive bids at their quoted rates, hence M/s: MFR Construction & Contracting is Financially Qualified.

Submitted to the Principal/ Project Director, S.M.B.B.M.C. Lyari Karachi for further process accordingly.

Dr. Azra Saleem
Member
H.O.D. of Pharmacology
S.M.B.B.M.COLLEGE LYARI

Dr. Iqbal Kayani
Representative of Dow Health
University of Sciences, Karachi

Dr. Habibullah Qureshi
Member
Professor & H.O.D. of BIO- CHEMISTRY
S.M.B.B.M.COLLEGE LYARI

Mr. Abdul Munaf Advani
Representative of Shaheed Benazir
Bhutto General University, Lyari,
Karachi

Dr. Salman Mansoor
Member
H.O.D. of Dermatology
S.M.B.B.M.COLLEGE LYARI

Mr. Muntaha Paracha
Member
Project Manager
Atif Nazar Association

Dr. Ismail Hirani
Chairman,
Professor & H.O.D. of E.N.T
S.M.B.B.M.COLLEGE LYARI

Dr. Sikandar Rafiq Qureshi
Chairman,
Assist. Prof. & H.O.D. of Radiology
S.M.B.B.M.COLLEGE LYARI

**COMPARATIVE STATEMENT OF FINANCIAL BIDS (ITEM WISE)
FOR TENDER OF REPAIR, MAINTENANCE & RENOVATION WORK
FOR THE YEAR 2016-17
TENDER REF. NO. INF-KRY NO 2003/17**

S. No.	Description	Name of Quoting Firm	Name of Manufacturer /Origin	Size/ Specification	UOM	QUOTED PER UNIT RATE	TOTAL PRICE	RANKING	Name of Successful Bidder	REMARKS
2.1.1.1	Removal of Existing Damaged Plaster at any level any height as per need complete in all respects as per specifications and instructions by the Employer	MFR Construction and Contracting	Pakistan	Removal of Existing Damaged Plaster at any level any height as per need complete in all respects as per specifications and instructions by the Employer	<u>SFT</u>	4000	156,000.00	1st Lowest	MFR Construction and Contracting	
		Mohammed Sharif Govt Contractor	Pakistan	Removal of Existing Damaged Plaster at any level any height as per need complete in all respects as per specifications and instructions by the Employer	<u>SFT</u>	4000	164,000.00	2nd Lowest		
2.1.1.2	Treatment of damaged areas using wall seepage with solution of Brooks Chemical or other equivalent complete in all respects as per manufacturer' recommendations	MFR Construction and Contracting	Pakistan	Treatment of damaged areas using wall seepage with solution of Brooks Chemical or other equivalent complete in all respects as per manufacturer' recommendations	<u>SFT</u>	4000	200,000.00	1st Lowest	MFR Construction and Contracting	
		Mohammed Sharif Govt Contractor	Pakistan	Treatment of damaged areas using wall seepage with solution of Brooks Chemical or other equivalent complete in all respects as per manufacturer' recommendations	<u>SFT</u>	4000	208,000.00	2nd Lowest		
2.1.1.3	Providing and applying smooth 1/2" to 3/4" thick Plaster at any level any height with 1:4 (1 Cement 4 sand) ratio, complete in all respects as per specifications and instructions by the Employer	MFR Construction and Contracting	Pakistan	Providing and applying smooth 1/2" to 3/4" thick Plaster at any level any height with 1:4 (1 Cement 4 sand) ratio, complete in all respects as per specifications and instructions by the Employer	<u>SFT</u>	4000	268,000.00	1st Lowest	MFR Construction and Contracting	
		Mohammed Sharif Govt Contractor	Pakistan	Providing and applying smooth 1/2" to 3/4" thick Plaster at any level any height with 1:4 (1 Cement 4 sand) ratio, complete in all respects as per specifications and instructions by the Employer	<u>SFT</u>	4000	276,000.00	2nd Lowest		
2.2.2	Cleaning and removal of debris and loose materials of existing roof screed, using wire brush and other tools required complete in all respects and as per instructions by the Employer	MFR Construction and Contracting	Pakistan	Providing laying and applying hot bitumen to the horizontal surface of roof in two layers with 10/20 at 1.64 kg per sqm, apply hot over complete dry	<u>SFT</u>	5500	198,000.00	1st Lowest	MFR Construction and Contracting	
		Mohammed Sharif Govt Contractor	Pakistan	Providing laying and applying hot bitumen to the horizontal surface of roof in two layers with 10/20 at 1.64 kg per sqm, apply hot over complete dry surface of concrete, complete in all	<u>SFT</u>	5500	198,000.00	2nd Lowest		

S. No.	Description	Name of Quoting Firm	Name of Manufacturer /Origin	Size/ Specification	UOM	QUOTED PER UNIT RATE	TOTAL PRICE	RANKING	Name of Successful Bidder	REMARKS
2.2.3	Providing laying and applying hot bitumen to the horizontal surface of roof in two layers with 10/20 at 1.64 kg per sqm, apply hot over complete dry surface of concrete, complete in all respects as per specifications and instructions by the Employer	MFR Construction and Contracting	Pakistan	Providing laying and applying hot bitumen to the horizontal surface of roof in two layers with 10/20 at 1.64 kg per sqm, apply hot over complete dry surface of concrete, complete in all respects as per specifications and instructions by the Employer	<u>SFT</u>	5500	374,000.00	1st Lowest	MFR Construction and Contracting	
		Mohammed Sharif Govt Contractor	Pakistan	Providing laying and applying hot bitumen to the horizontal surface of roof in two layers with 10/20 at 1.64 kg per sqm, apply hot over complete dry surface of concrete, complete in all respects as per specifications and instructions by the Employer	<u>SFT</u>	5500	374,000.00	2nd Lowest		
2.2.4	Providing and laying 3 mm thick HY-Grip with heat joint overlap of 4 inches and making roof finishing composed of C C 1:2.4 screed of min. 2.5 inch thickness laid in panels not exceeding 16sqft, complete in all respects and as per instructions by the Employer.	MFR Construction and Contracting	Pakistan	Providing and laying 3 mm thick HY-Grip with heat joint overlap of 4 inches and making roof finishing composed of C C 1:2.4 screed of min. 2.5 inch thickness laid in panels not exceeding	<u>SFT</u>	5500	990,000.00	1st Lowest	MFR Construction and Contracting	
		Mohammed Sharif Govt Contractor	Pakistan	Providing and laying 3 mm thick HY-Grip with heat joint overlap of 4 inches and making roof finishing composed of C C 1:2.4 screed of min. 2.5 inch thickness laid in panels not exceeding	<u>SFT</u>	5500	990,000.00	2nd Lowest		
2.2.5	Providing water spouts and maintaining proper grade for rain water drainage complete in all respect as per specification and instruction of client employer	MFR Construction and Contracting	Pakistan	Providing water spouts and maintaining proper grade for rain water drainage complete in all respect as per specification and instruction of client employer	Nos	6	27,000.00	1st Lowest	MFR Construction and Contracting	
		Mohammed Sharif Govt Contractor	Pakistan	Providing water spouts and maintaining proper grade for rain water drainage complete in all respect as per specification and instruction of client employer	Nos	6	27,000.00	2nd Lowest		

S. No.	Description	Name of Quoting Firm	Name of Manufacturer /Origin	Size/ Specification	UOM	QUOTED PER UNIT RATE	TOTAL PRICE	RANKING	Name of Successful Bidder	REMARKS
2.3.2	Removal of existing tiles and removal of debris along with loose materials complete in all aspects and as per need and specification	MFR Construction and Contracting	Pakistan	Removal of existing tiles and removal of debris along with loose materials complete in all aspects and as per need and specification			250,140.00	1st Lowest	MFR Construction and Contracting	
		Mohammed Sharif Govt Contractor	Pakistan		Sft	657	250,140.00	2nd Lowest		
	Male Lavatory in college building			Male Lavatory in college building	Sft	743				
	female Lavatory in college building			female Lavatory in college building	Sft	1140				
	office washrooms			office washrooms	Sft	1000				
	Pharma Depart Wall tiles			Pharma Depart Wall tiles	Sft	250				
	Pharma Depart washrooms tiles			Pharma Depart washrooms tiles	Sft	3790				
2.3.3	Providing & laying Porcelain tiles (size 10" x 13") make (shabbir or master tiles or equivalent) with 2" thick CC Mortar and providing And Filling grouting,complete in all respect as per specification	MFR Construction and Contracting	Pakistan	Providing & laying Porcelain tiles (size 10" x 13") make (shabbir or master tiles or equivalent) with 2" thick CC Mortar and providing And Filling grouting,complete in all respect as per specification			1,440,200.00	1st Lowest	MFR Construction and Contracting	
		Mohammed Sharif Govt Contractor	Pakistan				1,440,200.00	2nd Lowest		
	Male Lavatory in college building			Male Lavatory in college building	Sft	657				
	female Lavatory in college building				Sft	743				
	Office washrooms				Sft	1140				
	Pharma depart wall tiles				Sft	1000				
	Pharma depart washroom tiles				Sft	250				
Total				Sft	3790					

Amal

Mohammed Sharif

Shahid

Shahid

S. No.	Description	Name of Quoting Firm	Name of Manufacturer /Origin	Size/ Specification	UOM	QUOTED PER UNIT RATE	TOTAL PRICE	RANKING	Name of Successful Bidder	REMARKS	
2.4.2	Scarping and Removal of the existing paint with sand paper and other tools required as per need complete in all aspects and specification	MFR Construction and Contracting	Pakistan	Scarping and Removal of the existing paint with sand paper and other tools required as per need complete in all aspects and specification	Sft	56700	2,211,300.00	1st Lowest	MFR Construction and Contracting		
		Mohammed Sharif Govt Contractor	Pakistan	Scarping and Removal of the existing paint with sand paper and other tools required as per need complete in all aspects and specification	Sft	56700	2,324,700.00	2nd Lowest			
2.4.3	Providing and Preparation of surface i/c applying priming coat, filling, rubbing and smoothing with sand paper, applying three coats of delux ICI or berger or equivalent of apporved shade to walls, ceiling, Doors and Grill at any level any height complete in all aspects	MFR Construction and Contracting	Pakistan				2,551,500.00	1st Lowest	MFR Construction and Contracting		
		Mohammed Sharif Govt Contractor	Pakistan				2,664,900.00	2nd Lowest			
		college building interior and exterior			Sft	41000					
		lecture halls			Sft	10000					
		tutorial rooms interior and exterior			Sft	3700					
Pharma depart			Sft	2000							
Total				Sft	56,700						
3.1	Providing material, labor, tools for excavation, laying and back filling of 9" Dia RCC (Razia) sewer pipe from college building to connect the mainhole on outside road, Along with construction of 3'x3'x4' man hole each At 50' distance, complete in all aspects and specification	MFR Construction and Contracting	Pakistan	Providing material, labor, tools for excavation, laying and back filling of 9" Dia RCC (Razia) sewer pipe from college building to connect the	Rft	250	212,500.00	1st Lowest	MFR Construction and Contracting		
		Mohammed Sharif Govt Contractor	Pakistan	Providing material, labor, tools for excavation, laying and back filling of 9" Dia RCC (Razia) sewer pipe from college building to connect the	Rft	250	237,500.00	2nd Lowest			

MFR

[Handwritten signature]

[Handwritten signature]


[Handwritten signature]


[Handwritten signature]


S. No.	Description	Name of Quoting Firm	Name of Manufacturer /Origin	Size/ Specification	UOM	QUOTED PER UNIT RATE	TOTAL PRICE	RANKING	Name of Successful Bidder	REMARKS
3.2	Providing material, labor, tools for construction of gully traps size 2'x2'x3' as per the Instruction Of employer specifications	MFR Construction and Contracting	Pakistan	Providing material, labor, tools for construction of gully traps size 2'x2'x3' as per the Instruction Of employer	Nos	5	38,500.00	1st Lowest	MFR Construction and Contracting	
		Mohammed Sharif Govt Contractor	Pakistan	Providing material, labor, tools for construction of gully traps size 2'x2'x3' as per the Instruction Of employer specifications	Nos	5	44,000.00	2nd Lowest		
3.3	Providing material, labor, tools for replacing the damage upvc pipes in washrooms along with all the accessories and rectification, area must be finished same as before completed in all aspects and as per the direction of the employer	MFR Construction and Contracting	Pakistan	Providing material, labor, tools for replacing the damage upvc pipes in washrooms along with all the accessories and rectification, area must be finished same as before completed in	Rft	500	262,500.00	1st Lowest	MFR Construction and Contracting	
		Mohammed Sharif Govt Contractor	Pakistan	Providing material, labor, tools for replacing the damage upvc pipes in washrooms along with all the accessories and rectification, area must be finished same as before completed in	Rft	500	367,500.00	2nd Lowest		
3.4	Providing material, labor, tools for replacing the damage A/C Drain pipes at any level any height complete in all respects	MFR Construction and Contracting	Pakistan	Providing material, labor, tools for replacing the damage A/C Drain pipes at any level any height complete in all	Rft	1000	157,630.00	1st Lowest	MFR Construction and Contracting	
		Mohammed Sharif Govt Contractor	Pakistan	Providing material, labor, tools for replacing the damage A/C Drain pipes at any level any height complete in all	Rft	1000	185,000.00	2nd Lowest		
3.5	Wash room Fixtured make (Master, Porta or equivalent)	MFR Construction and Contracting	Pakistan	Wash room Fixtured make (Master, Porta or equivalent)				1st Lowest	MFR Construction and Contracting	
								2nd Lowest		
	Pedestal basin			Pedestal basin	Nos	12	85,200.00		MFR Construction and Contracting	
	European Comode			European Comode	Nos	9	121,500.00			
	Indian Comode			Indian Comode	Nos	5	26,500.00			
	Kitchen sink			Kitchen sink	Nos	1	5,700.00			
	Muslim shower			Muslim shower	Nos	9	15,750.00			
	Basin mixture			Basin mixture	Nos	18	84,600.00			
	Stop T cock			Stop T cock	Nos	26	18,980.00			
	Double bib Cock			Double bib Cock	Nos	9	9,450.00			
	Bib cock			Bib cock	Nos	4	4,200.00			
	Kitchen sink mixture			Kitchen sink mixture	Nos	1	3,950.00			
	Providing, fixing, testing and commissioning of all the fixtures			Providing, fixing, testing and commissioning of all the fixtures						


S. No.	Description	Name of Quoting Firm	Name of Manufacturer /Origin	Size/ Specification	UOM	QUOTED PER UNIT RATE	TOTAL PRICE	RANKING	Name of Successful Bidder	REMARKS	
3.5	Wash room Fixtured make (Master, Porta or equivalent)			Wash room Fixtured make (Master, Porta or equivalent)				1st Lowest	MFR Construction and Contracting		
		Mohammed Sharif Govt Contractor	Pakistan					2nd Lowest			
	Pedestal basin			Pedestal basin	Nos	12	99,600.00				
	European Comode			European Comode	Nos	9	135,000.00				
	Indian Comode			Indian Comode	Nos	5	30,000.00				
	Kitchen sink			Kitchen sink	Nos	1	6,000.00				
	Muslim shower			Muslim shower	Nos	9	18,000.00				
	Basin mixture			Basin mixture	Nos	18	90,000.00				
	Stop T cock			Stop T cock	Nos	26	20,800.00				
	Double bib Cock			Double bib Cock	Nos	9	9,900.00				
	Bib cock			Bib cock	Nos	4	4,400.00				
	Kitchen sink mixture			Kitchen sink mixture	Nos	1	4,050.00				
	Providing, fixing, testing and commissioning of all the fixtures			Providing, fixing, testing and commissioning of all the fixtures							
4.1	Lawn Work: Providing and laying 1' sweat earth filling where required and also providing grass along with the plants approved by the client.	MFR Construction and Contracting	Pakistan	Lawn Work: Providing and laying 1' sweat earth filling where required and also providing grass along with the plants approved by the client.	Job	2	70,000.00	1st Lowest	MFR Construction and Contracting		
		Mohammed Sharif Govt Contractor	Pakistan	Lawn Work: Providing and laying 1' sweat earth filling where required and also providing grass along with the plants approved by the client.	Job	2	96,000.00	2nd Lowest			
4.2	Patch work of CC flooring and repair of curb stone Providing material, labor, tools for the patch work of the existing CC flooring in the car parking of college building along with the repair and replacement of the carb stones where needed and repainting the curb stones in sitting area and parking area as per the need and complete in all aspects as per	MFR Construction and Contracting	Pakistan	Patch work of CC flooring and repair of curb stone Providing material, labor, tools for the patch work of the existing CC flooring in the car parking of college building along with the repair	Job	1	65,000.00	1st Lowest	MFR Construction and Contracting		
		Mohammed Sharif Govt Contractor	Pakistan	Patch work of CC flooring and repair of curb stone Providing material, labor, tools for the patch work of the existing CC flooring in the car parking of	Job	1	88,000.00	2nd Lowest			


S. No.	Description	Name of Quoting Firm	Name of Manufacturer /Origin	Size/ Specification	UOM	QUOTED PER UNIT RATE	TOTAL PRICE	RANKING	Name of Successful Bidder	REMARKS
4.3	Removal of Debris and repair or replacement of sitting shades: Providing material, labor, tools for removal of debris and all unwanted materials from the premises of college along with the repair and replacement of the sitting shades as per need and instruction from the client representative complete in all	MFR Construction and Contracting	Pakistan	Removal of Debris and repair or replacement of sitting shades: Providing material, labor, tools for removal of debris and all unwanted materials from	Job	1	95,000.00	1st Lowest	MFR Construction and Contracting	
		Mohammed Sharif Govt Contractor	Pakistan	Removal of Debris and repair or replacement of sitting shades: Providing material, labor, tools for removal of debris and all unwanted materials from	Job	1	105,000.00	2nd Lowest		
4.4	Providing and fixing imported wooden flooring in library (Water resistant) was approved base material, filling and treatment. (Alnoor brand or equivalent approved by client) with all fixing accessories and base material complete in all aspects and as per specification of employer	MFR Construction and Contracting	Pakistan	Providing and fixing imported wooden flooring in library (Water resistant) was approved base material, filling and treatment. (Alnoor brand or equivalent	Sq Ft	114	25,650.00	1st Lowest	MFR Construction and Contracting	
		Mohammed Sharif Govt Contractor	Pakistan	Providing and fixing imported wooden flooring in library (Water resistant) was approved base material, filling and treatment. (Alnoor brand or equivalent	Sq Ft	114	27,360.00	2nd Lowest		
4.5	Providing and fixing wooden cabinet in the kitchen area along with all accessories and polish treatment. (size 7x2.5x3') along with SS kitchen sink and fixtures (made Master, porta or equivalent) complete in all aspects and specification or instruction of the employer	MFR Construction and Contracting	Pakistan	Providing and fixing wooden cabinet in the kitchen area along with all accessories and polish treatment. (size	Sq Ft	50	11,250.00	1st Lowest	MFR Construction and Contracting	
		Mohammed Sharif Govt Contractor	Pakistan	Providing and fixing wooden cabinet in the kitchen area along with all accessories and polish treatment. (size 7x2.5x3') along with SS kitchen sink	Sq Ft	50	14,950.00	2nd Lowest		



 Dr. Akram Saleem
 Member
 H.O.D. of Pharmacology
 S.M.B.B.M.COLLEGE LYARI



 Dr. Habibullah Qureshi
 Member
 Professor & H.O.D. of BIO-
 CHEMISTRY
 S.M.B.B.M.COLLEGE LYARI


 Dr. Salman Mansoor
 Member
 H.O.D. of Dermatology
 S.M.B.B.M.COLLEGE LYARI


 Dr. Iqbal Kayani
 Representative of Dow Health
 University of Sciences, Karachi


 Mr. Abdul Munaf Advani
 Representative of Shaheed Benazir Bhutto
 General University, Lyari, Karachi


 Dr. Ismail Hirani
 Chairman,
 Professor & H.O.D. of E.N.T
 S.M.B.B.M.COLLEGE LYARI


 Dr. Sikandar Rafiq Qureshi
 Chairman,
 Assist. Prof. & H.O.D. of Radiology
 S.M.B.B.M.COLLEGE LYARI