

OFFICE OF THE EXECUTIVE ENGINEER
(SEWERAGE) GADAP TOWN KW&SB

NO. E.E/SEW/G.T/W.O/KW&SB/2014//6
Dated. 12 - 02 2014


To,
M/S. Kashif Sheikh Brother
A-78 Ashraf Square
Block 17 Gulshan-e-Iqbal
K a r a c h i

WORK ORDER

SUBJECT :- REPLACEMENT OF SUNK DOWN PORTION OF R.C.C. RUBBER
RING PIPE OF 12" DIA FOR MAIN LINE SECTOR 7-C, 7-B
5-D, 5-B & LERP TAISER TOW: GADAP TOWN.

Consequent upon the submission of the formal acceptance of your side the condition of contract and letter of acceptance you are hereby directed to commence the work in strict accordance with the contract which shall be reckoned from the receipt of this letter and get completed within 15 days failing which a penalty of Rs. 500/- per day would be recovered from your bill.

Please acknowledge the receipt of the letter by signing in the space provided below.


Ex: Eng: (SEWERAGE) G/TOWN. KW&SB

Copy to :-

1. C.E. (WEST) KW&SB
2. S.E. (W&S) G/TOWN.
3. A.E.E. (SEWERAGE) G/TOWN.
4. SUB: ENGINEER (SEWERAGE) G/TOWN.

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY
CONTRACT EVALUATION FORM
TO BE FILLED BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS,
SERVICES & GOODS

1 NAME OF THE ORGANIZATION/DEPTT.	<u>KARACHI WATER & SEWERAGE BOARD</u>
2 PROVINCIAL/LOCAL GOVT/OTHER	<u>-----</u>
3 TITLE OF CONTRACT	<u>Replacement Of Sunk Down Portion Of Rcc Rubber Ring Pipe 12" Dia For Main Line Sector 7-C, 7-B, 5-D, 5-B Li, And Lerp Taiser Town Gadap Town</u>
4 TENDER NUMBER	<u>SPPRA Sr No.18178 I.D /2013</u>
5 BRIEF DESCRIPTION OF CONTRACT	<u>Improvement of Sewerage System in Gadap Town.</u>
6 FORUM THAT APPROVED THE SCHEME	<u>Managing Director KW&SB</u>
7 TENDER ESTIMATED VALUE	<u>Below 1 Million</u>
8 ENGINEER'S ESTIMATE (Attach list of buyers)	<u>Rs. 980,040/-</u>
9 ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)	<u>15 (Days)</u>
10 TENDER OPENED ON (DATE & TIME)	<u>23-12-2013 at 2:30 P.M</u>
11 NUMBER OF TENDER DOCUMENT SOLD (Attach list of buyers).	<u>02 (Two)</u>
12 NUMBER OF BIDS RECEIVED	<u>02 (Two)</u>
13 NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS.	<u>02 (Two)</u>
14 BID EVALUATION REPORT (enclose copy).	<u>Copy Attached</u>
15 NAME AND ADDRESS OF THE SUCCESSFUL BIDDER.	<u>M/s. Kashif Shaikh & Bro.</u>
16 CONTRACT AWARD PRICE	<u>Rs. 979,145/-</u>

17 RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd , 3rd Evaluation Bid).

1st M/s. Kashif Shaikh & Bro.

18 METHOD OF PROCUREMENT USED (Tick one)

- a) Single Stage One Envelope Procedure. Domestic / local
- b) Single Stage Two Envelope Procedure.
- c) Two Stage Bidding Procedures.
- d) Two Stage Two Envelope Bidding Procedure

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e EMERGENCY, DIRECT CONTRACTING/NEGOTIATION ETC. WITH BRIEF REASONS:

19 APPROVING AUTHORITY FOR AWARD OF CONTRACT.

M.D KW&SB

20 WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21 ADVERTISEMENT:

i) SPPRA Website
(If yes, give date and SPPRA's tender number)

Yes <input checked="" type="checkbox"/>	Sr No.18178 I.D No. /2013
No <input type="checkbox"/>	

ii) News Papers
(If yes, give names of newspapers and dates)

(If Yes	<input type="checkbox"/>
No <input checked="" type="checkbox"/>	

22 NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23 WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING/TENDER DOCUMENT?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

24 WHETHER EVALUATION CRITERIA BID WAS INCLUDED IN BIDDING/TENDER DOCUMENTS?
(If yes, enclose a copy).

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25 WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26 WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27 WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/BEST EVALUATED BID (in case of Consultancies).

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28 WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29 WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICE WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30 WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?
(Attach copy of the bid evaluation report).

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31 ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>

32 ANY DEVIATION FROM SPECIFICATION GIVEN IN THE TENDER NOTICE / DOCUMENT.
(If yes, give details).

Yes	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>

33 WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give detailed reasons).

Yes	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>

34 DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons).

Yes	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>

35 WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36- WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILED TO BE ASCERTAINED REGARDING FINANCING OF VISIT, OF ABROAD.

(If yes, enclose a copy)

Yes		No	<input checked="" type="checkbox"/>
-----	--	----	-------------------------------------

37 WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?


Yes		No	<input checked="" type="checkbox"/>
-----	--	----	-------------------------------------

38 SPECIAL CONDITIONS. IF ANY.

(If yes, give Brief Description).

Yes	
No	<input checked="" type="checkbox"/>

Signature & Official Stamp of



Authorized Officer

Mubammad Siddique
Executive Engineer
Gadap Town (SEW)
K.W. & S.S.

FOR OFFICE USE ONLY

SPPRA, Block-No. 8, Sindh Secretariat No. 4-A, Court Road, Karachi.
Tele: 021-9205356, 021-9205369 & Fax 021-9206291

KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

REVISED BID EVALUATION REPORT

also been submitted and verified on web


1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	SPPRA Serial No. 18178 I.D No. /2013
3	Tender Description/Name of Work/Item	REPLACEMENT OF SUNK DOWN PORTION OF RCC RUBBER RING PIPE 12" DIA FOR MAIN LINE SECTOR 7-C, 7-B, 5-D, 5-B LI, AND LERP TAISER TOWN GADAP TOWN.
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through website
6	Total Bid Documents Sold	02 Nos
7	Total Bid Received	02 Nos
8	Technical Bid Opening Date (if applicable)	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) rejected	Nil
11	Financial Bid Opening Date	23/12/2013

12 Bid Evaluation Report

S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. Kashif Shaikh Brothers	Rs. 979,145/-	1st Lowest	@ 0.0913% Below	Substantially Responsive	P.O # 5939272 Dt: 25-11-2013 Rs.20,000/- Bank Al-Habib Bahadurabad Br
2	M/s. Aun Construction	Rs. 980,336/-	2nd Lowest	@ 0.0302% Above	Substantially Responsive	P.O # 5939276 Dt: 25-11-2013 Rs.22,000/- Bank Al-Habib Bahadurabad Br

The all concerned bidder are being informed accordingly.


The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Kashif Shaikh Brothers. declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.


(Arshaid Ali)
24/12
Accounts Officer (West)
Member/Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Owais Malik)
Chief Engineer (West)
Member


(Abdul Rahim Khattai)
Chief Engineer (IPD),
(Convener)



**OFFICE OF THE CHIEF ENGINEER (DISTRICT WEST)
KARACHI WATER & SEWERAGE BOARD**

Room No269, 2nd Floor, Old KBCA Building Behind Civic Centre,
Gulshan-e-Iqbal, Karachi.

No. KW&SB/CE/West/2014/ 29

Dated: 10/02/2014

M/s. Kashif Shaikh Brothers.,
A-78 Ashraf Square,
Block-17 Gulshan-e-Iqbal
Karachi.

LETTER OF ACCEPTANCE / SANCTION LETTER


SUBJECT:- **REPLACEMENT OF SUNK DOWN PORTION OF RCC RUBBER RING PIPE
12" DIA FOR MAIN LINE SECTOR 7C-,7B, 5D, 5B LI AND LERP TAISER
TOWN GADAP TOWN**

REF:- Your Tender Opened on 23-12-2013.

The under signed is pleased to convey sanction for an amount to **Rs.9,79,145/-** (Rupees Nine Lac Seventy Nine Thousand One Hundred Forty Five Only) for the subjected work under Rule SPPRA-2010, on item rate basis duly assessed by the Procurement/ Evaluation Committee-I KW&SB vide **Para-18/N** and approved by MB, KW&SB vide **Para-36/N** the financially concurred-in by finance department, KW&SB vide **Para-22/N to 34/N**. The expenditure is chargeable to **BG No.R-023-18** for the financial year-2013-2014. You shall be bound to abide time to time instruction issued by KW&SB.

You are therefore directed to furnish the Earnest Money amounting to **Rs.19,583/-** being amount of 2% of sanction cost of the contract. You are further directed to contact concern Executive Engineer Office for execution of agreement, the value of stamp paper will be **Rs. 2,937.00/- @ 0.30%** sanctioned cost which should be produced by you. In case of failure, the sanction shall be stand cancelled and action as per Contractual rules shall be taken against you.

All correspondence onward shall be carried out through Superintending Engineer, Gadap Town, District West, KW&SB.




CHIEF ENGINEER
(DISTRICT WEST)
KW&SB

Copy to:-

- 1-DIRECTOR ACCOUNTS), KW&SB.
- 2-ADLFA, KW&SB.
- 3-SE (GADAP TOWN), KW&SB.
- 4-EE (SEW) GADAP TOWN, KW&SB.
- 5-OFFICE COPY.

C.C to:-

1. MD, KW&SB.



06 FEB 2014

AGIS
Licence
Karim P.
S. NO. 72832
ISSUED TO
THROUGH
PURPOSE
ALL
Sanction Amount Rs. 9 79,145/-

Abbas Haidar Syed
Contractor


CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 06 day of Feb 2014 between The Karachi Water & Sewerage Board represented by it's The Chief Engineer (West), KW&SB (hereinafter called the "Employer") of the one part and M/s. Kashif Shaikh & Bros. (hereinafter called the "Contractor") of the other part.

WHEREAS the Employer is desirous that certain Works, viz "REPLACEMENT OF SUNK DOWN PORTION OF RCC RUBBER RING PIPE 12" DIA FOR MAIN LINE SECTOR 7C-7B, 5D, 5B L-I AND LERP TAISER TOWN GADAP TOWN" Should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW This Agreement witnessed as follows:-

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Letter of Sanction
 - (b) The completed Form of Bid along with Schedules to Bid:
 - (c) Conditions of Contract & Contract Data:
 - (d) The priced Schedule of Prices.
 - (e) The Specification: and
 - (f) The Drawings



AQIB IMRAN VENDOR **06 FEB 2014**
 Licence No. 94, Block-14,
 Karim Plaza, Block-14, Karachi
 S. NO. 72816 **Mushtaq Ali Memon**
 ISSUED TO Mushtaq Ali Memon **Advocate**
 THROUGH _____
 PURPOSE _____
 VALUE _____

3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Employer hereby covenants to pay to the Contractor, in consideration of the execution and completion of the Works as per provision of the Contract, the Contract Price or such other sum as may become payable under provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF, the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the Contractor

Proprietor
M/S. KASHIF SHAIKH & BORS.
KARACHI

Signature of Employer

CHIEF ENGINEER (WEST)
KW&SB

WITNESS:

1.
M/S. UNITY ASSOCIATES


2.
Safceet Ent.

WITNESS:

SUPERINTENDING ENGINEER
GADAP TOWN, KW&SB

EXECUTIVE ENGINEER (SEW)
GADAP TOWN, KW&SB

069945



1000
Rupees



06 FEB 2014

Mushtaq Ali Memon
Advocate

72815

Enrollment
No. 1887
Bar



TENDER DOCUMENTS

**REPALCEMENT OF SUNK DOWN PORTION
OF RCC RUBBER RING PIPE 12" DIA FOR
MAIN LINE SECTOR 7C, 7B, 5D, 5B, LI, AND
LERP TAISER TOWN GADAP TOWN**

KARACHI WATER & SEWERAGE BOARD



KARACHI WATER & SEWERAGE BOARD

FINANCE DEPARTMENT

RECEIPT

79

Receipt No.: _____

Book No.: 56

Date: 19-12-2013

Received Pay Order No.: 5939280

Dated: 25-11-2013

of Bank. Al-Habib Bank Bahadurabad Karachi Branch

for Rs. 1000/- (Rupees) ONE THOUSAND ONLY

in favour of KW&SB from M/s.: Kashif Shaikh Brothers

on account of cost of quotation / tender documents for the work of Replacement of


Sunk down portion of R.C.C. Rubber Ring Pipe
12' for main line Sector 7C, 7B, 5D, 5B
L-1 and LERP Taiser Town Gadap Town

[Signature]
TENDER CLERK
Finance Department
K.W. & S.B.


BIDDING DATA

- | | | |
|-----|---|--|
| (a) | Name of Procuring Agency | <u>KW&SB</u> |
| (b) | Brief Description of Work | <u>REPALCEMENT OF SUNK DOWN PORTION OF RCC RUBBER RING PIPE 12" DIA FOR MAIN LINE SECTOR 7C, 7B, 5D, 5B, LI, AND LERP TAISER TOWN GADAP TOWN</u> |
| (c) | Procuring Agency Address | |
| (d) | Estimate Cost | <u>On item rate basis</u> |
| (e) | Amount of Bid Security | <u>2% of Bid amount</u> |
| (f) | Period of Bid Validity | <u>90 Days</u> |
| (g) | Security Deposit
(including Bid Security) | <u>10%</u> |
| (h) | Venue, Time and Date of Bid Opening | The Tender in sealed cover super scribed with the name of the work should be dropped in the Tender Box kept in office of the Chief Engineer (IP&D) at Block-"B" 9 th Mile Karsaz, Karachi on <u>23-12-13</u> at <u>2-P.M.</u> PM by Procurement Committee |
| (i) | Deadline for submission of Bid along with time. | <u>23-12-2013 at 2-P.M.</u> |
| (j) | Time for completion from written order commence | <u>15 Days</u> |
| (k) | Liquidity damage | <u>0.5% of Bid Cost per day of delay</u> |
| (l) | Bid issued to Firm | <u>M/s. Kashif Shakh Brothers</u> |
| (m) | Deposit Receipt No. & Date | <u>R. No. 79, DT: 19-12-2013</u> |

Amount:


Executive Engineer (Sew)
Gadap Town, KW&SB

Rs. _____


TENDER CLERK
Finance Department
Authority is hereby Bidder Document
KW&SB

KARACHI WATER & SEWERAGE BOARD
OFFICE OF THE EXECUTIVE ENGINEER GADAP TOWN (SEW)

Room No. ___ KDA Office Surjoni Gadap Town Cell #0300-9282883

Estimate Amount : Item Rate basis
 Time limit : 15 days
 Penalty for delay : 500/- P/day
 Tender Cost : 1000/-
 Date of Opening : 23-12-2013.

Name of Work:- REPLACEMENT OF SUNK DOWN PORTION OF RCC RUBBER RING PIPE 12" DIA FOR MAIN LINE SECTOR 7C, 7B, 5D, 5B, LI, AND LERP TAISER TOWN GADAP TOWN

S. No	Description of Work	QTY	Rate		Per Unit / Item	Amount in Rupees
			Rupees in Figures	Rupees in Words		
1	Dismantling & removing road metaling	900 Cft	605	Six hundred five only.	%Cft	5445
2	Excavation for pipe line in trenches, and pits in all kind of soils of murum i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge, Providing fence guard, lights, flags and temporary crossings for non-vehicular traffic where ever requirement lift upto 5ft (1.52m) and lead upto one chain(30.5m) 0'-5' 5'-8'	12450 Cft 3582 Cft	4650 5200	Four thousand six hundred fifty only - Five thousand two hundred only.	%Cft %Cft	57892.50 18626/40
3	Providing laying RCC pipe with Rubber Ring joint and fitting in trenches i/c cutting fitting and jointing with rubber ring i/c testing with water to specified pressure 12" dia	830 Rft	366	Three hundred six only.	%Rft	303780
4	Providing manhole 4ft dia inside with C.I frame (5Kg) & 5ft clear depth cost in situ 1:2:4 using situ in 9" thick wall 1:4:8 Cement concrete in 6 ft dia & 6 inch thick foundation 1:2:4 C.C in benching 1/2" thick cement plaster 1:3 Cement mortar on inside wall & surface of channel and benching i/c making required no's of channels 3/4" dia bars M.S foot rest at 12" dia C/C i/c cost of excavation in all kind back filling and disposal of excavated stuff etc. complete as per design & instruction of the Engineer Incharge.	12 Nos	14529	fourteen thousand five hundred twenty nine only.	Each	174348
5	Extra for Deduct Add/Deduct	15 Nos	2538	Two thousand five hundred thirty eight.	Each	38070

[Handwritten Signature]
 E.E. / Sew.

[Handwritten Signature]
 PROJECT ENGINEER
 WATER SUPPLY DIVISION

6	Providing manhole 5ft dia inside (15ft clear depth for vehicular traffic) as per drawing design and specification complete upto 15ft depth with 1:2:4 CC wall on 8ft dia & 6" thick 1:4:8 CC bed & 1:3 Cement plaster to all inside wall surface channel and benching etc. i/c PF 3/4" dia M.S bar foot rest @ 12 C.C i/c cost of excavation of all kind of soil, backfilling and disposal of excavated stuff etc. complete	03 Nos	63129	Only three thousand one hundred thirty nine only.	Each	189387
7	Extra Depth (Add or Deduct) for 5 dia and 15 depth manhole thickness of variable.	(-) 9 Rft	4180	Four thousand one hundred eighty only	P/Rft	(-) 37620
8	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc.	15013 Cft	2760	Two thousand seven hundred sixty only.	%0Cft	41435/88
9	Full hire charges of pumping set i/c wages of driver and Assistant fuel or electric energy plate form for placing the pump etc at lower depths with suction and delivery pipes for pumping and water found at various depth from trenches i/c the cost of erection and dismantling after completion of the job. (i) Hire charges of pumping set of upto 10HP pumping out water from 10 feet deep trench.	35 Days	1500	one thousand five hundred only.	P/Day	52500
10	Manufacturing and Supplying of 21" dia RCC Manhole cover cast in 1:2:4 concrete ratio 3" deep at center reinforced with 1/2" dia steel bars at 4" C/C welded to a 3/16 thick 2" wide M.S plate two hook of 3/8" dia tor bars including compacting i/c curing and transportation with 10 miles etc. 21" dia	40 Nos.	913	Nine hundred thirteen only.	Each	36520
11	Manufacturing and Supplying of RCC Ring Slabs of 21" dia 36" dia outside 7".5" with and two concrete link bars welded two sunk type hooks, casted in a 1:1-1/2:3 concrete with embedded 15Kg C.I frame in perfect position i/c transportation charges for an average lead of 20Km per trip from casting yard to town offices (A minimum of 25 slabs per trip will be transported)	40 Nos.	1906	one thousand nine hundred six only.	Each	76240

u... / ...

IC ...
... ..
... ..

12	Shifting to the site & fixing of 36" dia Ring slab in perfect position damaged manhole i/c cutting of damaged portion of manhole in the proper shape and laying of cement mortar of 2" thickness & disposal of debris.	40 Nos.	563	Five hundred Sixty three only.	Each	22520
----	--	---------	-----	--------------------------------------	------	-------

Total Amount Rs. 979144/78

[Signature]
Executive Engineer (Sew)
Gadap Town, KW&SB

NOTE: Contractor will abide all existing rules / terms & condition of SPPRA Rules-2010.

I/We hereby Quoted an Amount of Rs. 979144/78 On item rate basis.

In wards (Nine lac seventy nine thousand, one hundred forty four & seventy eight paise only)

Signature of Contractor *[Signature]*

Address: 03337271312 KASHI

Cell No. A-78 Arshuf Square
BT: 17 G.E. 9960

Tender Received in Sealed Cover & Opened By Procurement Committee-I

P.O of the Bid Security Amount Rs. 20,000/- P.O No. 5939272 Date. 25-11-2013

Rs. / P.O No. / Date. /

Rs. / P.O No. / Date. /

Bank Name, Bank Al-Habib Ltd. Bahadurabad Br.

Bid Quoted Rs. 979,144/78 (Nine Lac Seventy Nine Thousand One Hundred Forty Four Only)

No Cutting or Overwriting Appears.

Above/Below the S.O. (Item Rate Basis)

[Signature]
Secretary / Member
KW&SB
23/12

[Signature]
S.E. (T/S) KMC
Member

[Signature]
Additional Director (I & A) KMC
Member

[Signature]
Chief Engineer
(West), KW&SB
Member

[Signature]
Chief Engineer
(P&D), KW&SB
Member

Conditions of Contract

Clause - 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of his subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender. It shall be strictly observed by the contractor and shall be reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the pro-rate basis.

Clause - 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause - 3: Termination of the Contract.

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exists:-

- (i) contractor causes a breach of any clause of the Contract;
- (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- (iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-

- (i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- (ii) to finalize the work by measuring the work done by the contractor.

[Signature]
E. J. S. W.
Gadep Town.

[Signature]
KASHIF SHAHKE BAKHT
Proprietor

(C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-

- (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- (ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.


Procuring Agency/Engineer may invite fresh bids for remaining work.


Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause -5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause -6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.


E.E./B.E.
Gadgaon


Proprietor

Clause - 7: Payments.

(A) ~~Interim/Running Bill~~ A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.


(B) ~~The Final Bill~~ A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.


Clause - 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause - 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.

(B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the


EE/SEW.
Gadgaon



KASHIF BALKH BROTHER
Proprietor


work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.
- (E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.
- (F) **Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

- (A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.
- (C) **Uncorrected Defects:**
 - (i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.


Gadytown.


KASHIF SHAIKH BROTHERS
Proprietor

- (ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause - 11:

- (A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) **Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force and effect as if they had been given to the contractor himself.

Clause - 12: Examination of work before covering up.

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause - 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. If any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

[Handwritten Signature]
E. S. S.
Gadap Town


[Handwritten Signature]
KASHIF SHAIKH BROTHAR
Proprietor

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15: Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause - 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause -17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.


EG/800
Kashis Shaikh Brothers


KASHIS SHAIKH BROTHERS
Proprietor

Clause -18: Financial Assistance /Advance Payment.

- (A) Mobilization advance is not allowed.
- (B) Secured Advance against materials brought at site.
- (i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;
- (ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause -19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause -20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Divisional Accountant

Contractor

Executive Engineer/Procuring Agency

[Handwritten Signature]
EC/SW
Gadgaon

[Handwritten Signature]

[Faint Stamp]

KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)


REVISED BID EVALUATION REPORT

1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	SPPRA Serial No 18178 I D No. /2013
3	Tender Description/Name of Work/Item	REPLACEMENT OF SUNK DOWN PORTION OF RCC RUBBER RING PIPE 12" DIA FOR MAIN LINE SECTOR 7-C, 7-B, 5-D, 5-B LI, AND LERP TAISER TOWN GADAP TOWN.
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through website
6	Total Bid Documents Sold	02 Nds
7	Total Bid Received	02 Nds
8	Technical Bid Opening Date (if applicable)	N/A.
9	Nb. of Bid Technically Qualified (if applicable)	N/A.
10	Bid (s) rejected	Nil
11	Financial Bid Opening Date	23/12/2013
12 Bid Evaluation Report		

S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. Kashif Shaikh Brothers	Rs. 979.145/-	1st Lowest	@ 0.0913% Below	Substantially Responsive	P.O # 5939272 Dt: 25-11-2013 Rs.20,000/- Bank Al-Habib Bahadurabad Br
2	M/s. Aun Construction	Rs. 980.336/-	2nd Lowest	@ 0.0302% Above	Substantially Responsive	P.O # 5939276 Dt: 25-11-2013 Rs.22,000/- Bank Al-Habib Bahadurabad Br


The all concerned bidder are being informed accordingly.


The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Kashif Shaikh Brothers. declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.


(Arshaid Ali)
Accounts Officer (West)
Member/Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Owais Malik)
Chief Engineer (West)
Member


(Abdul Rahim Khattai)
Chief Engineer (IPD),
(Convener)

**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY
CONTRACT EVALUATION FORM
TO BE FILLED BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS,
SERVICES & GOODS**

1 NAME OF THE ORGANIZATION/DEPTT.	<u>KARACHI WATER & SEWERAGE BOARD</u>
2 PROVINCIAL/LOCAL GOVT/OTHER	<u>-----</u>
3 TITLE OF CONTRACT	<u>Replacement Of Sunk Down Portion Of Rcc Rubber Ring Pipe 12" Dia For Main Line Sector 7-C, 7-B, 5-D, 5-B Li, And Lerp Taiser Town Gadap Town</u>
4 TENDER NUMBER	<u>SPPRA Sr No.18178 I.D /2013</u>
5 BRIEF DESCRIPTION OF CONTRACT	<u>Improvement of Sewerage System in Gadap Town.</u>
6 FORUM THAT APPROVED THE SCHEME	<u>Managing Director KW&SB</u>
7 TENDER ESTIMATED VALUE	<u>Below 1 Million</u>
8 ENGINEER'S ESTIMATE (Attach list of buyers)	<u>Rs. 980,040/-</u>
9 ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)	<u>15 (Days)</u>
10 TENDER OPENED ON (DATE & TIME)	<u>23-12-2013 at 2:30 P.M</u>
11 NUMBER OF TENDER DOCUMENT SOLD (Attach list of buyers).	<u>02 (Two)</u>
12 NUMBER OF BIDS RECEIVED	<u>02 (Two)</u>
13 NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS.	<u>02 (Two)</u>
14 BID EVALUATION REPORT (enclose copy).	<u>Copy Attached</u>
15 NAME AND ADDRESS OF THE SUCCESSFUL BIDDER.	<u>M/s. Kashif Shaikh & Bro.</u>
16 CONTRACT AWARD PRICE	<u>Rs. 979,145/-</u>

17 RANKING OF SUCCESSFUL BIDDER IN
EVALUATION REPORT (i.e. 1st, 2nd , 3rd Evaluation Bid).

1st M/s. Kashif Shaikh & Bro.

18 METHOD OF PROCUREMENT USED (Tick one)

- a) Single Stage One Envelope Procedure. Domestic / local
- b) Single Stage Two Envelope Procedure.
- c) Two Stage Bidding Procedures.
- d) Two Stage Two Envelope Bidding Procedure

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e
EMERGENCY, DIRECT CONTRACTING/NEGOTIATION ETC. WITH BRIEF REASONS:

19 APPROVING AUTHORITY FOR AWARD
OF CONTRACT.

M.D KW&SB

20 WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21 ADVERTISEMENT:

i) SPPRA Website
(If yes, give date and SPPRA's tender number

Yes <input checked="" type="checkbox"/>	Sr No.18178 I.D No. /2013
No <input type="checkbox"/>	

ii) News Papers
yes, give names of newspapers and dates)

(if

Yes <input type="checkbox"/>	
No <input checked="" type="checkbox"/>	

22 NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23 WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING/TENDER DOCUMENT?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

24 WHETHER EVALUATION CRITERIA BID
WAS INCLUDED IN BIDDING/TENDER DOCUMENTS?
(If yes, enclose a copy).

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25* WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes		No	<input checked="" type="checkbox"/>
-----	--	----	-------------------------------------

26 WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	
-----	-------------------------------------	----	--

27 WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/BEST EVALUATED BID (in case of Consultancies).

Yes	<input checked="" type="checkbox"/>	No	
-----	-------------------------------------	----	--

28 WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT

Yes	<input checked="" type="checkbox"/>	No	
-----	-------------------------------------	----	--

29 WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICE WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	
-----	-------------------------------------	----	--

30 WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS? (Attach copy of the bid evaluation report).

Yes	<input checked="" type="checkbox"/>	No	
-----	-------------------------------------	----	--

31 ANY COMPLAINTS RECEIVED (If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32 ANY DEVIATION FROM SPECIFICATION GIVEN IN THE TENDER NOTICE / DOCUMENT. (If yes, give details).

Yes	
No	<input checked="" type="checkbox"/>

33 WAS THE EXTENSION MADE IN RESPONSE TIME? (If yes, give detailed reasons).

Yes	
No	<input checked="" type="checkbox"/>

34 DEVIATION FROM QUALIFICATION CRITERIA (If yes, give detailed reasons).

Yes	
No	<input checked="" type="checkbox"/>

35 WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	
-----	-------------------------------------	----	--

36. WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILED TO BE ASCERTAINED REGARDING FINANCING OF VISIT, OF ABROAD.
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37. WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38. SPECIAL CONDITIONS, IF ANY.
(If yes, give Brief Description).

Yes	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>

Signature & Official Stamp of



Authorized Officer

Muhammad Siddique
Executive Engineer
Gausp Town (SEW)
K.W. & S.

FOR OFFICE USE ONLY

SPPRA, Block-No. 8, Sindh Secretariat No. 4-A, Court Road, Karachi.
Tele: 021-9205356, 021-9205369 & Fax 021-9206291

KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)


REVISED BID EVALUATION REPORT

*Also been Submitted
and stored on
web.*


1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	SPPRA Serial No. 18178 I.D No. /2013
3	Tender Description/Name of Work/Item	REPLACEMENT OF SUNK DOWN PORTION OF RCC RUBBER RING PIPE 12" DIA FOR MAIN LINE SECTOR 7-C, 7-B, 5-D, 5-B LI. AND LERP TAISER TOWN GADAP TOWN.
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through website
6	Total Bid Documents Sold	02 Nos
7	Total Bid Received	02 Nos
8	Technical Bid Opening Date (if applicable)	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) rejected	Nil
11	Financial Bid Opening Date	23/12/2013
12	Bid Evaluation Report	

S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. Kashif Shaikh Brothers	Rs. 979,145/-	1st Lowest	@ 0.0913% Below	Substantially Responsive	P.O # 5939272 Dt: 25-11-2013 Rs.20,000/- Bank Al-Habib Bahadurabad Br
2	M/s. Aun Construction	Rs. 980,336/-	2nd Lowest	@ 0.0302% Above	Substantially Responsive	P.O # 5939276 Dt: 25-11-2013 Rs.22,000/- Bank Al-Habib Bahadurabad Br


The all concerned bidder are being informed accordingly.
The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Kashif Shaikh Brothers. declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.


(Arshaid Ali)
24/12
Accounts Officer (West)
Member/Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Owais Malik)
Chief Engineer (West)
Member


(Abdul Rahim Khattai)
Chief Engineer (IPD),
(Convener)



**OFFICE OF THE CHIEF ENGINEER (DISTRICT WEST)
KARACHI WATER & SEWERAGE BOARD**

Room No269, 2nd Floor, Old KBCA Building Behind Civic Centre,
Gulshan-e-Iqbal, Karachi.

No. KW&SB/CE/West/2014/ 29

Dated: 10/02/2014

M/s. Kashif Shaikh Brothers.,
A-78 Ashraf Square,
Block-17 Gulshan-e-Iqbal
Karachi.

LETTER OF ACCEPTANCE / SANCTION LETTER


SUBJECT:- **REPLACEMENT OF SUNK DOWN PORTION OF RCC RUBBER RING PIPE
12" DIA FOR MAIN LINE SECTOR 7C-7B, 5D, 5B LI AND LERP TAISER
TOWN GADAP TOWN**

REF:- Your Tender Opened on 23-12-2013.

The under signed is pleased to convey sanction for an amount to **Rs.9,79,145/-** (Rupees Nine Lac Seventy Nine Thousand One Hundred Forty Five Only) for the subjected work under Rule SPPRA-2010, on item rate basis duly assessed by the Procurement/Evaluation Committee-I KW&SB vide **Para-18/N** and approved by MB, KW&SB vide **Para-36/N** the financially concurred-in by finance department, KW&SB vide **Para-22/N to 34/N**. The expenditure is chargeable to **BG No.R-023-18** for the financial year-2013-2014. You shall be bound to abide time to time instruction issued by KW&SB.

You are therefore directed to furnish the Earnest Money amounting to **Rs.19,583/-** being amount of 2% of sanction cost of the contract. You are further directed to contact concern Executive Engineer Office for execution of agreement, the value of stamp paper will be **Rs. 2,937.00/- @ 0.30%** sanctioned cost which should be produced by you. In case of failure, the sanction shall be stand cancelled and action as per Contractual rules shall be taken against you.

All correspondence onward shall be carried out through Superintending Engineer, Gadap Town, District West, KW&SB.



CHIEF ENGINEER
(DISTRICT WEST)
KW&SB

Copy to:-

- 1-DIRECTOR ACCOUNTS), KW&SB.
- 2-ADLFA, KW&SB.
- 3-SE (GADAP TOWN), KW&SB.
- 4-EE (SEW) GADAP TOWN, KW&SB.
- 5-OFFICE COPY.

C.C to:-

1. MD, KW&SB.



AGIB
Licence

06 FEB 2014

Karim P.
72832

Abbas Haidar Syed

3. NO.
ISSUED TO
THROUGH
PURPOSE
DATE

CONTRACT AGREEMENT


Sanction Amount Rs.9 79,145/-

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 11th day of Feb 2014 between The Karachi Water & Sewerage Board represented by it's The Chief Engineer (West), KW&SB (hereinafter called the "Employer") of the one part and M/s. Kashif Shaikh & Bros. (hereinafter called the "Contractor") of the other part.

WHEREAS the Employer is desirous that certain Works, viz "REPLACEMENT OF SUNK DOWN PORTION OF RCC RUBBER RING PIPE 12" DIA FOR MAIN LINE SECTOR 7C-7B, 5D, 5B L-I AND LERP TAISER TOWN GADAP TOWN" Should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW This Agreement witnessed as follows:-

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Letter of Sanction
 - (b) The completed Form of Bid along with Schedules to Bid:
 - (c) Conditions of Contract & Contract Data:
 - (d) The priced Schedule of Prices.
 - (e) The Specification: and
 - (f) The Drawings



AQIE IMRAN VENDOR **06 FEB 2014**
Licence No. 94

Karim Plaza, Block-14,
Karachi

S. NO. 72816 **Mushtaq Ali Memon**
Advocate

ISSUED TO WH
THROUGH WITH
PURPOSE
VALUE

Page-2

STAMP VENDOR In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Employer hereby covenants to pay to the Contractor, in consideration of the execution and completion of the Works as per provision of the Contract, the Contract Price or such other sum as may become payable under provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF, the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the Contractor

Proprietor
M/S. KASHIF SHAIKH & BORS.
KARACHI

Signature of Employer

CHIEF ENGINEER (WEST)
KW&SB

WITNESS:

1.
M/S. VITALITY ASSOCIATES


2.
Safce & Ent.

WITNESS:

SUPERINTENDING ENGINEER
GADAP TOWN, KW&SB

EXECUTIVE ENGINEER (SEW)
GADAP TOWN, KW&SB

069945



06 FEB 2014

Mushtaq Ali Memon
Advocate

72815

Received
by Kashif Shahid
Br



TENDER DOCUMENTS

**REPALCEMENT OF SUNK DOWN PORTION
OF RCC RUBBER RING PIPE 12" DIA FOR
MAIN LINE SECTOR 7C, 7B, 5D, 5B, LI, AND
LERP TAISER TOWN GADAP TOWN**

KARACHI WATER & SEWERAGE BOARD



KARACHI WATER & SEWERAGE BOARD

FINANCE DEPARTMENT

RECEIPT

79

Receipt No.: _____

Book No.: 56

Date: 19-12-2013

Received Pay Order No.: 5939280

Dated: 25-11-2013

of Bank, Al-Habib Bank Bahadurabad Karachi Branch

for Rs. 1000/- (Rupees) ONE THOUSAND ONLY -

in favour of KW&SB from M/s.: Kashif Shaikh Brothers

on account of cost of quotation / tender documents for the work of Replacement of
Sunk down portion of R.C.C. Rubber Ring Pipe
12" for main line Sector 7, 7B, 5, 5B,
L-1 and LERP Taliser Town, Gadoke Town,


TENDER CLERK
Finance Department
K. W. & S. B.

BIDDING DATA

- (a) Name of Procuring Agency KW&SB
- (b) Brief Description of Work REPALCEMENT OF SUNK DOWN PORTION OF RCC RUBBER RING PIPE 12" DIA FOR MAIN LINE SECTOR 7C, 7B, SD, 5B, LI, AND LERP TAISER TOWN GADAP TOWN
- (c) Procuring Agency Address
- (d) Estimate Cost On item rate basis
- (e) Amount of Bid Security 2% of Bid amount
- (f) Period of Bid Validity 90 Days
- (g) Security Deposit (including Bid Security) 10%
- (h) Venue, Time and Date of Bid Opening
The Tender in sealed cover super scribed with the name of the work should be dropped in the Tender Box kept in office of the Chief Engineer (IP&D) at Block-"B" 9th Mile Karsaz, Karachi on 23-12-13 at 2-P.M. PM by Procurement Committee
- (i) Deadline for submission of Bid along with time. 23-12-2013 at 2-P.M.
- (j) Time for completion from written order commence 15 Days
- (k) Liquidity damage 0.5% of Bid Cost per day of delay
- (l) Bid issued to Firm M/s. Kashif Shakh Brothers
- (m) Deposit Receipt No. & Date R. No. 79, DT: 19-12-2013

Amount:


Executive Engineer (Sew)
Gadap Town, KW&SB

Rs. 

TENDER CLERK
Finance Department
Authority Issued Bidding Document
KW&SB

KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE EXECUTIVE ENGINEER GADAP TOWN (SEW)

Room No. ___ KDA Office Surjoni Gadap Town Cell #0300-9282883

Estimate Amount : Item Rate basis
 Time limit : 15 days
 Penalty for delay : 500/- P/day
 Tender Cost : 1000/-
 Date of Opening : 23-12-2013.

Name of Work:- **REPALCEMENT OF SUNK DOWN PORTION OF RCC RUBBER RING PIPE 12" DIA FOR MAIN LINE SECTOR 7C, 7B, 5D, 5B, LI, AND LERP TAISER TOWN GADAP TOWN**

S. No	Description of Work	QTY	Rate		Per Unit / Item	Amount in Rupees
			Rupees in Figures	Rupees in Words		
1	Dismantling & removing road metaling	900 Cft	605	Six hundred five only.	%Cft	5445
2	Excavation for pipe line in trenches, and pits in all kind of soils of murum i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge, Providing fence guard, lights, flags and temporary crossings for non-vehicular traffic where ever requirement lift upto 5ft (1.52m) and lead upto one chain(30.5m) 0'-5' 5'-8'	1245D Cft 3582 Cft	4650 5200	Four thousand six hundred fifty only - Five thousand two hundred only.	%Cft %Cft	57892.50 18626/40
3	Providing laying RCC pipe with Rubber Ring joint and fitting in trenches i/c cutting fitting and jointing with rubber ring i/c testing with water to specified pressure 12" dia	830 Rft	366	Three hundred six only.	%Rft	303780
4	Providing manhole 4ft dia inside with C.I frame (5Kg) & 5ft clear depth cost in situ 1:2:4 using situ in 9" thick wall 1:4:8 Cement concrete in 6 ft dia & 6 inch thick foundation 1:2:4 C.C in benching ½" thick cement plaster 1:3 Cement mortar on inside wall & surface of channel and benching i/c making required no's of channels ¾" dia bars M.S foot rest at 12" dia C/C i/c cost of excavation in all kind back filling and disposal of excavated stuff etc. complete as per design & instruction of the Engineer Incharge.	12 Nos	14529	fourteen thousand five hundred twenty nine only.		174348
5	Extra for Deduct Add/Deduct	15 Nos	2538	Two thousand five hundred thirty eight only.	Each Each	38070

[Handwritten Signature]
 ER/SEW.

[Handwritten Signature]
 Proprietor

6	Providing manhole 5ft dia inside (15ft clear depth for vehicular traffic) as per drawing design and specification complete upto 15ft depth with 1:2:4 CC wall on 8ft dia & 6" thick 1:4:8 CC bed & 1:3 Cement plaster to all inside wall surface channel and benching etc. i/c PF 3/4" dia M.S bar foot rest @ 12 C.C i/c cost of excavation of all kind of soil, backfilling and disposal of excavated stuff etc. complete	03 Nos	63/29	Sixty three thousand one hundred thirty nine only.	Each	189387
7	Extra Depth (Add or Deduct) for 5 dia and 15 depth manhole thickness of variable.	(-) 9 Rft	4180	Four thousand one hundred eighty only	P/Rft	(-) 37620
8	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc.	15013 Cft	2760	Two thousand seven hundred sixty only.	%OCft	41435/88
9	Full hire charges of pumping set i/c wages of driver and Assistant fuel or electric energy plate form for placing the pump etc at lower depths with suction and delivery pipes for pumping and water found at various depth from trenches i/c the cost of erection and dismantling after completion of the job. (i) Hire charges of pumping set of upto 10HP pumping out water from 10 feet deep trench.	35 Days	1500	one thousand five hundred only.	P/Day	52500
10	Manufacturing and Supplying of 21" dia RCC Manhole cover cast in 1:2:4 concrete ratio 3" deep at center reinforced with 1/2" dia steel bars at 4" C/C welded to a 3/16 thick 2" wide M.S plate two hook of 3/8" dia tor bars including compacting i/c curing and transportation with 10 miles etc. 21" dia	40 Nos.	913	Nine hundred thirteen only.	Each	36520
11	Manufacturing and Supplying of RCC Ring Slabs of 21" dia 36" dia outside 7".5" with and two concrete link bars welded two sunk type hooks, casted in a 1:1-1/2:3 concrete with embedded 15Kg C.I frame in perfect position i/c transportation charges for an average lead of 20Km per trip from casting yard to town offices (A minimum of 25 slabs per trip will be transported)	40 Nos.	1906	one thousand nine hundred six only.	Each	76240

Handwritten signature
CC/RSW.

Handwritten signature
IC
Inspector

12	Shifting to the site & fixing of 36" dia Ring slab in perfect position damaged manhole i/c cutting of damaged portion of manhole in the proper shape and laying of cement mortar of 2" thickness & disposal of debris.	40 Nos.	563	Five hundred Sixty three only.	Each	22520
----	--	---------	-----	--------------------------------------	------	-------

Total Amount Rs. 979144/78

[Signature]
Executive Engineer (Sew)
Gadap Town, KW&SB

NOTE: Contractor will abide all existing rules / terms & condition of SPPRA Rules-2010.

I/We hereby Quoted an Amount of Rs. 979144/78 On item rate basis.

In wards Nine lac seventy nine thousand, one hundred forty four & seventy eight paise only

Signature of Contractor *[Signature]*

Address: 03337271312 KASHI KANAN ENGINEER

Cell No. A-78. Ashraf Square
BT: 17. G-6. 99600

Tender Received in Sealed Cover & Opened By Procurement Committee-I

P.O of the Bid Security Amount Rs. 20000/- P.O No. 5939272 Date. 25-11-2013
Rs. /- P.O No. /- Date. /-
Rs. /- P.O No. /- Date. /-

Bank Name Bank Al-Habib Ltd. Bahadurabad Br.

Bid Quoted Rs. 979,144/78 (Rupees Nine Lac Seventy Nine Thousand One Hundred Forty Four Only)

No Cutting or Overwriting Appears.

Above/Below the S.O. From Rate Basis)

[Signature]
Secretary / Member
KW&SB
23/12

[Signature]
SE (T/S) KMC
Member

[Signature]
Additional Director (I & A) KMC
Member

[Signature]
Chief Engineer
(West), KW&SB
Member

[Signature]
Chief Engineer
(P&D), KW&SB
Member

Conditions of Contract

Clause - 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of his subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall be reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

Clause - 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.


Clause - 3: Termination of the Contract.

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exists:-

- (i) contractor causes a breach of any clause of the Contract;
- (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- (iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-

- (i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- (ii) to finalize the work by measuring the work done by the contractor.


Eg/Sen.
Gadip Town.


KASHIP SANKAR REDDY
Proprietor

(C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-

- (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- (ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.


Procuring Agency/Engineer may invite fresh bids for remaining work.


Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause -5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause -6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.


Egben.
Gakp Town.


PROPRIETOR

Clause - 7: Payments.

- (A) ~~Interim/Running Bill.~~ A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.


All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.


- (B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause - 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause - 9: Issuance of Variation and Repeat Orders.

- (A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.
- (B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the


EE/Sew.
Gadgaon



KASHIP SHANKH BROTHER
Proprietor

work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.
- (E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.
- (F) **Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

- (A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.
- (C) **Uncorrected Defects:**
 - (i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.


Gady Town.


KASHIF SHAIKH BROTHERS
Proprietor

- (ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.


Clause - 11:


- (A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) **Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause - 12: Examination of work before covering up.

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause - 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. If any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.


E.C.P.W.
Gadepet



KASHIF SHAIKH FROTHER
Proprietor


Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15: Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause - 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, the decision of the Superintending Engineer of the circle/officer one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause -17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.


Executive Engineer
Engineering Division


KASHIF SHAIKH
Proprietor

Clause -18: Financial Assistance /Advance Payment.

- (A) Mobilization advance is not allowed.
- (B) Secured Advance against materials brought at site.
- (i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;
- (ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).


Clause -19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause -20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.


Divisional Accountant

Contractor

Executive Engineer/Procuring Agency


EG/BEW
Gndy Town





KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

REVISED BID EVALUATION REPORT


Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
Tender Reference No	SPPRA Serial No. 18178 I.D No. /2013
3 Tender Description/Name of Work/Item	REPLACEMENT OF SUNK DOWN PORTION OF RCC RUBBER RING PIPE 12" DIA FOR MAIN LINE SECTOR 7-C, 7-B, 5-D, 5-B LI, AND LERP TAISER TOWN GADAP TOWN.
4 Method of Procurement	Single Stage (One Envelop)
5 Tender Published	Through website
6 Total Bid Documents Sold	02 Nos
7 Total Bid Received	02 Nos
8 Technical Bid Opening Date (if applicable)	N/A
9 No. of Bid Technically Qualified (if applicable)	N/A
10 Bid (s) rejected	Nil
11 Financial Bid Opening Date	23/12/2013


12 Bid Evaluation Report


S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. Kashif Shaikh Brothers	Rs. 979,145/-	1st Lowest	@ 0.0913% Below	Substantially Responsive	P.O # 5939272 Dt: 25-11-2013 Rs.20,000/- Bank Al-Habib Bahadurabad Br
2	M/s. Aun Construction	Rs. 980,336/-	2nd Lowest	@ 0.0302% Above	Substantially Responsive	P.O # 5939276 Dt: 25-11-2013 Rs.22,000/- Bank Al-Habib Bahadurabad Br


The all concerned bidder are being informed accordingly.


The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Kashif Shaikh Brothers. declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.


(Arshaid Ali)
Accounts Officer (West)
Member/Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Owais Malik)
Chief Engineer (West)
Member


(Abdul Rahim Khattai)
Chief Engineer (IPD),
(Convener)



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	SPPRA Serial No.18178 I.D No. /2013
3	Tender Description/Name of Work/Item	REPLACEMENT OF SUNK DOWN PORTION OF RCC RUBBER RING PIPE 12" DIA FOR MAIN LINE SECTOR 7-C, 7-B, 5-D, 5-B LI, AND LERP TAISER TOWN GADAP TOWN.
4	Method of Procurement	Single Stage (One Envelope)
5	Tender Published	Through website
6	Total Bid Documents Sold	02 Nos
7	Total Bid Received	02 Nos
8	Technical Bid Opening Date (if applicable)	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) rejected	Nil
11	Financial Bid Opening Date	23/12/2013.

12 Bid Evaluation Report

S#	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. Kashif Shaikh Brothers	Rs. 979,145/-	1st Lowest	@ 0.0913% Below	Substantially Responsive	P.O # 5939272 Dt: 25-11-2013 Rs.20,000/- Bank Al-Habib Bahadurabad Br
2	M/s. Aun Construction	Rs. 980,336/-	2nd Lowest	@ 0.0302% Above	Substantially Responsive	P.O # 5939276 Dt: 25-11-2013 Rs.22,000/- Bank Al-Habib Bahadurabad Br

The all concerned bidder are being informed accordingly.

The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Kashif Shaikh Brothers, declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.


Accounts Officer (West)
Member/Secretary


Additional Director Internal
Audit - KMC Member


Superintending Engineer (KMC)
Member


Chief Engineer (West)
Member


Chief Engineer (IPD),
(Convener)

COMPARATIVE STATEMENT

* NAME OF WORK: REPLACEMENT OF SUNK DOWN PORTION OF RCC RUBBER RING PIPE 12" DIA FOR MAIN LINE
SECTOR 7-C, 7-B, 5-D, 5-B LI, AND LERP TAISER TOWN GADAP TOWN.

S.No	Description of Work	Engineer's Estimate			M/s. Kashif Shaikh Brothers		M/s. Aun Construction			
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	
1	Dismantling and removing road metalling etc.	900 CH	605.00	% CH	5,445.00	605.00	5,445.00	606.00	5,454.00	
2	Excavation for pipe line in trenches, and pits in all kind of soils of murrum i/e trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth within a one chaine as directed by Engineer Incharge, Providing fence guard, lights, flags and temporary crossings for non-vehicular traffic where ever required lift upto 5ft (1.52m) and lead upto one chain(30.5m).	0'-5" 5'-8"	12450 CH 3582 CH	4,650.00 5,200.00	% 0 CH % 0 CH	57,892.50 18,626.40	4,650.00 5,200.00	57,892.50 18,626.40	4,651.00 5,200.00	57,904.95 18,626.40
3	Providing laying RCC pipe with (Rubber Ring) joint and fitting in trench i/e cutting fitting and jointing with rubber ring i/e testing with water to specified.	12" dia	830 Rft	367.00	P/Rft	304,610.00	366.00	303,780.00	367.00	304,610.00

Pravin
24/12

[Signature]

M/s

[Signature]

[Signature]

NAME OF WORK: REPLACEMENT OF SUNK DOWN PORTION OF RCC RUBBER RING PIPE 12" DIA FOR MAIN LINE
 SECTOR 7-C, 7-B, 5-D, 5-B LI, AND LERP TAISER TOWN GADAP TOWN.

S.No	Description of Work	Engineer's Estimate				M/s. Kashif Shaikh Brothers		M/s. Aun Construction	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
4	Providing Man Hole 4ft inside with C.I frame (5 kg) 5ft clear depth 1:2:4 cast in situ in 9" thick wall 1:4:8 CC in 6ft dia and 6" thick in foundation, 1:2:4 CC in benching 1/2" thick cement plaster 1:3 C.M all inside wall & surface of channel and benching to top i/c making required No's of main and branches channels 3/4" dia bar M.S foot rest @ 12" dia C/C i/c cost of excavation of all kind of soil, back filling and disposal of excavated stuff etc complete, as per design and instruction of the Engineer Incharge.	12 Nos	14,529.29	Each	174,351.48	14,529.00	174,348.00	14,530.00	174,360.00
5	Extra for deduct Add or deduct Providing Manhole 5ft dia inside (15ft clear depth for vehicular traffic) s per drawing design & specification rate up to 15ft depth with 1:2:4 RCC cover of Cwt 12" thick 1:2:4 CC wall on 8ft dia & 6" thick 1:4:8 C.C bed & 1:3 cement plaster to all inside wall surface channel & benching etc including P/F 1/2" dia MS bars foot rest at 12" c/c including required Nos. of mains branches channels i/c cost of excavation of all kinds of soil, backfilling and disposal of excavation stuff etc complete.	15 Rft	2,538.62	P/Rft	38,079.30	2,538.00	38,070.00	2,539.00	38,085.00
6	Extra depth (Add of deduct) for 5 dia and 15 depth manhole thickness of variable wall.	3 Nos	63,129.00	Each	189,387.00	63,129.00	189,387.00	63,130.00	189,390.00
7	Extra depth (Add of deduct) for 5 dia and 15 depth manhole thickness of variable wall.	-9 Rft	4,180.04	P/Rft	-37,620.36	4,180.00	-37,620.00	4,180.00	-37,620.00

29/12

hbs

Shiraj

Arif

**NAME OF WORK: REPLACEMENT OF SUNK DOWN PORTION OF RCC RUBBER RING PIPE 12" DIA FOR MAIN LINE
SECTOR 7-C, 7-B, 5-D, 5-B LI, AND LERP TAISER TOWN GADAP TOWN.**

S.No	Description of Work	Engineer's Estimate			M/s. Kashif Shaikh Brothers			M/s. Aun Construction	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
8	Refilling the excavated stuff in trench 6" thick layer i/c watering ramming to full compaction etc complete.	15013 Cft	2,760.00	% 0 Cft	41,435.88	2,760.00	41,435.88	2,761.00	41,450.89
9	Full hire charges of the pumping set per day including of wages of driver and assistant fuel or electric energy plate forms required for placing pumps etc at lower depth with sanction and delivery pipes for pumping out water found at various depth from trenches i/c the cost ions and dismantling after completion of the job i) Hire charges of pumping of upto 10-HP Pumping out water from 10ft deep trench	35 Day	1,500.00	P/Day	52,500.00	1,500.00	52,500.00	1,505.00	52,675.00
10	Manufacturing and Supplying of 21" dia RCC Manhole cover cast in 1:2:4 concrete ratio 3" deep at center reinforced with 1/2" dia M.S tor bars with 4" C/C welded to a 3/16" thick 2" wide M.S flat and two hook of 3/8" dia tor bars including compacting curing and transportation with in 10 miles etc.	40 Nos	913.63	Each	36,545.20	913.00	36,520.00	914.00	36,560.00

Omprakash

[Signature]

M/s


[Signature]


[Signature]

**NAME OF WORK: REPLACEMENT OF SUNK DOWN PORTION OF RCC RUBBER RING PIPE 12" DIA FOR MAIN LINE
SECTOR 7-C, 7-B, 5-D, 5-B LI, AND LERP TAISER TOWN GADAP TOWN.**


S.No	Description of Work	Engineer's Estimate			M/s. Kashif Shaikh Brothers		M/s. Aun Construction		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
11	Manufacturing and Supplying of RCC Ring Slabs of 21" dia 36" Out side dia 7".5" width and two concrete rings link bars welded and two sunk type hooks coated in a 1:1-1/2:3 concrete with embedded 15Kg C.I frame in prefect position i/c transportation chamber for an average lead of 20Km per trip form costing yard to town office (A minimum of 25 slabs per trip will be transport	40 Nos	1,906.50	Each	76,264.00	1,906.00	76,240.00	1,907.00	76,280.00
12	Shifting to the site & fixing of 36" dia Ring slab in prefect position on damaged manhole i/c cutting of damaged portion of manhole in proper shape and laying of cement mortar of 2" thickness & disposal of debris.	40 Nos	563.09	Each	22,523.60	563.00	22,520.00	564.00	22,560.00
	Total Quoted / Corrected Cost				980,040.00		979,145		980,336.24
	Say								980,336


Accounts Officer (West)
Member/Secretary


Additional Director Internal
Audit - KMC Member


Superintending Engineer (KMC)
Member


Chief Engineer (West)
Member


Chief Engineer (IPD)
(Convener)



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)


BID OPENING REPORT


1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	SPPRA Serial No.18178 I.D No. /2013
3	Tender Description/Name of Work/Item	REPLACEMENT OF SUNK DOWN PORTION OF RCC RUBBER RING PIPE 12" DIA FOR MAIN LINE SECTOR 7-C, 7-B, 5-D, 5-B LI, AND LERP TAISER TOWN GADAP TOWN.
4	Method of Procurement	Single Stage (One Envelope)
5	Tender Published	Through website
6	Total Bid Documents Sold	02 Nos
7	Total Bid Received	02 Nos
8	Technical Bid Opening Date (if applicable)	N/A.
9	No. of Bid Technically Qualified (if applicable)	N/A.
10	Financial Bid Opening Date	23/12/2013
11	Bid Opening Report	

S#	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	REMARKS
1	M/s. Kashif Shaikh Brothers	Rs. 979,144/78	1st Lowest	P.O # 5939272 Dt: 25-11-2013 Rs.20,000/- Bank Al-Habib Bahadurabad Br
2	M/s. Aun Construction	Rs. 980,338/-	2nd Lowest	P.O # 5939278 Dt: 25-11-2013 Rs.22,000/- Bank Al-Habib Bahadurabad Br

M/s. Kashif Shaikh Brothers, declared as the lowest responsive bidder


Accounts Officer (West)
Member/Secretary


Additional Director Internal
Audit - KMC Member


Superintending Engineer (KMC)
Member


Chief Engineer (West)
Member


Chief Engineer (IPD),
(Convener)