

NO.PMU/SETTP/CIDA(CW)/2014

PROJECT MANAGEMENT UNIT

CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS & TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH

GOVERNMENT OF SINDH EDUCATION & LITERACY DEPARTMENT

Karachi dated: 09th June 2015

To,

M/s Haji Jaindo Khan Rahimoon.

Karachi

SUBJECT:

WORK ORDER FOR CONSTRUCTION OF ROAD, WATCH TOWER

& RAISING OF BOUNDRY WALL OF GCE DARSANO CHHANO

Reference:

Your Bid submitted on 15th May 2015.

I am directed to inform you that the rates amounting to Rs.15.943752 million (Rupees Fifteen million nine hundred Forty Three thousand Seven Hundred and Fifty two only) quoted by you for the subject work as mentioned below against each component are approved by the Procurement Committee of this project:

S.#	Description	%age above/ below/ par
_1	Part A (Construction of Road)	3% above
2.	Part B (Raising of Boundry Wall)	8% above
3.	Part C (Watch Towers) (Schedule Items)	9% above
4.	Part C (Watch Towers) (non-Schedule Items)	160240

You are accordingly informed to start the aforesaid work within 7 days from the date of issue of this work order under the supervision of the Assistant Project Engineer of this project and note that the work is to be completed within a period of <u>02 Months</u>.

You are advised to please execute the whole and every part of the work exactly, fully and faithfully in accordance with the specifications, design, drawings and instructions in writing relating to the work. You are entitled to have access to the same for the purpose of Inspection during office hours. If required to make or cause to be made copies of the same specifications and all such Design, Drawings and instructions as aforesaid, you can do so at your own expenses.

Photostat copy duly attested by the undersigned in respect of Schedule-B relating to the above-subject work is also enclosed herewith for your information and guidance.

You should give in writing the name of your authorized agent who would receive instructions at site of work during the course of its execution and also attend this office for signing the contract agreement etc. In the meantime you are bound with the terms & conditions as laid down in the Agreement.

This is for your information and compliance.

D.A /As above

(SYED MASOOM ALI SHAH)
Manager (Admn & Accounts)

C.C.

1. The P.S. to Project Director, CIDA.

2. The Project Engineer, CIDA.

3. The Assistant Project Engineer, CIDA.

Manager (Admn & Accounts)

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

1)	NAME OF THE ORGANIZATION / DEPTT.	CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS AND TRAINING OF ELEMENTARY SCHOOL
2)	PROVINCIAL / LOCAL GOVT./ OTHER	PSDP
3)	TITLE OF CONTRACT	Repair & Maintenance of TTis
4)	TENDER NUMBER	NO.PMU-CIDA/NIT/2014
5)	BRIEF DESCRIPTION OF CONTRACT	construction of Road, watch tower & raising of boundry
6)	FORUM THAT APPROVED THE SCHEME	CDWP
7)	TENDER ESTIMATED VALUE	Rs.18.00 million
3)	ENGINEER'S ESTIMATE (For civil works only)	Rs.17.1633 million
	ESTIMATED COMPLETION PERIOD (AS PI	
	TENDER OPENED ON (DATE & TIME)	15-05-2015 at 4:00 p.m.
11)	NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers)	07
2)	NUMBER OF BIDS RECEIVED	144
3)	NUMBER OF BIDDERS PRESENT AT THE 1	TIME OF OPENING OF BIDS
4)	BID EVALUATION REPORT (Enclose a copy)	Copy enclosed
£ 5)	NAME AND ADDRESS OF THE SUCCESSFU	JL BIDDER M/s haji Jaindo Khan Rahimoon
16)	CONTRACT AWARD PRICE	Rs.15.943752 million
17)	RANKING OF SUCCESSFUL BIDDER IN EV (i.e. 1 st , 2 nd , 3 rd EVALUATION BID).	ALUATION REPORT
		1st
18)	METHOD OF PROCUREMENT USED : - (Tick	k one)
	a) SINGLE STAGE – ONE ENVELOPE I	PROCEDURE Domestic/ Local
İ	b) SINGLE STAGE – TWO ENVELOPE	PROCEDURE
,	c) TWO STAGE BIDDING PROCEDURI	E
,	d) TWO STAGE - TWO ENVELOPE BIE	DDING PROCEDURE
	PLEASE SPECIFY IF ANY OTHER IS EMERGENCY, DIRECT CONTRACTING	METHOD OF PROCUREMENT WAS ADOPTED i.e. ETC. WITH BRIEF REASONS:

MANAGER ADMIN & ACCOUNTS)

Copocity exilding of Teacher

Try ining inselfutions of Nio


Education and Training of Elomentary
School Teachers in Sindh

Project Director, Capacity Building of Teacher Training Institutions & Training of 19) APPROVING AUTHORITY FOR AWARD OF CONTRACT Elementary School Teachers in Sindh-CIDA 20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN? 21) ADVERTISEMENT: 30-04-2015 1575219569 Yes i) SPPRA Website (If yes, give date and SPPRA Identification No.) No ii) News Papers The News (30-04-2015), Jano (If yes, give names of newspapers and dates) (01-05-2015) Daily Soab (30-04-2015) No 22) NATURE OF CONTR Int. 23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy) Yes 24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCU (If yes, enclose a copy) 25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING? Yes No 25) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS? Yes 27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies) 28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY Yes No COMPLIANT? 25) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS? Yes No 30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT? (Attach copy of the bid evaluation report) Yes No

) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN T (If yes, give details) WAS THE EXTENSION MADE IN RESPONSE TIME? (If yes, give reasons)	No No THE TENDER NOTICE / DOCUMENTS Yes
) WAS THE EXTENSION MADE IN RESPONSE TIME?	
) WAS THE EXTENSION MADE IN RESPONSE TIME?	Yes
WAS THE EXTENSION MADE IN RESPONSE TIME? (If yes, give reasons)	
(If yes, give reasons)	No no
	Yes
	No no
DEVIATION FROM QUALIFICATION CRITERIA (If yes, give detailed reasons.)	Yes
	No no
WAS IT ASSURED BY THE PROCURING AGENCY TIBLACK LISTED?	HAT THE SELECTED FIRM IS NO Yes V No
WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF SUPPLIER'S PREMISES IN CONNECTION WITH THE PIBE ASCERTAINED REGARDING FINANCING OF VISIT, (If yes, enclose a copy)	POCHPEMENTS IF CO. Detail day
WERE PROPER SAFEGUARDS PROVIDED ON MOBIL THE CONTRACT (BANK GUARANTEE ETC.)?	IZATION ADVANCE PAYMENT IN
SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)	Yes 🤻
Date of Award of Contract: 10-06-2015	No no
re & Official Stamp of MANAGER (AD) Gapa, By C. T. S.	<i>P</i> ₁.
E USE ONLY Seprestive and the se	

KA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print Save Reset



(INTEGRITY PACK)

MUHAMMAD ASERGE GULGAR STAMP VENDER 2 9 MAY 2013

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC PAYABLE BY THE SUPPLIERS OF GOODS, SERVICES & WORKS IN

AUVOLAR CONTRACTS WORTH RS. 10.00 MILLION OR MORE)

No.PMU-CIDA/NIT/2014 Dated:

Cont act Value: 159432 Million.

Contract Title. Construction of Road, Watch Tower & Raising of Boundary Wall of GCE,

M/s F.aji Jaindo Khan Rahimoon hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege of other obligation or benefit from Government of Sindh (GOS) or any acministrative subdivision or agency thereof or any other entity owned or controlled by it (GOS) through any corrupt business practice.

Withcut limiting the generality of the foregoing, M/s Haji Jaindo Khan Rahimoon Construction Company represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or julside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit in whatsoever form from, from Procuring Agency GoS, except that which

M/s Haji Jaindo Khan Rahimoon certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with GoS and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.


M/s Haji Jaindo Khan Rahimoon accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights and remedies available to GoS under any law, contract or other instrument, be voidable at the option of GoS.

Notwithstanding any rights and remedies exercised by GoS in this regard, M/s Haji Jaindo Khan Rahimoor agrees to indemnify GoS for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to GoS in an amount equivalent to ten time the sum of any commission, gratification, bribe, finder's fee or kickback given by M/s Haji Jaindo Khan Rahimoon as aforesa d for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit in whatsoever form from GoS.

Name of Procuring Agency Signature.

Name of Contract Signature

Seal Govin Contraston



CONTRACT AGREEMENT

WHEREAS the Procuring Agency is desirous that certain Works, viz: Construction of Road, Watch Tower & Raising of Boundary Wall of GCE, Darsano Channo @ Rs:15.943 Million should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.


NOW this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.

JAINDO KHACRAHIMI)ON
Govt: Contractor

Show

Continue.....



Page-2

- The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
- a) The Letter of Acceptance;
- b) The completed Form of Bid along with Schedules to Bid;
- c) Conditions of Contract & Contract Data;
- d) The priced Schedule of Prices/Bill of quantities (BoQ);
- e) The Specifications; and

The Drawing

In Consideration of the payments to be made by the procuring Agency to the Contractor as hereinafter mentioned, the contractor hereby covenants with the Procuring Agency to execute and complete the works and remedy defects therein in conformity and in all respects within the provision of the Contract.

JAINDO HAN RAHMOON

STAMP VENEUR'S

Slin

Continue...

Page-3

- 4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the
- Contract, the Contract price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the Contactor

Signed of the Procuring Agency

(Seal)

PROJECT DIRECTOR
Capacity Building of Teachers
Training Institutions of M/O
Education and Training of Elementary
School Teachers in Stock

Signed, Sealed and Delivered in the presence of:

Witness:

ABDIA SAMAD MALKANI

(Name, Title and Address)

Witness:

SHAHBAZ ENTERPRISES

Proprietor

(Name, Title and Address)



Training Institutions of Mio School Teachers In Single SCHEDULE OF PRICES – SUMMARY OF BID PRICES (Sample)

(A) Building/External Works	Total Amount (Rs)
Watch Towers (04 Nos.)	3(74 ~ / 0
Raising-up of Boundary Wall	3.77000
,	3674068= 3462494=
B) Road Work.	
Construction of Asphalt Concrete of 2500 RFT	9857 190=0
	16,993,752=
	1594
al Bid Price (The amount to be entered in Paragraph 1 c	of the Form of Bid)
Seven huched fifty-two out	: L = 4
_	al Bid Price (The amount to be entered in Paragraph 1 c words). (Gistlen Millim Nine Andrew

PROJECT DIRECTOR SETTP-CIDA

EDUCATION & LITERACY DEPARTMENT GOVT. OF SINDH KARACHI



PROJECT MANAGEMENT UNIT CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS & TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH EDUCATION & LITERACY DEPARTMENT GOVERNMENT OF SINDH

MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE HELD ON 15-05-2015, UNDER THE CHAIRMANSHIP OF ADDITIONAL SECRETARY(GA)/ PROJECT DIRECTOR CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS & TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH-CIDA, EDUCATION& LITERACY DEPARTMENT

A meeting of Procurement Committee of Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDAEducation & Literacy Department, Government of Sindh was held on 15-05-2015 under the chairmanship of Project Director Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDAin the committee room to evaluate the bids for work of construction of road, watch tower & raising of boundary wall of GCE Darsano Chhano:

The Secretary of the Procurement Committee informed the participants that the N.I.T. was called on 28-04-2015. (07) Tender Documents were issued accordingly (04) firms participated on the date of opening of tenders. Tenders were opened by the Procurement Committee on 15-05-2015 in presence of the bidders/ representatives of the firms. There after the bids were technically evaluated (Annex 'A') in the light of the criteria mentioned in the tender documents.

The Procurement Committee unanimously recommended that the lowest evaluated bid of M/S Haji Jaindo Khan Rahimoon Works may be approved for award of construction of road, watch tower & boundary wall of GCE Darsano Chhano.

Financial evaluation& Comparative statement of bids (annexure-B)

(Haji ParpioSchito)
Project Engineer, CIDA
Member/ Secretary

(Asadullah) Shikh)

Executive Engineer, Provincial Buildings

Division #III, Karachi, Work & Service Department

(Member)

(Abdul Waheed Shaikh)
Project Director, SETTP-CIDA

Chairman



PROJECT MANAGEMENT UNIT CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS & TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH EDUCATION & LITERACY DEPARTMENT GOVERNMENT OF SINDH

Bid Evaluation Report

- Name Of Procurement Agency: Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA, Government of Sindh, Education & Literacy Department
- 2. Tender Reference No: PMU-CIDA/NIT/2014
- Tender description/Name of work/items: Construction of Road, Watch Tower & Raising Of Boundary Wall of GCE, Darsano Chhano, Gadap, Karachi
- 4. Method of Procurement: Single stage one envelop procedure
- 5. Tender Published: on web side of SPPRA
- 6. Total Bid documents Sold: (07)
- 7. Total Bids Received: (04)
- 8. Technical Bid Opening date: 15-05-2015
- 9. No. of Bid technically qualified: (03)
- 10. Bid(s) Rejected: 01
- 22. Financial Bid Opening date: 15-05-2015

12. Bid Evaluation Report

S.No	Name of Firm/Bidder	Cost offered by the Bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for acceptance/rejectio n	Remarks
1	M/S Haji Jaindo Khan Rahimoon	15943752	1 st Lowest	Within Estimated Cost	Technically Qualified	Recommended for award of work
2	M/S Abdul Samad	20170172	2 nd lowest		Technically Qualified	
3	M/S Shahbaz Enterprize	20977590	3 rd lowest		Technically Qualified	
4	M/S Haseeb & Tahseen	16159327			Not technically qualified	

(Haji Parpio Sahito) Project Engineer, CIDA Member/ Secretary

(Asadullah Shaikh) / XEN, Provincial Buildings #3, Karachi, Work & Service Department (Member)



Canacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh Education & Literacy Department, Government of Sindh

inancial Evaluation Report of Construction of road, watch tower & boundary wall of GCE Darsano Chhano

DATE & TIME OF ISSUE
OF TENDERS UPTO
DATE & TIME OF
RETURN OF BIDS
DATE & TIME OF
OPENNING OF BIDS

14/05/2015 5.00pm

PMU-CIDA/NIT/2014

15/05/2015 3.30pm

15/05/2015 4.00pm

Amount of Estimate (TS)

17,1633 W									П		Correcte	Remark
Cost of	Schedule It	ems. (Rs)	Rate Quot	ed by Contra	ictor (Rs)	Amount	of Premiun	. (RS)	-	bid rates	d Total	15
constructio	Boundary		nonzhritsko.	Kempinesi	Watch Tower (4	CHOSS	3	Waten Yower (4	Watch Tower (4			
mor road	Man		AND ADDRESS OF STATE	11.000	740				NO. W. CO.			
8550670	3206013	1075500	TO THE LOCK	South 108	ohove	256520	256481	250132	160240	16993752	15943752	
400000000000000000000000000000000000000		3223090	SACOTO DE	9700000000	The Challen	-					15943752	wo.
											V-100 100 100 100 100 100 100 100 100 100	
					7%			225660	MEDEL	81271061	16150237	
a townsta	The second secon			776 above	10000	608647	224421					
	100000000000000000000000000000000000000	3223696		CONTRACTOR SCA	above	598547	224421		4.0000000000000000000000000000000000000		10109341	of Hang
		3223696		7% ADOVE	above	598547	224421		A Control of the			
		3223696		(79 above	ahove	598547	224421		100			
8550670	3206013	3223696	Sheripin mana	30% above	above 30%	598547 2565201	224421 961804	967108	695680	17705307	20170172	1
8550670	3206013	3223696 3223696		30% above		598547 2565201	224421 961E04	567108	695680	17705307	20170172 20170172 Highest.	High
8550670	3206013	3223696 3223696	Shirt Think of the	776 above 30% above	above 30% above	598547 2565201	224421 961804	967108	695680	17705307	20170172	High
IMS Abdol Semad 8550670 Epair & Renovation Me Shahner Enterolize 8550670	3206013	3223696	30% above	30% above above above 35% above	ahove 30% above	12	561864 11122104-5		751080	754080 18148038 20977590	20170172 20170172 20170172	High
	Cost of construction is of road 8550670	Cost of Schedule Its constructio Boundary a of road Wall 8550670 3206013	f Schedule Items. (Rs) bloomdary Walch Walli Tower (4 3206013 3223696	f Schedule Items, (Rs) o Boundary Watch Wall Tower (4 3206013 3223696	f Schedule Items. (Rs) o Boundary Walch Wall Tower (4 3206013 3223696	f Schedule Items. (Rs) Rate Quoted by Contractor (Rs) Boundary Wall Tower (4 of read Wall Tower (4 of read Wall 3206013 3223696 3% above 8% above above	f Schedule Items. (Rs) Rate Quoted by Contractor (Rs) Boundary Watch construction Houndary Watch Wall Tower (4 of road Wall Tower (4 of re 3206013 3223696 3% above 8% above above	r Schodule Items, (Rs) Rate Quoted by Contractor (Rs) Amount of Premium by Walch Tower (4 of read Wall Tower (4 of read T	FSchodule Items. (Rs) Rate Quoted by Contractor (Rs) National Validary Walch Wall Tower (4 of road Wall Tower (4 of road Wall 3206013 3223696 3% above 8% above above 256520 256481 2706013 2706013 7% above 7% above 7% above 256520 224421 225660	FSchodule Items. (Rs) Rate Quoted by Contractor (Rs) Amount of Premium. (RS) of N boundary Walth Tower (4 of road Walt Tower (4 of road Walt 3206013 3223696 3% above 8% above above 256520 256481 2506013 27% above 7% above 7% above 256520 224421 225660	FSchodule Items. (Rs) Rate Quoted by Contractor (Rs) Nationally Watch Contractor (Rs) Nationally Watch Contractor (Rs) National Wall Tower (4 of read Wall 3206013 3273696 7% above 296 above 258847 224423 22560 Amount of Premium. (RS) of N Wall Tower (4 Tow Construction Boundary Watch Contractor (Rs) Amount of Premium. (RS) of N Wall Tower (4 Tow Construction Boundary Walch Contractor (Rs) Amount of Premium. (RS) of N Wall Tower (4 Tow Construction Boundary Walch Contractor (Rs) Amount of Premium. (RS) of N Wall Tower (4 Tow Contractor (Rs) Amount of Premium. (RS) Fower (4 Tow Contractor (Rs) Amount of Premium. (RS) Fower (4 Tow Contractor (Rs) Non Tower (4 Tow Contractor (Rs) Tower (4 Tow Cont	Schedule Items, (Rs) Rate Quoted by Contractor (Rs) Amount of Premium, (RS) Of Non bid rates d Total

is reasonable hence recommended for approval.

(Haji ParpioSalyto)
Project Engineer, CIDA

Member/Secretary

(Asadulladdh)(Ah) XEN, Provincial Buildings #3, Karachi, Work & Service Department (Member)

Project Director, SETTP-CIDA

Chairman Procusement Committee



Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh Education & Literacy Department, Government of Sindh

PMU-CIDA/NIT/2014 inancial Evaluation Report of Construction of road, watch tower & boundary wall of GCE Darsano Chhano

Amount of Estimate, (TS)

17.16 M

		3/-		2/-		1/-		57) 18		
	Non- Schedule	Watch Tower (4 Nos)	Schedule Item	Boundary	Schedule	Construction of Road				
	328144	3331180		3206012.95		8867862		Schedule B Cost		
17164229.95		0		0		1431031	2	Carriage Cost	Engineer's Estimate	
17164229.95	328144	3331180		3206012.95		10298893	3=1+2	Total Cost		
	160240	3223696		3206012.95		8550670	4	Schedule B Cost	Premiur	
	0	290132		256481		256520		Premix	Premium Quoted by Bidder	
	0	9% above		8% above		3% above	5	Premium Cost	der	
15943752	160240	3513828		3462494		8807190	6= 4+5	I CIMI POST	Total Card	

(Haji Parpio Santo)

Project Engineer, CIDA

Secretary Procurement Committee

(AsadullahShaikh)

#3, Karachi, Work & Service Department (Member) 1, Proprincial Buildings

Chairman Processement Committee Project Director, SETTP-CIDA

Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh

Education & Literacy Department, Government of Sindh

Evaluation Report of "Construction of road, watch tower & raising of boundary wall of GCE

Bio Data of Engineers and Technical staff working with the firm. Bye-laws 1987, having valid locanie in the field of specialization CE-01, CE-09 & CE-10 of work and to the extent of Tondon evidence of its ownership. Certificate of Bank showing credit Registration with Income Tax Disputment (NTN Certificates) and Registration with Sindh Revenue Board Affidavil to the effect that the firm contractor have not been black or abundored any work in the department worthiness alongwith bank statement List of work in progress indicating sost of each work and copy and progress and certificate of substactory completion of works by the above, under construction and operation of Engineering works Registration with Pakistan Engineering Council in category C-5 or furnished, are true & correct Affidavil to the effect that all documents/ periculars/information loted previously by any executing agency Undertaking on Affidavit that firm is not involved in any litigation List of Machinery and equipments available with documentary Turnover of at least last three years to the extent of 20.00 million letter of award of work employees. Particularly same nature of works. Documentary evidence of similar works executed works in Amount of each work Darsano Channo, Karachi" Mik Haseeb & Tahsten Yes. Yes ħ 700 8 ĕ 8 ň ř ŧ Mily Haji Jalado Khan Y'es 10,4 ř YH YES. N. ř ň Yes ĭ Mis Abdul Samud No. No. 70 Y 705 500 X ij H. ń ř ň ĭ Mis Shahbaz Entorpriters Ϋ́ ž 100 Mil You 70% 30% Til. 20% 30,4

Haji Parpio Sahito)

Secretary Procurement Committee Project Engineer, CIDA

#3, Kyrijchi, Work & Service Department (AsadullahShaikh) XENJPromocial Buildings (Member)

Project Director, SETTP-CIDA

Chairman Procurement Committee

Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh

Education & Literacy Department, Government of Sindh

Construction of Road, Watch Tower, & Boundary Wall of Govt. College of Education, Darsano Chhano, Gadap, Karachi

Attendance Sheet of Participants

S.#	Name of Firm	Name of Representative	Contact #	Signature
1	Jamdokhan.	Jainet Maniceo	0345-557488	La Color
2_	Abdul Samuel	Engiondan pm	0349 3775860	ABON.
3	Shah Baz Robbyn	Nov Minamid Bryw	0333-2218650	Desid
4	Shafaat BCi		~	-
Ч	Horres & Tah	an Shaparal Ali	0333-7015531	T-R-
		V		