


BID EVALUATION REPORT


- | | |
|-----------------------------------------------------|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| 1. Name of Procuring Agency | <u>EXECUTIVE ENGINEER,
SOUTHERN DADU DIVISION.</u> |
| 2. Tender Reference No.
Corrigendum No. | <u>No. TC/G-55/470 dated 03-04-2015
No. TC/G-55/547 dated 28-04-2015</u> |
| 3. Tender Description / Name of Work / Item | <u>PROVIDING & FIXING OF 13 NOS.
PUMPS OF SOLLAR SYSTEM I/C
WITH PANELS @ PUMPING SCHEME
ALONG L.S BUND MILE 77/2 BY
LEADING WATER FROM RIVER
INDUS FOR SUPPLEMENTING TAIL
AREAS OF DADU CANAL SYSTEM.</u> |
| 4. Method of Procurement | <u>Under SPPRA Rule 2010</u> |
| 5. Tender Published | <u>Bid Called from Contractors</u> |
| 6. Total Bid documents sold | <u>03 Nos.</u> |
| 7. Total Bid Received | <u>03 Nos.</u> |
| 8. Technical Bid Opening date (if applicable) | <u>N.A</u> |
| 9. No. of Bid technically qualified (if applicable) | <u>N.A</u> |
| 10. Bid(s) Rejected | <u>N.A</u> |
| 11. Financial Bid Opening date | <u>15-05-2015</u> |
| 12. Bid Evaluation Report | |


Sr. No.	Name of Firm / Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for Acceptance/ Rejection	Remarks
01.	M/S EBR Energy Pakistan (Pvt) Ltd	151,450,000/-	1 ST Lowest	14.21% Above	Accepted as lowest Bid	
02.	M/S Spindle & Loons (Pvt) Ltd.	153,400,000/-	2 ND Lowest	15.68% Above	Rejected as Highest Bid	
03.	M/S Balochistan Solar Energy (Pvt) Ltd.	158,600,000/-	3 RD Lowest	19.60% Above	Rejected as Highest Bid	



(Ghulam Nabi Lund)

Member
Executive Engineer
Johi Division @ Dadu


(Ishrat Hussain Panhwar)
Member
Assistant Engineer
Public Health Engineering
Sub-Division Dadu


(Amjad Pervez Dawach)
Chairman
Superintending Engineer
Western Sindh Circle Larkana


(Habibullah Kabooro)
Member
Executive Engineer
Southern Dadu Division


(Mohammad Yaqoob Qazi)
Member / Secretary
Divisional Accounts Officer
Johi Division @ Dadu

PROVIDING FIXING OF 13 NOS. PUMPS OF SOLLAR SYSTEM I/C WITH PANNELS @ PUMPING SCHEME ALONG L.S BUND MILE 77/2 BY LEADING WATER FROM RIVER INDUS FOR SUPPLEMENTING TAIL AREAS OF DADU CANAL SYSTEM


Date of NIT: NIT issued by this Office Vide No. TC/G-55/470 dated 03-04-2015
Corrigendum issued vide this office No. TC/G-55/547 dated 28-04-2015

Schedule As per Estimate	As Per Estimate	Quantity	Rate Quoted by Contractor				Date of Opening 15-05-2015
			M/S EBR Energy Pakistan (Pvt) Ltd	M/S Spindle & Loons (Pvt) Ltd.	M/S Balochistan Solar Energy (Pvt) Ltd.		
Providing & Fixing of 13 Nos. Pumps of Sollar System with Motors & 100 ft suction & delivery pipe required as per site i/c with Sollar Pannels @ site in respect with all accessories complete Pumping Scheme along L.S Bund Mile 77/2 by Leading Water from River Indus for Supplementing Tail Areas of Dadu Canal System.	132,600,000	13.00	11,650,000	11,800,000	12,200,000	158,600,000	
TOTAL RS.	132,600,000		151,450,000	153,400,000	158,600,000	158,600,000	


The above tender was called from the contractors the date of opening fixed on 15-05-2015. All the bids were open before the committee which incorporated in the comparative statement among them the rate of **M/S EBR Energy Pakistan (Pvt) Ltd.** is lowest. which compare with the technical sanctioned and found that **14.21%** above is lowest which is recommended for favour of approval.


151450000/- (132600000/- x 100= 14.21% Above 132600000/-)



(Ghulam Nabi Lund)
Member
Executive Engineer
Johi Division @ Dadu


(Ishrat Hussain Panhwar)
Member
Assistant Engineer
Public Health Engineering
Sub-Division Dadu


Raziq Dino Noonari
Divisional Accounts Officer
Southern Dadu Division


(Amir Pervez Dawach)
Chairman
Superintending Engineer
Western Sindh Circle
Larkana





(Habibullah Kabooro)
Member
Executive Engineer
Southern Dadu Division



(Mohammad Yaqoob Qazi)
Member / Secretary
Divisional Accounts Officer
Johi Division @ Dadu


ATTENDANCE SHEET OF BIDDERS

The following contractors / firms have participated in the bidding process and offered their rates for the work of **PROVIDING & FIXING OF 13 NOS. PUMPS OF SOLLAR SYSTEM I/C WITH PANELS @ PUMPING SCHEME ALONG L.S BUND MILE 77/2 BY LEADING WATER FROM RIVER INDUS FOR SUPPLEMENTING TAIL AREAS OF DADU CANAL SYSTEM.**

DATED ON 15-05-2015

Sr. No.	Name of Contractor	Signature
01.	M/S EBR Energy Pakistan (Pvt) Ltd.	
02.	M/S Spindle & Loons (Pvt) Ltd.	
03.	M/S Balochistan Solar Energy (Pvt) Ltd.	


(Raziq Dino Noonari)
Divisional Accounts Officer
Southern Dadu Division


(Habibullah Kaburoo)
Executive Engineer
Southern Dadu Division

**OFFICE OF THE EXECUTIVE ENGINEER
SOUTHERN DADU DIVISION DADU**

Email: ee@ddu.gov.pk

Ph. No. 925-220007

No. TC/G-55/ 620 of 2015 Dadu dated 18-5- /2015

To,

The Manager (Assessment)
SPPRA Government of Sindh
Karachi.

SUBJECT: RESULT OF BIDDING PROCESS.

As provision of Rule-45 [SPPRA] Sindh Public Procurement Regulatory Authority, the result of Bidders which were invited vide this office NIT No. TC/G-55/470 dated 03-04-2015 & Carriage/dam No. TC/G-55/447 dated 28-04-2015, S. No. 1 & S. No. 3 to 6 are submitted here with for favour of your kind information.

Sr. No.	Name of Work	Lowest Bidder
P-1	Construction of Sump & Pump House, Delivery Bay, Carrier Channel Culverts, Canal & Staff Quarter of Pumping Scheme along LS Band @ Mile 77/2 for Conveying Water from River Indus for Supplementing Tail Areas of Dadu Canal System.	M/S. Eal Mohammad Bresh & Co.
P-2	Providing & Fixing of 5 Nos. Electric Motors (1/2) with Panels @ Pumping Scheme along LS Band Mile 77/2 for Leading Water from River Indus for Supplementing Tail Areas of Dadu Canal System.	M/S. Eal Mohammad Bresh & Co.
P-4	Construction of Lining of Khario Minor Construction of Diversion Channel of Khario Minor Construction of Village Bridges of Khario Minor Construction of Modules for Lining of Khario Minor	M/S. Al-Hayat Construction Co.
P-5	Construction of Pre-Stressed Bridge Over Dadu Canal Across RD-428 at Village Zardari of Southern Dadu Division Dadu.	M/S RPS Construction Company
P-6	Construction of Pre-Stressed Bridge Over Dadu Canal Across RD-508 at Village Par of Southern Dadu Division Dadu.	M/S RPS Construction Company

01. Attendance Sheet of Bidders / Contractors.
02. Evaluation Report
03. Comparative Statement with Financial Review

DA/As above

BSL
(Habibullah Khatib)
EXECUTIVE ENGINEER
SOUTHERN DADU DIVISION

Copy forwarded with compliments for favour of kind information to:-




01. The Chief Engineer Sukkur Barrage Right Bank Region Larkana.
02. The Superintending Engineer, Western Sindh Circle Larkana.


(Habibullah Khatib)
EXECUTIVE ENGINEER
SOUTHERN DADU DIVISION


ATTENDANCE SHEET OF BIDDERS

The following contractors / firms have participated in the bidding process and offered their rates for the work of CONSTRUCTION OF SUMP & PUMP HOUSE, DELIVERY BAY, CARRIER CHANNEL, CULVERTS, CUNNET & STAFF QUARTER OF PUMPING SCHEME ALONG L.S BUND @ MILE 77/2 BY LEADING WATER FROM RIVER INDUS FOR SUPPLEMENTING TAIL AREAS OF DADU CANAL SYSTEM.

DATED ON 15-05-2015

Sr. No.	Name of Contractor	Signature
01.	M/S Eid Mohammad Brohi & Co.	
02.	M/S Ali Dost Buriro	
03.	M/S Haji Dilmurad Mengal	


(Raziq Dino Noonari)
Divisional Accounts Officer
Southern Dadu Division



(Habibullah Kabiro)
Executive Engineer
Southern Dadu Division

BID EVALUATION REPORT


- Name of Procuring Agency
- Tender Reference No.
Corrigendum No.
- Tender Description / Name of Work / Item
- Method of Procurement
- Tender Published
- Total Bid documents sold
- Total Bid Received
- Technical Bid Opening date (if applicable)
- No. of Bid technically qualified (if applicable)
- Bid(s) Rejected
- Financial Bid Opening date
- Bid Evaluation Report


EXECUTIVE ENGINEER,
SOUTHERN DADU DIVISION,
No. T.C.G-55-470 dated 03-04-2015
No. T.C.G-55-547 dated 28-04-2015
CONSTRUCTION OF SUMP & PUMP
HOUSE, DELIVERY BAY, CARRIER
CHANNEL, CULVERTS, CUNNET & STAFF
QUARTER OF PUMPING SCHEME ALONG
L-S BUND @ MILE 77/2 BY LEADING
WATER FROM RIVER INDUS FOR
SUPPLEMENTING TAIL AREAS OF DADU
CANAL SYSTEM,
Under SPPRA Rule 2010
Bid Called from Contractors
03 Nos.
03 Nos.
N/A
N/A
N/A
15-05-2015

Sr. No.	Name of Firm / Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for Acceptance/ Rejection	Remarks
01.	M/S Eid Mohamamd Brohi & Co.	145,152,812/-	1 st Lowest	14.20% Above	Accepted as lowest Bid	
02.	M/S Ali Dost Buriro	145,410,945/-	2 nd Lowest	14.40% Above	Rejected as Highest Bid	
03.	M/S Haji Dilmurad Mengal	146,056,278/-	3 rd Lowest	14.91% Above	Rejected as Highest Bid	


(Ghulam Nabi Lund)


Member
Executive Engineer
Johi Division @ Dadu


(Ishrat Hussain Panhwar)
Member
Assistant Engineer
Public Health Engineering
Sub-Division Dadu


(Amir Pervez Dawash)
Chairman
Superintending Engineer
Western Sindh Circle Larkana


(Habibullah Kaboro)

Member
Executive Engineer
Southern Dadu Division


(Muhammad Yaqoob Daki)
Member / Secretary
Divisional Accounts Officer
Johi Division @ Dadu




OFFICE OF THE EXECUTIVE ENGINEER SOUTHERN DADU DIVISION,
Date of Opening. - 15-05-2015.


COMPARATIVE STATEMENT


NAME OF WORK :- CONSTRUCTION OF SUMP & PUMP HOUSE, DELIVERY BAY, CARRIER CHANNEL, CULVERTS, CUNNET & STAFF QUARTER OF PUMPING SCHEME ALONG L.S BUND @ MILE 77/2 BY LEADING WATER FROM RIVER INDUS FOR SUPPLEMENTING TAIL AREAS OF DADU CANAL SYSTEM.


S. NO.	Name of Contractor	Rate Quoted by the Contractor	Remarks
01.	M/S Eid Mohamamd Brohi & Co.	53.50%	Lowest
02.	M/S Ali Dost Buriro	54.00%	Above
03.	M/S Haji Dilmurad Mengal	55.25%	Above


TENDERING COMMITTEE


(Ghulam Nabi Lund)
Member
Executive Engineer
Johi Division @ Dadu


(Habibullah Kaboero)
Member
Executive Engineer
Southern Dadu Division


(Ishtiaq Hussain Panhwar)
Member
Assistant Engineer
Public Health Engineering
Sub-Division Dadu


(Mohammad Yaqoob Qazi)
Member / Secretary
Divisional Accounts Officer
Johi Division @ Dadu


(Amjad Pervez Dawach)
Chairman
Superintending Engineer
Western Sindh Circle Larkana

OFFICE OF THE EXECUTIVE ENGINEER SOUTHERN DADU DIVISION
Date of Opening: - 15-05-2015.

COMPARATIVE STATEMENT

NAME OF WORK :- **CONSTRUCTION OF SUMP & PUMP HOUSE, DELIVERY BAY, CARRIER CHANNEL, CULVERTS, CUNNET & STAFF QUARTER OF PUMPING SCHEME ALONG L.S BUND @ MILE 77/2 BY LEADING WATER FROM RIVER INDUS FOR SUPPLEMENTING TAIL AREAS OF DADU CANAL SYSTEM.**

S. NO.	Name of Contractor	Rate Quoted by the Contractor	Remarks
01.	M/S Eid Mohammad Brohi & Co.	53.50%	Lowest
02.	M/S Ali Dost Burro	54.00%	Above
03.	M/S Haji Dilmurad Mengal	55.25%	Above

Rate quoted by M/S Eid Mohammad Brohi & Co. Government Contractor at Rs. 53.50% above the estimated rates entered in Schedule "B" is lowest rates.

(Raziq Dino Noonari)
Divisional Accounts Officer
Southern Dadu Division

(Habibullah Kabooro)
Executive Engineer
Southern Dadu Division

FINANCIAL REVIEW

AS PER ESTIMATE

01.	Amount of Schedule "B"	33368846/-
	Cartage	4,446,789/-
02.	Amount of Schedule "B"	4,636,289/-
	Cartage	835,131/-
03.	Amount of Schedule "B"	22,497,696/-
	Cartage	-
04.	Amount of Schedule "B"	5,890,220/-
	Cartage	944,691/-
05.	Amount of Schedule "B"	47,705,212/-
	Cartage	-
06.	Amount of Schedule "B"	3,434,312/-
	Cartage	847,164/-
	2% W/C Contingency	2,492,127/-
	TOTAL RS.	127,098,477/-

AS PER TENDER

01.	Amount of Schedule "B"	33,368,846/-
02.	Amount of Schedule "B"	4,636,289/-
03.	Amount of Schedule "B"	22,497,696/-
04.	Amount of Schedule "B"	5,890,220/-
05.	Amount of Schedule "B"	47,705,212/-
06.	Amount of Schedule "B"	3,434,312/-
07.	Rates quoted by the Contractor at the Rs. <u>53.50%</u> above in Schedule "B"	27,620,236/-
	Except	
	Bill No. 1 Item No. 19-21-22-23	
	Bill No. 2 Item No. 10	
	Bill No. 3 Item No. 3	
	Bill No. 4 Item No. 12	
	Bill No. 5 Item No. 1	
	Bill No. 6 Item No. 18 to 24	
	TOTAL RS.	145,152,812/-

$\frac{145,152,812/- (-) 127,098,477/-}{127,098,477/-} \times 100 = 14.20\%$ above the Estimated Cost




(Raziq Dino Noonari)
Divisional Accounts Officer
Southern Dadu Division


(Habibullah Kabooro)
Executive Engineer
Southern Dadu Division


ATTENDANCE SHEET OF BIDDERS

The following contractors / firms have participated in the bidding process and offered their rates for the work of PROVIDING & FIXING OF 5 NOS. ELECTRIC MOTORS 1/C WITH PANELS @ PUMPING SCHEME ALONG L/S BUND MILE 77/2 BY LEADING WATER FROM RIVER INDUS FOR SUPPLEMENTING TAIL AREAS OF DADU CANAL SYSTEM.

DATED ON 15-05-2015

Sr. No.	Name of Contractor	Signature
01.	M/S Eid Mohammad Brohi & Co.	
02.	M/S Haji Dilmurad Mengal	
03.	M/S Ali Dost Buriro	


(Raziq Dano Noonari)
Divisional Accounts Officer
Southern Dadu Division



(Habirullah Kabooro)
Executive Engineer
Southern Dadu Division


BID EVALUATION REPORT


2


- Name of Procuring Agency EXECUTIVE ENGINEER,
SOUTHERN DADU DIVISION
2. Tender Reference No. No. TC/G-55/470 dated 03-04-2015
Corrigendum No. No. TC/G-55/471 dated 28-04-2015
3. Tender Description / Name of Work / Item PROVIDING & FIXING OF 5 NOS.
ELECTRIC MOTORS I/C WITH
PANELS @ PUMPING SCHEME
ALONG L.S BUND MILE 77/2 BY
LEADING WATER FROM RIVER
INDUS FOR SUPPLEMENTING TAIL
AREAS OF DADU CANAL SYSTEM.
4. Method of Procurement Under SPPRA Rule 2010
5. Tender Published Bid Called from Contractors
6. Total Bid documents sold 03 Nos.
7. Total Bid Received 03 Nos.
8. Technical Bid Opening date (if applicable) N/A
9. No. of Bid technically qualified (if applicable) N/A
10. Bid(s) Rejected N/A
11. Financial Bid Opening date 15-05-2015
12. Bid Evaluation Report


Sr. No.	Name of Firm / Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for Acceptance/ Rejection	Remarks
01.	M/S Eid Mohammad Brohi & Co.	55,450,000/-	1 ST Lowest	14.35% Above	Accepted as lowest Bid	
02.	M/S Haji Dilmurad Mengal	55,732,500/-	2 ND Lowest	14.93% Above	Rejected as Highest Bid	
03.	M/S Ali Dost Buriro	55,905,000/-	3 RD Lowest	15.28% Above	Rejected as Highest Bid	


(Ghulam Nabi Lund)
Member
Executive Engineer
Johi Division @ Dadu


(Iqbal Hussain Panhwar)
Member
Assistant Engineer
Public Health Engineering
Sub-Division Dadu


(Aftab Perver Dawach)
Chairman
Superintending Engineer
Western Sindh Circle Larkana


(Habibullah Kaboro)
Member
Executive Engineer
Southern Dadu Division


(Mohammad Yaqoob Qazi)
Member / Secretary
Divisional Accounts Officer
Johi Division @ Dadu

PROVIDING & FIXING OF 5 NOS. ELECTRIC MOTORS I/C WITH PANELS @ PUMPING SCHEME ALONG L S BUND MILE 77/2 LEADING WATER FROM RIVER INDUS FOR SUPPLEMENTING TAIL AREAS OF DADU CANAL SYSTEM.

Date of NIT: NIT issued by this Office Vide No. TC/G-55/470 dated 03-04-2015


Corrigendum issued vide this office No. TC/G-55/547 dated 28-04-2015


Date of Opening 15-05-2015


	Schedule As per Estimate		Rate Quoted by Contractor					
	As Per Estimate	Quantity	M/S Ali Dost Burro		M/S Haji Dilmurad Mengal		M/S Eid Mohammad Brohi & Co.	
			Rate	Amount	Rate	Amount	Rate	Amount
Supplying & Fixing of KSB pumps or equivalent pumps water lubricated of 100 ft suction & delivery pipe required as per site of (6.47 mm thick) with 100 HP Motors of siemens company. copper cable 37/083 (4 core) 120 mm cable & 50 mm cable of 440 volt and busbar required @ site in respect with all accessories complete.	46,000,000	5.00	10,605,000	53,025,000	10,575,000	52,875,000	10,520,000	52,600,000
Providing & Fixing 4 Core cable copper of IT 440 volts to energize pumps	2,491,200	300.00	9,600	2,880,000	9,525	2,857,500	9,500	2,850,000
TOTAL RS	48,491,200			55,905,000		55,732,500		55,450,000


The above tender was called from the contractor's the date of opening fixed on 15-05-2015. All the bids were open before the committee which incorporated in the comparative statement among them the rate of **M/S Eid Mohammad Brohi & Co.** is lowest which compares with the technical sanctioned and found that **14.35%** above is lowest which is recommended for favour of approval.


50450000-1148491200: x 100= 14.35% Above 48491200



(Ghulam Nabi Lund)
Member
Executive Engineer
Johi Division @ Dadu


(Ishrat Hussain Panhwar)
Member
Assistant Engineer
Public Health Engineering
Sub-Division Dadu


Raziq Dino Noonar
Divisional Accounts Officer
Southern Dadu Division


(Anisul Parwez Dawachi)
Chairman
Superintending Engineer
Western Sindh Circle
Larkana


(Habibullah Kaboora)
Member
Executive Engineer
Southern Dadu Division





(Mohammad Yaqoob Qazi)
Member / Secretary
Divisional Accounts Officer
Johi Division @ Dadu


ATTENDANCE SHEET OF BIDDERS


The following contractors / firms have participated in the bidding process and offered their rates for the work of

- i) CONSTRUCTION OF LINING OF KHARIRO MINOR FROM RD 0.0 TO 8.0
- ii) CONSTRUCTION OF DIVERSION CHANNEL FOR LINING OF KHARIRO MINOR
- iii) CONSTRUCTION OF VILLAGE BRIDGE FOR LINING OF KHARIRO MINOR
- iv) CONSTRUCTION OF MODULES FOR LINING OF KHARIRO MINOR

DATED ON 15-05-2015

Sr. No.	Name of Contractor	Signature
01.	M/S Al-Khair Construction Co.	
02.	M/S SMK Construction Co.	
03.	M/S Al-Mustafa Engineer Contractor & Developers	


(Raziq Din Noonari)
Divisional Accounts Officer
Southern Dadu Division


(Habibullah Kabooro)
Executive Engineer
Southern Dadu Division

BID EVALUATION REPORT

1. Name of Procuring Agency EXECUTIVE ENGINEER,
SOUTHERN DADU DIVISION,
No. TC/G-55/470 dated 03-04-2015
2. Tender Reference No. No. TC/G-55/547 dated 28-04-2015
3. Tender Description / Name of Work / Item i) CONSTRUCTION OF LINING OF KHARIRO
MINOR FROM RD 0.0 TO 8.0
ii) CONSTRUCTION OF DIVERSION
CHANNEL FOR LINING OF KHARIRO
MINOR
iii) CONSTRUCTION OF VILLAGE BRIDGE
FOR LINING OF KHARIRO MINOR
iv) CONSTRUCTION OF MODULES FOR
LINING OF KHARIRO MINOR
4. Method of Procurement Under SPPRA Rule 2010
5. Tender Published Bid Called from Contractors
6. Total Bid documents sold 03 Nos.
7. Total Bid Received 03 Nos.
8. Technical Bid Opening date (if applicable) N.A
9. No. of Bid technically qualified (if applicable) N.A
10. Bid(s) Rejected N.A
11. Financial Bid Opening date 15-05-2015
12. Bid Evaluation Report

Sr. No.	Name of Firm / Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for Acceptance/ Rejection	Remarks
01.	M/S Al-Khair Construction Co.	71,695,351/-	1 ST Lowest	14.37% Above	Accepted as lowest Bid	
02.	M/S SMK Construction Co.	91,995,460/-	2 ND Lowest	14.85% Above	Rejected as Highest Bid	
03.	M/S Al-Mustafa Engineer Contractor & Developers	72,195,532/-	3 RD Lowest	15.17% Above	Rejected as Highest Bid	

A. Ghulam Nabi Lund
(Ghulam Nabi Lund)
Member

Executive Engineer
Johi Division @ Dadu

I. Hussain Panhwar
(Ismail Hussain Panhwar)
Member
Assistant Engineer
Public Health Engineering
Sub-Division Dadu

A. Pervez Dawach
(Aftab Pervez Dawach)
Chairman
Superintending Engineer
Western Sindh Circle Larkana

H. Kaboro
(Habibullah Kaboro)
Member
Executive Engineer
Southern Dadu Division


M. Yaqoob Qazi
(Mohammad Yaqoob Qazi)
Member / Secretary
Divisional Accounts Officer
Johi Division @ Dadu


COMPARATIVE STATEMENT


- NAME OF WORK :- i) CONSTRUCTION OF LINING OF KHARIRO MINOR FROM RD 0.0 TO 8.0.
ii) CONSTRUCTION OF DIVERSION CHANNEL FOR LINING OF KHARIRO MINOR
iii) CONSTRUCTION OF VILLAGE BRIDGE FOR LINING OF KHARIRO MINOR
iv) CONSTRUCTION OF MODULES FOR LINING OF KHARIRO MINOR


S. NO.	Name of Contractor	Rate Quoted by the Contractor	Remarks
01.	M/S Al-Khair Construction Co.	29.25%	Lowest
02.	M/S SMK Construction Co.	30.00%	Above
03.	M/S Al-Mustafa Engineer Contractor & Developers	30.50%	Above


TENDERING COMMITTEE


(Ghulam Nabi Lund)
Member
Executive Engineer
Johi Division @ Dadu


(Ishaq Hussain Panhwar)
Member
Assistant Engineer
Public Health Engineering
Sub-Division Dadu


(Amir Pervez Dawich)
Chairman
Superintending Engineer
Western Sindh Circle Larkana


(Habibullah Kaboor)
Member
Executive Engineer
Southern Dadu Division


(Mohammad Yaqoob Qari)
Member Secretary
Divisional Accounts Officer
Johi Division @ Dadu

OFFICE OF THE EXECUTIVE ENGINEER SOUTHERN DADU DIVISION

Date of Opening: - 15-05-2015.

COMPARATIVE STATEMENT

- NAME OF WORK** :-
- i) CONSTRUCTION OF LINING OF KHARIRO MINOR FROM RD 0.0 TO 8.0.
 - ii) CONSTRUCTION OF DIVERSION CHANNEL FOR LINING OF KHARIRO MINOR.
 - iii) CONSTRUCTION OF VILLAGE BRIDGE FOR LINING OF KHARIRO MINOR.
 - iv) CONSTRUCTION OF MODULES FOR LINING OF KHARIRO MINOR.

S. NO.	Name of Contractor	Rate Quoted by the Contractor	Remarks
01.	M/S Al-Khair Construction Co.	29.25%	Lowest
02.	M/S SMK Construction Co.	30.00%	Above
03.	M/S Al-Mustafa Engineer Contractor & Developers	30.50%	Above

Rate quoted by M/S Al-Khair Construction Co. Government Contractor at Rs. 29.25% above the estimated rates entered in Schedule "B" is lowest rates.

(Raziq Dino Noonari)
Divisional Accounts Officer
Southern Dadu Division

(Habibullah Kabooro)
Executive Engineer
Southern Dadu Division

FINANCIAL REVIEW

AS PER ESTIMATE			AS PER TENDER		
01.	Amount of Schedule "B"	43,096,393/-	01.	Amount of Schedule "B"	43,096,393/-
02.	Amount of Schedule "B"	16,139,151/-	02.	Amount of Schedule "B"	16,139,151/-
03.	Amount of Schedule "B"	477,044/-	03.	Amount of Schedule "B"	477,044/-
04.	Amount of Schedule "B"	278,533/-	04.	Amount of Schedule "B"	278,533/-
05.	Cartage	2,693,676/-	05.	Rates quoted by the contractor at the Rs. 29.25% above in Schedule "B" (Except Item No. 4 of Bill No. 1 & 2 Item No. 19 Bill No. 4)	11,704,230/-
TOTAL RS.		62,684,797/-	TOTAL RS.		71,695,351/-

$\frac{71,695,351/- - 62,684,797/-}{62,684,797/-} \times 100 = 14.37\%$ above the Estimated Cost




(Raziq Dino Noonari)
Divisional Accounts Officer
Southern Dadu Division


(Habibullah Kabooro)
Executive Engineer
Southern Dadu Division


ATTENDANCE SHEET OF BIDDERS

The following contractors / firms have participated in the bidding process and offered their bids for the work of CONSTRUCTION OF PRE-STRESSED BRIDGE OVER DADU CANAL ACROSS RD-428 AT VILLAGE ZARDARI OF SOUTHERN DADU DIVISION DADU.

DATED ON 15-05-2015

Sr. No.	Name of Contractor	Signature
01.	M/S RPS Construction Company	
02.	M/S Sarwan Construction Company	
03.	M/S KABEE Constructors	


(Raziq Dino Noonari)
Divisional Accounts Officer
Southern Dadu Division


(Habibullah Kabooro)
Executive Engineer
Southern Dadu Division

BID EVALUATION REPORT


Reference No. TC/G-55/470 dated 03-04-2015.

Corrigendum No. TC/G-55/547 dated 28-04-2015.


4


- | | |
|-----------------------------------------------------|---------------------------------------------------------------------------------------------------------------------------------------------|
| 1. Name of Procuring Agency | <u>EXECUTIVE ENGINEER,
SOUTHERN DADU DIVISION,
No. TC/G-55/470 dated 02-04-2015
No. TC/G-55/547 dated 28-04-2015</u> |
| 2. Tender Reference No.
Corrigendum No. | |
| 3. Tender Description / Name of Work / Item | <u>CONSTRUCTION OF PRE-STRESSED
BRIDGE OVER DADU CANAL
ACROSS RD-428 AT VILLAGE
ZARDARI OF SOUTHERN DADU
DIVISION DADU.</u> |
| 4. Method of Procurement | <u>Under SPPRA Rule 2010</u> |
| 5. Tender Published | <u>Bid Called from Contractors</u> |
| 6. Total Bid documents sold | <u>03 Nos.</u> |
| 7. Total Bid Received | <u>03 Nos.</u> |
| 8. Technical Bid Opening date (if applicable) | <u>N.A</u> |
| 9. No. of Bid technically qualified (if applicable) | <u>N.A</u> |
| 10. Bid(s) Rejected | <u>N.A</u> |
| 11. Financial Bid Opening date | <u>15-05-2015</u> |
| 12. Bid Evaluation Report | |


Sr. No.	Name of Firm / Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for Acceptance/ Rejection	Remarks
01	M/S RPS Construction Company	61,467,745/-	1 st Lowest	14.29% Above	Accepted as lowest Bid	
02	M/S KABEE Constructors	61,528,734/-	2 nd Lowest	14.40% Above	Rejected as Highest Bid	
03	M/S Sarwan Construction Company	61,621,351/-	3 rd Lowest	14.57% Above	Rejected as Highest Bid	



(Ghulam Nabi Lund)
Member

Executive Engineer
Johi Division @ Dadu


Ishtiaq Hussain Panjwar
Member
Assistant Engineer
Public Health Engineering


Asad Pervez Dawach
Chairman
Superintending Engineer
Western Sindh Circle Larkana


(Habibullah Kabosor)
Member
Executive Engineer
Southern Dadu Division


(Mohammad Yaqoob Guzi)
Member Secretary
Divisional Accounts Officer
Johi Division @ Dadu

**CONSTRUCTION OF PRE-STRESSED BRIDGE OVER DADU CANAL ACROSS RD-428
AT VILLAGE ZARDARI OF SOUTHERN DADU DIVISION DADU.**

Date of NIT: NIT issued by this Office Vide No. TC/G-55/470 dated 03-04-2015


Corrigendum issued vide this office No. TC/G-55/547 dated 28-04-2015


Date of Opening 15-05-2015


Schedule As per Estimate		Rate Quoted by Contractor						
PART-A	As Per Estimate	Quantity	M/S Sarwan Construction Company		M/S Kabee Constructors		M/S RPS Construction Company	
			Rate	Amount	Rate	Amount	Rate	Amount
Pre-stressed Bridge over on the Dadu Canal	37,500,000	150.00	303,500	45,525,000	303,000	45,450,000	302,750	45,412,500
PART-B		Schedule "B"						
Total Amount of Schedule "B" Deduct Item No. 3 (Premium is not Allowed)	16,283,794	15,229,210	22.15%	16,096,351	21.70%	16,078,734	21.10%	16,055,245
TOTAL OF PART-A+B RS.	53,783,794			61,621,351		61,528,734		61,467,745


61467245/1153783794 x 100 = 14.29% Above
53783794


The above tender was called from the contractors the date of opening fixed on 15-05-2015. All the bids were open before the committee which incorporated in the comparative statement among them the rate of M/S RPS Construction Company is lowest, which compare with the technical sanctioned and found that 14.29% above is lowest which is recommended for favour of approval.



(Ghulam Nabi Lund)
Member
Executive Engineer
Johi Division @ Dadu


(Ishaq Hussain Panthwar)
Member
Assistant Engineer
Public Health Engineering
Sub-Division Dadu


Raziq Dino Noonar
Divisional Accounts Officer
Southern Dadu Division


(Anjad Pervez Dawachi)
Chairman
Superintending Engineer
Western Sindh Circle
Larkana





(Habibullah Kabooro)
Member
Executive Engineer
Southern Dadu Division



(Mohammad Yaqoob Qazi)
Member/Secretary
Divisional Accounts Officer
Johi Division @ Dadu


ATTENDANCE SHEET OF BIDDERS

The following contractors / firms have participated in the bidding process and offered their rates for the work of CONSTRUCTION OF PRE-STRESSED BRIDGE OVER DADU CANAL ACROSS RD-508 AT VILLAGE PAT OF SOUTHERN DADU DIVISION DADU.

DATED ON 15-05-2015

Sr. No.	Name of Contractor	Signature
01.	M/S RPS Construction Company	
02.	M/S Sarwan Construction Company	
03.	M/S KABEE Constructors	


(Raziq Dindi Noonari)
Divisional Accounts Officer
Southern Dadu Division


(Habibullah Kabooni)
Executive Engineer
Southern Dadu Division


BID EVALUATION REPORT

Reference No. TC/G-55/470 dated 03-04-2015
Corrigendum No. TC/G-55/547 dated 28-04-2015


5


- Name of Procuring Agency EXECUTIVE ENGINEER,
SOUTHERN DADU DIVISION,
No. TC/G-55/470 dated 02-04-2015
- Tender Reference No. No. TC/G-55/547 dated 28-04-2015
- Tender Description / Name of Work / Item CONSTRUCTION OF PRE-STRESSED
BRIDGE OVER DADU CANAL
ACROSS RD-508 AT VILLAGE PAI
OF SOUTHERN DADU DIVISION
DADU.
- Method of Procurement Under SPPRA Rule 2010
- Tender Published Bid Called from Contractors
- Total Bid documents sold 03 Nos.
- Total Bid Received 03 Nos.
- Technical Bid Opening date (if applicable) N/A
- No. of Bid technically qualified (if applicable) N/A
- Bid(s) Rejected N/A
- Financial Bid Opening date 15-05-2015
- Bid Evaluation Report


Sr. No.	Name of Firm / Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for Acceptance/ Rejection	Remarks
01.	M/S RPS Construction Company	52,733,667/-	1 st Lowest	14.31% Above	Accepted as lowest Bid	
02.	M/S KABEE Constructors	52,795,241/-	2 nd Lowest	14.44% Above	Rejected as Highest Bid	
03.	M/S Sarwan Construction Company	52,844,943/-	3 rd Lowest	14.55% Above	Rejected as Highest Bid	



(Ghulam Nabi Lund)

Member
Executive Engineer
Johi Division @ Dadu


(Iftikhar Hussain Panhwar)
Member
Assistant Engineer
Public Health Engineering
Sub-Division Dadu


(Habibullah Kaboor)
Member
Executive Engineer
Southern Dadu Division


(Mohammad Yaqoob Qazi)
Member Secretary
Divisional Accounts Officer
Johi Division @ Dadu


(Anjad Perviz Dawachi)
Chairman
Superintending Engineer
Western Sindh Circle Larkana

**CONSTRUCTION OF PRE-STRESSED BRIDGE OVER DADU CANAL ACROSS RD-508
AT VILLAGE PAT OF SOUTHERN DADU DIVISION DADU.**


Date of NIT: NIT issued by this Office Vide No. TC/G-55/470 dated 03-04-2015
Corrigendum issued vide this office No. TC/G-55/547 dated 28-04-2015


Date of Opening 15-05-2015


Schedule As per Estimate			Rate Quoted by Contractor					
PART-A	As Per Estimate	Quantity	M/S Sarwan Construction Company		M/S Kabec Constructors		M/S RPS Construction Company	
			Rate	Amount	Rate	Amount	Rate	Amount
Pre-stressed Bridge over on the Dadu Canal	30,000,000	120.00	303,400	36,408,000	303,100	36,372,000	302,750	36,330,000
PART-B		Schedule "B" Amount						
Total Amount of Schedule "B" Except Item No. 3 (without Premium)	16,133,794	15,229,210	30.85%	16,436,943	30.50%	16,423,241	30.00%	16,403,667
TOTAL OF PART-A+B RS.				52,844,943		52,795,241		52,733,667


2272067-114832794: x 100- 14.31% Above
40132794


The above tender was called from the contractors the date of opening fixed on 15-05-2015. All the bids were open before the committee which incorporated in the comparative statement among them the rate of **M/S RPS Construction Company**, is lowest which compare with the technical sanctioned and found that **14.31%** above is lowest which is recommended for favour of approval.



(Ghulam Nabi Lodi)
Member
Executive Engineer
Johi Division @ Dadu


(Iqbal Hussain Pashtun)
Member
Assistant Engineer
Public Health Engineering
Sub-Division Dadu


Raziq Dina Noonari
Divisional Accounts Officer
Southern Dadu Division


(Ajeed Pappu Dawach)
Chairman
Superintending Engineer
Western Sindh Circle
Larkana


(Habibullah Kabbroo)
Member
Executive Engineer
Southern Dadu Division


(Mohammad Yaqoob Qazi)
Member / Secretary
Divisional Accounts Officer
Johi Division @ Dadu