

## BIDDERS QUALIFICATION REPORT

NAME OF WORK : - Reconditioning of road from Karampur Magasi road to Arsullah Banglani , Sodho Banglani via village Jumo Khan Dakhan to connect Thull Tangwani road Mile 2/0-1/4 (15.28 Kms).

S.#	ELIGIBILITY CONDITIONS	NAME OF AGENCY			REMARKS
		M/S Mac Engineer & Contractor	M/S Muhammad Ramzan & Co:	M/S Umar Jan & Co:	
1	Registration with Pakistan Engineering Council in the relevant field of specialization of work and to the extent of tender amount of work.	License No. 04749 Category C3 (400.0 Million)	License No. 00142 Category CB (3000.0 Million)	License No. 00160 Category CA (No Limit)	
2	Bio data of Engineers, technical staff and other management personals working with the firm.	Provided by Contractor	Provided by Contractor	Provided by Contractor	
3	Documentary evidence of works executed/works in progress and certificate of satisfactory completion of works by the employees for the last three years in progress indicating cost of each work and copy of letter.	Provided by Contractor	Provided by Contractor	Provided by Contractor	
4	List of machinery and equipment available with firm with documentary evidence.	Provided by Contractor	Provided by Contractor	Provided by Contractor	
5	Undertaking regarding litigations pending / finalized.	Provided by Contractor	Provided by Contractor	Provided by Contractor	
6	Certificates of Bank showing credit worthiness along with Bank statement for last three years.	Provided by Contractor	Provided by Contractor	Provided by Contractor	
7	Registration with Income Tax Department (NTN Certificate) and copy of CNIC.	Provided by Contractor	Provided by Contractor	Provided by Contractor	
8	Affidavit to the effect that the firm / contractor have not been black listed previously by any executing agency.	Provided by Contractor	Provided by Contractor	Provided by Contractor	
9	Affidavit with effect that all documents / particulars / information furnished all true and correct.	Provided by Contractor	Provided by Contractor	Provided by Contractor	
10	In case of firm, list of partners / partnership deed, giving full particulars of directors / proprietors or others connected alongwith power of attorney. In case of being sole proprietors such undertaking on affidavit be furnished.	Provided by Contractor	Provided by Contractor	Provided by Contractor	
11	Conditional tenders will not be entertained.	-Nil-	-Nil-	-Nil-	
12	List of works also can be seen on Government of Sindh website www.sindh.gov.pk.	Yes	Yes	Yes	

(Abdul Naeem Soomro)  
Assistant Engineer  
Prov: Highway Sub-Division  
Shikarpur

(Sanaullah Memon)  
Assistant Engineer  
Public Health Engineering Sub-Division  
Shikarpur

(Ali Nawaz Rahupole)  
Executive Engineer  
Machinery Maintenance Division  
Khairpur @ Shikarpur

**BIDDERS QUALIFICATION REPORT**

NAME OF WORK : - Construction / Re-Construction of road from Thul Bahu Khoso road at mile 6/6 to village Ashiqueabad via Dost Mohammad Bhangar Mile 0/0-3/1(5.01 Kms).

S#	ELIGIBILITY CONDITIONS	NAME OF AGENCY			REMARKS
		M/s National Enterprises	M/s Abdul Rasheed Kalwar	Mr. Mohammad Malook Kato	
1	Registration with Pakistan Engineering Council in the relevant field of specialization of work and to the extent of tender amount of work.	License No. 05541 Category C4 (150.0 Million)	License No. 05710 ategory C4 (150.0 Million)	License No. 09943 Category C5 (50.0 Million)	
2	Bio data of Engineers, technical staff and other management personals working with the firm.	Provided by Contractor	Provided by Contractor	Provided by Contractor	
3	Documentary evidence of works executed/works in progress and certificate of satisfactory completion of works by the employees for the last three years in progress indicating cost of each work and copy of letter.	Provided by Contractor	Provided by Contractor	Provided by Contractor	
4	List of machinery and equipment available with firm with documentary evidence.	Provided by Contractor	Provided by Contractor	Provided by Contractor	
5	Undertaking regarding litigations pending / finalized.	Provided by Contractor	Provided by Contractor	Provided by Contractor	
6	Certificates of Bank showing credit worthiness along with Bank statement for last three years.	Provided by Contractor	Provided by Contractor	Provided by Contractor	
7	Registration with Income Tax Department (NTN Certificate) and copy of CNIC.	Provided by Contractor	Provided by Contractor	Provided by Contractor	
8	Affidavit to the effect that the firm / contractor have not been black listed previously by any executing agency.	Provided by Contractor	Provided by Contractor	Provided by Contractor	
9	Affidavit with effect that all documents / particulars / information furnished all true and correct.	Provided by Contractor	Provided by Contractor	Provided by Contractor	
10	In case of firm, list of partners / partnership deed, giving full particulars of directors / proprietors or others connected alongwith power of attorney. In case of being sole proprietors such undertaking on affidavit be furnished.	Provided by Contractor	Provided by Contractor	Provided by Contractor	
11	Conditional tenders will not be entertained.	-Nil-	-Nil-	-Nil-	
12	List of works also can be seen on Government of Sindh website www.sindh.gov.pk.	Yes	Yes	Yes	

(Abdul Naeem Soomro)  
Assistant Engineer  
Prov: Highway Sub-Division  
Shikarpur

(Sanaullah Memon)  
Assistant Engineer  
Public Health Engineering Sub-Division  
Shikarpur

(Ali Nawaz Rahupoto)  
Executive Engineer  
Machinery Maintenance Division  
Khairpur @ Shikarpur

**BIDDERS QUALIFICATION REPORT**

NAME OF WORK :- Improvement of road from Thull Saifal road to Mari Sardar Sher Muhammad Mile 0/0-3/1 (5.00 Kms).

S #	ELIGIBILITY CONDITIONS	NAME OF AGENCY			REMARKS
		M/s Asad Enterprises	M/s Umar Jan & Co:	M/s Mohammad Ramzan & Co:	
1	Registration with Pakistan Engineering Council in the relevant field of specialization of work and to the extent of tender amount of work.	License No. 07494 Category C4 (100.0 Million)	License No. 00160 Category CA (No Limit)	License No. 00142 Category CB (3000.0 Million)	
2	Bio data of Engineers, technical staff and other management personals working with the firm.	Provided by Contractor	Provided by Contractor	Provided by Contractor	
3	Documentary evidence of works executed/works in progress and certificate of satisfactory completion of works by the employees for the last three years in progress indicating cost of each work and copy of letter.	Provided by Contractor	Provided by Contractor	Provided by Contractor	
4	List of machinery and equipment available with firm with documentary evidence.	Provided by Contractor	Provided by Contractor	Provided by Contractor	
5	Undertaking regarding litigations pending / finalized.	Provided by Contractor	Provided by Contractor	Provided by Contractor	
6	Certificates of Bank showing credit worthiness along with Bank statement for last three years.	Provided by Contractor	Provided by Contractor	Provided by Contractor	
7	Registration with Income Tax Department (NTN Certificate) and copy of CNIC.	Provided by Contractor	Provided by Contractor	Provided by Contractor	
8	Affidavit to the effect that the firm / contractor have not been black listed previously by any executing agency.	Provided by Contractor	Provided by Contractor	Provided by Contractor	
9	Affidavit with effect that all documents / particulars / information furnished all true and correct.	Provided by Contractor	Provided by Contractor	Provided by Contractor	
10	In case of firm, list of partners / partnership deed, giving full particulars of directors / proprietors or others connected alongwith power of attorney. In case of being sole proprietors such undertaking on affidavit be furnished.	Provided by Contractor	Provided by Contractor	Provided by Contractor	
11	Conditional tenders will not be entertained.	-Nil-	-Nil-	-Nil-	
12	List of works also can be seen on Government of Sindh website www.sindh.gov.pk.	Yes	Yes	Yes	

(Abdul Naeem Soomro)  
Assistant Engineer  
Prov'l Highway Sub-Division  
Shikarpur

(Sanaullah Memon)  
Assistant Engineer  
Public Health Engineering Sub-Division  
Shikarpur

(Ali Nawaz Rahupoto)  
Executive Engineer  
Machinery Maintenance Division  
Khairpur @ Shikarpur

**BIDDERS QUALIFICATION REPORT**

NAME OF WORK :-

W/R of Thull Bahu Khoso road Mile 4/4-7/5 (5.01 Kms.) (Block Schem).

S#	ELIGIBILITY CONDITIONS	NAME OF AGENCY			REMARKS
		M/s Haji Sikandar Ali Kato	M/s Haji Sultan Ahmed Kato	M/s Mohammad Ramzan & Co:	
1	Registration with Pakistan Engineering Council in the relevant field of specialization of work and to the extent of tender amount of work.	License No. 05777 Category C4 (150.0 Million)	License No. 01549 Category C2 (800.0 Million)	License No. 00142 Category CB (3000.0 Million)	
2	Bio data of Engineers, technical staff and other management personals working with the firm.	Provided by Contractor	Provided by Contractor	Provided by Contractor	
3	Documentary evidence of works executed/works in progress and certificate of satisfactory completion of works by the employees for the last three years in progress indicating cost of each work and copy of letter.	Provided by Contractor	Provided by Contractor	Provided by Contractor	
4	List of machinery and equipment available with firm with documentary evidence.	Provided by Contractor	Provided by Contractor	Provided by Contractor	
5	Undertaking regarding litigations pending / finalized.	Provided by Contractor	Provided by Contractor	Provided by Contractor	
6	Certificates of Bank showing credit worthiness along with Bank statement for last three years.	Provided by Contractor	Provided by Contractor	Provided by Contractor	
7	Registration with Income Tax Department (NTN Certificate) and copy of CNIC.	Provided by Contractor	Provided by Contractor	Provided by Contractor	
8	Affidavit to the effect that the firm / contractor have not been black listed previously by any executing agency.	Provided by Contractor	Provided by Contractor	Provided by Contractor	
9	Affidavit with effect that all documents / particulars / information furnished all true and correct.	Provided by Contractor	Provided by Contractor	Provided by Contractor	
10	In case of firm, list of partners / partnership deed, giving full particulars of directors / proprietors or others connected alongwith power of attorney. In case of being sole proprietors such undertaking on affidavit be furnished.	Provided by Contractor	Provided by Contractor	Provided by Contractor	
11	Conditional tenders will not be entertained.	-Nil-	-Nil-	-Nil-	
12	List of works also can be seen on Government of Sindh website www.sindh.gov.pk.	Yes	Yes	Yes	

(Abdul Naeem Soomro)  
Assistant Engineer  
Prov: Highway Sub-Division  
Shikarpur

(Sanaulah Memon)  
Assistant Engineer  
Public Health Engineering Sub-Division  
Shikarpur

(Ali Nawaz Rahupoto)  
Executive Engineer  
Machinery Maintenance Division  
Khairpur @ Shikarpur



**BIDDERS QUALIFICATION REPORT**

NAME OF WORK :- W/R of Thull Bahu Khoso road Mile 7/5-10/6 (5.01 Kms.).

S#	ELIGIBILITY CONDITIONS	NAME OF AGENCY			REMARKS
		M/s Bilal Construction Co:	M/s Mohammad Ramzan & Co:	M/s Umar Jan & Co:	
1	Registration with Pakistan Engineering Council in the relevant field of specialization of work and to the extent of tender amount of work.	License No. 08670 Category C4 (150.0 Million)	License No. 00142 Category CB (3000.0 Million)	License No. 00160 Category CA (No Limit)	
2	Bio data of Engineers, technical staff and other management personals working with the firm.	Provided by Contractor	Provided by Contractor	Provided by Contractor	
3	Documentary evidence of works executed/works in progress and certificate of satisfactory completion of works by the employees for the last three years in progress indicating cost of each work and copy of letter.	Provided by Contractor	Provided by Contractor	Provided by Contractor	
4	List of machinery and equipment available with firm with documentary evidence.	Provided by Contractor	Provided by Contractor	Provided by Contractor	
5	Undertaking regarding litigations pending / finalized.	Provided by Contractor	Provided by Contractor	Provided by Contractor	
6	Certificates of Bank showing credit worthiness along with Bank statement for last three years.	Provided by Contractor	Provided by Contractor	Provided by Contractor	
7	Registration with Income Tax Department (NTN Certificate) and copy of CNIC.	Provided by Contractor	Provided by Contractor	Provided by Contractor	
8	Affidavit to the effect that the firm / contractor have not been black listed previously by any executing agency.	Provided by Contractor	Provided by Contractor	Provided by Contractor	
9	Affidavit with effect that all documents / particulars / information furnished all true and correct.	Provided by Contractor	Provided by Contractor	Provided by Contractor	
10	In case of firm, list of partners / partnership deed, giving full particulars of directors / proprietors or others connected alongwith power of attorney. In case of being sole proprietors such undertaking on affidavit be furnished.	Provided by Contractor	Provided by Contractor	Provided by Contractor	
11	Conditional tenders will not be entertained.	-Nil-	-Nil-	-Nil-	
12	List of works also can be seen on Government of Sindh website www.sindh.gov.pk.	Yes	Yes	Yes	

(Abdul Naeem Soomro)  
Assistant Engineer  
Prov: Highway Sub-Division  
Shikarpur

(Sanaullah Memon)  
Assistant Engineer  
Public Health Engineering Sub-Division  
Shikarpur

(Ali Nawaz Rahupoto)  
Executive Engineer  
Machinery Maintenance Division  
Khairpur @ Shikarpur

## MINUTES OF BID OPENING MEETING

Meeting of Procurement Committee is held in the office of the Executive Engineer, Machinery Maintenance Division, Khairpur @ Shikarpur to receive and open the Bids have been called vide N.I.T No.TC/G-55/359, dated 14-04-2015.

The following were present:

- |    |                       |  |          |
|----|-----------------------|--|----------|
| 1. | Mr.Ali Nawaz Rahupoto | Executive Engineer<br>Machinery Maintenance Division,<br>Khairpur @ Shikarpur. | Chairman |
| 2. | Mr.Abdul Naem Soomro  | Assistant Engineer<br>Provincial Highway Sub-Division,<br>Shikarpur.           | Member   |
| 3. | Mr.Sanaullah Memon    | Assistant Engineer<br>Public Health Engineering Sub-Division,<br>Shikarpur.    | Member   |

The Tender Box was placed in the office of the Executive Engineer, Machinery Maintenance Division, Khairpur @ Shikarpur duly sealed, verified by all the members, @ 1:00 P.M, Contractors came forward and dropped their Bids in the Box up to 2:00 P.M. Thereafter seal of the Tender Box was opened and Tenders were collected and counted in presence of all the members and participant Bidders. In all 15 No. Bids were collected. The Bids allotted an identification No. at the time of opening as under. The Bid price offered by the Bidders were readout loudly and recorded in the comparative statement.

Identification No:	Name of Work	Name of Bidders
01/15	Construction / Re-Construction of road from Thul Bahu Khoso road at mile 6/6 to village Ashiqueabad via Dost Mohammad Bhangar Mile 0/0-3/1(5.01 kms).	M/s National Enterprises
02/15	Construction / Re-Construction of road from Thul Bahu Khoso road at mile 6/6 to village Ashiqueabad via Dost Mohammad Bhangar Mile 0/0-3/1(5.01 kms).	Mr.Mohammad Malook Kato
03/15	W/R of Thull Bahu Khoso road Mile 7/5-10/6 (5.01 Kms.).	M/s Bilal Construction Co:
04/15	Reconditioning of road from Karampur Magsi road to Arsullah Banglani, Sodho Banglani via village Jumo Khan Dakhan to connect Thull Tangwani road Mile 2/0-11/4 (15.28 kms).	M/S Umar Jan & Co:
05/15	Improvement of road from Thull Saifal road to Mari Sardar Sher Muhammad Mile 0/0-3/1 (5.00 Kms).	M/S Umar Jan & Co:
06/15	W/R of Thull Bahu Khoso road Mile 7/5-10/6 (5.01 Kms.).	M/S Umar Jan & Co:
07/15	W/R of Thull Bahu Khoso road Mile 4/4-7/5 (5.01 Kms.) (Block Schem).	M/s Haji Sultan Ahmed Kato
08/15	W/R of Thull Bahu Khoso road Mile 4/4-7/5 (5.01 Kms.) (Block Schem).	M/s Haji Sikandar Ali Kato
09/15	Improvement of road from Thull Saifal road to Mari Sardar Sher Muhammad Mile 0/0-3/1 (5.00 Kms).	M/s Asad Enterprises
10/15	Reconditioning of road from Karampur Magsi road to Arsullah Banglani, Sodho Banglani via village Jumo Khan Dakhan to connect Thull Tangwani road Mile 2/0-11/4 (15.28 kms).	M/s Mac Engineers & Contractor

11/15	Construction / Re-Construction of road from Thul Bahu Khoso road at mile 6/6 to village Ashiqueabad via Dost Mohammad Bhangar Mile 0/0-3/1(5.01 Kms).	M/s Abdul Rasheed Kalwar
12/15	W/R of Thull Bahu Khoso road Mile 7/5-10/6 (5.01 Kms).	M/s Mohammad Ramzan & Co:
13/15	Reconditioning of road from Karampur Magsi road to Arsullah Banglani, Sodho Banglani via village Jumo Khan Dakhan to connect Thull Tangwani road Mile 2/0-11/4 (15.28 Kms).	M/s Mohammad Ramzan & Co:
14/15	Improvement of road from Thull Saifal road to Mari Sardar Sher Muhammad Mile 0/0-3/1 (5.00 Kms).	M/s Mohammad Ramzan & Co:
15/15	W/R of Thull Bahu Khoso road Mile 4/4-7/5 (5.01 Kms.) (Block Schem).	M/s Mohammad Ramzan & Co:

(Abdul Naem Soomro)

Assistant Engineer  
Prov'l: Highway Sub-Division  
Shikarpur

Shikarpur

(Sanullah Memon)

Assistant Engineer  
Public Health Engineering Sub-Division  
Shikarpur


Shikarpur

Machinery Maintenance Division  
Khairpur @ Shikarpur

Executive Engineer

**Chairman**

(Ali Nawaz Rahnpoor)







**GENERAL COMPARATIVE STATEMENT**

NAME OF WORK : - Improvement of road from Thull Saifal road to Mari Sardar Sher Muhammad Mile 0/0-3/1 (5.00 Kms).

S #	Engineer's Estimate				M/s Asad Enterprises				Premium Quoted by Bidder				M/s Umar Jan & Co:				M/s Mohammad Ramzan & Co:			
	Schedule 'B' Cost	Carriage Cost	Diff: Cost of Bitumen	Contingency	Total Cost	Schedule 'B' Cost	Premium Cost	Diff: Cost of Bitumen	Total Cost	Remarks	Schedule 'B' Cost	Premium Cost	Diff: Cost of Bitumen	Total Cost	Remarks	Schedule 'B' Cost	Premium Cost	Diff: Cost of Bitumen	Total Cost	Remarks
1	39,445,275	-	607,715	591,679	39,429,239	39,445,255 0.30%	118,336 Below	607,824	38,719,095	710,144 1.80% Saving	39,445,255 At Par	-	607,824	38,837,431	591,808 1.50% Saving	39,445,255 0.70% Above	276,117 Above	607,824	39,113,548	315,691 0.80% Saving
<b>PART-A ROAD WORK (Improvement)</b>																				
ii	<b>PART-B MASONRY STRUCTURE.</b>																			
1	881,743	115,064	-	-	996,807	881,743 12.50% Above	110,218 Above	-	991,561	5,246 0.53% Saving	881,743 13.85% Above	122,121 Above	-	1,003,864	(7,057) -0.71% Excess	881,743 15.00% Above	132,261 Above	-	1,014,004	(17,197) -1.73% Excess
<b>Total cost of work (A+B)</b>					<b>40,426,046</b>				<b>39,710,656</b>	715,390 1.77% Saving				<b>39,841,295</b>	584,751 1.45% Excess				<b>40,127,552</b>	298,494 0.74% Excess

  
**(Abdul Naeem Soomro)**  
 Assistant Engineer  
 Provl: Highway Sub-Division  
 Shikarpur

  
**(Sanaullah Memon)**  
 Assistant Engineer  
 Public Health Engineering Sub-Division  
 Shikarpur

  
**(Ali Nawaz Rahupoto)**  
 Executive Engineer  
 Machinery Maintenance Division  
 Khairpur @ Shikarpur



**GENERAL COMPARATIVE STATEMENT**

NAME OF WORK : - Reconditioning of road from Karampur Magasi road to Arsulah Banglani , Sodho Banglani via village Jumo Khan Dakhan to connect Thull Tangwani road Mile 2/0-1/1/4 (15.28 Kms).

S#	Engineer's Estimate				Premium Quoted by Bidder													
	Schedule 'B' Cost	Carriage Cost	Diff: Cost of Bitumen	Contingency	Total Cost	Schedule 'B' Cost	Premium Cost	Diff: Cost of Bitumen	Remarks									
i	<b>PART-A ROAD WORK (Improvement)</b>				131,157,010	132,613,997 0.10%	132,614 Below	1,456,987	131,024,396	132,614 0.10% Saving	132,613,997 1.00%	8,664,785 Above	1,456,987	132,483,150 (1,326,140) -1.01% Excess	132,613,997 1.57% Above	2,082,039	1,456,987	133,239,049 (2,082,039) -1.59% Excess
	1	132,613,997	-	1,456,987														
ii	<b>PART-B MASONRY STRUCTURE.</b>				8,630,657	7,405,799 15.40%	1,140,493 Above	-	8,546,292	84,365 0.98% Saving	7,405,799 17.00%	1,258,986 Above	-	8,684,785 (54,128) -0.63% Excess	7,405,799 20.10% Above	1,488,565	-	8,894,364 (263,707) -3.06% Excess
	1	7,405,799	1,224,858	-														
iii	<b>PART-C STONE PITCHING (Protection work)</b>				2,906,801	1,880,265 54.40%	1,022,864 Above	-	2,903,129	3,672 0.13% Saving	1,880,265 60.00% Above	1,128,159 Above	-	3,008,424 (101,623) -3.50% Excess	1,880,265 61.80% Above	1,162,004	-	3,042,269 (135,468) -4.66% Excess
	1	1,880,265	1,026,536	-														
	<b>Total cost of work (A+B+C)</b>				<b>142,694,468</b>				<b>142,473,817</b>	<b>220,651 0.15% Saving</b>				<b>144,176,359</b> (1,481,891) -1.04% Excess				<b>145,175,682</b> (2,481,214) -1.74% Excess

(Abdul Naeem Soomro)  
Assistant Engineer  
Provl: Highway Sub-Division  
Shikarpur


(Sanaullah Memon)  
Assistant Engineer  
Public Health Engineering Sub-Division  
Shikarpur


(Ali Nawaz Rahupoto)  
Executive Engineer  
Machinery Maintenance Division  
Khairpur @ Shikarpur

**GENERAL COMPARATIVE STATEMENT**

NAME OF WORK : - W/R of Thull Bahu Khoso road Mile 7/5-10/6 (5.01 Kms.).

S#	Engineer's Estimate				M/s Bilal Construction Co:				Premium Quoted by Bidder				M/s Umar Jan & Co:							
	Schedule 'B' Cost	Carriage Cost	Diff: Cost of Bitumen	Contingency	Total Cost	Schedule 'B' Cost	Premium Cost	Diff: Cost of Bitumen	Total Cost	Remarks	Schedule 'B' Cost	Premium Cost	Diff: Cost of Bitumen	Total Cost	Remarks	Schedule 'B' Cost	Premium Cost	Diff: Cost of Bitumen	Total Cost	Remarks
1	79,667,337	-	3,583,084	796,673	76,880,926	79,667,337	398,337	3,583,084	75,685,916	1,195,010 1.55% Saving	79,667,337	1,434,012	3,583,084	77,518,265	(637,339) -0.83% Excess	79,667,337	4,222,369	3,583,084	80,306,622	(3,425,696) -4.46% Excess
<b>PART-A ROAD WORK (Widening / Reconditioning)</b>																				
ii	<b>PART-B MASONRY STRUCTURE.</b>																			
1	2,497,678	345,542	-	-	2,843,220	2,497,678	334,689	-	2,832,367	10,853 0.38% Saving	2,497,678	424,605	-	2,922,283	(79,063) -2.78% Excess	2,497,678	524,512	-	3,022,190	(178,970) -6.29% Excess
<b>Total cost of work (A+B)</b>					<b>79,724,146</b>				<b>78,518,283</b>	1,205,863 1.51% Saving				<b>80,440,548</b>	(716,402) -0.90% Excess				<b>83,328,812</b>	(3,604,666) -4.52% Excess

  
**(Abdul Naeem Soomro)**  
 Assistant Engineer  
 Provl: Highway Sub-Division  
 Shikarpur


  
**(Sanaullah Memon)**  
 Assistant Engineer  
 Public Health Engineering Sub-Division  
 Shikarpur


  
**(Ali Nawaz Rahupoto)**  
 Executive Engineer  
 Machinery Maintenance Division  
 Khairpur @ Shikarpur

**GENERAL COMPARATIVE STATEMENT**

NAME OF WORK : - W/R of Thull Bahu Khoso road Mile 4/4-7/5 (5.01 Kms.) (Block Schem).

S.#	Engineer's Estimate					M/s Haji Sikandar Ali Kato					Premium Quoted by Bidder					M/s Mohammad Ramzan & Co:				
	Schedule 'B' Cost	Carriage Cost	Diff: Cost of Bitumen	Contingency	Total Cost	Schedule 'B' Cost	Premium Cost	Diff: Cost of Bitumen	Total Cost	Remarks	Schedule 'B' Cost	Premium Cost	Diff: Cost of Bitumen	Total Cost	Remarks	Schedule 'B' Cost	Premium Cost	Diff: Cost of Bitumen	Total Cost	Remarks
i	<b>PART-A ROAD WORK (Widening / Reconditioning)</b>																			
1	85,704,941	-	3,583,084	-	82,121,857	86,647,804 0.20%	173,296 Below	3,583,084	82,891,424	(769,567) -0.94% Excess	86,647,804 0.15%	129,972 Above	3,583,084	83,194,692	(1,072,835) -1.31% Excess	86,647,804 1.00%	866,478 Above	3,583,084	83,931,198	(1,809,341) -2.20% Excess
ii	<b>PART-B MASONRY STRUCTURE.</b>																			
1	2,259,896	315,782	-	-	2,575,678	2,259,896 13.60%	307,346 Above	-	2,567,242	8,436 0.33% Excess	2,259,896 14.20%	320,905 Above	-	2,580,801	(5,123) -0.20% Excess	2,259,896 16.00%	361,583 Above	-	2,621,479	(45,801) -1.78% Excess
	<b>Total cost of work (A+B)</b>				<b>84,697,535</b>				<b>85,458,666</b>	(761,131) -0.90% Excess				<b>85,775,493</b>	(1,077,958) -1.27% Excess				<b>86,552,677</b>	(1,855,142) -2.19% Excess

  
**(Abdul Naeem Soomro)**  
 Assistant Engineer  
 Provl: Highway Sub-Division  
 Shikarpur


  
**(Sanaulah Memon)**  
 Assistant Engineer  
 Public Health Engineering Sub-Division  
 Shikarpur


  
**(Ali Nawaz Rahupoto)**  
 Executive Engineer  
 Machinery Maintenance Division  
 Khairpur @ Shikarpur

**GENERAL COMPARATIVE STATEMENT**

NAME OF WORK :- Construction / Re-Construction of road from Thul Bahu Khoso road at mile 6/6 to village Ashiquebad via Dost Mohammad Bhangar Mile 0/0-3/1(5.01 Kms).

S.#	Engineer's Estimate					M/s National Enterprises					Premium Quoted by Bidder					Mr.Mohammad Malook Kato					
	Schedule 'B' Cost	Carriage Cost	Diff: Cost of Bitumen	Contingency	Total Cost	Schedule 'B' Cost	Premium Cost	Diff: Cost of Bitumen	Total Cost	Remarks	Schedule 'B' Cost	Premium Cost	Diff: Cost of Bitumen	Total Cost	Remarks	Schedule 'B' Cost	Premium Cost	Diff: Cost of Bitumen	Total Cost	Remarks	
I	<b>PART-A ROAD WORK (Construction / Improvement)</b>																				
1	46,346,171	-	607,715	463,462	46,201,918	46,346,171	162,212	607,715	45,576,244	625,674	46,346,171	1,274,520	607,715	47,012,976	(811,058)	46,346,171	2,082,039	607,715	47,820,495	(1,618,577)	
						0.35%	Below			1.35%	2.75%	Above			-1.76%	5.00%	Above			-3.50%	
										Saving					Excess					Excess	
II	<b>PART-B MASONRY STRUCTURE</b>																				
1	323,473	53,431	-	-	376,904	323,473	52,079	-	375,552	1,352	323,473	63,077	-	386,550	(9,646)	323,473	74,399	-	397,872	(20,968)	
						16.10%	Above			0.36%	19.50%	Above			-2.56%	23.00%	Above			-5.56%	
										Saving					Excess					Excess	
	<b>Total cost of work (A+B)</b>																				
					46,578,822				45,951,797	627,025				47,399,526	(820,704)				48,218,367	(1,639,545)	
										1.35%					-1.76%					-3.52%	
										Saving					Excess					Excess	

  
**(Abdul Naeem Soomro)**  
 Assistant Engineer  
 Provl: Highway Sub-Division  
 Shikarpur

  
**(Sanaullah Memon)**  
 Assistant Engineer  
 Public Health Engineering Sub-Division  
 Shikarpur

  
**(Ali Nawaz Rahupoto)**  
 Executive Engineer  
 Machinery Maintenance Division  
 Khairpur @ Shikarpur


## BID EVALUATION REPORT


- ①
- 1 Name of Procuring Agency : Machinery Maintenance Division Khairpur @ Shikarpur.
- 2 Tender Reference No: N.I.T NO: TC/G-55/359, DATED 14-04-2015.
- 3 Tender Description/ Name of work/ Item : Reconditioning of road from Karampur Magsi road to Arsullah Banglani , Sodho Banglani via village Jumo Khan Dakhan to connect Thull Tangwani road Mile 2/0-11/4 (15.28 Kms).
- 4 Method of Procurement : Single Stage - One envelop procedure.
- 5 Tender Published : Daily Jahan-e-Pakistan Karachi dated 26-04-205
- 6 Total Bid documents Sold : 03 Nos.
- 7 Total Bid Received : 03 Nos.
- 8 Technical Bid Opening date (if applicable) : No Applicable
- 9 No. of Bid technically qualified (if applicable) : No Applicable
- 10 Bid(s) Rejected : NIL.
- 11 Financial Bid Opening date : 12-05-2015.
- 12 Bid Evaluation Report :

S #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reason for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/S Mac Engineers & Contractor	142,473,817	1st Lowest	A = 0.10% Below B = 15.40% Above C = 54.40% Above	Qualified as per evolution criteria.	Responsive / Recommended for award of work.
2	M/S Muhammad Ramzan & Co:	144,176,359	2nd Lowest	A = 1.00% Above B = 17.00% Above C = 60.00% Above	Qualified as per evolution criteria.	Highest
3	M/S Umar Jan & Co:	145,175,682	3rd Lowest	A = 1.57% Above B = 20.10% Above C = 61.80% Above	Qualified as per evolution criteria.	Highest

**Signatures of the Members of the Committee**

  
(Abdul Nasim Soomro)

  
(Saadullah Memon)

  
(Ali Nawaz Babar)




## COMPARATIVE STATEMENT


Name of Work :

Reconditioning of road from Karampur Magsi road to  
Arsullah Banglani , Sodho Banglani via village Jumo  
Khan Dakhan to connect Thull Tangwani road  
Mile 2/0-11/4 (15.28 Kms).


S #	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTOR		REMARKS
1	M/S Mac Engineers & Contractor	Part-A	Rs. 0.10%	Below
		Part-B	Rs. 15.40%	Above
		Part-C	Rs. 54.40%	Above
2	M/S Muhammad Ramzan & Co:	Part-A	Rs. 1.00%	Above
		Part-B	17.00%	Above
		Part-C	Rs. 60.00%	Above
3	M/S Umar Jan & Co:	Part-A	Rs. 1.57%	Above
		Part-B	Rs. 20.10%	Above
		Part-C	Rs. 61.80%	Above



**(Abdul Naeem Soomro)**  
**Member**  
Assistant Engineer  
Prov: Highway Sub-Division  
Shikarpur



**(Sanallah Memon)**  
**Member**  
Assistant Engineer  
Public Health Engineering Sub-Division  
Shikarpur



**(Ali Nawaz Rahupoto)**  
**Chairman**  
Executive Engineer  
Machinery Maintenance Division  
Khairpur @ Shikarpur

## GENERAL ABSTRACT

Name of Work : Reconditioning of road from Karampur Magsi road to  
Arsullah Banglani , Sodho Banglani via village Jumo  
Khan Dakhan to connect Thull Tangwani road  
Mile 2/0-11/4 (15.28 Kms).


S #	NAME OF CONTRACTOR	TENDER AMOUNT
1	M/S Mac Engineers & Contractor	Rs. 142,473,817.00
2	M/S Muhammad Ramzan & Co:	Rs. 144,176,359.00
3	M/S Umar Jan & Co:	Rs. 145,175,682.00



(Abdul Naeem Soomro)  
**Member**  
Assistant Engineer  
Provl: Highway Sub-Division  
Shikarpur



(Sanaullah Memon)  
**Member**  
Assistant Engineer  
Public Health Engineering Sub-Division  
Shikarpur




(Ali Nawaz Rahupoto)  
**Chairman**  
Executive Engineer  
Machinery Maintenance Division  
Khairpur @ Shikarpur

**BID EVALUATION REPORT**

- 1 Name of Procuring Agency : Machinery Maintenance Division Khairpur @ Shikarpur.
- 2 Tender Reference No: N.I.T.NO: TC/G-55/359, DATED 14-04-2015.
- 3 Tender Description/ Name of work/ Item : W/R of Thull Bahu Khoso road Mile 4/4-7/5 (5.01 Kms.) (Block Schem).
- 4 Method of Procurement : Single Stage - One envelop procedure.
- 5 Tender Published : Daily Jahan-e-Pakistan Karachi dated 26-04-205
- 6 Total Bid documents Sold : 03 Nos.
- 7 Total Bid Received : 03 Nos.
- 8 Technical Bid Opening date (if applicable) : No Applicable
- 9 No. of Bid technically qualified (if applicable) : No Applicable
- 10 Bid(s) Rejected : N I L.
- 11 Financial Bid Opening date : 12-05-2015.

**12 Bid Evaluation Report :**


S #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reason for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/s Haji Sikandar Ali Kato	85,458,666	1st Lowest	A = 0.20% Below B = 13.60% Above	Qualified as per evolution criteria.	Responsive / Recommended for award of work.
2	M/s Haji Sultan Ahmed Kato	85,775,493	2nd Lowest	A = 0.15% Above B = 14.20% Above	Qualified as per evolution criteria.	Highest
3	M/s Mohammad Ramzan & Co:	86,552,677	3rd Lowest	A = 1.00% Above B = 16.00% Above	Qualified as per evolution criteria.	Highest

**Signatures of the Members of the Committee**


(Abdul Naeem Soomro)



(Sanaulax Memon)




(Ali Nawaz Rahupoto)

## GENERAL ABSTRACT

Name of Work :                      W/R of Thull Bahu Khoso road Mile 4/4-7/5  
(5.01 Kms.) (Block Schem).


S #	NAME OF CONTRACTOR	TENDER AMOUNT
1	M/s Haji Sikandar Ali Kato	Rs.    85,458,666.00
2	M/s Haji Sultan Ahmed Kato	Rs.    85,775,493.00
3	M/s Mohammad Ramzan & Co:	Rs.    86,552,677.00



**(Abdul Naeem Soomro)**  
**Member**  
Assistant Engineer  
Prov'l: Highway Sub-Division  
Shikarpur



**(Sanaullah Memon)**  
**Member**  
Assistant Engineer  
Public Health Engineering Sub-Division  
Shikarpur



**(Ali Nawaz Rahupoto)**  
**Chairman**  
Executive Engineer  
Machinery Maintenance Division  
Khairpur @ Shikarpur



## COMPARATIVE STATEMENT

Name of Work :                      W/R of Thull Bahu Khoso road Mile 4/4-7/5  
(5.01 Kms.) (Block Schem).

S #	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTOR	REMARKS
-----	--------------------	---------------------------	---------


1	M/s Haji Sikandar Ali Kato	Part-A    Rs. 0.20%    Below	
		Part-B    Rs. 13.60%    Above	

2	M/s Haji Sultan Ahmed Kato	Part-A    Rs. 0.15%    Above	
		Part-B            14.20%    Above	


3	M/s Mohammad Ramzan & Co:	Part-A    Rs. 1.00%    Above	
		Part-B    Rs. 16.00%    Above	



**(Abdul Naeem Soomro)**  
**Member**  
Assistant Engineer  
Provl: Highway Sub-Division  
Shikarpur



**(Sanaullah Memon)**  
**Member**  
Assistant Engineer  
Public Health Engineering Sub-Division  
Shikarpur



**(Ali Nawaz Rahupoto)**  
**Chairman**  
Executive Engineer  
Machinery Maintenance Division  
Khairpur @ Shikarpur



### BID EVALUATION REPORT

- 1 Name of Procuring Agency : Machinery Maintenance Division Khairpur @ Shikarpur.
- 2 Tender Reference No: N.I.T.NO: TC/G-55/359, DATED 14-04-2015.
- 3 Tender Description/ Name of work/ Item : Improvement of road from Thull Saifal road to Mari Sardar Sher Muhammad Mile 0/0-3/1 (5.00 Kms).
- 4 Method of Procurement : Single Stage - One envelop procedure.
- 5 Tender Published : Daily Jahan-e-Pakistan Karachi dated 26-04-2015
- 6 Total Bid documents Sold : 03 Nos.
- 7 Total Bid Received : 03 Nos.
- 8 Technical Bid Opening date (if applicable) : No Applicable
- 9 No. of Bid technically qualified (if applicable) : No Applicable
- 10 Bid(s) Rejected : N I L.
- 11 Financial Bid Opening date : 12-05-2015.


**12 Bid Evaluation Report :**

S #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reason for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/s Asad Enterprises	39,710,656	1st Lowest	A = 0.30% Below B = 12.50% Above	Qualified as per evolution criteria.	Responsive / Recommended for award of work.
2	M/s Umar Jan & Co:	39,841,295	2nd Lowest	A = At Par B = 13.85% Above	Qualified as per evolution criteria.	Highest
3	M/s Mohammad Ramzan & Co:	40,127,552	3rd Lowest	A = 0.70% Above B = 15.00% Above	Qualified as per evolution criteria.	Highest


**Signatures of the Members of the Committee**



(Abdul Naeem Soomro)  
Member



(Sanaulah Memon)  
Member



(Ali Nawaz Rahupoto)  
Chairman

## COMPARATIVE STATEMENT

Name of Work :

Improvement of road from Thull Saifal road to Mari  
Sardar Sher Muhammad Mile 0/0-3/1 (5.00 Kms).

S #	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTOR	REMARKS
-----	--------------------	---------------------------	---------

1	M/s Asad Enterprises	Part-A    Rs. 0.30%    Below	
		Part-B    Rs. 12.50%    Above	

2	M/s Umar Jan & Co:	Part-A    Rs.    At Par	
		Part-B            13.85%    Above	


3	M/s Mohammad Ramzan & Co:	Part-A    Rs. 0.70%    Above	
		Part-B    Rs. 15.00%    Above	



**(Abdul Naeem Soomro)**  
**Member**  
Assistant Engineer  
Prov'l: Highway Sub-Division  
Shikarpur



**(Sanaulah Memon)**  
**Member**  
Assistant Engineer  
Public Health Engineering Sub-Division  
Shikarpur



**(Ali Nawaz Rahupoto)**  
**Chairman**  
Executive Engineer  
Machinery Maintenance Division  
Khairpur @ Shikarpur

## GENERAL ABSTRACT

Name of Work :

Improvement of road from Thull Saifal  
road to Mari Sardar Sher Muhammad  
Mile 0/0-3/1 (5.00 Kms).

S #	NAME OF CONTRACTOR	TENDER AMOUNT
-----	--------------------	---------------


1	M/s Asad Enterprises	Rs. 39,710,656.00
---	----------------------	-------------------

2	M/s Umar Jan & Co:	Rs. 39,841,295.00
---	--------------------	-------------------


3	M/s Mohammad Ramzan & Co:	Rs. 40,127,552.00
---	---------------------------	-------------------



**(Abdul Naeem Soomro)**  
**Member**  
Assistant Engineer  
Prov'l: Highway Sub-Division  
Shikarpur



**(Sanaullah Memon)**  
**Member**  
Assistant Engineer  
Public Health Engineering Sub-Division  
Shikarpur



**(Ali Nawaz Rahupoto)**  
**Chairman**  
Executive Engineer  
Machinery Maintenance Division  
Khairpur @ Shikarpur




### BID EVALUATION REPORT

- 1 Name of Procuring Agency : Machinery Maintenance Division Khairpur @ Shikarpur.
- 2 Tender Reference No: N.I.T.NO: TC/G-55/359, DATED 14-04-2015.
- 3 Tender Description/ Name of work/ Item : W/R of Thull Bahu Khoso road Mile 7/5-10/6 (5.01 Kms.).
- 4 Method of Procurement : Single Stage - One envelop procedure.
- 5 Tender Published : Daily Jahan-e-Pakistan Karachi dated 26-04-2015
- 6 Total Bid documents Sold : 03 Nos.
- 7 Total Bid Received : 03 Nos.
- 8 Technical Bid Opening date (if applicable) : No Applicable
- 9 No. of Bid technically qualified (if applicable) : No Applicable
- 10 Bid(s) Rejected : N I L.
- 11 Financial Bid Opening date : 12-05-2015.


#### 12 Bid Evaluation Report :

S #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reason for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/s Bilal Construction Co:	78,518,283	1st Lowest	A = 0.50% Below B = 13.40% Above	Qualified as per evolution criteria.	Responsive / Recommended for award of work.
2	M/s Mohammad Ramzan & Co:	80,440,548	2nd Lowest	A = 1.80% Above B = 17.00% Above	Qualified as per evolution criteria.	Highest
3	M/s Umar Jan & Co:	83,328,812	3rd Lowest	A = 5.30% Above B = 21.00% Above	Qualified as per evolution criteria.	Highest

#### Signatures of the Members of the Committee

  
(Abdul Naeem Soomro)  
Member

  
(Sanaulah Memon)  
Member

  
(Ali Nawaz Rahupoto)  
Chairman

## COMPARATIVE STATEMENT

Name of Work : W/R of Thull Bahu Khoso road Mile 7/5-10/6  
(5.01 Kms.).

S #	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTOR	REMARKS
-----	--------------------	---------------------------	---------

1	M/s Bilal Construction Co:	Part-A Rs. 0.50% Below	
		Part-B Rs. 13.40% Above	

2	M/s Mohammad Ramzan & Co:	Part-A Rs. 1.80% Above	
		Part-B 17.00% Above	


3	M/s Umar Jan & Co:	Part-A Rs. 5.30% Above	
		Part-B Rs. 21.00% Above	



**(Abdul Naeem Soomro)**  
**Member**  
Assistant Engineer  
Provl: Highway Sub-Division  
Shikarpur



**(Sanaullah Memon)**  
**Member**  
Assistant Engineer  
Public Health Engineering Sub-Division  
Shikarpur



**(Ali Nawaz Rahupoto)**  
**Chairman**  
Executive Engineer  
Machinery Maintenance Division  
Khairpur @ Shikarpur



## GENERAL ABSTRACT

Name of Work : W/R of Thull Bahu Khoso road  
Mile 7/5-10/6 (5.01 Kms.).


S #	NAME OF CONTRACTOR	TENDER AMOUNT
1	M/s Bilal Construction Co:	Rs. 78,518,283.00
2	M/s Mohammad Ramzan & Co:	Rs. 80,440,548.00
3	M/s Umar Jan & Co:	Rs. 83,328,812.00



(Abdul Naeem Soomro)  
**Member**  
Assistant Engineer  
Prov't: Highway Sub-Division  
Shikarpur



(Sanaulab Memon)  
**Member**  
Assistant Engineer  
Public Health Engineering Sub-Division  
Shikarpur



(Ali Nawaz Rahupoto)  
**Chairman**  
Executive Engineer  
Machinery Maintenance Division  
Khairpur @ Shikarpur

## BID EVALUATION REPORT

(2)

- 1 Name of Procuring Agency : Machinery Maintenance Division Khairpur @ Shikarpur.
- 2 Tender Reference No: N.I.T.NO: TC/G-55/359, DATED 14-04-2015.
- 3 Tender Description/ Name of work/ Item : Construction / Re-Construction of road from Thul Bahu Khoso road at mile 6/6 to village Ashiqueabad via Dost Mohammad Bhangar Mile 0/0-3/1(5.01 Kms).
- 4 Method of Procurement : Single Stage - One envelop procedure.
- 5 Tender Published : Daily Jahan-e-Pakistan Karachi dated 26-04-205
- 6 Total Bid documents Sold : 03 Nos.
- 7 Total Bid Received : 03 Nos.
- 8 Technical Bid Opening date (if applicable) : No Applicable
- 9 No. of Bid technically qualified (if applicable) : No Applicable
- 10 Bid(s) Rejected : N I L.
- 11 Financial Bid Opening date : 12-05-2015.


### 12 Bid Evaluation Report :

S #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reason for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/s National Enterprises	45,951,796	1st Lowest	A = 0.35% Below B = 16.10% Above	Qualified as per evolution criteria.	Responsive / Recommended for award of work.
2	M/s Abdul Rasheed Kalwar	47,399,526	2nd Lowest	A = 2.75% Above B = 19.50% Above	Qualified as per evolution criteria.	Highest
3	Mr.Mohammad Malook Kato	48,453,637	3rd Lowest	A = 5.00% Above B = 23.00% Above	Qualified as per evolution criteria.	Highest

### Signatures of the Members of the Committee

  
(Abdul Nasim Saemra)

  
(Saadullah Memon)

  
(Ali Nawaz Rehman)

## COMPARATIVE STATEMENT

Name of Work :


Construction / Re-Construction of road from Thul Bahu  
Khoso road at mile 6/6 to village Ashiqueabad via Dost  
Mohammad Bhangar Mile 0/0-3/1(5.01 Kms).

S #	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTOR	REMARKS
-----	--------------------	---------------------------	---------

1	M/s National Enterprises	Part-A    Rs. 0.35%	Below
		Part-B    Rs. 16.10%	Above

2	M/s Abdul Rasheed Kalwar	Part-A    Rs. 2.75%	Above
		Part-B    19.50%	Above


3	Mr. Mohammad Malook Kato	Part-A    Rs. 5.00%	Above
		Part-B    Rs. 23.00%	Above



**(Abdul Naeem Soomro)**  
**Member**  
Assistant Engineer  
Provl. Highway Sub-Division  
Shikarpur



**(Sanaullah Memon)**  
**Member**  
Assistant Engineer  
Public Health Engineering Sub-Division  
Shikarpur



**(Ali Nawaz Rahupoto)**  
**Chairman**  
Executive Engineer  
Machinery Maintenance Division  
Khairpur @ Shikarpur

## GENERAL ABSTRACT

Name of Work : Construction / Re-Construction of road from Thul Bahu Khoso road at mile 6/6 to village Ashiqueabad via Dost Mohammad Bhangar Mile 0/0-3/1(5.01 Kms).

S #	NAME OF CONTRACTOR	TENDER AMOUNT
-----	--------------------	---------------

1	M/s National Enterprises	Rs. 45,951,796.00
---	--------------------------	-------------------

2	M/s Abdul Rasheed Kalwar	Rs. 47,399,526.00
---	--------------------------	-------------------

3	Mr.Mohammad Malook Kato	Rs. 48,453,637.00
---	-------------------------	-------------------




**(Abdul Naeem Soomro)**  
**Member**

Assistant Engineer  
Prov'l: Highway Sub-Division  
Shikarpur



**(Sanaullah Memon)**  
**Member**

Assistant Engineer  
Public Health Engineering Sub-Division  
Shikarpur



**(Ali Nawaz Rahupoto)**  
**Chairman**

Executive Engineer  
Machinery Maintenance Division  
Khairpur @ Shikarpur




## BID EVALUATION REPORT


- 1 Name of Procuring Agency : Machinery Maintenance Division Khairpur @ Shikarpur.
- 2 Tender Reference No: N.I.T.NO: TC/G-55/359, DATED 14-04-2015.
- 3 Tender Description/ Name of work. Item : Reconditioning of road from Karampur Magsi road to Arsuallah Banglani , Sodho Banglani via village Jumo Khan Dakhan to connect Thull Tangwani road Mile 2/0-11/4 (15.28 Kms).
- 4 Method of Procurement : Single Stage - One envelop procedure.
- 5 Tender Published : Daily Jahan-e-Pakistan Karachi dated 26-04-2015
- 6 Total Bid documents Sold : 03 Nos.
- 7 Total Bid Received : 03 Nos.
- 8 Technical Bid Opening date (if applicable) : No Applicable
- 9 No. of Bid technically qualified (if applicable) : No Applicable
- 10 Bid(s) Rejected : N I L.
- 11 Financial Bid Opening date : 12-05-2015.


### 12 Bid Evaluation Report :

S #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reason for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/S Mac Engineers & Contractor	142,473,817	1st Lowest	A = 0.10% Below B = 15.40% Above C = 54.40% Above	Qualified as per evolution criteria.	Responsive / Recommended for award of work.
2	M/S Muhammad Ramzan & Co:	144,176,359	2nd Lowest	A = 1.00% Above B = 17.00% Above C = 60.00% Above	Qualified as per evolution criteria.	Highest
3	M/S Umar Jan & Co:	145,175,682	3rd Lowest	A = 1.57% Above B = 20.10% Above C = 61.80% Above	Qualified as per evolution criteria.	Highest

### Signatures of the Members of the Committee

  
(Abdul Naeem Soomro)  
Member  
Assistant Engineer  
Provl: Highway Sub-Division  
Shikarpur

  
(Sanaullah Memon)  
Member  
Assistant Engineer  
Public Health Engineering Sub-Division  
Shikarpur

  
(Ali Nawaz Rahupoto)  
Chairman  
Executive Engineer  
Machinery Maintenance Division  
Khairpur @ Shikarpur




## COMPARATIVE STATEMENT

Name of Work :


Reconditioning of road from Karampur Magsi road to  
Arsullah Banglani , Sodho Banglani via village Jumo  
Khan Dakhan to connect Thull Tangwani road  
Mile 2/0-11/4 (15.28 Kms).

S #	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTOR		REMARKS
-----	--------------------	---------------------------	--	---------


1	M/S Mac Engineers & Contractor	Part-A	Rs. 0.10%	Below
		Part-B	Rs. 15.40%	Above
		Part-C	Rs. 54.40%	Above
2	M/S Muhammad Ramzan & Co:	Part-A	Rs. 1.00%	Above
		Part-B	17.00%	Above
		Part-C	Rs. 60.00%	Above
3	M/S Umar jan & Co:	Part-A	Rs. 1.57%	Above
		Part-B	Rs. 20.10%	Above
		Part-C	Rs. 61.80%	Above



(Abdul Naeem Soomro)  
Member  
Assistant Engineer  
Provl: Highway Sub-Division  
Shikarpur



(Sanaullah Memon)  
Member  
Assistant Engineer  
Public Health Engineering Sub-Division  
Shikarpur




(All Nawaz Rahupoto)  
Chairman  
Executive Engineer  
Machinery Maintenance Division  
Khairpur @ Shikarpur

## COMPARATIVE STATEMENT


Name of Work :

Reconditioning of road from Karampur Magsi road to  
Arsullah Banglani , Sodho Banglani via village Jumo  
Khan Dakhan to connect Thull Tangwani road  
Mile 2/0-11/4 (15.28 Kms).


S #	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTOR		REMARKS
1	M/S Mac Engineers & Contractor	Part-A	Rs. 0.10%	Below
		Part-B	Rs. 15.40%	Above
		Part-C	Rs. 54.40%	Above
2	M/S Muhammad Ramzan & Co:	Part-A	Rs. 1.00%	Above
		Part-B	17.00%	Above
		Part-C	Rs. 60.00%	Above
3	M/S Umar jan & Co:	Part-A	Rs. 1.57%	Above
		Part-B	Rs. 20.10%	Above
		Part-C	Rs. 61.80%	Above



(Abdul Naeem Soomro)  
Member  
Assistant Engineer  
Prov: Highway Sub-Division  
Shikarpur



(Sanaullah Memon)  
Member  
Assistant Engineer  
Public Health Engineering Sub-Division  
Shikarpur



(Ali Nawaz Rahupoto)  
Chairman  
Executive Engineer  
Machinery Maintenance Division  
Khairpur @ Shikarpur



Issued to Mr. / M/S MAC Engineers & Contractor  
Vide DR. No: 23432 Dated 11/05/2015

**EXECUTIVE ENGINEER  
MACHINERY MAINTENANCE DIVISION  
KHAIRPUR @ SHIKARPUR**

**BID DOCUMENTS**

**FOR**

**RECONDITIONING OF ROAD FROM KARAMPUR MAGSI ROAD TO  
ARSULLAH BANGLANI , SODHO BANGLANI VIA VILLAGE JUMO  
KHAN DAKHAN TO CONNECT THULL TANGWANI ROAD  
MILE 2/0-11/4 (15.28 KMS).**

**BID DOCUMENTS ARE PLACED IN THE FOLLOWING FOLDERS**

**VOLUME IA: TECHNICAL BID**

- 1) INVITATION FOR BID
- 2) INSTRUCTION TO BIDDERS
- 3) BIDDING DATA
- 4) FORM OF BID AND APPENDICES TO BID
- 5) CONTRACT FORMS
- 6) GENERAL CONDITIONS OF CONTRACT
- 7) SPECIAL CONDITIONS OF CONTRACT

**VOLUME II: DRAWINGS**

**VOLUME III: TECHNICAL SPECIFICATIONS**

- PWD Specifications
- National Highway Authority (NHA) General Specifications (Dec 1998)
- Bidders are instructed to purchase the Specifications from the source of origin

**SCHEDULE OF PRICES**

Name of Work:-

Reconditioning of road from Karampur Magsi road to Arsullah Banglani, Sodho Banglani via village Jumo Khan Dakhan to connect Thull Tangwani road Mile 2/0-11/4 (15.28 Kms).

Sr.No:	Description	Schedul "B" Amount	Contractor Gouted Rates	Total Schedule "B" Amount
	<u>Part -A Road Work</u> (Improvement)	132,613,997.00	0-10% <i>Mjali</i> Below	
			Total Part "A"	131024396-0
	<u>Part-B Structure Work</u>	7,405,799.00	15-40% <i>Mjali</i> Above	
			Total Part "B"	8546292-0
	<u>Part-C Stone Pitching</u>	1,880,265.00	54-40% <i>Mjali</i> Above	
			Total Part "C"	2903129-0
		G.Total A+B+C		142473817-0
	Total ( to be carried to summary of Bid Price) Add/Deduct the percentag quoted above/below on the prices of items based on composite schedule of rates.			

*Mjali*





- Reconditioning of road from Karampur Magsi road to Arsullah Banglani , Sodho Banglani via village Jumo Khan Dakhan to connect Thull Tangwani road Mile 2/0-11/4 (15.28 Kms).

**BIDDING DOCUMENT FOR WORKS**

**BILLS OF QUANTITY**

(A) Description and rate of Item bases on composite schedule of Rate

**PART-A (ROAD WORK)**

Item No:	Qty's	Description of Item to be executed at site	Rate	Unit	Amount
1	2	3	4	5	6
1	97,891	Preparing Sub-Base course by supplying and spreading stone metal 1½ -2" guage of approved quality from approved quarry in required thickness to proper camber and grade i/c hand packing filling voids with 20 Cft: Pit/Canal sand and having 98-100% density as per modified AASHO specification. (Rate i/cs all cost of material T&P & Carriage upto site of work).	8214.65	%Cft	8,041,403.00
2	103,330	Laying bricks on end edging i/c supplying 9x4½x3" size 1st class bricks excavation for laying edging with small side parallel to the road. (Rate i/c all cost of materials T&P and carriage upto to site of work).	2802.90	%Rft	2,896,237.00
3	431,292	Preparing Base course i/c supplying and spreading stone metal of approved quality from approved quarry properly graded to maximum size of 1½" in required thickness to proper camber and grade i/c supplying and spreading 15 Cft of screening and non-plastic quarry fines filling depressions with stone metal after initial rolling i/c watering and compacting the same so as to achieve 100% density as per modified AASHO specification (This i/cs providing and using templates, camber plates, screen forms as directed) Rate i/cs all cost of material T&P and carriage upto site of work.	9388.63	%Cft	40,492,410.00
4	619,978	Providing 1st coat of surface dressing on new or existing surface with 30 lbs: bitumen of 80/100 penetration and 4.0 Cft Crush Bajri of 3/8" to 3/4" guage including cleaning the road surface rolling etc complete. Rate includes all costs of materials T&P labour and carriage upto site of work.	1668.29	%Cft	10,343,031.00





Item No:	Qty's	Description of Item to be executed at site	Rate	Unit	Amount
- 1	2	3	4	5	6
5	619,978	Providing 1" thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft: bajri 4.0 Cft: Hill sand of approved quality and guage and bitumen 67 lbs: of 80/100 penetration i/c mixing the mechanical mixture in required proportion i/c heating the material and cleaning the road surface. Rate i/cs. all cost of material T&P and carriage upto site of work.	4582.19	% Sft	28,408,570.00
6	5,493,607	Earthwork for road embankment by bulldozer i/c ploughing mixing clod breaking dressing & compacting with optimum moisture content lead upto 100' & lift upto 5' in all types of soil except rock. (85% Compacted).	7723.95	%oCft	42,432,346.00
			Total :		132,613,997.00

0.10/ Above / Below in Schedule "B"

(-) Rs. 132614-00

Total (A)

Rs. 132481383-00

Diff: cost of Bitumen (B)

(-) Rs. 1,456,987.00

G.Total (A-B)

Rs. 131024396-00

Total Amount in words (A-B) One hundred thirty one Million-

twenty four thousand three hundred ninety six Only

Mali



*Shinawa*  
Executive Engineer

Machinery Maintenance Division  
Khairpur @ Shikarpur

Reconditioning of road from Karampur Magsi road to Arsullah Banglani , Sodho Banglani via village Jumo Khan Dakhan to connect Thull Tangwani road Mile 2/0-11/4 (15.28 Kms).

**BIDDING DOCUMENT FOR WORKS**

**BILLS OF QUANTITY**

(A) Description and rate of Item bases on composite schedule of Rate

**PART-B (STRUCTURE WORK)**

Item No:	Qty's	Description of Item to be executed at site	Rate	Unit	Amount
1	2	3	4	5	6
1	16,800	Excavation in foundation of building bridge & other structure i/c dag belling dressing, refilling around the structure with excavated earth watering & ramming lead upon one chain & lift up to 5' (in ordinary soil).	3176.25	P.%oCft	53,361.00
2	1,401	Dismantling of Roc Work	5445.00	P.% Cft	76,284.00
3	8,400	Cement concrete bricks or stone ballast in cement sand mortar ratio 1:4:8.	9,416.28	P.% Cft	790,968.00
4	35,335	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.	12,501.41	P.% Cft	4,417,373.00
5	1508	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone aggregate without shuttering ratio 1:2:4.	14,429.25	P.% Cft	217,593.00
6	1717	Errction and removal of centering for R.C.C. or plain work with partial wood.	3,127.41	P.% Sft	53,698.00
7	120.17	Fabrication of mild steel reinforcement cement concrete i/c cutting binding laying in position making joints and fastening of i/c costs of binding wire also removal of rust from bars.	4,820.20	P.Cwt	579,243.00
8	2,529	Reinforced cement concrete work i/c all labour and material except the cost of steel RCC work and its labour for bending and binding which will be paid separately. This rate also i/cs all kinds of forms moulds: lifting shuttering curring rendering and finishing the exposed surface (including screening and washing of shingle. (a) R.C.C. work in roof slab, beams columns rafts, lintels and other structural member laid in situ or precast laid in position complete in all respects ratio 1:2:4 90 lbs: cement 2 Cft sand 4 Cft: shingle 1/8 to 1/4 guage.	337.00	P.Cft	852,273.00
9	15,568	Cement plaster 1:3 up to 20' height 1/2" thick.	2,344.59	P.% Sft	365,006.00
			Total :		7,405,799.00

15.40% Above / Below in Schedule "B"

(+)

Rs. 1140493-00

Rs. 8546292-00

Total Amount in words (A+B)

Eight Million five hundred forty six thousand two hundred ninety two only

Shikarpur  
Executive Engineer  
Machinery Maintenance Division  
Khairpur @ Shikarpur





Reconditioning of road from Karampur Magasi road to Arsullah Banglani , Sodho Banglani via village Jumo Khan Dakhan to connect Thull Tangwani road Mile 2/0-11/4 (15.28 Kms).

**BIDDING DOCUMENT FOR WORKS**

**BILLS OF QUANTITY**

(A) Description and rate of Item bases on composite schedule of Rate

**PART-C STONE PITCHING**

Item No:	Qty's	Description of Item to be executed at site	Rate	Unit	Amount
1	2	3	4	5	6
1	21,552	Earth work in excavation undressed lead up to single throw of Kassi phawar or shaved (in ordinary soil)	2420.00	P.%oCft	52,156.00
2	21,552	Stone filling dry hand packing & filling behind retaining walls or pitching and apron.	2684.00	P.% Cft	578,456.00
3	14,548	Stone pitching i/c sub base with hammer dressing stone on surface lain in course i/c carriage of material with 3 chain .	5377.63	P.% Cft	782,338.00
4	26,581	Pointing Flush on Stone Work i/c laid in cement mortar (1:3) (S.No:20 / P-53).	1758.08	P.% Sft	467,315.00
			<b>Total :</b>		<b>1,880,265.00</b>

54.40% ✓ Above / Below in Schedule "B"

(+) Rs.

1022864 - 0

G.Total (A+B)

Rs.

2903129 - 0

Total Amount in words (A+B)

Two Million nine hundred three thousand one hundred twenty nine Only - -

*M Jali*

*Shinawa*  
Executive Engineer  
Machinery Maintenance Division  
Khairpur @ Shikarpur



Issued to Mr. / M/S Muhammed Ramzan & Co.  
Vide DR. No: 23434 Dated 11 / 05 / 2015

**EXECUTIVE ENGINEER  
MACHINERY MAINTENANCE DIVISION  
KHAIRPUR @ SHIKARPUR**

**BID DOCUMENTS**

**FOR**

**RECONDITIONING OF ROAD FROM KARAMPUR MAGSI ROAD TO  
ARSULLAH BANGLANI , SODHO BANGLANI VIA VILLAGE JUMO  
KHAN DAKHAN TO CONNECT THULL TANGWANI ROAD  
MILE 2/0-11/4 (15.28 KMS).**

**BID DOCUMENTS ARE PLACED IN THE FOLLOWING FOLDERS**

**VOLUME IA: TECHNICAL BID**

- 1) INVITATION FOR BID
- 2) INSTRUCTION TO BIDDERS
- 3) BIDDING DATA
- 4) FORM OF BID AND APPENDICES TO BID
- 5) CONTRACT FORMS
- 6) GENERAL CONDITIONS OF CONTRACT
- 7) SPECIAL CONDITIONS OF CONTRACT

**VOLUME II: DRAWINGS**

**VOLUME III: TECHNICAL SPECIFICATIONS**

- PWD Specifications
- National Highway Authority (NEA) General Specifications (Dec 1998)



SCHEDULE OF PRICES

Name of Work:-

Reconditioning of road from Karampur Magsi road to Arsullah Banglani, Sodho Banglani via village Jumo Khan Dakhan to connect Thull Tangwani road Mile 2/0-11/4 (15.28 Kms).

Sr.No:	Description	Schedule "B" Amount	Contractor Quoted Rates	Total Schedule "B" Amount
	<u>Part -A Road Work</u> (Improvement)	132,613,997.00 <i>li</i>	1% Above	
			Total Part "A"	132483150-
	<u>Part-B Structure Work</u>	7,405,799.00 <i>li</i>	17% Above	
			Total Part "B"	8684785-0
	<u>Part-C Stone Pitching</u>	1,880,265.00 <i>li</i>	60% Above	
			Total Part "C"	3008424-0
		G.Total A+B+C		144176359-0
Total ( to be carried to summary of Bid Price) Add/Deduct the percentag quoted above/below on the prices of items based on composite schedule of rates.				

*li*

**MUHAMMAD RAMZAN & CO;**  
Engineers & Contractors



**Reconditioning of road from Karampur Magasi road to Arsullah Banglani , Sodho  
Banglani via village Jumo Khan Dakhan to connect Thuli Tangwani road Mile 2/0-11/4  
(15.28 Kms).**

**BIDDING DOCUMENT FOR WORKS**

**BILLS OF QUANTITY**

(A) Description and rate of Item bases on composite schedule of Rate

**PART-A (ROAD WORK)**

Item No:	Qty's	Description of Item to be executed at site	Rate	Unit	Amount
1	2	3	4	5	6
1	97,891 ✓	Preparing Sub-Base course by supplying and spreading stone metal 1½ -2" guage of approved quality from approved quarry in required thickness to proper camber and grade i/c hand packing filling voids with 20 Cft Pit/Canal sand and having 98-100% density as per modified AASHO specification. (Rate i/cs all cost of material T&P & Carriage upto site of work).	8214.65 ✓	%Cft	8,041,403.00 ✓
2	103,330 ✓	Laying bricks on end edging i/c supplying 9x4½x3" size 1st class bricks excavation for laying edging with small side parallel to the road. (Rate i/c all cost of materials T&P and carriage upto to site of work).	2802.90 ✓	%Rft	2,896,237.00 ✓
3	431,292 ✓	Preparing Base course i/c supplying and spreading stone metal of approved quality from approved quarry properly graded to maximum size of 1½" in required thickness to proper camber and grade i/c supplying and spreading 15 Cft of screening and non-plastic quarry fines filling depressions with stone metal after initial rolling i/c watering and compacting the same so as to achieve 100% density as per modified AASHO specification (This i/cs providing and using templates, camber plates, screen forms as directed) Rate i/cs all cost of material T&P and carriage upto site of work.	9388.63 ✓	%Cft	40,492,410.00 ✓
4	619,978 ✓	Providing 1st coat of surface dressing on new or existing surface with 30 lbs: bitumen of 80/100 penetration and 4.0 Cft Crush Bajri of 3/8" to 3/4" guage including cleaning the road surface rolling etc complete. Rate includes all costs of materials T&P labour and carriage upto site of work.	1668.29 ✓	% Cft	10,343,031.00 ✓

Executive Engineer  
Machinery Maintenance Division  
Khairpur @ Shikarpur

*[Handwritten signature]*

*ifty only -*

Total Amount in words (A-B) One hundred thirty two million four hundred eighty three thousand one hundred

Total (A) Rs. 1326140 -  
 Total (B) Rs. 133940137 -  
 Diff: cost of Bitumen (B) Rs. (-) 1,456,987.00  
 G.Total (A-B) Rs. 132483150 -

!% Above / Below in Schedule "B"

Item No:	Qty's	Description of item to be executed at site	Rate	Unit	Amount
1	2	3	4	5	6
5	619,978	Providing 1" thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft: bajri 4.0 Cft: Hill sand of approved quality and gauge and bitumen 67 lbs: of 80/100 penetration i/c mixing the mechanical mixture in required proportion i/c heating the material and cleaning the road surface. Rate i/c. all cost of material T&P and carriage upto site of work	4582.19	% Sft	28,408,570.00
6	5,493,607	Earthwork for road embankment by bulldozer i/c ploughing mixing clod breaking dressing & compacting with optimum moisture content lead upto 100' & lift upto 5' in all types of soil except rock. (85% Compacted)	7723.95	% Cft	42,432,346.00
Total:					132,613,997.00



Reconditioning of road from Karampur Magsi road to Arsullah Banglani , Sodho Banglani via village Jumo Khan Dakhan to connect Thull Tangwani road Mile 2/0-11/4 (15.28 Kms).

**BIDDING DOCUMENT FOR WORKS**

**BILLS OF QUANTITY**

(A) Description and rate of Item bases on composite schedule of Rate

**PART-B ( STRUCTURE WORK )**

Item No:	Qty's	Description of Item to be executed at site	Rate	Unit	Amount
1	2	3	4	5	6
1	16,800	Excavation in foundation of building bridge & other structure i/c dag belling dressing, refilling around the structure with excavated earth watering & ramming lead upon one chain & lift up to 5' (in ordinary soil).	3176.25	P.%oCft	53,361.00
2	1,401	Dismantalling of Rcc Work	5445.00	P.% Cft	76,284.00
3	8,400	Cement concrete bricks or stone ballast in cement sand mortar ratio 1:4:8.	9,416.28	P.% Cft	790,968.00
4	35,335	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.	12,501.41	P.% Cft	4,417,373.00
5	1508	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone aggregate without shuttering ratio 1:2:4.	14,429.25	P.% Cft	217,593.00
6	1717	Errection and removal of centering for R.C.C. or plain work with partial wood.	3,127.41	P.% Sft	53,698.00
7	120.17	Fabrication of mild steel reinforcement cement concrete i/c cutting binding laying in position making joints and fastening of i/c costs of binding wire also removal of rust from bars.	4,820.20	P.Cwt	579,243.00
8	2,529	Reinforced cement concrete work i/c all labour and material except the cost of steel RCC work and its labour for bending and binding which will be paid separately. This rate also i/cs all kinds of forms moulds: lifting shuttering curring rendering and finishing the exposed surface (including screening and washing of shingle. (a) R.C.C. work in roof slab, beams columns rafts, lintels and other structural member laid in situ or precast laid in position complete in all respects ratio 1:2:4 90 lbs: cement 2 Cft sand 4 Cft: shingle 1/8 to 1/4 guage.	337.00	P.Cft	852,273.00
9	15,568	Cement plaster 1:3 up to 20' height 1/2" thick.	2,344.59	P.% Sft	365,006.00
<b>Total :</b>					<b>7,405,799.00</b>

17.0% Above / Below in Schedule "B"

+ Rs. 1258986-

Rs. 86,84,785-

Total Amount in words (A+B)

Eight million six hundred eighty four thousand seven hundred eighty five only.

*M. Ramzan*  
Executive Engineer

Machinery Maintenance Division  
Khairpur @ Shikarpur

**MUHAMMAD RAMZAN & CO;**  
Engineers & Contractors



Reconditioning of road from Karampur Magsi road to Arsullah Banglani , Sodho Banglani via village Jumo Khan Daichan to connect Thull Tangwani road Mile 2/0-11/4 (15.28 Kms).

**BIDDING DOCUMENT FOR WORKS**

**BILLS OF QUANTITY**

(A)

Description and rate of Item bases on composite schedule of Rate

**PART-C STONE PITCHING**

Item No:	Qty's	Description of Item to be executed at site	Rate	Unit	Amount
1	2	3	4	5	6
1	21,552	Earth work in excavation undressed lead up to single throw of Kassiphawar or shaved (in ordinary soil)	2420.00	P.%oCft	52,156.00
2	21,552	Stone filling dry hand packing & filling behind retaining walls or pitching and apron.	2684.00	P.% Cft	578,456.00
3	14,548	Stone pitching i/c sub base with hammer dressing stone on surface lain in course i/c carriage of material with 3 chain .	5377.63	P.% Cft	782,338.00
4	26,581	Pointing Flush on Stone Work i/c laid in cement mortar (1:3) (S.No:20 / P-53).	1758.08	P.% Sft	467,315.00
<b>Total :</b>					<b>1,880,265.00</b>


60% Above / Below in Schedule "B"

(+) Rs. 1128159.00


**G.Total (A+B)**

Rs. 3008424.00

Total Amount in words (A+B) Three million eight thousand four hundred twenty four only.



**MUHAMMAD RAMZAN & CO:**  
Engineers & Contractors

  
Executive Engineer  
Machinery Maintenance Division  
Khairpur @ Shikarpur

Issued to Mr. / M/S Umer Far & Co.  
Vide DR. No: 23428 Dated 11/05/2015

**EXECUTIVE ENGINEER  
MACHINERY MAINTENANCE DIVISION  
KHAIRPUR @ SHIKARPUR**

**BID DOCUMENTS**

**FOR**

**RECONDITIONING OF ROAD FROM KARAMPUR MAGSI ROAD TO  
ARSULLAH BANGLANI , SODHO BANGLANI VIA VILLAGE JUMO  
KHAN DAKHAN TO CONNECT THULL TANGWANI ROAD  
MILE 2/0-11/4 (15.28 KMS).**

**BID DOCUMENTS ARE PLACED IN THE FOLLOWING FOLDERS**

**VOLUME IA: TECHNICAL BID**

- 1) INVITATION FOR BID
- 2) INSTRUCTION TO BIDDERS
- 3) BIDDING DATA
- 4) FORM OF BID AND APPENDICES TO BID
- 5) CONTRACT FORMS
- 6) GENERAL CONDITIONS OF CONTRACT
- 7) SPECIAL CONDITIONS OF CONTRACT

**VOLUME II: DRAWINGS**

**VOLUME III: TECHNICAL SPECIFICATIONS**

- PWD Specifications
- National Highway Authority (NHA) General Specifications (Dec 1998)
- Bidders are instructed to purchase the Specifications from the source of origin



SCHEDULE OF PRICES

Name of Work:-

Reconditioning of road from Karampur Magsi road to Arsullah Banglani, Sodho Banglani via village Jumo Khan Dakhan to connect Thull Tangwani road Mile 2/0-11/4 (15.28 Kms).

Sr.No:	Description	Schedule "B" Amount	Contractor Quoted Rates	Total Schedule "B" Amount
	<u>Part -A Road Work</u> (Improvement)	132,613,997.00 <i>u/a</i>	1.57% Above	
			Total Part "A"	133239049-00
	<u>Part-B Structure Work</u>	7,485,799.00 <i>u/a</i>	20.10% Above	
			Total Part "B"	8894364-00
	<u>Part-C Stone Pitching</u>	1,880,265.00 <i>u/a</i>	61.80% Above	
			Total Part "C"	3042269-00
		G.Total A+B+C		145175682-00
Total ( to be carried to summary of Bid Price) Add/Deduct the percentag quoted above/below on the prices of items based on composite schedule of rates.				

*u/a*  
M/S UMER JAN & CO:  
Engineers & Contractors

**Reconditioning of road from Karampur Magsi road to Arsullah Banglani , Sodho  
Banglani via village Jumo Khan Dakhan to connect Thull Tangwani road Mile 2/0-11/4  
(15.28 Kms).**

**BIDDING DOCUMENT FOR WORKS**

**BILLS OF QUANTITY**

(A) Description and rate of Item bases on composite schedule of Rate

**PART-A (ROAD WORK)**

Item No:	Qty's	Description of Item to be executed at site	Rate	Unit	Amount
1	2	3	4	5	6
1	97,891	Preparing Sub-Base course by supplying and spreading stone metal 1½ -2" guage of approved quality from approved quarry in required thickness to proper camber and grade i/c hand packing filling voids with 20 Cft: Pit/Canal sand and having 98-100% density as per modified AASHO specification. (Rate i/cs all cost of material T&P & Carriage upto site of work).	8214.65	%Cft	8,041,403.00
2	103,330	Laying bricks on end edging i/c supplying 9x4½x3" size 1st class bricks excavation for laying edging with small side parallel to the road. (Rate i/c all cost of materials T&P and carriage upto to site of work).	2802.90	%Rft	2,896,237.00
3	431,292	Preparing Base course i/c supplying and spreading stone metal of approved quality from approved quarry properly graded to maximum size of 1½" in required thickness to proper camber and grade i/c supplying and spreading 15 Cft of screening and non-plastic quarry fines filling depressions with stone metal after initial rolling i/c watering and compacting the same so as to achieve 100% density as per modified AASHO specification (This i/cs providing and using templates, camber plates, screen forms as directed) Rate i/cs all cost of material T&P and carriage upto site of work.	9388.63	%Cft	40,492,410.00
4	619,978	Providing 1st coat of surface dressing on new or existing surface with 30 lbs: bitumen of 80/100 penetration and 4.0 Cft Crush Bajri of 3/8" to 3/4" guage including cleaning the road surface rolling etc complete. Rate includes all costs of materials T&P labour and carriage upto site of work.	1668.29	% Cft	10,343,031.00



Item No:	Qty's	Description of Item to be executed at site	Rate	Unit	Amount
1	2	3	4	5	6
5	619,978	Providing 1" thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft. bajri 4.0 Cft. Hill sand of approved quality and guage and bitumen 67 lbs. of 80/100 penetration i/c mixing the mechanical mixture in required proportion i/c heating the material and cleaning the road surface. Rate i/cs. all cost of material T&P and carriage upto site of work.	4582.19	% Sft	28,408,570.00
6	5,493,607	Earthwork for road embankment by buldozer i/c ploughing mixing clod breaking dressing & compacting with optimum moisture content lead upto 100' & lift upto 5' in all types of soil except rock. (85% Compacted).	7723.95	%oCft	42,432,346.00
<b>Total :</b>					<b>132,613,997.00</b>

1-57/ ✓ Above / Below in Schedule "B"

(+) Rs. 2082039-00

Total (A)

Rs. 134696036-00

Diff: cost of Bitumen (B)

(-)

Rs. 1,456,987.00

G.Total (A-B)

Rs. 133239049-00

Total Amount in words (A-B) One hundred thirty three Million Two hundred thirty nine thousand forty nine only.

*u/- an*  
**M/S UMER JAN & CO:**  
 Engineers & Contractors

*Shinam*  
 Executive Engineer  
 Machinery Maintenance Division  
 Khairpur @ Shikarpur



Reconditioning of road from Karampur Magsi road to Arsullah Banglani, Sodho Banglani via village Jumo Khan Dakhan to connect Thull Tangwani road Mile 2/0-11/4 (15.28 Kms).

**BIDDING DOCUMENT FOR WORKS**

**BILLS OF QUANTITY**

(A)

Description and rate of Item bases on composite schedule of Rate

**PART-B ( STRUCTURE WORK )**

Item No:	Qty's	Description of Item to be executed at site	Rate	Unit	Amount
1	2	3	4	5	6
1	16,800	Excavation in foundation of building bridge & other structure i/c dag belling dressing, refilling around the structure with excavated earth watering & ramming lead upon one chain & lift up to 5' (in ordinary soil).	3176.25	P.%oCft	53,361.00
2	1,401	Dismantling of Rcc Work	5445.00	P.% Cft	76,284.00
3	8,400	Cement concrete bricks or stone ballast in cement sand mortar ratio 1:4:8.	9,416.28	P.% Cft	790,968.00
4	35,335	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.	12,501.41	P.% Cft	4,417,373.00
5	1508	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone aggregate without shuttering ratio 1:2:4.	14,429.25	P.% Cft	217,593.00
6	1717	Errection and removal of centering for R.C.C. or plain work with partial wood.	3,127.41	P.% Sft	53,698.00
7	120.17	Fabrication of mild steel reinforcement cement concrete i/c cutting binding laying in position making joints and fastening of i/c costs of binding wire also removal of rust from bars.	4,820.20	P.Cwt	579,243.00
8	2,529	Reinforced cement concrete work i/c all labour and material except the cost of steel RCC work and its labour for bending and binding which will be paid separately. This rate also i/cs all kinds of forms moulds: lifting shuttering curring rendering and finishing the exposed surface (including screening and washing of shingle. (a) R.C.C. work in roof slab, beams columns rafts, lintels and other structural member laid in situ or precast laid in position complete in all respects ratio 1:2:4 90 lbs: cement 2 Cft sand 4 Cft: shingle 1/8 to 1/4 guage.	337.00	P.Cft	852,273.00
9	15,568	Cement plaster 1:3 up to 20' height 1/2" thick.	2,344.59	P.% Sft	365,006.00
			<b>Total :</b>		<b>7,405,799.00</b>

20/10/ ✓ Above / Below in Schedule "B"

(+) Rs. 1488565-00

Rs. 8894364-00

Total Amount in words (A+B)

*Eight Million eight hundred ninety four thousand three hundred sixty four only.*

*Shinawa*  
Executive Engineer

Machinery Maintenance Division  
Khairpur @ Shikarpur

*uj an*  
M/S UMER JAN & CO:  
Engineers & Contractors



Reconditioning of road from Karampur Magsi road to Arsullah Banglani , Sodho Banglani via village Jumo Khan Dakhan to connect Thull Tangwani road Mile 2/0-11/4 (15.28 Kms).

**BIDDING DOCUMENT FOR WORKS**

**BILLS OF QUANTITY**

(A) Description and rate of Item bases on composite schedule of Rate

**PART-C STONE PITCHING**

Item No:	Qty's	Description of Item to be executed at site	Rate	Unit	Amount
1	2	3	4	5	6
1	21,552	Earth work in excavation undressed lead up to single tharow of Kassiphawar or shaved (in ordinary soil)	2420.00	P.%oCft	52,156.00
2	21,552	Stone filling dry hand packing & filling behind retaining walls or pitching and apron.	2684.00	P.% Cft	578,456.00
3	14,548	Stone pitching i/c sub base with hammer dressing stone on surface lain in course i/c carriage of material with 3 chain .	5377.63	P.% Cft	782,338.00
4	26,581	Pointing Flush on Stone Work i/c laid in cement mortar (1:3) (S.No:20 / P-53).	1758.08	P.% Sft	467,315.00
Total :					1,880,265.00

61.80 ✓ Above / Below In Schedule "B"

(+) Rs. 1162004-00

G.Total (A+B)

Rs. 3042269-00

Total Amount In words ( A+B )

Three Million forty Two thousand two hundred sixty nine only.

*Umerjan*

**M/S UMERJAN & CO:**  
Engineers & Contractors

*Shinam*

Executive Engineer  
Machinery Maintenance Division  
Khairpur @ Shikarpur

## BID EVALUATION REPORT


- 1 Name of Procuring Agency : Machinery Maintenance Division Khairpur @ Shikarpur.
- 2 Tender Reference No: N.I.T.NO: TC/G-55/359, DATED 14-04-2015.
- 3 Tender Description/ Name of work/ Item : Improvement of road from Thull Saifal road to Mari Sardar Sher Muhammad Mile 0/0-3/1 (5.00 Kms).
- 4 Method of Procurement : Single Stage - One envelop procedure.
- 5 Tender Published : Daily Jahan-e-Pakistan Karachi dated 26-04-2015
- 6 Total Bid documents Sold : 03 Nos.
- 7 Total Bid Received : 03 Nos.
- 8 Technical Bid Opening date (if applicable) : No Applicable
- 9 No. of Bid technically qualified (if applicable) : No Applicable
- 10 Bid(s) Rejected : NIL
- 11 Financial Bid Opening date : 12-05-2015.


### 12 Bid Evaluation Report :

S #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reason for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/s Asad Enterprises	39,710,656	1st Lowest	A = 0.30% Below B = 12.50% Above	Qualified as per evolution criteria.	Responsive / Recommended for award of work.
2	M/s Umar Jan & Co:	39,841,295	2nd Lowest	A = At Par B = 13.85% Above	Qualified as per evolution criteria.	Highest
3	M/s Mohammad Ramzan & Co:	40,127,552	3rd Lowest	A = 0.70% Above B = 15.00% Above	Qualified as per evolution criteria.	Highest

### Signatures of the Members of the Committee

  
(Abdul Naeem Soomro)  
Member  
Assistant Engineer  
Prov: Highway Sub-Division  
Shikarpur

  
(Sanaullah Memon)  
Member  
Assistant Engineer  
Public Health Engineering Sub-Division  
Shikarpur

  
(Ali Nawaz Rahpoto)  
Chairman  
Executive Engineer  
Machinery Maintenance Division  
Khairpur @ Shikarpur



GENERAL ABSTRACT

Name of Work :


Improvement of road from Thull Saifal  
road to Mari Sardar Sher Muhammad  
Mile 0/0-3/1 (5.00 Kms).

S #	NAME OF CONTRACTOR	TENDER AMOUNT
-----	--------------------	---------------

1 M/s Asad Enterprises Rs. 39,710,656.00

2 M/s Umar Jan & Co: Rs. 39,841,295.00


3 M/s Mohammad Ramzan & Co: Rs. 40,127,552.00



(Abdul Naeem Soomro)  
Member  
Assistant Engineer  
Provl: Highway Sub-Division  
Shikarpur



(Sanaullah Memon)  
Member  
Assistant Engineer  
Public Health Engineering Sub-Division  
Shikarpur



(Ali Nawaz Rahupoto)  
Chairman  
Executive Engineer  
Machinery Maintenance Division  
Khairpur @ Shikarpur

## COMPARATIVE STATEMENT

Name of Work : Improvement of road from Thull Saifal road to Mari Sardar Sher Muhammad Mile 0/0-3/1 (5.00 Kms).

S #	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTOR			REMARKS
-----	--------------------	---------------------------	--	--	---------

1 M/s Asad Enterprises Part-A Rs. 0.30% Below

Part-B Rs. 12.50% Above

2 M/s Umar Jan & Co: Part-A Rs. At Par

Part-B 13.85% Above

3 M/s Mohammad Ramzan & Co: Part-A Rs. 0.70% Above

Part-B Rs. 15.00% Above



(Abdul Naeem Soomro)  
Member  
Assistant Engineer  
Prov: Highway Sub-Division  
Shikarpur



(Sanaullah Memon)  
Member  
Assistant Engineer  
Public Health Engineering Sub-Division  
Shikarpur

(Ali Nawaz Rahupoto)  
Chairman  
Executive Engineer  
Machinery Maintenance Division  
Khairpur @ Shikarpur

Issued to Mr. / M/S Asad Enterprises  
Vide DR. No: 23431 Dated 11/05/2015

**EXECUTIVE ENGINEER  
MACHINERY MAINTENANCE DIVISION  
KHAIRPUR @ SHIKARPUR**

**BID DOCUMENTS**

**FOR**

**Improvement of road from Thull Saifal road to Mari Sardar Sher  
Muhammad Mile 0/0-3/1 (5.00 Kms).**

**BID DOCUMENTS ARE PLACED IN THE FOLLOWING FOLDERS**

**VOLUME IA: TECHNICAL BID**

- 1) INVITATION FOR BID
- 2) INSTRUCTION TO BIDDERS
- 3) BIDDING DATA
- 4) FORM OF BID AND APPENDICES TO BID
- 5) CONTRACT FORMS
- 6) GENERAL CONDITIONS OF CONTRACT
- 7) SPECIAL CONDITIONS OF CONTRACT

**VOLUME II: DRAWINGS**

**VOLUME III: TECHNICAL SPECIFICATIONS**

- PWD Specifications
- National Highway Authority (NHA) General Specifications (Dec 1998)
- Bidders are instructed to purchase the Specifications from the source of origin



SCHEDULE OF PRICES

Name of Work:-

Improvement of road from Thull Saifal road to Mari Sardar  
Sher Muhammad Mile 0/0-3/1 (5.00 Kms).

Sr.No:	Description	Schedule "B" Amount	Contractor Quoted Rates	Total Schedule "B" Amount
	<u>Part -A Road Work</u> (Improvement)	39,445,255.00 <i>Asad</i>	0.30% <i>Below</i>	
			Total Part "A"	38719095
	<u>Part-B Structure Work</u>	881,743.00 <i>Asad</i>	12.50% <i>above</i>	
			Total Part "B"	991561
			G.Total A+B	39710656
Total ( to be carried to summary of Bid Price) Add/Deduct the percentag quoted above/below on the prices of items based on composite schedule of rates.				

*Asad*

**Improvement of road from Thull Saifal road to Mari Sardar Sher  
Muhammad Mile 0/0-3/1 (5.00 Kms).**

**BIDDING DOCUMENT FOR WORKS**

**BILLS OF QUANTITY**

(A)

Description and rate of Item bases on composite schedule of Rate

**PART-A (ROAD WORK)**

Item No:	Qty's	Description of Item to be executed at site	Rate	Unit	Amount
1	2	3	4	5	6
1	33,990	Laying bricks on end edging i/c supplying 9x4½x3" size 1st class bricks excavation for laying edging with small side parallel to the road. (Rate i/c all cost of materials T&P and carriage upto to site of work).	2855.00	%Rft	970,415.00
2	109,618	Preparing Base course i/c supplying and spreading stone metal of approved quality from approved quarry properly graded to maximum size of 1½" in required thickness to proper camber and grade i/c supplying and spreading 15 Cft of screening and non-plastic quarry fines filling depressions with stone metal after initial rolling i/c watering and compacting the same so as to achieve 100% density as per modified AASHO specification (This i/cs providing and using templates, camber plates, screen forms as directed) Rate i/cs all cost of material T&P and carriage upto site of work.	9533.20	%Cft	10,450,103.00
3	203,940	Providing 1st coat of surface dressing on new or existing surface with 30 lbs: bitumen of 80/100 penetration and 4.0 Cft Crush Bajri of 3/8" to 3/4" gauge including cleaning the road surface rolling etc complete. Rate includes all costs of materials T&P labour and carriage upto site of work.	1671.28	% Cft	3,408,408.00
4	203,940	Providing 1½" thick consolidated premixed carpet in proper camber and grade i/c supply of 15 Cft: bajri 5.0 Cft: Hill sand of approved quality and gauge and bitumen 93 lbs: of 80/100 penetration i/c mixing the mechanical mixture in required proportion i/c heating the material and cleaning the road surface. Rate i/cs. all cost of material T&P and carriage upto site of work.	6522.03	% Sft	13,301,028.00



Item No:	Qty's	Description of Item to be executed at site	Rate	Unit	Amount
1	2	3	4	5	6
5	1,464,963	Earthwork for road embankment by buldozer i/c ploughing mixing clod breaking dressing & compacting with optimum moisture content lead upto 100' & lift upto 5' in all types of soil except rock. (85% Compacted)	7723.95	%oCft	11,315,301.00
Total :					39,445,255.00

0.30 Above / Below in Schedule "B"

Rs. 118336

Total (A)

Rs. 39326919

Diff: cost of Bitumen (B)

(-)


Rs. 607,824.00

G.Total (A-B)

Rs. 38719095

Total Amount in words (A-B) Three Crore Eighty seven lac  
Wintan Thousand and Ninety five only

Asad

  
Executive Engineer  
Machinery Maintenance Division  
Khairpur @ Shikarpur



Improvement of road from Thull Saifal road to Mari Sardar Sher Muhammad Mile 0/0-3/1 (5.00 Kms).

**BIDDING DOCUMENT FOR WORKS**

**BILLS OF QUANTITY**

(A) Description and rate of Item bases on composite schedule of Rate

**PART-B (STRUCTURE WORK)**

Item No:	Qty's	Description of Item to be executed at site	Rate	Unit	Amount
1	2	3	4	5	6
1	425	Dismantling of Rec Work	5445.00	P.% Cft	23,141.00
2	2,816	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.	12,501.41	P.% Cft	352,040.00
3	323	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone aggregate without shuttering ratio 1:2:4.	14,429.25	P.% Cft	46,606.00
4	325	Errection and removal of centering for R.C.C. or plain work with partial wood.	3,127.41	P.% Sft	10,164.00
5	34.43	Fabrication of mild steel reinforcement cement concrete i/c cutting binding laying in position making joints and fastening of i/c costs of binding wire also removal of rust from bars.	4,820.20	P.Cwt	165,959.00
6	685	Reinforced cement concrete work i/c all labour and material except the cost of steel RCC work and its labour for bending and binding which will be paid separately. This rate also i/cs all kinds of forms moulds: lifting shuttering curring rendering and finishing the exposed surface (including screening and washing of shingle. (a) R.C.C. work in roof slab, beams columns rafts, lintels and other structural member laid in situ or precast laid in position complete in all respects ratio 1:2:4 90 lbs: cement 2 Cft sand 4 Cft: shingle 1/8 to 1/4 guage.	337.00	P.Cft	230,845.00
7	2,260	Cement plaster 1:3 up to 20' height 1/2" thick.	2,344.59	P.% Sft	52,988.00
				<b>Total :</b>	<b>881,743.00</b>

12.50 Above / Below in Schedule "B"

Rs. 110218

Total Amount in words (A+B) Nine lac ninety one thousand five hundred sixty one only

Rs. 99156/

Asad

*Shinawaz*  
Executive Engineer  
Machinery Maintenance Division  
Khairpur @ Shikapur

Issued to Mr. / M/S Chmer Jan & Co.  
Vide DR. No: 23428 Dated 11/10/2015

**EXECUTIVE ENGINEER  
MACHINERY MAINTENANCE DIVISION  
KHAIRPUR @ SHIKARPUR**

**BID DOCUMENTS**

**FOR**

**Improvement of road from Thull Saifal road to Mari Sardar Sher  
Muhammad Mile 0/0-3/1 (5.00 Kms).**

**BID DOCUMENTS ARE PLACED IN THE FOLLOWING FOLDERS**

**VOLUME IA: TECHNICAL BID**

- 1) INVITATION FOR BID
- 2) INSTRUCTION TO BIDDERS
- 3) BIDDING DATA
- 4) FORM OF BID AND APPENDICES TO BID
- 5) CONTRACT FORMS
- 6) GENERAL CONDITIONS OF CONTRACT
- 7) SPECIAL CONDITIONS OF CONTRACT

**VOLUME II: DRAWINGS**

**VOLUME III: TECHNICAL SPECIFICATIONS**

- PWD Specifications
- National Highway Authority (NHA) General Specifications (Dec 1998)
- Bidders are instructed to purchase the Specifications from the source of origin



SCHEDULE OF PRICES

Name of Work:-

Improvement of road from Thull Saifal road to Mari Sardar  
Sher Muhammad Mile 0/0-3/1 (5.00 Kms).

Sr.No:	Description	Schedule "B" Amount	Contractor Quoted Rates	Total Schedule "B" Amount
	<u>Part -A Road Work</u> (Improvement)	39,445,255.00 <i>uj-an</i>	AT PR	
			Total Part "A"	38837431-0
	<u>Part-B Structure Work</u>	881,743.00 <i>uj-an</i>	13.85% above	
			Total Part "B"	1003864
			G.Total A+B	39841295-0
	Total ( to be carried to summary of Bid Price) Add/Deduct the percentag quoted above/below on the prices of items based on composite schedule of rates.			

*uj-an*  
MIS UMER JAN & CO:  
Engineers & Contractors



**Improvement of road from Thull Sajfal road to Mari Sardar Sher  
Muhammad Mile 0/0-3/1 (5.00 Kms).**

**BIDDING DOCUMENT FOR WORKS**

**BILLS OF QUANTITY**

(A)

Description and rate of Item bases on composite schedule of Rate

**PART-A (ROAD WORK)**

Item No:	Qty's	Description of Item to be executed at site	Rate	Unit	Amount
1	2	3	4	5	6
1	33,990	Laying bricks on end edging i/c supplying 9x4½x3" size 1st class bricks excavation for laying edging with small side parallel to the road. (Rate i/c all cost of materials T&P and carriage upto to site of work).	2855.00	%Rft	970,415.00
2	109,618	Preparing Base course i/c supplying and spreading stone metal of approved quality from approved quarry properly graded to maximum size of 1½" in required thickness to proper camber and grade i/c supplying and spreading 15 Cft of screening and non-plastic quarry fines filling depressions with stone metal after initial rolling i/c watering and compacting the same so as to achieve 100% density as per modified AASHO specification (This i/cs providing and using templates, camber plates, screen forms as directed) Rate i/cs all cost of material T&P and carriage upto site of work.	9533.20	%Cft	10,450,103.00
3	203,940	Providing 1st coat of surface dressing on new or existing surface with 30 lbs: bitumen of 80/100 penetration and 4.0 Cft Crush Bajri of 3/8" to 3/4" guage including cleaning the road surface rolling etc complete. Rate includes all costs of materials T&P labour and carriage upto site of work.	1671.28	% Cft	3,408,408.00
4	203,940	Providing 1½" thick consolidated premixed carpet in proper camber and grade i/c supply of 15 Cft: bajri 5.0 Cft: Hill sand of approved quality and guage and bitumen 93 lbs: of 80/100 penetration i/c mixing the mechanical mixture in required proportion i/c heating the material and cleaning the road surface. Rate i/cs. all cost of material T&P and carriage upto site of work.	6522.03	% Sft	13,301,028.00

Item No:	Qty's	Description of Item to be executed at site	Rate	Unit	Amount
1	2	3	4	5	6
5	1,464,963	Earthwork for road embankment by bulldozer w/c ploughing mixing clod breaking dressing & compacting with optimum moisture content lead upto 100' & lift upto 5' in all types of soil except rock. (85% Compacted).	7723.95	%cft	11,315,301.00
				Total :	39,445,255.00

AT PAR Above & Below in Schedule "B"

Rs. \_\_\_\_\_

Total (A)

Rs. \_\_\_\_\_

Diff: cost of Bitumen (B)

(-)

Rs. 607,824.00

G.Total (A-B)

Rs. 38837431-00

Total Amount in words (A-B) Thirty Eight Million Eight hundred  
Thirty Seven thousand four hundred Thirty One Only.

*Shinara*  
Executive Engineer

Machinery Maintenance Division  
Khairpur @ Shikarpur

*MIS UMER JAN & CO:*  
Engineers & Contractors



Improvement of road from Thull Saifal road to Mari Sardar Sher Muhammad Mile 0/0-3/1 (5.00 Kms).

**BIDDING DOCUMENT FOR WORKS**

**BILLS OF QUANTITY**

(A) Description and rate of Item bases on composite schedule of Rate

**PART-B ( STRUCTURE WORK )**

Item No:	Qty's	Description of Item to be executed at site	Rate	Unit	Amount
1	2	3	4	5	6
1	425	Dismantalling of Rcc Work	5445.00	P.% Cft	23,141.00
2	2,816	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.	12,501.41	P.% Cft	352,040.00
3	323	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone aggregate without shuttering ratio 1:2:4.	14,429.25	P.% Cft	46,606.00
4	325	Errction and removal of centering for R.C.C. or plain work with partial wood.	3,127.41	P.% Sft	10,164.00
5	34.43	Fabrication of mild steel reinforcement cement concrete i/c cutting binding laying in position making joints and fastening of i/c costs of binding wire also removal of rust from bars.	4,820.20	P.Cwt	165,959.00
6	685	Reinforced cement concrete work i/c all labour and material except the cost of steel RCC work and its labour for bending and binding which will be paid separately. This rate also i/cs all kinds of forms moulds: lifting shuttering curring rendering and finishing the exposed surface (including screening and washing of shingle. (a) R.C.C. work in roof slab, beams column: rafts, lintels and other structural member laid in situ or precast laid in position complete in all respects ratio 1:2:4 90 lbs: cement 2 Cft sand 4 Cft: shingle 1/8 to 1/4 guage.	337.00	P.Cft	230,845.00
7	2,260	Cement plaster 1:3 up to 20' height 1/2" thick.	2,344.59	P.% Sft	52,988.00
			<b>Total :</b>		<b>881,743.00</b>

13.85/ Above / Below in Schedule "B"

(+) Rs. 122121 - 0

Rs. 1003864 - 0

Total Amount in words (A+B)

ONE Million three thousand eight hundred sixty four only &

*Dinam*  
Executive Engineer  
Machinery Maintenance Division  
Khairpur @ Shikarpur



Issued to Mr. / M/S Muhammad Hamza 8 cr  
Wide DR. No: 23434 Dated 11 / 05 / 2015

**EXECUTIVE ENGINEER  
MACHINERY MAINTENANCE DIVISION  
KHAIRPUR @ SHIKARPUR**

**BID DOCUMENTS**

**FOR**

**Improvement of road from Thull Saifal road to Mari Sardar Sher  
Muhammad Mile 0/0-3/1 (5.00 Kms).**

**BID DOCUMENTS ARE PLACED IN THE FOLLOWING FOLDERS**

**VOLUME IA: TECHNICAL BID**

- 1) INVITATION FOR BID
- 2) INSTRUCTION TO BIDDERS
- 3) BIDDING DATA
- 4) FORM OF BID AND APPENDICES TO BID
- 5) CONTRACT FORMS
- 6) GENERAL CONDITIONS OF CONTRACT
- 7) SPECIAL CONDITIONS OF CONTRACT

**VOLUME II: DRAWINGS**

**VOLUME III: TECHNICAL SPECIFICATIONS**

- PWD Specifications
- National Highway Authority (NHA) General Specifications (Dec 1998)
- Bidders are instructed to purchase the Specifications from the source of origin

SCHEDULE OF PRICES

Name of Work:-

Improvement of road from Thull Saifal road to Mari Sardar  
Sher Muhammad Mile 0/0-3/1 (5.00 Kms).

Sr.No:	Description	Schedul "B" Amount	Contractor Quoted Rates	Total Schedule "B" Amount
	<u>Part -A Road Work</u> (Improvement)	39,445,255.00 <i>li</i>	0.70% ABOVE	
			Total Part "A"	39113548-0
	<u>Part-B Structure Work</u>	881,743.00 <i>li</i>	15% ABOVE	
			Total Part "B"	1014004-6
			G.Total A+B	40127552-0
	Total ( to be carried to summary of Bid Price) Add/Deduct the percentag quoted above/below on the prices of items based on composite schedule of rates.			

*li*  
**MUHAMMAD RAMZAN & CO:**  
Engineers & Contractors



**Improvement of road from Thull Saifal road to Mari Sardar Sher  
Muhammad Mile 0/0-3/1 (5.00 Kms).**

**BIDDING DOCUMENT FOR WORKS**

**BILLS OF QUANTITY**

(A) Description and rate of Item bases on composite schedule of Rate

**PART-A (ROAD WORK)**

Item No:	Qty's	Description of Item to be executed at site	Rate	Unit	Amount
1	2	3	4	5	6
1	33,990	Laying bricks on end edging i/c supplying 9x4½x3" size 1st class bricks excavation for laying edging with small side parallel to the road. (Rate i/c all cost of materials T&P and carriage upto to site of work).	2855.00	%Rft	970,415.00
2	109,618	Preparing Base course i/c supplying and spreading stone metal of approved quality from approved quarry properly graded to maximum size of 1½" in required thickness to proper camber and grade i/c supplying and spreading 15 Cft of screening and non-plastic quarry fines filling depressions with stone metal after initial rolling i/c watering and compacting the same so as to achieve 100% density as per modified AASHO specification (This i/cs providing and using templates, camber plates, screen forms as directed) Rate i/cs all cost of material T&P and carriage upto site of work.	9533.20	%Cft	10,450,103.00
3	203,940	Providing 1st coat of surface dressing on new or existing surface with 30 lbs: bitumen of 80/100 penetration and 4.0 Cft Crush Bajri of ¾" to 3/4" gauge including cleaning the road surface rolling etc complete. Rate includes all costs of materials T&P labour and carriage upto site of work.	1671.28	% Cft	3,408,408.00
4	203,940	Providing 1½" thick consolidated premixed carpet in proper camber and grade i/c supply of 15 Cft: bajri 5.0 Cft: Hill sand of approved quality and gauge and bitumen 93 lbs: of 80/100 penetration i/c mixing the mechanical mixture in required proportion i/c heating the material and cleaning the road surface. Rate i/cs. all cost of material T&P and carriage upto site of work.	6522.03	% Sft	13,301,028.00



Item No:	Qty's	Description of Item to be executed at site	Rate	Unit	Amount
1	2	3	4	5	6
5	1,464,963	Earthwork for road embankment by bulldozer i/c ploughing mixing clod breaking dressing & compacting with optimum moisture content lead upto 100' & lift upto 5' in all types of soil except rock. (85% Compacted).	7723.95	%Cft	11,315,301.00
Total :					39,445,255.00

0.70% Above / Below in Schedule "B"

(+) Rs. 276117-00

Total (A)

Rs. 39721372-00

Diff: cost of Bitumen (B)

(-)

Rs. 607,824.00


G.Total (A-B)

Rs. 38113548-00

Total Amount in words (A-B) Thirty nine Million One hundred.

Thirteen thousand five hundred forty eight only.

  
**MUHAMMAD RAMZAN & CO:**  
 Engineers & Contractors

  
 Executive Engineer  
 Machinery Maintenance Division  
 Khairpur @ Shikarpur

Improvement of road from Thull Saifal road to Mari Sardar Sher Muhammad Mile 0/0-3/1 (5.00 Kms).

**BIDDING DOCUMENT FOR WORKS**

**BILLS OF QUANTITY**

(A) Description and rate of Item bases on composite schedule of Rate

**PART-B (STRUCTURE WORK)**


Item No:	Qty's	Description of item to be executed at site	Rate	Unit	Amount
1	2	3	4	5	6
1	425	Dismantalling of Rcc Work	5445.00	P.% Cft	23,141.00
2	2,816	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.	12,501.41	P.% Cft	352,040.00
3	323	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone aggregate without shuttering ratio 1:2:4.	14,429.25	P.% Cft	46,606.00
4	325	Errrection and removal of centering for R.C.C. or plain work with partal wood.	3,127.41	P.% Sft	10,164.00
5	34.43	Fabrication of mild steel reinforcement cement concrete i/c cutting binding laying in position making joints and fastening of i/c costs of binding wire also removal of rust from bars.	4,820.20	P.Cwt	165,959.00
6	685	Reinforced cement concrete work i/c all labour and material except the cost of steel RCC work and its labour for bending and binding which will be paid separately. This rate also i/cs all kinds of forms moulds: lifting shuttering curring rendering and finishing the exposed surface (including screening and washing of shingle. (a) R.C.C. work in roof slab, beams columns, rafts, lintels and other structural member laid in situ or precast laid in position complete in all respects ratio 1:2:4 90 lbs; cement 2 Cft sand 4 Cft: shingle 1/8 to 1/4 guage.	337.00	P.Cft	230,845.00
7	2,260	Cement plaster 1:3 up to 20' height 1/2" thick.	2,344.59	P.% Sft	52,988.00
<b>Total :</b>					<b>881,743.00</b>

15/ ✓ Above / Below-in Schedule "B"

Rs. 132261-00  
Rs. 1014004-00

Total Amount in words (A+B) One Million fourteen thousand four only.

  
**MUHAMMAD RAMZAN & CO.**  
Engineers & Contractors

  
Executive Engineer  
Machinery Maintenance Division  
Khairpur @ Shikarpur




## BID EVALUATION REPORT


- 1 Name of Procuring Agency : Machinery Maintenance Division Khairpur @ Shikarpur.
- 2 Tender Reference No: N.I.T.NO: TC/G-55/359, DATED 14-04-2015.
- 3 Tender Description/ Name of work/Item: W/R of Thull Bahu Khoso road Mile 7/5-10/6 (5.01 Kms.).
- 4 Method of Procurement : Single Stage - One envelop procedure.
- 5 Tender Published : Daily Jahan-e-Pakistan Karachi dated 26-04-2015
- 6 Total Bid documents Sold : 03 Nos.
- 7 Total Bid Received : 03 Nos.
- 8 Technical Bid Opening date (if applicable) : No Applicable
- 9 No. of Bid technically qualified (if applicable) : No Applicable
- 10 Bid(s) Rejected : NIL
- 11 Financial Bid Opening date : 12-05-2015.


### 12 Bid Evaluation Report :

S #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reason for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/s Bilal Construction Co:	78,518,283	1st Lowest	A = 0.50% Below B = 13.40% Above	Qualified as per evolution criteria.	Responsive / Recommended for award of work.
2	M/s Mohammad Ramzan & Co:	80,440,548	2nd Lowest	A = 1.80% Above B = 17.00% Above	Qualified as per evolution criteria.	Highest
3	M/s Umar Jan & Co:	83,328,812	3rd Lowest	A = 5.30% Above B = 21.00% Above	Qualified as per evolution criteria.	Highest

### Signatures of the Members of the Committee

  
(Abdul Naeem Soomro)  
Member  
Assistant Engineer  
Prov: Highway Sub-Division  
Shikarpur

  
(Sanaullah Memon)  
Member  
Assistant Engineer  
Public Health Engineering Sub-Division  
Shikarpur

  
(Ali Nawaz Rahupoto)  
Chairman  
Executive Engineer  
Machinery Maintenance Division  
Khairpur @ Shikarpur



## COMPARATIVE STATEMENT

Name of Work : W/R of Thull Bahu Khoso road Mile 7/5-10/6  
(5.01 Kms.).

S #	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTOR		REMARKS
-----	--------------------	---------------------------	--	---------


1	M/s Bilal Construction Co:	Part-A	Rs. 0.50%	Below
		Part-B	Rs. 13.40%	Above
2	M/s Mohammad Ramzan & Co:	Part-A	Rs. 1.80%	Above
		Part-B	17.00%	Above
3	M/s Umar Jan & Co:	Part-A	Rs. 5.30%	Above
		Part-B	Rs. 21.00%	Above



(Abdul Naeem Soomro)  
Member  
Assistant Engineer  
Prov't: Highway Sub-Division  
Shikarpur



(Sanaullah Memon)  
Member  
Assistant Engineer  
Public Health Engineering Sub-Division  
Shikarpur



(Ali Nawaz Rahupoto)  
Chairman  
Executive Engineer  
Machinery Maintenance Division  
Khairpur @ Shikarpur

GENERAL ABSTRACT

Name of Work :

W/R of Thull Bahu Khoso road  
Mile 7/5-10/6 (5.01 Kms.).

S #	NAME OF CONTRACTOR	TENDER AMOUNT
-----	--------------------	---------------

1 M/s Bilal Construction Co: Rs. 78,518,283.00

2 M/s Mohammad Ramzan & Co: Rs. 80,440,548.00


3 M/s Umar Jan & Co: Rs. 83,328,812.00



(Abdul Naeem Soomro)  
Member  
Assistant Engineer  
Provl: Highway Sub-Division  
Shikarpur



(Sanaulah Memon)  
Member  
Assistant Engineer  
Public Health Engineering Sub-Division  
Shikarpur



(Ali Nawaz Rahupoto)  
Chairman  
Executive Engineer  
Machinery Maintenance Division  
Khairpur @ Shikarpur

issued to Mr. / M/S Bilal Coughi: W :  
- Vide DR. No: 23427 Dated 11/05/2015

**EXECUTIVE ENGINEER  
MACHINERY MAINTENANCE DIVISION  
KHAIRPUR @ SHIKARPUR**

**BID DOCUMENTS**

**FOR**

**W/R OF THULL BAHU KHOSO ROAD MILE 7/5-10/6  
(5.01 KMS.)**

**BID DOCUMENTS ARE PLACED IN THE FOLLOWING FOLDERS**

**VOLUME IA: TECHNICAL BID**

- 1) INVITATION FOR BID
- 2) INSTRUCTION TO BIDDERS
- 3) BIDDING DATA
- 4) FORM OF BID AND APPENDICES TO BID
- 5) CONTRACT FORMS
- 6) GENERAL CONDITIONS OF CONTRACT
- 7) SPECIAL CONDITIONS OF CONTRACT

**VOLUME II: DRAWINGS**

**VOLUME III: TECHNICAL SPECIFICATIONS**

- PWD Specifications
- National Highway Authority (NHA) General Specifications (Dec 1998)
- Bidders are instructed to purchase the Specifications from the source of origin



SCHEDULE OF PRICES

Name of Work:-

W/R of Thull Bahu Khoso road Mile 7/5-10/6 (5.01 Kms.)

Sr.No:	Description	Schedule "B" Amount	Contractor Quoted Rates	Total Schedule "B" Amount
	<u>Part -A Road Work</u> (W/R Improvement)	79,667,337.00	<i>Quoted</i> 0.50% Below	
			Total Part "A"	75685916-
	<u>Part-B Structure Work</u>	2,497,678.00	<i>Quoted</i> 13.4% above	
			Total Part "B"	2832367-
			G.Total A+B	78518283-
Total ( to be carried to summary of Bid Price) Add/Deduct the percentag quoted above/below on the prices of items based on composite schedule of rates.				

*Quoted*

# W/R of Thull Bahu Khoso road Mile 7/5-10/6 (5.01 Kms.)

## BIDDING DOCUMENT FOR WORKS

### BILLS OF QUANTITY

Description and rate of Item bases on composite schedule of Rate

(A)

#### PART-A (ROAD WORK)

Item No:	Qty's	Description of Item to be executed at site	Rate	Unit	Amount
1	2	3	4	5	6
1	203,940	Excavation in existing berms for widening the road surface i/c cutting with power roller dressing the excavated stuff etc complete.	528.27	%Sft	1,073,275.00
2	50,985	Providing Sand Cushion including supplying and spreading pit or canal sand of approved quality from approved surface of supply to site of work i/c watering and rolling etc complete. Rate includes all costs of material T&P & carriage upto site of works.	1479.41	%Cft	754,277.00
3	93,812	Preparing Sub-Base course by supplying and spreading stone metal 1½ -2" guage of approved quality from approved quarry in required thickness to proper camber and grade i/c hand packing filling voids with 20 Cft Pit/Canal sand and having 98-100% density as per modified AASHO specification. (Rate i/cs all cost of material T&P & Carriage upto site of work).	8431.18	%Cft	7,909,459.00
4	33,990	Laying bricks on end edging i/c supplying 9x4½x3" size 1st class bricks excavation for laying edging with small side parallel to the road. (Rate i/c all cost of materials T&P and carriage upto to site of work).	2782.05	%Rft	945,619.00
5	176,918	Preparing Base course i/c supplying and spreading stone metal of approved quality from approved quarry properly graded to maximum size of 1½" in required thickness to proper camber and grade i/c supplying and spreading 15 Cft of screening and non-plastic quarry fines filling depressions with stone metal after initial rolling i/c watering and compacting the same so as to achieve 100% density as per modified AASHO specification (This i/cs providing and using templates, camber plates, screen forms as directed) Rate i/cs all cost of material T&P and carriage upto site of work.	9629.58	%Cft	17,036,460.00
6	305,910	Providing Two coat of surface dressing on new or existing surface with 30+25=55 lbs: bitumen of 80/100 penetration and 4.0+2.75=6.75 Cft Crush Bajri of 3/8" to 3/4" guage including cleaning the road surface rolling etc complete. Rate includes all costs of materials T&P labour and carriage upto site of work.	2998.06	% Cft	9,171,365.00



Sl. No.	Qty's	Description of Item to be executed at site	Rate	Unit	Amount
1	2	3	4	5	6
7	305,910	Laying mechanically to proper line and grade plant mixed asphalt concrete prepared to specification formula according to job mix formula approved by engineer incharge i/c rolling and finishing to proper line grade level and camber etc complete. Rate i/cs. all costs of material T&P & carriage upto site of work etc complete (2" thick consolidated i/c Prime coat). (N.H.A Specification)	9178.49	% Sft	28,077,919.00
8	1,903,037	Earthwork for road embankment by bulldozer i/c ploughing mixing clod breaking dressing & compacting with optimum moisture content lead upto 100' & lift upto 5' in all types of soil except rock. (85% Compacted).	7723.95	% cft	14,698,963.00
Total :					79,667,337.00

0.50% Above / Below in Schedule "B"

Rs. 398337-

Total (A)

Rs. 72609000-

Diff: cost of Bitumen (B)

(-)

Rs. 3,583,084.00

G.Total (A-B)

Rs. 75685916-

Total Amount in words (A-B)

Seventy five million six hundred eighty five thousand six hundred sixteen

*(Signature)*

*(Signature)*  
Executive Engineer  
Machinery Maintenance Division  
Khairpur @ Shikarpur



W/R of Thull Bahu Khoso road Mile 7/5-10/6 (5.01 Kms.)

**BIDDING DOCUMENT FOR WORKS**

**BILLS OF QUANTITY**

(A) Description and rate of Item bases on composite schedule of Rate

**PART-B (STRUCTURE WORK)**

Item No:	Qty's	Description of Item to be executed at site	Rate	Unit	Amount
1	2	3	4	5	6
1	1,221	Dismantalling of Roc Work	5445.00	P.% Cft	66,483.00
2	2,214	Cement concrete bricks or stone ballast in cement sand mortar ratio 1:4:8.	9,416.28	P.% Cft	208,476.00
3	6,792	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.	12,501.41	P.% Cft	849,096.00
4	854	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone aggregate without shuttering ratio 1:2:4.	14,429.25	P.% Cft	123,226.00
5	665	Errection and removal of centering for R.C.C. or plain work with partal wood.	3,127.41	P.% Sft	20,797.00
6	111.14	Fabrication of mild steel reinforcement cement concrete i/c cutting binding laying in position making joints and fastening of i/c costs of binding wire also removal of rust from bars.	4,820.20	P.Cwt	535,717.00
7	1,727	Reinforced cement concrete work i/c all labour and material except the cost of steel RCC work and its labour for bending and binding which will be paid separately. This rate also i/cs all kinds of forms moulds: lifting shuttering curring rendering and finishing the exposed surface (including screening and washing of shingle. (a) R.C.C. work in roof slab, beams columns rafts, lintels and other structural member laid in situ or precast laid in position complete in all respects ratio 1:2:4 90 lbs: cement 2 Cft sand 4 Cft: shingle 1/8 to 1/4 guage.	337.00	P.Cft	581,999.00
8	4,772	Cement plaster 1:3 up to 20' height 1/2" thick.	2,344.59	P.% Sft	111,884.00
			Total :		2,497,678.00

13.40%  Above /  Below in Schedule "B"

+ Rs. 334689-

Total Amount in words (A+B)

Two Million eight-hundred thirty-two thousand three hundred eighty seven.

Rs. 2832367-

*Murshay*

*Shinam*  
Executive Engineer  
Machinery Maintenance Division  
Khairpur @ Shikarpur

Issued to Mr. / M/S Muhammed Ramzan & Co.  
Vide DR. No: 23434 Dated 11/05/2015

**EXECUTIVE ENGINEER  
MACHINERY MAINTENANCE DIVISION  
KHAIRPUR @ SHIKARPUR**

**BID DOCUMENTS**

**FOR**

**W/R OF THULL BAHU KHOSO ROAD MILE 7/5-10/6  
(5.01 KMS.)**

**BID DOCUMENTS ARE PLACED IN THE FOLLOWING FOLDERS**

**VOLUME IA: TECHNICAL BID**

- 1) INVITATION FOR BID
- 2) INSTRUCTION TO BIDDERS
- 3) BIDDING DATA
- 4) FORM OF BID AND APPENDICES TO BID
- 5) CONTRACT FORMS
- 6) GENERAL CONDITIONS OF CONTRACT
- 7) SPECIAL CONDITIONS OF CONTRACT

**VOLUME II: DRAWINGS**

**VOLUME III: TECHNICAL SPECIFICATIONS**

- PWD Specifications
- National Highway Authority (NHA) General Specifications (Dec 1998)
- Bidders are instructed to purchase the Specifications from the source of origin



SCHEDULE OF PRICES

Name of Work:-

W/R of Thull Bahu Khoso road Mile 7/5-10/6 (5.01 Kms.)

Sr.No:	Description	Schedule "B" Amount	Contractor Quoted Rates	Total Schedule "B" Amount
	<u>Part -A Road Work</u> (W/R Improvement)	79,667,337.00 <i>li</i>	1.80% ABOVE	
			Total Part "A"	77518265-0
	<u>Part-B Structure Work</u>	2,497,678.00 <i>li</i>	1.7% ABOVE	
			Total Part "B"	2922283
			G.Total A+B	80440548-0
Total ( to be carried to summary of Bid Price) Add/Deduct the percentag quoted above/below on the prices of items based on composite schedule of rates.				

*li*

**MUHAMMAD RAMZAN & CO:**  
Engineers & Contractors



Item No:	Qty's	Description of Item to be executed at site	Rate	Unit	Amount
1	2	3	4	5	6
7	305,910	Laying mechanically to proper line and grade plant mixed asphalt concrete prepared to specification formula according to job mix formula approved by engineer incharge i/c rolling and finishing to proper line grade level and camber etc complete. Rate i/cs. all costs of material T&P & carriage upto site of work etc complete (2" thick consolidated i/c Prime coat). (N.H.A Specification)	9178.49	% Sft	28,077,919.00
8	1,903,037	Earthwork for road embankment by buldozer i/c ploughing mixing clod breaking dressing & compacting with optimum moisture content lead upto 100' & lift upto 5' in all types of soil except rock. (85% Compacted).	7723.95	%oCft	14,698,963.00
			Total :		79,667,337.00

1.80% ✓ Above / Below in Schedule "B"

(+) Rs. 1434012-0

Total (A)

Rs. 81101349-0

Diff: cost of Bitumen (B)

(-) Rs. 3,583,084.00


G.Total (A-B)

Rs. 77518265-0

Total Amount in words (A-B)

Seventy Seven Million five hundred  
Eighteen thousand two hundred Sixty five only

  
MuHAMMAD RAMZAN & CO.  
Engineers & Contractors

  
Executive Engineer  
Machinery Maintenance Division  
Khairpur @ Shikarpur

W/R of Thull Bahu Khoso road Mile 7/5-10/6 (5.01 Kms.)

**BIDDING DOCUMENT FOR WORKS**

BILLS OF QUANTITY

(A) Description and rate of Item bases on composite schedule of Rate

PART-B (STRUCTURE WORK)

Item No:	Qty's	Description of Item to be executed at site	Rate	Unit	Amount
1	2	3	4	5	6
1	1,221	Dismantling of Rcc Work	5445.00	P.% Cft	66,483.00
2	2,214	Cement concrete bricks or stone ballast in cement sand mortar ratio 1:4:8.	9,416.28	P.% Cft	208,476.00
3	6,792	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.	12,501.41	P.% Cft	849,096.00
4	854	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone aggregate without shuttering ratio 1:2:4.	14,429.25	P.% Cft	123,226.00
5	665	Errection and removal of centering for R.C.C. or plain work with partal wood.	3,127.41	P.% Sft	20,797.00
6	111.14	Fabrication of mild steel reinforcement cement concrete i/c cutting binding laying in position making joints and fastening of i/c costs of binding wire also removal of rust from bars.	4,820.20	P.Cwt	535,717.00
7	1,727	Reinforced cement concrete work i/c all labour and material except the cost of steel RCC work and its labour for bending and binding which will be paid separately. This rate also i/cs all kinds of forms moulds: lifting shuttering curring rendering and finishing the exposed surface (including screening and washing of shingle. (a) R.C.C. work in roof slab, beams columns rafts, lintels and other structural member laid in situ or precast laid in position complete in all respects ratio 1:2:4 90 lbs: cement 2 Cft sand 4 Cft: shingle 1/8 to 1/4 guage.	337.00	P.Cft	581,999.00
8	4,772	Cement plaster 1:3 up to 20' height 1/2" thick.	2,344.59	P.% Sft	111,884.00
			<b>Total :</b>		<b>2,497,678.00</b>

17/ ✓ Above / Below in Schedule "B"

(+) Rs. 424605-0

Total Amount in words (A+B)

Two Million nine hundred twenty two thousand two hundred eighty three Only

Rs. 2922283-0

Executive Engineer



Issued to Mr. / M/S Chiner Jan S Co :  
Vide DR. No: 23428 Dated 11 / 05 / 2015

**EXECUTIVE ENGINEER  
MACHINERY MAINTENANCE DIVISION  
KHAIRPUR @ SHIKARPUR**

**BID DOCUMENTS**

**FOR**

**W/R OF THULL BAHU KHOSO ROAD MILE 7/5-10/6  
(5.01 KMS.)**

**BID DOCUMENTS ARE PLACED IN THE FOLLOWING FOLDERS**

**VOLUME IA: TECHNICAL BID**

- 1) INVITATION FOR BID
- 2) INSTRUCTION TO BIDDERS
- 3) BIDDING DATA
- 4) FORM OF BID AND APPENDICES TO BID
- 5) CONTRACT FORMS
- 6) GENERAL CONDITIONS OF CONTRACT
- 7) SPECIAL CONDITIONS OF CONTRACT

**VOLUME II: DRAWINGS**

**VOLUME III: TECHNICAL SPECIFICATIONS**

- PWD Specifications
- National Highway Authority (NHA) General Specifications (Dec 1998)
- Bidders are instructed to purchase the Specifications from the source of origin



SCHEDULE OF PRICES

Name of Work:-

W/R of Thull Bahu Khoso road Mile 7/5-10/6 (5.01 Kms.)

Sr.No:	Description	Schedul "B" Amount	Contractor Quoted Rates	Total Schedule "B" Amount
	<u>Part -A Road Work</u> (W/R Improvement)	79,667,337.00 <i>u/a</i>	5.30% Above	
			Total Part "A"	803,06,622/2
	<u>Part-B Structure Work</u>	2,497,678.00 <i>u/a</i>	2% Above	
			Total Part "B"	30,22,190/2
			G.Total A+B	833,28,812/2
Total ( to be carried to summary of Bid Price) Add/Deduct the percentag quoted above/below on the prices of items based on composite schedule of rates.				

*u/a*  
**M/S UMER JAN & CO:**  
 Engineers & Contractors

W/R of Thull Bahu Khoso road Mile 7/5-10/6 (5.01 Kms.)

BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITY

(A) Description and rate of Item bases on composite schedule of Rate

PART-A (ROAD WORK)

Item No:	Qty's	Description of Item to be executed at site	Rate	Unit	Amount
1	2	3	4	5	6
1	203,940	Excavation in existing berms for widening the road surface i/c cutting with power roller dressing the excavated stuff etc complete.	526.27	%Sft	1,073,275.00
2	50,985	Providing Sand Cushion including supplying and spreading pit or canal sand of approved quality from approved surface of supply to site of work i/c watering and rolling etc complete. Rate includes all costs of material T&P & carriage upto site of works.	1479.41	%Cft	754,277.00
3	93,812	Preparing Sub-Base course by supplying and spreading stone metal 1½ -2" guage of approved quality from approved quarry in required thickness to proper camber and grade i/c hand packing filling voids with 20 Cft. Pit/Canal sand and having 98-100% density as per modified AASHO specification. (Rate i/cs all cost of material T&P & Carriage upto site of work).	8431.18	%Cft	7,909,459.00
4	33,990	Laying bricks on end edging i/c supplying 9x4½x3" size 1st class bricks excavation for laying edging with small side parallel to the road. (Rate i/c all cost of materials T&P and carriage upto to site of work).	2782.05	%Rft	945,619.00
5	176,918	Preparing Base course i/c supplying and spreading stone metal of approved quality from approved quarry properly graded to maximum size of 1½" in required thickness to proper camber and grade i/c supplying and spreading 15 Cft of screening and non-plastic quarry fines filling depressions with stone metal after initial rolling i/c watering and compacting the same so as to achieve 100% density as per modified AASHO specification (This i/cs providing and using templates, camber plates, screen forms as directed) Rate i/cs all cost of material T&P and carriage upto site of work.	9629.58	%Cft	17,036,460.00
6	305,910	Providing Two coat of surface dressing on new or existing surface with 30+25=55 lbs: bitumen of 80/100 penetration and 4.0+2.75=6.75 Cft Crush Bajri of 3/8" to 3/4" guage including cleaning the road surface rolling etc complete. Rate includes all costs of materials T&P labour and carriage upto site of work.	2998.06	% Cft	9,171,365.00



Sl. No.	Qty's	Description of Item to be executed at site	Rate	Unit	Amount
1	2	3	4	5	6
7	305,910	Laying mechanically to proper line and grade plant mixed asphalt concrete prepared to specification formula according to job mix formula approved by engineer incharge i/c rolling and finishing to proper line grade level and camber etc complete. Rate i/cs. all costs of material T&P & carriage upto site of work etc complete (2" thick consolidated i/c Prime coat). (N.H.A Specification)	9178.49	% Sft	28,077,919.00
8	1,903,037	Earthwork for road embankment by bulldozer i/c ploughing mixing clod breaking dressing & compacting with optimum moisture content lead upto 100' & lift upto 5' in all types of soil except rock. (85% Compacted).	7723.95	%oCft	14,698,963.00
Total :					79,667,337.00

5.30% ✓ Above / Below in Schedule "B"

Total (A)

Diff: cost of Bitumen (B)

G.Total (A-B)

Total Amount in words (A-B)

(+) Rs. 42,22,369/-

Rs. 838,89,706/-

(-) Rs. 3,583,084.00

Rs. 803,06,622/-

Eighty Million Three Hundred Six  
Thousand Six Hundred & twenty two - only.

M/S UMER JAN & CO;  
Engineers & Contractors

Executive Engineer  
Machinery Maintenance Division  
Khairpur @ Shikarpur



W/R of Thull Bahu Khoso road Mile 7/5-10/6 (5.01 Kms.)

**BIDDING DOCUMENT FOR WORKS**

**BILLS OF QUANTITY**

(A) Description and rate of Item bases on composite schedule of Rate

**PART-B ( STRUCTURE WORK )**

Item No:	Qty's	Description of Item to be executed at site	Rate	Unit	Amount
1	2	3	4	5	6
1	1,221	Dismantling of Rcc Work	5445.00	P.% Cft	66,483.00
2	2,214	Cement concrete bricks or stone ballast in cement sand mortar ratio 1:4:8.	9,416.28	P.% Cft	208,476.00
3	6,792	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.	12,501.41	P.% Cft	849,096.00
4	854	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone aggregate without shuttering ratio 1:2:4.	14,429.25	P.% Cft	123,226.00
5	665	Errection and removal of centering for R.C.C. or plain work with partal wood.	3,127.41	P.% Sft	20,797.00
6	111.14	Fabrication of mild steel reinforcement cement concrete i/c cutting binding laying in position making joints and fastening of i/c costs of binding wire also removal of rust from bars.	4,820.20	P.Cwt	535,717.00
7	1,727	Reinforced cement concrete work i/c all labour and material except the cost of steel RCC work and its labour for bending and binding which will be paid separately. This rate also i/cs all kinds of forms moulds: lifting shuttering curring rendering and finishing the exposed surface (including screening and washing of shingle. (a) R.C.C. work in roof slab, beams columns rafts, lintels and other structural member laid in situ or precast laid in position complete in all respects ratio 1:2:4 90 lbs: cement 2 Cft sand 4 Cft: shingle 1/8 to 1/4 guage.	337.00	P.Cft	581,999.00
8	4,772	Cement plaster 1:3 up to 20' height 1/2" thick.	2,344.59	P.% Sft	111,884.00
				<b>Total :</b>	<b>2,497,678.00</b>

217 Above / Below in Schedule "B"

(+) Rs. 524512/1

Total Amount in words (A+B)

Three Million twenty two thousand - only  
 One hundred & ninety - only

Rs. 3022190/1

MISUMER JAN & CO:  
 Engineers & Contractors

*Jinawaz*  
 Executive Engineer  
 Machinery Maintenance Division  
 Khairpur @ Shikarpur

## BID EVALUATION REPORT

- 1 Name of Procuring Agency : Machinery Maintenance Division Khairpur @ Shikarpur.
- 2 Tender Reference No: N.I.T.NO: TC/G-55/359, DATED 14-04-2015.
- 3 Tender Description/ Name of work/ Item : W/R of Thull Bahu Khoso road Mile 4/4-7/5 (5.01 Kms.) (Block Schem).
- 4 Method of Procurement : Single Stage - One envelop procedure.
- 5 Tender Published : Daily Jahan-e-Pakistan Karachi dated 26-04-2015
- 6 Total Bid documents Sold : 03 Nos.
- 7 Total Bid Received : 03 Nos.
- 8 Technical Bid Opening date (if applicable) : No Applicable
- 9 No. of Bid technically qualified (if applicable) : No Applicable
- 10 Bid(s) Rejected : NIL.
- 11 Financial Bid Opening date : 12-05-2015.

### 12 Bid Evaluation Report :

S #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reason for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/s Haji Sikandar Ali Kato	85,458,666	1st Lowest	A = 0.20% Below B = 13.60% Above	Qualified as per evolution criteria.	Responsive / Recommended for award of work.
2	M/s Haji Sultan Ahmed Kato	85,775,493	2nd Lowest	A = 0.15% Above B = 14.20% Above	Qualified as per evolution criteria.	Highest
3	M/s Mohammad Ramzan & Co.	86,552,677	3rd Lowest	A = 1.00% Above B = 16.00% Above	Qualified as per evolution criteria.	Highest


### Signatures of the Members of the Committee



(Abdul Naeem Soomro)  
Member  
Assistant Engineer  
Prov'l: Highway Sub-Division  
Shikarpur



(Sanaulah Memon)  
Member  
Assistant Engineer  
Public Health Engineering Sub-Division  
Shikarpur



(Ali Nawaz Rahupoto)  
Chairman  
Executive Engineer  
Machinery Maintenance Division  
Khairpur @ Shikarpur



GENERAL ABSTRACT


Name of Work : W/R of Thull Bahu Khoso road Mile 4/4-7/5  
(5.01 Kms.) (Block Schem).

S #	NAME OF CONTRACTOR	TENDER AMOUNT
-----	--------------------	---------------

1 M/s Haji Sikandar Ali Kato Rs. 85,458,666.00

2 M/s Haji Sultan Ahmed Kato Rs. 85,775,493.00


3 M/s Mohammad Ramzan & Co: Rs. 86,552,677.00



(Abdul Naeem Soomro)  
Member  
Assistant Engineer  
Prov'l: Highway Sub-Division  
Shikarpur



(Sanaullah Memon)  
Member  
Assistant Engineer  
Public Health Engineering Sub-Division  
Shikarpur



(Ali Nawaz Rahupoto)  
Chairman  
Executive Engineer  
Machinery Maintenance Division  
Khairpur @ Shikarpur




COMPARATIVE STATEMENT

Name of Work : W/R of Thull Bahu Khoso road Mile 4/4-7/5  
(5.01 Kms.) (Block Schem).

S #	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTOR		REMARKS
-----	--------------------	---------------------------	--	---------


1	M/s Haji Sikandar Ali Kato	Part-A	Rs. 0.20%	Below
		Part-B	Rs. 13.60%	Above
2	M/s Haji Sultan Ahmed Kato	Part-A	Rs. 0.15%	Above
		Part-B	14.20%	Above
3	M/s Mohammad Ramzan & Co:	Part-A	Rs. 1.00%	Above
		Part-B	Rs. 16.00%	Above



(Abdul Naeem Soomro)  
Member  
Assistant Engineer  
Provl: Highway Sub-Division  
Shikarpur



(Sanaullah Memon)  
Member  
Assistant Engineer  
Public Health Engineering Sub-Division  
Shikarpur



(Ali Nawaz Rahupoto)  
Chairman  
Executive Engineer  
Machinery Maintenance Division  
Khairpur @ Shikarpur

Issued to Mr. / M/S Hajj Si Khandee Ali Uato  
Vide DR. No: 23430 Dated 11 / 05 / 2015

**EXECUTIVE ENGINEER  
MACHINERY MAINTENANCE DIVISION  
KHAIRPUR @ SHIKARPUR**

**BID DOCUMENTS**

**FOR**

**W/R OF THULL BAHU KHOSO ROAD MILE 4/4-7/5  
(5.01 KMS.) (BLOCK SCHEME)**

**BID DOCUMENTS ARE PLACED IN THE FOLLOWING FOLDERS**

**VOLUME IA: TECHNICAL BID**

- 1) INVITATION FOR BID
- 2) INSTRUCTION TO BIDDERS
- 3) BIDDING DATA
- 4) FORM OF BID AND APPENDICES TO BID
- 5) CONTRACT FORMS
- 6) GENERAL CONDITIONS OF CONTRACT
- 7) SPECIAL CONDITIONS OF CONTRACT

**VOLUME II: DRAWINGS**

**VOLUME III: TECHNICAL SPECIFICATIONS**

- PWD Specifications
- National Highway Authority (NHA) General Specifications (Dec 1998)
- Bidders are instructed to purchase the Specifications from the source of origin

SCHEDULE OF PRICES

Name of Work:-

W/R of Thull Bahu Khoso road Mile 4/4-7/5 (5.01 Kms.)

Sr.No:	Description	Schedul "B" Amount	Contractor Quoted Rates	Total Schedule "B" Amount
	<u>Part -A Road Work</u> (W/R Improvement)	86,647,804.00	0.20% Below	
			Total Part "A"	82891424
	<u>Part-B Structure Work</u>	2,259,896.00	13.60% Above	
			Total Part "B"	2567242
			G.Total A+B	85458666%
	Total ( to be carried to summary of Bid Price) Add/Deduct the percentag quoted above/below on the prices of items based on composite schedule of rates.			

*S. K. Singh*



**W/R of Thull Bahu Khoso road Mile 4/4-7/5 (5.01 Kms.)**

**BIDDING DOCUMENT FOR WORKS**

**BILLS OF QUANTITY**

(A)

Description and rate of Item bases on composite schedule of Rate

**PART-A (ROAD WORK)**

Item No:	Qty's	Description of Item to be executed at site	Rate	Unit	Amount
1	2	3	4	5	6
1	203,940	Excavation in existing berms for widening the road surface i/c cutting with power roller dressing the excavated stuff etc complete.	526.27	%Sft	1,073,275.00
2	50,985	Providing Sand Cushion including supplying and spreading pit or canal sand of approved quality from approved surface of supply to site of work i/c watering and rolling etc complete. Rate includes all costs of material T&P & carriage upto site of works.	1479.41	%Cft	754,277.00
3	93,812	Preparing Sub-Base course by supplying and spreading stone metal 1½ -2" guage of approved quality from approved quarry in required thickness to proper camber and grade i/c hand packing filling voids with 20 Cft Pit/Canal sand and having 98-100% density as per modified AASHO specification. (Rate i/cs all cost of material T&P & Carriage upto site of work).	8344.59	%Cft	7,828,227.00
4	33,990	Laying bricks on end edging i/c supplying 9x4½x3" size 1st class bricks excavation for laying edging with small side parallel to the road. (Rate i/c all cost of materials T&P and carriage upto to site of work).	2740.38	%Rft	931,455.00
5	185,076	Preparing Base course i/c supplying and spreading stone metal of approved quality from approved quarry properly graded to maximum size of 1½" in required thickness to proper camber and grade i/c supplying and spreading 15 Cft of screening and non-plastic quarry fines filling depressions with stone metal after initial rolling i/c watering and compacting the same so as to achieve 100% density as per modified AASHO specification (This i/cs providing and using templates, camber plates, screen forms as directed) Rate i/cs all cost of material T&P and carriage upto site of work.	9533.2	%Cft	17,643,665.00
6	305,910	Providing Two coat of surface dressing on new or existing surface with 30+25=55 lbs: bitumen of 80/100 penetration and 4.0+2.75=6.75 Cft Crush Bajri of 3/8" to 3/4" guage including cleaning the road surface rolling etc complete. Rate includes all costs of materials T&P labour and carriage upto site of work.	2992.95	% Cft	9,155,733.00

Item No:	Qty's	Description of Item to be executed at site	Rate	Unit	Amount
1	2	3	4	5	6
7	305,910	Laying mechanically to proper line and grade plant mixed asphalt concrete prepared to specification formula according to job mix formula approved by engineer incharge i/c rolling and finishing to proper line grade level and camber etc complete. Rate i/cs. all costs of material T&P & carriage upto site of work etc complete (2" thick consolidated i/c Prime coat). (N.H.A Specification)	9155.05	% Sft	28,006,213.00
8	101,970	Preparing Sub -Base course by supplying and spreading well graded pit or bed run gravel having a limit not greater than 25 and plasticity index not greater than 6 in proper camber and grade i/c watering rolling and compacting in layers, thickness of each compacted layer not exceeding 6" compacted upto 98-100% density as per modified AASHO specification. Rate includes all costs of materials T&P and carriage upto site of work.	7072.94	%Cft	7,212,277.00
9	1,818,070	Earthwork for road embankment by bulldozer i/c ploughing mixing clod breaking dressing & compacting with optimum moisture content lead upto 100' & lift upto 5' in all types of soil except rock. (85% Compacted).	7723.95	%oCft	14,042,682.00
			Total :		86,647,804.00

B.20 Above / Below in Schedule "B"

Rs. 173296/-

Total (A)

Rs. 86474508

Diff: cost of Bitumen (B)

(-)

Rs. 3,583,084.00

G.Total (A-B)

Rs. 82891424/-

Total Amount in words (A-E)

Eight Crore twenty eight Lacs  
Ninety one thousand four hundred forty four

*S. J. Chaudhary*

*S. J. Chaudhary*  
Executive Engineer  
Machinery Maintenance Division  
Khairpur @ Shikarpur



W/R of Thull Bahu Khoso road Mile 4/4-7/5 (5.01 Kms.)

**BIDDING DOCUMENT FOR WORKS**

**BILLS OF QUANTITY**

(A)

Description and rate of Item bases on composite schedule of Rate

**PART-B (STRUCTURE WORK)**

Item No:	Qty's	Description of Item to be executed at site	Rate	Unit	Amount
1	2	3	4	5	6
1	3,600	Excavation in foundation of building bridge & other structure i/c dag belling dressing, refilling around the structure with excavated earth watering & ramming lead upon one chain & lift up to 5' (in ordinary soil).	3176.25	P.%oCft	11,435.00
2	358	Dismantalling of Rcc Work	5445.00	P.% Cft	19,493.00
3	1,800	Cement concrete bricks or stone ballast in cement sand mortar ratio 1:4:8.	9,416.28	P.% Cft	169,493.00
4	9,543	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.	12,501.41	P.% Cft	1,193,010.00
5	517	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone aggregate without shuttering ratio 1:2:4.	14,429.25	P.% Cft	74,599.00
6	428	Errection and removal of centering for R.C.C. or plain work with partial wood.	3,127.41	P.% Sft	13,385.00
7	66.99	Fabrication of mild steel reinforcement cement concrete i/c cutting binding laying in position making joints and fastening of i/c costs of binding wire also removal of rust from bars.	4,820.20	P.Cwt	322,905.00
8	1,060	Reinforced cement concrete work i/c all labour and material except the cost of steel RCC work and its labour for bending and binding which will be paid separately. This rate also i/cs all kinds of forms moulds: lifting shuttering curring rendering and finishing the exposed surface (including screening and washing of shingle. (a) R.C.C. work in roof slab, beams columns rafts, lintels and other structural member laid in situ or precast laid in position complete in all respects ratio 1:2:4 90 lbs: cement 2 Cft sand 4 Cft: shingle 1/8 to 1/4 guage.	337.00	P.CR	357,220.00
9	4,195	Cement plaster 1:3 up to 20' height 1/2" thick.	2,344.59	P.% Sft	98,356.00
			<b>Total :</b>		<b>2,259,896.00</b>

13.60 Above / Below in Schedule "B"

Rs. 307346

Total Amount in words (A+B)

Two hundred and twenty five thousand and two hundred and twenty four and 00/100

Rs. 2567242/

*S. P. de A. S.*

*S. Singh*  
Executive Engineer  
Machinery Maintenance Division  
Khairpur @ Shikarpur



issued to ~~Mr.~~ / M/S Haji Sultan Ahmed Kati  
- Vide DR. No: 23429 Dated 11/05/2015

**EXECUTIVE ENGINEER  
MACHINERY MAINTENANCE DIVISION  
KHAIRPUR @ SHIKARPUR**

**BID DOCUMENTS**

**FOR**

**W/R OF THULL BAHU KHOSO ROAD MILE 4/4-7/5  
(5.01 KMS.) (BLOCK SCHEME)**

**BID DOCUMENTS ARE PLACED IN THE FOLLOWING FOLDERS**

**VOLUME IA: TECHNICAL BID**

- 1) INVITATION FOR BID
- 2) INSTRUCTION TO BIDDERS
- 3) BIDDING DATA
- 4) FORM OF BID AND APPENDICES TO BID
- 5) CONTRACT FORMS
- 6) GENERAL CONDITIONS OF CONTRACT
- 7) SPECIAL CONDITIONS OF CONTRACT

**VOLUME II: DRAWINGS**

**VOLUME III: TECHNICAL SPECIFICATIONS**

- PWD Specifications
- National Highway Authority (NHA) General Specifications (Dec 1998)
- Bidders are instructed to purchase the Specifications from the source of origin

SCHEDULE OF PRICES

Name of Work:-

W/R of Thull Bahu Khoso road Mile 4/4-7/5 (5.01 Kms.)

Sr.No:	Description	Schedul "B" Amount	Contractor Quoted Rates	Total Schedule "B" Amount
	<u>Part -A Road Work</u> (W/R Improvement)	86,647,804.00	0.15% 2)	
			Total Part "A"	83194692
	<u>Part-B Structure Work</u>	2,259,896.00	14.20% 2)	
			Total Part "B"	2580801
		G.Total A+B		85775493
	Total ( to be carried to summary of Bid Price) Add/Deduct the percentag quoted above/below on the prices of items based on composite schedule of rates.			

*Handwritten signature*



**W/R of Thull Bahu Khoso road Mile 4/4-7/5 (5.01 Kms.)**

**BIDDING DOCUMENT FOR WORKS**

**BILLS OF QUANTITY**

(A) Description and rate of Item bases on composite schedule of Rate

**PART-A (ROAD WORK)**

Item No:	Qty's	Description of Item to be executed at site	Rate	Unit	Amount
1	2	3	4	5	6
1	203,940	Excavation in existing berms for widening the road surface i/c cutting with power roller dressing the excavated stuff etc complete.	526.27	%Sft	1,073,275.00
2	50,985	Providing Sand Cushion including supplying and spreading pit or canal sand of approved quality from approved surface of supply to site of work i/c watering and rolling etc complete. Rate includes all costs of material T&P & carriage upto site of works.	1479.41	%Cft	754,277.00
3	93,812	Preparing Sub-Base course by supplying and spreading stone metal 1½ -2" guage of approved quality from approved quarry in required thickness to proper camber and grade i/c hand packing filling voids with 20 Cft: Pit/Canal sand and having 98-100% density as per modified AASHO specification. (Rate i/cs all cost of material T&P & Carriage upto site of work).	8344.59	%Cft	7,828,227.00
4	33,990	Laying bricks on end edging i/c supplying 9x4½x3" size 1st class bricks excavation for laying edging with small side parallel to the road. (Rate i/c all cost of materials T&P and carriage upto to site of work).	2740.38	%Rft	931,455.00
5	185,076	Preparing Base course i/c supplying and spreading stone metal of approved quality from approved quarry properly graded to maximum size of 1½" in required thickness to proper camber and grade i/c supplying and spreading 15 Cft of screening and non-plastic quarry fines filling depressions with stone metal after initial rolling i/c watering and compacting the same so as to achieve 100% density as per modified AASHO specification (This i/cs providing and using templates, camber plates, screen forms as directed) Rate i/cs all cost of material T&P and carriage upto site of work.	9533.2	%Cft	17,643,665.00
6	305,910	Providing Two coat of surface dressing on new or existing surface with 30+25=55 lbs: bitumen of 80/100 penetration and 4.0+2.75=6.75 Cft Crush Bajri of 3/8" to 3/4" guage including cleaning the road surface rolling etc complete. Rate includes all costs of materials T&P labour and carriage upto site of work.	2992.95	%Cft	9,155,733.00



Item No:	Qty's	Description of Item to be executed at site	Rate	Unit	Amount
1	2	3	4	5	6
7	305,910	Laying mechanically to proper line and grade plant mixed asphalt concrete prepared to specification formula according to job mix formula approved by engineer incharge i/c rolling and finishing to proper line grade level and camber etc complete. Rate i/cs. all costs of material T&P & carriage upto site of work etc complete (2" thick consolidated i/c Prime coat). (N.H.A Specification)	9155.05	% Sft	28,006,213.00
8	101,970	Preparing Sub -Base course by supplying and spreading well graded pit or bed run gravel having a limit not greater than 25 and plasticity index not greater than 6 in proper camber and grade i/c watering rolling and compacting in layers, thickness of each compacted layer not exceeding 6" compacted upto 98-100% density as per modified AASHO specification. Rate includes all costs of materials T&P and carriage upto site of work.	7072.94	%Cft	7,212,277.00
9	1,818,070	Earthwork for road embankment by buidozer i/c ploughing mixing clod breaking dressing & compacting with optimum moisture content lead upto 100' & lift upto 5' in all types of soil except rock. (85% Compacted).	7723.95	%oCft	14,042,682.00
Total :					86,647,804.00

0.15 ✓ Above / Below in Schedule "B"

Total (A)

Rs. 128972

Diff: cost of Bitumen (B)

(-)

Rs. 8677776

Rs. 3,583,084.00

G.Total (A-B)

Rs. 83194692

Total Amount in words (A-B)

ان کی صورت میں ایک سو لاکھ تالیس ہزار چالیس سو نو سو پانچ سو سو روپے

میں سے سو پانچ سو سو روپے

*(Handwritten signature)*

*(Handwritten signature)*  
 Executive Engineer  
 Machinery Maintenance Division  
 Khairpur @ Shikarpur

W/R of Thull Bahu Khoso road Mile 4/4-7/5 (5.01 Kms.)

**BIDDING DOCUMENT FOR WORKS**

**BILLS OF QUANTITY**

(A) Description and rate of Item bases on composite schedule of Rate

**PART-B (STRUCTURE WORK)**

Item No:	Qty's	Description of Item to be executed at site	Rate	Unit	Amount
1	2	3	4	5	6
1	3,600	Excavation in foundation of building bridge & other structure i/c dag belling dressing, refilling around the structure with excavated earth watering & ramming lead upon one chain & lift up to 5' (in ordinary soil).	3176.25	P.%Cft	11,435.00
2	358	Dismantling of Rcc Work	5445.00	P.% Cft	19,493.00
3	1,800	Cement concrete bricks or stone ballast in cement sand mortar ratio 1:4:8.	9,416.28	P.% Cft	169,493.00
4	9,543	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.	12,501.41	P.% Cft	1,193,010.00
5	517	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone aggregate without shuttering ratio 1:2:4.	14,429.25	P.% Cft	74,599.00
6	428	Errection and removal of centering for R.C.C. or plain work with partal wood.	3,127.41	P.% Sft	13,385.00
7	66.99	Fabrication of mild steel reinforcement cement concrete i/c cutting binding laying in position making joints and fastening of i/c costs of binding wire also removal of rust from bars.	4,820.20	P.Cwt	322,905.00
8	1,060	Reinforced cement concrete work i/c all labour and material except the cost of steel RCC work and its labour for bending and binding which will be paid separately. This rate also i/cs all kinds of forms moulds: lifting shuttering curring rendering and finishing the exposed surface (including screening and washing of shingle. (a) R.C.C. work in roof slab, beams columns rafts, lintels and other structural member laid in situ or precast laid in position complete in all respects ratio 1:2:4 90 lbs: cement 2 Cft sand 4 Cft: shingle 1/8 to 1/4 guage.	337.00	P.Cft	357,220.00
9	4,195	Cement plaster 1:3 up to 20' height 1/2" thick.	2,344.59	P.% Sft	98,356.00
			<b>Total :</b>		<b>2,259,896.00</b>

14.20 ✓ Above / Below in Schedule "B"

Rs. 320905

Rs. 2580801

Total Amount in words (A+B)

دو سو اسی لاکھ روپے

پانچ سو اسی لاکھ روپے



issued to Mr. / M/S

*Muhammad Razaan & Co.*

Vide DR. No: 23434 Dated 11 / 05 / 2015

**EXECUTIVE ENGINEER  
MACHINERY MAINTENANCE DIVISION  
KHAIRPUR @ SHIKARPUR**

**BID DOCUMENTS**

**FOR**

**W/R OF THULL BAHU KHOSO ROAD MILE 4/4-7/5  
(5.01 KMS.) (BLOCK SCHEME)**

**BID DOCUMENTS ARE PLACED IN THE FOLLOWING FOLDERS**

**VOLUME IA: TECHNICAL BID**

- 1) INVITATION FOR BID
- 2) INSTRUCTION TO BIDDERS
- 3) BIDDING DATA
- 4) FORM OF BID AND APPENDICES TO BID
- 5) CONTRACT FORMS
- 6) GENERAL CONDITIONS OF CONTRACT
- 7) SPECIAL CONDITIONS OF CONTRACT

**VOLUME II: DRAWINGS**

**VOLUME III: TECHNICAL SPECIFICATIONS**

- PWD Specifications
- National Highway Authority (NHA) General Specifications (Dec 1998)
- Bidders are instructed to purchase the Specifications from the source of origin



SCHEDULE OF PRICES

Name of Work:-

W/R of Thull Bahu Khoso road Mile 4/4-7/5 (5.01 Kms.)

Sr.No:	Description	Schedul "B" Amount	Contractor Quoted Rates	Total Schedule "B" Amount
	<u>Part -A Road Work</u> (W/R Improvement)	86,647,804.00 <i>li</i>	1% Above	
			Total Part "A"	83931198 -0
	<u>Part-B Structure Work</u>	2,259,896.00 <i>li</i>	16% Above	
			Total Part "B"	2621479
			G.Total A+B	86552677 -0
Total ( to be carried to summary of Bid Price) Add/Deduct the percentag quoted above/below on the prices of items based on composite schedule of rates.				

*li*  
THE  
 ENGINEER  
 IN CHARGE

**W/R of Thull Bahu Khoso road Mile 4/4-7/5 (5.01 Kms.)**

**BIDDING DOCUMENT FOR WORKS**

**BILLS OF QUANTITY**

(A) Description and rate of Item bases on composite schedule of Rate

**PART-A (ROAD WORK)**

Item No:	Qty's	Description of Item to be executed at site	Rate	Unit	Amount
1	2	3	4	5	6
1	203,940	Excavation in existing berms for widening the road surface i/c cutting with power roller dressing the excavated stuff etc complete.	526.27	%Sft	1,073,275.00
2	50,985	Providing Sand Cushion including supplying and spreading pit or canal sand of approved quality from approved surface of supply to site of work i/c watering and rolling etc complete. Rate includes all costs of material T&P & carriage upto site of works.	1479.41	%Cft	754,277.00
3	93,812	Preparing Sub-Base course by supplying and spreading stone metal 1½ -2" guage of approved quality from approved quarry in required thickness to proper camber and grade i/c hand packing filling voids with 20 Cft Pit/Canal sand and having 98-100% density as per modified AASHO specification. (Rate i/cs all cost of material T&P & Carriage upto site of work).	8344.59	%Cft	7,828,227.00
4	33,990	Laying bricks on end edging i/c supplying 9x4½x3" size 1st class bricks excavation for laying edging with small side parallel to the road. (Rate i/c all cost of materials T&P and carriage upto to site of work).	2740.38	%Rft	931,455.00
5	185,076	Preparing Base course i/c supplying and spreading stone metal of approved quality from approved quarry properly graded to maximum size of 1½" in required thickness to proper camber and grade i/c supplying and spreading 15 Cft of screening and non-plastic quarry fines filling depressions with stone metal after initial rolling i/c watering and compacting the same so as to achieve 100% density as per modified AASHO specification (This i/cs providing and using templates, camber plates, screen forms as directed) Rate i/cs all cost of material T&P and carriage upto site of work.	9533.2	%Cft	17,643,665.00
6	305,910	Providing Two coat of surface dressing on new or existing surface with 30+25=55 lbs: bitumen of 80/100 penetration and 4.0+2.75=6.75 Cft Crush Bajri of 3/8" to 3/4" guage including cleaning the road surface rolling etc complete. Rate includes all costs of materials T&P labour and carriage upto site of work.	2992.95	% Cft	9,155,733.00

BI



**BIDDING DOCUMENT FOR WORKS****BILLS OF QUANTITY**

(A) Description and rate of Item bases on composite schedule of Rate.

**PART-B ( STRUCTURE WORK ).**

Item No:	Qty's	Description of Item to be executed at site	Rate	Unit	Amount
1	2	3	4	5	6
1	3,600	Excavation in foundation of building bridge & other structure i/c dag-belling dressing, refilling around the structure with excavated earth watering & ramming lead upon one chain & lift up to 5' (in ordinary soil).	3176.25	P.%oCft	11,435.00
2	358	Dismantling of Rcc Work	5445.00	P.% Cft	19,493.00
3	1,800	Cement concrete bricks or stone ballast in cement sand mortar ratio 1:4:8.	9,416.28	P.% Cft	169,493.00
4	9,543	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.	12,501.41	P.% Cft	1,193,010.00
5	517	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone aggregate without shuttering ratio 1:2:4.	14,429.25	P.% Cft	74,599.00
6	428	Errection and removal of centering for R.C.C. or plain work with partial wood.	3,127.41	P.% Sft	13,385.00
7	66.99	Fabrication of mild steel reinforcement cement concrete i/c cutting binding laying in position making joints and fastening of i/c costs of binding wire also removal of rust from bars.	4,820.20	P.Cwt	322,905.00
8	1,060	Reinforced cement concrete work i/c all labour and material except the cost of steel RCC work and its labour for bending and binding which will be paid separately. This rate also i/cs all kinds of forms moulds: lifting shuttering curring rendering and finishing the exposed surface (including screening and washing of shingle. (a) R.C.C. work in roof slab, beams columns rafts, lintels and other structural member laid in situ or precast laid in position complete in all respects ratio 1:2:4 90 lbs: cement 2 Cft sand 4 Cft: shingle 1/8 to 1/4 guage.	337.00	P.Cft	357,220.00
9	4,195	Cement plaster 1:3 up to 20' height 1/2" thick.	2,344.59	P.% Sft	98,356.00
			Total :		2,259,896.00

16-0/- Above / Below in Schedule "B"

(+) Rs. 361583-0

Rs. 2621479-0

Total Amount in words (A) Two Million Six hundred twenty one thousand four hundred seventy nine only

6  
**MUHAMMAD RAMZAN & CO.**  
 Engineers & Contractors

*J. Inayat*  
 Executive Engineer  
 Machinery Maintenance Division  
 Khairpur @ Shikarpur



## BID EVALUATION REPORT

- 1 Name of Procuring Agency : Machinery Maintenance Division Khairpur @ Shikarpur.
- 2 Tender Reference No: N.I.T.NO: TC/G-55/359, DATED 14-04-2015.
- 3 Tender Description/ Name of work/ Item : Construction / Re-Construction of road from Thul Bahu Khoso road at mile 6/6 to village Ashiqueabad via Dost Mohammad Bhangar Mile 0/0-3/1(5.01 Kms).
- 4 Method of Procurement : Single Stage - One envelop procedure.
- 5 Tender Published : Daily Jahan-e-Pakistan Karachi dated 26-04-2015
- 6 Total Bid documents Sold : 03 Nos.
- 7 Total Bid Received : 03 Nos.
- 8 Technical Bid Opening date (if applicable) : No Applicable
- 9 No. of Bid technically qualified (if applicable) : No Applicable
- 10 Bid(s) Rejected : N.I.L.
- 11 Financial Bid Opening date : 12-05-2015.
- 12 Bid Evaluation Report :

S #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reason for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/s National Enterprises	45,951,796	1st Lowest	A = 0.35% Below B = 16.10% Above	Qualified as per evolution criteria.	Responsive / Recommended for award of work.
2	M/s Abdul Rasheed Kalwar	47,399,526	2nd Lowest	A = 2.75% Above B = 19.50% Above	Qualified as per evolution criteria.	Highest
3	Mr.Mohammad Malook Kato	48,453,637	3rd Lowest	A = 5.00% Above B = 23.00% Above	Qualified as per evolution criteria.	Highest


### Signatures of the Members of the Committee



(Abdul Naeem Soomro)  
Member  
Assistant Engineer  
Prov: Highway Sub-Division  
Shikarpur



(Sanallah Memon)  
Member  
Assistant Engineer  
Public Health Engineering Sub-Division  
Shikarpur



(Ali Nawaz Rahupoto)  
Chairman  
Executive Engineer  
Machinery Maintenance Division  
Khairpur @ Shikarpur

## GENERAL ABSTRACT

Name of Work :

Construction / Re-Construction of road from  
Thul Bahu Khoso road at mile 6/6 to village  
Ashiqueabad via Dost Mohammad Bhangar  
Mile 0/0-3/1(5.01 Kms).

S #	NAME OF CONTRACTOR	TENDER AMOUNT
-----	--------------------	---------------

1 M/s National Enterprises Rs. 45,951,796.00

2 M/s Abdul Rasheed Kaiwar Rs. 47,399,526.00


3 Mr. Mohammad Malook Kato Rs. 48,453,637.00



(Abdul Naeem Soomro)  
Member  
Assistant Engineer  
Provlt: Highway Sub-Division  
Shikarpur



(Sanauallah Memon)  
Member  
Assistant Engineer  
Public Health Engineering Sub-Division  
Shikarpur



(Ali Nawaz Rahupoto)  
Chairman  
Executive Engineer  
Machinery Maintenance Division  
Khairpur @ Shikarpur



COMPARATIVE STATEMENT


Name of Work : Construction / Re-Construction of road from Thul Bahu Khoso road at mile 6/6 to village Ashiqueabad via Dost Mohammad Bhangar Mile 0/0-3/1(5.01 Kms).

S #	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTOR			REMARKS
-----	--------------------	---------------------------	--	--	---------

1	M/s National Enterprises	Part-A	Rs. 0.35%	Below	
		Part-B	Rs. 16.10%	Above	

2	M/s Abdul Rasheed Kalwar	Part-A	Rs. 2.75%	Above	
		Part-B	19.50%	Above	


3	Mr.Mohammad Malook Kato	Part-A	Rs. 5.00%	Above	
		Part-B	Rs. 23.00%	Above	



(Abdul Naeem Soomro)  
Member  
Assistant Engineer  
Provl: Highway Sub-Division  
Shikarpur



(Sanaullah Memon)  
Member  
Assistant Engineer  
Public Health Engineering Sub-Division  
Shikarpur



(Ali Nawaz Rahupoto)  
Chairman  
Executive Engineer  
Machinery Maintenance Division  
Khairpur @ Shikarpur

issued to Mr. / M/S National Enterprises  
Vide DR. No: 23425 Dated 6 / 05 / 2015

**EXECUTIVE ENGINEER  
MACHINERY MAINTENANCE DIVISION  
KHAIRPUR @ SHIKARPUR**

**BID DOCUMENTS**

**FOR**

**CONSTRUCTION / RE-CONSTRUCTION OF ROAD FROM THUL  
BAHU KHOSO ROAD AT MILE 6/6 TO VILLAGE ASHIQUEABAD  
VIA DOST MOHAMMAD BHANGAR MILE 0/0-3/1 (5.01 KMS).**

**BID DOCUMENTS ARE PLACED IN THE FOLLOWING FOLDERS**

**VOLUME IA: TECHNICAL BID**

- 1) INVITATION FOR BID
- 2) INSTRUCTION TO BIDDERS
- 3) BIDDING DATA
- 4) FORM OF BID AND APPENDICES TO BID
- 5) CONTRACT FORMS
- 6) GENERAL CONDITIONS OF CONTRACT
- 7) SPECIAL CONDITIONS OF CONTRACT

**VOLUME II: DRAWINGS**

**VOLUME III: TECHNICAL SPECIFICATIONS**

- PWD Specifications
- National Highway Authority (NHA) General Specifications (Dec 1998)
- Bidders are instructed to purchase the Specifications from the source of origin



SCHEDULE OF PRICES

Name of Work:-

Construction / Re-Construction of road from Thul Bahu  
Khoso road at mile 6/6 to village Ashiqueabad via Dost  
Mohammad Bhangar Mile 0/0-3/1 (5.01 Kms).

Sr.No:	Description	Schedule "B" Amount	Contractor Quoted Rates	Total Schedule "B" Amount
	<u>Part -A Road Work</u> (Construction / Improvement)	46,346,171.00 <i>A. Hanzeed</i>	<i>0.35% Below</i>	
			Total Part "A"	<i>45576244</i>
	<u>Part-B Structure Work</u>	323,473.00 <i>A. Hanzeed</i>	<i>16.10% Above</i>	
			Total Part "B"	<i>375552</i>
		G.Total A+B		<i>45951796</i>
Total ( to be carried to summary of Bid Price) Add/Deduct the percentag quoted above/below on the prices of Items based on composite schedule of rates.				

*A. Hanzeed*

Construction / Re-Construction of road from Thul Bahu Khoso road at mile 6/6 to village Ashiqueabad via Dost Mohammad Bhangar Mile 0/0-3/1 (5.01 Kms).

**BIDDING DOCUMENT FOR WORKS**

**BILLS OF QUANTITY**

(A) Description and rate of Item bases on composite schedule of Rate  
**PART-A (ROAD WORK)**

Item No:	Qty's	Description of Item to be executed at site	Rate	Unit	Amount
1	2	3	4	5	6
1	501,653	Earthwork for road embankment by bulldozer i/c ploughing mixing clod breaking dressing & compacting with optimum moisture content lead upto 100' & lift upto 5' in all types of soil except rock. (95-100% Compacted).	10253.72	%Cft	5,143,809.00
2	36,709	Providing Sand Cushion including supplying and spreading pit or canal sand of approved quality from approved surface of supply to site of work i/c watering and rolling etc complete. Rate includes all costs of material T&P & carriage upto site of works.	1479.41	%Cft	543,077.00
3	67,545	Preparing Sub-Base course by supplying and spreading stone metal 1½ -2" guage of approved quality from approved quarry in required thickness to proper camber and grade i/c hand packing filling voids with 20 Cft: Pit/Canal sand and having 98-100% density as per modified AASHTO specification. (Rate i/cs all cost of material T&P & Carriage upto site of work).	8474.5	%Cft	5,724,101.00
4	33,990	Laying bricks on end edging i/c supplying 9x4½x3" size 1st class bricks excavation for laying edging with small side parallel to the road. (Rate i/c all cost of materials T&P and carriage upto to site of work).	2771.64	%Rft	942,080.00
5	101,970	Preparing Base course i/c supplying and spreading stone metal of approved quality from approved quarry properly graded to maximum size of 1½" in required thickness to proper camber and grade i/c supplying and spreading 15 Cft of screening and non-plastic quarry fines filling depressions with stone metal after initial rolling i/c watering and compacting the same so as to achieve 100% density as per modified AASHO specification (This i/cs providing and using templates, camber plates, screen forms as directed) Rate i/cs all cost of material T&P and carriage upto site of work.	9677.77	%Cft	9,868,422.00
6	203,940	Providing 1st coat of surface dressing on new or existing surface with 30 lbs: bitumen of 80/100 penetration and 4.0 Cft Crush Bajri of 3/8" to 3/4" guage including cleaning the road surface rolling etc complete. Rate includes all costs of materials T&P labour and carriage upto site of work.	1675.45	%Cft	3,416,913.00



Qty's	Description of Item to be executed at site	Rate	Unit	Amount
2	3	4	5	6
7 203,940	Providing 1½" thick consolidated premixed carpet in proper camber and grade i/c supply of 15 Cft: bajri 5.0 Cft: Hill sand of approved quality and guage and bitumen 93 lbs: of 80/100 penetration i/c mixing the mechanical mixture in required proportion i/c heating the material and cleaning the road surface. Rate i/cs. all cost of material T&P and carriage upto site of work.	6496.79	% Sft	13,249,554.00
8 965,596	Earthwork for road embankment by buldozer i/c ploughing mixing clod breaking dressing & compacting with optimum moisture content lead upto 100' & lift upto 5' in all types of soil except rock. (85% Compacted).	7723.95	%oCft	7,458,215.00
Total :				46,346,171.00

0.35% Above/ Below in Schedule "B"

Total (A)

Rs. 162212

Diff: cost of Bitumen (B)

(-)

Rs. 4683959

Rs. 607,715.00

G.Total (A-B)

Rs. 45576244

Total Amount in words (A-B)

Four Crore fifty five lac  
seventy six thousand two hundred forty four only

A. Hameed

*Shinam*  
Executive Engineer  
Machinery Maintenance Division  
Khairpur @ Shikarpur

struction / Re-Construction of road from Thul Bahu Khoso road at mile 6/6 to village Ashiqueabad via Dost Mohammad Bhangar Mile 0/0-3/1 (5.01 Kms).

**BIDDING DOCUMENT FOR WORKS**

**BILLS OF QUANTITY**

(A) Description and rate of Item bases on composite schedule of Rate

**PART-B (STRUCTURE WORK)**

Item No:	Qty's	Description of Item to be executed at site	Rate	Unit	Amount
1	2	3	4	5	6
1	2,997	Excavation in foundation of building bridge & other structure i/c dag belling dressing, refilling around the structure with excavated earth watering & ramming lead upon one chain & lift up to 5' (in ordinary soil).	3,176.25	P.%oCft	9,519.00
2	447	Cement concrete bricks or stone ballast in cement sand mortar ratio 1:4:8.	9,416.28	P.% Cft	42,091.00
3	939	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.	12,501.41	P.% Cft	117,388.00
4	107	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone aggregate without shuttering ratio 1:2:4.	14,429.25	P.% Cft	15,439.00
5	112	Errection and removal of centering for R.C.C. or plain work with partial wood.	3,127.41	P.% Sft	3,503.00
6	8.44	Fabrication of mild steel reinforcement cement concrete i/c cutting binding laying in position making joints and fastening of i/c costs of binding wire also removal of rust from bars.	4,820.20	P.Cwt	40,682.00
7	229	Reinforced cement concrete work i/c all labour and material except the cost of steel RCC work and its labour for bending and binding which will be paid separately. This rate also i/cs all kinds of forms moulds: lifting shuttering curring rendering and finishing the exposed surface (including screening and washing of shingle. (a) R.C.C. work in roof slab, beams columns rafts, lintels and other structural member laid in situ or precast laid in position complete in all respects ratio 1:2:4 90 lbs: cement 2 Cft sand 4 Cft: shingle 1/8 to 1/4 guage.	337.00	P.Cft	77,173.00
8	754	Cement plaster 1:3 up to 20' height 1/2" thick.	2,344.59	P.% Sft	17,678.00
			<b>Total :</b>		<b>323,473.00</b>

16/10/ Above / Below in Schedule "B"

Rs. 52079

Rs. 375552

Total Amount in words (A+B) Three lac seventy five thousand five hundred fifty two only

A. Hameed

*[Signature]*  
Executive Engineer  
Machinery Maintenance Division  
Khairpur @ Shikarpur



ssued to Mr. / M/S

*Abdul Rasheed Hashmi*

Vide DR. No: 23433 Dated 11/05/2015

**EXECUTIVE ENGINEER  
MACHINERY MAINTENANCE DIVISION  
KHAIRPUR @ SHIKARPUR**

**BID DOCUMENTS**

**FOR**

**CONSTRUCTION / RE-CONSTRUCTION OF ROAD FROM THUL  
BAHU KHOSO ROAD AT MILE 6/6 TO VILLAGE ASHIQUEABAD  
VIA DOST MOHAMMAD BHANGAR MILE 0/0-3/1 (5.01 KMS).**

**BID DOCUMENTS ARE PLACED IN THE FOLLOWING FOLDERS**

**VOLUME IA: TECHNICAL BID**

- 1) INVITATION FOR BID
- 2) INSTRUCTION TO BIDDERS
- 3) BIDDING DATA
- 4) FORM OF BID AND APPENDICES TO BID
- 5) CONTRACT FORMS
- 6) GENERAL CONDITIONS OF CONTRACT
- 7) SPECIAL CONDITIONS OF CONTRACT

**VOLUME II: DRAWINGS**

**VOLUME III: TECHNICAL SPECIFICATIONS**

- P WD Specifications
- National Highway Authority (NHA) General Specifications (Dec 1998)
- Bidders are instructed to purchase the Specifications from the source of origin

SCHEDULE OF PRICES

Name of Work:-

Construction / Re-Construction of road from Thul Bahu Khoso road at mile 6/6 to village Ashiqueabad via Dost Mohammad Bhangar Mile 0/0-3/1 (5.01 Kms).

Sr.No:	Description	Schedul "B" Amount	Contractor Quoted Rates	Total Schedule "B" Amount
	<u>Part -A Road Work</u> (Construction / Improvement)	46,346,171.00 A2	2-75% Above	
			Total Part "A"	47012976
	<u>Part-B Structure Work</u>	323,473.00 A2	19.50% Above	
			Total Part "B"	386550
		G.Total A+B		47399526
Total ( to be carried to summary of Bid Price) Add/Deduct the percentage quoted above/below on the prices of items based on composite schedule of rates.				

A2



Construction / Re-Construction of road from Thul Bahu Khoso road at mile 6/6 to village Ashiqueabad via Dost Mohammad Bhangar Mile 0/0-3/1 (5.01 Kms).

BIDDING DOCUMENT FOR WORKS

\* BILLS OF QUANTITY

(A) Description and rate of Item bases on composite schedule of Rate

PART-A (ROAD WORK)

Item No:	Qty's	Description of Item to be executed at site	Rate	Unit	Amount
1	2	3	4	5	6
1	501,653	Earthwork for road embankment by bulldozer i/c ploughing mixing clod breaking dressing & compacting with optimum moisture content lead upto 100' & lift upto 5' in all types of soil except rock. (95-100% Compacted)	10253.72	% Cft	5,143,809.00
2	36,709	Providing Sand Cushion including supplying and spreading pit or canal sand of approved quality from approved surface of supply to site of work i/c watering and rolling etc complete. Rate includes all costs of material T&P & carriage upto site of works.	1479.41	%Cft	543,077.00
3	67,545	Preparing Sub-Base course by supplying and spreading stone metal 1½ -2" guage of approved quality from approved quarry in required thickness to proper camber and grade i/c hand packing filling voids with 20 Cft Pit/Canal sand and having 98-100% density as per modified AASHTO specification. (Rate i/cs all cost of material T&P & Carriage upto site of work).	8474.5	%Cft	5,724,101.00
4	33,990	Laying bricks on end edging i/c supplying 9x4½x3" size 1st class bricks excavation for laying edging with small side parallel to the road. (Rate i/c all cost of materials T&P and carriage upto to site of work).	2771.64	%Rft	942,080.00
5	101,970	Preparing Base course i/c supplying and spreading stone metal of approved quality from approved quarry properly graded to maximum size of 1½" in required thickness to proper camber and grade i/c supplying and spreading 15 Cft of screening and non-plastic quarry fines filling depressions with stone metal after initial rolling i/c watering and compacting the same so as to achieve 100% density as per modified AASHO specification (This i/cs providing and using templates, camber plates, screen forms as directed) Rate i/cs all cost of material T&P and carriage upto site of work.	9677.77	%Cft	9,868,422.00
6	203,940	Providing 1st coat of surface dressing on new or existing surface with 30 lbs: bitumen of 80/100 penetration and 4.0 Cft Crush Bajri of 3/8" to 3/4" guage including cleaning the road surface rolling etc complete. Rate includes all costs of materials T&P labour and carriage upto site of work.	1675.45	% Cft	3,416,913.00

1	2	3	4	5	6
Qty's	Description of Item to be executed at site		Rate	Unit	Amount
7	203,940	Providing 1½" thick consolidated premixed carpet in proper camber and grade i/c supply of 15 Cft. bajri 5.0 Cft: Hill sand of approved quality and guage and bitumen 93 lbs: of 80/100 penetration i/c mixing the mechanical mixture in required proportion i/c heating the material and cleaning the road surface. Rate i/cs. all cost of material T&P and carriage upto site of work.	6496.79	% Sft	13,249,554.00
8	965,596	Earthwork for road embankment by bulldozer i/c ploughing mixing clod breaking dressing & compacting with optimum moisture content lead upto 100' & lift upto 5' in all types of soil except rock. (85% Compacted).	7723.95	%Cft	7,458,215.00
			Total :		46,346,171.00

2.75 ✓  
Above / Below in Schedule "B"

Rs. 1274520

Total (A)

Rs. 47620691

Diff: cost of Bitumen (B)

(-)

Rs. 607,715.00

G.Total (A-B)

Rs. 47012976

Total Amount in words (A-B)

Four Crores Seventy Lacs Twelve  
Thousands Nine Hundred Seventy Six Only.

A.D.

*[Signature]*  
Executive Engineer  
Machinery Maintenance Division  
Khairpur @ Shikarpur



Construction / Re-Construction of road from Thul Bahu Khoso road at mile 6/6 to village Ashiqueabad via Dost Mohammad Bhangar Mile 0/0-3/1 (5.01 Kms).

**BIDDING DOCUMENT FOR WORKS**

**BILLS OF QUANTITY**

Description and rate of Item bases on composite schedule of Rate

*2/5*

**PART-B (STRUCTURE WORK)**

Item No:	Qty's	Description of Item to be executed at site	Rate	Unit	Amount
1	2	3	4	5	6
1	2,997	Excavation in foundation of building bridge & other structure i/c dag belling dressing, refilling around the structure with excavated earth watering & ramming lead upon one chain & lift up to 5' (in ordinary soil).	3176.25	P.% Cft	9,519.00
2	447	Cement concrete bricks or stone ballast in cement sand mortar ratio 1:4:8.	9,416.28	P.% Cft	42,091.00
3	939	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.	12,501.41	P.% Cft	117,388.00
4	107	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone aggregate without shuttering ratio 1:2:4.	14,429.25	P.% Cft	15,439.00
5	112	Erection and removal of centering for R.C.C. or plain work with partial wood.	3,127.41	P.% Sft	3,503.00
6	8.44	Fabrication of mild steel reinforcement cement concrete i/c cutting binding laying in position making joints and fastening of i/c costs of binding wire also removal of rust from bars.	4,820.20	P.Cwt	40,682.00
7	229	Reinforced cement concrete work i/c all labour and material except the cost of steel RCC work and its labour for bending and binding which will be paid separately. This rate also i/cs all kinds of forms moulds: lifting shuttering curring rendering and finishing the exposed surface (including screening and washing of shingle. (a) R.C.C. work in roof slab, beams columns rafts, lintels and other structural member laid in situ or precast laid in position complete in all respects ratio 1:2:4 90 lbs: cement 2 Cft sand 4 Cft: shingle 1/8 to 1/4 guage.	337.00	P.Cft	77,173.00
8	754	Cement plaster 1:3 up to 20' height 1/2" thick.	2,344.59	P.% Sft	17,678.00
			<b>Total :</b>		<b>323,473.00</b>

Rs. 63077

19.50 ✓ Above / Below in Schedule "B"

Total Amount in words (A+B)

Three lacs Eighty Six Thousands  
Five Hundred fifty only

Rs. 386550

*A-2*

*Shinwar*  
Executive Engineer  
Machinery Maintenance Division  
Khairpur @ Shikarpur

Issued to Mr. / Mrs Muhammad Malook Uqab

Vide DR. No: 23426 Dated 06/05/2015

**EXECUTIVE ENGINEER  
MACHINERY MAINTENANCE DIVISION  
KHAIRPUR @ SHIKARPUR**

**BID DOCUMENTS**

**FOR**

**CONSTRUCTION / RE-CONSTRUCTION OF ROAD FROM THUL  
BAHU KHOSO ROAD AT MILE 6/6 TO VILLAGE ASHIQUEABAD  
VIA DOST MOHAMMAD BHANGAR MILE 0/0-3/1 (5.01 KMS).**

**BID DOCUMENTS ARE PLACED IN THE FOLLOWING FOLDERS**

**VOLUME IA: TECHNICAL BID**

- 1) INVITATION FOR BID
- 2) INSTRUCTION TO BIDDERS
- 3) BIDDING DATA
- 4) FORM OF BID AND APPENDICES TO BID
- 5) CONTRACT FORMS
- 6) GENERAL CONDITIONS OF CONTRACT
- 7) SPECIAL CONDITIONS OF CONTRACT

**VOLUME II: DRAWINGS**

**VOLUME III: TECHNICAL SPECIFICATIONS**

- PWD Specifications
- National Highway Authority (NHA) General Specifications (Dec 1998)
- Bidders are instructed to purchase the Specifications from the source of origin