

**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

**CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS**

- 1) NAME OF THE ORGANIZATION / DEPTT. MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Provisional Government
- 3) TITLE OF CONTRACT Civil & Maintenance work
- 4) TENDER NUMBER PD/MUET/KHP-177 Dated: 03-07-2014
- 5) BRIEF DESCRIPTION OF CONTRACT Civil Maintenance Work for Admin Block & Mech: Engrg.
- 6) FORUM THAT APPROVED THE SCHEME Pro-Vice Chancellor
- 7) TENDER ESTIMATED VALUE 575,906.70
- 8) ENGINEER'S ESTIMATE 575,906.70  
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 02 Months
- 10) TENDER OPENED ON (DATE & TIME) 23-07-2014
- 11) NUMBER OF TENDER DOCUMENTS SOLD Four (04) Nos  
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED Four (04) Nos
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 04 Nos
- 14) BID EVALUATION REPORT Enclosed  
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s Tutail Ahmed Moriani, Shikarpur
- 16) CONTRACT AWARD PRICE 575,906.00
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT 1st Lowest  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID).

18) METHOD OF PROCUREMENT USED : - (Tick one)

- a)  SINGLE STAGE - ONE ENVELOPE PROCEDURE Domestic  Domestic/ Local
- b)  SINGLE STAGE - TWO ENVELOPE PROCEDURE
- c)  TWO STAGE BIDDING PROCEDURE
- d)  TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: N.A.

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT \_\_\_\_\_

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

21) ADVERTISEMENT :

i) SPPRA Website  
(If yes, give date and SPPRA Identification No.)

Yes	SPPRA No.20945 dated: 04-07-2014
No	

ii) News Papers  
(If yes, give names of newspapers and dates)

Yes	
No	No Estimated cost being less than 1(Million)

22) NATURE OF CONTRACT

Domestic Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA  
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

24) WHETHER BID EVALUATION CRITERIA  
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A  
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED  
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY  
COMPLIANT?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT  
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF  
CONTRACT?  
(Attach copy of the bid evaluation report)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

31) ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	
No	No.

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	No

33) WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	No

34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons.)

Yes	
No	No

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	
No	No

Signature & Official Stamp of  
Authorized Officer

*26/9/14*  
**PROJECT DIRECTOR**  
MIET, Shaheed Z.A. Bhutto Campus  
Minister Mir's

FOR OFFICE USE ONLY

**SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi**

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset



**MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,**  
**SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S**  
Phone No.0243-9280314

No. PD/MUET/KHP/225  
Dated: 19-08-2014

Director (A & F), SPPRA  
Karachi.

Subject: **BID EVALUATION REPORT FOR THE TENDER FOR CIVIL  
MAINTENANCE WORK FOR ADMINISTRATION BLOCK &  
MECHANICAL DEPARTMENT AT MUET, SHAHEED Z.A BHUTTO  
CAMPUS KHAIRPUR MIR'S.**

The Bid Evaluation Report along with the following relevant documents for the subject work have been prepared and are being sent herewith to the SPPRA for hoisting on authority's website as per clause 45 of SPPRA Rules 2010.

1. Copy of Notification of Constitution of the procurement committee.
2. List of Bids issued and received back duly filled.
3. Attendance Sheet of the committee members and the representative of contractor.
4. Bid proposed check list of the all the contractors.
5. Record of bid opening.
6. Bid form along with bid submitted
7. Comparative Statement

The contract will be awarded to the lowest evaluated bidder offer the Bid Evaluation Report is hoisted in the authority's website.

  
PROJECT DIRECTOR

Copy f.w.es. for information to:

1. Additional Director, ICPC, MUET Jamshoro to uploading Bid Evaluation Report on MUET, Jamshoro Website.
2. The Secretary to Pro-Vice Chancellor, MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.

**Subject:** Bid Evaluation Report  
**From:** Safdar Sahito (ssahito@ymail.com)  
**To:** info@pprasindh.gov.pk;  
**Date:** Thursday, August 21, 2014 6:38 PM

Atten:

**Mr. Muhammad Ayub Ali Khan  
Deputy Director (A&f)  
SPPRA Karachi.**

**Dear Sir,**

Kindly enclosed find herewith soft copies of Bid Evaluation Report for Civil Maintenance work of administration block & Mechanical Engineering Department at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's for uploading on SPPRA Website.

With Best Regards,

Project Director  
MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's

## **Bid Evaluation Report for the Civil Maintenance & Paint / Colour Work at MUET, SZAB Campus Mir's**

25/08/2014

BER Civil Maintenance Work

BER Report Paint Work


## Bid Evaluation Report


1. Name of Procuring Agency: **Mehran University of Engineering & Technology, Shaheed Z.A Bhutto Campus Khairpur Mir's.**
2. Tender Reference No: **PD/MUET/KHP/-180** Dated: **04-07-2014**
3. Tender Description/Name of work item: **Paint / Colour Work for Hostel (M.A.M.K.T), Academic Block, Mechanical Engineering Block and Quarters @ MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.**
4. Method of Procurement: **Domestic / Local**
5. Tender Published: **SPPRA Website on 4-07-2014.**  
*Print & Electronic Media (SPPRA ID No. ----& MUET, Jamshoro Website).*
6. Total Bid documents Sold: Four (04) Nos. **1575216578**
7. Total Bids Received: Four (04) Nos.
8. Technical Bid Opening date: (if applicable) N/A *(Provide details in separate form)*
9. No. of Bid technically qualified (if applicable): N/A
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 25-07-2012


### 12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1.	M/s Tufail Ahmed Meriam, Shikarpur	687,822.53	1 <sup>st</sup> Lowest	-	Accepted due to 1 <sup>st</sup> lowest	
2.	M/s Haji Hakim Ali Memon, Shikarpur	691,349.82	2 <sup>nd</sup> Lowest	-	2 <sup>nd</sup> Lowest	
3.	M/s Bilawal Iqbal Memon, Shikarpur	693,113.46	3 <sup>rd</sup> Lowest	-	3 <sup>rd</sup> Lowest	
4.	M/s Asghar Ali, Khairpur Mir's	694,877.12	Highest	-	Highest	

Signatures of the Members of the Committee.

  
Mir Waqas Ali Channa  
Assistant Director Finance  
MUET, SZAB Campus Khairpur/Member

  
Engr. Husein Bux Shahik  
Project Director  
MUET, SZAB Campus Khairpur/Convener


  
Engr. Mir Sajjad Hussain Talpur  
Principal,  
PTTI, Khairpur Mir's - Member

This tender is issued to M/s Tufan Ahmed  
Mojibani Govt. Contractor, Shikarpur, on dated 15/7/14

MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY, SHAHEED Z.A  
BHUTTO CAMPUS KHAIRPUR MIR'S.

15/7/14  
PROJECT DIRECTOR  
MUET Z.A. Bhutto Campus  
Khairpur Mir's  
15/7/14

## TENDER DOCUMENT



CIVIL MAINTENANCE WORK FOR ADMINISTRATION BLOCK &  
MECHANICAL ENGINEERING DEPARTMENT AT MUET, SHAHEED Z.A  
BHUTTO CAMPUS KHAIRPUR MIR'S.



## Instructions to Bidders/ Procuring Agencies.

### General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.


4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.

5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
  - (A) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
  - (B) **In case of item rates**, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
  - (C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

- 4 -



### BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- a) Name & Address of the procuring agency. : Mehran University of Engg: & Technology, Shaheed Z.A Bhutto Campus Khairpur Mir's.
- b) Brief Description of Works : Civil Maintenance work for Administration Block & Mechanical Engineering Department at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.
- c) Estimated Cost : Rs. 575,906.70
- d) Amount of Bid Security : 2% (of Bid cost in shape of Pay Order / Call Deposit in the name of Project director, MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's)
- e) Period of Bid Validity : 30 days.
- f) Amount of retention money/ Security Deposit: 10% (Bid Security convert into retention money).
- g) Percentage if any, to be deducted from bill : 8%
- h) Deadline of submission of Bids along with time: 23-07-2014 upto 12.00 (Noon)
- i) Venue, Date & Time of Bid opening : venue: Office of Project Director, MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's  
Date:23-07-2014 at Time: 1:00 (PM)
- j) Time for Completion of work from written order of commence: 02 Months
- k) Defect Liability Period : 03 Months
- l) Liquidity damages : ----- (05% of Estimated cost or Bid cost)
- m) Stamp duty  
0.30% or notified by the Govt. of Sindh, will be paid by successful bidder as stamp duty.
- n) Deposit Receipt No: Date: Amount:

### Conditions of Contract

**Clause – 1: Commencement & Completion Dates of work.** The contractor shall not enter upon or commence any portion of work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

**Clause – 2: Liquidated Damages.** The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

#### **Clause – 3: Termination of the Contract.**

- (A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exists:-
- (i) contractor causes a breach of any clause of the Contract;
  - (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
  - (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
  - (iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;
- (B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-
- (i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
  - (ii) to finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-

- (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- (ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

**Clause 4: Possession of the site and claims for compensation for delay.** The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

**Clause -5: Extension of Intended Completion Date.** The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement. When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

**Clause -6: Specifications.** The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

**Clause – 7: Payments.**

- (A) **Interim/Running Bill.** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes. All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

- (B) **The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

**Clause – 8: Reduced Rates.** In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

**Clause – 9: Issuance of Variation and Repeat Orders.**

- (A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.
- (B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contact work.
- (E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer / higher authority..
- (F) **Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

**Clause-10: Quality Control.**

- (A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.
- (C) **Uncorrected Defects:**
  - (i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.
  - (ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

**Clause – 11:**

- (A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) **Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

**Clause – 12: Examination of work before covering up.**

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

**Clause – 13: Risks.** The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

**Clause-14: Measures for prevention of fire and safety measures.** The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.



**Clause-15:Sub-contracting.** The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

**Clause – 16: Disputes.** All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

**Clause –17: Site Clearance.** On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

**Clause –18: Financial Assistance /Advance Payment.**

**(A) Mobilization advance** is not allowed.

**(B) Secured Advance against materials brought at site.**

- (i)** Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;
- (ii)** Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

**Clause -19: Recovery as arrears of Land Revenue.** Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

**Clause -20: Refund of Security Deposit/Retention Money.** On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.



**Contractor**



**Project Director/Procuring Agency**

**MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY, SHAHEED Z.A  
BHUTTO CAMPUS KHAIRPUR MIR'S.**

**SCHEDULE - B**


**NAME OF WORK:- CIVIL MAINTAINANCE WORK FOR ADMINISTRATION  
BLOCK & MECHANICAL ENGINEERING DEPARTMENT AT MUET, SZAB CAMPUS  
KHAIRPUR MIR'S.**

S.NO	CSR PAGE/ITEM NO.	DESCRIPTION	UNIT	QUANTITY	RATE	AMOUNT
<b>CIVIL WORK SCHEDULE ITEMS</b>						
3	71/8	Varnishing Wood work including cleaning and repairing surface (Desks and Doors).				
		1st Coat	% Sft	2700	831.05	22438.35
		2nd coat	% Sft	2700	592.35	15993.45
		3rd Coat	% Sft	2700	496.1	13394.7
4	13/53	Removing Cement or Lime Plaster	% Sft	1000	121.00	1210.0
5	52/11c	Cement sand plaster 3/4" Thick (1:4)	% Sft	1000	3015.8	30157.6
6	10/19c	Dismantling cement concrete plain 1:2:4	% Cft	1500	3327.5	49912.5
7	35/13	Two coats of Bitumen laid hot using 34 lbs for % Sft over roof and blinded with sand at one Cft P.% Sft.	% Sft	1500	778.09	11671.35
8	38/38	Providing and laying single per layer of polythene sheet 0.13 mm thick for water proofing as per specification and instruction of Engineer incharge.	Sft	1500	10.76	16140
		Cement Concret Plain 1:2:4	% Cft	1500	14429	216438.75
	94/30	Supplying & Fixing in position Iron /steel grill of 3/4" x 1/4" size flat iron pf approved design including painting 3 coats etc complete (weight not to be less than 3.7lbs / Sq. Foot of finished grill)	P.Sft	1100	180.5	198550.00
<b>TOTAL AMOUNT</b>						<b>575906.7</b>
Premium Quoted by Contractor.. <i>At Par</i> %Above/Below.....						
<b>TOTAL AMOUNT</b>						<b>575906.7</b>

  
CONTRACTOR

  
PROJECT DIRECTOR

  
23/2/14

  
23/2/2014



FORM OF BID

Bid Reference No. Civil Maintenance Work For Administration Block & Mechanical Department at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.

To:

The Project Director  
M.U. F.O.T. Z.A. Bhutto  
Campus, Khairpur Mir's

1. Having examined the bidding documents including Instructions to Bidders, Bidding Data, and Conditions of Contract, Specifications, Drawings and Bill of Quantities and Addenda Nos. \_\_\_\_\_ for the execution of the above-named work, we/I, the undersigned, offer to execute and complete the work and remedy any defects therein in conformity with the Conditions of Contract, Specifications, Drawings, Bill of Quantities and Addenda for the sum of Rs. 575906-70 <sup>Paisa Seventy</sup> Rupees Five Lakh Seventy-five Thousand nine hundred Sixty or such other sum as may be ascertained in accordance with the said conditions.

2. We/I understand that all the Appendices attached hereto form part of this bid.

3. As security for due performance of the undertakings and obligations of this bid, we/I submit herewith a bid security in the amount of Rupees 2% = 11600/- (Rs. Eleven thousand Six hundred drawn in your favour or made payable to procuring agency and valid for a period of 30 days beginning from the date, bid is opened.

4. We/I undertake, if our bid is accepted, to commence the works and to complete the whole of the works comprised in the contract within the time stated in Appendix-A to Bid.

5. We/I agree to abide by this bid for the period of 30 days from the date fixed for opening the same and it shall remain binding upon us and may be accepted at any time before the expiration of that period.

6. Unless and until a formal Agreement is prepared and executed, this bid, together with your written acceptance thereof, shall constitute a binding contract between us.

7. We do hereby declare that the bid is made without any collusion, comparison of figures or arrangement with any other bidder for the works.

We understand that you are not bound to accept the lowest or any bid you may receive.

9. We undertake, if our/iny bid is accepted, to execute the Performance Security referred to in Clause 10 of Conditions of Contract for the due performance of the Contract.

10. We confirm, if our bid is accepted, that all partners of the joint venture shall be liable jointly and severally for the execution of the Contract and the composition or the constitution

of the joint venture shall not be altered without the prior consent of the procuring agency.  
(Please delete this in case of Bid form a single bidder)  
in the capacity of \_\_\_\_\_ duly authorized to sign Bids for and on behalf of

Dated this \_\_\_\_\_ day of \_\_\_\_\_ 20 \_\_\_\_\_

Signature: *[Signature]*

TUFAILAHMED MORTANI GOVERNMENT CONTRACTOR & GENERAL SUPPLIER  
(Name of Bidder in Block Capitals)

(Seal)


Address: PIR NABI SHAH MUHALLA SHIKARPUR

Witness:

Signature: *[Signature]*  
Name: Ubedullah

Address: K-B. Khair Shah Mohalla Sibi ajam

Occupation: Govt. Seneet (1st class)



**MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,**  
**SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S**  
Phone No.0243-9280314

No. PD/MUET/KHP/-261  
Dated: 12-09-2014


To,

✓  
Deputy Director (A&F)  
Sindh Public Procurement Regularity Authority  
Karachi.

Subject: NIT REF:PD/MUET/KHP/-180, SPPRA SR#20945  
NIT REF:PD/MUET/KHP/-177, SPPRA SR#20967

In compliance to Rule No.50 of SPPRA 2010, our office already sent to your good office bid Evaluation Report for hoisting on SPPRA Website vide this office letters (i) No.PD/MUET/KHP/-225 Dated:19-08-2014 and (ii) No. PD/MUET/KHP/-226 Dated:20-08-2014. Now letter of award and BOQ are attached herewith for hoisting on SPPRA Website as required under Rule 50 of SPPRA 2010.

With Best Regards,

  
Engr.Hussain Bux Shaikh  
PROJECT DIRECTOR

C.C to:

1. The Secretary Pro-Vice Chancellor, MUET, SZAB Campus Khairpur Mir's.


RA INWARD DIARY

2069.

15-08-14

4-3

12-08



**MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,**  
**SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S**

Phone No.0243-9280314

No. PD/MUET/KHP/-260

Dated: 11-09-2013

To,

M/s Tufail Ahmed Moriani,  
Shikarpur

**WORK ORDER**

**SUBJECT: - CIVIL MAINTENANCE WORK FOR ADMINISTRATION BLOCK & MECHANICAL DEPARTMENT AT MUET, SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S.**


C.C To:

1. Director Finance, MUET, Jamshoro.
2. Assistant Director Finance, MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.
3. The Secretary to Vice Chancellor, MUET, Jamshoro, for favour of information.
4. Assistant Executive Engineer, MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.
5. The Secretary to Pro-Vice Chancellor, MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.

I am pleased to inform you that your percentage rate tender quoted by you for the subject work has been approved by the Competent Authority for the **Rs.575,906.00 (In words: Five lac seventy five thousand nine hundred six only)** on the following Terms & Conditions.

1. No Escalation shall be allowed on any item.
2. No Mobilization Advance shall be allowed.

You are therefore advised to please attend the office of the undersigned within seven days for executing the agreement (on duly adhesive stamped paper), and complete the other formalities to start the work at site. You are also advised to start the work within seven days positively & complete the work within **Two months** according to specifications under the supervision of Assistant Executive Engineer. The completion time period shall be reckoned from the date of start of the work, which is 07 days positively after the date of issuance of this letter and no delay in completion of the work will be tolerated.

  
11/9/14

(ENGR.HUSSAIN BUX SHAIKH)  
PROJECT DIRECTOR

MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY, SHAHEED Z.A  
BHUTTO CAMPUS KHAIROPUR MIR'S.

SCHEDULE - B

NAME OF WORK:- CIVIL MAINTAINANCE WORK FOR ADMINISTRATION  
BLOCK & MECHANICAL ENGINEERING DEPARTMENT AT MUET, SZAB CAMPUS  
KHAIROPUR MIR'S.

CSR NO.	PAGE/ITEM NO.	DESCRIPTION	UNIT	QUANTITY	RATE	AMOUNT
<b>CIVIL WORK SCHEDULE ITEMS</b>						
3	71/8	Varnishing Wood work including cleaning and repairing surface (Desks and Doors).				
		1st Coat	% Sft	2700	831.05	22438.35
		2nd coat	% Sft	2700	592.35	15993.45
		3rd Coat	% Sft	2700	496.1	13394.7
4	13/53	Removing Cement or Lime Plaster	% Sft	1000	121.00	1210.0
5	52/11c	Cement sand plaster 3/4" Thick (1:4)	% Sft	1000	3015.8	30157.6
6	10/19c	Dismantling cement concrete plain 1:2:4	% Cft	1500	3327.5	49912.5
7	35/13	Two coats of Bitumen laid hot using 34 lbs for % Sft over roof and blinded with sand at one Cft P.% Sft.	% Sft	1500	778.09	11671.35
8	38/38	Providing and laying single per layer of polythene sheet 0.15 mm thick for water proofing as per specification and instruction of Engineer incharge.	Sft	1500	10.76	16140
		Cement Concret Plain 1:2:4	% Cft	1500	14429	216438.75
9	4/30	Supplying & Fixing in position Iron /steel grill of 3/4" x 1/4" size flat iron pl approved design including painting 3 coats etc complete (weight not to be less than 3.7lbs / Sq. Foot of finished grill)	P.Sft	1100	180.5	198550.00
<b>TOTAL AMOUNT</b>						<b>575906.7</b>
Premium Quoted by Contractor... <u>At Pax</u> % Above/Below.....						
<b>TOTAL AMOUNT</b>						<b>575906.7</b>

*Jawid*  
CONTRACTOR

*[Signature]*  
PROJECT DIRECTOR

*[Signature]*  
2/27/14

*[Signature]*  
2/27/2014



## Bid Evaluation Report

1. Name of Procuring Agency: **Mehran University of Engineering & Technology, Shaheed Z.A Bhutto Campus Khairpur Mir's.**
2. Tender Reference No: **PD/MUET/KHP/-177** Dated: **03-07-2014**
3. Tender Description/Name of work/item: **Civil Maintenance Work For Administration Block & Mechanical Department at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.**
4. Method of Procurement: **Domestic / Local**
5. Tender Published: **SPPRA Website on 04-07-2014.**  
*Print & Electronic Media (SPPRA ID No.1575216556 & MUET, Jamshoro Website).*
6. Total Bid documents Sold: Four (04) Nos.
7. Total Bids Received: Four (04) Nos.
8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): N/A
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 23-07-2012

### 12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/s Tufail Ahmed Moriani, Shikarpur	575,906.70	1 <sup>st</sup> Lowest	-	Accepted due to 1 <sup>st</sup> lowest	
2.	M/s Bilawal Iqbal Memon, Shikarpur	577,346.46	2 <sup>nd</sup> Lowest	-	2 <sup>nd</sup> Lowest	
3.	M/s Haji Hakim Ali Memon, Shikarpur	578786.23	3 <sup>rd</sup> Lowest	-	3 <sup>rd</sup> Lowest	
4.	M/s Asghar Ali, Khairpur Mir's	580.226.00	Highest	-	Highest	

Signatures of the Members of the Committee.

Mr. Waqas Ali Channa  
Assistant Director Finance  
MUET, SZAB Campus Khairpur/Member

Engr. Hussain Bux Shahik  
Project Director  
MUET, SZAB Campus Khairpur/Convener

Engr. Mir Sajjad Husain Talpur  
Principal,  
PTTI, Khairpur Mir's / Member



**MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY, SHAHEED  
Z.A BHUTTO CAMPUS KHAIRPUR (MIR'S)**

**Internal office memo**

INFO. ONLY  ROUTINE  URGENT  IMMEDIATE

No. PD/MUET/KHP/-206  
Dated: 25-07-2014

From: Project Director

1. Mr. Mir Sajjad Hussain Taplur  
Principal, PTTI Khairpur Mir's
2. Assistant Director Finance  
MUET, SZAB Campus Khairpur Mir's.

Subject: **MINUTES MEETING OF PROCUREMENT COMMITTEE FOR THE  
PROCUREMENT OF MAINTENANCE WORK OF MUET, SHAHEED Z.A  
BHUTTO CAMPUS KHAIRPUR MIR'S.**

Ref : Nil

CC : 1. The Secretary to Pro-Vice Chancellor, MUET, Z.A Bhutto Campus Khairpur Mir's.


---

Dear Sir,

Kindly find enclosed herewith a copy of the minutes of the Meeting of Procurement committee of procurement of maintenance work of MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's. held on 23-07-2014 at 1:00 p.m., in the office of Project Director, MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.

This is for your information and office record.

Yours faithfully,

  
(Engr. Hussain Bux Shaikh)

**MEHRAN UNIVERSITY OF ENGINEERING AND TECHNOLOGY, SHAHEED Z.A  
BHUTTO CAMPUS KHAIRPUR MIR'S.**

**MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE FOR THE  
PROCUREMENT OF MAINTENANCE WORK OF MUET, SHAHEED Z.A BHUTTO  
CAMPUS KHAIRPUR MIR'S HELD ON 23.07.2014 AT 1.00 P.M IN THE OFFICE OF  
PROJECT DIRECTOR AT MUET, SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR  
MIR'S.**

The Meeting of Procurement Committee for the procurement of Maintenance work of MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's, was held on 23.07.2014 at 1.00 p.m in the office of Project Director at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's. The following attended the meeting.

- |  |                 |
|--|-----------------|
| 1. The Project Director<br>MUET, Shaheed Z.A Bhutto<br>Khairpur Mir's Campus       | Convenor        |
| 2. Engr. Mir Sajjad Hussain Talpur<br>Principal PTTI, Khairpur Mir's               | External Member |
| 3. Assistant Director Finance<br>MUET, Shaheed Z.A Bhutto<br>Khairpur Mir's Campus | Member          |

The meeting started with the recitation from Holy Quran. Afterwards, Project Director welcomed the participants and thanked them for attending the meeting.

Later on, the agenda was discussed and following recommendations were made as under:

**ITEM NO.01 CIVIL MAINTENANCE WORK FOR ADMINISTRATION BLOCK &  
MECHANICAL DEPARTMENT AT MUET, Z.A BHUTTO CAMPUS  
KHAIRPUR MIR'S.**

The Project Director informed the committee that the bid were invited for Civil Maintenance work for Administration Block and Mechanical Engineering Department at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's vide letter No PD/MUET/KHP/-177 Dated 03-07-2014. The NIT along with the bidding documents were hoisted on SPPRA website and MUET, Jamshoro Website. The copies of the same are enclosed as annexures A & B. Total 04 Nos contractors purchased the tender documents and 04 Nos. submitted the bids duly filled. The Tenders/ bids were opened on 23.07.2014 in the presence of Contractors and committee members. After opening the tenders the committee

scrutinized and evaluated the tender / bid documents. (Bid Elevation Report is also attached as annexure C).

The following bidders participated.

1. M/s Tufail Ahmed Moriani, Shikarpur	Tendered Cost 575,906.70	1st Lowest
2. M/s Bilawal Iqbal Memon, Shikarpur	Tendered Cost 577,346.46	2nd Lowest
3. M/s Haji Hakim Ali Memon, Shikarpur	Tendered Cost 578,786.23	3rd Lowest
4. M/s Asghar Ali, Khairpur Mir's	Tendered Cost 580,226.00	Highest

The rate quoted by M/s Tufail Ahmed Moriani, Shikarpur is lowest in competition.

After detail discussion, the Committee recommended that to award the work of Civil Maintenance Work for Administration Block & Mechanical Department at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's to M/s Tufail Ahmed Moriani, Shikarpur at the cost of **Rs. 575,906.70**.

The meeting ended with the vote of thanks to and from the Chair.

  
PROJECT DIRECTOR

Home Public Tenders SPPRA Notifications SPPRA Board SPP Act 2009 SPP Rules 2010 Amendments SPPRA Team Contact Us

Tenders

Committee

Sample Documents

Policy Instructions

Review Panel

Black Listed Firms

Capacity Building

Complaints

Contract Evaluation Form

Departments

Download Statistics

Downloads

Evaluation Reports

FAQ's

Feed Back

Gallery

News Archives

Notifications

Procurement Plans

Site Statistics

Users Online

23-Mar-14 Update

Policy Letter

Added 28 Feb

2014

Dictation



Evaluation Report

added

Serial No  
Text  
Tender Title  
SPPRA ID  
Advertise Date  
Closing Date  
City

Advance Search

submit

WORKS  
SERVICES  
GDDDS

1 2 3 4 5 6 7 8 9 Page 7 Documents Viewed 568295

S.No.	SPPRA ID	Tender Title	Download	Uploaded On	Advertised On	Closing On	Corrigendum	Comments
20957	1575216503 SPPRA ID WITHHELD	Sindh University Lahore Hiring of Buses		04 July 2014	04 Jul 2014	22 Jul 2014		Required
20951	1575216502 SPPRA ID WITHHELD	Sindh Technical Education & Vocational Training Authority (STEVTAA) Karachi Furniture & Fixture		08 July 2014	04 Jul 2014	04 Aug 2014		Required
20949	1575214590 SPPRA ID WITHHELD	Shahed Mohtarma Benazir Bhutto Accident Emergency & Trauma Centre at Civil Hospital Karachi Laundry System		04 July 2014	04 Jul 2014	23 Jul 2014		Required
20948	1575216556 SPPRA ID WITHHELD	University of Karachi ICC Karachi Video Conferencing System		04 July 2014	04 Jul 2014	05 Aug 2014	SBD 04 July 2014	Required
20947	1575216553 SPPRA ID WITHHELD	University of Karachi ICC Karachi Photocopy		04 July 2014	04 Jul 2014	05 Aug 2014	SBD 04 July 2014	Required
20946	1575216667 SPPRA ID WITHHELD	University of Karachi ICC Karachi Chemicals		04 July 2014	04 Jul 2014	22 Jul 2014	SBD 04 July 2014	Required
20945	1575216559 SPPRA ID WITHHELD	Mahran University of Engineering & Technology Bhutto Campus Khairpur Ene Work		04 July 2014	04 Jul 2014	23 Jul 2014	SBD 04 July 2014	Required
20944	1575216254 SPPRA ID WITHHELD	Sindh Madressatul Islam University SMA, Karachi Electric Work/Equipments		04 July 2014	04 Jul 2014	22 Jul 2014	SBD 04 July 2014	Required
20942	1575216553 SPPRA ID WITHHELD	Institute of Business Administration IBA Kaleedi Water supply		04 July 2014	04 Jul 2014	22 Jul 2014	SBD 04 July 2014	Required
20939	1575216559 SPPRA ID WITHHELD	Executive Engineer Machinery Maintenance Division Khairpur @ Shikarpur		03 July 2014	03 Jul 2014	23 Jul 2014	SBD 01 July 2014	Required

Civil Maintenance work for Administration Block & Mechanical En... <http://www.mueta.edu.pk/tender-notices/civil-maintenance-work-adm...>

**Civil Maintenance work for Administration Block &  
Mechanical Engineering Department at MUET, Z.A Bhutto  
Campus Khairpur Mir's**

04/07/2014

[Download N.T](#)

[Download Bidding Documents](#)

## Bid Evaluation Report

1. Name of Procuring Agency: **Mehran University of Engineering & Technology, Shaheed Z.A Bhutto Campus Khairpur Mir's.**
2. Tender Reference No: **PD/MUET/KHP/-177** Dated: **03-07-2014**
3. Tender Description/Name of work/item: **Civil Maintenance Work For Administration Block & Mechanical Department at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.**
4. Method of Procurement: **Domestic / Local**
5. Tender Published: **SPPRA Website on 04-07-2014.**  
*Print & Electronic Media (SPPRA ID No.1575216556 & MUET, Jamshoro Website).*
6. Total Bid documents Sold: **Four (04) Nos.**
7. Total Bids Received: **Four (04) Nos.**
8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): N/A
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 23-07-2012

### 12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/s Tufail Ahmed Moriani, Shikarpur	575,906.70	1 <sup>st</sup> Lowest	-	Accepted due to 1 <sup>st</sup> lowest	
2.	M/s Bilawal Iqbal Memon, Shikarpur	577,346.46	2 <sup>nd</sup> Lowest	-	2 <sup>nd</sup> Lowest	
3.	M/s Haji Hakim Ali Memon, Shikarpur	578786.23	3 <sup>rd</sup> Lowest	-	3 <sup>rd</sup> Lowest	
4.	M/s Asghar Ali, Khairpur Mir's	580,226.00	Highest	-	Highest	

Signatures of the Members of the Committee.

Mr. Waqas Ali Channa  
Assistant Director Finance

Engr. Hussain Bux Shahik  
Project Director

Engr. Mir Sajjad Hussain Talpur  
Principal



**MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,  
SHAHEED ZULFIQAR ALI BHUTTO, CAMPUS KHAIRPUR MIR'S**

No. MUET/SZAB-C/KHP/AR/ES/00597  
Dated: 16-07-2014

**NOTIFICATION**

It is notified for the general information of all concerned that Worthy Pro Vice Chancellor, MUET, Shaheed Zulfiqar Ali Bhutto Campus, Khairpur Mir's is pleased to constitute of Procurement Committee for the procurement of Maintenance work at MUET, Shaheed Zulfiqar Ali Bhutto Campus, Khairpur Mir's for the year 2014-15 as per Rule No. 07 of SPPRA Rule 2010.

Following are the members of the committee:

- |   |                 |
|---|-----------------|
| 1. Engr. Hussain Bux Shaikh<br>Project Director   | Convener        |
| 2. Engr. Mir Sajjad Hussain Talpur<br>Principal PTTI, Khairpur Mir's                        | External Member |
| 3. Mr. Waqas Ali Channa<br>Assistant Director Finance<br>MUET, SZAB. Campus, Khairpur Mir's | Member          |

The terms of reference (TOR's) of the committee are:

1. Preparing Bidding Documents.
2. Carrying out technical as well as financial evaluation of the bids.
3. Preparing evaluation report as provided in Rule 45.
4. Making recommendations for the award of contract to the competent authority.
5. Perform any other function ancillary and incidental to the above.

  
Assistant Registrar (Estt.)



### Recrd of Bid Opening

Name of Work:- Civil Maintenance Work for Administration Block & Mechanical Department at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.


Date and Time of Bid Opening: 23-07-2014 at 13:00 Hrs


The Bid opening committee checked the bids that were received in Project Directors office, and ensured that total number of bids received was four (04) & all were properly sealed. (List attached as annexure-A).


The committee opened the bids of Civil Maintenance Work for Administration Block & Mechanical Department at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's at the above time and date in presence intending of contractors / representatives (Attendance sheet is attached as annexure-B).

The bidders names along with the offered bid amount and presence of a correct bid security were read aloud by the committee as follows:-

S.#	NAME OF BIDDER	BID AMOUNT	BID SECURITY AMOUNT	NO. AND DATE OF BID SECURITY: CHEQUE / GUARANTEE WITH BANK NAME	REMARKS
		PAKISTANI RS.	PAKISTANI RS.		
1	M/s Tufail Ahmed Moriani, Shikarpur	575,906.70	11600.00	No. SD.5303430 Dated:21.07.2014 UBL Laksi Gate Shikarpur.	More than required
2	M/s Bilawal Iqbal Menton, Shikarpur	577,346.46	11800.00	POH 2935886 Dated:18.07.2014 Bank Al Habib Limited Shikarpur Branch.	More than required
3	M/s Haji Hakim Ali Memon, Shikarpur	578786.23	14500.00	CDR.No.0048866 Dated:21.07.2014 Sindh Bank Shikarpur Branch	More than required
4	M/s Asghar Ali. Khairpur Mir's	580,226.00	15900.00	No.SD 243387 Dated:21.07.2014 UBL Branch Khairpur	More than required

  
Mr. Waqas Ali Channa  
Assistant Director Finance  
MUET, SZAB Campus Khairpur / Member

  
Engr. Mir Sajjad Hussain Talpur  
Principal,  
PTTI, Khairpur Mir's / Member

  
Engr. Hussain Bux Shahik  
Project Director



**MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,**  
**SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S**  
Phone No.0243-9280314

**Bid Proposal Check list**  
**Bid Proposal Opening**

Name of Work:- Civil Maintenance Work for Administration Block & Mechanical Department at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.

Bid Opening Date:- 23<sup>rd</sup> July 2014 Time: 01:00 P.M

Name of Bidder:- M/s Tufail Ahmed Moriani, Shikarpur

- |   |                                      |
|---|--------------------------------------|
| (a) Is outer envelope of bid sealed?                              | Yes                                  |
| (b) Is bid form completed and signed?                             | Yes                                  |
| (c) Expiration date of bid:                                       | 30 days                              |
| (d) Is documentary authority of signing enclosed?                 | Yes                                  |
| (e) Amount of bid security (if required):                         | 2% of Offered Bid Cost(Rs.11,600.00) |
| (f) Describe any "substitution," "Withdrawal," or "Modification": | Nil                                  |
| (g) Describe any alternative bid made:                            | Nil                                  |
| (h) Describe any discounts or modifications offered:              | Nil                                  |
| (i) Name of bidder or representative present:                     | Tufail Ahmed Moriani                 |
| (j) Total Bid price:  | Rs.575.906.70                        |

Signature of Responsible official:

Date: 23.7.2014



**MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,**  
**SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S**  
Phone No.0243-9280314

**Bid Proposal Check list**  
**Bid Proposal Opening**

Name of Work:- Civil Maintenance Work for Administration Block & Mechanical Department at  
MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.

Bid Opening Date:- 23<sup>rd</sup> July 2014 Time: 01:00 P.M

Name of Bidder:- M/s Bilawal Iqbal Memon, Shikarpur

- |   |                                      |
|---|--------------------------------------|
| (a) Is outer envelope of bid sealed?                              | Yes                                  |
| (b) Is bid form completed and signed?                             | Yes                                  |
| (c) Expiration date of bid:                                       | 30 days                              |
| (d) Is documentary authority of signing enclosed?                 | Yes                                  |
| (e) Amount of bid security (if required):                         | 2% of Offered Bid Cost(Rs.11,800.00) |
| (f) Describe any "substitution," "Withdrawal," or "Modification": | Nil                                  |
| (g) Describe any alternative bid made:                            | Nil                                  |
| (h) Describe any discounts or modifications offered:              | Nil                                  |
| (i) Name of bidder or representative present:                     | Kashif Qureshi                       |
| (j) Total Bid price:  | Rs. 577,346.46                       |


Signature of Responsible official: \_\_\_\_\_

Date: 23.7.2014

*(Handwritten signature)*

*(Handwritten signature)*

*(Handwritten signature)*



**MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY**  
**SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S**  
Phone No.0243-9280314

**Bid Proposal Check list**  
**Bid Proposal Opening**

Name of Work:- Civil Maintenance Work for Administration Block & Mechanical Department at  
MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.

Bid Opening Date:- 23<sup>th</sup> July 2014 Time: 01:00 P.M

Name of Bidder:- M/s Haji Hakim Ali Memon, Shikarpur

- (a) Is outer envelope of bid sealed? Yes
- (b) Is bid form completed and signed? Yes
- (c) Expiration date of bid: 30 days
- (d) Is documentary authority of signing enclosed? Yes
- (e) Amount of bid security (if required): 2% of Offered Bid Cost(Rs. 14,500.00)
- (f) Describe any "substitution," "Withdrawal," or "Modification": Nil
- (g) Describe any alternative bid made: Nil
- (h) Describe any discounts or modifications offered: Nil
- (i) Name of bidder or representative present: Mujeeb Memon
- (j) Total Bid price: Rs. 578,786.23

Signature of Responsible official: Mujeeb Memon Date: 23-7-2014

Mujeeb Memon

Haji Hakim Ali Memon



**MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,**  
**SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S**  
Phone No.0243-9280314

**Bid Proposal Check list**  
**Bid Proposal Opening**

Name of Work:- Civil Maintenance Work for Administration Block & Mechanical Department at  
MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.

Bid Opening Date:- 23<sup>th</sup> July 2014 Time: 01:00 P.M

Name of Bidder:- M/s Asghar Ali. Khairpur Mir's

- |   |                                      |
|---|--------------------------------------|
| (a) Is outer envelope of bid sealed?                              | Yes                                  |
| (b) Is bid form completed and signed?                             | Yes                                  |
| (c) Expiration date of bid:                                       | 30 days                              |
| (d) Is documentary authority of signing enclosed?                 | Yes                                  |
| (e) Amount of bid security (if required):                         | 2% of Offered Bid Cost(Rs.15,900.00) |
| (f) Describe any "substitution," "Withdrawal," or "Modification": | Nil                                  |
| (g) Describe any alternative bid made:                            | Nil                                  |
| (h) Describe any discounts or modifications offered:              | Nil                                  |
| (i) Name of bidder or representative present:                     | Safdar Ali                           |
| (j) Total Bid price:  | Rs. 580,226.00                       |


Signature of Responsible official: \_\_\_\_\_

Date: \_\_\_\_\_

23.7.2014

M. Khan

Asghar Ali



**MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY, SHAHEED ZA BHUTTO CAMPUS KHAIRPUR MIR'S**

**COMPARITIVE STATEMENT**

Name of Work:- CIVIL MAINTENANCE WORK FOR ADMINISTRATION BLOCK & MECHANICAL DEPARTMENT AT MUET, SHAHEED ZA BHUTTO CAMPUS KHAIRPUR MIR'S.

S.NO	CSR PAGE/TEM NO.	DESCRIPTION	M/s Tufail Ahmed Moriaoi, Shikarpur			M/s Haji Hakim As Ameen, Shikarpur			M/s Bhattat Iqbal Ameen, Shikarpur			M/s Asghar Ali, Khairpur Mir's			
			UNIT	QUANTITY	RATE	AMOUNT	QUANTITY	RATE	AMOUNT	QUANTITY	RATE	AMOUNT	QUANTITY	RATE	AMOUNT
<b>CIVIL WORK SCHEDULE ITEMS</b>															
		Varnishing Wood work including cleaning and repairing surface, (Desks and Doors).													
1	17/8		% SF	2700	831.05	22438.35	2700	831.05	22438.35	2700	831.05	22438.35	2700	831.05	22438.35
		1st Coat	% SF	2700	592.35	15993.45	2700	592.35	15993.45	2700	592.35	15993.45	2700	592.35	15993.45
		2nd coat	% SF	2700	496.1	13394.7	2700	496.1	13394.7	2700	496.1	13394.7	2700	496.1	13394.7
		3rd Coat	% SF	1000	121.00	1210.0	1000	121.00	1210.0	1000	121.00	1210.0	1000	121.00	1210.0
2	13/53	Removing Cement or Plaster	% SF	1000	3015.8	30157.6	1000	3015.8	30157.6	1000	3015.8	30157.6	1000	3015.8	30157.6
3	52/110	Cement sand plaster 3.4" Thick (1 D)	% SF	1000	3015.8	30157.6	1000	3015.8	30157.6	1000	3015.8	30157.6	1000	3015.8	30157.6
4	10/190	Disembling cement concrete plain 1:2:4	% CF	1500	3327.5	49912.5	1500	3327.5	49912.5	1500	3327.5	49912.5	1500	3327.5	49912.5
		Two coats of Bitumen laid hot using 34 lbs for % SF over roof and bonded with sand at one CF P % SF.	% SF	1500	778.09	11671.35	1500	778.09	11671.35	1500	778.09	11671.35	1500	778.09	11671.35
5	35/13	Providing and laying single per layer of polythene sheet 0.13 mm thick for water proofing as per specification and instruction of Engineer in charge.	SF	1500	10.76	16140	1500	10.76	16140	1500	10.76	16140	1500	10.76	16140
6	38/38	Cement Concrete Plain 1:2:4	% CF	1500	14429	216438.75	1500	14429	216438.75	1500	14429	216438.75	1500	14429	216438.75
7		Supplying & Fixing in position iron steel grill of 3.4" x 3.4" size bar iron of approved design including painting 3 coats etc complex weight not to be less than 3 Tlbs. Sq Feet of finished grill	P.SF	1100	180.5	198550.00	1100	180.5	198550.00	1100	180.5	198550.00	1100	180.5	198550.00
8	9/430		P.SF	1100	180.5	198550.00	1100	180.5	198550.00	1100	180.5	198550.00	1100	180.5	198550.00
			Premium			575906.7			575906.7			575906.7			575906.7
			Premium			1439.77			1439.77			1439.77			1439.77
			Premium			2879.53			2879.53			2879.53			2879.53
			Premium			578786.23			578786.23			578786.23			578786.23
			Premium			575906.70			575906.70			575906.70			575906.70
			Premium			577346.47			577346.47			577346.47			577346.47
			Premium			575906.70			575906.70			575906.70			575906.70
			Premium			577346.47			577346.47			577346.47			577346.47
			Premium			575906.70			575906.70			575906.70			575906.70
			Premium			577346.47			577346.47			577346.47			577346.47
			Premium			575906.70			575906.70			575906.70			575906.70
			Premium			577346.47			577346.47			577346.47			577346.47
			Premium			575906.70			575906.70			575906.70			575906.70
			Premium			577346.47			577346.47			577346.47			577346.47
			Premium			575906.70			575906.70			575906.70			575906.70
			Premium			577346.47			577346.47			577346.47			577346.47
			Premium			575906.70			575906.70			575906.70			575906.70
			Premium			577346.47			577346.47			577346.47			577346.47
			Premium			575906.70			575906.70			575906.70			575906.70
			Premium			577346.47			577346.47			577346.47			577346.47
			Premium			575906.70			575906.70			575906.70			575906.70
			Premium			577346.47			577346.47			577346.47			577346.47
			Premium			575906.70			575906.70			575906.70			575906.70
			Premium			577346.47			577346.47			577346.47			577346.47
			Premium			575906.70			575906.70			575906.70			575906.70
			Premium			577346.47			577346.47			577346.47			577346.47
			Premium			575906.70			575906.70			575906.70			575906.70
			Premium			577346.47			577346.47			577346.47			577346.47
			Premium			575906.70			575906.70			575906.70			575906.70
			Premium			577346.47			577346.47			577346.47			577346.47
			Premium			575906.70			575906.70			575906.70			575906.70
			Premium			577346.47			577346.47			577346.47			577346.47
			Premium			575906.70			575906.70			575906.70			575906.70
			Premium			577346.47			577346.47			577346.47			577346.47
			Premium			575906.70			575906.70			575906.70			575906.70
			Premium			577346.47			577346.47			577346.47			577346.47
			Premium			575906.70			575906.70			575906.70			575906.70
			Premium			577346.47			577346.47			577346.47			577346.47
			Premium			575906.70			575906.70			575906.70			575906.70
			Premium			577346.47			577346.47			577346.47			577346.47
			Premium			575906.70			575906.70			575906.70			575906.70
			Premium			577346.47			577346.47			577346.47			577346.47
			Premium			575906.70			575906.70			575906.70			575906.70
			Premium			577346.47			577346.47			577346.47			577346.47
			Premium			575906.70			575906.70			575906.70			575906.70
			Premium			577346.47			577346.47			577346.47			577346.47
			Premium			575906.70			575906.70			575906.70			575906.70
			Premium			577346.47			577346.47			577346.47			577346.47
			Premium			575906.70			575906.70			575906.70			575906.70
			Premium			577346.47			577346.47			577346.47			577346.47
			Premium			575906.70			575906.70			575906.70			575906.70
			Premium			577346.47			577346.47			577346.47			577346.47
			Premium			575906.70			575906.70			575906.70			575906.70
			Premium			577346.47			577346.47			577346.47			577346.47
			Premium			575906.70			575906.70			575906.70			575906.70
			Premium			577346.47			577346.47			577346.47			577346.47
			Premium			575906.70			575906.70			575906.70			575906.70
			Premium			577346.47			577346.47			577346.47			577346.47
			Premium			575906.70			575906.70			575906.70			575906.70
			Premium			577346.47			577346.47			577346.47			577346.47
			Premium			575906.70			575906.70			575906.70			575906.70
			Premium			577346.47			577346.47			577346.47			577346.47
			Premium			575906.70			575906.70			575906.70			575906.70
			Premium			577346.47			577346.47			577346.47			577346.47
			Premium			575906.70			575906.70			575906.70			575906.70
			Premium			577346.47			577346.47			577346.47			577346.47
			Premium			575906.70			575906.70			575906.70			575906.70
			Premium			577346.47			577346.47			577346.47			577346.47
			Premium			575906.70			575906.70			575906.70			575906.70
			Premium			577346.47			577346.47			577346.47			577346.47
			Premium			575906.70			575906.70			575906.70			575906.70
			Premium			577346.47			577346.47			577346.47			577346.47
			Premium			575906.70			575906.70			575906.70			575906.70
			Premium			577346.47</									

Annexure -1

**LIST OF BID ISSUED / BID RECEIVED**

Name of Work:- Civil Maintenance Work for Administration Block & Mechanical Department at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.

S.#	<i>Bid Issued</i>	<i>Bid Received</i>
1.	M/s Tufail Ahmed Moriani, Shikarpur	M/s Tufail Ahmed Moriani, Shikarpur
2.	M/s Bilawal Iqbal Memon, Shikarpur	M/s Bilawal Iqbal Memon, Shikarpur
3.	M/s Haji Hakim Ali Memon, Shikarpur	M/s Haji Hakim Ali Memon, Shikarpur
4.	M/s Asghar Ali, Khairpur Mir's	M/s Asghar Ali, Khairpur Mir's



**ATTENDANCE SHEET**

NAME OF WORK:- CIVIL MAINTENANCE WORK FOR ADMINISTRATION BLOCK & MECHANICAL DEPARTMENT AT MUET, SHAHEED Z.A  
BHUTO CAMPUS KHAIKUR MHR'S

Tender Open on 23-07-2014

**N.I.T. No: P.D/MUET/KHP/177, Dated 08-07-2014**

Sr.No.	Name of Contractor	Estimated Cost	Tendered Cost	Signature of Contractor	Remarks
1	M/s Tufail Ahmed Moriani Government Contractor & General Supplier.	575,907.00	Rs. 575906.70		C.D. No: 5303930 dt: 21.7.2014 for Rs: 11600/=
2	M/s Asghar Ali Government Contractor, Khairpur Mir's.	575,907.00	Rs. 580226.00.		C.D. No: 293387 dt: 21.7.2014 for Rs: 15900/=
3	M/s Bilawal Iqbal Memon Government Contractor, Shikarpur	575,907.00	Rs. 577346.46		C.D. No: 2935886, dt: 14.7.14 for Rs: 11800/=
4	M/s Haji Hakim Ali Memon approved Government Contractor, Shikarpur	575,907.00	Rs. 578786.23		C.D. No: 0048866 dt: 21.7.2014 for Rs: 14500/=

Annexure - 'B'








MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY, SHAHEED Z.A BHUTTO CAMPUS  
KHAIRPUR MIR'S

NAME OF WORK:- CIVIL MAINTENANCE WORK FOR ADMINISTRATION BLOCK & MECHANICAL DEPARTMENT AT MUEET, SHAHEED Z.A  
BHUTTO CAMPUS KHAIRPUR MIR'S

Dated: 23-07-2014

Time: 1:00 P.M

Sr.No.	Name of Representative	Name of Firm/ Departments	Designation	Contact	Signature
1	Engr.Hussain Bux Shahik	Project Directorate MUEET, SZAB Campus Khairpur	Project Director	0333-7595909	
2	Engr. Mir Sajjad Hussain Talpur	P.T.I. Khairpur Mir's	Principal	0333-5147140	
3	Mr. Waqas Ali Channa	Finance Department MUEET, SZAB Campus Khairpur	Assistant Director Finance	0345-2091970	

**MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY, SHAHEED Z.A  
BHUTTO CAMPUS KHAIRPUR MIR'S.**

**SCHEDULE - B**

**NAME OF WORK:- CIVIL MAINTAINANCE WORK FOR ADMINISTRATION  
BLOCK & MECHANICAL ENGINEERING DEPARTMENT AT MUET, SZAB CAMPUS  
KHAIRPUR MIR'S.**

S.NO	FSR PAGE ITEM NO.	DESCRIPTION	UNIT	QUANTITY	RATE	AMOUNT
<b>CIVIL WORK SCHEDULE ITEMS</b>						
3	71/8	Varnishing Wood work including cleaning and repairing surface (Desks and Doors).				
		1st Coat	% Sft	2700	831.05	22438.35
		2nd coat	% Sft	2700	592.35	15993.45
		3rd Coat	% Sft	2700	496.1	13394.7
4	13/53	Removing Cement or Lime Plaster	% Sft	1000	121.00	1210.0
5	52/11c	Cement sand plaster 3/4" Thick (1:4)	% Sft	1000	3015.8	30157.6
6	10/19c	Dismantling cement concrete plain 1:2:4	% Cft	1500	3327.5	49912.5
7	35/13	Two coats of Bitumen laid hot using 34 lbs for % Sft over roof and blinded with sand at one Cft P.% Sft.	% Sft	1500	778.09	11671.35
8	38/38	Providing and laying single per layer of polythene sheet 0.13 mm thick for water proofing as per specification and instruction of Engineer incharge.	Sft	1500	10.76	16140
		Cement Concret Plain 1:2:4	% Cft	1500	14429	216438.75
	94/30	Supplying & Fixing in position Iron /steel grill of 3/4" x 1/4" size flat iron pf approved design including painting 3 coats etc complete (weight not to be less than 3.7lbs / Sq. Foot of finished grill)	P.Sft	1100	180.5	198550.00
<b>TOTAL AMOUNT</b>						<b>575906.7</b>
Premium Quoted by Contractor.. <u>At Par</u> % Above/Below.....						
<b>TOTAL AMOUNT</b>						<b>575906.7</b>

*[Signature]*  
CONTRACTOR

*[Signature]*  
PROJECT DIRECTOR

*[Signature]*  
23/2/14

*[Signature]*  
23/2/2014

FORM OF BID

Bid Reference No. Civil Maintenance Work For Administration Block & Mechanical Department at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.

To: The Project Director  
M.U. E.O.T. Z.A. Bhutto  
Campus, Khairpur Mirs

1. Having examined the bidding documents including Instructions to Bidders, Bidding Data, and Conditions of Contract, Specifications, Drawings and Bill of Quantities and Addenda Nos. \_\_\_\_\_ for the execution of the above-named work, we/I, the undersigned, offer to execute and complete the work and remedy any defects therein in conformity with the Conditions of Contract, Specifications, Drawings, Bill of Quantities and Addenda for the sum of Rs. 575906.70 <sup>Paisa security</sup> Rupees Five lakh seventy five thousand nine hundred six 2 ) or such other sum as may be ascertained in accordance with the said conditions.

2. We/I understand that all the Appendices attached hereto form part of this bid.

As security for due performance of the undertakings and obligations of this bid, we/I submit herewith a bid security in the amount of Rupees 2% = 11600/- (Rs. Eleven thousand six hundred drawn in your favour or made payable to procuring agency and valid for a period of 30 days beginning from the date, bid is opened.

We/I undertake, if our bid is accepted, to commence the works and to complete the whole of the works comprised in the contract within the time stated in Appendix-A to Bid.

5. We/I agree to abide by this bid for the period of 30 days from the date fixed for opening the same and it shall remain binding upon us and may be accepted at any time before the expiration of that period.

6. Unless and until a formal Agreement is prepared and executed, this bid, together with your written acceptance thereof, shall constitute a binding contract between us.

7. We do hereby declare that the bid is made without any collusion, comparison of figures or arrangement with any other bidder for the works.

We understand that you are not bound to accept the lowest or any bid you may receive.

9. We undertake, if our/my bid is accepted, to execute the Performance Security referred to in Clause 10 of Conditions of Contract for the due performance of the Contract.

10. We confirm, if our bid is accepted, that all partners of the joint venture shall be liable jointly and severally for the execution of the Contract and the composition or the constitution

of the joint venture shall not be altered without the prior consent of the procuring agency.  
(Please delete this in case of Bid form a single bidder)  
in the capacity of \_\_\_\_\_ duly authorized to sign Bids for and on behalf of

Dated this \_\_\_\_\_ day of \_\_\_\_\_ 20\_\_\_\_\_

Signature: Juni

TUFAILAHMED MORTANI GOVERNMENT CONTRACTOR & GENERAL SUPPLIER  
(Name of Bidder in Block Capitals)  
(Seal)

Address: PIR NABI SHAH MUHALLA SHEKARUR.

Witness:

Signature: [Signature]

Name: Ubedullah

Address: K-B. Khair Eshq mshalla Sdk ager

Occupation: Govt. Servant (Frs clerk)

MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY, SHAHEED Z.A  
BHUTTO CAMPUS KHAIRPUR MIR'S.

SCHEDULE - B

NAME OF WORK:- CIVIL MAINTAINANCE WORK FOR ADMINISTRATION  
BLOCK & MECHANICAL ENGINEERING DEPARTMENT AT MUET, SZAB CAMPUS  
KHAIRPUR MIR'S.

S.NO	CSR PAGE/ITEM NO.	DESCRIPTION	UNIT	QUANTITY	RATE	AMOUNT
<b>CIVIL WORK SCHEDULE ITEMS</b>						
3	71/8	Varnishing Wood work including cleaning and repairing surface (Desks and Doors).				
		1st Coat	% Sft	2700	831.05	22438.35
		2nd coat	% Sft	2700	592.35	15993.45
		3rd Coat	% Sft	2700	496.1	13394.7
4	13/53	Removing Cement or Lime Plaster	% Sft	1000	121.00	1210.0
5	52/11c	Cement sand plaster 3/4" Thick (1:4)	% Sft	1000	3015.8	30157.6
6	10/19c	Dismantling cement concrete plain 1:2:4	% Cft	1500	3327.5	49912.5
7	35/13	Two coats of Bitumen laid hot using 34 lbs for % Sft over roof and blinded with sand at one Cft P.% Sft.	% Sft	1500	778.09	11671.35
8	38/38	Providing and laying single per layer of polythene sheet 0.13 mm thick for water proofing as per specification and instruction of Engineer incharge.	Sft	1500	10.76	16140
		Cement Concret Plain 1:2:4	% Cft	1500	14429	216438.75
	94/30	Supplying & Fixing in position Iron /steel grill of 3/4" x 1/4" size flat iron pf approved design including painting 3 coats etc complete (weight not to be less than 3.7lbs / Sq. Foot of finished grill)	P.Sft	1100	180.5	198550.00
<b>TOTAL AMOUNT</b>						<b>575906.7</b>
Premium Quoted by Contractor..... <u>0.25</u> % Above/Below .....						<u>1439.76</u>
<b>TOTAL AMOUNT</b>						<b>577346.46</b>

  
CONTRACTOR

  
PROJECT DIRECTOR

FORM OF BID

Bid Reference No. Civil Maintenance Work For Administration Block & Mechanical Department at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.

To: The Project Director  
M. K. F. T. Z. A. Bhutto  
Campus Khairpur Mir's

1. Having examined the bidding documents including Instructions to Bidders, Bidding Data, and Conditions of Contract, Specifications, Drawings and Bill of Quantities and Addenda Nos. \_\_\_\_\_ for the execution of the above-named work, we/I, the undersigned, offer to execute and complete the work and remedy any defects therein in conformity with the Conditions of Contract, Specifications, Drawings, Bill of Quantities and Addenda for the sum of Rs. 577346.46 (Rupees Five Lacs Seventy Seven Thousand Three Hundred forty six and 46/100) or such other sum as may be ascertained in accordance with the said conditions.
  2. We/I understand that all the Appendices attached hereto form part of this bid.
  3. As security for due performance of the undertakings and obligations of this bid, we-I submit herewith a bid security in the amount of Rupees 2 Lacs 18000/- (Rs. Eleven Thousand Eight Hundred) drawn in your favour or made payable to procuring agency and valid for a period of 30 days beginning from the date, bid is opened.
  4. We/I undertake, if our bid is accepted, to commence the works and to complete the whole of the works comprised in the contract within the time stated in Appendix-A to Bid.
  5. We/I agree to abide by this bid for the period of 30 days from the date fixed for opening the same and it shall remain binding upon us and may be accepted at any time before the expiration of that period.
  6. Unless and until a formal Agreement is prepared and executed, this bid, together with your written acceptance thereof, shall constitute a binding contract between us.
  7. We do hereby declare that the bid is made without any collusion, comparison of figures or arrangement with any other bidder for the works.
- We understand that you are not bound to accept the lowest or any bid you may receive.
9. We undertake, if our/my bid is accepted, to execute the Performance Security referred to in Clause 10 of Conditions of Contract for the due performance of the Contract.
  10. We confirm, if our bid is accepted, that all partners of the joint venture shall be liable jointly and severally for the execution of the Contract and the composition or the constitution

23/7/14

Handwritten signature

Handwritten signature

of the joint venture shall not be altered without the prior consent of the procuring agency.  
(Please delete this in case of Bid form a single bidder)  
in the capacity of \_\_\_\_\_ duly authorized to sign Bids for and on behalf of

Dated this \_\_\_\_\_ day of \_\_\_\_\_ 20\_\_\_\_

Signature: \_\_\_\_\_

BILAWL IQBAL MEMON GOULI CONTRACTOR SAIKAR PUR  
(Name of Bidder in Block Capitals)

Address: Alvi Mahalla In Side Halli: gale Shikarpur  
(Seal)

Witness:

Signature: \_\_\_\_\_

Name: Safdar Ali

Address: Pir Nabi Shah Mahalla Sup.

Occupation: Government Servant. (Teacher).

**MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY, SHAHEED Z.A  
BHUTTO CAMPUS KHAIRPUR MIR'S.**

**SCHEDULE - B**

NAME OF WORK:- CIVIL MAINTAINANCE WORK FOR ADMINISTRATION  
BLOCK & MECHANICAL ENGINEERING DEPARTMENT AT MUET, SZAB CAMPUS  
KHAIRPUR MIR'S.

S.NO	CSR PAGE/ITEM NO.	DESCRIPTION	UNIT	QUANTITY	RATE	AMOUNT
<b>CIVIL WORK SCHEDULE ITEMS</b>						
3	71/8	Varnishing Wood work including cleaning and repairing surface (Desks and Doors).				
		1st Coat	% Sft	2700	831.05	22438.35
		2nd coat	% Sft	2700	592.35	15993.45
		3rd Coat	% Sft	2700	496.1	13394.7
4	13/53	Removing Cement or Lime Plaster	% Sft	1000	121.00	1210.0
5	52/11c	Cement sand plaster 3/4" Thick (1:4)	% Sft	1000	3015.8	30157.6
6	10/19c	Dismantling cement concrete plain 1:2:4	% Cft	1500	3327.5	49912.5
7	35/13	Two coats of Bitumen laid hot using 34 lbs for % Sft over roof and blinded with sand at one Cft P.% Sft.	% Sft	1500	778.09	11671.35
8	38/38	Providing and laying single per layer of polythene sheet 0.13 mm thick for water proofing as per specification and instruction of Engineer incharge.	Sft	1500	10.76	16140
		Cement Concret Plain 1:2:4	% Cft	1500	14429	216438.75
9	4/30	Supplying & Fixing in position Iron /steel grill of 3/4" x 1/4" size flat iron pf approved design including painting 3 coats etc complete (weight not to be less than 3.7 lbs / Sq. Foot of finished grill)	P.Sft	1100	180.5	198550.00
<b>TOTAL AMOUNT</b>						<b>575906.7</b>
Premium Quoted by Contractor..... 0.50...% Above/Below.....						2879.53
<b>TOTAL AMOUNT</b>						<b>578786.23</b>

*[Signature]*  
CONTRACTOR

*[Signature]*  
PROJECT DIRECTOR

*[Signature]*

*[Signature]*

*[Signature]*



FORM OF BID

Bid Reference No. Civil Maintenance Work For Administration Block & Mechanical Department at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.

To: The Project Director  
M.C.E.P. Z.A. Bhutto  
Campus, Khairpur Mirs

1. Having examined the bidding documents including Instructions to Bidders, Bidding Data, and Conditions of Contract, Specifications, Drawings and Bill of Quantities and Addenda Nos. \_\_\_\_\_ for the execution of the above-named work, we/I, the undersigned, offer to execute and complete the work and remedy any defects therein in conformity with the Conditions of Contract, Specifications, Drawings, Bill of Quantities and Addenda for the sum of Rs. ₹ 578,786-23 <sup>Five Lacs seventy eight thousand seven hundred eighty six</sup> or such other sum as may be ascertained in accordance with the said conditions.

*[Handwritten signature]*  
24/7/14

2. We/I understand that all the Appendices attached hereto form part of this bid.

3. As security for due performance of the undertakings and obligations of this bid, we/I submit herewith a bid security in the amount of Rupees 270 = 14,500/= (Rs. Fourteen thousand five hundred) drawn in your favour or made payable to procuring agency and valid for a period of 30 days beginning from the date, bid is opened.

*[Handwritten signature]*

4. We/I undertake, if our bid is accepted, to commence the works and to complete the whole of the works comprised in the contract within the time stated in Appendix-A to Bid.

*[Handwritten signature]*  
22/7/14

5. We/I agree to abide by this bid for the period of 30 days from the date fixed for opening the same and it shall remain binding upon us and may be accepted at any time before the expiration of that period.

6. Unless and until a formal Agreement is prepared and executed, this bid, together with your written acceptance thereof, shall constitute a binding contract between us.

7. We do hereby declare that the bid is made without any collusion, comparison of figures or arrangement with any other bidder for the works.

We understand that you are not bound to accept the lowest or any bid you may receive.

9. We undertake, if our/my bid is accepted, to execute the Performance Security referred to in Clause 10 of Conditions of Contract for the due performance of the Contract.

10. We confirm, if our bid is accepted, that all partners of the joint venture shall be liable

of the joint venture shall not be altered without the prior consent of the procuring agency.  
(Please delete this in case of Bid form a single bidder)  
in the capacity of \_\_\_\_\_ duly authorized to sign Bids for and on behalf of

Dated this \_\_\_\_\_ day of \_\_\_\_\_ 20 \_\_\_\_\_

Signature: \_\_\_\_\_



HAJI HAKIM ALI MEMON APPROVED Govt: CONTRACTOR SHIKARPUR  
(Name of Bidder in Block Capitals)

Address: H: No: 25/80-81, ALVI MOHALLA HATHI  
GATE SHIKARPUR.

Witness:

Signature: \_\_\_\_\_



Name: \_\_\_\_\_

Jalal Ahmed

Address: \_\_\_\_\_

Pir Muzi Shah Miththalah, Shikarpur.

Occupation: Govt. Servant (Assistant Director PS&CA)?

**MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY, SHAHEED Z.A  
BHUTTO CAMPUS KHAIRPUR MIR'S.**

**SCHEDULE - B**


NAME OF WORK:- CIVIL MAINTAINANCE WORK FOR ADMINISTRATION  
BLOCK & MECHANICAL ENGINEERING DEPARTMENT AT MUET, SZAB CAMPUS  
KHAIRPUR MIR'S.


S.NO.	TSR PAGE/ITEM NO.	DESCRIPTION	UNIT	QUANTITY	RATE	AMOUNT
<b>CIVIL WORK SCHEDULE ITEMS</b>						
3	71/8	Varnishing Wood work including cleaning and repairing surface (Desks and Doors).				
		1st Coat	% Sft	2700	831.05	22438.35
		2nd coat	% Sft	2700	592.35	15993.45
		3rd Coat	% Sft	2700	496.1	13394.7
4	13/53	Removing Cement or Lime Plaster	% Sft	1000	121.00	1210.0
5	52/11c	Cement sand plaster 3/4" Thick (1:4)	% Sft	1000	3015.8	30157.6
6	10/19c	Dismentling cement concrete plain 1:2:4	% Cft	1500	3327.5	49912.5
7	35/13	Two coats of Bitumen kid hot using 14 lbs for % Sft over roof and blinded with sand at one Cft P.% Sft.	% Sft	1500	778.09	11671.35
8	38/38	Providing and laying single per layer of polythene sheet 0.13 mm thick for water proofing as per specification and instruction of Engineer incharge.	Sft	1500	10.76	16140
		Cement Concret Plain 1:2:4	% Cft	1500	14429	216438.75
94	30	Supplying & Fixing in position Iron/steel grill of 3/4" x 1/4" size flat iron pf approved design including painting 3 coats etc complete (weight not to be less than 3.7lbs / Sq. Foot of finished grill)	P.Sft	1100	180.5	198550.00
<b>TOTAL AMOUNT</b>						575906.7
Premium Quoted by Contractor... 7.5% Above/Below.....						431920
<b>TOTAL AMOUNT</b>						580026.7

  
CONTRACTOR

  
PROJECT DIRECTOR







FORM OF BID

Bid Reference No. Civil Maintenance Work For Administration Block & Mechanical Department at MUET, Shaheed Z.A Bhattu Campus Khairpur Mir's.

To: The Project Director  
M.U.E.T. Z.A. Bhattu  
Campus Khairpur Mir's

1. Having examined the bidding documents including Instructions to Bidders, Bidding Data, and Conditions of Contract, Specifications, Drawings and Bill of Quantities and Addenda Nos. \_\_\_\_\_ for the execution of the abave-named work, we/I, the undersigned, offer to execute and complete the work and remedy any defects therein in conformity with the Conditions of Contract, Specifications, Drawings, Bill of Quantities and Addenda for the sum of Rs. ₹ 580,226-00 (Rupees Fifty Eight Lacs Twenty Two Thousand Two Hundred Twenty Six only) or such other sum as may be ascertained in accordance with the said conditions.
2. We/I understand that all the Appendices attached hereto form part of this bid.
3. As security for due performance of the undertakings and obligations of this bid, we/I submit herewith a bid security in the amount of Rupees ₹ 15,900/- (Rs. Fifteen Thousand Nine Hundred only) in your favour or made payable to procuring agency and valid for a period of 30 days beginning from the date, bid is opened.
4. We/I undertake, if our bid is accepted, to commence the works and to complete the whole of the works comprised in the contract within the time stated in Appendix-A to Bid.
5. We/I agree to abide by this bid for the period of 30 days from the date fixed for opening the same and it shall remain binding upon us and may be accepted at any time before the expiration of that period.
6. Unless and until a formal Agreement is prepared and executed, this bid, together with your written acceptance thereof, shall constitute a binding contract between us.
7. We do hereby declare that the bid is made without any collusion, comparison of figures or arrangement with any other bidder for the works.

We understand that you are not bound to accept the lowest or any bid you may receive.

9. We undertake, if our/my bid is accepted, to execute the Performance Security referred to in Clause 10 of Conditions of Contract for the due performance of the Contract.
10. We confirm, if our bid is accepted, that all partners of the joint venture shall be liable jointly and severally for the execution of the Contract and the composition or the constitution

of the joint venture shall not be altered without the prior consent of the procuring agency.  
(Please delete this in case of Bid form a single bidder)  
in the capacity of \_\_\_\_\_ duly authorized to sign Bids for and on behalf of

Dated this \_\_\_\_\_ day of \_\_\_\_\_ 20 \_\_\_\_\_

Signature: Asghar.

ASGHAR ALI Govt: CONTRACTOR KHARSPUR MIR'S  
(Name of Bidder in Block Capitals)

(Seal)

Address: Unax colony Ghaxi PUL KHARSPUR MIR'S

Witness: \_\_\_\_\_

Signature: 

Name: NUSHATQUE AHMED

Address: Talpur colony KHARSPUR MIR'S

Occupation: Businessman.