## OFFICE OF THE RESIDENT ENGINEER DHABEJI DIVISION (P)KW&SB.

NO: R.E/Dhabeji/Division (P)/Acctts/2015-16/970

Dhabeji the 23<sup>rd</sup> May,2016

M/S. Arham Enterprises. Contractor,

Karachi.

27663

Sub: - WORK ORDER FOR THE WORK REPAIR / RECONDITIONING OF 1000 MM DIA SUCTION VALVE (SLUICE VALVE) REPLACEMENT OF SEATS OF VALVE FOR PUMP NO.6 AT K-3 PUMP HOUSE DHABEJI.

Your tender dated:- 04-05-2016 for Rs.24,96,754/= worked out / evaluated by the procurement evaluation committee – 1, has been approved by the Managing Director Karachi Water & Sewerage Board, on item rate basis, under SPPRA- 2010.

The finance department has already been concurred and booked amounting to Rs. 24,96,754/=

You are further requested to please start the work as per Design and Specification. The date of commencement may be reckoned with effect from 23 -05-2016

The work is to be completed within (10) days positively, failing which penalty 0.5 % per day of Bid cost for delaying, will be imposed / recovered as per terms and conditions of the contract.

It is also mentioned here that the work is to be carried out as per specification instructions of the Engineer In charge.

(Sardar Shah)
RESIDENT ENGINEER
DHABEJI DIVISION (PUMPING)
KW&SB

#### Copy to

- 1. The Chief Engineer (E&M) KW&SB Karachi.
- 2. The Superintending Engineer (P & F-1) KW&SB Dhabeji.
- 3. The Assistant Director (Audit) KW&SB Karachi.
- 4. The Assistant Executive Engineer concerned Dhabeji.
- 5. The spare copy for bill.

(Sarday Shah)

RESIDENT GIVEER

DHABEJI DIVISION (PUMPING)

KW&98



# KARACHI WATER & SEWERAGE BOARD OFFICE OF THE CHIEF ENGINEER (E&M)-W

Block "B", 9th Mile, Sharea Faisal, Karachi Ph: (021) 99245028 Fax: (021) 99245027

> No.KW&SB/CE/E&M-W/2016/ 3& Dated: 21-65-2016

M/s. Arham Enterprises, Contractor, Karachi.

#### LETTER OF ACCEPTANCE / SANCTION LETTER

SUBJECT:-

REPAIR / RECONDITIONING OF 1000 MM DIA SUCTION VALVE (SLUICE VALVE) REPLACEMENT OF SEATS OF VALVE FOR PUMP NO.6 AT K-III PUMP HOUSE DHABEJI

On behalf of the employers, it is notified that following the approval of the Managing Director, KW&SB vide Para-123/N, your bid for the subjected work is hereby accepted for the sum of Rs.24,96,754/= (Rupees Twenty Four Lac Ninety Six Thousand Seven Hundred Fifty Four only) as worked out / evaluated by Procurement / Evaluation Committee-I vide Para-134/N and financially concurred by Finance Department, KW&SB vide Para-138 to 151/N duly approved by M.D., KW&SB vide Para-153/N. The expenditure is chargeable to B.G. No.6123-27 for the financial year 2015-2016.

There is now binding contract between KW&SB and M/s. Arham Enterprises.

In accordance with the existing practice in vogue in KW&SB, you are required to enter in to and execute a Contract agreement. This agreement shall be signed by the employer and M/s. Arham Enterprises.

Provide with the 02% @ Rs.24,96,754/= of above cost as performance security in accordance with existing clause of SPPR Rules-2010 in shape of Bank Guarantee / Pay order or Bank Draft from any scheduled Bank of Pakistan.

You are therefore, directed to contact Resident Engineer, Dhabeji (Pumping) Division Office for execution of Agreement, the value of Stamp paper will be Rs.8,740/= @ 0.35% of sanctioned cost which should be produced by you.

All correspondence onward shall be carried out through Superintending Engineer (P&F)-1, KW&SB.

In case of failure, the Letter of Acceptance / Sanction Letter shall be stand cancelled.

( Noor Munammad Chohan ) Chief Engineer (E&M)-W K. W. &, S. B.

Layer

Copy to:-

1. The D.C.E. (E&M)-W, KW&SB.

- The S.E.(P&F)-1, KW&SB. With directives to abide all codal formalities under Rules SPPR-2010 before submission of Bill. Original work file of the above subjected work is enclosed herewith.
- 3. The Director Accounts, KW&SB.
- 4. The A.D. (LFA), KW&SB.
- 5. Office copy.

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS WORTH 50 MILLION (PKR) OR ABOVE

1)	NAME OF THE ORGANIZATION / DEPTT:	Karachi Water & Sewerage Board
2)	PROVINCIAL / LOCAL GOVT. / OTHER	Local Govt Dep't
3)	TITLE OF CONTRACT	R/R of 1000 mm dia Suction Valve
4)	TENDER NUMBER	Through Press/Website ID. 27542
5)	BRIEF DESCRIPTION OF CONTRACT	R/R of 1000 mm dia Suction Valve of Pump NO.6. at K-3 Pump House.
6)	FORUM THAT APPROVED THE SCHEME	M.D, KW&SB
7)	TENDER ESTIMATED VALUE	Rs.22,69,762/=
8)	ENGINEER'S ESTIMATE (FOR CIVIL WORKS ONLY)	-
9)	ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)	90 days
10)	TENDER OPENED ON (DATE & TIME)	04-05-2016 at 2:30 P.M
11)	NUMBER OF TENDER DOCUMENTS SOLD (ATTACH LIST OF BUYERS)	two
12)	NUMBER OF BIDS RECEIVED	two
13)	NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS	two
14)	BID EVALUATION REPORT (ENCLOSE A COPY)	Enclosed
15)	NAME AND ADDRESS OF THE SUCCESSFUL BIDDER	M/S. Arham Enterprises
16)	CONTRACT AWARD PRICE	Rs.24,96,754/=
17)	RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (I.E 1 $^{\rm ST}$ , 2 $^{\rm ND}$ , 3 $^{\rm RD}$ EVALUATION BID)	(1)M/S Arham Enterprises (2)M/S. Saim & Co
18)	METHOD OF PROCUREMENT USED :- (TICK ONE)	
a)	SINGLE STAGE-ONE ENVELOPE PROCEDURE	Domestic
b)	SINGLE STAGE-TWO ENVELOPE PROCEDURE	
c)	TWO STAGE BIDDING PROCEDURE	_
d)	TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE	
PLEA	SE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTE	D I.E EMERGENCY, DIRECT

A.C.	19)	APPROVING AUTHORITY FOR AWARD OF CONTRACT	M.D. KW&SB.
	20)	WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLANT?	Yes √ No
	21)	ADVERTISEMENT	
	i)	SPPRA website (If yes, give date and SPPRA Identification No.)	Yes SPPRA S. NO.27663
			No
	ii)	News Papers (If yes, give names of newspapers and dates)	Yes The Express tribune, Jurrat, Aman & Sindh Jaag dt.16,17-04-2016
			No NO
	22)	NATURE OF CONTRACT	Local √ Int.
	23)	WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy)	Yes V No
	24)	WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy)	Yes √ No
	25	WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?	Yes No √
	26)	WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?	Yes V No
	27)	WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)	Yes V No
	28)	WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?	Yes V No
	29)	Whether names of the bidders and their quoted prices were read out at the time of opening of bids?	Yes V No
	30)	WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT? (Attach copy of the bid evaluation report)	Yes V No

-

31)	ANY COMPLAINTS RECEIVED		
	(If yes, result thereof)	Yes	•
		No	NO
32)			
	NOTICE / DOCUMENTS (If yes, give reasons)	Yes	_
		No	NO
33)	WAS THE EXTENSION MADE IN RESPONSE TIME?		
	(if yes, give reasons)	Yes	
		No	-
			NO
34)	DEVIATION FROM QUALIFICATION CRITERIA (If yes give reasons)		
		Yes	-
		No	NO
35)	WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED	Yes	√ No
36)	WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IT SO, DETAIL TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD: (if yes, enclosed a copy)	Yes	No V
37)	Were proper safeguards provided on mobilization advance payment in the contract (Bank guarantee etc.)?	Yes	No V
38)	Special conditions, if any (If yes, give brief Description)	Yes	
39)	Date of Award of Contract: .D.D.(P)/Acctts/2015-16/970 dt.23-05-2016	No	NO
	\		
	Signature & Official Stamp of AUTHORIZED OFFICER Reside FOR OFFICE USE ONLY	ntenineer	
		1/	

### (Re-invite Tender)

Dhabeii (Pumping) Division, KW&SB Name of Procuring Agency: (a).

Brief Description of Work: REPAIR / RECONDITIONING OF 1000MM

DIA SUCTION VALVE (SLUICE VALVE) REPLACEMENT OF SEATS OF VALVE FOR PUMP NO.6 AT K-III PUMP HOUSE.

DHABEJI.

Dhabeji Pumping Station, Tehsil Mirpur Sakro. (C) Procuring Agency Address:

Dhabeji Town, Distt: Thatta

(d). Estimate Cost On Item rate basis.

Amount of Bid Security 02% of Bid amount. (e).

Period of Bid validity (f). 90 Days.

Security Deposit (g). (including Bid Security) 10%

Bid Opening

Resident En

(h). Venue, Time and Date of The Tender in sealed cover superscribed with

> the name of the work should be dropped in the Tender Box kept in office of the Chief Engineer (IP&D) at Room No.5, Block "E", 9th Mile, Karsaz, Karachi on 9/37 .2016 at 02.30 PM

by Procurement Committee-I, KW&SB.

(i). Deadline for submission of 4/5/ .2016 at 02:00 PM. Bid along with time.

Time for completion from (j). From written order commence: 10 Days

(k). Liquidity damage 0.5% of Bid Cost per day of delay

MISTARHAM Enterprises. Bid issued to Firm (1).

NO,35, Date 27-04-2016 Deposit Receipt No.& Date: (m).

Amount: Rs.2,500/=

Authority is sung bidding Document.

DER ISSUE

# NAME OF WORK:- REPAIR / RECONDITIONING OF 1000MM DIA SUCTION VALVE SLUICE VALVE) REPLACEMENT OF SEATS OF VALVE FOR PUMP NO.6 AT K-III PUMP HOUSE, DHABEJI.

(B) Description and rate of Items based (On Item rate basis)

Item	Qty.	Description of item to be		Rate	Unit	Amount in
No.		executed at site	Amount (in Figures)	Amount (in Words)		Rupees
1.	01Job	Dismantling of complete 1000mm dia Suction valve, valve Gear box, coupling body, valve body top cover with dismantling 28 Nos, Nuts and bolts, valve spindle valve shutter, valve body bottom as per instruction of Engineer Incharge.	30,558	Thuly thousand tive hundred of fifty eight.	Job	30,558
2.	02Jobs	Local Mfg: of Valve body seat from Phosphorus Bronze Imported by Centrifugal casting, casting size OD= 44", ID= 35" & length 6" i/c machining from outer side, finish size OD = 42", ID = 39" & length 3", making step cutting dia by machining having outer dia 40.5", length 1.5" i/c making American thread at this step collar dia 7TPI depth of thread 2.5mm, pitch of thread 3mm, Addendum 1.25mm & dedendum 1.25mm & dedendum 1.25mm i/c fixing seat at valve body after cleaning & reconditioning internal thread as per instruction of E/incharge.	580,000	five lacs of Eighty thousand.	Job	1,160,000
3.	02Jobs	Local Mfg: of Shutter Gate seat of 1000mm dia suction valve from Phosphorus Bronze Imported by centrifugal casting size OD = 44", ID = 36" length 4" i/c machining from outer & inner side & facing having finished size OD= 42", ID= 39" & length 2" i/c making step dia OD= 40" length 1.5" and making thread American at outer side collar step dia 7TPI, depth of thread 2.5mm, pitch of thread 3mm, Addendum 1.25mm, dedendum 1.25mm, dedendum 1.25mm i/c fixing the seat at shutter gate after cleaning & reconditioning of shutter body internal thread as per inst.of E/I.	395,333	Three lacs Nonty five Thousand Three hund- red & thirty Three.	Job	790,666
4.	01Job	Local Mfg: of Valve spindle of 1000mm dia suction valve from stainless steel SAE316 imported having outer dia 3" & length 6'-5" (65") machining from outer side making outer dia 2.68" & length 4.5", machining next step dia outer	87,602	Gighty Seven thousand Six hundred \$ two.	Job	87,602

Įtem	Qty.	Description of item to be		Rate	Unit	Amount in
No.		executed at site	Amount (in Figures)	Amount (in Words)		Rupees
5	01Job	Local Mfg: of Valve Gas kit of 3mm thick synthetic rubber sheet imported, having length of sheet 5' & width 3', making Elips shape from outer & inner side i/c making 28Nos holes 1" dia each& equal distance i/c fixing valve body top cover with Bison Adhesive as per inst. of Engineer incharge.	14,950	Fowteen tho- usand Nine hundred & fifty.		14,950
6.	01Job	Local Mfg: of Valve coupling head (Female) from stainless steel solid shaft having OD = 6" & length 7.5" i/c machining at lower end for making OD = 65mm & length 145mm i/c machining American thread 7 TPI at this outer dia, length of thread 145mm, depth of thread 2mm, pitch of thread 3mm, making Bearing portion outer dia 120mm, length 40mm, making at coupling outer dia 145mm & length 35mm, last step machining dia 137mm, length 6mm, making coupling tooth (Grip) dia 110mm, length 10mm, i/c making internal bore at top side 110mm, depth 20mm, making coupling tooth (Grip) 3 nos. each and equal distance tooth width 12mm, length of tooth 66mm, height of coupling tooth 16mm i/c making internal bore at valve coupling from bottom to top, bore dia 65mm & length 180mm i/c making V shape American thread at internal bore 7TPI,depth of thread 2mm, pitch of thread 3mm at coupling length 180mm as per instruction of E/incharge.	85,349	Eighty Five thousand three hund- red of forty None	Job	85,349
7.	01Job	Repair / reconditioning of 1000mm dia Suction valve body Top & Bottom having length of Top body from inner side 4' x 6" depth of top body from inner 4'.0 width and bottom body length from inner 2.6", width 4.0" & depth from inner 1.7" by sand blasting process for removing rust & pit from inner side both bodies & also cast iron welding process at damaged shutter slider block portion from inside and painting with anti corrosion sea paints as per instruction of Engineer incharge.	191,063	One lac Nenty one Housand G Sixty Three.	Job	191,063
8.	10Kgs.	Providing Teflon Gland packing 3/8" imported UK.	2,070	Two thousand of severity	Kg	20,700

Item	Qty.	Description of item to be		Rate	Unit	Amount in
No.		executed at site	Amount (in Figures)	Amount (in Words)		Rupees
9.	02Nos.	Providing & fixing Thrust Bearing No: 51224 SKF at Valve coupling head as per instruction of Engineer incharge.	19,121	Ninteen thou- sand one hun died & twenty one	Each	38,242
10.	01Job	Assembling the 1000mm dia Suction Valve, Valve Shutter Body, Valve Spindle. Valve Body Top & Bottom cover by P/F Gas kit & tighten 28 Nos. Nuts & bolts at required torque i/c fixing Gear box at Top by the instruction of Engineer in charge.	39,855	Thuty none thousand Eight hundred & fifty five	1	39,855
11.	256Sft	Scraping, Brushing, removing old paints from metal surface.	695	Six hundred of Nonly five	Job	1,779
(a).	256Sft	Painting Guard, Bars, Gate, Railing i/c standard braces etc similar open work. First Coat	427	Four hundred & twenty seven;	%Sft.	1,093
	256Sft	2 <sup>nd</sup> Coat	348	Three hundred of forty eight.	%Sft.	890
12.	01Job	Loading and unloading & transportation charges from Dhabeji P/H to Karachi & back Dhabeji Pump House.	34,006	Thirty four tho- usand & Six.	%Sft.	34,006

Total: Rs: 24,96,754

Residen

1/We hereby quoted Rs. 24,96,754 (Rupees Twenty four lac Nonly Six Thousand

execution of above work and I / We he all clauses of SPPR-2010 and comp

Signature of Cor With name of firm

Address Asham Enterpris

Contact #

T.O. (ETMLWater (Member/Secretary



inder/Quotation received in scaled Cover and open by Tendor Opening Committee.

2- No cutting or overwriting found/cutting or every ding found.

Thinend Icu the

(Member)


S.E. (KMC)

(Member)

Infernal Audit-KMC



(RUPEES FIVE THOUSAND ONLY)




M/s. Arham Enterprises, and Karachi Water & Sewerage Board.

This agreement made on this 218 day of May 2016, between Karachi Water & Sewerage Board, Block-B, 9<sup>th</sup> Mile Shahra-e-Faisal, Karsaz, Karachi, through its Chief Engineer (E&M)-Water / S.E. (P&F)-I, KW&SB, hereinafter called the Board (hereinafter called the employer of the one part) and M/s. Arham Enterprises, Karachi, hereinafter called the Contractor of the other part.

Whereas the KW&SB has accepted the Contractor's Tender here unto Annexed and marked 1/2 dated: 04.05.2016 for the work of "REPAIR / RECONDITIONING OF 1000MM DIA SUCTION VALVE (SLUICE VALVE) REPLACEMENT OF SEATS OF VALVE FOR PUMP NO.6 AT K-III PUMP HOUSE, DHABEJI". Estimated cost: (On Item rate basis) under SPPR-2010. The total sanctioned amount is Rs.24,96,754/= (Rupees Twenty Four Lac Ninety Six Thousand Sven PAGE 1 OF 3





Framp of FICE CITY COURT, KARACHA,

I set to M 9 Sax ADV

Received any any Card to O35C

V 2 3 dated 16-5-16

On 16-5-16

(RUPEES THREE THOUSAND ONLY)

Hundred Fifty Four only) as evaluated / recommended by Procurement / Evaluation Committee-I, KW&SB vide Para-134/N and financially concurred by the Finance Department, KW&SB vide Para-138 to 151/N duly approved by the Managing Director, KW&SB vide Para-153/N as per

Contractor's quoted amount, the amount put to tender. According to the specifications and

general terms and conditions vide Para-7&8 CPWA Code duly signed by the Contractor have

WHEREAS 10% Security Deposit (02% Earnest Money on Quoted amount is deposited by Contractor in favour of KW&SB) will be deducted from the Contractor's bill and such amount have given a lien over as security for the due fulfillment of the contract and the Contractor abide all the terms and conditions and aforesaid specification of the tender. Security Deposit deducted

to be refunded after three months of satisfactory completion of the work.


The payment to be made by KW&SB to the contractor as per prevailing legal / codal

PAGE 2 OF 3



practice

made them fully acquainted with its meanings.



MAHID SALEEM Stamp Vendor Licence No.66, Shop No. 1, Karim Plaza Gulshan-e-Iqbal, Block-14, Karachi s. 234413

S. 234413

DATE 1.8. MAY 2000

Purposition of the Additional Control of the Purposition of the Additional Control of the Purposition of the Purpositi

RUPEES TWO HUNDRED OF STREET

The Contractor due hereby bind themselves their heirs successors / legal representatives and assignee to pay 0.5% of Bid Cost per day of delay to the KW&SB or such smaller amount fixed by the competent authority. The time for completion of this work is within (10) Days.

IN WITNESS WHEREOF the said parties have set their respective hands on this 218 day Nay, 2016.

M/s. Arham Enterprises, (Contractor)

RESIDENT ENGINEER
DHABEJI (PUNCHSG) DIVISION,
KWSSB

SUPERINTENDING ENGINEER (PUMPING & FILTER)-I, KW&SB


CHIEF ENGINEER (E&M)-WATER K.W.& S.B.

WITNESSES:

\_\_ 2

My Houst Associal

PAGE 3 OF 3



Licence No.66, Shop No.1, Karim Plaza Licence No.66, Shop No.1, Karim Plaza Sulsman GO 2018, Block-14, Karaghiy 2018

CHIPRES ONE HUNDRID OFFE

To Will
Forcests

Stamp Venes

You For Use

Journal of Dead

Journal of De

### AGREEMENT

Between


M/s. Arham Enterprises, and Karachi Water & Sewerage Board.

Name of Work:-

REPAIR / RECONDITIONING OF 1000MM DIA SUCTION VALVE (SLUICE VALVE) REPLACEMENT OF SEATS OF VALVE FOR PUMP NO.6 AT K-III PUMP HOUSE, DHABEJI.

M/s. Arham Enterprises,
(Contractor)

RESIDENT ENGINEER DHABEJI (PUNCHOG) DIVISION, KWASE



SHAHID SALEEM Stamp Vendor Licence No.66, Shop No.1, Karim Plaza Gulshan-e-Iqbal, Block-14, Karachi DATE 18 MAY 2006

B. JAN Address Min Address Single Vendor Single Vend



## AGREEMENT

Between


M/s. Arham Enterprises, and Karachi Water & Sewerage Board.

Name of Work:-

REPAIR / RECONDITIONING OF 1000MM DIA SUCTION VALVE (SLUICE VALVE) REPLACEMENT OF SEATS OF VALVE FOR PUMP NO.6 AT K-III PUMP HOUSE, DHABEJI.

M/s. Arham Enterprises, (Contractor)

RESIDEN KENG NEER DHABEJI (PUMANG DIVISION, KW&S



\$HAHID SALEEM Stamp Vendor Licence No.56, Shop No. 1 Xarim Plaza Gulshan-e-Iqbal,Block-14, Karachi

Iss To Vill Addres 18 NAY 2016

Inroug DAGAT ALI SIDDIQUE

Vetue 10 No. 13353 Advicos

Hamp Vendor's Signatur

Lot For Use Free VVIII & Divorce Deed

JOSEPH DAT Reappossible Any Fake Documentation

RIPEES TWO MINDRED OFF

## AGREEMENT

Between


M/s. Arham Enterprises, and Karachi Water & Sewerage Board.

Name of Work:-

REPAIR / RECONDITIONING OF 1000MM DIA SUCTION VALVE (SLUICE VALVE) REPLACEMENT OF SEATS OF VALVE FOR PUMP NO.6 AT K-III PUMP HOUSE, DHABEJI.

M/s. Arham Enterprises, (Contractor)

RESIDENT ENCINEER
DHABEJI (PURANG) DIVISION,
KWASB



#UHAMMAD JUNAID Stamp Vendor Licence No.77, Shop No.147, Nashriq Centre Gulshan-e-Iqhal, Block-14, Karachi

HALL BOUNDS			araciii	
170632	D	4.4. W	AAY - 20	18
			AC11	••
stand ben datib		white round	: : : : : : : :	
Stander Bur 42110	ANTONIO T	Alkarda Sanz		٠.
MODIMENT MILES F.	me	183 money at	April	30
Mydor Not Rosson	NAMES OF STREET	\$ 12th 1	rei Dee	d
Andor Not Respons	same ,	1000	anemais.	on

TRUPEES FIFTY ONLY

## AGREEMENT

Between

M/s. Arham Enterprises, and Karachi Water & Sewerage Board.

Name of Work:-

REPAIR / RECONDITIONING OF 1000MM DIA SUCTION VALVE (SLUICE VALVE) REPLACEMENT OF SEATS OF VALVE FOR PUMP NO.6 AT K-III PUMP HOUSE, DHABEJI.

M/s. Arham Enterprises, (Contractor)

RESIDENTENG NEER DHABEJI (PUMIN REDIDIVISION, KW&SII



# KARACHI WATER & SEWERAGE BOARD OFFICE OF THE CHIEF ENGINEER (E&M)-W

Block "B", 9th Mile, Sharea Faisal, Karachi Ph: (021) 99245028 Fax: (021) 99245027

> No.KW&SB/CE/E&M-W/2016/43 Dated: 21-05-2016

M/s. Al-Rehman Construction & Contractor, Contractor, Karachi.

20663

## LETTER OF ACCEPTANCE / SANCTION LETTER

SUBJECT:- MANUFACTURING AND PROVIDING OF SLIP RING SET FOR 1635 KW
H.T. MOTORS AT K-2 PUMP HOUSE, DHABEJI

On behalf of the employers, it is notified that following the approval of the Managing Director, KW&SB vide Para-104/N, your bid for the subjected work is hereby accepted for the sum of Rs.19,58,004/= (Rupees Nineteen Lac Fifty Eight Thousand & Four only) as worked out / evaluated by Procurement / Evaluation Committee-I vide Para-115/N and financially concurred by Finance Department, KW&SB vide Para-119 to 133/N duly approved by M.D., KW&SB vide Para-135/N. The expenditure is chargeable to B.G. No.6123-27 for the financial year 2015-2016.

There is now binding contract between KW&SB and M/s. Al-Rehman Construction & Contractor.

In accordance with the existing practice in vogue in KW&SB, you are required to enter in to and execute a Contract agreement. This agreement shall be signed by the employer and M/s. Al-Rehman Construction & Contractor.

Provide with the 02% @ Rs.19,58,004/= of above cost as performance security in accordance with existing clause of SPPR Rules-2010 in shape of Bank Guarantee / Pay order or Bank Draft from any scheduled Bank of Pakistan.

You are therefore, directed to contact Resident Engineer, Dhabeji (Pumping) Division Office for execution of Agreement, the value of Stamp paper will be Rs.6,860/= @ 0.35% of sanctioned cost which should be produced by you.

All correspondence onward shall be carried out through Superintending Engineer (P&F)-1, KW&SB.

In case of failure, the Letter of Acceptance / Sanction Letter shall be stand cancelled.

( Noor Muhammad Chohan ) Chief Engineer (E&M)-W K. W. & S. B.

Copy to:-

1. The D.C.E. (E&M)-W, KW&SB.

- The S.E. (P&F)-1, KW&SB. With directives to abide all codal formalities under Rules SPPR-2010 before submission of Bill. Original work file of the above subjected work is enclosed herewith.
- 3. The Director Accounts, KW&SB.
- 4. The A.D. (LFA), KW&SB.
- 5. Office copy.

## OFFICE OF THE RESIDENT ENGINEER DHABEJI DIVISION (P)KW&SB.

NO: R.E/Dhabeji/Division (P)/Acctts/2015-16/971

Dhabeji the 23<sup>rd</sup> May,2016

M/S. Al-Rehman Const & Contractor. Contractor, Karachi.

## Sub: - WORK ORDER FOR THE WORK MFG AND PROVIDING OF SLIP RING SET FOR 1635 KW, H.T MOTORS AT K-2 PUMP HOUSE DHABEJI.

Your tender dated:- 04-05-2016 for Rs.19,58,004/= worked out / evaluated by the procurement evaluation committee – 1, has been approved by the Managing Director Karachi Water & Sewerage Board, on item rate basis, under SPPRA- 2010.

The finance department has already been concurred and booked amounting to Rs.19,58,004/=

You are further requested to please start the work as per Design and Specification. The date of commencement may be reckoned with effect from 23-05-2016

The work is to be completed within (10) days positively, failing which penalty 0.5 % per day of Bid cost for delaying, will be imposed / recovered as per terms and conditions of the contract.

It is also mentioned here that the work is to be carried out as per specification instructions of the Engineer In charge.

(Sardar Shah)
RESIDENT ENGINEER
DHABEJI DIVISION (PUMPING)
KW&SB

#### Copy to

- 1. The Chief Engineer (E&M) KW&SB Karachi.
- 2. The Superintending Engineer (P & F-1) KW&SB Dhabeji.
- 3. The Assistant Director (Audit) KW&SB Karachi.
- 4. The Assistant Executive Engineer concerned Dhabeji.
- 5. The spare copy for bill.

(Sarda Shah)
RESIDENT GINEER
DHABEJI DIVISION (FUMPING)
KW&SB

## SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

## **CONTRACT EVALUATION FORM**

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS WORTH 50 MILLION (PKR) OR ABOVE

1)	NAME OF THE ORGANIZATION / DEPTT:	Karachi Water & Sewerage Board
2)	PROVINCIAL / LOCAL GOVT. / OTHER	Local Govt Dep't
3)	TITLE OF CONTRACT	Mfg and Providing Slip Ring
4)	TENDER NUMBER	Through Press/Website ID. 27663
5)	BRIEF DESCRIPTION OF CONTRACT	Mfg and Providing of Slip Ring Set for Motors at K-2 Pump House.
6)	FORUM THAT APPROVED THE SCHEME	M.D. KW&SB
7)	TENDER ESTIMATED VALUE	Rs.22,20,800/=
8)	ENGINEER'S ESTIMATE (FOR CIVIL WORKS ONLY)	(*)
9)	ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)	90 days
10)	TENDER OPENED ON (DATE & TIME)	04-05-2016 at 2:30 P.M
11)	NUMBER OF TENDER DOCUMENTS SOLD (ATTACH LIST OF BUYERS)	two
12)	NUMBER OF BIDS RECEIVED	two
13)	NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS	two
14)	BID EVALUATION REPORT (ENCLOSE A COPY)	Enclosed
15)	NAME AND ADDRESS OF THE SUCCESSFUL BIDDER	M/S. Al Rehman Const & Cont
16)	CONTRACT AWARD PRICE	Rs.19,58,004/=
17)	RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (I.E 1 $^{\rm ST}$ , 2 $^{\rm ND}$ , 3 $^{\rm RD}$ EVALUATION BID)	(1)M/S Al Rehman Const & Cont (2)M/S. Arham Enterprises
18)	METHOD OF PROCUREMENT USED :- (TICK ONE)	
a)	SINGLE STAGE-ONE ENVELOPE PROCEDURE	Domestic
b)	SINGLE STAGE-TWO ENVELOPE PROCEDURE	_
c)	TWO STAGE BIDDING PROCEDURE	_
d)	TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE	-
PLEA	SE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTE	D LE EMERGENCY, DIRECT

CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19)	APPROVING AUTHORITY FOR AWARD OF CONTRACT	M.D, K	W&SB.
20)	WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLANT?		Yes √ No
21)	ADVERTISEMENT		
i)	SPPRA website (If yes, give date and SPPRA Identification No.)	Yes	SPPRA S. NO.27663
		No	
ii)	News Papers (If yes, give names of newspapers and dates)	Yes	The Express tribune, Jurrat, Aman & Sindh Jaag dt.16,17-04-2016
		No	NO
22)	NATURE OF CONTRACT	[	Local √ Int.
23)	WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy)		Yes V No
24)	WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy)		Yes V No
25	WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?	[	Yes No √
26)	WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?		Yes V No
27)	WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)		Yes √ No
28)	WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?		Yes V No
29)	Whether names of the bidders and their quoted prices were read out at the time of opening of bids?	[	Yes V No
30)	WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT? (Attach copy of the bid evaluation report)	[	Yes V No

31)	ANY COMPLAINTS RECEIVED (If yes, result thereof)		
	(ii yes, result thereof)	Yes	*
		No	NO
32)	ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER		
02)	NOTICE / DOCUMENTS (If yes, give reasons)	Yes	-
		No	NO
33)	WAS THE EXTENSION MADE IN RESPONSE TIME?		
00)	(if yes, give reasons)	Yes	-
		No	NO
34)	DEVIATION FROM QUALIFICATION CRITERIA		
54)	(If yes give reasons)	Yes	-
		No	NO
35)	WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED	Yes √	No
36)	WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IT SO, DETAIL TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD: (if yes, enclosed a copy)		
	(ii yes, enclosed a copy)	Yes	No V
37)	Were proper safeguards provided on mobilization advance payment in the contract (Bank guarantee etc.)?	Yes	No V
38)	Special conditions, if any (If yes, give brief Description)	Yes	
		No	- NO
39)	Date of Award of Contract: .D.D.(P)/Acctts/2015-16/971 dt.23-05-2016		NO
	Signature & Official Stamp of AUTHORIZED OFFICER Reside		
		7	

.

## OG DATA

## (Re-invite Tender)

·a)_	Name of Procuring Agency:	Dhabeji (Pumping) Division, KW&\$B
(b).	Brief Description of Work:	MANUFACTURING AND PROVIDING OF SLIP RING SET FOR 1635 KW H.T. MOTORS AT K-2 PUMP HOUSE, DHABEJI.
(C)	Procuring Agency Address:	Dhabeji Pumping Station, Tehsil Mirpur Sakro, Dhabeji Town, Distt: Thatta
(d).	Estimate Cost	On Item rate basis.
(e).	Amount of Bid Security :	02% of Bid amount.
(f).	Period of Bid validity :	90 Days.
(g).	Security Deposit (including Bid Security) :	10%
(h).	Venue, Time and Date of Bid Opening :	The Tender in sealed cover superscribed with the name of the work should be dropped in the Tender Box kept in office of the Chief Engineer (IP&D) at Room No.5, Block "E", 9th Mile, Karsaz, Karachi on 123 2016 at 02.30 PM by Procurement Committee-I, KW&SB.
(i).	Deadline for submission of Bid along with time.	4/5/.2016 at 02:00 PM.
(j).	Time for completion from From written order commence:	10 Days
(k).	Liquidity damage :	0.5% of Bid Cost per day of delay
(l). (m).	Bid issued to Firm :  Deposit Receipt No.& Date:	MIS. AL Rehman Constructions Contractor, D.NO.37, Date 27-04-2016
	Amount: :	Rs.2,000/=

Resident Signey Resident Estineer

ACCOUNTS/
PET DER ISSUER
NUE A/C SECTION
Authority/ssuing/bidding/Document.

## NAME OF WORK:- MANUFACTURING AND PROVIDING OF SLIP RING SET FOR 1635 KW H.T. MOTORS AT K-2 PUMP HOUSE, DHABEJI.

## (B) Description and rate of Items based (On Item rate basis)

ftem	Qty.	Description of item to be	Rate		Unit	Amount in
No.		executed at site	Amount (in Figures)	Amount (in Words)		Rupees
1.	04Sets	Local Mfg: of Slip Ring Bush from Floro Carbon Steel P.T.E.E Solid Shaft having outer Dia 204mm and length 324mm, with precise machining having finished size OD=160mm and length 245mm i/c making key slot at internal Dia width of key slot 11mm, depth of key slot 5mm i/c making chamfered at 45° of all corner and making knurling at outer Dia sleeve for rigid gripping the silicon Teflon bush as per inst. of E/in charge.		One lac fowlern thousand 4 twenty eight	Set	456,112
2.	04Sets	Local Mfg: of current resistant 2583 Volt Slip Ring Sleeve from	106,009	One lac Six Thousand I nine	Set	424,036
3.	04Jobs	Local Mfg of Slip Ring outer bush at outside of temp: resistant Sleeve from alloy of bronze and copper by centrifugal casting having outer Dia 338mm and ID= 234mm and length 76.2mm at all three spacer i/c precise machining, having finished size OD=325mm and ID=223mm i/c making under cut depth 3mm, 03Nos at a distance 1.5mm each for capable to effort high degree of protection against the chronic discharge deformation aggressive gasses and other environmental condition such as tropical climate and extreme temperature as per inst. of E/I.	165,320	One lac Sixty five Thousand Three hundre I twenty	Job	661, 280
4.	04Nos.	Local Mfg of Copper connector three rotor Terminal Slipring at each spacer bronze alloy inserting and connect from 99.9% Copper plate having length 225mm	22,020	Twenty two Thousand I twenty.	Each	88,080

Item	Qty.	Description of item to be executed at site	Rate		Unit	Amount in
No.			Amount (in Figures)	Amount (in Words)		Rupees
5.	04Nos.	Local Mfg of Slip Ring type connector from outside with rotor terminal from 99.9% copper limited sheet, thickness 7mm flexible in "L" shape total length 350mm, one end 37mm other bend length 57mm i/c making hole 15mm each top & bottom plate and fixing by nuts & bolts and wrapping insulated heat resistant cloth tape i/c high Class-I heat varnishing complete as per instruction of Engineer in charge.	22,020	Twenty live Thousand of twenty.	Each	88,080
6.	04Jobs	Local Mfg of Heat treatment absorbing shaft bush from alloy steel having solid shaft size OD=180mm, length 240mm i/c having finished size OD=160mm, ID=100mm & length 225mm i/c making key slot at O.D. of sleeve, size 11mm width, 10mm depth and length 225mm fixing this Bush by press fit with key as per instruction of Engineer in charge.	49,110	Forly nine. Thousand One hundred of ten.	Job	196,440
7.	04Sets	Assembling of all Parts of Slip Ring in accurate shape i/c testing, commissioning with leak proof of current & heat absorbing complete i/c loading & un-loading and Transportation charges from Dhabeji to Karachi & back Karachi to Dhabeji Pump House.	10,994	Ten Shousand None hundred I nenty jour.	Set	43,976

Total: Rs: 19,58,004

1/We hereby quoted Rs. 19,58,004 Ninteen lacs Fifty eight thousand Only)

execution of above work and I / We here vandershing accept all clauses of SPPR-2010 and comply he kules of WSB.

Signature of Contract

With name of firm & Soul?"

S.E. (KMC) (Member)

Address Al-Rehman Const

Contact #

A.O. (E8M)-Water (Member/Secretary


1-Tender Quoration received in sealed Cover and apen by Tender Opening Committee.


2- No cutting or overwriting found/cutting or overvation found.

僧ternal Audit-XNG

En (PRE)

(RUPEES THREE THOUSAND ONLY)






M/s. Al-Rehman Construction & Contractor, and Karachi Water & Sewerage Board.

This agreement made on this 21 4 day of May 2016, between Karachi Water & Sewerage Board, Block-B, 9<sup>th</sup> Mile Shahra-e-Faisal, Karsaz, Karachi, through its Chief Engineer (E&M)-Water / S.E. (P&F)-I, KW&SB, hereinafter called the Board (hereinafter called the employer of the one part) and M/s. Al-Rehman Construction & Contractor, Karachi, hereinafter called the Contractor of the other part.

Whereas the KW&SB has accepted the Contractor's Tender here unto Annexed and marked 1/2 dated: 04.05.2016 for the work of "MANUFACTURING AND PROVIDING OF SLIP RING SET FOR 1635 KW H.T. MOTORS AT K-2 PUMP HOUSE, DHABEJI". Estimated cost: (On Item rate basis) under SPPR-2010. The total sanctioned amount is Rs.19,58,004/= (Rupees Nineteen Lac Fifty Eight Thousand Four only) as evaluated / recommended by Procurement / PAGE 1 OF 3



STAIN SQUART, KARACHE,

I SQUART, KARACHE,

BY

SQUART, KARACHE,

(RUPEES THREE THOUSAND ONLY)


Evaluation Committee 1,4 KW&B vide Para-115/N and financially concurred by the Finance Department, KW&SB vide Para-119 to 133/N duly approved by the Managing Director, KW&SB vide Para-135/N as per Contractor's quoted amount, the amount put to tender. According to the specifications and general terms and conditions vide Para-7&8 CPWA Code duly signed by the Contractor have made them fully acquainted with its meanings.

WHEREAS 10% Security Deposit (02% Earnest Money on Quoted amount is deposited by Contractor in favour of KW&SB) will be deducted from the Contractor's bill and such amount have given a lien over as security for the due fulfillment of the contract and the Contractor abide all the terms and conditions and aforesaid specification of the tender. Security Deposit deducted to be refunded after three months of satisfactory completion of the work.

The payment to be made by KW&SB to the contractor as per prevailing legal / codal practice

PAGE 2 OF 3





5MAHID SALEEM Stamp Vendor Licence No.66, Shop No.1, Karim Plaza Gulshan-e-Iqbal, Block-14, Karachi

Value Re

Stamp Vend

.... T.B.MAY ZUID

MUHAPIMAD SABAR

Not For Use Inning Not Responsible Any Fake Decements (RIPEES ONE HUNDRED ONL)

The Contractor due hereby bind themselves their heirs successors / legal representatives and assignee to pay 0.5% of Bid Cost per day of delay to the KW&SB or such smaller amount fixed by the competent authority. The time for completion of this work is within (10) Days.

IN WITNESS WHEREOF the said parties have set their respective hands on this way, , 2016.

M/s. Al-Rehman Construction & Contractor , (Contractor)

RESIDENT ENGINAER DHABEJI (PUNING DIVISION, KWASE SUPERINTENDING ENGINEER (PUMPING & FILTER)-I, KW&SB


CHIEF ENGINEER (E&M)-WATER K.W.& S.B.

WITNESSES:

Serena Enlap

4/1 Homest Assault.

PAGE 3 OF 3



SHAHID SALEEM Stamp Vendor Licence No.66, Shop No 1, Karim Plaza Gulshan-e-Iqbal, Block-14, Karachi

Issue 234405 18 MAY 2016

Forpos ADAGAI ALI SIDDIGUI

Value R

Vanno Vertue AT 3353 Advancett

tot For Use Free Win & Divurce Deed

and Hel Responsible Any Fake Documentation

MUPLES TWO HINDPED GREET

## AGREEMENT

#### Between


M/s. Al-Rehman Construction & Contractor, and Karachi Water & Sewerage Board.

Name of Work:-

MANUFACTURING AND PROVIDING OF SLIP RING SET FOR 1635 KW H.T. MOTORS AT K-2 PUMP HOUSE, DHABEJI.

M/s. Al-Rehman Construction & Contractor, (Contractor)

RESIDENT ENGINEER DHABEJI (PUN LING) DIVISION, KWASB



GHAHID SALEEM Stamp Vendor Licence No.66, Shop No.1, Karim Plaza Gulshan-e-Iqbal, Block-14, Karachi s. 236406. DATE 18 MAY 2016 Iss I To With Adulton.

Purposit
Value & No. 13353 Advocat
Value & No. 13353 Advocat
Vannp Vendor's Samston
Iso For Use Free Will & Divorce Deed
Vanny No. 1 Responsible Any Fake Documentation

DUPEES TWO HINDRED OFFICE

## AGREEMENT

Between


M/s. Al-Rehman Construction & Contractor, and Karachi Water & Sewerage Board.

Name of Work:-

MANUFACTURING AND PROVIDING OF SLIP RING SET FOR 1635 KW H.T. MOTORS AT K-2 PUMP HOUSE, DHABEJI.

M/s. Al-Rehman Construction & Contractor, (Contractor)

RESIDENT ENGINEER DHABEJI (PUMAN C) DIVISION, KWANTON



SHAHID SALEEM Stamp Vendor Licence No.66, Shop No 1, Karim Plaza Gulshan-e-Igbal, Block-14, Parhity 2016

SJ 2411 DATE

SET OF THE STREET OF THE STREE

RUPEES TWO HUNDHED CERT

### AGREEMENT

Between


M/s. Al-Rehman Construction & Contractor, and <u>Karachi Water & Sewerage Board.</u>

Name of Work:-

MANUFACTURING AND PROVIDING OF SLIP RING SET FOR 1635 KW H.T. MOTORS AT K-2 PUMP HOUSE, DHABEJI.

M/s. Al-Rehman Construction & Contractor, (Contractor)

RESIDENT INGINEER DHABEJI (PUMPE G) DIVISION, KWARP



SHAHID SALEEM Stamp Vendor licence No.66, Shop No 1, Karim Plaza Sulshan-e-Iqbal, Block-14, Karachi



### AGREEMENT

Between

M/s. Al-Rehman Construction & Contractor, and Karachi Water & Sewerage Board.

Name of Work:-

MANUFACTURING AND PROVIDING OF SLIP RING SET FOR 1635 KW H.T. MOTORS AT K-2 PUMP HOUSE, DHABEJI.

M/s. Al-Rehman Construction & Contractor, (Contractor) RESIDENT ENGINEER DHABEJI (PUN CODVISION, KWASE



## KARACHI WATER & SEWERAGE BOARD OFFICE OF THE CHIEF ENGINEER (E&M)-W

Block "B", 9th Mile, Sharea Faisal, Karachi Ph: (021) 99245028 Fax: (021) 99245027

> No.KW&SB/CE/E&M-W/2016/42\_ Dated: 21 -05- 2016

M/s. Hawan Construction Co., Contractor. Karachi.

27663

## LETTER OF ACCEPTANCE / SANCTION LETTER

SUBJECT:-

PROVIDING / FIXING OF ROLLER BEARING NO.20232 AND REPAIR / RECONDITIONING OF MULTIDIMENSIONAL PUMP CASING OF PUMP SET NO.3 OF 1<sup>ST</sup> PHASE PUMP HOUSE, DHABEJI

On behalf of the employers, it is notified that following the approval of the Managing Director, KW&SB vide Para-124/N, your bid for the subjected work is hereby accepted for the sum of Rs.21,91,218/= (Rupees Twenty One Lac Ninety One Thousand Two Hundred Eighteen only) as worked out / evaluated by Procurement / Evaluation Committee-I vide Para-135/N and financially concurred by Finance Department, KW&SB vide Para-139 to 153/N duly approved by M.D., KW&SB vide Para-155/N. The expenditure is chargeable to B.G. No.6123-27 for the financial year 2015-2016.

There is now binding contract between KW&SB and M/s. Hawan Construction Co.

In accordance with the existing practice in vogue in KW&SB, you are required to enter in to and execute a Contract agreement. This agreement shall be signed by the employer and M/s. Hawan Construction Co.

Provide with the 02% @ Rs.21,91,218/= of above cost as performance security in accordance with existing clause of SPPR Rules-2010 in shape of Bank Guarantee / Pay order or Bank Draft from any scheduled Bank of Pakistan.

You are therefore, directed to contact Resident Engineer, Dhabeji (Pumping) Division Office for execution of Agreement, the value of Stamp paper will be Rs. 1,670/= @ 0.35% of sanctioned cost which should be produced by you.

All correspondence onward shall be carried out through Superintending Engineer (P&F)-1, KW&SB.

In case of failure, the Letter of Acceptance / Sanction Letter shall be stand cancelled.

> ( Noor Muhammad Chohan ) Chief Engineer (E&M)-W K. W., & S. B.

Copy to:-

1. The D.C.E. (E&M)-W, KW&SB.

Laisel 2. The S.E.(P&F)-1, KW&SB. With directives to abide all codal formalities under Rules SPPR-2010 before submission of Bill. Original work file of the above subjected work is enclosed herewith.

3. The Director Accounts, KW&SB.

4. The A.D. (LFA), KW&SB.

5. Office copy.

## OFFICE OF THE RESIDENT ENGINEER DHABEJI DIVISION (P)KW&SB.

NO: R.E/Dhabeji/Division (P)/Acctts/2015-16/972

Dhabeji the 23<sup>rd</sup> May,2016

M/S. Hawan Construction Co. Contractor, Karachi.

Sub: - WORK ORDER FOR THE WORK P/F OF ROLLER BEARING NO.20232 AND REPAIR / RECONDIDITIONING OF MULTIDIMENSIONAL PUMP CASING OF PUMP SET NO.3. OF 1<sup>ST</sup> PHASE PUMP HOUSE DHABEJI.

Your tender dated:- 04-05-2016 for Rs.21,91,218/= worked out / evaluated by the procurement evaluation committee – 1, has been approved by the Managing Director Karachi Water & Sewerage Board, on item rate basis, under SPPRA- 2010.

The finance department has already been concurred and booked amounting to Rs.21,91,218/=

You are further requested to please start the work as per Design and Specification. The date of commencement may be reckoned with effect from 23-05-2016

The work is to be completed within (10) days positively, failing which penalty 0.5 % per day of Bid cost for delaying, will be imposed / recovered as per terms and conditions of the contract.

It is also mentioned here that the work is to be carried out as per specification instructions of the Engineer In charge.

(Sardar Shah)
RESIDENT ENGINEER
DHABEJI DIVISION (PUMPING)
KW&SB

#### Copy to

- 1. The Chief Engineer (E&M) KW&SB Karachi.
- 2. The Superintending Engineer (P & F-1) KW&SB Dhabeji.
- 3. The Assistant Director (Audit) KW&SB Karachi.
- 4. The Assistant Executive Engineer concerned Dhabeji.
- 5. The spare copy for bill.

(Sardan Shah) RESIDENT ENGINEER DHABEJI DIVISION (PUMPING) KW&SB

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS WORTH 50 MILLION (PKR) OR ABOVE

1)	NAME OF THE ORGANIZATION / DEPTT:	Karachi Water & Sewerage Board
2)	PROVINCIAL / LOCAL GOVT. / OTHER	Local Govt Dep't
3)	TITLE OF CONTRACT	P/F Barrel Roller Bearing
4)	TENDER NUMBER	Through Press/Website ID. 27663
5)	BRIEF DESCRIPTION OF CONTRACT	P/F of Roller Bearing Phase Pump House Set No.3 of 1 <sup>st</sup>
6)	FORUM THAT APPROVED THE SCHEME	M.D, KW&SB
7)	TENDER ESTIMATED VALUE	Rs.20,28,828/=
8)	ENGINEER'S ESTIMATE (FOR CIVIL WORKS ONLY)	: <del>-</del>
9)	ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)	90 days
10)	TENDER OPENED ON (DATE & TIME)	04-05-2016 at 2:30 P M
11)	NUMBER OF TENDER DOCUMENTS SOLD (ATTACH LIST OF BUYERS)	two
12)	NUMBER OF BIDS RECEIVED	two
13)	NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS	two
14)	BID EVALUATION REPORT (ENCLOSE A COPY)	Enclosed
15)	NAME AND ADDRESS OF THE SUCCESSFUL BIDDER	M/S. Hawan Const Co
16)	CONTRACT AWARD PRICE	Rs.21,91,218/=
17)	RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (I.E 1 $^{\rm ST}$ , $2^{\rm ND}$ , $3^{\rm RD}$ EVALUATION BID)	(1)M/S Hawan Const Co (2)M/S. Al Rehman Const & Cont
18)	METHOD OF PROCUREMENT USED :- (TICK ONE)	
a)	SINGLE STAGE-ONE ENVELOPE PROCEDURE	Domestic
b)	SINGLE STAGE-TWO ENVELOPE PROCEDURE	
c)	TWO STAGE BIDDING PROCEDURE	
d)	TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE	-

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED I.E EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19)	APPROVING AUTHORITY FOR AWARD OF CONTRACT	M.D, KW&SB.
20)	WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLANT?	Yes V No
21)	ADVERTISEMENT	
i)	SPPRA website (If yes, give date and SPPRA Identification No.)	Yes SPPRA S. NO.27663
		No
ii)	News Papers (If yes, give names of newspapers and dates)	Yes The Express tribune, Jurrat, Aman & Sindh Jaag dt.16,17-04-2016
		No NO
22)	NATURE OF CONTRACT	Local √ Int.
23)	WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy)	Yes √ No
24)	WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy)	Yes V No
25	WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?	Yes No V
26)	WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?	Yes N No
27)	WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)	Yes V No
28)	WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?	Yes V No
29)	Whether names of the bidders and their quoted prices were read out at the time of opening of bids?	Yes √ No
30)	WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT? (Attach copy of the bid evaluation report)	Yes V No

31)	ANY COMPLAINTS RECEIVED (If yes, result thereof)	Ves	
	(ii yee, result thereon)	Yes	. <del></del>
		No	NO
32)	ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER		
02)	NOTICE / DOCUMENTS (If yes, give reasons)	Yes	-
		No	NO
221	WAS THE EXTENSION MADE IN DESPONSE TIME?		110
33)	WAS THE EXTENSION MADE IN RESPONSE TIME? (if yes, give reasons)	Yes	
		No	
			NO
34)	DEVIATION FROM QUALIFICATION CRITERIA (If yes give reasons)	Yes	
		No	-
		INO	NO
35)	WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED	Yes √	No
36)	WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IT SO, DETAIL TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:		
	(if yes, enclosed a copy)	Yes	No V
37)	Were proper safeguards provided on mobilization advance payment in the contract (Bank guarantee etc.)?	Yes	No V
38)	Special conditions, if any (If yes, give brief Description)	Yes	1_
		No	NO
39)	Date of Award of Contract: .D.D.(P)/Acctts/2015-16/972 dt.23-05-2016	\	INO
	ALITHODIZED OFFICED	(Sarda (Shah) esident gineer gji Divish (Pumping)	
		1/	

š

### (recomvite render)

(a).	Name of Procuring Agency	Dhabeji (Pumping) Division, KW&SB
(b).	Brief Description of Work:	PROVIDING / FIXING OF ROLLER BEARING NO.20232 AND REPAIR / RECONDITIONING OF MULTIDIMENSIONAL PUMP CASING OF PUMP SET NO.3 OF 1 <sup>ST</sup> . PHASE PUMP HOUSE, DHABEJI.
(c)	Procuring Agency Address:	Dhabeji Pumping Station, Tehsil Mirpur Sakro, Dhabeji Town, Distt: Thatta
(d).	Estimate Cost	On Item rate basis.
(e).	Amount of Bid Security :	02% of Bid amount.
(f).	Period of Bid validity :	90 Days.
(g).	Security Deposit (including Bid Security) :	<u>10%</u>
(h).	Venue, Time and Date of Bid Opening :	The Tender in sealed cover superscribed with the name of the work should be dropped in the Tender Box kept in office of the Chief Engineer (IP&D) at Room No.5, Block "E", 9th Mile, Karsaz, Karachi on
(i).	Deadline for submission of Bid along with time.	4/.5/ .2016 at 02:00 PM.
(j).	Time for completion from From written order commence:	10 Days
(k).	Liquidity damage :	0.5% of Bid Cost per day of delay
(1).	Bid issued to Firm :	NIS. Haivan. Construction, Co R. NO, 18, Date, 26-06-2016
(m).	Deposit Receipt No.& Date:	K.NO, 18, Date, 26-06-2016
ŗ	Amount:  Resident loginger Pumpingi Resident logineer	Rs.2,000/=  ASSISTANT ACCOUNTS/  TEXTURE A/C SECTION  Authority issuing bidding Document.

# NAME OF WORK:- PROVIDING / FIXING OF ROLLER BEARING NO.20232 AND REPAIR / RECONDITIONING OF MULTIDIMENSIONAL PUMP CASING OF PUMP SET NO.3 OF 1<sup>ST</sup>. PHASE PUMP HOUSE, DHABEJI.

(B) Description and rate of Items based (On Item rate basis)

Item	Qty.	Description of item to be		Rate	Unit	Amount in
No.		executed at site	Amount (in Figures)	Amount (in Words)		Rupees
1.	02Nos.	Supply of Barrel Roller Bearing No.20232 CCK/W-33 with Adaptor Sleeve for Pump shaft & Bearing housing shaft.		Four lacs two hundred	Each	800,400
2. (i).	02Jobs	Fixing the Bearing with detail of Services:- Vibration Analysis Service Fee.	51,750	Fifty one thousand seve hundred & fift	n Job	103,500
ii).	02Jobs	Dynamic Balancing service Fee.	92,000	Ninly two Thou	5 Job	184,000
iii).	02Jobs	Service fee for Laser alignment / checking.	55,200	Fifty five thou sand two hundre		110,400
iv).	02Jobs	Service fee for Bearing mounting / dis-mounting.	33,350	Thirty three the usand three hur	14	66,700
(v).	01Job	Transportation charges for all equipment.	13,800	Thirteen thousand eight hundred.	y <sub>Job</sub>	13,800
vi).	01Job	Weight / Shims / Lubricants of SKF Charges.	14,490	four kindred ninty		14,490
vii).	01Job	Up & Down SKF certified Engineer (03 Days)	20,700	Twenty thousand Seven hundred	Job	20,700
3.	01Job	Reconditioning of Multidimensional Pump casing Top cover of MAN Pump type RRs-7 (Spl) by dismantling pump distributor base ring & Inserting stuffing box, gland nuts etc. & Re-building, re-dressing the deteriorated portion with great accuracy with suitable high class cast iron Welding rod, welding process i/c machining, polishing & buffing to bring to finished size as per actual requirement and making 10 Nos. threaded hole 12.5mm dia, depth 85mm, size of Cover base outer dia 1470mm ID=638mm and other Collar dia 820mmwidth 800mm after redressing, reassembling the dismantled parts with New S.S. Nuts 20mm dia & 90mm length fixed at counter sink hole 25mm dia i/c P/F S.S. Strip 1" x 3" by welding & duly tightening at required torque & locked by S.S. welding as per instruction of Engineer incharge.	579,496	Five lacs Seventy nine Thousand four hundre I nenting Six	Job	579,496
4.	20Kgs.	Providing Grease LGHP 2/1		Seven thousar four hundred seventy five	Kg.	149,500

			4			
Item	Qty.	Description of item to be		Rate	Unit	Amount in
No.		executed at site	Amount (in Figures)	Amount (in Words)		Rupees
5.	01Job	Balancing of Multi- dimensional Pump distributor by dynamic Balancing m/c & vibration analysis having distributor dia 4ft. & width 8" i/c Inner hole 3' as per instruction of Engineer inchage.	116,558	One lac sizteun thous- and five hun- died of fifty eight.	Job	116,558
6.	01Job	Loading and unloading of Multidimensional Pump Casing from Dhabeji to Karachi & back Karachi to Djabeji.	31,674	Thirty one Thousand six hundred & Seventy four	Job	31,674

Total: Rs: 21,91,218.

Daded (The Linguist)

1/We hereby quoted Rs. 21,91,218 (Rupees
Twenty one lac Ninty one thousand
two hundred of eighten Only)
execution of above work and IV We hereby undertaking accept all clauses of SPPR-2010 and comply the Rules of KW&SB.

Signature of Contractor With name of firm & Seal

Address Hawan Const. Co. HAWAN CONSTRUCTION CU.

Contact #

nn received in sealed Cover no., Tender Opening Committee.

of bid and Size (Ridor Rs. 4 JWW)

No. 12079389 0 29/4/16

Mis Holed Rs. 2191 218/

Super Cut Out to


A.O. (E&M) Water (Merebar/Secretary

Mineund Tero Hundal Guleer

1/2

S.E. (KMC) (Member) Internal Audit-IAMO

Du (DeE)



Isomera to W Sq. Sale AND NICH of any Card No. 13 Dr. VI. 3 dated 16-5-16.

(RUPEES FIVE THOUSAND ONLY)


REEMENT

Between
M/s. Hawan Construction Co.,
and

Karachi Water & Sewerage Board.

This agreement made on this Aday of May 2016, between Karachi Water & Sewerage Board, Block-B, 9<sup>th</sup> Mile Shahra-e-Faisal, Karsaz, Karachi, through its Chief Engineer (E&M)-Water / S.E. (P&F)-I, KW&SB, hereinafter called the Board (hereinafter called the employer of the one part) and M/s. Hawan Construction Co., Karachi, hereinafter called the Contractor of the other part.

Whereas the KW&SB has accepted the Contractor's Tender here unto Annexed and marked 1/2 dated: 04.05.2016 for the work of "PROVIDING / FIXING OF ROLLER BEARING NO.20232 AND REPAIR / RECONDITIONING OF MULTIDIMENSIONAL PUMP CASING OF PUMP SET NO.3 OF 1<sup>ST</sup>. PHASE PUMP HOUSE, DHABEJI". Estimated cost: (On Item rate basis) under SPPR-2010. The total sanctioned amount is Rs.21,91,218/= (Rupees Twenty One Lac PAGE 1 OF 3



SHAHID SALEEM Stamp Vendor Licence No.66, Shop No.1, Karim Plaza Gulshan-e-Inbal, Block-14, Karachi

1 8 MAY 2016

(RUPEES TWO THOUSAND ONLY)


225076 K-HAU R R AM
Through No:85 UC-13192 Advocat
Purposition Votes
Stamp Votes
Not For the Stamp Votes
Stamp Votes
That For the Stamp Votes
Stamp Votes
That For the Stamp Votes
Stamp Votes
That For the Stamp Votes
That For the Stamp Votes
The Stamp Vot


Ninety One Thousand Two Hundred Eighteen only) as evaluated / recommended by Procurement / Evaluation Committee-I, KW&SB vide Para-135/N and financially concurred by the Finance Department, KW&SB vide Para-139 to 153/N duly approved by the Managing Director, KW&SB vide Para-155/N as per Contractor's quoted amount, the amount put to tender. According to the specifications and general terms and conditions vide Para-7&8 CPWA Code duly signed by the Contractor have made them fully acquainted with its meanings.

WHEREAS 10% Security Deposit (02% Earnest Money on Quoted amount is deposited by Contractor in favour of KW&SB) will be deducted from the Contractor's bill and such amount have given a lien over as security for the due fulfillment of the contract and the Contractor abide all the terms and conditions and aforesaid specification of the tender. Security Deposit deducted to be refunded after three months of satisfactory completion of the work.

The payment to be made by KW&SB to the contractor as per prevailing legal / codal practice

PAGE 2 OF 3





海域網體系為LEEM Stamp Vendor Licence No.66, Shop No.1, Karim Plaza Gulshame-Iqbal, Block-14, Karachi

DATE ..... 9. MAY 2016

ligh Witt gurpose ... Value Rs.

**類UHAMMAU SABAR** Advocate

Stamp Vendor All & Divorce Deed I melns Mat Passonsible Any Fake Documentation

> The Contractor due hereby bind themselves their heirs successors / legal representatives and assignee to pay 0.5% of Bid Cost per day of delay to the KW&SB or such smaller amount fixed by the competent authority. The time for completion of this work is within (1) Days.

IN WITNESS WHEREOF the said parties have set their respective hands on this

M/s. Hawan Construction Co., (Contractor)


RESIDENT

SUPERINTENDING ENGINEER (PUMPING & FILTER)-I, KW&SB

LRUPEES ONE HUNDRED ONE

CHIEF ENGINEER (E&M)-WATER K.W.& S.B.

Ups Houst Association



EHAHID SALEEM Stamp Vendor Licence No.66, Shop No.1, Karim Plaza Gulshan-e-Igbal, Block-14, Karachi \$34418

ADAGAT ALI SIDDIQUI

Metric La 13353 Advance Deed Mot For Use Free Will & Divorce Deed Mot For Use Free Will & Divorce Deed Mot For Use Free Pocumentation

PRIPEES TWO HIMPRED CHEST

### AGREEMENT

### Between

M/s. Hawan Construction Co., and Karachi Water & Sewerage Board.


Name of Work:-

PROVIDING / FIXING OF ROLLER BEARING NO.20232
AND REPAIR / RECONDITIONING OF
MULTIDIMENSIONAL PUMP CASING OF PUMP SET NO.3
OF 1<sup>ST</sup>. PHASE PUMP HOUSE, DHABEJI.

M/s. Hawan Construction Co., (Contractor)

RESIDENT ENGINEER DHABEJI (PUMA NG) DVISION, KW.

RUPEES TWO HUNDRED OMIT



SHAHID SALEEM Stamp Vendor Culshangelabel, Block-14, Karachi

TOADAGAT ALI SIDDIGUT Stamp Vendor

Stamp Vendor

Not For Use Tree Will & Divorce Deed

sendor Not Responsible Any Fake Documentation

### AGREEMENT

Between


M/s. Hawar Construction Co., and Karachi Water & Sewerage Board.

Name of Work:-

PROVIDING / FIXING OF ROLLER BEARING NO.20232 REPAIR RECONDITIONING MULTIDIMENSIONAL PUMP CASING OF PUMP SET NO.3 PHASE PUMP HOUSE, DHABEJI.

M/s. Hawan Construction Co., (Contractor)

RESIDENT ENGINEER D'ABEJI (PUMP) DIVISION,



Licence No.66, Shop No 1, Karim Plaza Sulshan-e-Igbal, Block-14, Karachi

PROPERTY NUMBER OF STREET

### AGREEMENT

### Between

M/s. Hawan Construction Co., and Karachi Water & Sewerage Board.

Name of Work:-

PROVIDING / FIXING OF ROLLER BEARING NO.20232
AND REPAIR / RECONDITIONING OF
MULTIDIMENSIONAL PUMP CASING OF PUMP SET NO.3
OF 1<sup>ST</sup>. PHASE PUMP HOUSE, DHABEJI.

M/s. Hawan Construction Co., (Contractor)

RESIDEN ENGINEER DHABEJI (PUX 1936) JIVISION, KW



### KARACHI WATER & SEWERAGE BOARD OFFICE OF THE CHIEF ENGINEER (E&M)-W

Block "B", 9th Mile, Sharea Faisal, Karachi Ph: (021) 99245028 Fax: (021) 99245027

> No.KW&SB/CE/E&M-W/2016/ 41 Dated: 2) - US- 2016

M/s. Hawan Construction Co... Contractor. Karachi.

27663

### LETTER OF ACCEPTANCE / SANCTION LETTER

PROVIDING / FIXING OF BEARING NO.7324 BCBM, 6324 M/C-3 & 23130 CC/W-33 FOR MODIFIED PUMP SET "B" AT K-2 PUMP HOUSE. DHABEJI

On behalf of the employers, it is notified that following the approval of the Managing Director, KW&SB vide Para-103/N, your bid for the subjected work is hereby accepted for the sum of Rs.20,40,134/= (Rupees Twenty Lac Forty Thousand One Hundred Thirty Four only) as worked out / evaluated by Procurement / Evaluation Committee-I vide Para-115/N and financially concurred by Finance Department, KW&SB vide Para-119 to 132/N duly approved by M.D., KW&SB vide Para-134/N. The expenditure is chargeable to B.G. No.6123-27 for the financial year 2015-2016.

There is now binding contract between KW&SB and M/s. Hawan Construction Co.

In accordance with the existing practice in vogue in KW&SB, you are required to enter in to and execute a Contract agreement. This agreement shall be signed by the employer and M/s. Hawan Construction Co.

Provide with the 02% @ Rs.20,40,134/= of above cost as performance | security in accordance with existing clause of SPPR Rules-2010 in shape of Bank Guarantee / Pay order or Bank Draft from any scheduled Bank of Pakistan.

You are therefore, directed to contact Resident Engineer, Dhabeji (Pumping) Division Office for execution of Agreement, the value of Stamp paper will be Rs. 7,140/= @ 0.35% of sanctioned cost which should be produced by you.

All correspondence onward shall be carried out through Superintending Engineer (P&F)-1, KW&SB.

In case of failure, the Letter of Acceptance / Sanction Letter shall be stand cancelled.

> ( Noor Muhammad Chohan ) Chief Engineer (E&M)-W K. W., &, S. B.

### Copy to:-

1. The D.C.E. (E&M)-W, KW&SB.

- Laret 2. The S.E.(P&F)-1, KW&SB. With directives to abide all codal formalities under Rules SPPR-2010 before submission of Bill. Original work file of the above subjected work is enclosed herewith.
- 3. The Director Accounts, KW&SB.
- 4. The A.D. (LFA), KW&SB.
- Office copy.

### OFFICE OF THE RESIDENT ENGINEER DHABEJI DIVISION (P)KW&SB.

NO: R.E/Dhabeji/Division (P)/Acctts/2015-16/973

Dhabeji the 23<sup>rd</sup> May,2016

M/S. Hawan Construction Co. Contractor, Karachi.

## Sub: - WORK ORDER FOR THE WORK P/F OF BEARING NO.7324 BCBM, 6324 M/C-3 & 23130 CC/W-33 FOR MODIFIED PUMP SET "B" AT K-2 PUMP HOUSE DHABEJI.

Your tender dated:- 04-05-2016 for Rs.20,40,134/= worked out / evaluated by the procurement evaluation committee – 1, has been approved by the Managing Director Karachi Water & Sewerage Board, on item rate basis, under SPPRA- 2010.

The finance department has already been concurred and booked amounting to Rs.20,40,134/=

You are further requested to please start the work as per Design and Specification. The date of commencement may be reckoned with effect from 23-05-2016

The work is to be completed within (07) days positively, failing which penalty 0.5 % per day of Bid cost for delaying, will be imposed / recovered as per terms and conditions of the contract.

It is also mentioned here that the work is to be carried out as per specification instructions of the Engineer In charge.

(Sardar Shah) RESIDENT ENGINEER DHABEJI DIVISION (PUMPING) KW&SB

### Copy to

- 1. The Chief Engineer (E&M) KW&SB Karachi.
- 2. The Superintending Engineer (P & F-1) KW&SB Dhabeji.
- 3. The Assistant Director (Audit) KW&SB Karachi.
- 4. The Assistant Executive Engineer concerned Dhabeji.
- 5. The spare copy for bill.

(Sardar Shah) RESIDENT ENGINEER DHABEJI DIVISION (SAMPING)

(W&SF

## SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS WORTH 50 MILLION (PKR) OR ABOVE

1)	NAME OF THE ORGANIZATION / DEPTT:	Karachi Water & Sewerage Board
2)	PROVINCIAL / LOCAL GOVT. / OTHER	Local Govt Dep't
3)	TITLE OF CONTRACT	P/F Bearing Set "B" at K-2
4)	TENDER NUMBER	Through Press/Website ID. 27663
5)	BRIEF DESCRIPTION OF CONTRACT	P/F of Bearing NO.7324 BCBM, for Modified Pump Set "B" K-2 Dhabeji.
6)	FORUM THAT APPROVED THE SCHEME	M.D, KW&SB
7)	TENDER ESTIMATED VALUE	Rs.18,44,042/=
8)	ENGINEER'S ESTIMATE (FOR CIVIL WORKS ONLY)	-
9)	ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)	90 days
10)	TENDER OPENED ON (DATE & TIME)	04-05-2016 at 2:30 P.M
11)	NUMBER OF TENDER DOCUMENTS SOLD (ATTACH LIST OF BUYERS)	two
12)	NUMBER OF BIDS RECEIVED	two
13)	NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS	two
14)	BID EVALUATION REPORT (ENCLOSE A COPY)	Enclosed
15)	NAME AND ADDRESS OF THE SUCCESSFUL BIDDER	M/S. Hawan Const Co
16)	CONTRACT AWARD PRICE	Rs.20,40,134/=
17)	RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (I.E $1^{\rm ST}$ , $2^{\rm ND}$ , $3^{\rm RD}$ EVALUATION BID)	(1)M/S Hawan Const Co (2)M/S. Saim & Co
18)	METHOD OF PROCUREMENT USED :- (TICK ONE)	
a)	SINGLE STAGE-ONE ENVELOPE PROCEDURE	Domestic
b)	SINGLE STAGE-TWO ENVELOPE PROCEDURE	_
c)	TWO STAGE BIDDING PROCEDURE	
d)	TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE	-
PLEA	SE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTE	ED I.E EMERGENCY, DIRECT

CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19)	APPROVING AUTHORITY FOR AWARD OF CONTRACT	M.D, KW&SB.
20)	WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLANT?	Yes √ No
21)	ADVERTISEMENT	
i)	SPPRA website (If yes, give date and SPPRA Identification No.)	Yes SPPRA S. NO.27663
		No
ii)	News Papers (If yes, give names of newspapers and dates)	Yes The Express tribune, Jurrat, Aman & Sindh Jaag dt.16,17-04-2016
		No NO
22)	NATURE OF CONTRACT	Local √ Int.
23)	WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy)	Yes √ No
24)	WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy)	Yes V No
25	WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?	Yes No V
26)	WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?	Yes V No
27)	WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)	Yes V No
28)	WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?	Yes √ No
29)	Whether names of the bidders and their quoted prices were read out at the time of opening of bids?	Yes √ No
30)	WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT? (Attach copy of the bid evaluation report)	Yes V No

31)	ANY COMPLAINTS RECEIVED		
	(If yes, result thereof)	Yes	-
		No	NO
32)	ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER		
32)	NOTICE / DOCUMENTS (If yes, give reasons)	Yes	1.
		No	NO
221	WAS THE EXTENSION MADE IN RESPONSE TIME?		
33)	(if yes, give reasons)	Yes	
		No	NO
			1,10
34)	DEVIATION FROM QUALIFICATION CRITERIA (If yes give reasons)	Yes	
		No	NO.
			NO
35)	WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED	Yes √	No
36)	WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IT SO, DETAIL TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD: (if yes, enclosed a copy)	Yes	No V
		165	INO V
37)	Were proper safeguards provided on mobilization advance payment in the contract (Bank guarantee etc.)?	Yes	No √
38)	Special conditions, if any (If yes, give brief Description)	Yes	
		No	-
39)	Date of Award of Contract: .D.D.(P)/Acctts/2015-16/973 dt.23-05-2016		NO
	Signature & Official Stamp of	(Sardar Shah) esideix stineer ji Division toinping	
		/	

### (Re-invite Tender)

Dhabeji (Pumping) Division, KW&SB Name of Procuring Agency: a). PROVIDING / FIXING OF BEARING NO.7324 Brief Description of Work: (b). BCBM, 6324 M/C-3 & 23130 CC/W-33 FOR MODIFIED PUMP SET "B" AT K-2 PUMP HOUSE, DHABEJI. Dhabeji Pumping Station, Tehsil Mirpur Sakro, Procuring Agency Address: (c) Dhabeji Town, Distt: Thatta On Item rate basis. Estimate Cost (d). 02% of Bid amount. Amount of Bid Security (e). 90 Days. Period of Bid validity (f). Security Deposit (g). 10% (including Bid Security) The Tender in sealed cover superscribed with Venue, Time and Date of (h). the name of the work should be dropped in the Bid Opening Tender Box kept in office of the Chief Engineer (IP&D) at Room No,5, Block "E", 9th Mile, Karsaz, Karachi on 4/8/ .2016 at 02.30 PM by Procurement Committee-I, KW&SB. Deadline for submission of (i). 4/5/ .2016 at 02:00 PM. Bid along with time. (j). Time for completion from From written order commence: 07 Days 0.5% of Bid Cost per day of delay (k). Liquidity damage MIS. Hacoan Construction Co, (1). Bid issued to Firm R.NO. 16, Date, 26.04.2016. Deposit Receipt No.& Date: (m). Rs.2,000/= Amount:

Dhabeii Divisio

Resident Endmeer

RIVERUE A/C SECTION

Authority is suing bidding Document.

# ' NAME OF WORK:- PROVIDING / FIXING OF BEARING NO.7324 BCBM, 6324 M/C-3 & 23130 CC/W-33 FOR MODIFIED PUMP SET "B" AT K-2 PUMP HOUSE, DHABEJI.

(B) Description and rate of Items based (On Item rate basis)

Item	Qty.	Description of item to be		Rate	Unit	Amount in
No.		executed at site	Amount	Amount		Rupees
1.	02Nos	Providing & Fixing of Bearing No.7324 BCBM, SKF Brand at Top side of Pump Shaft along with following Services:-	(in Figures)	(in Words) One lac Seventy two thou sand two hundred and seventy	Each	3,44,540
	01Job	Vibration Analysis Service Fee.	51,750	seven hundred and fifty.	Job	51,750
	01Job	Dynamic Balancing Service Fee	1,04,650		Job	1,04,650
	01Job	Laser alignment / checking	97,750	Nine Seventy thousand Seven hundred and	Job	97,750
	02Jobs	Bearing Mounting and dis- mounting by Digital Heater.	40,250	Forty thousand two hundred and fifty.	Job	80,500
	01Job	Transportation charges.	40,250	torty thousand the	Job	40,250
	01Job	Weight / Shims / Lubricants of SKF charges.	19,550	Nineten housand five hundred and	Job	19,550
	01Job	Up & Down of SKF Certified Engineer.	41,400	Forty One - thousand and four hundred	Job	41,400
2.	02Nos	Providing & Fixing of Bearing No.23130 CC/W- 33, SKF Brand at Intermediate shaft along with following Services:-	1,42,140	One lae Forty two thousand one hundred and forty.	Each	2,84,280
	01Job	Vibration Analysis Service Fee.	63,250	Sixty three thousand fifty	Job	63,250
	01Job	Dynamic Balancing Service Fee	1,26,500	One lactwenty Six housand and fine	Job	1,26,500
	01Job	Laser alignment / checking	120,750	seventradied and fifty	Job	1,20,750
	02Jobs	Bearing Mounting and dismounting by Digital Heater.	51,750	fifty One thousand seven hundred and fifty	Job	103,500
	01Job	Weight / Shims / Lubricants of SKF charges.	21,850	Twenty One thouse	ul <sub>Job</sub>	21,850
	01Job	Up & Down of SKF Certified Engineer.	41,400	forty One thousand and four hundred	<b>ℓ</b> Job	41,400
3.	02Nos	Providing & Fixing of Bearing No.6324 M/C-3, SKF Brand at Lower end of Pump Shaft along with following Services:-	99,590	Ninety nine thousa five hundred and Ninety.	nd Each	1,99,180
	01Job	Vibration Analysis Service Fee.	40,250	forty thousand fur hundred and fifty.	Job	40,250

		۰	
	r	۰	
	٢	۰	
	٢	۰	
	٢	۰	
1	٢	۰	
1	٢	۱	
1	٢	۱	
	^	۱	
	^	۱	
	^	۱	

Item	Qty.	Description of item to be		Rate	Unit	Amount in
No.		executed at site	Amount (in Figures)	Amount (in Words)		Rupees
	0ileb	Dynamic Balancing Service Fee	46,575	Forty Six thousand five hundred and several	doly	46,575
	OlJob	Laser alignment / checking	33,789	Seven hundred and Eighty nine	Job	33,789
	02Jobs	Bearing Mounting and dis- mounting by Digital Heater.	40,250	Forty housand two humolred and fifly.	Job	80,500
	01Job	Weight / Shims / Lubricants of SKF charges.	18,400	Eighteen thousand and four hundred	Job	18,400
	01Job	Up & Down of SKF Certified Engineer.	20,700	Twenty thousand and seven humbre	<b>J</b> !ob	20,700
4.	20Kgs.	Grease LGMT 3/1, SKF Brand	2,941	Two thousand wire hundred and forty one.	Kg.	58,820

20,40,134

Residen

I/We hereby quoted Rs. 20, 40, 134 (Rupees

Twenty lac Forty Thousand One hundred and Thirty four

execution of above work and I / We hereby undertaking accept all clauses of SPPR-2010 and comply the Rules of KW&SB.

HAWAN CONSTRUCTION CO.

Signature of Contractor With name of firm & Seal

Address Haman Const. Co

Contact #

- 1-Tender/Quotation received in sealed Cover and open by Tender Opening Committee.
- 2- No cutting or everyciting found/cutting or eventuiting found.
- 3- Contractor has enclosed Earnpst money


Draw on Fuglat Sell
4- Contractor is 17 Howard Poster to
has quated Rs 20 40124

A.O. (E&M)-Water (Member/Secretary

S.E. (KMC) (Member)

Internal Audit-ICMC (Member)

a. (PSE)



SHAHID SALEEM Stamp Vendor Licence No.66, Shop No.1, Karim Plaza Gulshan-e-Iqbal, Block-14, Karaehi 8 MAY 2016

(RUPEES TWO THOUSAND ONLY)

s 235075

Lead to M. S. WAJAHAT ALI

Purpose

No. 1568 Advocate

Mature R:

Many Venu

Not For Ust

Samp Mat Responsible Any Fake Documentation

### AGREEMENT


Between

M/s. Hawan Construction Co., and Karachi Water & Sewerage Board.

This agreement made on this Aday of May 2016, between Karachi Water & Sewerage Board, Block-B, 9<sup>th</sup> Mile Shahra-e-Faisal, Karsaz, Karachi, through its Chief Engineer (E&M)-Water / S.E. (P&F)-I, KW&SB, hereinafter called the Board (hereinafter called the employer of the one part) and M/s. Hawan Construction Co., Karachi, hereinafter called the Contractor of the other part.

Whereas the KW&SB has accepted the Contractor's Tender here unto Annexed and marked 1/2 dated: 04.05.2016 for the work of "PROVIDING / FIXING OF BEARING NO.7324 BCBM, 6324 M/C-3 & 23130 CC/W-33 FOR MODIFIED PUMP SET "B" AT K-2 PUMP HOUSE, DHABEJI". Estimated cost: (On Item rate basis) under SPPR-2010. The total sanctioned amount is Rs.20,40,134/= (Rupees Twenty Lac Forty Thousand One Hundred Thirty Four only) as PAGE 1 OF 3





STAMPORE	CE CITY COURT, KARACHI
15: 110 1	1 - Sa Sant HOVE
Michael Com	0355
Vi	3 11. Dated 16-5-16
On hi	C1X 16-3-10
for the party.	2 11-5-16
E. No:	


(RUPEES FIVE FROUSAND ONLY)

evaluated / recommended by Procurement / Evaluation Committee-I, KW&SB vide Para-115/N and financially concurred by the Finance Department, KW&SB vide Para-119 to 132/N duly approved by the Managing Director, KW&SB vide Para-134/N as per Contractor's quoted amount, the amount put to tender. According to the specifications and general terms and conditions vide Para-7&8 CPWA Code duly signed by the Contractor have made them fully acquainted with its meanings.

WHEREAS 10% Security Deposit (02% Earnest Money on Quoted amount is deposited by Contractor in favour of KW&SB) will be deducted from the Contractor's bill and such amount have given a lien over as security for the due fulfillment of the contract and the Contractor abide all the terms and conditions and aforesaid specification of the tender. Security Deposit deducted to be refunded after three months of satisfactory completion of the work.

The payment to be made by KW&SB to the contractor as per prevailing legal / codal practice





SHAHID SALEEM Stamp Vendor Licence No.55, Shop No.1, Karim Plaza Gulshan-e-Ighal, Block-14, Karachi 2016

Swo235022 18 MAY 2016

Jassi To Ven 18 MAY 2016

January Control of C

(RIPERS ONE HONDRED OFFI

The Contractor due hereby bind themselves their heirs successors / legal representatives and assignee to pay 0.5% of Bid Cost per day of delay to the KW&SB or such smaller amount fixed by the competent authority. The time for completion of this work is within (07) Days.

IN WITNESS WHEREOF the said parties have set their respective hands on this

218 day May, , 2016.

M/s. Hawan Construction Co., (Contractor)

RESIDENT PAGINEER DHABEJI (PUMITE DIVISION, KW&S SUPERINTENDING ENGINEER (PUMPING & FILTER)-I, KW&SB


CHIEF ENGINEER (E&M)-WATER

WITNESSES:

2

111.16.61

PAGE 3 OF 3



MUHAMMAD JUNAID Stamp Vendor Licence No.77, Shop No.147, Nashriq Centre

(RUPEES FIFTY ONLY)

Gulshange-lgbal, Block-14, Karachi a Sprough Alle Millerst ..... Stamp A State of the A Divorce Deed Mandor Not Responsibilities - "No Documentation

### AGREEMENT

### Between

M/s. Hawan Construction Co., and Karachi Water & Sewerage Board.

Name of Work:-

PROVIDING / FIXING OF BEARING NO.7324 BCBM, 6324 M/C-3 & 23130 CC/W-33 FOR MODIFIED PUMP SET "B" AT K-2 PUMP HOUSE, DHABEJI.

M/s. Hawan Construction Co., (Contractor)

RESIDENT ENGINEER DHABEJI (PUME NG) PIVISION,

### NIT No.SPPRA Serial No.27663

Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)

Description of work: <u>RECONDITIONING / RE-BUILDING AND RE-FURBISHING</u>

OF DOUBLE ENTRY IMPELLER AND PUMP CASING OF 35

MGD WEIR PUMP SET 'E' AT K-II PUMP HOUSE, DHABEJI

Date of Opening:

04-05-2016

### **BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT**

Eligibility/ Qualification Criteria:

		Bidder	s' Name
S. No.	Eligibility / Qualification Criteria	M/s.Al-Rehman Construction & Contractor	M/s.Hawan Construction Co
1:	Registration with PEC (if applicable)	N/A	N/A
2.	NTN	Yes	Yes
3.	Sales Tax Registration (FBR)	N/A	N/A
4.	Registration with Sindh Revenue Board (SRB)	Yes	Yes
	Qualification Criteria:		
5.	Minimum three years experience of relevant field.	Yes	Yes
6.	Turnover of at least last three years	Yes	Yes
7.	Required Bid Security is attached.	Yes	Yes
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N/A
10.	Qualified/ disqualified	Qualified	Qualified

(Faisal Ameer) D.A.O (E&M-W) Member / Secretary (Saif-ul-Haque) Additional Director Internal Audit – KMC Member (Maqsood Ahmed Shaikh) Superintending Engineer (KMC) Member

(Intekhab Ahmed Rajput)

S.E (P&F)-I Member (Fahim Akhter Zaidi) Director (Design & Estimate)

### NIT Sr. No. SPPRA Serial No.27663

### Method of Procurement: Single Stage Single Envelope.

Name of Work:

RECONDITIONING / RE-BUILDING AND RE-FURBISHING OF DOUBLE ENTRY IMPELLER AND PUMP CASING OF 35 MGD WEIR PUMP SET 'E' AT K-II PUMP HOUSE, DHABEJI

### MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 04-05-2016 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

- 2. Two bidders submitted their bids till the deadline of submission.
  - i. M/s. Al-Rehman Construction & Contractor
  - ii. M/s. Hawan Construction Co.
- 3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
1.	M/s.Al-Rehman Construction & Contractor	Rs.24,98,300/-	Rs.50,000/-	P.O # 03528851 dt:29-04-2016 from Faysal Bank Clifton Branch Karachi.
2.	M/s.Hawan Construction Co.	Rs.24,99,000/-	Rs.50,000/-	P.O # 12074391 dt:29-04-2016 from UBL Shaheed-e-Millat Road Branch Karachi.

- 4. The one bid contain overwriting duly signed.
- 5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

6. The meeting ended with the vote of thanks to and from the chair.

(Faisal Ameer)

D.A.O (E&M-W)

Member / Secretary

(Saif-ul-Haque)

Additional Director Internal

Audit - KMC Member

(Magsood Ahmed Shaikh)

Superintending Engineer (KMC)

Member

(Intekhab Ahmed Rajput)

S.E (P&F)-I Member (Fahim Akhter Zaidi)

Director (Design & Estimate)

### KARACHI WATER & SEWERAGE BOARD

### OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

### **BID EVALUATION REPORT**

33 O	212 1	STILL OF THE STORY
1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	KWSB/DPR/2016/27 published in daily "The Express Tribune" "Jurrat" "Aman" "Sindh Jaag" dt: 13-04-16 as well as Corrigendum was also issued on same news paper dt:16-17 April,2016 SPPRA Serial No.27663 I.D No
3	Tender Description/Name of Work/Item:	RECONDITIONING / RE-BUILDING AND RE- FURBISHING OF DOUBLE ENTRY IMPELLER AND PUMP CASING OF 35 MGD WEIR PUMP SET 'E'AT K-II PUMP HOUSE, DHABEJI
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through Press Publication / SPPRA Web Site
6	Total Bid Documents Sold:	<u>02 Nos</u>
7	Total Bid Received:	<u>02 Nos</u>
8	Technical Bid Opening Date (if applicable):	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) Rejected:	NIL
11	Financial Bid Opening Date:	04-05-2016

### 12 BID EVALUATION REPORT

S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1.	M/s.Al- Rehman Construction & Contractor	Rs.24,98,300/-	1 <sup>st</sup> Lowest	@7.500% Above	Pay Order and other documents are available. P.O # 03528851 dt:29-04-2016 Rs.50,000/-from Faysal Bank Clifton Branch Karachi.	Substantially Responsive
2.	M/s.Hawan Construction Co.	Rs.24,99,000/-	2 <sup>nd</sup> Lowest	@7.530% Above	Pay Order and other documents are available. P.O # 12074391 dt:29-04-2016 Rs.50,000/-from UBL Shaheed-e-Millat Road Branch Karachi.	Substantially Responsive

The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 M/s.Al-Rehman Construction & Contractor declared the lowest responsive bidders by the Committee and recommended for sanction from Competent Authority.

(Faisal Ameer)

D.A.O (E&M-W)

Member / Secretary

(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member

(Maqsood Ahmed Shaikh) Superintending Engineer (KMC)

Member

(Intekhab Ahmed Rajput)

S.E (P&F)-I Member (Fahim Akhter Zaidi) Director (Design & Estimate)

# Name of Work: RECONDITIONING / RE-BUILDING AND RE-FURBISHING OF DOUBLE ENTRY IMPELLER AND PUMP CASING OF 35 MGD WEIR PUMP SET 'E' AT K-II PUMP HOUSE, DHABEJI

																											Zo	Item
	TOTAL QUOTED / CORRECTED BID COST	scope of work.	l) Mechanical parts replacement and supplies are not in our	shout not Adhere during application.	k) Apply a thin layer of Belzona 9411 where Belzona material	the lightly impact zone.	j) Cavitations resistant Belzona 2141 electromeric coating on	surface area of the impeller.	i) Corrosion protective ceramic Belzona 1341 coating on the re-	h) Grinding work	vanes with belzoan 1311 & Belzona 9341 reinforcement.	g) Reinforcement of created portions of disolcated impeller	Belzona 2141.	f) Apple Belzona 2191 surface conditioner before application of	Outlet and Inlet vanes with Belzona 2141.	e) Reparing of all cavities inside of discharge and suction	1311.	double entery impeller discharge suction vanes with Belzona	d) Re-building both sides of 16 Nos badly damaged surface of	1311.	double entry impeller vanes (Inlet and outlet) with Belzona	c) Re-Building both sides of 16 Nos badly damaged surface of	b) Decontamination of blasted surface with Belzona 9111 NF.	a) Surface prepration with grit blasting as per SA 1 1/2 standard.	Scope of Work:		Description of Work	
		1 Jobs																								Quantity		( <b>#</b> 6
		882,000																								Rate		Estimated Cost
		P/Job																								Per	0051	Cost
	2,324,000	882,000																								Amount		
		948,150								-								_							June .	Rate	& Coi	M/s.Al-Re
, , , , , ,	2.498.300	948,150																							1 III O III K	Amount	& Contractor	M/s.Al-Rehman Const.
		948,500				n																			Mate	Data	Constru	M/s.
-7.00000	2 499 000	948,500																							ипоши	Amount	Construction Co.	M/s.Hawan

(Faisal Ameer)
D.A.O (E&M-W)
Member / Secretary

(Saif-ul-Haque) Additional Director Internal Audit – KMC Member

(Maqsood Ahmed Shaikh) Superintending Engineer (KMC) Member

(Intekhab Anned Rajput) S.E (P&F)-1 Member

te

(Fahim Akhter Zaidi) Director (Design & Estimate) Convener

### ATTENDANCE SHEET

### NAME OF WORK:-

NAME OF WORK	
RECONDITIONING / RE-BUILDING AND RE-FURBISHING OF	DOUBLE
ENTRY IMPELLER AND PUMP CASING OF 35 MGD WEIR PUM	P SET 'E'
AT K-II PUMP HOUSE, DHABEJI	

Venue:

The Chief Engineer (IP&D) KW&SB, Room No.5, Block- at 9th Mile

Karsaz, Karachi.

Date:

04-05-2016 at 2:30 PM

### CONTRACTORS / FIRMS / BIDDERS

S.No	Name of Firms / Bidders	Contact No.	Signature
21	ALRehman Col. S.	D. a. a. a.	(CEN)
2	Harrow Cost.		CMM1
1			
	F. 1.2.		
	2		
	,		

### NIT No.SPPRA Serial No.27663

Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)

Description of work:

PROVIDING / FIXING OF BEARING NO.7324 BCBM, 6324

M/C-3 & 23130 CC/W-33 FOR MODIFIED PUMP SET "B" AT

K-2 PUMP HOUSE, DHABEJI

Date of Opening:

04-05-2016

### BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:

		Bidders	s' Name
S. No.	Eligibility / Qualification Criteria	M/s.Hawan Construction Co.	M/s.\$aim & Co
1.	Registration with PEC (if applicable)	N/A	N/A
2.	NTN	Yes	No
3.	Sales Tax Registration (FBR)	N/A	N/A
4.	Registration with Sindh Revenue Board (SRB)	Yes	No
*	Qualification Criteria:		
5.	Minimum three years experience of relevant field.	Yes	No
6.	Turnover of at least last three years	Yes	No
7.	Required Bid Security is attached.	Yes	Yes
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N/A
10.	Qualified/ disqualified	Qualified	Disqualified

(Faisal Ameer)

D.A.O (E&M-W) Member / Secretary

(Saif-ul-Haque) Additional Director Internal Audit - KMC Member

(Magsood Ahmed Shaikh)

Superintending Engineer (KMC)

Member

(Intekhab Ahmed Rajput)

S.E (P&F)-I Member

(Fahim Akhter Zaidi) Director (Design & Estimate)

### NIT Sr. No. SPPRA Serial No.27663

### Method of Procurement: Single Stage Single Envelope.

Name of Work:

PROVIDING / FIXING OF BEARING NO.7324 BCBM, 6324 M/C-3 & 23130 CC/W-33 FOR MODIFIED PUMP SET "B" AT K-2 PUMP

HOUSE, DHABEJI

### MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 04-05-2016 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

- 2. Two bidders submitted their bids till the deadline of submission.
  - i. M/s. Hawan Construction Co.
  - ii. M/s. Saim & Co
- 3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date	
1 1.	M/s.Hawan Construction Co	Rs.20,40,134/-	Rs.41,000/-	P.O # 03528848 dt:29-04-2016 Faysal Bank Clifton Branch Karad	
2.	M/s.Saim & Co.	Rs.20,57,883/-	Rs.41,500/-	P.O # 12074385 dt:29-04-2016 UBL Shaheed-e-Millat Road Karachi.	

- 4. The bids do not contain any cutting or overwriting.
- 5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

6. The meeting ended with the vote of thanks to and from the chair.

(Faisal Ameer)

D.A.O (E&M-W)

Member / Secretary

(Saif-ul-Haque) Additional Director Internal

Audit - KMC Member

(Maqsood Ahmed Shaikh) Superintending Engineer (KMC)

Member

(Intekhab Ahmed Rajput)

S.E (P&F)-I Member (Fahim Akhter Zaidi)

Director (Design & Estimate)

### KARACHI WATER & SEWERAGE BOARD

### OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

### BID EVALUATION REPORT

30/			
1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD	
2	Tender Reference No:	KWSB/DPR/2016/27 published in daily "The "Jurrat" "Aman" "Sindh Jaag" dt: 13-04-16 as we was also issued on same news paper dt:16-17 Apr SPPRA Serial No.27663 I.D No	ell as Corrigendun.
3	Tender Description/Name of Work/Item:	PROVIDING / FIXING OF BEARING N 6324 M/C-3 & 23130 CC/W-33 FOR MO SET "B" AT K-2 PUMP HOUSE, DHABE	DIFIED PUMP
4	Method of Procurement:	Single Stage (One Envelop)	
5	Tender Published:	Through Press Publication / SPPRA Web Site	
6	Total Bid Documents Sold:	<u>02 Nos</u>	
7	Total Bid Received:	<u>02 Nos</u>	
8	Technical Bid Opening Date (if applicable):	N/A	
9	No. of Bid Technically Qualified (if applicable)	N/A	
10	Bid (s) Rejected:	<u>01 No</u>	
11	Financial Bid Opening Date:	04-05-2016	

### 12 **BID EVALUATION REPORT**

S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1.	M/s.Hawan Construction Co	Rs.20,40,134/-	1 <sup>st</sup> Lowest	@14.999% Above	Pay Order and other documents are available. P.O # 03528848 dt:29-04-2016 Rs.41,000/-from Faysal Bank Clifton Branch Karachi.	Substantially Responsive
2.	M/s.Saim & Co.	Rs.20,57,883/-	_	@16.000% Above	Pay Order attached other documents are not available. P.O#12074385 dt:29-04-2016 Rs.41,500/-from UBL Shaheed-e-Millat Road Branch Karachi.	Resnonsive

The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 M/s. Hawan Construction Co. declared the lowest responsive bidders by the Committee and recommended for sanction from Competent Authority.

(Faisal Ameer)

D.A.O (E&M-W)

Member / Secretary

(Saif-ul-Haque) Additional Director Internal

Audit - KMC Member

(Magsood Ahmed Shaikh) Superintending Engineer (KMC)

Member

(Intekhab Ahmed Rajput)

S.E (P&F)-I Member

(Fahim Akhter Zaidi) Director (Design & Estimate)



### KARACHI WATER & SEWERAGE BOARD

### Office of the Chief Engineer (Electrical & Mechanical- W&S Wing) Block "B" 9<sup>th</sup> Mile Shahra-e-Faisal, Karachi

No.D.A.O/E&M-Water/KW&SB/2016/

dated: 04-05-2016.

### NOTICE FOR MEETING

Name of Works:

- 1. RECONDITIONING / RE-BUILDING AND RE-FURBISHING OF DOUBLE ENTRY IMPELLER AND PUMP CASING OF 35 MGD WEIR PUMP SET 'E' AT K-II PUMP HOUSE, DHABEJI
- 2. REPAIR / RECONDITIONING OF 1000 MM DIA SUCTION VALVE (SLUICE VALVE)
  REPLACEMENT OF SEATS OF VALVE FOR PUMP NO.6 AT K-III PUMP HOUSE,
  DHABEJI
- 3. PROVIDING / FIXING OF BEARING NO.7324 BCBM, 6324 M/C-3 & 23130 CC/W-33 FOR MODIFIED PUMP SET "B" AT K-2 PUMP HOUSE, DHABEJI
- 4. MANUFACTURING AND PROVIDING OF SLIP RING SET FOR 1635 KW H.T MOTORS AT K-2 PUMP HOUSE, DHABEJI
- 5. PROVIDING / FIXING OF ROLLER BEARING NO.20232 AND REPAIR / RECONDITIONING OF MULTIDIMENSIONAL PUMP CASING OF PUMP SET NO.3 OF 1ST PHASE PUMP HOUSE, DHABEJI
- 6. REPAIR / MAINTENANCE AND REPLACEMENT OF WORN-OUT PARTS OF 35 MGD WEIR PUMP SET 'E' AT K-2 PUMP HOUSE, DHABEJI
- 7. OVERHAULING OF 24 MGD CAPACITY MAN PUMP TYPE RRS-7 (SPL) NO.5 OF 2<sup>ND</sup> PHASE PUMP HOUSE, DHABEJI.
- 8. REPAIR / RECONDITIONING OF CYLINDER LINNER OF ENGINE NO.5 G7V-40/60 OF 1ST PHASE PUMP HOUSE, DHABEJI.
- 9. REPAIR / MAINTENANCE OF 35 MGD KSB PUMP TYPE RDLV-700-820A PUMP SET NO.2 BY REPLACEMENT OF WORN-OUT PARTS AT K-3 PUMP HOUSE, DHABEJI

As directed by the Convener of the Procurement / Evaluation Committee-I a meeting of the procurement committee to evaluate the bids for the above mentioned works is scheduled to be held on 05-05-2016 at 2.30 p.m in the office of the Convener of the Procurement / Evaluation Committee-I to evaluate the bid and finalize the matter of the above cited works as per SPPRules-2010.

All honorable members are requested to make it convenient to attend the meeting as scheduled, please.

D.A.O (E&M-W) Member / Secretary

### Distribution:

The Director (Design & Estimate), KW&SB
 The S.E (P&F)-I, KW&SB
 The Superintending Engineer (KMC)
 The Additional Director Internal Audit KMC

# COMPARATIVE STATEMENT

# Name of Work: PROVIDING / FIXING OF BEARING NO.7324 BCBM, 6324 M/C-3 & 23130 CC/W-33 FOR MODIFIED PUMP SET "B" AT K-2 PUMP HOUSE, DHABEJI

TOT	4 Gre	Up	We	Bea	Las	Dyr	Vib	Lov	3 Pro	Up	We	Bea	Las	Dyr	Vib	Inte	2 Pro	Up	Wei	Trai	Bea	Lası	Dyn	Vib	Top	1 Pro		No.
TOTAL QUOTED / CORRECTED COST	Grease LGMT 3/1, SKF Brand	Up down of SKF Certified Engineers	Weight / Shims / Lubricants of SKF charges	Bearing Mounting / Dismounting by digital heater.	Laser Alignment / Checking.	Dynamic Balancing service fee	Vibration Analysis Service fee	Lower end of Pump Shaft along with following services:	Providing and fixing of Bearing # 6324 M/C-3, SKF brand at	Up down of SKF Certified Engineers	Weight / Shims / Lubricants of SKF charges	Bearing Mounting / Dismounting by digital heater.	Laser Alignment / Checking.	Dynamic Balancing service fee	Vibration Analysis Service fee	Intermediate Shaft along with following services:	Providing and fixing of Bearing # 23130 CC/W-33, SKF brand at	Up down of SKF Certified Engineers	Weight / Shims / Lubricants of SKF charges	Transportation charges	Bearing Mounting / Dismounting by digital heater.	Laser Alignment / Checking.	Dynamic Balancing service fee	Vibration Analysis Service fee	Top side of Pump Shaft along with following services:	Providing and fixing of Bearing # 7324 BCBM in SKF brand at		Description of Work
	20.00	1.00	1.00	2.00	1.00	1.00	1.00	2.00	t	1.00	1.00	2.00	1.00	1.00	1.00	2.00	t	1.00	1.00	1.00	2.00	1.00	1.00	1.00	2.00		Qua	T
	Kgs	Job	Job	Jobs	Job	Job	Job	Nos		Job	Job	Jobs	Job	Job	Job	Nos		Job	Job	Job	Jobs	Job	Job	Job	Nos		Quantity	
	2,558	18,000	16,000	35,000	29,382	40,500	35,000	86,600		36,000	19,000	45,000	105,000	110,000	55,000	123,600		36,000	17,000	35,000	35,000	85,000	91,000	45,000	149,800		Rate	
	P/Kg	P/Job	P/Job	P/Job	P/Job	P/Job	P/Job	P/Job		P/Job	P/Job	P/Job	P/Job	P/Job	P/Job	P/Job		P/Job	P/Job	P/Job	P/Job	P/Job	P/Job	P/Job	P/Job		Per	
1,774,042	51,160	18,000	16,000	70,000	29,382	40,500	35,000	173,200		36,000	19,000	90,000	105,000	110,000	55,000	247,200		36,000	17,000	35,000	70,000	85,000	91,000	45,000	299,600		Amount	
	2,941	20,700	18,400	40,250	33,789	46,575	40,250	99,590		41,400	21,850	51,750	120,750	126,500	63,250	142,140		41,400	19,550	40,250	40,250	97,750	104,650	51,750	172,270		Rate	Constr
2,040,134	58,820	20,700	18,400	80,500	33,789	46,575	40,250	199,180		41,400	21,850	103,500	120,750	126,500	63,250	284,280		41,400	19,550	40,250	80,500	97,750	104,650	51,750	344,540		Amount	Construction Co.
	2,967	20,880	18,560	40,600	34,083	46,980	40,600	100,456		41,760	22,040	52,200	121,800	127,600	63,800	143,376		41,760	19,720	40,600	40,600	98,600	105,560	52,200	173,768		Rate	
2,057,883		20,880	18,560	81,200	34,083	46,980	40,600	200,912		41,760	22,040	104,400	121,800	127,600	63,800	286,752		41,760	19,720	40,600	81,200	98,600	105,560	52,200	347,536		Amount	

(Faisal Ameer)
D.A.O (E&M-W)
Member / Secretary

(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member

(Maqsobd Ahmed Shaikh) Superintending Engineer (KMC) Member

(Intekhab Ahmed Kajput) S.E (P&F)-I Member

(Fahim Akhter Zaidi)
Director (Design & Estimate)
Convener

### ATTENDANCE SHEET

### NAME OF WORK:-

### NAME OF WORK

PROVIDING / FIXING OF BEARING NO.7324 BCBM, 6324 M/C-3 & 23130 CC/W-33 FOR MODIFIED PUMP SET "B" AT K-2 PUMP HOUSE, DHABEJI.

Venue:

Karsaz, Karachi.

Date:

04-05-2016 at 2:30 PM

### CONTRACTORS / FIRMS / BIDDERS

S.No	Name of Firms / Bidders	Contact No.	Signature
	Sain & Co		months was
	Harvan Cost. Co		dr.
u		*	



### NIT No.SPPRA Serial No.27663

Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)

Description of work: MANUFACTURING AND PROVIDING OF SLIP RING SET

FOR 1635 KW H.T MOTORS AT K-2 PUMP HOUSE, DHABEJI

Date of Opening:

04-05-2016

### BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:

		Bidders	'Name
S. No.	Eligibility / Qualification Criteria	M/s.Al-Rehman Construction & Contractor	M/s.Arhan Enterprises
1.	Registration with PEC (if applicable)	N/A	N/A
2.	NTN	Yes	Yes
3.	Sales Tax Registration (FBR)	N/A	N/A
4.	Registration with Sindh Revenue Board (SRB)	Yes	Yes
	Qualification Criteria:		
5.	Minimum three years experience of relevant field.	Yes	Yes
6.	Turnover of at least last three years	Yes	Yes
7.	Required Bid Security is attached.	Yes	Yes
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N/A
10.	Qualified/ disqualified	Qualified	Qualified

(Faisal Ameer) D.A.O (E&M-W) Member / Secretary

(Saif-ul-Haque) Additional Director Internal Audit – KMC Member (Maqsood Ahmed Shaikh) Superintending Engineer (KMC) Member

(Intekhab Ahmed Rajput)

S.E (P&F)-I Member 4,0

(Fahim Akhter Zaidi) Director (Design & Estimate) Convener

### NIT Sr. No. SPPRA Serial No.27663

Method of Procurement: Single Stage Single Envelope.

Name of Work:

MANUFACTURING AND PROVIDING OF SLIP RING SET FOR 1635 KW H.T MOTORS AT K-2 PUMP HOUSE, DHABEJI

### MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 04-\$05-2016 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

- Two bidders submitted their bids till the deadline of submission.
  - M/s. Al-Rehman Construction & Contractor
  - ii. M/s. Arham Enterprises
- 3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No.	/ Date
1.	M/s. Al-Rehman Construction & Contractor	Rs.19,58,004/-	Rs.40,000/-	P.O # 03528850 dt:29 Faysal Bank Clifton Bran	
4.	M/s.Arham Enterprises	Rs.19,75,032/-	Rs.40,000/-	P.O # 12074388 dt:29 UBL Shaheed-e-Millat Karachi.	

- 4. The bids do not contain any cutting or overwriting.
- 5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

6. The meeting ended with the vote of thanks to and from the chair.

(Faisal Ameer)

D.A.O (E&M-W)

Member / Secretary

(Saif-ul-Haque)

Additional Director Internal

Audit - KMC Member

(Magsood Ahmed Shaikh)

Superintending Engineer (KMC)

Member

(Intekhab Ahmed Rajput)

S.E (P&F)-I Member

(Fahim Akhter Zaidi)

Director (Design & Estimate)

### KARACHI WATER & SEWERAGE BOARD

### OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

### BID EVALUATION REPORT

30/			
1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD	
.2	Tender Reference No:	was also issued on same news paper dt:16-17 Apri SPPRA Serial No.27663 I.D No.	
3	Tender Description/Name of Work/Item:	MANUFACTURING AND PROVIDI RING SET FOR 1635 KW H.T MO PUMP HOUSE, DHABEJI	The same of the sa
4	Method of Procurement:	Single Stage (One Envelop)	
5	Tender Published:	Through Press Publication / SPPRA Web Site	2
6	Total Bid Documents Sold:	<u>02 Nos</u>	
7	Total Bid Received:	02 Nos	
8	Technical Bid Opening Date (if applicable):	N/A	
9	No. of Bid Technically Qualified (if applicable)	N/A	
10	Bid (s) Rejected:	NIL	
11	Financial Bid Opening Date:	04-05-2016	

### 12 BID EVALUATION REPORT

S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1.	M/s.Al- Rehman Construction & Contractor	Rs.19,58,004/-	1 <sup>st</sup> Lowest	@14.999% Above	Pay Order and other documents are available. P.O # 03528850 dt:29-04-2016 Rs.40,000/-from Faysal Bank Clifton Branch Karachi.	Substantially
4.	M/s.Arham Enterprises	Rs.19,75,032/-	2 <sup>nd</sup> Lowest	@16.000% Above	Pay Order and other documents are available. P.O # 12074388 dt:29-04-2016 Rs.40,000/-from UBL Shaheed-e-Millat Road Branch Karachi.	Substantially

The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 M/s.Al-Rehman Contractor declared the lowest responsive bidders by the Committee and recommended Competent Authority.

(Faisal Ameer)

D.A.O (E&M-W)
Member / Secretary

(Saif-ul-Haque) Additional Director Internal

Audit - KMC Member

(Maqsood Ahmed Shaikh)

Superintending Engineer (KMC)

Member

(Intekhab Ahmed Rajput)

S.E (R&F)-I Member (Fahim Akhter Zaidi) Director (Design & Estimate)

### ATTENDANCE SHEET

### NAME OF WORK:-

		NAME OF	= W(	ORK					
MANUFACTURING	AND	PROVIDING	OF	SLIP	RING	SET	FOR	1635	KW
H.T. MOTORS AT K	-2 PU	MP HOUSE, [	AHC	BEJI.					

Venue:

The Chief Engineer (IP&D) KW&SB, Room No.5, Block- at 9th Mile

Karsaz, Karachi.

Date:

04-05-2016 at 2:30 PM

### CONTRACTORS / FIRMS / BIDDERS

S.No	Name of Firms / Bidders	Contact No.	Signature
5.NO	Name of Firms / Bidders	Contact No.	Signature
	Anton Extigner		Nough
	Anton Extrapoly	Lache	our,
######################################			
	,		

### NIT No. SPPRA Serial No. 27663

Method and procedure of procurement: Open Competitive Bidding (National International Competitive Bidding) (Single Stage-One Envelope)

Description of work: REPAIR / RECONDITIONING OF 1000 MM DIA SUCTION

VALVE (SLUICE VALVE) REPLACEMENT OF SEATS OF VALVE FOR PUMP NO.6 AT K-III PUMP HOUSE, DHABEJI

Date of Opening:

04-05-2016

### BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:

		Bidde	rs' Name
S.·No.	Eligibility / Qualification Criteria	M/s.Arham Enterprises	M/s.Saim & Co
1.	Registration with PEC (if applicable)	N/A	N/A
2.	NTN	Yes	No
3.	Sales Tax Registration (FBR)	N/A	N/A
4.	Registration with Sindh Revenue Board (SRB)	Yes	No
40	Qualification Criteria:		
5.	Minimum three years experience of relevant field.	Yes	No
6.	Turnover of at least last three years	Yes	No
7.	Required Bid Security is attached.	Yes	No
.8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N/A
10.	Qualified/ disqualified	Qualified	Disqualified

(Faisal Ameer) D.A.O (E&M-W)

Member / Secretary

(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member

(Maqsood Ahmed Shaikh) Superintending Engineer (KMC)

Member

(Intekhab Ahmed Rajput)

S.E (P&F)-I Member (Fahim Akhter Zaidi) Director (Design & Estimate)

### NIT Sr. No. SPPRA Serial No.27663

### Method of Procurement: Single Stage Single Envelope.

Name of Work:

REPAIR / RECONDITIONING OF 1000 MM DIA SUCTION VALVE (SLUICE VALVE) REPLACEMENT OF SEATS OF VALVE FOR PUMP NO.6 AT K-III PUMP HOUSE, DHABEJI

### MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 04-05-2016 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

- Two bidders submitted their bids till the deadline of submission.
  - M/s. Arham Enterprises
  - ii. M/s. Saim & Co
- 3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No.	/ Date
1.	M/s.Arham Enterprises	Rs.24,96,754/-	Rs.50,000/-	P.O # 12074387 dt:29 UBL Shaheed-e-Millat Karachi.	
2.	M/s.Saim & Co.	Rs.24,99,073/-	e	Pay Order not attached.	

- 4. The one bid contain cutting duly signed.
- 5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

6. The meeting ended with the vote of thanks to and from the chair.

(Faisal Ameer)

D.A.O (E&M-W)

Member / Secretary

(Saif-ul-Haque)

Additional Director Internal Audit - KMC Member

(Magsood Ahmed Shaikh)

Superintending Engineer (KMC)

Member

(Intekhab Ahmed Rajput) S.E (P&F)-I

Member

(Fahim Akhter Zaidi)

9

Director (Design & Estimate)

### OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE) BID EVALUATION REPORT

3/	DID I	STILL STILL STILL	
1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD	(K
2	Tender Reference No:	KWSB/DPR/2016/27 published in daily "The "Jurrat" "Aman" "Sindh Jaag" dt: 13-04-16 as w was also issued on same news paper dt:16-17 Ap SPPRA Serial No.27663 I.D No	ell as Corrigendum
3	Tender Description/Name of Work/Item:	REPAIR / RECONDITIONING OF SUCTION VALVE (SLUICE VALVE) R OF SEATS OF VALVE FOR PUMP PUMP HOUSE, DHABEJI	
4	Method of Procurement:	Single Stage (One Envelop)	
5	Tender Published:	Through Press Publication / SPPRA Web Sit	e
6	Total Bid Documents Sold:	02 Nos	
7	Total Bid Received:	02 Nos	
8	Technical Bid Opening Date (if applicable):	N/A	
9	No. of Bid Technically Qualified (if applicable)	<u>N/A</u>	
10	Bid (s) Rejected:	<u>01 No</u>	
11	Financial Bid Opening Date:	04-05-2016	

### 12 BID EVALUATION REPORT

S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1.	M/s.Arham Enterprises	Rs.24,96,754/-	1 <sup>st</sup> Lowest	@10.001% Above	Pay Order and other documents are available. P.O # 12074387 dt:29-04-2016 Rs.50,000/-from UBL Shaheed-e-Millat Road Branch Karachi.	Substantially Responsive
2.	M/s.Saim & Co.	Rs.24,99,073/-	-	@10.103% Above	Pay Order and other documents are not available.	Un Responsive

The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 M/s.Arham Enterprises declared the lowest responsive bidders by the Committee and recommended for sanction from Competent Authority.

(Faisal Ameer)

D.A.O (E&M-W)

Member / Secretary

(Saif-ul-Haque) Additional Director Internal

Audit - KMC Member

(Maqsood Ahmed Shaikh)

Superintending Engineer (KMC)

Member

(Intekhab Ahmed Rajput)

S.E (P&F)-I Member (Fahim Akhter Zaidi)

200

Director (Design & Estimate)



### Office of the Chief Engineer (Electrical & Mechanical- W&S Wing) Block "B" 9<sup>th</sup> Mile Shahra-e-Faisal, Karachi

No.D.A.O/E&M-Water/KW&SB/2016/

dated: 04-05-2016.

### **NOTICE FOR MEETING**

Name of Works:

- 1. <u>RECONDITIONING / RE-BUILDING AND RE-FURBISHING OF DOUBLE ENTRY IMPELLER AND PUMP CASING OF 35 MGD WEIR PUMP SET 'E' AT K-II PUMP HOUSE, DHABEJI</u>
- 2. REPAIR / RECONDITIONING OF 1000 MM DIA SUCTION VALVE (SLUICE VALVE) REPLACEMENT OF SEATS OF VALVE FOR PUMP NO.6 AT K-III PUMP HOUSE, DHABEJI
- 3. PROVIDING / FIXING OF BEARING NO.7324 BCBM, 6324 M/C-3 & 23130 CC/W-33 FOR MODIFIED PUMP SET "B" AT K-2 PUMP HOUSE, DHABEJI
- 4. MANUFACTURING AND PROVIDING OF SLIP RING SET FOR 1635 KW H.T MOTORS AT K-2 PUMP HOUSE, DHABEJI
- 5. PROVIDING / FIXING OF ROLLER BEARING NO.20232 AND REPAIR / RECONDITIONING OF MULTIDIMENSIONAL PUMP CASING OF PUMP SET NO.3 OF 1ST PHASE PUMP HOUSE, DHABEJI
- 6. REPAIR / MAINTENANCE AND REPLACEMENT OF WORN-OUT PARTS OF 35 MGD WEIR PUMP SET 'E' AT K-2 PUMP HOUSE, DHABEJI
- 7. OVERHAULING OF 24 MGD CAPACITY MAN PUMP TYPE RRS-7 (SPL) NO.5 OF  $2^{ND}$  PHASE PUMP HOUSE, DHABEJI.
- 8. <u>REPAIR / RECONDITIONING OF CYLINDER LINNER OF ENGINE NO.5 G7V-40/60 OF 1<sup>ST</sup> PHASE PUMP HOUSE, DHABEJI.</u>
- 9. REPAIR / MAINTENANCE OF 35 MGD KSB PUMP TYPE RDLV-700-820A PUMP SET NO.2 BY REPLACEMENT OF WORN-OUT PARTS AT K-3 PUMP HOUSE, DHABEJI

As directed by the Convener of the Procurement / Evaluation Committee-I a meeting of the procurement committee to evaluate the bids for the above mentioned works is scheduled to be held on 05-05-2016 at 2.30 p.m in the office of the Convener of the Procurement / Evaluation Committee-I to evaluate the bid and finalize the matter of the above cited works as per SPPRules-2010.

All honorable members are requested to make it convenient to attend the meeting as scheduled, please.

D.A.O (E&M-W) Member / Secretary

ZUIC

### Distribution:

1. The Director (Design & Estimate), KW&SB

2. The S.E (P&F)-I, KW&SB

The Superintending Engineer (KMC)
 The Additional Director Internal Audit KMC

C

Member

Member

Convener

Member

# Name of Work: REPAIR / RECONDITIONING OF 1000 MM DIA SUCTION VALVE (SLUICE VALVE) REPLACEMENT OF SEATS OF VALVE FOR PUMP NO.6 AT K-III PUMP HOUSE, DHABEJI

Item No	
S	Local Mfg. of Valve Gas Kit of 3mm thick synthetic rubber sheet imported basing
	length of sheet 5' & width 3' making Elips shape from outer & inner side i/c maiking 28 Nos holes 1" dia each & equal distance i/c fixing valve body top cover with Bison Adhesive as per instruction of Engineer Incharge.
o	OD=6" & length 7.5" i/c machining at lower end for making OD=65mm & length 145mm i/c machining American thread 7 Tpi at this outer dia, length of thread 145mm, depth of thread 2mm, pitch of thread 3mm, making Bearing portion outer dia 120mm, length 40mm, making at coupling outer dia 145mm & length 35mm last standard 145mm, length 40mm, making at coupling outer dia 145mm & length 35mm last standard 145mm & lengt
	maching dia 137mm, lenght 6mm, making at coupling outer dia 145mm & length 35mm, last step maching dia 137mm, lenght 6mm, making coupling tooth (Grip) dia 110mm, lenght 10mm, side 110m, depth 20mm, making coupling tooth (Grip) 3 Nos each and equal distance tooth width 12mm, lenght of tooth 66mm, height of coupling tooth 16mm, height of coupling tooth 16mm, bottom to top, bore dia 64mm & lenght 180mm i/c making V shape American thred of intenrla bore 7TPI, depth of thread 2mm, pitch of thread 3mm at coupling lenght 180mm as per instruction of E/Incharge.
7	Repair / reconditioning of 1000mm dia Suction Valve Ton & Bottom L.
	of Top body from inner side 4' x 6" depth of top body from inner 4'-0 width and bottom body lenght from inner 2.6" width 4.0" & depth from inner 1.7" by sand blasting process for removing rust & pit from inner side both bodies & also cast iron welding process at damaged shutter slider lock portion from inside and painting with
0	anti corrosion sea paints as per instruction of Engineer Incharge.
9	Providing & fixing Thrust Bearing and \$1224 SKF at volve con-12-12
0	instruction of Engineer Incharge.  Assembling the 1000 mm dia Suction View of the 1000 mm dia
-	Valve Body Top & Bottom cover by P/F Gas kit & tighten 28 Nos Nuts & bolts, at required torque i/c fixing Gear box at Top by the instruction of Engineer Incharge.

D.A. OBEM

te

# Name of Work: REPAIR / RECONDITIONING OF 1000 MM DIA SUCTION VALVE (SLUICE VALVE) REPLACEMENT OF SEATS OF VALVE FOR PUMP NO.6 AT K-III PUMP HOUSE, DHABEJI

	back Dhabeji Pump House.	12 Loading and unlo	2nd Coat	First Coat.	Painting Guard, Ba	11 Scraping, Brushing		No	Item				
TOTAL OLIOTED CORRECTED BID COST	o House.	Loading and unloading & trnasportation charges from Dhabeji P/H to Karachi &			Painting Guard, Bars, Gate, Railing i/c standard braces etc similar open work.	Scraping, Brushing, removing old paints from metal surface.		)	Description of Work				
	1 Job		256 Sft	256 Sft		256 Sft	Anumari	Onantity					
	29,571 P/Job		302.80 %Sft	371.80 %Sft		605.00 %Sft	MAIN	Data	ESUIII	E atima			
	P/Job		%Sft	%Sft		%Sft	101	Don	Estilliated Cost				
2,269,762	29,571.00 34,006		775.17	951.81		1,548.80	1 mount	Amount	31				
	34,006		348	427		695	ASSEST	Pate	En	M			
2,499,073	34,006.00		890.88	1,093.12		1,779.20		Amount	Enterprises	M/s.Arham			

(Faisal Ameer)
D.A.O (E&M-W)
Member / Secretary

(Saif-ul-Haque) Additional Director Internal Audit – KMC Member

(Maqsobd Ahmed Shaikh) Superintending Engineer (KMC) Member

(Intekhab Khmed Rajput) S.E (P&F)-1 Member

> (Fahim Akhter Zaidi) Director (Design & Estimate)

### ATTENDANCE SHEET

### NAME OF WORK:-

### NAME OF WORK REPAIR / RECONDITIONING OF 1000MM DIA SUCTION VALVE (SLUICE VALVE) REPLACEMENT OF SEATS OF VALVE FOR PUMP NO.6 AT K-III PUMP HOUSE, DHABEJI.

Venue:

The Chief Engineer (IP&D) KW&SB, Room No.5, Block-€ at 9th Mile

Karsaz, Karachi.

Date:

04-05-2016 at 2:30 PM

### CONTRACTORS / FIRMS / BIDDERS

S.No	Name of Firms / Bidders	Contact No.		Signature
4	50 m 8 00		q	- Silvery M
	Anham Edipis	Y.		Usella
-	-2			
	v 0			

### NIT No.SPPRA Serial No.27663

Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)

Description of work:

PROVIDING / FIXING OF ROLLER BEARING NO.20232 AND

REPAIR / RECONDITIONING OF MULTIDIMENSIONAL PUMP CASING OF PUMP SET NO.3 OF 1ST PHASE PUMP

HOUSE, DHABEJI

Date of Opening:

04-05-2016

### BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:

		Bidders	'Name		
S. No.	Eligibility / Qualification Criteria	M/s.Hawan Construction Co.	Const	Al-Rehman truction & ntractor	
1.	Registration with PEC (if applicable)	N/A		N/A	
2.	NTN	Yes		Yes	
3.	Sales Tax Registration (FBR)	N/A	1	N/A	
4.	Registration with Sindh Revenue Board (SRB)	Yes		Yes	
	Qualification Criteria:				
5.	Minimum three years experience of relevant field.	Yes		Yes	
6.	Turnover of at least last three years	Yes	,	Yes	
7.	Required Bid Security is attached.	Yes	,	Yes	
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	,	Yes	
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	1	N/A	
10.	Qualified/ disqualified	Qualified	Qu	alified	

(Faisal Ameer) D.A.O (E&M-W)

Member / Secretary

(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member

(Maqsood Ahmed Shaikh) Superintending Engineer (KMC)

Member

(Intekhab Ahmed Rajput)

S.E (P&F)-I Member (Fahim Akhter Zaidi) Director (Design & Estimate)

20

### NIT Sr. No. SPPRA Serial No.27663

### Method of Procurement: Single Stage Single Envelope.

Name of Work:

PROVIDING / FIXING OF ROLLER BEARING NO.20232 AND REPAIR / RECONDITIONING OF MULTIDIMENSIONAL PUMP CASING OF PUMP SET NO.3 OF 1ST PHASE PUMP HOUSE, DHAPE H

**DHABEJI** 

### MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 04-05-2016 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

- 2. Two bidders submitted their bids till the deadline of submission.
  - i. M/s. Hawan Construction Co.
  - ii. M/s. Al-Rehman Construction & Contractor
- 3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. /	Date
0.00	M/s.Hawan Construction Co.	Rs.21,91,218/-	Rs.45,000/-	P.O # 12074389 dt:29- UBL Shaheed-e-Millat Karachi.	Land to the second second
2.	M/s.Al-Rehman Construction & Contractor	Rs.22,10,236/-	Rs.44,500/-	P.O # 03528846 dt:29- Faysal Bank Clifton Brand	

- 4. The bids do not contain any cutting or overwriting.
- 5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

6. The meeting ended with the vote of thanks to and from the chair.

(Faisal Ameer)

D.A.O (E&M-W)

Member / Secretary

(Saif-ul-Haque)
Additional Director Internal

Audit – KMC Member

(Maqsood Ahmed Shaikh)

Superintending Engineer (KMC)

Member

(Intekhab Ahmed Rajput)

S.E (P&F)-I Member (Fahim Akhter Zaidi)

Director (Design & Estimate)

### OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

### BID EVALUATION REPORT

13 A	/	<del></del>		
	1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD	
	2	Tender Reference No:	KWSB/DPR/2016/27 published in daily "The I "Jurrat" "Aman" "Sindh Jaag" dt: 13-04-16 as we was also issued on same news paper dt:16-17 April SPPRA Serial No.27663 I.D No.	l as Corrigendum
	3	Tender Description/Name of Work/Item:	PROVIDING / FIXING OF ROLLE NO.20232 AND REPAIR / RECONDI MULTIDIMENSIONAL PUMP CASING O NO.3 OF 1ST PHASE PUMP HOUSE, DHA	FIONING OF DF PUMP SET
	4	Method of Procurement:	Single Stage (One Envelop)	
	5	Tender Published:	Through Press Publication / SPPRA Web Site	
	6	Total Bid Documents Sold:	<u>02 Nos</u>	
	7	Total Bid Received:	<u>02 Nos</u>	
	8	Technical Bid Opening Date (if applicable):	<u>N/A</u>	
	.9	No. of Bid Technically Qualified (if applicable)	<u>N/A</u>	
	10	Bid (s) Rejected:	NIL	
	11	Financial Bid Opening Date:	04-05-2016	
	40			

### 12 BID EVALUATION REPORT

S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
7.00	M/s.Hawan Construction Co.	Rs.21,91,218/-	1 <sup>st</sup> Lowest	@15.000% Above	Pay Order and other documents are available. P.O # 12074389 dt:29-04-2016 Rs.45,000/-from UBL Shaheed-e-Millat Road Branch Karachi	Substantially Responsive
2.	M/s.Al- Rehman Construction & Contractor	Rs.22,10,236/-	2 <sup>nd</sup> Lowest	@15.998% Above	Pay Order and other documents are available. P.O # 03528846 dt:29-04-2016 Rs.44,500/-from Faysal Bank Clifton Branch Karachi.	Substantially Responsive

The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 M/s.Hawan Construction Co. declared the lowest responsive bidders by the Committee and recommended for sanction from Competent Authority.

(Faisal Ameer)

D.A.O (E&M-W)

Member / Secretary

(Saif-ul-Haque)

Additional Director Internal

Audit – KMC Member

(Maqsood Ahmed Shaikh)

Superintending Engineer (KMC)

Member

(Intekhab Ahmed Rajput)

S.E (R&F)-I Member (Fahim Akhter Zaidi)

ge -

Director (Design & Estimate)

### COMPARATIVE STATEMENT

# Name of Work: PROVIDING / FIXING OF ROLLER BEARING NO.20232 AND REPAIR / RECONDITIONING OF MULTIDIMENSIONAL PUMP CASING OF PUMP SET NO.3 OF 1st PHASE PUMP HOUSE, DHABEJI

	0	6	4 "	-									33	(vii)	(vi)	(v)	(iv)	(iii)	(ii)	(i)	2		1		Item No
TOTAL QUOTED / CORRECTED COST	Karachi & back Karachi to Dhabeji.	vibration analysis having distributor dia 4ft & width 8" i/c Inner hole 3' as per instruction of E/Incharge.		S.S welding as per instruction of E/Incharge.	S.S Strip 1 x 3" by welding & duly tightening at required torque & locked by	Width 800mm after redressing, reassembling the dismantled parts with new S.S. Nuts 20mm dia & 90 mm length fixed at counter sink hole 25mm dia % B/E	of Cover base outer dia 1470mm ID=638mm and other Collar dia 820mm	requirement and making 10 nos threaded hole 12.5 mm dia, depth 85mm, size	i/c machining, polishing & buffing to byring to finished size as per actual	great accuracy with suitabe high class cast iron Welding rod, welding process	box, gland nuts etc & re-building, re-dressing the deteriorated portion with	type RRs-7 (Spl) by dismantling pump distributor base ring & inserting stuffing	Reconditioning of Multidimensional Pump casting Top Cover of Man Pump	Up down of SKF Certified Engineers (03 Days)	Weight / Shims / Lubricants of SKF charges	Transportation charges of all equipment.	Service fee for Bearing Mounting / Dismounting by digital heater.	Service fee for Laser Alignment / Checking.	Dynamic Balancing service fee		Fixing of Bearing with detial of Services:	pump shaft & Bearing housing shaft.	Supply of Barrel Roller Bearing No.20232 CCK/W-33 with Adaptor Sleeve for		Description of Work
	1.00	1.00	20.00	1.00										1.00	1.00	1.00	2.00	2.00	2.00	2.00		2.00		Quantity	
L	Job	Job	Kgs	Job										Job	Job	Job	Jobs	Jobs	Jobs	Jobs		Nos		tity	
	27,543	101,355	6,500	503,910										18,000	12,600	12,000	29,000	48,000	80,000	45,000		348,000		Rate	Estimated Cost
	P/Job	P/Job	P/Kg	P/Job										P/Job	P/Job	P/Job	P/Job	P/Job	P/Job	P/Job		P/Job		Per	d Cost
1,905,403	27,543	101,355	130,000	503,910										18,000	12,600	12,000	58,000	96,000	160,000	90,000		696,000		Amount	
	31,674	116,558	7,475	579,496										20,700	14,490	13,800	33,350	55,200	92,000	51,750		400,200		Rate	M/s Constr
2,191,218	31,674	116,558	149,500	579,496										20,700	14,490	13,800	66,700	110,400	184,000	103,500		800,400		Amount	M/s.Hawan Construction Co.
	31,950	117,570	7,540	584,500										20,880	14,616	13,920	33,640	55,680	92,800	52,200		403,680		Rate	M/s.Al Const. &
2,210,236	31,950	117,570	150,800	584,500										20.880	14.616	13,920	67,280	111,360	185,600	104,400		807.360		Amount	M/s.Al-Rehman Const. & Contractor

(Faisal Ameer)
D.A.O (E&M-W)
Member / Secretary

(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member

(Maqsood Ahmed Shaikh) Superintending Engineer (KMC) Member

(Intekhab Ahmed Kajput) S.E (P&F)-I Member

ahim Akhter Za

(Fahim Akhter Zaidi) Director (Design & Estimate) Convener



### Office of the Chief Engineer

(Electrical & Mechanical- W&S Wing) Block "B" 9<sup>th</sup> Mile Shahra-e-Faisal, Karachi

No.D.A.O/E&M-Water/KW&SB/2016/

dated: 04-05-2016.

### **NOTICE FOR MEETING**

Name of Works:

- 1. <u>RECONDITIONING</u> / <u>RE-BUILDING</u> AND <u>RE-FURBISHING</u> OF DOUBLE ENTRY <u>IMPELLER AND PUMP CASING OF 35 MGD WEIR PUMP SET 'E' AT K-II PUMP HOUSE, DHABEJI</u>
- 2. REPAIR / RECONDITIONING OF 1000 MM DIA SUCTION VALVE (SLUICE VALVE)
  REPLACEMENT OF SEATS OF VALVE FOR PUMP NO.6 AT K-III PUMP HOUSE,
  DHABEJI
- 3. PROVIDING / FIXING OF BEARING NO.7324 BCBM, 6324 M/C-3 & 23130 CC/W-33 FOR MODIFIED PUMP SET "B" AT K-2 PUMP HOUSE, DHABEJI
- 4. MANUFACTURING AND PROVIDING OF SLIP RING SET FOR 1635 KW H.T MOTORS AT K-2 PUMP HOUSE, DHABEJI
- 5. PROVIDING / FIXING OF ROLLER BEARING NO.20232 AND REPAIR / RECONDITIONING OF MULTIDIMENSIONAL PUMP CASING OF PUMP SET NO.3 OF 1ST PHASE PUMP HOUSE, DHABEJI
- 6. REPAIR / MAINTENANCE AND REPLACEMENT OF WORN-OUT PARTS OF 35 MGD WEIR PUMP SET 'E' AT K-2 PUMP HOUSE, DHABEJI
- 7. OVERHAULING OF 24 MGD CAPACITY MAN PUMP TYPE RRS-7 (SPL) NO.5 OF 2<sup>ND</sup> PHASE PUMP HOUSE, DHABEJI.
- 8. <u>REPAIR / RECONDITIONING OF CYLINDER LINNER OF ENGINE NO.5 G7V-40/60 OF 1<sup>ST</sup> PHASE PUMP HOUSE, DHABEJI.</u>
- 9. REPAIR / MAINTENANCE OF 35 MGD KSB PUMP TYPE RDLV-700-820A PUMP SET NO.2 BY REPLACEMENT OF WORN-OUT PARTS AT K-3 PUMP HOUSE, DHABEJI

As directed by the Convener of the Procurement / Evaluation Committee-I a meeting of the procurement committee to evaluate the bids for the above mentioned works is scheduled to be held on 05-05-2016 at 2.30 p.m in the office of the Convener of the Procurement / Evaluation Committee-I to evaluate the bid and finalize the matter of the above cited works as per SPPRules-2010.

All honorable members are requested to make it convenient to attend the meeting as scheduled, please.

D.A.O (E&M-W) Member / Secretary

### Distribution:

1. The Director (Design & Estimate), KW&SB

The S.E (P&F)-I, KW&SB
 The Superintending Engineer (KMC)

4. The Additional Director Internal Audit KMC

Member Member

Convener

Member

### ATTENDANCE SHEET

### NAME OF WORK:-

### NAME OF WORK

PROVIDING / FIXING OF ROLLER BEARING NO.20232 AND REPAIR / RECONDITIONING OF MULTIDIMENSIONAL PUMP CASING OF PUMP SET NO.3 OF 1<sup>ST</sup>. PHASE PUMP HOUSE, DHABEJI.

Venue:

The Chief Engineer (IP&D) KW&SB, Room No.5, Block-E at 9th Mile

Karsaz, Karachi.

Date:

04-05-2016 at 2:30 PM

### CONTRACTORS / FIRMS / BIDDERS

S.No	Name of Firms / Bidders	Contact No.	Signature
	Harrison Toda	2 2 2 2 2 2 8 3 3 V L	1 Proces
	Ac Relimon Cd. & Cont		out
	*		



HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT PHONE NO. 021 - 99231464 - 021 - 99231463

No. kW&SB/SR, DIR./HRD&A/397

Dated 14th April 2016

### OFFICE ORDER

The Procurement Committee-I is re-constituted as per Rule-07 of Sindh Public Procurement Rules-2010, for performing the functions prescribed in Rule-08 of Rules ibid for the works for which evaluation report required to be hoisted on Sindh Public Procurement Authority as under

Sr. No.	Nominee	Position in P C.
1.	Director Design & Estimate	Convener / Chairman
2.	Superintending Engineer (Concerned)	Member
3.	Representative of D.G. (TS), KMC	Member
4.	Representative of Finance Advisor, KMC	Member
5.	A.O. / D.A.O. / A.A.O. (Concerned)	Member/Secretary

The office of the Director Design shall be headquarter for Procurement Committee-I.

The Concerned Superintending Engineer shall maintain the record of Procurement proceedings as required under Rule-9 of SPPRA-2010

This issues on the recommendation of Chief Engineer (IPD)/D M D (Planning) KW&SB and with the approval of Managing Director, KW&SB vide para 5/N

SR. DIRECTOR (HR)

### DISTRIBUTION

- Dy. Managing Director (TS) /C.E. (BT&D)/C.E. (WTM) KW&SB
- 2. Dy Managing Director (Planning) / C.E. (IPD) KW&SB
- 3. Chief Engineer (W/S) KW&SB
- 4. Director Design & Estimate/Convener / Chairman Committee
- 5. All Members of the Committee.
- 6. Sr Director (Finance) KW&SB
- 7. Director (IT) KW&SB
- 8. Director (I&C) M.D Sectt. KW&SB
- 9. Staff Officer to Vice Chairman, KW&SB
- 10. AD (LFA) KW&SB
- 11. AO (ESTT) KW&SB
- 12. AO (Budget) KW&SB
- 13. IAO-II KW&SB
- 14. Office Copy.
- 15. Master File.

c.c. to Managing Director, KW&SB

00-2016