

BID EVALUATION REPORT


1. Name of Procuring Agency: Executive Engineer, Rural Development Department, Larkana.
2. Tender Reference No: XEN/RDD/TENDERS/2015-16/127 dated: 10-05-2016.
3. Tender Description/Name of work/item: Construction Of Link Road From Saifal Road To Khair Mohammad U.C Akhero Taluka Kandhkot District Kashmore-Kandhkot.
4. Method of Procurement: Single Stage One Envelope
5. Tender Published: SPPRA's Serial #28350 upload on 13-05-2016, Daily Sindh Sujaag dated: 11-05-2016, Daily Trade & Finance dated: 11-05-2016, Daily Quwwat dated: 11-05-2016.
6. Total Bid documents Sold: 01 (One) No.
7. Total Bids Received: 01 (One) No.
8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): N/A
10. Bid(s) Rejected: Nil
11. Financial Bid Opening date: 27 - 05 - 2016

12. Bid Evaluation Report:

S. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/S Y.Z & Co.	16554430/-	1 st Lowest	-0.66% Below	Accepted	Accepted being lowest & reasonable.

Signatures of the Members of the Committee


(SALAR MASTOI)
Executive Engineer
Rural Development Department
Larkana Division
(MEMBER)


(SHOUKAT ALI MEMON)
Assistant Engineer
Public Health Engineering
Tando Muhammad Khan
(MEMBER)


(GULZAR ALI KHUSHK)
Director (Technical)
Rural Development Department
Larkana – Sukkur Division
(CONVENER)

BID EVALUATION REPORT

1. Name of Procuring Agency: Executive Engineer, Rural Development Department, Larkana.
2. Tender Reference No: XEN/RDD/TENDERS/2015-16/127 dated: 10-05-2016.
3. Tender Description/Name of work/item: Construction Of Link Road Mal Gulzar Road To Khair Bux Suhrani Uc Dolatpur Taluka Kandhkot District Kashmore-Kandhkot.
4. Method of Procurement: Single Stage One Envelope
5. Tender Published: SPPRA's Serial #28350 upload on 13-05-2016, Daily Sindh Sujaag dated: 11-05-2016, Daily Trade & Finance dated: 11-05-2016, Daily Quwwat dated: 11-05-2016.
6. Total Bid documents Sold: 01 (One) No.
7. Total Bids Received: 01 (One) No.
8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): N/A
10. Bid(s) Rejected: Nil
11. Financial Bid Opening date: 27 - 05 - 2016

12. Bid Evaluation Report:

S. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/S Y.Z & Co.	16583885/-	1 st Lowest	-0.50% Below	Accepted	Accepted being lowest & reasonable.

Signatures of the Members of the Committee


(SALAR MASTOI)
Executive Engineer
Rural Development Department
Larkana Division
(MEMBER)


(SHOUKAT ALI MEMON)
Assistant Engineer
Public Health Engineering
Tando Muhammad Khan
(MEMBER)


(GULZAR ALI KHUSHK)
Director (Technical)
Rural Development Department
Larkana – Sukkur Division
(CONVENER)

BID EVALUATION REPORT

1. Name of Procuring Agency: Executive Engineer, Rural Development Department, Larkana.
2. Tender Reference No: XEN/RDD/TENDERS/2015-16/127 dated: 10-05-2016.
3. Tender Description/Name of work/item: Construction Of Metalled Road From Village Shafi Muhammad To Muhammad Azeem Bangwar Uc Doulatpur Taluka Kandhkot District Kashmore-Kandhkot.
4. Method of Procurement: Single Stage One Envelope
5. Tender Published: SPPRA's Serial #28350 upload on 13-05-2016, Daily Sindh Sujaag dated: 11-05-2016, Daily Trade & Finance dated: 11-05-2016, Daily Quwwat dated: 11-05-2016.
6. Total Bid documents Sold: 01 (One) No.
7. Total Bids Received: 01 (One) No.
8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): N/A
10. Bid(s) Rejected: Nil
11. Financial Bid Opening date: 27 - 05 - 2016

12. Bid Evaluation Report:

S. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/S Y.Z & Co.	16586495/-	1 st Lowest	-0.48% Below	Accepted	Accepted being lowest & reasonable.

Signatures of the Members of the Committee


(SALAR MASTOI)
Executive Engineer
Rural Development Department
Larkana Division
(MEMBER)


(SHOUKAT ALI MEMON)
Assistant Engineer
Public Health Engineering
Tando Muhammad Khan
(MEMBER)


(GULZAR ALI KHUSHK)
Director (Technical)
Rural Development Department
Larkana – Sukkur Division
(CONVENER)

BID EVALUATION REPORT


1. Name of Procuring Agency: Executive Engineer, Rural Development Department, Larkana
2. Tender Reference No: XEN/RDD/TENDERS/2015-16/127 dated: 10-05-2016.
3. Tender Description/Name of work/item: Construction of Road from Salar Distributory to Village Abdul Sattar Taluka Garhi Yaseen, District Shikarpur.
4. Method of Procurement: Single Stage One Envelope
5. Tender Published: SPPRA's Serial #28350 upload on 13-05-2016, Daily Sindh Sujaag dated: 11-05-2016, Daily Trade & Finance dated: 11-05-2016, Daily Quwwat dated: 11-05-2016.
6. Total Bid documents Sold: 01 (One) No.
7. Total Bids Received: 01 (One) No.
8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): N/A
10. Bid(s) Rejected: Nil
11. Financial Bid Opening date: 27 - 05 - 2016

12. Bid Evaluation Report:

S. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/S Y.Z & Co.	29496831/-	1 st Lowest	-1.50% Below	Accepted	Accepted being lowest & reasonable.

Signatures of the Members of the Committee


(SALAR MASTOI)
Executive Engineer
Rural Development Department
Larkana Division
(MEMBER)


(SHOUKAT ALI MEMON)
Assistant Engineer
Public Health Engineering
Tando Muhammad Khan
(MEMBER)


(GULZAR ALI KHUSHK)
Director (Technical)
Rural Development Department
Larkana – Sukkur Division
(CONVENER)

BID EVALUATION REPORT

1. Name of Procuring Agency: Executive Engineer, Rural Development Department, Larkana
2. Tender Reference No: XEN/RDD/TENDERS/2015-16/127 dated: 10-05-2016.
3. Tender Description/Name of work/item: Development of Existing Graveyard at Village Sheranpur Taluka Garhi Khero District Jacobabad.
4. Method of Procurement: Single Stage One Envelope
5. Tender Published: SPPRA's Serial #28350 upload on 13-05-2016, Daily Sindh Sujaag dated: 11-05-2016, Daily Trade & Finance dated: 11-05-2016, Daily Quwwat dated: 11-05-2016.
6. Total Bid documents Sold: 01 (One) No.
7. Total Bids Received: 01 (One) No.
8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): N/A
10. Bid(s) Rejected: Nil
11. Financial Bid Opening date: 27 - 05 - 2016

12. Bid Evaluation Report:

S. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/S Jagirani Construction Co.	14600910/-	1 st Lowest	-2.63% Below	Accepted	Accepted being lowest & reasonable.

Signatures of the Members of the Committee


(SALAR MASTOI)
Executive Engineer
Rural Development Department
Larkana Division
(MEMBER)


(SHOUKAT ALI MEMON)
Assistant Engineer
Public Health Engineering
Tando Muhammad Khan
(MEMBER)


(GULZAR ALI KHUSHK)
Director (Technical)
Rural Development Department
Larkana – Sukkur Division
(CONVENER)

BID EVALUATION REPORT

1. Name of Procuring Agency: Executive Engineer, Rural Development Department, Larkana
2. Tender Reference No: XEN/RDD/TENDERS/2015-16/127 dated: 10-05-2016.
3. Tender Description/Name of work/item: Construction of Road from Rato Dero Sher Muhammad Thahim Road to Zulfiqarabad including Link to Village Chachar Taluka Garhi Khero District Jacobabad.
4. Method of Procurement: Single Stage One Envelope
5. Tender Published: SPPRA's Serial #28350 upload on 13-05-2016, Daily Sindh Sujaag dated: 11-05-2016, Daily Trade & Finance dated: 11-05-2016, Daily Quwwat dated: 11-05-2016.
6. Total Bid documents Sold: 01 (One) No.
7. Total Bids Received: 01 (One) No.
8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): N/A
10. Bid(s) Rejected: Nil
11. Financial Bid Opening date: 27 - 05 - 2016

12. Bid Evaluation Report:

S. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/S Abdul Hakeem Chandio	31569319/-	1 st Lowest	-1.19% Below	Accepted	Accepted being lowest & reasonable.

Signatures of the Members of the Committee


(SALAR MASTOI)
Executive Engineer
Rural Development Department
Larkana Division
(MEMBER)


(SHOUKAT ALI MEMON)
Assistant Engineer
Public Health Engineering
Tando Muhammad Khan
(MEMBER)


(GULZAR ALI KHUSHK)
Director (Technical)
Rural Development Department
Larkana – Sukkur Division
(CONVENER)

Method and procedure of procurement: National Competitive Bidding (Single Stage – One Envelope)

MINUTES OF BID OPENING MEETING

A meeting of the procurement committee of this department was held on 27-05-2016 for opening the bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by the procurement committee and the representatives of bidders. (**Attendance sheet is enclosed**).

SCHEME NO. 01

Construction Of Link Road From Saifal Road To Khair Mohammad U.C Akhero Taluka Kandhkot
District Kashmore-Kandhkot.

The bids were opened at 2:00 pm on 27-05-2016 in the presence of the participants as per list attached and the rates quoted by bidders were read aloud and encircled by the Convener of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal/ bids. The bids do not contain any over-writing or cutting. Following are the details of bids announced:

S. No.	Name of Bidder	Offered Price	Amount of Bid Security	Pay Order No./ Date
1.	M/S Y.Z & Co.	16554430/-	833000/-	00005376 dt: 26-05-2016 Summit Bank

SCHEME NO. 02

Construction Of Link Road Mal Gulzar Road To Khair Bux Suhrani Uc Dolatpur Taluka Kandhkot
District Kashmore-Kandhkot.

The bids were opened at 2:00 pm on 27-05-2016 in the presence of the participants as per list attached and the rates quoted by bidders were read aloud and encircled by the Convener of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal/ bids. The bids do not contain any over-writing or cutting. Following are the details of bids announced:

S. No.	Name of Bidder	Offered Price	Amount of Bid Security	Pay Order No./ Date
1.	M/S Y.Z & Co.	16583885/-	833000/-	00005377 dt: 26-05-2016 Summit Bank

SCHEME NO. 03

Construction Of Metalled Road From Village Shafi Muhammad To Muhammad Azeem Bangwar Uc
Doulatpur Taluka Kandhkot District Kashmore-Kandhkot.

The bids were opened at 2:00 pm on 27-05-2016 in the presence of the participants as per list attached and the rates quoted by bidders were read aloud and encircled by the Convener of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal/ bids. The bids do not contain any over-writing or cutting. Following are the details of bids announced:

S. No.	Name of Bidder	Offered Price	Amount of Bid Security	Pay Order No./ Date
1.	M/S Y.Z & Co.	16586495/-	833000/-	00005375 dt: 26-05-2016 Summit Bank

SCHEME NO. 04

Construction of Road from Salar Distributory to Village Abdul Sattar Taluka Garhi Yaseen, District Shikarpur.

The bids were opened at 2:00 pm on 27-05-2016 in the presence of the participants as per list attached and the rates quoted by bidders were read aloud and encircled by the Convener of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal/ bids. The bids do not contain any over-writing or cutting. Following are the details of bids announced:

S. No.	Name of Bidder	Offered Price	Amount of Bid Security	Pay Order No./ Date
1.	M/S Y.Z & co.	29496831/-	1500000/-	00005378 dt: 26-05-2016 Summit Bank

SCHEME NO. 05

Development of Existing Graveyard at Village Sheranpur Taluka Garhi Khero District Jacobabad.

The bids were opened at 2:00 pm on 27-05-2016 in the presence of the participants as per list attached and the rates quoted by bidders were read aloud and encircled by the Convener of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal/ bids. The bids do not contain any over-writing or cutting. Following are the details of bids announced:

S. No.	Name of Bidder	Offered Price	Amount of Bid Security	Pay Order No./ Date
1.	M/S Jagirani Construction Company	14600910/-	1600000/-	0152282 dt: 23-05-2016 JS Bank Limited

SCHEME NO. 06

Construction of Road from Rato Dero Sher Muhammad Thahim Road to Zulfiqarabad including Link to Village Chachar Taluka Garhi Khero District Jacobabad.

The bids were opened at 2:00 pm on 27-05-2016 in the presence of the participants as per list attached and the rates quoted by bidders were read aloud and encircled by the Convener of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal/ bids. The bids do not contain any over-writing or cutting. Following are the details of bids announced:

S. No.	Name of Bidder	Offered Price	Amount of Bid Security	Pay Order No./ Date
1.	M/S Abdul Hakeem Chandio	31569319/-	1600000/-	01815792 dt: 24-05-2016 Soneri Bank

The committee shall examine all the bids as per Qualification/ eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the vote of thanks to and from the chair.


(SALAR MASTOI)
Executive Engineer
Rural Development Department
Larkana Division
(MEMBER)


(SHOUKAT ALI MEMON)
Assistant Engineer
Public Health Engineering
Tando Muhammad Khan
(MEMBER)


(GULZAR ALI KHUSHK)
Director (Technical)
Rural Development Department
Larkana – Sukkur Division
(CONVENER)

NIT No. XEN/RDD/TENDERS/2015-16/127

dated: 10-05-2016.

Method and procedure of procurement: Open Competitive Bidding (National) (Single Stage – One Envelope)

Description of work: Construction Of Link Road From Saifal Road To Khair Mohammad U.C Akhero Taluka Kandhkot District Kashmore-Kandhkot.

Name of Bidder: M/S Y.Z & CO.

BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:

S. No.	Eligibility / Qualification Criteria	M/S Y.Z & Co.
1	Registration with PEC (if applicable)	Attached
2	NTN	Attached
3	Registration with Sindh Revenue Board	Attached
	Qualification Criteria:	
4	Minimum three years' experience of relevant field.	Provided
5	Turnover of at least last three years.	Submitted
6	Required Bid Security is attached.	Attached
7	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes
8	Affidavit	Provided
	Qualified/ disqualified	Qualified

Note: The procuring agency may modify the criteria as per their requirements.


(SALAR MASTOI)
Executive Engineer
Rural Development Department
Larkana Division
(MEMBER)


(SHOUKAT ALI MEMON)
Assistant Engineer
Public Health Engineering
Tando Muhammad Khan
(MEMBER)


(GULZAR ALI KHUSHK)
Director (Technical)
Rural Development Department
Larkana – Sukkur Division
(CONVENER)

NIT No. XEN/RDD/TENDERS/2015-16/127

dated: 10-05-2016.

Method and procedure of procurement: Open Competitive Bidding (National) (Single Stage – One Envelope)

Description of work: Construction Of Link Road Mal Gulzar Road To Khair Bux Suhrani Uc Dolatpur Taluka Kandhkot District Kashmore-Kandhkot.

Name of Bidder: M/S Y.Z & CO.

BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:

S. No.	Eligibility / Qualification Criteria	M/S Y.Z & Co.
1	Registration with PEC (if applicable)	Attached
2	NTN	Attached
3	Registration with Sindh Revenue Board	Attached
	Qualification Criteria:	
4	Minimum three years' experience of relevant field.	Provided
5	Turnover of at least last three years.	Submitted
6	Required Bid Security is attached.	Attached
7	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes
8	Affidavit	Provided
	Qualified/ disqualified	Qualified

Note: The procuring agency may modify the criteria as per their requirements.


(SALAR MASTOI)
Executive Engineer
Rural Development Department
Larkana Division
(MEMBER)


(SHOUKAT ALI NEMON)
Assistant Engineer
Public Health Engineering
Tando Muhammad Khan
(MEMBER)


(GULZAR ALI KHUSHK)
Director (Technical)
Rural Development Department
Larkana – Sukkur Division
(CONVENER)

NIT No. XEN/RDD/TENDERS/2015-16/127

dated: 10-05-2016.

Method and procedure of procurement: Open Competitive Bidding (National) (Single Stage – One Envelope)

Description of work: Construction Of Metalled Road From Village Shafi Muhammad To Muhammad Azeem Bangwar Uc Doulatpur Taluka Kandhkot District Kashmore-Kandhkot.

Name of Bidder: M/S Y.Z & CO.

BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:

S. No.	Eligibility / Qualification Criteria	M/S Y.Z & Co.
1	Registration with PEC (if applicable)	Attached
2	NTN	Attached
3	Registration with Sindh Revenue Board	Attached
	Qualification Criteria:	
4	Minimum three years' experience of relevant field.	Provided
5	Turnover of at least last three years.	Submitted
6	Required Bid Security is attached.	Attached
7	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes
8	Affidavit	Provided
	Qualified/ disqualified	Qualified

Note: The procuring agency may modify the criteria as per their requirements.


(SALAR MASTOI)
Executive Engineer
Rural Development Department
Larkana Division
(MEMBER)


(SHOUKAT ALI MEMON)
Assistant Engineer
Public Health Engineering
Tando Muhammad Khan
(MEMBER)


(GULZAR ALI KHUSHK)
Director (Technical)
Rural Development Department
Larkana – Sukkur Division
(CONVENER)

NIT No. XEN/RDD/TENDERS/2015-16/127

dated: 10-05-2016.

Method and procedure of procurement: Open Competitive Bidding (National) (Single Stage – One Envelope)

Description of work: Construction of Road from Salar Distributory to Village Abdul Sattar Taluka Garhi Yaseen, District Shikarpur.


Name of Bidder: M/S Y.Z & CO.

BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:

S. No.	Eligibility / Qualification Criteria	M/S Y.Z & Co.
1	Registration with PEC (if applicable)	Attached
2	NTN	Attached
3	Registration with Sindh Revenue Board	Attached
	Qualification Criteria:	
4	Minimum three years' experience of relevant field.	Provided
5	Turnover of at least last three years.	Submitted
6	Required Bid Security is attached.	Attached
7	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes
8	Affidavit	Provided
	Qualified/ disqualified	Qualified

Note: The procuring agency may modify the criteria as per their requirements.


(SALAR MASTOI)
Executive Engineer
Rural Development Department
Larkana Division
(MEMBER)


(SHOUKAT ALI MEMON)
Assistant Engineer
Public Health Engineering
Tando Muhammad Khan
(MEMBER)


(GULZAR ALI KHUSHK)
Director (Technical)
Rural Development Department
Larkana – Sukkur Division
(CONVENER)

NIT No. XEN/RDD/TENDERS/2015-16/127

dated: 10-05-2016.

Method and procedure of procurement: Open Competitive Bidding (National) (Single Stage – One Envelope)

Description of work: Development of Existing Graveyard at Village Sheranpur Taluka Garhi Khero District Jacobabad.

Name of Bidder: M/S JAGIRANI CONSTRUCTION COMPANY.

BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:

S. No.	Eligibility / Qualification Criteria	M/S Jagirani Construction Co.
1	Registration with PEC (if applicable)	Attached
2	NTN	Attached
3	Registration with Sindh Revenue Board	Attached
	Qualification Criteria:	
4	Minimum three years' experience of relevant field.	Provided
5	Turnover of at least last three years.	Submitted
6	Required Bid Security is attached.	Attached
7	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes
8	Affidavit	Provided
	Qualified/ disqualified	Qualified

Note: The procuring agency may modify the criteria as per their requirements.


(SALAR MASTOI)
Executive Engineer
Rural Development Department
Larkana Division
(MEMBER)


(SHOUKAT ALI MEMON)
Assistant Engineer
Public Health Engineering
Tando Muhammad Khan
(MEMBER)


(GULZAR ALI KHUSHK)
Director (Technical)
Rural Development Department
Larkana – Sukkur Division
(CONVENER)

NIT No. XEN/RDD/TENDERS/2015-16/127

dated: 10-05-2016.

Method and procedure of procurement: Open Competitive Bidding (National) (Single Stage – One Envelope)

Description of work: Construction of Road from Rato Dero Sher Muhammad Thahim Road to Zulfiqarabad including Link to Village Chachar Taluka Garhi Khero District Jacobabad.

Name of Bidder: M/S ABDUL HAKEEM CHANDIO.

BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:

S. No.	Eligibility / Qualification Criteria	M/S Abdul Hakeem Chandio
1	Registration with PEC (if applicable)	Attached
2	NTN	Attached
3	Registration with Sindh Revenue Board	Attached
	Qualification Criteria:	
4	Minimum three years' experience of relevant field.	Provided
5	Turnover of at least last three years.	Submitted
6	Required Bid Security is attached.	Attached
7	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes
8	Affidavit	Provided
	Qualified/ disqualified	Qualified

Note: The procuring agency may modify the criteria as per their requirements.


(SALAR MASTOI)
Executive Engineer
Rural Development Department
Larkana Division
(MEMBER)


(SHOUKAT ALI MEMON)
Assistant Engineer
Public Health Engineering
Tando Muhammad Khan
(MEMBER)


(GULZAR ALI KHUSHK)
Director (Technical)
Rural Development Department
Larkana – Sukkur Division
(CONVENER)

COMPARATIVE STATEMENT

Construction Of Link Road From Saifal Road To Khair Mohammad U.C Akhero Taluka Kandhkot District
Kashmore-Kandhkot.


Name of Work:-


Date of Receipt of Tender:- 27th May 2016
Date of Opening of Tender:- 27th May 2016


Description	Estimated Cost	M/S Y.Z & Co.	
		Rate	Amount
PART-A ROAD			
Schedule Item	16,767,138.00		16,767,138.00
Deduct Ceiling 2%	335,342.76		
Deduct Difference of Bitumen	655,805.04	1.00% Below	167,671.38
Total	15,775,990.20		15,943,661.58
PART-B CULVERT			
Schedule Item	522,024.00		522,024.00
Add 10% on Steel	8,110.00	17.00% Above	88,744.08
Cartage	86,455.00	-----	
Total	616,589.00		610,768.08
Total Part-A & Part-B	16,392,579.20		16,554,429.66
Add contingency	102,290.31	-----	
Add TPV	170,483.84		
Total Rs.	16,665,353.35		16,554,429.66
Say Rs.	16,665,000.00		16,554,430.00

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tender.

The Lowest Rate is quoted by M/S Y.Z & Co @ Part-A 1.00% Below & Part-B 17.00% Above the estimate rates shown in the Schedule "B" is hereby recommended for approval.


(SALAR MASTOI)
Executive Engineer
Rural Development Department
Larkana Division
(MEMBER)


(SHOUKAT ALI MEMON)
Assistant Engineer
Public Health Engineering
Tando Muhammad Khan
(MEMBER)


(GULZAR ALI KHUSHK)
Director (Technical)
Rural Development Department
Larkana - Sukkur Division
(CONVENER)

COMPARATIVE STATEMENT

Construction Of Link Road Mal Gulzar Road To Khair Bux Suhrani Uc Dolatpur Taluka Kandhkot District
Kashmore-Kandhkot.

Name of Work:-

Date of Receipt of Tender:-

27th May 2016


Date of Opening of Tender:-

27th May 2016

Description	Estimated Cost	M/S Y.Z & Co.	
		Rate	Amount
PART-A ROAD			
Schedule Item	16,802,164.00		16,802,164.00
Deduct Ceiling 2%	336,043.28		
Deduct Difference of Bitumen	655,805.04	1.00% Below	168,021.64
Total	15,810,315.68		15,978,337.32
PART-B CULVERT			
Schedule Item	522,024.00		522,024.00
Add 10% on Steel	8,110.00	16.00% Above	83,523.84
Cartage	87,926.00	-----	
Total	618,060.00		605,547.84
Total Part-A & Part-B	16,428,375.68		16,583,885.16
Add contingency	68,336.72	-----	
Add TPV	170,483.84		
Total Rs.	16,667,196.25		16,583,885.16
Say Rs.	16,668,000.00		16,583,885.00

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tender.


(SALAR MASTOI)
Executive Engineer
Rural Development Department
Larkana Division
(MEMBER)


(SHOUKAT ALI MEMON)
Assistant Engineer
Public Health Engineering
Tando Muhammad Khan
(MEMBER)

The Lowest Rate is quoted by M/S Y.Z & Co @ Part-A 1.00% Below & Part-B 16.00% Above the estimate rates shown in the Schedule "B" is hereby recommended for approval.


(GULZAR ALI KHUSHIK)
Director (Technical)
Rural Development Department
Larkana - Sukkur Division
(CONVENER)

COMPARATIVE STATEMENT

Construction Of Metalled Road From Village Shafi Muhammad To Muhammad Azeem Bangwar Uc
Doulatpur Taluka Kandhkot District Kashmore-Kandhkot.

Name of Work:-


Date of Receipt of Tender:- 27th May 2016


Date of Opening of Tender:- 27th May 2016


Description	Estimated Cost	M/S Y.Z & Co.	
		Rate	Amount
PART-A ROAD			
Schedule Item	16,802,164.00		16,802,164.00
Deduct Ceiling 2%	336,043.28		
Deduct Difference of Bitumen	655,805.04	1.00% Below	168,021.64
Total	15,810,315.68		15,978,337.32
PART-B CULVERT			
Schedule Item	522,024.00		522,024.00
Add 10% on Steel	8,110.00	16.50% Above	86,133.96
Cartage	87,926.00	-----	
Total	618,060.00		608,157.96
Total Part-A & Part-B	16,428,375.68		16,586,495.28
Add contingency	68,336.72	-----	
Add TPV	170,841.81		
Total Rs.	16,667,554.21		16,586,495.28
Say Rs.	16,668,000.00		16,586,495.00

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tender.

The Lowest Rate is quoted by M/S Y.Z & Co @ Part-A 1.00% Below & Part-B 16.50% Above the estimate rates shown in the Schedule "B" is hereby recommended for approval.


(SALAR MASTOI)
Executive Engineer
Rural Development Department
Larkana Division
(MEMBER)


(SHOUKAT ALI MEMON)
Assistant Engineer
Public Health Engineering
Tando Muhammad Khan
(MEMBER)


(GULZAR ALIKHUSHK)
Director (Technical)
Rural Development Department
Larkana - Sukkur Division
(CONVENER)

COMPARATIVE STATEMENT

Construction of Road from Salar Distributory to Village Abdul Sattar Taluka Garhi Yaseen, District Shikarpur.

Name of Work:-


Date of Receipt of Tender:- 27th May 2016


Date of Opening of Tender:- 27th May 2016


Description	Estimated Cost	M/S Y.Z & Co.	
		Rate	Amount
PART-A ROAD			
Schedule Item	28,915,459.00		28,915,459.00
Deduct Ceiling 2%	578,309.18		
Deduct Difference of Bitumen	1,125,817.40	1.00% Below	289,154.59
Total	27,211,332.42		27,500,487.01
PART-B CULVERT			
Schedule Item	167,760.00		167,760.00
Add 10% on Steel	-	19.00% Above	31,874.40
Cartage	32,362.00	-----	-----
Total 4 Culverts	2,001,220.00		1,996,344.00
Total Part-A & Part-B	29,212,552.42		29,496,831.01
Add contingency	566,743.00	-----	-----
Add TPV	168,492.00		
Total Rs.	29,947,787.42		29,496,831.01
Say Rs.	30,000,000.00		29,496,831.00

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tender.

The Lowest Rate is quoted by M/S Y.Z & Co. @ Part-A 1.00% Below & Part-B 19.00% Above the estimate rates shown in the Schedule "B" is hereby recommended for approval.


(SALAR MASTOI)
Executive Engineer
Rural Development Department
Larkana Division
(MEMBER)


(SHOUKAT ALI MEMON)
Assistant Engineer
Public Health Engineering
Tando Muhammad Khan
(MEMBER)


(GULZAR ALI KHUSHK)
Director (Technical)
Rural Development Department
Larkana - Sukkur Division
(CONVENER)

COMPARATIVE STATEMENT

Name of Work:-

Development of Existing Graveyard at Village Sheranpur Taluka Garhi Khero District Jacobabad.

Date of Receipt of Tender:-

27th May 2016

Date of Opening of Tender:-

27th May 2016

Description	Estimated Cost	M/S Jagirani Construction Company	
		Rate	Amount
PART-A			
Schedule Item	7,763,423.00		7,763,423.00
Cartage	1,328,641.00	17.00% Above	1,319,781.91
Total	9,092,064.00		9,083,204.91
PART-B			
Schedule Item	1,932,810.00		1,932,810.00
Cartage	336,970.00	17.00% Above	328,577.70
Total	2,269,780.00		2,261,387.70
PART-C			
Schedule Item	370,208.00		370,208.00
Cartage	136,076.00	36.00% Above	133,274.88
Total	506,284.00		503,482.88
PART-D			
Schedule Item	3,128,221.00		3,128,221.00
Deduct 15%	469,233.15	12.00% Below	375,386.52
Total	2,658,987.85		2,752,834.48
Total Part-A, Part-B, Part-C & Part-D	14,996,349.00		14,600,909.97
Add contingency	-		-----
Add TPV	-		
Total Rs.	14,996,349.00		14,600,909.97
Say Rs.	15,000,000.00		14,600,910.00

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tender.

(Signature)

(SALAR MASTOI)
Executive Engineer
Rural Development Department
Larkana Division
(MEMBER)

(Signature)

(SHOUKAT ALI MEMON)
Assistant Engineer
Public Health Engineering
Tando Muhammad Khan
(MEMBER)

The Lowest Rate is quoted by M/S Jagirani Construction Co. @ Part-A 17.00% Above, Part-B 17.00% Above, Part-C 36.00% Above & Part-D 12.00% Below the estimate rates shown in the Schedule "B" is hereby recommended for approval.

(Signature)
(GULZAR ALI KHUSHK)
Director (Technical)
Rural Development Department
Larkana - Sukkur Division
(CONVENER)

COMPARATIVE STATEMENT

Construction of Road from Rato Dero Sher Muhammad Thahim Road to Zulfiqarabad including Link to Village Chachar Taluka Garhi Khero District Jacobabad.

Name of Work:-


Date of Receipt of Tender:- 27th May 2016


Date of Opening of Tender:- 27th May 2016


Description	Estimated Cost	M/S Abdul Hakeem Chandio Rate	Amount
PART-A ROAD			
Schedule Item	32,554,325.00		32,554,325.00
Deduct Ceiling 2%	651,086.50		
Deduct Difference of Bitumen	1,258,365.76	1.00% Below	325,543.25
Total	30,644,872.74		30,970,415.99
PART-B CULVERT			
Schedule Item	167,760.00		167,760.00
Add 10% on Steel	-	19.50% Above	32,713.20
Cartage	33,797.00	-----	
Total 3 Nos Culvert	604,671.00		598,903.20
Total Part-A & Part-B	31,249,543.74		31,569,319.19
Add contingency	639,926.00	-----	
Add TPV	60,312.00		
Total Rs.	31,949,781.74		31,569,319.19
Say Rs.	32,000,000.00		31,569,319.00

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tender.

The Lowest Rate is quoted by M/S Abdul Hakeem Chandio @ Part-A 1.00% Below & Part-B 19.50% Above the estimate rates shown in the Schedule "B" is hereby recommended for approval.


(SALAR MASTOI)
Executive Engineer
Rural Development Department
Larkana Division
(MEMBER)


(SHOUKAT ALI MIRMON)
Assistant Engineer
Public Health Engineering
Tando Muhammad Khan
(MEMBER)


(GULZAR ALI KHUSHK)
Director (Technical)
Rural Development Department
Larkana - Sukkur Division
(CONVENER)

**ATTENDANCE SHEET OF CONTRACTORS / FIRMS WHO PARTICIPATED IN
TENDER FOR OPENING OF BID ON 27TH MAY 2016.**

NIT NO. XEN/RDD/Tender/2015-16/127 Dated: 10th May 2016.

S. No.	Name of Contractor / Firm	Signature
1	Ahmed chandio	Ahmed
2.	M/S. Yas Mohd. Makar:	
03.	M/S. Y. Z. & Co.	
4	M/S Jagrani Const. Co.	


(SALAR MASTOI)
Executive Engineer
Rural Development Department
Larkana Division
(MEMBER)


(SHOUKAT AFTI MEMON)
Assistant Engineer
Public Health Engineering
Tando Muhammad Khan
(MEMBER)


(GULZAR ALI KHUSHK)
Director (Technical)
Rural Development Department
Larkana - Sukkur Division
(CONVENER)



GOVERNMENT OF SINDH
PUBLIC HEALTH ENGINEERING & R
DEVELOPMENT DEPARTMENT
(RD WING)

Barrack No. 94, Sindh Secretariat 4-B

Karachi, dated February 2016

Administrative Approval

NO. SO (T) RD /ADP/ 2015-16: Administrative Approval of the Government of Sindh is hereby accorded for Execution of ADP Scheme "Const. of road from Rato Dero Sher Muhammad Thahem Road to Zulfiqarabad including link to village Chachar Taluka Garhi Khero, District Jacobabad." (ADP No. 1506) 2015-16 at a cost of Rs.32,000 Million (Rupees Thirty Two Million only).

The above said scheme was approved by the DDWP in its meeting held on 15-12-2015.

The above expenditure of Rs.32,000 Million will be debitible under the Head of Account "SC-12053-04-Economic Affairs (Capital)-045-Construction and Transport-04502 Highways Roads & Bridges" and shall be met out during Financial Year 2015-16 & 2016-17.

[Signature]

SECRETARY
TO GOVERNMENT OF SINDH

NO. FD SO (Dev-VI): 7(185)PHE/2015-16 Karachi dated the 22nd February 2016

A copy is forwarded to the Accountant General, Sindh information and necessary action to:-

[Signature]
SECTION OFFICER (DEV)
for SECRETARY TO GOVERNMENT OF SINDH
FINANCE DEPARTMENT
Karachi dated the 23rd February 2016

NO. SO (T) RD /ADP/ 2015-16:

A copy is forwarded to the information and necessary action to:-

1. The Additional Chief Secretary (Dev) P&D Department, Government of Sindh Karachi.
2. The Secretary, Finance Department, Government of Sindh Karachi.
3. The Director General Sindh, RDD, Hyderabad
4. The Sr. Chief SC&T, P&D Department, Government of Sindh Karachi.
5. PS to the Secretary, PHE & RD Department, Government of Sindh.

SECTION OFFICER (TECH)
RURAL DEV. DEPARTMENT



GOVERNMENT OF SINDH
PUBLIC HEALTH ENGINEERING &
RURAL DEVELOPMENT DEPARTMENT

Barrack No. 94, Sindh Secretariat 4-B

Karachi, dated April, 2016

ORDER

SO (T)/RDD/ADP/2015-16: In pursuance of Finance Department, Government of Sindh's No. FD-SO(DEV-VI)7(165)PHED/2015-16 dated 25-3-2016, Finance Department hereby release an amount of Rs.8.000 Million (Rupees Eight Million Only) in respect of ADP#1506 scheme namely "Construction of road from Ratodero Sher Muhammad Thahem Road to Zulfiqarabad including link to village Chachar Taluka Garhi Khero, District Jacobabad" provided under demand No.59 relating to head of account "SC-12059-10-Social Protection (Capital)-108-Others 1081-Others 108101-Social Welfare Measures" for execution of development (Provincial) for incurring expenditure, during the current financial year 2015-16.

2. No expenditure shall be incurred on development scheme (s) unless Administrative Approval is issued / authenticated by the competent authority.

3. It may be ensured that the expenditure on development scheme (s)/project (s) should not exceed current year's 2015-16 ADP allocation or actual release, whichever is less. The executive officer shall be held personally responsible for any excess expenditure incurred / any liabilities created beyond authorization.

4. The expenditure on the schemes which have completed their projected period and have not been extended or have exhausted their approved cost and have not been revised/approved should not be incurred.

5. The expenditure shall be strictly according to the provision of the approved PC-I, the concerned officer shall be held responsible for any violation in this regard.

6. No expenditure shall be incurred on schemes beyond the approved cost.

7. Director General, Rural Development Department, Hyderabad is requested to deduct the 1% TPM charges from the said release and kept at the disposal of Planning & Development Department if involved in said schemes under intimation to this Department.

8. The above said amount is placed at the disposal of Director (Technical), Rural Development Department, Government of Sindh, Hyderabad.

9. It may be ensured that all required codal formalities are fulfilled before utilization of the above funds & utilization reports are sent to Finance Department on monthly basis.

T. M. Khero
SECRETARY

To GOVERNMENT OF SINDH

Karachi dated the 4th April, 2016

SO (T)/RDD/ADP/2015-16

A copy is forwarded for information and necessary action to:-

1. The Additional Chief Secretary (Dev) P&D Department, Govt. of Sindh, Karachi.
2. The Accountant General, Sindh, Karachi.
3. The Special Secretary (Dev/SR), Finance Department, Govt. of Sindh, Karachi.
4. The Director General (MEC), P&D Department, Govt. of Sindh, Karachi.
5. The Director General, RDD, Govt. of Sindh, Hyderabad.
- ✓ 6. The Director (Technical), RDD, Govt. of Sindh, Hyderabad
7. The Director I.T. Cell, Finance Department, Govt. of Sindh, Karachi.
8. The District Accounts Officer, Hyderabad.
9. The P.S. to Secretary, PHE & RD Department, Govt. of Sindh, Karachi.
10. Office order file.

[Signature]
SECTION OFFICER (TECH.)
For Secretary to Govt. of Sindh



GOVERNMENT OF SINDH
PUBLIC HEALTH ENGINEERING & RURAL
DEVELOPMENT DEPARTMENT
(RD WING)

Barrack No. 94, Sindh Secretariat 4-B

Karachi, dated February 2016

Administrative Approval

NO. SO (T) RD /ADP/ 2015-16: Administrative Approval of the Government of Sindh is hereby accorded for Execution of ADP Scheme "Development of existing Graveyard at village Sheranpur Taluka Garhi Khero, Jacobabad", (ADP No. 1510) 2015-16 at a cost of Rs.15.000 Million (Rupees Fifteen Million only).

The above said scheme was approved by the DDWP in its meeting held on 15-12-2015.

The above expenditure of Rs.15.000 Million will be debitible under the Head of Account "SC-12053-10-Social Protection (Capital) - 108 Others-108 - Others" and shall be met out during Financial Year 2015-16 & 2016-17.

J. J. J.
SECRETARY
TO GOVERNMENT OF SINDH

NO. FD SO (Dev- VI): *7(166)PHE/2015-16* Karachi dated *the 22nd* *March* *February* 2016

✓ A copy is forwarded to the Accountant General, Sindh information and necessary action to:-

W. J. J.
SECTION OFFICER (DEV- VI)
for SECRETARY TO GOVT OF SINDH
FINANCE DEPARTMENT

NO. SO (T) RD /ADP/ 2015-16:

Karachi dated the February 2016

A copy is forwarded to the information and necessary action to:-

1. The Additional Chief Secretary (Dev) P&D Department, Government of Sindh Karachi.
2. The Secretary, Finance Department, Government of Sindh Karachi.
3. The Director General Sindh, RDD, Hyderabad
4. The Sr. Chief SC&T, P&D Department, Government of Sindh Karachi.
5. PS to the Secretary, PHE & RD Department, Government of Sindh.

W. J. J.
SECTION OFFICER (TECH.)
RURAL DEV. DEPARTMENT



GOVERNMENT OF SINDH
PUBLIC HEALTH ENGINEERING &
RURAL DEVELOPMENT DEPARTMENT

Barrack No. 94, Sindh Secretariat 4-B

Karachi, dated April, 2016

ORDER

SO (T)/RDD/ADP/2015-16: In pursuance of Finance Department, Government of Sindh's No. FD-SO(DEV-VI)7(168)PHED/2015-16 dated 25-3-2016, Finance Department hereby release an amount of Rs.4.000 Million (Rupees Four Million Only) in respect of ADP#1510 scheme namely "Development of existing Graveyard at village Sheranpur Taluka Garhi Khero, District Jacobabad" provided under demand No.59 relating to head of account "SC-12059-10-Social Protection (Capital)-108-Others 1081-Others 108101-Social Welfare Measures" for execution of development (Provincial) for incurring expenditure, during the current financial year 2015-16.

2. No expenditure shall be incurred on development scheme (s) unless Administrative Approval is issued / authenticated by the competent authority.

3. It may be ensured that the expenditure on development scheme (s)/project (s) should not exceed current year's 2015-16 ADP allocation or actual release, whichever is less. The executive officer shall be held personally responsible for any excess expenditure incurred / any liabilities created beyond authorization.

4. The expenditure on the schemes which have completed their projected period and have not been extended or have exhausted their approved cost and have not been revised/approved should not be incurred.

5. The expenditure shall be strictly according to the provision of the approved PC-I, the concerned officer shall be held responsible for any violation in this regard.

6. No expenditure shall be incurred on schemes beyond the approved cost.

7. Director General, Rural Development Department, Hyderabad is requested to deduct the 1% TPM charges from the said release and kept at the disposal of Planning & Development Department if involved in said schemes under intimation to this Department.

8. The above said amount is placed at the disposal of Director (Technical), Rural Development Department, Government of Sindh, Hyderabad.

9. It may be ensured that all required codal formalities are fulfilled before utilization of the above funds & utilization reports are sent to Finance Department on monthly basis.

Tameezkhero

SECRETARY

To GOVERNMENT OF SINDH

Karachi dated the 14th April, 2016

SO (T)/RDD/ADP/2015-16

A copy is forwarded for information and necessary action to:-

1. The Additional Chief Secretary (Dev) P&D Department, Govt. of Sindh, Karachi.
2. The Accountant General, Sindh, Karachi.
3. The Special Secretary (Dev/SR), Finance Department, Govt. of Sindh, Karachi.
4. The Director General (MEC), P&D Department, Govt. of Sindh, Karachi.
5. The Director General, RDD, Govt. of Sindh, Hyderabad.
6. The Director (Technical), RDD, Govt. of Sindh, Hyderabad
7. The Director I.T. Cell, Finance Department, Govt. of Sindh, Karachi.
8. The District Accounts Officer, Hyderabad.
9. The P.S. to Secretary, PHE & RD Department, Govt. of Sindh, Karachi.
10. Office order file.

[Signature]
SECTION OFFICER (TECH.)
For Secretary to Govt. of Sindh



GOVERNMENT OF SINDH
PUBLIC HEALTH ENGINEERING
DEVELOPMENT DEPARTMENT
(RD WING)

Barrack No. 94, Sindh Secretariat
Karachi, dated April, 2016

ADMINISTRATIVE APPROVAL

NO. SO (T) RD /ADP/ 2015-16: Administrative Approval of the Government of Sindh is hereby accorded in pursuance of P&D Department's Office Memorandum No.SO(Dev)-PDWP-9/301-P&D/2015 dated 13-4-2016 for Execution of ADP Scheme "Construction / Reconditioning of Rural Roads of District Naushero Feroze, Kashmore @ Kandhkot & Shaheed Benazirabad", (ADP No. 1513) 2015-16 at a cost of Rs.422.000 Million (Rupees Four Hundred Twenty Two Million only).

The above said scheme was approved by the PDWP in its meeting held on 29-5-2015.


The above expenditure of Rs.422.000 Million will be debitible under the Head of Account "SC-12053-04-Economic Affairs (Capital)-045-Construction and Transport-04502 Highways Roads & Bridges" and shall be met out during Financial Year 2015-16 & 2016-17.

All the required codal formalities must be followed by the Executing Agency i.e RDD for the execution of scheme under reference.


SECRETARY
TO GOVERNMENT OF SINDH
19/04/16

NO. FD SO (Dev- VI): 2C(79) RDD/2015-16 Karachi dated the 27th April, 2016

A copy is forwarded to the Accountant General, Sindh for information and necessary action to:-


SECTION OFFICER (DEV- VI)
for SECRETARY TO GOV. OF SINDH
FINANCE DEPARTMENT
Karachi

NO. SO (T) RD /ADP/ 2015-16:

Karachi dated the April, 2016

A copy is forwarded to the information and necessary action to:-

1. The Additional Chief Secretary (Dev) P&D Department, Government of Sindh Karachi.
2. The Secretary, Finance Department, Government of Sindh Karachi.
3. The Director General Sindh, RDD, Hyderabad
4. The Sr. Chief SC&T, P&D Department, Government of Sindh Karachi.
5. PS to the Secretary, PHE & RD Department, Government of Sindh.


SECTION OFFICER (TECH.)
RURAL DEV. DEPARTMENT



GOVERNMENT OF SINDH
PUBLIC HEALTH ENGINEERING & RURAL
DEVELOPMENT DEPARTMENT
(RD WING)

Barrack No. 94, Sindh Secretariat 4-B

Karachi, dated February 2016

Administrative Approval

NO. SO (T) RD /ADP/ 2015-16: Administrative Approval of the Government of Sindh is hereby accorded for Execution of ADP Scheme "Construction of Road from Salar distybutory to village Abdul Sattar taluka Garhi Yaseen, District Sukkur" (ADP No. 1511) 2015-16 at a cost of Rs.30.000 Million (Rupees Thirty Million only).

The above said scheme was approved by the DDWP in its meeting held on 15-12-2015.

The above expenditure of Rs.30.000 Million will be debitible under the Head of Account "SC-12053-04-Economic Affairs (Capital)-045-Construction and Transport-04502 Highways Roads & Bridges" and shall be met out during Financial Year 2015-16 & 2016-17.

[Signature]
SECRETARY
TO GOVERNMENT OF SINDH

NO. FD SO (Dev- VI): 7(166)PHE/ED/2015-16 Karachi dated the 22nd ^{March} February 2016
A copy is forwarded to the Accountant General, Sindh information and necessary action to:-

[Signature]
SECTION OFFICER (TECHNICAL)
for SECRETARY (RD) GOVERNMENT OF SINDH
FINANCE DEPARTMENT
Karachi
Karachi dated 21st February 2016

NO. SO (T) RD /ADP/ 2015-16:

A copy is forwarded to the information and necessary action to:-

1. The Additional Chief Secretary (Dev) P&D Department, Government of Sindh Karachi.
2. The Secretary, Finance Department, Government of Sindh Karachi.
3. The Director General Sindh, RDC, Hyderabad.
4. The Sr. Chief SC&T, P&D Department, Government of Sindh Karachi.
5. PS to the Secretary, PHE & RD Department, Government of Sindh.

[Signature]
SECTION OFFICER (TECHNICAL)
RURAL DEV DEPARTMENT

GOVERNMENT OF SINDH
RURAL DEVELOPMENT & PUBLIC HEALTH
ENGINEERING DEPARTMENT

Barrack No. 94, Sindh Secretariat 4-B

Karachi, dated April, 2016

ORDER

SO (T)/RDD/ADP/2015-16: In pursuance of Finance Department, Government of Sindh's No. FD-SO(DEV-VI)7(166)PHED/2015-16 dated 25-3-2016, Finance Department hereby agrees to sanction an amount of Rs.7.500 Million (Rupees Seven Million & Five Hundred Thousand Only) in respect of ADP#1511 scheme namely "Construction of road from Salar distybutory to village Addul Sattar Taluka Garhi Yaseen, Distriet Shikarpur" provided under demand No.59 relating to head of account "SC-12059-10-Social Protection (Capital)-108-Others 1081-Others 108101-Social Welfare Measures" for execution of development (Provincial) for incurring expenditure, during the current financial year 2015-16.

2. No expenditure shall be incurred on development scheme (s) unless Administrative Approval is issued / authenticated by the competent authority.

3. It may be ensured that the expenditure on development scheme (s)/project (s) should not exceed current year's 2015-16 ADP allocation or actual release, whichever is less. The executive officer shall be held personally responsible for any excess expenditure incurred / any liabilities created beyond authorization.

4. The expenditure on the schemes which have completed their projected period and have not been extended or have exhausted their approved cost and have not been revised/approved should not be incurred.

5. The expenditure shall be strictly according to the provision of the approved PC-I, the concerned officer shall be held responsible for any violation in this regard.

6. No expenditure shall be incurred on schemes beyond the approved cost.

7. Director General, Rural Development Department, Hyderabad is requested to deduct the 1% TPM charges from the said release and kept at the disposal of Planning & Development Department if involved in said schemes under intimation to this Department.

8. The above said amount is placed at the disposal of Director (Technical), Rural Development Department, Government of Sindh, Hyderabad.

9. It may be ensured that all required codal formalities are fulfilled before utilization of the above funds & utilization reports are sent to Finance Department on monthly basis.

Tameez Kero
SECRETARY

To GOVERNMENT OF SINDH

Karachi dated the 6th April, 2016

SO (T)/RDD/ADP/2015-16

A copy is forwarded for information and necessary action to:-

1. The Additional Chief Secretary (Dev) P&D Department, Govt. of Sindh, Karachi.
2. The Accountant General, Sindh, Karachi.
3. The Special Secretary (Dev/SR), Finance Department, Govt. of Sindh, Karachi.
4. The Director General (MEC), P&D Department, Govt. of Sindh, Karachi.
5. The Director General, RDD, Govt. of Sindh, Hyderabad.
6. The Director (Technical), RDD, Govt. of Sindh, Hyderabad
7. The Director I.T. Cell, Finance Department, Govt. of Sindh, Karachi.
8. The District Accounts Officer, Hyderabad.
9. The P.S. to Special Secretary, RD, LG, RD, PHE & HTP Department, Govt. of Sindh, Karachi. Office order file.

[Signature]
SECTION OFFICER (TECH.)
For Secretary to Govt. of Sindh



GOVERNMENT OF SINDH
PUBLIC HEALTH ENGINEERING & RURAL
DEVELOPMENT DEPARTMENT
(RD WING)

Barrack No. 94, Sindh Secretariat 4-B
Karachi, dated April, 2016

ADMINISTRATIVE APPROVAL

NO. SO (T) RD /ADP/ 2015-16: Administrative Approval of the Government of Sindh is hereby accorded in pursuance of P&D Department's Office Memorandum No.SO(Dev)-PDWP-9/301-P&D/2015 dated 13-4-2016 for Execution of ADP Scheme "Construction / Reconditioning of Rural Roads of District Naushero Feroze, Kashmore @ Kandhkot & Shaheed Benazirabad", (ADP No. 1513) 2015-16 at a cost of Rs.422.000 Million (Rupees Four Hundred Twenty Two Million only).

The above said scheme was approved by the PDWP in its meeting held on 29-5-2015.


The above expenditure of Rs.422.000 Million will be debitible under the Head of Account "SC-12053-04-Economic Affairs (Capital)-045-Construction and Transport-04502 Highways Roads & Bridges" and shall be met out during Financial Year 2015-16 & 2016-17.

All the required codal formalities must be followed by the Executing Agency i.e RDD for the execution of scheme under reference.


SECRETARY
TO GOVERNMENT OF SINDH
19/04/16

NO. FD SO (Dev- VI): 26/179 RDD/2015-16 Karachi dated the 27th April, 2016

A copy is forwarded to the Accountant General, Sindh for information and necessary action to:-


SECTION OFFICER (DEV. VI)
for SECRETARY TO GOV. OF SINDH
FINANCE DEPARTMENT
Government of Sindh, Karachi

NO. SO (T) RD /ADP/ 2015-16:

Karachi dated the April, 2016

A copy is forwarded to the information and necessary action to:-

1. The Additional Chief Secretary (Dev) P&D Department, Government of Sindh Karachi.
2. The Secretary, Finance Department, Government of Sindh Karachi.
3. The Director General Sindh, RDD, Hyderabad
4. The Sr. Chief SC&T, P&D Department, Government of Sindh Karachi.
5. PS to the Secretary, PHE & RD Department, Government of Sindh.


SECTION OFFICER (TECH.)
RURAL DEV. DEPARTMENT