

#### KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE EXECUTIVE ENGINEER (water) S.T-7 Block-1 KDA Building Liaquatabad Zone

No: KW&SB/ EE (w/d) /SPPRA/2016-17/274

Dated: 17/05/2017

The Manager Enforcement-II Sindh Public Procurement Regulatory Authority Government of Sindh KARAICH

Name of works:

1. Work of Rectification of Chocked / rusted A.C & C.I pipe for improvement of water supply system and replacement of damaged portion of PS-107 in Liaquatabad Zone (water)

2. Replacement work of 90 MM dia P.E waer line to rectification of contamination at PS-106 in Liaquatabad

Zone (water)

Reference: Serial No.31917 OF SPPRA WEB SITE.

With reference to above, the following original documents for the above work is enclosed herewith for up loading on SPPRA Website.

- i) Attendance Sheet
- ii) Bidders Eligibility / Qualification Report
- iii) Minutes of bid opening meeting
- iv) Comparative Statement
- v) Bid evaluation report

Submitted please

Muhammad Asif Executive Engineer (w/d) Liaquatabad Town, KW&SB Cell # 0312-8847758

Copy to:

The DMD (TS), KW&SB A.D.L.F.A, KW&SB. S.E (Central-B) KW&SB

SPPRA 1499 BLARY
NO: 7499 -17

### **FIRMS / CONTRACTORS**

WORK OF RECTIFICATION OF CHOCKED / NAME OF WORK:

RUSTED A.C & C.I PIPE FOR IMPROVEMENT OF WATER SUPPLY SYSTEM AND REPLACEMENT OF DAMAGED PORTION OF PS-107 IN LIAQUATABAD

ZONE (WATER).

Date of Opening:

21-03-2017

Time of Receiving: 02:00 PM

Time of Opening:

02:30 PM

Serial No.

31917

S.NO	NAME OF CONTRACTOR	NAME OF FIRMS	SIGNATURE
	· S. Atip Husson	Ms. Atip Hussain Al-Maybook Ass	0
	Tanweer Ahmed 14	NABIHA 300	#

#### NIT No. SPPRA Serial No. 31917 (

Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)

Description of work: REPLACEMENT WORK OF 90MM DIA P.E WATER LINE TO RECTIFICATION OF CONTAMINATION PS-106

LIAQUATABAD ZONE (WATER)

Date of Opening:

21-03-2017

#### BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:

S.		Bidders	Name
No.	Eligibility / Qualification Criteria	M/s.S.O.H Construction Co.	M/s.Nabhia & Co.
1.	Registration with PEC (if applicable)	N/A	N/A
2.	NTN	Yes	Yes
3.	Sales Tax Registration (FBR)	N/A	N/A
4.	Registration with Sindh Revenue Board (SRB)	Yes	Yes
	Qualification Criteria:		
5.	Minimum three years' experience of relevant field.	Yes	Yes
6.	Turnover of at least last three years	Yes	Yes
7.	Required Bid Security is attached.	Yes	Yes
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N/A
10.	Qualified/ disqualified	Qualified	Qualified

Member /

(Saif-ul-Haque) Additional Director Internal Audit - KMC Member

(Maqsood Ahmed Shaikh) Superintending Engineer (KMC)

Member

(Taugeer Ahmed Khan) S.E (District Central-B)

Member

Director (Design & Estimate)

#### NIT No. SPPRA Serial No. 31917

Method of Procurement: Single Stage Single Envelope.

REPLACEMENT WORK OF 90MM DIA P.E WATER LINE TO Name of Work:

> RECTIFICATION CONTAMINATION OF PS-106

LIAQUATABAD ZONE (WATER)

#### MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 21-03-2017 for sopening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

- Two bidders submitted their bids till the deadline of submission.
  - i. M/s. S.O.H Construction Co.
  - ii. M/s. Nabhia & Co.
- The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s.S.O.H Construction Co.	Rs.9,78,596/-	Rs.20,000/-	P.O # 17741700 dated:15-03-2017 from HBL Khadija Market Branch Karachi
02	M/s.Nabhia & Co.	Rs.9,83,236/-	Rs.20,000/-	P.O # 15696186 dated:14-03-2017 from HBL Rizvia Society Branch Karachi

- 4. The bids do not contain any cutting or overwriting.
- 5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

The meeting ended with the vote of thanks to and from the chair.

Member

(Saif-ul-Haque) Additional Director Internal Audit – KMC Member

(Magsood Ahmed Shaikh) Superintending Engineer (KMC)

Member

(Tauqeer Ahmed Khan) S.E (District Central-B)

Member

(Saleem Ahmed) Director (Design & Estimate)

#### **COMPARATIVE STATEMENT**

## Name of Work: REPLACEMENT WORK OF 90MM DIA P.E WATER LINE TO RECTIFICATION OF CONTAMINATION AT PS-106 IN LIAQUATABAD ZONE (WATER)

İtem	D CW. I		I	Estimated	Cost			S.O.H		Nabhia
No	Description of Work	Quant	ita:	D-4-	D		Construction Co.		& Co.	
1	Dismantling and removing road metalling	7000.00	Cft	Rate 605.00	Per	Amount	Rate 605.00	Amount	Rate	Amount
1		7000.00	CIL	605.00	%Сп	42,350.00	605.00	42,350.00	605.00	42,350.00
2	Excavation for pipe line in trenches and pits in all kind of									
	soils of murum i/c trimming and dressing sides to true									
	alignment and shape leveling of beds of trenches to correct									
	level and grade cutting joints holes and disposal of surplus									
	earth within one chain as directed by Engineer Incharge						_			
	providing fence guards, lights, flags sand temporary crossing						4			
	for non-vehicular traffic wherever required lift upto 5 ft					1				
	(1.52 m) and lead upto one chain (30.5m).	34752.57	Cft	4650.00	0/000	161 500 45	1650.00	161 500 45	1650.00	161 500 45
3	Providing Laying & Fixing in trenches i/c fitting jointing	34/32.37	CIL	4650.00	%UCII	161,599.45	4650.00	161,599.45	4650.00	161,599.45
'	and testing etc. complete in all respect the high density									
	Polyethylene P.E pipes (HDPE-100) for W/S conforming									
	ISO 4427 DIN-8074-8075 B.S 3580 & PSI 3051.									
	90 mm	2500.00	D.C	1.40.00	D/D C	510,000,00	1.40.00	51000000		
-	Franks (see 1985)	3500.00	Rft	148.00	P/Rft	518,000.00	148.00	518,000.00	149.00	521,500.00
4	C.I Sluice Valve heavy pattern (Test Pressure 21.0	2.00			Б.					
_	Kg/sq.com or 300 lb/sq.inch) (Imported) 3" Dia	2.00	Nos	4290.00	Each	8,580.00	4290.00	8,580.00	4300.00	8,600.00
5	Fixing of sluice valve with 2 cast iron tail pieces one end									
	flanged & other with socket i/c the cost of nut, bolts &									
	rubber packing, labour etc complete 3" dia	2.00	Nos	1254.00	Each	2,508.00	1250.00	2,500.00	1260.00	2,520.00
6	Full hire charges of pumping set per day i/c of wages of									
	driver and assistant fuel or electric energy platform for						1			
	placing the pump etc at lower depth with suction and	I					<i>b</i>			
	delivery pipes for pumping out water found at various depth	ı					13			
	from trenches including the cost of erection and dismantling	0					1			
	after completion of the job. Hire charges of pumping set						F -=	_		
	upto 10 HP pumping out water from 10 ft deep trench	35.00	Days	1500.00	P/Dav	52,500.00	1500.00	52,500.00	1530.00	53,550.00
	111			1000.00		22,200.00		22,200.00	1000.00	55,555.00

Outh 101

Qui

7

#### Name of Work: REPLACEMENT WORK OF 90MM DIA P.E WATER LINE TO RECTIFICATION OF CONTAMINATION AT PS-106 IN LIAQUATABAD ZONE (WATER)

Item	Description of Work		]	Estimated	Cost		M/s.S.O.H Construction Co.		M/s.Nabhia & Co.	
. No		Quant	ity	Rate	Per	Amount	Rate	Amount	Rate	Amount
7	Repair of leakages of joints (External Vatta) on PRCC Pipe						16			
	line. It includes the cost of excavation, labour, sealing									
	material, gunny bags, de-watering and refilling of the									
	excavation stuff etc. complete.12" Dia	10.00	Nos	9716.00	Each	97,160.00	9715.00	97,150.00	9720.00	97,200.00
8	Refilling the excavated stuff in trenches 6" thick layer i/c									
	watering ramming to full compaction etc complete.	34752.57	Cft	2760.00	%0Cft	95,917.09	2760.00	95,917.09	2760.00	95,917.09
	TOTAL QUOTED / CORRECTED COST					978,615	18	978,597		983,237

Member Secretary

(Saif-ul-Haque)

Addl. Director Internal Audit KMC - Member

(Maqsood Ahmed Shaikh) Superintending Engineer (K.M.C)

Member

(Taugeer Ahmed Khan)

S.E (District Central-B) Member

(Saleem Ahmed)

Director (Design & Estimate)



### KARACHI WATER & SEWERAGE BOARD

#### OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

#### BID EVALUATION REPORT

1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.31917 I.D No
3	Tender Description/Name of Work/Item:	REPLACEMENT WORK OF 90MM DIA P.E WATER LINE TO RECTIFICATION OF CONTAMINATION AT PS-106 IN LIAQUATABAD ZONE (WATER)
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through SPPRA Web Site
6	Total Bid Documents Sold:	2 Nos
7	Total Bid Received:	2 Nos
8	Technical Bid Opening Date (if applicable):	<u>N/A</u>
9	No. of Bid Technically Qualified (if applicable)	<u>N/A</u>
10	Bid (s) Rejected:	NIL
11	Financial Bid Opening Date:	21-03-2017

#### 12 BID EVALUATION REPORT

S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN FERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	M/s.S.O.H Construction Co.	Rs.9,78,597/-	1 <sup>st</sup> Lowest	@0.002% Below	Pay Order and required documents are available. P.O # 17741700 dated:15-03-2017 Rs.20,000/-from HBL Khadija Market Branch Karachi	Substantially Responsive
2	M/s.Nabhia & Co.	Rs.9,83,237/-	2 <sup>nd</sup> Lowest	@0.472% Above	Pay Order and required documents are available. P.O # 15696186 dated:14-03-2017 from Rs.20,000/- HBL Rizvia Society Branch Karachi	Substantially Responsive

The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 M/s.S.O.H Construction Co. declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

Member #

(Saif-ul-Haque) Additional Director Internal Audit - KMC Member

(Maqsood Ahmed Shaikh) Superintending Engineer (KMC)

Member

(Saleem Ahmed)

Director (Design & Estimate)

Convener

(Taugeer Ahmed Khan) S.E (District Central-B) Member

### FIRMS / CONTRACTORS

NAME OF WORK: REPALCEMENT WORK OF 90 MM DIA P.E WATER

LINE TO RECTIFICATION OF CONTAMINATION AT PS-

106 IN LIAQUATABAD ZONE (WATER).

Date of Opening:

21-03-2017

Time of Receiving: 02:00 PM

Time of Opening:

02:30 PM

Serial No.

31917

S.NO	NAME OF CONTRACTOR	NAME OF FIRMS	SIGNATURE
	M- oladoen noppin	W/9. 2.0.4 Const C	The state of the s
	Tanweer Ahmael Khe,	NABIHA Z Ce	A
	· A		

#### NIT No.SPPRA Serial No.31917

Method and procedure of procurement: <u>Open Competitive Bidding (National/ International Competitive Bidding)</u> (Single Stage-One Envelope)

Description of work: WORK FOR RECTIFICATION OF CHOCKED / RUSTED A.C & C.I PIPE FOR IMPROVEMENT OF WATER SUPPLY SYSTEM AND

REPLACEMENT OF DAMAGED PORTION OF PS-107 IN

LIAQUATABAD/ZONE (WATER)

Date of Opening:

21-03-2017

#### BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:

S.		Bidders	Name	
No.	Eligibility / Qualification Criteria	M/s.Al-Maqbool Associates	M/s.Nabhia & Co.	
1.	Registration with PEC (if applicable)	N/A	N/A	
2.	NTN	Yes	Yes	
3.	Sales Tax Registration (FBR)	N/A	N/A	
4.	Registration with Sindh Revenue Board (SRB)	Yes	Yes	
	Qualification Criteria:			
5.	Minimum three years' experience of relevant field.	Yes	Yes	
6.	Turnover of at least last three years	Yes	Yes	
7.	Required Bid Security is attached.	Yes	Yes	
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes	
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N/A	
10.	Qualified/ disqualified	Qualified	Qualified	

D.A. (District Central) Member Secretary

(Taugeer/Ahmed Khan)

S.E (District Central-B)

Member

) Additional Director Internal Audit – KMC Member (Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member

(Saleem Ahmed)

Director (Design & Estimate)

#### NIT'No.SPPRA Serial No.31917

Method of Procurement: Single Stage Single Envelope.

Name of Work: WORK FOR RECTIFICATION OF CHOCKED / RUSTED A.C & C.I

PIPE FOR IMPROVEMENT OF WATER SUPPLY SYSTEM AND REPLACEMENT OF DAMAGED PORTION OF PS-107 IN

LIAQUATABAD ZONE (WATER)

#### MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 21-03-2017 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

- 2. Two bidders submitted their bids till the deadline of submission.
  - i. M/s. Al-Maqbool Associates
  - ii. M/s. Nabhia & Co.
- 3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s.Al-Maqbol Associates	Rs.9,85,843/-	Rs.20,000/-	P.O # 17741699 dated:15-03-2017 from HBL Khadija Market Branch Karachi
02	M/s.Nabhia & Co.	Rs.9,91,513/-	Rs.20,000/-	P.O # 15696185 dated:14-03-2017 from HBL Rizvia Society Branch Karachi

- 4. The bids do not contain any cutting or overwriting.
- 5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

The meeting ended with the vote of thanks to and from the chair.

D.A.O (District Central Member / Secretary (Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member

(Maqsood Ahmed Shaikh) Superintending Engineer (KMC) Member

(Tauqeer Ahmed Khan) S.E (District Central-B)

Member

Director (Design & Estimate)

Convener

#### **COMPARATIVE STATEMENT**

## Name of Work: WORK FOR RECTIFICATION OF CHOCKED / RUSTED A.C & C.I PIPE FOR IMPROVEMENT OF WATER SUPPLY SYSTEM AND REPLACEMENT OF DAMAGED PORTION OF PS-107 IN LIAQUATABAD ZONE (WATER)

Item No	Description of Work			Estimated		11	Asse	Maqbool ociates	&	Nabhia Co.
140		Quant	-	Rate	Per	Amount	Rate	Amount	Rate	Amount
1	Dismantling and removing road metalling	10000.00	Cft	605.00	%Cft	60,500.00	605.00	60,500.00	605.00	60,500.00
2	Excavation for pipe line in trenches and pits in all kind of soils of murum i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joints holes and disposal of surplus									
	earth within one chain as directed by Engineer Incharge providing fence guards, lights, flags sand temporary crossing for non-vehicular traffic wherever required lift upto 5 ft (1.52 m) and lead upto one chain (30.5m).					,				
	(1.52 m) and read up to one chain (5 storm).	49564.49	Cft	4650.00	%0Cft	230,474.88	4650.00	230,474.88	4650.00	230,474.88
3	Labour taken for taking out existing pipe from trenches than cleaning of pies and re-laying of pipes after cleaning.									
	(i) Labour for taking out	40.00	Nos	250.00		10,000.00	250.00	10,000.00	280.00	11,200.00
	(ii) Labour for cleaning	40.00	Nos	250.00	Each	10,000.00	250.00	10,000.00	280.00	11,200.00
	(iii) Labour for re-laying	40.00	Nos	250.00	Each	10,000.00	250.00	10,000.00	280.00	11,200.00
	(iv) Fitter	20.00	Nos	400.00	Each	8,000.00	400.00	8,000.00	425.00	8,500.00
4	Providing Laying & Fixing in trenches i/c fitting jointing and testing etc. complete in all respect the high density Polyethylene P.E pipes (HDPE-100) for W/S conforming ISO 4427 DIN-8074-8075 B.S 3580 & PSI 3051. 90 mm		Rft	148.00	P/Rft	74,000.00	148.00	74,000.00	149.00	74,500.00
5	C.I Sluice Valve heavy pattern (Test Pressure 21.0	38 / 445.10								
	Kg/sq.com or 300 lb/sq.inch) (Imported) 3" Dia	1.00	No	4290.00		4,290.00	4290.00	4,290.00	4300.00	4,300.00
	6" Dia	2.00	Nos	9360.00	Each	18,720.00	9360.00	18,720.00	9360.00	18,720.00
6	Fixing of sluice valve with 2 cast iron tail pieces one end flanged & other with socket i/c the cost of nut, bolts & rubber packing, labour etc complete 3" dia	1.00		1054.00	F	1.254.00	1250.00	1 250 00	1200.00	1 200 00
		1.00	No	1254.00		1,254.00	1250.00	1,250.00	1300.00	1,300.00
	6" Dia	2.00	Nos	1886.00	Each	3,772.00	1885.00	3,770.00	1885.00	3,770.00

## Name of Work: WORK FOR RECTIFICATION OF CHOCKED / RUSTED A.C & C.I PIPE FOR IMPROVEMENT OF WATER SUPPLY SYSTEM AND REPLACEMENT OF DAMAGED PORTION OF PS-107 IN LIAQUATABAD ZONE (WATER)

Item No	Description of Work			Estimated	Cost			Maqbool ociates		Nabhia c Co.
140		Quant	ity	Rate	Per	Amount	Rate	Amount	Rate	Amount
7	Construction of C.C. block masonry chamber of size 4'x4'x4' inside with 24" x 24" C.I cover & frame Weight 65 kg fixed in RCC Slab 1:2:4: 6" thick with steel 1/2" dia bars 6" C/C bend up both way, 12" inch thick C:C: 1:3:6 block masonry 6" inch C.C 1:4:8 in foundation, 2" thick C.C 1:2:4 flooring, 1/2" thick cement plaster i/c P/F M.S footrest 5/8" bars at every 2'.0" feet deep i/c curing watering excavation refilling and disposal of surplus earth complete. 4'x4'x4'									
		2.00	Nos	28357.00	Each	56,714.00	28355.00	56,710.00	28360.00	56,720.00
8	Full hire charges of pumping set per day i/c of wages of driver and assistant fuel or electric energy platform for placing the pump etc at lower depth with suction and delivery pipes for pumping out water found at various depth from trenches including the cost of erection and dismantling after completion of the job. Hire charges of pumping set upto 10 HP pumping out water from 10 ft deep trench		Days	1500.00	P/Day	60,000.00	1500.00	60,000.00	1525.00	61,000.00
9	Repair of leakages of joints (External Vatta) on PRCC Pipe line. It includes the cost of excavation, labour, sealing material, gunny bags, de-watering and refilling of the excavation stuff etc. complete.12" Dia		Nos	9716.00	Each	97,160.00	9716.00	97,160.00	9716.00	97,160.00
	15" Dia	10.00	Nos	10729.00	Each	107,290.00	10729.00	107,290.00	10729.00	107,290.00
	18" Dia	7.00	Nos	13841.00	Each	96,887.00	13840.00	96,880.00	13840.00	96,880.00
10	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete.	49564.49	Cft	2760.00	%0Cft	136,797.99	2760.00	136,797.99	2760.00	136,797.99
	TOTAL QUOTED / CORRECTED COST					985,860		985,843		991,513

D.A.O (Distr) Central) Member / Secretary (Saif-ul-Haque) Addl. Director Internal Audit KMC - Member (Maqsood Ahmed Shaikh) Superintending Engineer (K.M.C) Member (Tauqeer Ahmed Khan) S.E (District Central-B) Member (Saleem Ahmed)
Director (Design & Estimate)
Convener



#### KARACHI WATER & SEWERAGE BOARD

#### OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

#### BID EVALUATION REPORT

1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.31917 I.D No
3	Tender Description/Name of Work/Item:	WORK FOR RECTIFICATION OF CHOCKED / RUSTED A.C & C.I PIPE FOR IMPROVEMENT OF WATER SUPPLY SYSTEM AND REPLACEMENT OF DAMAGED PORTION OF PS-107 IN LIAQUATABAD ZONE (WATER)
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through SPPRA Web Site
6	Total Bid Documents Sold:	2 Nos
7	Total Bid Received:	<u>2 Nos</u>
8	Technical Bid Opening Date (if applicable):	<u>N/A</u>
9	No. of Bid Technically Qualified (if applicable)	<u>N/A</u>
10	Bid (s) Rejected:	NIL
11	Financial Bid Opening Date:	21-03-2017

#### 12 BID EVALUATION REPORT

S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	M/s.Al- Maqbol Associates	Rs.9,85,843/-	1 <sup>st</sup> Lowest	@0.002% Below	Pay Order and required documents are available. P.O # 17741699 dated:15- 03-2017 Rs.20,000/-from HBL Khadija Market Branch Karachi	Substantially Responsive
2	M/s.Nabhia & Co.	Rs.9,91,513/-	2 <sup>nd</sup> Lowest	@0.573% Above	Pay Order and required documents are available. P.O # 15696185 dated:14- 03-2017 from Rs.20,000/- HBL Rizvia Society Branch Karachi	Substantially Responsive

The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 M/s.Al-Maqbool Associates declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

D.A.O (District) Central)
Member / Secretary

(Saif-ul-Haque) Additional Director Internal Audit – KMC Member (Maqsood Ahmed Shaikh) Superintending Engineer (KMC) Member

(Tauqeer Ahmed Khan) S.E (District Central-B)

Member

(Saleem Ahmed) // Director (Design & Estimate)

#### SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

#### CONTRACT EVALUATION FORM

### TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

		Karachi Water & sewerage Board
1)	NAME OF THE ORGANIZATION / DEPTT.	Local Cout
2)	PROVINCIAL / LOCAL GOVT./ OTHER	Local Govt
3)	TITLE OF CONTRACT	Repl.of 90mm dia W/L to Rectifify of contamination at PS-106
4)	TENDER NUMBER	
5)	BRIEF DESCRIPTION OF CONTRACT	Improvement of water supply system
6)	FORUM THAT APPROVED THE SCHEME	M.D., KW&SB
7)	TENDER ESTIMATED VALUE	Rs.9,78,597/-
8)	ENGINEER'S ESTIMATE (For civil works only)	Rs.9,78,614/-
9)	ESTIMATED COMPLETION PERIOD (AS PI	ER CONTRACT) 20 days
10)	TENDER OPENED ON (DATE & TIME)	21-03-2017 at2.30 p.m
11)	NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers)	02 Nos
12)	NUMBER OF BIDS RECEIVED	02 Nos
13)	NUMBER OF BIDDERS PRESENT AT THE	TIME OF OPENING OF BIDS 02 Nos
	BID EVALUATION REPORT (Enclose a copy)	attached
15)	NAME AND ADDRESS OF THE SUCCESSF	UL BIDDER M/s S O.H Construction co
16)	CONTRACT AWARD PRICE	Rs.9,78,597/-
17)	RANKING OF SUCCESSFUL BIDDER IN EV (i.e. 1 <sup>st</sup> , 2 <sup>nd</sup> , 3 <sup>rd</sup> EVALUATION BID).	ALUATION REPORT M/s S.O.H Construction Co M/s Nabiha & Co
18)	METHOD OF PROCUREMENT USED : - (Tie	ck one)
	a) SINGLE STAGE – ONE ENVELOPE	PROCEDURE Yes Domestic/ Local
	b) SINGLE STAGE – TWO ENVELOPE	PROCEDURE
	c) TWO STAGE BIDDING PROCEDUR	E
	d) TWO STAGE – TWO ENVELOPE BI	DDING PROCEDURE
	PLEASE SPECIFY IF ANY OTHER EMERGENCY, DIRECT CONTRACTING	METHOD OF PROCUREMENT WAS ADOPTED i.e. G ETC. WITH BRIEF REASONS:

			1	lanaging Director, I	(W&SB
19)	) APPRO	OVING AUTHORITY FOR AWARD OF CONTR	ACT_		
20)	) WHET	THER THE PROCUREMENT WAS INCLUDED I	N ANI	UAL PROCURI	
21)	) ADVE	RTISEMENT:			
	20		Yes	SPPRA Sr. # 319	17
	i)	SPPRA Website (If yes, give date and SPPRA Identification No.)			
		, , , , ,	No		
	ii)	News Papers	Yes		
		(If yes, give names of newspapers and dates)	100		
			No	No	
22)	) NATU	RE OF CONTRACT		Domesta Local	Int.
23)	) WHET	HER QUALIFICATION CRITERIA			
	WASI	NCLUDED IN BIDDING / TENDER DOCUMEN	TS?		
	(II yes,	enclose a copy)	<u></u>	Yes	✓ No
24)		HER BID EVALUATION CRITERIA	TCO	Yes	✓ No
		NCLUDED IN BIDDING / TENDER DOCUMEN enclose a copy)	157		
		•			
25)		HER APPROVAL OF COMPETENT AUTHORIT OD OTHER THAN OPEN COMPETITIVE BIDD		OBTAINED F	
26)	WASB	BID SECURITY OBTAINED FROM ALL THE BI	DDER	S? Yes	✓ No
27)		HER THE SUCCESSFUL BID WAS LOWEST E'BEST EVALUATED BID (in case of Consultancies		ATED Yes	√ No
28)		HER THE SUCCESSFUL BIDDER WAS TECHN LIANT?	IICAL	Y Yes	No 🗸
29)		HER NAMES OF THE BIDDERS AND THEIR IME OF OPENING OF BIDS?	QUOT	ED PRICES WE	RE READ OUT AT
30)	CONTR		BIDD	RS BEFORE	THE AWARD OF
	(Attach	copy of the bid evaluation report)	e l	Yes	✓ No

31) ANY COMPLAINTS RECEIVE	D [	Yes	
(If yes, result thereof)			
		No	No
TAN ANN DENGATION EDOM CDE	CUEIGATIONS CIVEN IN T	THE T	ENDER NOTICE / DOCUMENT
<ol> <li>ANY DEVIATION FROM SPEC (If yes, give details)</li> </ol>	ZIFICATIONS GIVEN IN 1	Yes	ENDER NOTICE / DOCUMENT
		1 08	
	l	No	No
33) WAS THE EXTENSION MADE	E IN RESPONSE TIME?	Yes	
(If yes, give reasons)		103	
		No	No
34) DEVIATION FROM QUALIFIC	ATION CRITERIA		
(If yes, give detailed reasons.)	A	Yes	
		N1	
		No	No
35) WAS IT ASSURED BY THE BLACK LISTED?	PROCURING AGENCY T	ГНАТ	Yes V No
			105 7 1.00
36) WAS A VISIT MADE BY AN			PROCURING AGENCY TO THUREMENT? IF SO, DETAILS T
BE ASCERTAINED REGARDI			
(If yes, enclose a copy)			Yes 🗸 No
37) WERE PROPER SAFEGUARI	S PROVIDED ON MOBI	LIZA	TION ADVANCE PAYMENT
THE CONTRACT (BANK GUA	RANTEE ETC.)?		Yes ✓ No
38) SPECIAL CONDITIONS, IF AN	TV T		
(If yes, give Brief Description)		Yes	4
	JAK.	N	
/m	12/	No	No
ignature & Official Stamp of	MMAD ASIF		
Authorized Officer Lianus	curive Engineer habad Town(SEW)		
Caschi V.		+	
OFFICE USE ONLY			

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print Save Reset



## Office of Executive Engineer (water) Liaquatabad Zone, K.W.&.S.B ST-7 BLOCK-1 KDA BUILDING LIAQUATABAED ZONE

No: KW&SB/EE (sew)/LQT/2017/T-008

Dated: 02-06-2017

M/s S.O.H Construction Co Karachi

#### Letter of Commencement / Work Order

SUBJECT: -

Replacement work of 90mm dia P.E water line to rectification of contamination at PS-106 in Liaquatabad Zone (water)

Consequent upon the condition of Contract and Sanction Order vide #. KW&SB/CE/Central/2017/51 Dated 01-06-2017 amounting to Rs.9, 78,597/- (Rupees Nine Lacs Seventy Eight Thousand Five Hundred Ninety Seven only), you are hereby directed to commence the works in strict accordance with the contract with the expedition and diligence.

Please be noted that M/s S.O.H Construction Co shall act as the engineer on this project through their authorized representative, the names and designation of the personnel's deputed will be communicated to you accordingly.

Therefore, you are advised to attend the office of the undersigned to obtain necessary instruction to carry out the work assigned to your firm and get it complete the same within (20) days positively, failing which penalty of Rs.1000/- per days will be deducted from your bill.

Please note that the work would be carried out strictly according to the specification and will be completed within the stipulated period.

The expenditure is chargeable to B.G # 0-013-17 of current financial year

2016-2017

Please acknowledge the receipt of this letter by signing in the space provided below.

Executive Engineer Liaquatabad Zone (w/d)

1. S.E. (	Centra	I-B)	KW	&SB
-----------	--------	------	----	-----

- 2. A.E.E. Liaquatabad Town (w/d)
- 3. Office Copy.

With directive to communicate the names along-with the Designation of the personnel's engaged for the works. Received the latter.

Contractor's Signature\_\_\_\_\_

Date




# ABSTRACT OF COST OFFICE OF THE EXECUTIVE ENGINEER LIAQATABAD TOWN (W), KW&SB.

Subject: Replacement work of 90 mm dia P.E water line to Rectification of Contamination at PS-106 of Liaquatabad Zone.

NO	Reference:	Description of work	1	Qty	Rates	Per	Amount
01	Pub NO 52				- /	%cht	/
	Page No 13	Dismantling and removing road	1.	1		, n	_ /
	Item No 51	metalling.	CV	7000 ef	605.00	% Sft	42,350.00
02	Pub NO 53	Excavation for pipe line in trenches, and					
	Page No 62	pits in all kind of soils of murum i/c	1 1				
	Item No 05	trimming and dressing sides to true	1 1				
		alignment and shape leveling of beds of					
1		trenches to correct level and grade	1 1				
-	h	cutting joint holes and disposal of				313	
		surplus earth within a one chain as	1-1				
		directed by Engineer Incharge.					
		Providing fence guards, flags and	1				
	1	temporary crossings for non-vehicular	1	/ /			1
		traffic where ever required lift upto 5 ft		100	clt		11599/15
		(1.52m) and lead upto one chain	34	752.57	1050.00	2/ 0.00	161599/45
00	D 1 NO 50	(30.5m)	~5	1694.73	4650.00	% 0 Cft	1,61,330.49
03	Pub NO 53	Providing/Laying & fixing in trench i/c	11				
1	Page No 25 Item No G	fitting jointing & testing etc complete in					
	K	all respect the high Density polyethylene PE pipes (HDPE-100) for				9	
	IX.	W/S confirming ISO					
		4427/DIN8074/8075 B.S 3580 & PSI	11				
		3051 PN-8	11	1	-	~	./1
		90 mm Ø	1	3500Rpt	148/=	P/Rft	5,18,000.00
04	Pub No.	C.I Sluice valve heavy pattern (Test					-
	49	Pressure 21.0 kg/sq.com or 300				-	- / /
	Page No	Ib/sq.inch) (imported)	1,				
	57	3" ∅	1	02 Nes -	4290/=	Each	8,580.00
	Item No 2	1					
05	Part	Fixing of Sluice Valve with 2-cast iron					
	C	tailpieces, one end flanged and other					
	Page No	with socket including the cost of nuts	1				//
	12 Itam No 11	bolts and rubber packing labour etc	1	02 Nos.	1251/-	- C	1 2 500 00
06	Item No 11	complete. 3" Ø	,	02 405	1254/=	Each	2,508.00
06	Pub NO 53	Full hire charges of pumping set per	11			1	-
	Page No 76	day inclusive of wages of driver and	11				
	Item No 23	assistant, fuel or electric energy platform required for placing the pump					
		etc, at lower depth with suction and					
		delivery pipes for pumping out water					
		found at various depth from trenches i/o					
		the cost of erection and dismantling		_/		/	1
		after completion of the job of above 10		3500 V	V		52500/=
		HP from 10'-0 feet depth.		3500 /s	1500/=	P/ Day	60.000
			4.4	110,000	The second second		

07	Repair of leakages of joints (External Vatta) of P.R.C.C. Pipes i/c cost of excavation, labour, sealing material, dewatering, refilling of excavated stuff.	10Nos 9,716/= Each 97,160.00
08		34752.574t 95917/= 0 34694.73 2760.00 % 0 Cft 95757.45
		Executive Engineer, Liaquatabad Town Water, K. W & S. B.
	AS per letter no. Kw. 5 SB/Dir/De	sign /722 St 29-8-2012
	Sub sava	19/12/16 Acum 19/12 SE(D)



### STAMP OFFICE CITY COURT, ICONTRACT AGREEMENT

Issued to An agreement made this 4 1st day of June 2017, in the Jide D.S.R. No.

On behalf of challan No.

The Thousand Seventeen between the Karachi Water & Conferred the powers of Chief Entry No.

Finginger (W&S) WASB delegated to Deputy Managing Director (T/S), KW&SB communicated vide O/O NO.KW&SB/DMD/HRD&A/1141 dated:


26th October 1016, hereinafter, called the Board (which expression shall include their successors) of the one part and as first Party Mr. Mohammad Wadeom Uddin Represented by the M/s. S.O.H Construction Co. hereinafter called the "Contractor" (which expression shall wherever the context so admit or required be deemed to include their Executors.

Administrators. Successors and permitted Assignees) on other part as second party.

WHEREAS the Employer is desirous to execute the work "REPALCEMENT WORK OF 90 MM DIA P.E WATER LINE TO RECTIFICATION OF CONTAMINATION AT PS-106 IN LIAQUATABAD ZONE (WATER). UNDER KWESE'S OWN FUNDED PROGRAMME, for Rs.9,78,597/= (Rupees Nine Lac Seventy Eight Thousand Five Hundred Ninety Seven Only), for the construction and completion of such Works and the remedying of an defects therein. The tender called upon through Authority's Website of SPPRA Rule-2010 under Seria! NO.31917.

AND WHEREAS THE CONTRACTOR has already deposited 2% Pay Order for amounting to Rs.20,000/=, vide Pay Order No.17741700, dated: 15-03-2017, issued from H.B.L Khadija Market Branch Karachi remaining amounting to Rs. 77,869/= will be deducted of 10% Performance Security as Security Deposit from his bill, he same will be kept with the EMPLOYER till the maintenance period of the work for the due fulfillment of the CONTRACTOR. Further 1% Water Charges will also be deducted from his bill as per Standard Operating Profesiure (SOP).

(R) ONLY



SHARJEEL AHMED SHAIKH STAMP VENDOR Licence No. 123, Shop No. 16, Karim Plaza, Licence No. 123, Shop No. 16, Natural Control Centre Karachi.
Guishan e-Ighal, Block-14, Near Civic Centre Karachi.
This Agreement witnesses as follows:-


25 APR 2017

\_ate: In this Agreement words and expression shall have the same meanings as the purity of the puri NOT FOR URED RANK QUARANTY WILL DIVINET VENOUS BOT RESPONSIBLE ANY FASE DOCUMENTATION

- The following documents which for the purpose of identification have been signed by Mohammad Nadeem Uddin on behalf of the contractor and by DEPUTY MANAGING DIRECTOR (T/S), KW&SB, on behalf the EMPLOYER all of which shall be deemed to form and be read and construed as part of this Agreement.
- This Form of Agreement. a).
- t:). Employer letter of Acceptance No. KW&SB/CE/(Central)/2017/\_\_\_ dated: -2017
- c).
- d) The conditions of the Particular Application - Part-II-A & II-B.
- e). The General Conditions - Part-I.
- f). The Drawings.
- The specifications and g).
- h). The Priced Bill of Quantities.
- i) Time period is 90 Days.

In consideration of the payments to be made by the EMPLOYER to the CONTRACTOR has hereinafter mentioned, the CONTRACTOR hereby covenants with the EMPLOYER to execute and complete the WORK and to remedy any defects therein and maintaining the same in conformily in all respects with the provisions of the CONTRACT.

3. THE EMPLOYER hereby covenants to pay to the CONTRACT in the manner prescribed by the CONTRACT.



IN WITNESS WHEREOF, the parties hereto have set their respective hands

License to 124 Charles and year first above written. Cutshan-o-Maymar Causand, Sealed and Delivered by the.

160554 0 2 MAY 2017 DATE

n behalf of

ISSUED TO WITH ADDRESS MUNICIPALITY OF THROUGH WITH ADDRESS

PURPOSE

NOT FOR USED RANK DURRANT COMMENT OF HIR FRANK OF HUT RESPONSIBLE MAY PARK OF HUT AT HIR PARK OF HU

DEPUTY MANAGING DIRECTOR (T/S) K.W.&.S.B.

WITNESS OF EMPLOYER

SUPERINTENDING ENGINEER DISTRICT CENTRAL-B, KW&SB.

EXECUTIVE ENGINEER (WATER) LIAQUATABAD TOWN, DISTRICT CENTRAL-B K.W.&.S.B.

For and on behalf of CONTRACTOR

(MOHAMMAD NADEEM UDDIN)

RUPKED UNDHUNDRED ONLY

ONWER

M/S. S.O.H CONSTRUCTION CO.

WITNESS OF CONTRACTOR

Nabih Z co



### KARACHI WATER & SEWERAGE BOARD

#### OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

#### BID EVALUATION REPORT

1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.31917 I.D No
3	Tender Description/Name of Work/Item:	REPLACEMENT WORK OF 90MM DIA P.E WATER LINE TO RECTIFICATION OF CONTAMINATION AT PS-106 IN LIAQUATABAD ZONE (WATER)
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through SPPRA Web Site
6	Total Bid Documents Sold:	2 Nos
7	Total Bid Received:	2 Nos
8	Technical Bid Opening Date (if applicable):	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) Rejected:	NIL
11	Financial Bid Opening Date:	21-03-2017

#### 12 BID EVALUATION REPORT

S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	M/s.S.O.H Construction Co.	Rs.9,78,597/-	1 <sup>st</sup> Lowest	@0.002% Below	Pay Order and required documents are available. P.O # 17741700 dated:15-03-2017 Rs.20,000/-from HBL Khadija Market Branch Karachi	Substantially Responsive
2	M/s.Nabhia & Co.	Rs.9,83,237/-	2 <sup>nd</sup> Lowest	@0.472% Above	Pay Order and required documents are available. P.O # 15696186 dated:14-03-2017 from Rs.20,000/- HBL Rizvia Society Branch Karachi	Substantially Responsive

The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 M/s.S.O.H Construction Co. declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

D.A.O (Bistrict Central Member Secretary (Saif-ul-Haque) Additional Director Internal Audit – KMC Member (Maqsood Ahmed Shaikh) Superintending Engineer (KMC) Member

(Tauquer Ahmed Khan) S.E (District Central-B)

Member

(Saleem Ahmed) Director (Design & Estimate)

#### SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

#### CONTRACT EVALUATION FORM

### TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

		Karachi Water & sewer	age Board	
1)	NAME OF THE ORGANIZATION / DEPTT.			
2)	PROVINCIAL / LOCAL GOVT./ OTHER	Local Govt		
3)	TITLE OF CONTRACT	Rectification of chocket	A.C/C.I pipe for	imp. of W/S PS-107
4)	TENDER NUMBER	-		
5)	BRIEF DESCRIPTION OF CONTRACT	Improvement of water s	supply system	
6)	FORUM THAT APPROVED THE SCHEME	M.D, , KW&SB		
7)	TENDER ESTIMATED VALUE	Rs.9,85,843/-		
8)	ENGINEER'S ESTIMATE (For civil works only)	Rs.9,85,860/-		
9)	ESTIMATED COMPLETION PERIOD (AS P	ER CONTRACT) 20	days	
10)	TENDER OPENED ON (DATE & TIME)	21-03-2017 at2.30 p.m		
11)	NUMBER OF TENDER DOCUMENTS SOLI (Attach list of buyers)	02 Nos		
12)	NUMBER OF BIDS RECEIVED	02 Nos		
13)	NUMBER OF BIDDERS PRESENT AT THE	TIME OF OPENING	OF BIDS 02 N	os
14)	BID EVALUATION REPORT (Enclose a copy)	attached		
15)	NAME AND ADDRESS OF THE SUCCESSF	UL BIDDER M/s Al-M	aqbool Assoceat	es
16)	CONTRACT AWARD PRICE	Rs.9,78,597/-		
17)	RANKING OF SUCCESSFUL BIDDER IN EV (i.e. 1 <sup>st</sup> , 2 <sup>nd</sup> , 3 <sup>rd</sup> EVALUATION BID).	VALUATION REPOR		
	(min, z, z z z z z z z z z z z z z z z z z	M/s Nabiha & Co		
18)	METHOD OF PROCUREMENT USED : - (Tie	ck one)		
	a) SINGLE STAGE – ONE ENVELOPE	PROCEDURE Yes		Domestic/ Local
	b) SINGLE STAGE – TWO ENVELOPE	PROCEDURE		
	c) TWO STAGE BIDDING PROCEDUR	RE		
	d) TWO STAGE – TWO ENVELOPE BI	IDDING PROCEDUR	Е	
	DI CASE SDESSEY III ANN COMME	METHOD OF BEING	IDEA (EVE	
	PLEASE SPECIFY IF ANY OTHER EMERGENCY, DIRECT CONTRACTING	Designation of the Principle in		AS ADOPTED I.

		Managing Director, KW&SB
19) A	PPROVING AUTHORITY FOR AWARD OF CONTR	ACT
20) W	HETHER THE PROCUREMENT WAS INCLUDED I	IN ANNUAL PROCUREMENT PLAN?  Yes  No  No
21) A	DVERTISEMENT :	
-		Yes SPPRA Sr. # 31917
i)		
	(If yes, give date and SPPRA Identification No.)	No
		1.0
ii)	News Papers (If yes, give names of newspapers and dates)	Yes
		No No
22) N	ATURE OF CONTRACT	Domestic Int.
23) W	HETHER QUALIFICATION CRITERIA	
W	AS INCLUDED IN BIDDING / TENDER DOCUMEN	VTS?
(It	f yes, enclose a copy)	Yes  ✓ No
J.W. 12.		A
	HETHER BID EVALUATION CRITERIA AS INCLUDED IN BIDDING / TENDER DOCUMEN	Yes / No
	f yes, enclose a copy)	
	*	
	HETHER APPROVAL OF COMPETENT AUTHORI IETHOD OTHER THAN OPEN COMPETITIVE BIDD	Wico di
	Emob omak man oran com Emire bibb	Yes V No
26) W	AS BID SECURITY OBTAINED FROM ALL THE BI	IDDERS?
		Yes No No
27) W	HETHER THE SUCCESSFUL BID WAS LOWEST E	VALUATED Yes ✓ No
	ID / BEST EVALUATED BID (in case of Consultancies	
	HETHER THE SUCCESSFUL BIDDER WAS TECHN OMPLIANT?	VICALLY Yes No
	Som Pichti.	
29) W	HETHER NAMES OF THE BIDDERS AND THEIR	OLIOTED PRICES WERE BEAD OUT AT
	HE TIME OF OPENING OF BIDS?	Yes V No
	HETHER EVALUATION REPORT GIVEN TO ONTRACT?	BIDDERS BEFORE THE AWARD OF
	attach copy of the bid evaluation report)	Vac I Vac
		Yes V No

,			
•			
215 ANIV.	COMBLAINTS DECEIVED	( see	
	COMPLAINTS RECEIVED result thereof)	Yes	
		2	
		No	No
22) ANIV F	DEVIATION FROM SPECIFICATIONS	CIVEN IN THE T	ENDER NOTICE / DOCUMENTS
	give details)		ENDER NOTICE / DOCUMENTS
		Yes	
		No	No
22) WAST	THE EXTENSION MADE IN RESPONS	E TIME?	
	give reasons)	Yes	
		No	No
34) DEVIA	TION FROM QUALIFICATION CRITE	PIA	
	give detailed reasons.)	Yes	
		No	No
35) WAS I	T ASSURED BY THE PROCURING	ACENCY THAT	THE CELECTED FIRM IC NOT
	K LISTED?	AGENCY THAT	Yes V No
			100 1
	VISIT MADE BY ANY OFFICER/OF		
	IER'S PREMISES IN CONNECTION V CERTAINED REGARDING FINANCIN		
	enclose a copy)		
			Yes V No
	PROPER SAFEGUARDS PROVIDED		TION ADVANCE PAYMENT IN
THEC	ONTRACT (BANK GUARANTEE ETC.	)?	Yes ✓ No
39) SPECIA	AL CONDITIONS, IF ANY		
	give Brief Description)	Yes	
	1 mile		
	miles 0	No	No
	DEFINE A SERVICE	NOSE	
Signature & Off		11109	
Authorized		92)	
	Parachi Vengiris Sylv. His	I viker	
OFFICE USE	E ONLY		

<u>SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi</u> Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print Save Reset



## Office of Executive Engineer (water) Liaquatabad Zone, K.W.&.S.B ST-7 BLOCK-1 KDA BUILDING LIAQUATABAED ZONE

No: KW&SB/EE (sew)/LQT/2017/T-009

Dated: 02-06-2017

M/s Al-Maqbool Associates

Karachi

#### Letter of Commencement / Work Order

SUBJECT: -

Work of Rectification of chocked / rusted A.C & C.I pie for improvement of water supply system and Replacement of damaged portion of PS-107 in Liaquatabad Zone (water)

Consequent upon the condition of Contract and Sanction Order vide #. KW&SB/CE/Central/2017/50 Dated 01-06-2017 amounting to Rs.9, 85,843/- (Rupees Nine Lacs Eighty Five Thousand Eight Hundred Forty Three only), you are hereby directed to commence the works in strict accordance with the contract with the expedition and diligence.

Please be noted that M/s Al-Maqbool Associates shall act as the engineer on this project through their authorized representative, the names and designation of the personnel's deputed will be communicated to you accordingly.

Therefore, you are advised to attend the office of the undersigned to obtain necessary instruction to carry out the work assigned to your firm and get it complete the same within (20) days positively, failing which penalty of Rs.1000/- per days will be deducted from your bill.

Please note that the work would be carried out strictly according to the specification and will be completed within the stipulated period.

The expenditure is chargeable to B.G # 0-013-17 of current financial year

2016-2017

Please acknowledge the receipt of this letter by signing in the space provided below.

Executive Engineer Liaquatabad Zone (w/d)

1. S.E. (Central-B) KW&SB

2. A.E.E. Liaquatabad Town (w/d)

3. Office Copy.

With directive to communicate the names along-with the Designation of the personnel's engaged for the works. Received the latter.

Contractor's Signature

Date



## ABSTRACT OF COST OFFICE OF THE EXECUTIVE ENGINEER LIAQUATABAD TOWN (W), KW&SB.

# SUBJECT: work of rectified of Chocked / Rusted A.C & C.I Pipe for improvement of water supply system and replecement of damaged portion of PS 107 UC's in Liaquatabad Zone.

S.NO	Reference	Description of work	Quantity	Rates	Per	Amount
01	Pub NO 52	Dismantling and removing road metalling.				
/	Page No /				1/cht	
/	13		1	1	10 0	
/	Item No 51		V 100000 1	605.00	% Sit	60500.00
02	Pub No.	Excavation for pipeline in trenches, and pits in				
	53	all kind of soils of murum i/c trimming and				
	Page No.	dressing sides to true alignment and shape				
	62	leveling of beds of trenches to correct level				
	Item NO.	and grade cutting joint holes and disposal of				
	05	surplus earth within a one chain as directed				
		by Engineer Incharge. Providing fence				
		guards, flags and temporary crossings for				
1/		non-vehicular traffic where ever required lift				
~	J	up to 5 ft (1.52m) and lead up to one chain		11 1	1	
- 00		(30.5m)	49564.49€	bc 4650.00	% 0 Cft	230474.87
03		Labour taken for taking out old existing pipe			,	
-		from trenches than cleaning of pipes and re-				
Lab	ouniskilled	laying of pipe after cleaning.	1000	050.00	P/day	V10000 00
(ch		1) Labour for taking out.	40 Nos	250.00		10000.00
(0.,	1	Labour for cleaning.	40 Nea	250.00	P/Hoday	10000.00
Inhau	H skilled (ex	VIL) P-8 iv) Fitter viv) P-8	40 Nos.	400.00	NOP/da	10000.00
04	Pub No.	Providing/Laying fixing in trenches i/c fitting	201403	400.00	TOTAL	1 0000.00
04	53	jointing & testing etc complete in all respect				
	Page No.	the high density of Polyethylene Pipe (HDPE-				
	25	100), for W/S confirming ISO-4427, SDR in	DIM			
1 .	Item NO.	8074,8075, and PS 3580:& PSI 3051. PN-08	11	V		//
· .	G	90 ntm Ø	500 R 1	148.00	Per Rft	74000.00
91	Pub No.	C.I Sluice Valve heavy pattern (Test Pressure	555		. 5. 1411	000.00
7	49	21.0 kg/sq.com or 300 lb/sq.inch)(imported)				
0	Page No.	www.come.come.come.come.com.com.				
0	57		1	//		//
6	Item NO.	3" Ø	01 No.	4290/=	Each	4290.00
/	02	6" Ø	02 No	9360/=	Each /	18720.00
95	Part	Fixing of Sluice Valve with 2-cast iron				
/	C	tailpieces, one end flanged and other with				
0	Page No	socket including the cost of nuts bolts and			/	
(6)	/ 12	rubber packing labour etc complete.	//	7 V	1	1/
1/	Item No 11	3" ∅	01 Nc .	1254/=	Each	1254.00
		6" Ø	- 02 NES	√1886/ <del>=</del>	Each	3772.00V

431010/87

		_	
As pen Attache	fixing foot lest and every one foot of depti		7/= Each 56,714
07 <u>Pub</u> 53 Page 76 Item 23	No. or electric energy platform required for placing the pump etc, at lower depth with suction and delivery pipes for pumping out water found a		V= P/ Day 60000.00
AS PEHA	Repair of leakages of joints (External Vatta) of P.R.C.C. Pipes i/c cost of excavation, labour sealing material, de-watering, refilling of excavated stuff.		9/= Each 107290/00
06 Pub 53 Page 77 Item 24	thick layer i/c watering ramming to ful No. compaction etc. complete.		00 % 0 Cft 136797.99

554848/99

Assistant Executive Engineer, Liaquatabad Town Water, K. W & S. B.

TOTAL AMOUNT


DMD17.5

Rs. 9,85,859.87

Executive Engineer, Liaquatabad Town Water,

Estimate has been checked for As. 9.85.860 = 15 mm letter no. K w 5 SB / Dis/ Design / 722/2012 H 29.8-2012. List of addresses for Replacement and Leakages are enclosed here with by the concerned division.

- SYL LEGILLO



MUTAMMAD FAISAL KHANSTAMEN ENDOwn and year first above written.

Licence No. 124, Shop No. S-7, Maymar Tower

S. NO.

Gulshan-e-Maymar Karachi Signed, Sealed and Delivered by the.

ISSUED TO WITH ADDRESS MUNICIPALITY OF THROUGH W

AUVOLOWER

NOT FOR USED BANK OUT PARTY ANTHUBINO POE VENDOR NOT RESPONSELL AND FAME DOCUMENTATION

DEPOTY MANAGING DIRECTOR (T/S) K.W.&.S.B.

WITNESS OF EMPLOYER

SUPERINTENDING ENGINEER DISTRUCT CENTRAL-B, KWESB.

EXECUTIVE ENGINEER (WATER) LIAQUATABAD TOWN, DISTRICT CENTRAL-S K.W.&.S.B.

For and on behalf of

CONTRACTOR


(SYED ATIF HUSSAIN) ONWER

. ULE MAN HOLD SANDRED OND

M/S. AL-MAQBOOL ASSOCIATES.

WITNESS OF CONTRACTOR

Allan & Associator




STAMP OFFICE CITY COURT, KANNHIRACT AGREEMENT

Issued to to his mehroo 1200 CNIC No. matel 4494 day of 2017, in the 'ide D.S.R. No: thousand Seventeen between the Karachi Water & for the parpose of ewerage Board of the City of the Karachi, as conferred the powers of Chief Entry No. \_ Fogiseer (W&\$) DKW&\$B/delegated to Deputy Managing Director (T/S), W&SB communicated vide O/O NO.KW&SB/DMD/HRD&A/1141 dated: 26th October, 2016, hereinafter, called the Board (which expression shall include their successors) of the one part and as first Party Mr. Syed Atif Hussain Represented by the M/s. Al-Magbool Associates, hereinafter called the "Contractor" (which expression shall wherever the context so admit or required be deemed to include their Executors. Administrators. Successors and permitted Assignees) on other part as second party.

WHERLAS the Employer is desirous to execute the work "WORK OF RECTIFICATION OF CHOCKED / RUSTED A.C & C.I PIPE FOR IMPROVEMENT OF WATER SUPPLY SYSTEM AND REPLACEMENT OF DAMAGED PORTION OF PS-107 IN LIAQUATABAD ZONE (WATER).". UNDER KW&SB'S OWN FUNDED PROGRAMME, for Rs.9,85,843/= (Rupees Nine Lac Eighty Five Thousand Eight Hundred Forty Three Only), for the construction and completion of such Works and the remedying of an defects therein. The tender called upon through Authority's Website of SPPRA Rule-2010 under Serial NO.31917.

AND WHEREAS THE CONTRACTOR has already deposited 2% Pay Order for amounting to Rs.20,000/=, vide Pay Order No.17741699, dated: 15-03-2017, issued from H.B.L. Khadija Market Branch Karachi remaining amounting to Rs. 78584/= will be deducted of 10% Performance Security as Security Deposit from his bill, he same will be kept with the EMPLOYER till the maintenance period of the work for the due fulfillment of the CONTRACTOR. Further 1% Water Charges will also be deducted from his bill as per Standard Operating Procedure (SOP).

RUPEE



SHARJEEL AHMED SHAIKH STAMP VENDOR

Licence No. 123, Shop No. 16, Karim Plaza.
Guishan-e-Ighal, Block NCANY Chits AND TRANSPORT witnesses as follows:-

#### S. No:

25 APR 2017 In On 3 Agreement words and expression shall have the same meanings as 185 UED TO WITH ADDRESS Zahiri Melly and conditions of Contract hereinafter the Bull have been apply to the conditions of Contract hereinafter 197 POST ADDRESS AND THE ANALY POST AND THE POST AND

- The following documents which for the purpose of identification have been signed by <a href="Syed Atif Hussain">Syed Atif Hussain</a> on behalf of the contractor and by <a href="DEPUTY MANAGING DIRECTOR">DEPUTY MANAGING DIRECTOR</a> (T/S), KW&SB, on behalf the <a href="EMPLOYER">EMPLOYER</a> all of which shall be deemed to form and be read and construed as part of this Agreement.
- a). This Form of Agreement.
- b). Employer letter of Acceptance No. KW&SB/CE/(Central)/2017/\_\_\_\_
  dated: \_\_\_\_\_-2017
- c). The Tender.
- d). The conditions of the Particular Application Part-II-A & II-B.
- e). The General Conditions Part-I.
- f). The Drawings.
- g). The specifications and
- h). The Priced Bill of Quantities.
- i) Time period is 90 Days.

In consideration of the payments to be made by the EMPLOYER to the CONTRACTOR has hereinafter mentioned, the CONTRACTOR hereby covenants with the EMPLOYER to execute and complete the WORK and to remedy any defects therein and maintaining the same in conformity in all respects with the provisions of the CONTRACT.

 THE EMPLOYER hereby covenants to pay to the CONTRACT in the manner prescribed by the CONTRACT.



#### KARACHI WATER & SEWERAGE BOARD

#### OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

#### BID EVALUATION REPORT

1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.31917 I.D No
3	Tender Description/Name of Work/Item:	WORK FOR RECTIFICATION OF CHOCKED / RUSTED A.C & C.I PIPE FOR IMPROVEMENT OF WATER SUPPLY SYSTEM AND REPLACEMENT OF DAMAGED PORTION OF PS-107 IN LIAQUATABAD ZONE (WATER)
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through SPPRA Web Site
6	Total Bid Documents Sold:	2 Nos
7	Total Bid Received:	2 Nos
8	Technical Bid Opening Date (if applicable):	<u>N/A</u>
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) Rejected:	NIL
11	Financial Bid Opening Date:	21-03-2017

#### 12 BID EVALUATION REPORT

S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	M/s.Al- Maqbol Associates	Rs.9,85,843/-	1 <sup>st</sup> Lowest	@0.002% Below	Pay Order and required documents are available. P.O # 17741699 dated:15- 03-2017 Rs.20,000/-from HBL Khadija Market Branch Karachi	Substantially Responsive
2	M/s.Nabhia & Co.	Rs.9,91,513/-	2 <sup>nd</sup> Lowest	@0.573% Above	Pay Order and required documents are available. P.O # 15696185 dated:14- 03-2017 from Rs.20,000/- HBL Rizvia Society Branch Karachi	Substantially Responsive

The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 M/s.Al-Maqbool Associates declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

Additional Director Internal Audit - KMC Member

(Magsood Ahmed Shaikh) Superintending Engineer (KMC)

Member

(Taugeer Ahmed Khan) S.E (District Central-B)

Member

(Saleem Ahmed) Director (Design & Estimate)