



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT


1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.24084 I.D # _____
3	Tender Description/Name of Work/Item:	CLEANING AND DESILTING OF 24" DIA MAIN SUBMAIN LINES ON 5000 RD & CONSTRUCTION OF INTERMEDIATE MANHOLES IN SECTOR 6 SHARIFABAD UC # 01 KORANGI TOWN
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through SPPRA Web Site
6	Total Bid Documents Sold:	2 Nos
7	Total Bid Received:	2 Nos
8	Technical Bid Opening Date (if applicable):	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) Rejected:	NIL
11	Financial Bid Opening Date:	26-05-2015


12 BID EVALUATION REPORT


S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	M/s.Razi Associates	Rs.9,99,337/-	1 st Lowest	@0.065% Below	Pay Order and other required documents are attached. P.O # AAA 12294154 dt: 17-04-2015 Rs.20,000/- from ABL University Road Branch Karachi	Substantially Responsive
2	M/s.Park View Associates	Rs.9,99,971/-	2 nd Lowest	@0.002% Below	Pay Order and other required documents are attached. P.O # 08243811 dt: 21-03-2015 Rs.20,000/- from Habib Metropolitan Bank Ltd. Paposh Nagar Branch Karachi	Substantially Responsive

The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 M/s.Razi Associates declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.


(Nadeem Ahmed Khan)
D.A.O (Landhi / Korangi)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member

ANNEXTURE – II
PROCUREMENT PLAN (NON-DEVELOPMENT)
KORANGI TOWN(SEWERAGE), K. W. & S. B. (F. Y. 2013-14)

REPAIR AND DESLUDGING OF 24" DIA MAIN SUBMAIN LINES ON 5000RD & CONSTRUCTION OF INTERMEDIATE MANHOLES IN SECTOR 6, SHARIFABAD UC #01 KORANGI TOWN.


Name of work and break up	Allocated funds and break up for different localities/sites	Items to be executed	Method of procurement	Anticipated/actual date of advertisement	Anticipated/actual date of start	Anticipated/actual date of completion	Remarks
C	D	E	F	G	H	I	J
Purchasing consumable store materials.	Rs.2,00,000/-	i. G.I. Buckets. ii. Prefs-Avc. iii. Ropes iv. Hammer v. Bamboos Cutter vi. Chisel vii. Binding Wire bamboos	SPPRA Rule 2010	After Administrative Approval accorded by M.D, K.W&SB	Case to case basis	Case to case basis	
Purchase of bamboos	Rs.15,00,000/-		SPPRA Rule 2010	- do -	- do -		
Providing man holes covers	Rs.20,00,000/-	Rec covers 21" Dia 24" dia 30" dia	SPPRA Rule 2010	- do -	- do -		
Repairing and replacement work after of Old sewerage lines news and different areas etc.	Rs.50,00,000/-	i. Road cutting ii. Excavation in all kind iii. Excavation wet soil. iv. Excavation in hard rock. v. Rec pipe of Sew. vi. Desulterrig vii. Making connection viii. Intermediate M/H	SPPRA Rule 2010	- do -	- do -		
Repairing of man holes in different areas etc.	Rs.20,00,000/-	i. Rec Ring slabs ii. Fixing of Rec Ring slabs iii. C.C 1:2:4 iv. C.C 1:4:8 v. Palisier vi. C.I frame.	SPPRA Rule 2010	- do -	- do -		


 EXECUTIVE ENGINEER/SEW
 KORANGI TOWN, K.W&SB

ANNEXTURE - II
 PROCUREMENT PLAN (NON-DEVELOPMENT)
 KORANGI TOWN(SEWERAGE), K. W. & S. B. (F. Y. 2014-2015)

REPAIRING AND DESILTING OF 24" DIA MAIN SUBMAIN LINES ON SOORD & CONSTRUCTION OF INTERMEDIATE MANHOLES IN SECTOR 6 SHARIFABAD U.C. #01 KORANGI TOWN.

Name of work and break up	Allocated funds and break up for different locations/sites	Items to be executed	Method of procurement	Anticipated /actual date of advertisement	Anticipated /actual date of start	Anticipated /actual date of completion	Remarks
C Purchasing of consumable materials.	D Rs:1,60,000/-	E i. G.I. Buckets. ii. Pick-Axe. iii. Ropes iv. Hammer. v. Bamboos Cutter vi. Chisel vii. Blinding Wire viii. Etc.	F SPPRA Rule 2010	G After Administrative Approval accorded by M.D. KW&SB, Notification date may be given at this stage. However when NIT shall be called the copy of same shall be produced to SPPRA.	H After calling tenders/expenditure sanction/execute of agreement competent authority of KW&SB.No fix date may be given at this stage.	I Case to case basis	J
Purchase of bamboos	Rs:12,00,000/-	bamboos	SPPRA Rule 2010	- do -	- do -		
Providing main holes covers	Rs:24,00,000/-	Rcc covers 21" Dia 24" dia 30" dia	SPPRA Rule 2010	- do -	- do -		
Repairing and replacement work after of Old sewerage lines news and different areas etc.	Rs:60,00,000/-	i. Road cutting ii. Excavation in all kind. iii. Excavation wet sill. iv. Excavation in hard rock v. Rcc pipe of Sew. vi. Downcasting vii. Making connection. viii. Intermediate M/H	SPPRA Rule 2010	- do -	- do -		
Repairing of main holes in different areas etc.	Rs:20,00,000/-	i. Rcc Ring slabs ii. Fixing of Rcc Ring slabs iii. C.C 1:2:4 iv. C.C 1:4:8 v. Palisar vi. C.I frame	SPPRA Rule 2010	- do -	- do -		


 EXECUTIVE ENGINEER
 KORANGI TOWN, KW&SB

COMPARATIVE STATEMENT

CLEANING AND DESILTING OF 24" DIA MAIN SUBMAIN LINES ON 5000 RD & CONSTRUCTION OF INTERMEDIATE MANHOLES IN SECTOR 6 SHARIFABAD UC # 01 KORANGI TOWN

Description of Work	Estimated Cost			M/s. Razi Associates		M/s. Park View Associates		
	Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount
g inside Sewerage line completely restoring silt free space / diameter of pipe lines by labour equipment (Mechanically / Electrically driven), g accessories like pulley's steel rope, buckets ggers sizing from 6" to 18" dia their "to and fro" action (No of passes shall be as many as l) would be undertaken in two phases (First ntire length from down stream to up stream) g down peak hours sewage to flow inside pipe free flow) and in 2nd phase from up stream to eam of entire length using no silt to observed in (6" dia to 18" dia) except only sewage water passing a ball of 12" lesser then the diameter of t no exceeding 48" dia ball even for larger dia ensure perfect cleaning. The job including all the cost of equipment and accessories of above machine / devises alongwith / Engine with g drum set having, steel rope pulley mounted steel bucket 6" to 18" dia hocks and other on like safety barriers, traffic signs, traffic cones ; no damages to pipe line alongwith ensuring o labourand other public property / lives and of silts / solid during desilting and clearance of complete as per full satisfaction of site Engineer.	3,841	Rft	209.30	803,921.30	209.20	803,537.20	209.30	803,921.30








CLEANING AND DESILTING OF 24" DIA MAIN SUBMAIN LINES ON 5000 RD & CONSTRUCTION OF INTERMEDIATE MANHOLES IN SECTOR 6 SHARIFABAD UC # 01 KORANGI TOWN

Description of Work	Estimated Cost			M/s. Razi Associates		M/s. Park View Associates	
	Quantity	Rate	Per	Amount	Rate	Amount	Rate
ing Manhole 4 feet internal dia without RCC covers with C.1 frame (15 Kg) 5 feet clear in situ 1:2:4 using i/c 9" thick wall 1:4:8 concrete in 5 ft dia and 6" inch thick in ion 1:2:4 cc in benching, 1/2" thick cement ing with 1:3 cement mortar on inside wall and of channel i/c making required nos of main s channel 3/4" dia bar for M/S footrest at 12" excavation of all kinds of soil, backfilling and l of excavated stuff etc complete, as per design unction of the Engineer Incharge	10 Nos	14529.29	Each	145,292.90	14520.00	145,200.00	14535.00
extra depth beyond 5" deduct at the same rate.	20 (+) Rft	2538.62	P/Rft	50,772.40	2530.00	50,600.00	2535.00
QUOTED / CORRECTED COST				999,987		999,337	145,350.00 50,700.00 999,971


 Ahmed Khan
 (Secretary)


 (Saif-ul-Haque)
 Addl. Director Internal Audit
 KMC - Member


 (Maqsood Ahmed Shaikh)
 Superintending Engineer (K.M.C.)
 Member


 (Fahim Akhtar Zaidi)
 Chief Engineer (L / K)
 Member


 (Abdul Raheem Chhatti)
 Chief Engineer (IPD)
 Convener

NIT Sr. No. 24084

Method of Procurement: Single Stage Single Envelope.

Name of Work: CLEANING AND DESILTING OF 24" DIA MAIN SUBMAIN LINES ON 5000 RD & CONSTRUCTION OF INTERMEDIATE MANHOLES IN SECTOR 6 SHARIFABAD UC # 01 KORANGI TOWN

MINUTES OF BID OPENING MEETING.


A meeting of the procurement committee of this department was held on 26-05-2015 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).


2. Two bidders submitted their bids till the deadline of submission.
 - i. M/s.Razi Associates
 - ii. M/s.Park View Associates
3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.


S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s.Razi Associates	Rs.9,99,337/-	Rs.20,000/-	P.O # AAA 12294154 dt: 17-04-2015 from ABL University Road Branch Karachi
02	M/s.Park View Associates	Rs.9,99,971/-	Rs.20,000/-	P.O # 08243811 dt: 21-03-2015 from Habib Metropolitan Bank Ltd. Paposh Nagar Branch Karachi


4. The bids do not contain any over-writing or cutting.
5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

The meeting ended with the vote of thanks to and from the chair.


(Nadeem Ahmed Khan)
D.A.O (Landhi / Korangi)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Fahim Akhtar Zaidi)


(Abdul Karim Khan)

NIT No. SPPRA Serial No.24084

Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)

Description of work: CLEANING AND DESILTING OF 24" DIA MAIN SUBMAIN LINES ON 5000 RD & CONSTRUCTION OF INTERMEDIATE MANHOLES IN SECTOR 6 SHARIFABAD UC # 01 KORANGI TOWN

Date of Opening: 26-05-2015


BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT


Eligibility/ Qualification Criteria:


S. No.	Eligibility / Qualification Criteria	Bidders' Name	
		M/s.Razi Associates	M/s.Park View Associates
1.	Registration with PEC (if applicable)	N/A	N/A
2.	NTN	Yes	Yes
3.	Sales Tax Registration (FBR)	N/A	N/A
4.	Registration with Sindh Revenue Board (SRB)	Yes	Yes
	Qualification Criteria:		
5.	Minimum three years' experience of relevant field.	Yes	Yes
6.	Turnover of at least last three years	Yes	Yes
7.	Required Bid Security is attached.	Yes	Yes
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N/A
10.	Qualified/ disqualified	Qualified	Qualified


(Nadeem Ahmed Khan)
D.A.O (Landhi / Korangi)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Fahim Akhtar Zaidi)
Chief Engineer (L/K)
Member


(Abdul Rahim Khattai)
Chief Engineer (IPD)
Convener

KARACHI WATER & SEWERAGE BOARD
ATTENDANCE SHEET OF CONTRACTORS

NAME OF WORK : **CLEANING AND DESILTING OF 24" DIA MAIN SUB-MAIN LINES ON 5000 ROAD & CONSTRUCTION OF INTERMEDIATE MANHOLES IN SECTOR-06 SHARIFABAD UC-01 KORANGI TOWN.**

1. DATE OF OPENING & TIME: 26-05-2015 AT 2.30 PM

2. ESTIMATED COST: RS.9,99,986/=

3. SERIAL.# Serial NO.24084.

S.NO	NAME OF FIRM	NAME OF REPRESENTATIVES & DESIGNATION	SIGNATURE
1			
2	Razi Associates	Munawar Raza	Munawar Raza
3	PARK VIEW ASSOCIATES	M. RAFIQ	Rafiq
4			
5			
6			
7			
8			
9			
10			
11			
12			