



IRRIGATION & POWER DEPARTMENT
Left Bank Canals Area Water Board Badin

Camp office @ Left Bank Barrage Colony Hyderabad
Ph# 022-9210399-9210344 Fax # 022-9210311
E-mail: dirlbc@sida.org.pk Web: www.sida.org.pk



No. Asstt./G-2/LBCAWB/ 1030 of 2016 Dated: 08/06/2016

To,

The Executive Engineer,
Phulleli Canal Division,
Badin

Subject: **BID EVALUATION REPORT APPROVED OF THE:**

Reference: Your office letter No.TC/G-55/1045 dated 06.06.2016

The reference your office letter No. quoted above, the Bid Evaluation Report of ADP No.808 / 2015-16 work is hereby approved subject to the availability of funds and observation of all codal formalities.

S.No	Name of Work	Bid Cost
1.	Repair / Replacement of Gate and Gears of Gate-3 28th Mile Mirwah X-Regulator (Badin Sub Division).	Rs.907338/-

7/2.

DIRECTOR

Left Bank Canals (AWB)
Badin

- Copy forwarded to the Managing Director, Sindh Irrigation & Drainage Authority (SIDA), Hyderabad for information.

7/2.

DIRECTOR

Left Bank Canals (AWB)
Badin

**MINUTES OF MEETING UNDER THE CHAIRMANSHIP OF
CHAIRMAN BID EVALUATION COMMITTEE, FOR BID
EVALUATION OF FIRMS / CONTRACTORS ON 06.06.2016 @ 02:30
P.M IN THE OFFICE OF EXECUTIVE ENGINEER, PHULLELI CANAL
DIVISION, BADIN.**


A meeting of Bid Evaluation Committee was held on 06.06.2016 in the office of the Executive Engineer, Phulleli Canal Division, Badin for securitizing / evaluation of bid submitted by firms / contractors for execution of ADP No.808 / 2015-16 work in Phulleli Canal Division of Left Bank Canals Area Water Board, Badin.

The following committee members participated in the meeting.

- | | | |
|----|--|----------|
| 1. | Director
Left Bank Canals (AWB)
Badin | Chairman |
| 2. | Executive Engineer
Phulleli Canal Division
Badin | Member |
| 3. | Assistant Executive Engineer
Education Works Division
Tando Muhammad Khan | Member |




During the scrutiny of bid documents of all firms / contractors whose quoted their rates on the ADP work, according the Comparative Statment attached, the firm / contractor with lowest rates are recommended for sanction / execution of ADP No.808/ 2015-16 work in Phulleli Canal Division of Left Bank Canals Area Water Board, Badin


(NISAR AHMED TUNIO)
MEMBER
EXECUTIVE ENGINEER
Phulleli Canal Division
Badin


(KHAIR MUHAMMAD DAHRI)
CHAIRMAN
DIRECTOR
Left Bank Canals (AWB)
Badin


(ABDUL SATTAR)
MEMBER
Assistant Executive Engineer
Education Works Division
Tando Muhammad Khan

Bid Opening / Evaluation Committee Meeting held on 06.06.2016 @ 2:30 P.M for ADP NO.808 / 2015-16 work "Repair / Replacement of Gate and Gears of Gate-3 28th Mile Mirwah X-Regulator (Badin Sub Division)" in Phulleli Canal Division Badin, the following Procurement Committee Members have attended the meeting.


<u>S.No.</u>	<u>Name and Designation</u>	<u>Signature</u>
1	KHAIR MUHAMMAD DAHRI Director Left Bank Canals (AWB) Badin CHAIRMAN	
2	NISAR AHMED TUNIO Executive Engineer Phulleli Canal Division Badin MEMBER	
3	ABDUL SATTAR Assistant Executive Engineer Education Works Division Tnado Muhammad Khan MEMBER	


BID EVALUATION REPORT

- 1 Name of procuring Agency: Executive Engineer, Phulleli Canal Division, Badin
- 2 Tender Reference No. NIT No.TC/G-55/832 dated 09.05.2016
- 3 Tender Description / Name of Work / Item: ADP No.808/ 2015-16:- Repair / Replacement of Gate and Gears of Gate-3 28th Mile Mirwah X-Regulator (Badin Sub Division).
- 4 Method of Procurement: Single Stage – One Envelope Procedure.
- 5 Tender Published: SIDA website and SPPRA website
- 6 Total Bid Document sold: 03 Nos.
- 7 Total Bid Documents received: 03 Nos.
- 8 Technical Bid opening Date: Not Applicable (if applicable)
- 9 No. of Bid technically qualified: (if applicable) Not Applicable
- 10 Bid(s) Rejected: Nil
- 11 Financial Bid opening Date: Date of opening 06.06.2016
- 12 Bid Evaluation Report:

S.No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance / rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Atif Ali	Rs. 907338	1st	14.247% Above	Accepted due to lowest	Lowest bidder & recommended.
2	M/S Al-Shahbaz Traders	Rs. 914365	2nd	15.132% Above	Accepted but higher cost	
3	M/S Delta Indus Construction Co.	Rs. 922103	3rd	16.106% Above	Accepted but highest cost	


(NISAR AHMED TUNIO)
MEMBER
EXECUTIVE ENGINEER
Phulleli Canal Division
Badin


(KHAIR MUHAMMAD DAHRI)
CHAIRMAN
DIRECTOR
Left Bank Canals (AWB)
Badin


(ABDUL SATTAR)
MEMBER
Assistant Executive Engineer
Education Works Division
Tando Muhammad Khan

Approved

Director
Left Bank Canals (AWB)
Badin.

COMPARATIVE STATEMENT

ADP No.808 / 2015-16 For the work of Repair / Replacement of Gate and Gears of Gate-3 28th Mile Mirwah X-Regulator
(Badin Sub Division).
Reference: NIT No.TC/G-55/832 dated 09.05.2016

S. No.	Item of Work	Amount	Contractor	Authority
1	Cost of Work as per Schedule 'B'	Rs. 794188	M/S Atif Ali	Estimate sanctioned by the Executive Engineer, Phulleli Canal Division Badin, vide letter No.DB/D-10/811 dated 04.05.2016 amounting for Rs.794188/-

Detail of Estimate

1 Cost of Work as per Schedule 'B' Rs. 794188

Total Estimate Cost Rs. 794188

Detail of Bid

Schedule -B	Rs. 794188	M/S Atif Ali	14.247% Above
Add 14.247% Above	Rs. 113150	M/S Al-Shahbaz Traders	15.132% Above
Total Amount	Rs. 907338	M/S Delta Indus Construction Co.	16.106% Above

M/S Atif Ali Government contractor / firm have quoted his rate at **14.247% above** on schedule 'B' for the above subjected work which has been worked out that is **14.247% above on estimated cost** and seems reasonable. Being the lowest Bid of M/S Atif Ali is being forwarded to the Director, Left Bank Canals Area Water Board, Badin for check and approval.


(NISAR AHMED TUNIO)
MEMBER

EXECUTIVE ENGINEER
Phulleli Canal Division
Badin


(KHAIR MUHAMMAD DAHRI)
CHAIRMAN

DIRECTOR
Left Bank Canals (AWB)
Badin


(ABDUL SATTAR)
MEMBER

Assistant Executive Engineer
Education Works Division
Tando Muhammad Khan

BID OPENING SHEET


Date of Opening: 06.06.2016
Bid Receiving Time: 12:00 Noon
Bid Opening Time: 01:00 P.M


NIT No. TC/G-55/832 dated 09.05.2016


NAME OF WORK: Repair / Replacement of Gate and Gears of Gate-3 28th Mile Mirwah X-Regulator (Badin Sub Division).

ADP No. 808 / 2015-16

S.No.	Name of Contractor / Firm	Estimate Cost	Bid Cost	Remarks
1	M/S Atif Ali	794188	907338	1st Lowest
2	M/S Al-Shahbaz Traders		914365	2nd Lowest
3	M/S Delta Indus Construction Co.		922103	3rd Lowest


(NISAR AHMED TUNIO)
MEMBER
EXECUTIVE ENGINEER
Phulleli Canal Division
Badin


(KHAIR MUHAMMAD DAHRI)
CHAIRMAN
DIRECTOR
Left Bank Canals (AWB)
Badin


(ABUL SATTAR)
MEMBER
Assistant Executive Engineer
Education Works Division
Tando Muhammad Khan

ATTENDANCE SHEET

ADP No.808 / 2015-16

NAME OF WORK:

Repair / Replacement of Gate and Gears of Gate-3 28th Mile
Mirwah X-Regulator (Badin Sub Division).

S. No.	Name of Contractor	Contact No.	Signature
1.	M/S AL-Shabaz Traders		S L S 2
2.	M/s Delta Indus Con: 0300-3028754.		
3.	Alif Ali		Alif
4.			
5.			

(NISAR AHMED TUNIO)
MEMBER
EXECUTIVE ENGINEER
Phullei Canal Division
Badin

(KHAIR MUHAMMAD DAHRI)
CHAIRMAN
DIRECTOR
Left Bank Canals (AWB)
Badin

(ABDUL SATTAR)
MEMBER
Assistant Executive Engineer
Education Works Division
Tando Muhammad Khan

BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

Item No	Quantities	Description of item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
1.	80	Dismantling Cement Concrete Plain 1:3:6	1489.75	% Cft	1192.00
2.	80	Dismantling Cement Concrete Plain 1:2:4	3793.35	% Cft	3034.00
3.	147	Dismantling Cement Block Masonary	3620.93	% Cft	5323.00
4.	80	Cement concrete plain including compacting finishing & curing complete including screening & washing of stone agg: without shuttering Ratio 1:3:6.	14358.36	% Cft	11487.00
5.	80	Cement concrete plain including compacting finishing & curing complete including screening & washing of stone agg: without shuttering Ratio 1:2:4.	16449.35	% Cft	13159.00
6.	147	pacca brick work other than building including striking of joints upto 20 feet height in: (d) Cement sand mortar 1:5	14334.79	% Cft	21072.00
7.	360	Cement Plaster 1:2 1/2" thick.	2846.26	% Sft	10247.00
8.	368	Erection and Removal of Centering for R.C.C or Plain C.C Work of deodar wood	8770.17	% Sft	32274.00

Rs. 97789/2

Amount TOTAL (a)


----- % above/below on the rates of CSR.

Amount to be added/deducted on the basis
Of premium quoted.

TOTAL (b)

Total (A) = a+b in words & figures:



 Contractor
M/s Delta Indus
Construction Company


 Executive Engineer
Phuleli Canal Division
 Badin.

(B) Description and rate of Items based on Market (Offered rates)

Item No.	Quantities	Description of Items to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
1.	430	M.S Sheet 3/8" Thick	255.97	P.Kg	110067.00
2.	377	M.S Channel (6" x 3") Shutter Side Frames	255.97	P.Kg	96501.00
3.	291	M.S Channel (6" x 3") for Side Grooves	255.97	P.Kg	74487.00
4.	83.7	M.S Channel (6" x 3") for Top Girders	255.97	P.Kg	21425.00
5.	43	M.S Channel (6" x 3") for Bottom	255.97	P.Kg	11007.00
6.	39.69	M.S Channel (6" x 3") Pieces	255.97	P.Kg	10159.00
7.	20	Screw Rod	3606.85	P.Rft	72137.00
8.	2	Bevel gear 16" dia	8726.25	Each	17453.00
9.	2	Pinoin Gear	6515.60	Each	13031.00
10.	2	C.I Top Plate 10"x10"	8609.40	Each	17220.00
11.	4	Plumbing Block APS	6399.25	Each	25597.00
12.	13	Driving Shaft 1.5 " dia	1279.85	P.Rft	16638.00
13.	2	Wheel Handle Large	11518.65	Each	23037.00
14.	17	Nut Bolt off size	349.05	Kg	5934.00
15.	5	Washer off size	290.88	Kg	1454.00
16.	2	Brass Nut	10820.55	Each	21641.00
17.	2	Bottom Bracket	2908.75	Each	5818.00
18.	4	Gear key	407.23	Each	1629.00
19.	13.6	Oxygen Gas	127.99	P.cyl	1741.00
20.	35.7	D Accetylene Gas	756.28	P.Cum	26999.00
21.	30	Electric Welding Rod 8 SWG China	581.75	Kg	17453.00
22.	21.84	Paint Red Oxide	814.45	P.Liter	17788.00
23.	21.84	Paint Black	814.45	P.Liter	17788.00
24.	21.84	PainT Gray	1105.33	P.Liter	24140.00
25.	12	Tarpin Oil	267.61	P.Liter	3211.00
26.	12	Champion Greese	424.68	Kg	5096.00
Total					659457
Workshop Crain / Transport charges 25%					164863
Total					824314

Total (B) in words & figures:



M/s Delta Indus
Construction Company

Executive Procuring Agency

Phuleli Canal Division
Badin.

Summary of Bill of Quantities.

Cost of Bid

Amount

1. (A) Cost based on Composite Schedule of Rates.

Rs. 47789/=


2. (B) Cost based on Non/Offered Schedule of Rates.

Rs. 824314/=

TOTAL COST OF BID (C) = Total (A) + Total (B)

(Rs. 922103/=)


Ms Delta Indus
Construction Company


Executive Engineer/Procuring Agency
Executive Engineer
Phulell Canal Division
Badin.

HYDERABAD BRANCH

PAYABLE AT ANY BRANCH OF ABPL IN PAKISTAN

A/C PAYEE ONLY

DATE 26-02-2016

NOT OVER PKRS ****20,000.00

P.O. NO 2511006996 Issue No: 7236

AMOUNT PKRS*****20,000.00

PAY TO THE ORDER OF EXECUTIVE ENGINEER FULLELI CANAL DIVISION BADIN.

AMOUNT PKRS*** Twenty Thousand Only

P.O. 2511006996

for AL BARAKA BANK (PAKISTAN) LIMITED
PAYABLE AT ANY BRANCH OF ABPL IN PAKISTAN
Zajar Ahmed Tareh B-1181
Authorized Signature
Manzoor Ahmed Khan
Authorized Signature

⑈ 1006996 ⑈ 03 10 25 1⑈

⑈ 0 20 ⑈

**LEFT BANK CANALS AREA WATER BOARD,
BADIN
PHULLELI CANAL DIVISION @ HYDERABAD
BIDDING DOCUMENT**

FOR

MAINTENANCE AND REPAIR

**Name of work: "REPAIR / REPLACEMENT OF GATE AND
GEARS OF GATE-3 28th MILE MIRWAH X-REGULATOR
(MATLI SUB DIVISION)"**

ADP No.808

ISSUED TO

M/S Al Shahbaz Traders

Shahbaz
M/s Shahbaz Traders
Govt. Contractor

NZ Ahmed
Executive Engineer
Phulleli Canal Division
Badin.

MAY, 2016

BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

Item No	Quantities	Description of item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
1.	80	Dismantling Cement Concrete Plain 1:3:6	1463.62	% Cft	1171.00
2.	80	Dismantling Cement Concrete Plain 1:2:4	3726.80	% Cft	2981.00
3.	147	Dismantling Cement Block Masonary	3557.40	% Cft	5229.00
4.	80	Cement concrete plain including compacting finishing & curing complete including screening & washing of stone agg: without shuttering Ratio 1:3:6.	14106.40	% Cft	11285.00
5.	80	Cement concrete plain including compacting finishing & curing complete including screening & washing of stone agg: without shuttering Ratio 1:2:4.	16160.76	% Cft	12929.00
6.	147	pacca brick work other than building including striking of joints upto 20 feet height in: (d) Cement sand mortar 1:5	14083.31	% Cft	20762.00
7.	360	Cement Plaster 1:2 1/2" thick.	2796.33	% Sft	10067.00
8.	368	Erection and Removal of Centering for R.C.C or Plain C.C Work of deodar wood	8616.31	% Sft	31708.00

Rs. 96072

Amount TOTAL (a)

----- % above/below on the rates of CSR.

Amount to be added/deducted on the basis
Of premium quoted. TOTAL (b)

Total (A) = a+b in words & figures:

Contractor
Shahbaz
M/s Shahbaz Traders
 Govt: Contractor

NR ALI
 Executive Engineer Agency
 Phuleli Canal Division
 Badin.

(B) Description and rate of Items based on Market (Offered rates)

Item No.	Quantities	Description of Items to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
1.	430	M.S Sheet 3/8" Thick	254.10	P.Kg	109263.00
2.	377	M.S Channel (6" x 3") Shutter Side Frames	254.10	P.Kg	95796.00
3.	291	M.S Channel (6" x 3") for Side Grooves	254.10	P.Kg	73943.00
4.	83.7	M.S Channel (6" x 3") for Top Girders	254.10	P.Kg	21268.00
5.	43	M.S Channel (6" x 3") for Bottom	254.10	P.Kg	10926.00
6.	39.69	M.S Channel (6" x 3") Pieces	254.10	P.Kg	10085.00
7.	20	Screw Rod	3580.50	P.Rft	71610.00
8.	2	Bevel gear 16" dia	8662.50	Each	17325.00
9.	2	Pinoin Gear	6468.00	Each	12936.00
10.	2	C.I Top Plate 10"x10"	8547.00	Each	17094.00
11.	4	Plumbing Block APS	6352.50	Each	25410.00
12.	13	Driving Shaft 1.5 " dia	1270.50	P.Rft	16517.00
13.	2	Wheel Handle Large	1143.50	Each	22869.00
14.	17	Nut Bolt off size	346.50	Kg	5891.00
15.	5	Washer off size	288.75	Kg	1444.00
16.	2	Brass Nut	10741.50	Each	21483.00
17.	2	Bottom Bracket	2887.50	Each	5775.00
18.	4	Gear key	404.25	Each	1617.00
19.	13.6	Oxygen Gas	127.05	P.cyl	1728.00
20.	35.7	D Accetylene Gas	75075	P.Cum	26802.00
21.	30	Electric Welding Rod 8 SWG China	577.50	Kg	17325.00
22.	21.84	Paint Red Oxide	80850	P.Liter	17658.00
23.	21.84	Paint Black	80850	P.Liter	17658.00
24.	21.84	PainT Gray	109725	P.Liter	23964.00
25.	12	Tarpin Oil	265.65	P.Liter	3188.00
26.	12	Champion Greese	421.58	Kg	5059.00
Total					654634
Workshop Crain / Transport charges 25%					163659
Total					818293

Total (B) in words & figures:

Shahbaz
M/s Shahbaz Traders
Govt. Contractor

Executive Engineer, Procuring Agency

N. R. A.
Executive Engineer
Phuleli Canal Division
Badin.

Sindh Procurement Regulatory Authority | www.pprasindh.gov.pk

13

Summary of Bill of Quantities.

Cost of Bid

Amount

1. (A) Cost based on Composite Schedule of Rates.

Rs. 96072/-

2. (B) Cost based on Non/Offered Schedule of Rates.

Rs. 818293/-

TOTAL COST OF BID (C) = Total (A) + Total (B)

Rs. 914365/-

Shabbaz
M/s Shabbaz Traders
Govt: Contractor

N.B.M.A
Executive Engineer/Procuring Agency
Executive Engineer
Phuleli Canal Division
Badin.



A/C PAYEE ONLY

DATE 30/05/2016

ISLAMIC CALL DEPOSIT RECEIPT

ICDR No. 2514001723 - Issue No. 1691

AMOUNT

BENEFICIARY XEN FULLALI CANAAL DIV BADIN

PKRS*****20,000.00

ON ACCOUNT OF ATIF ALI

RUPEES PKRS*** Twenty Thousand Only

for AL BARAKA BANK (PAKISTAN) LIMITED

THE RECEIPT IS NON NEGOTIABLE
NON TRANSFERABLE

Lajzar Ahmed Nareen
B-1181

Manzoor Ahmed Nareen
P.A. # 1-1001

PAYABLE AT ANY
BRANCH OF ABPL

ICDR No. 2514001723

Authorised Signature

Authorised Signature

2514001723 - Issue No. 1690

**LEFT BANK CANALS AREA WATER BOARD,
BADIN**

PHULLELI CANAL DIVISION @ HYDERABAD

BIDDING DOCUMENT

FOR

MAINTENANCE AND REPAIR

**Name of work: "REPAIR / REPLACEMENT OF GATE AND
GEARS OF GATE-3 28th MILE MIRWAH X-REGULATOR
(MATLI SUB DIVISION)".**

ADP No.808

ISSUED TO

M/S Atif Ali Govt Contractor

Atif
M/S ATIF ALI
Govt. Contractor

NPZ Ahmed
Executive Engineer
Phulleli Canal Division
Badin.

MAY, 2016

BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

Item No	Quantities	Description of item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
1.	80	Dismantling Cement Concrete Plain 1:3:6	1437.48	% Cft	1150
2.	80	Dismantling Cement Concrete Plain 1:2:4	3660.25	% Cft	2928
3.	147	Dismantling Cement Block Masonary	3493.88	% Cft	5136
4.	80	Cement concrete plain including compacting finishing & curing complete including screening & washing of stone agg: without shuttering Ratio 1:3:6.	13854.50	% Cft	11084
5.	80	Cement concrete plain including compacting finishing & curing complete including screening & washing of stone agg: without shuttering Ratio 1:2:4.	15872.18	% Cft	12698
6.	147	pacca brick work other than building including striking of joints upto 20 feet height in: (d) Cement sand mortar 1:5	13831.82	% Cft	20333
7.	360	Cement Plaster 1:2 1/2" thick.	2746.39	% Sft	9887
8.	368	Erection and Removal of Centering for R.C.C or Plain C.C Work of deodar wood	8462.44	% Sft	31142

Total Rs. 94358/-

Amount TOTAL (a)

----- % above/below on the rates of CSR.

Amount to be added/deducted on the basis
Of premium quoted. TOTAL (b)

Total (A) = a+b in words & figures:

Contractor

Ali
M/S ATIF ALI
Govt: Contractor

NZAL
Executive Engineer Agency
Phuleli Canal Division
Badin.

(B) Description and rate of Items based on Market (Offered rates)

Item No.	Quantities	Description of Items to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
1.	430	M.S Sheet 3/8" Thick	252.45	P.Kg	108554
2.	377	M.S Channel (6" x 3") Shutter Side Frames	252.45	P.Kg	95174
3.	291	M.S Channel (6" x 3") for Side Grooves	252.45	P.Kg	73463
4.	83.7	M.S Channel (6" x 3") for Top Girders	252.45	P.Kg	21130
5.	43	M.S Channel (6" x 3") for Bottom	252.45	P.Kg	10855
6.	39.69	M.S Channel (6" x 3") Pieces	252.45	P.Kg	10020
7.	20	Screw Rod	3557.25	P.Rft	71145
8.	2	Bevel gear 16" dia	8606.25	Each	17213
9.	2	Pinoin Gear	6426	Each	12852
10.	2	C.I Top Plate 10"x10"	8491.50	Each	16983
11.	4	Plumbing Block APS	6311.25	Each	25245
12.	13	Driving Shaft 1.5 " dia	1262.25	P.Rft	16409
13.	2	Wheel Handle Large	11360.25	Each	22721
14.	17	Nut Bolt off size	344.25	Kg	5852
15.	5	Washer off size	286.88	Kg	1434
16.	2	Brass Nut	10671.75	Each	21344
17.	2	Bottom Bracket	2868.75	Each	5738
18.	4	Gear key	401.63	Each	1607
19.	13.6	Oxygen Gas	126.23	P.cyl	1717
20.	35.7	D Accetylene Gas	745.88	P.Cum	26628
21.	30	Electric Welding Rod 8 SWG China	573.75	Kg	17213
22.	21.84	Paint Red Oxide	803.25	P.Liter	17543
23.	21.84	Paint Black	803.25	P.Liter	17543
24.	21.84	PainT Gray	1090.13	P.Liter	23808
25.	12	Tarpin Oil	263.93	P.Liter	3167
26.	12	Champion Greese	418.84	Kg	5026
Total					650384
Workshop Crain / Transport charges 25%					162596
Total					812980

Total (B) in words & figures:

Ali
M/S ATIF ALI
 Contractor

N. M. Khan
 Executive Engineer
 Phuleli Canal Division
 Badin.

Summary of Bill of Quantities.

Cost of Bid

Amount

1. (A) Cost based on Composite Schedule of Rates.

Rs. 943581/-


2. (B) Cost based on Non/Offered Schedule of Rates.

Rs. 812980/-

TOTAL COST OF BID (C) = Total (A) + Total (B)

(Rs. 907338/-)


M/S ATIF ALI
Govt: Contractor


Executive Engineer/Procuring Agency
Executive Engineer
Phuleli Canal Division
Badin.