

Annexure-B

In the Light of Engineer Estimate the Justification of Percentage mentioned in the Column Four of Bid Evaluation Report is submitted as under:

As Per Engineer Estimate

As Per Cost Offered by the Lowest Bidder

<p>1. Total Cost of Schedule of Rate 2004</p>	Rs.	7,771,978	1. Total Cost of Schedule of Rate 2004	Rs.	7,771,978
<p>2. 20 % Contractor Premium</p>	Rs.	1,554,395	<p>2. 81.50 % Contractor Premium on Schedule Rate (Including Cost of carriage of material & difference of Cement & bitumen).</p>	Rs.	6,334,162
<p>3. Cost of Carriage of Material Attached</p>	Rs.	1,905,149			
<p>4. Difference of Cost allowedable on Material</p>	Rs.	2,613,482			
<p>5. Cost of Approved Rate Item</p>	Rs.	5,722,200	3. Cost of Approved Rate Item	Rs.	5,722,200
<p>6. Cost of Non Schedule Item</p>		24,000	4. Cost of Non Schedule Item		24,000
<p>7. Contingences</p>					
<p>Total Cost of Work</p>	Rs.	19,591,204	5. Total Cost of Work	Rs.	19,852,340
	Says	19.591		Says	19.852

N.B

In view of above compression the percentage i.e 81.50% above is workout on the cost of schedule items costing Rs.77,71,978/- is correct.

OFFICE OF THE DISTRICT OFFICER-I SURJANI TOWN

SPT
No. —
Dated —
Si
Regula

No. PD/Sur/Sch.41/CDGK/2011/148

dated 15-03-2011

Bid Evaluation Report (In Compliance of Clause 45 SPP Rules 2010)


- | | |
|--|---|
| 1. Name of Procuring Agency: | Project Director, Surjani Town ✓ |
| 2. Tender Reference No: | 36(01)/P.D/Surjani.T/MPA ✓ |
| 3. Tender Description/Name of work/item: | <u>Improvement of Road & CC Flooring in Different UC's Orangi & Surjani Town and Orangi Town, PS-97, Karachi.</u> |
| 4. Method of Procurement: | Single Stage – One Envelope Procedure |
| 5. Tender Published: | Daily Emaan,
dated 15-02-2011.
SPPRA Website S.N # 7502 CDGK ID # 342-114. |
| 6. Total Bid documents Sold: | 03 Nos. |
| 7. Total Bids Received: | 03 Nos. |
| 8. Technical Bid Opening date: (if applicable) | Not Applicable |
| 9. No. of Bid technically qualified (if applicable): | Not Applicable |
| 10. Bid(s) Rejected: | Nil- |
| 11. Financial Bid Opening date: | 05-03-2011 ✓ |
| 12. Bid Evaluation Report: | |


SPPRA INVENTORY
No. 7911
Date: 27/03/11
Regulatory Authority, S.P.P.R.A. Karachi

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/s. New Mahad Construction Co	Rs.1,98,52,340/- (as per Calculation)	1 st Lowest	81.50% Above the estimated cost of Rs.19.591 Million	Qualified as per Evaluation Criteria	Recommended for award of work
2.	M/s. Mussab Enterprises	Rs.1,98,73,200/- (as per Calculation)	2 nd Lowest	82% Above the estimated cost of Rs.19.591 Million	Qualified as per Evaluation Criteria	Responsive
3.	M/s. Hashir Enterprises	Rs.2,09,06,057/- (as per Calculation)	3 rd Lowest	95% Above the estimated cost of Rs.19.591 Million	Qualified as per Evaluation Criteria	Responsive

This issues with the approval of the members of the procurement committee.


**Member / D.D.O
(W&S) CDGK**


**Member / DO-I
Surjani Town**


**Chairman / P.D
Surjani Town**

Director (CB) SPPRA w.r.t S.N # 7502
With a request to upload on SPPRA Website.

- C.C to :-
1. Project Director, Surjani Town
 2. DO (MPA's PP) W&S, CDGK
 3. PS to EDO (W&S) CDGK