

Bid Evaluation Report

1. Name of Procuring Agency: Quaid-e-Awam University of Engineering, Science & Technology, Nawabshah
2. Tender Reference No: QUEST/NH/DW/130 Dated: 07-04-2015
3. Tender Description/Name of work/item: Construction of Teachers Common Room & Faculty Members Offices at QUEST Nawabshah
4. Method of Procurement: Through Tenders (Prequalified Contractors)
5. Tender Published: _____
Print & Electronic Media (SPPRA ID No. & News papers names with dates)
6. Total Bid documents Sold: 03 Nos
7. Total Bids Received: 03 Nos
8. Technical Bid Opening date: (if applicable) NA *(Provide details in separate form)*
9. No. of Bid technically qualified (if applicable): NA
10. Bid(s) Rejected: -- Nil --
11. Financial Bid Opening date: 15-05-2015

12. Bid Evaluation Report:

<i>S No</i>	<i>Name of Firm or Bidder</i>	<i>Cost offered by the Bidder</i>	<i>Ranking in terms of cost</i>	<i>Comparison with Estimated cost</i>	<i>Reasons for acceptance/rejection</i>	<i>Remarks</i>
0	1	2	3	4	5	6
1.	M/S Iqbal Malik & Co: Kotri	19,803,691	1 st Lowest	Within Estimate	Lowest	
2.	M/S Mehran Builders, Larkana	20,042,912	2 nd Lowest	Within Estimate	Higher	
3.	M/S Baloch Construction Company, Larkana	20,042,912	3 rd Lowest	Within Estimate	Higher	
4.						

Bid Evaluation Report

1. Name of Procuring Agency: Quaid-e-Awam University of Engineering, Science & Technology, Nawabshah
2. Tender Reference No: QUEST/NH/DW/130 Dated: 07-04-2015
3. Tender Description/Name of work/item: Construction of Tuck Shops for Boys Hostellers at QUEST Nawabshah
4. Method of Procurement: Through Tenders (Prequalified Contractors)
5. Tender Published: _____
Print & Electronic Media (SPPRA ID No. & News papers names with dates)
6. Total Bid documents Sold: 03 Nos
7. Total Bids Received: 03 Nos
8. Technical Bid Opening date: (if applicable) NA *(Provide details in separate form)*
9. No. of Bid technically qualified (if applicable): NA
10. Bid(s) Rejected: -- Nil --
11. Financial Bid Opening date: 15-05-2015

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/S Baloch Construction Company, Larkana	4,318,026	1 st Lowest	Within Estimate	Lowest	
2.	M/S Iqbal Malik & Co: Kotri	4,560,159	2 nd Lowest	Above Estimate	Higher	
3.	M/S Mehran Builders, Larkana	4,649,748	3 rd Lowest	Above Estimate	Higher	
4.						

Bid Evaluation Report

1. Name of Procuring Agency: Quaid-e-Awam University of Engineering, Science & Technology, Nawabshah
2. Tender Reference No: QUEST/NH/DW/130 Dated: 07-04-2015
3. Tender Description/Name of work/item: Construction of Shopping Centre at Staff Residence Colony at QUEST Nawabshah
4. Method of Procurement: Through Tenders (Prequalified Contractors)
5. Tender Published: _____
Print & Electronic Media (SPPRA ID No. & News papers names with dates)
6. Total Bid documents Sold: 03 Nos
7. Total Bids Received: 03 Nos
8. Technical Bid Opening date: (if applicable) NA *(Provide details in separate form)*
9. No. of Bid technically qualified (if applicable): NA
10. Bid(s) Rejected: -- Nil --
11. Financial Bid Opening date: 15-05-2015

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/S Mehran Builders, Larkana	6,135,987	1 st Lowest	Within Estimate	Lowest	
2.	M/S Baloch Construction Company, Larkana	6,210,746	2 nd Lowest	Above Estimate	Higher	
3.	M/S Iqbal Malik & Co: Kotri	6,239,500	3 rd Lowest	Above Estimate	Higher	
4.						

Bid Evaluation Report

1. Name of Procuring Agency: Quaid-e-Awam University of Engineering, Science & Technology, Nawabshah
2. Tender Reference No: QUEST/NH/DW/130 Dated: 07-04-2015
3. Tender Description/Name of work/item: Construction of Bachelor Accomodation & Offices for Security Personnels at QUEST Nawabshah
4. Method of Procurement: Through Tenders (Prequalified Contractors)
5. Tender Published: _____
Print & Electronic Media (SPPRA ID No. & News papers names with dates)
6. Total Bid documents Sold: 03 Nos
7. Total Bids Received: 03 Nos
8. Technical Bid Opening date: (if applicable) NA *(Provide details in separate form)*
9. No. of Bid technically qualified (if applicable): NA
10. Bid(s) Rejected: -- Nil --
11. Financial Bid Opening date: 15-05-2015

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/S Mehran Builders, Larkana	10,309,709	1 st Lowest	Within Estimate	Lowest	
2.	M/S Baloch Construction Company, Larkana	10,440,220	2 nd Lowest	Above Estimate	Higher	
3.	M/S Iqbal Malik & Co: Kotri	10,538,300	3 rd Lowest	Above Estimate	Higher	
4.						

Bid Evaluation Report

1. Name of Procuring Agency: Quaid-e-Awam University of Engineering, Science & Technology, Nawabshah
2. Tender Reference No: QUEST/NH/DW/130 Dated: 07-04-2015
3. Tender Description/Name of work/item: Internal Electrification Works of 04 buildings mentioned in above referred NIT at QUEST Nawabshah
4. Method of Procurement: Through Tenders (Prequalified Contractors)
5. Tender Published: _____
Print & Electronic Media (SPPRA ID No. & News papers names with dates)
6. Total Bid documents Sold: 03 Nos
7. Total Bids Received: 03 Nos
8. Technical Bid Opening date: (if applicable) NA *(Provide details in separate form)*
9. No. of Bid technically qualified (if applicable): NA
10. Bid(s) Rejected: -- Nil --
11. Financial Bid Opening date: 15-05-2015

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/S Ashfaq Electric Service	5,021,391	1 st Lowest	Within Estimate	Lowest	
2.	M/S Pakistan Electric Store	5,220,421	2 nd Lowest	Above Estimate	Higher	
3.	M/S Muslim Construction Company	5,232,089	3 rd Lowest	Above Estimate	Higher	
4.						






QUAID-E-AWAM UNIVERSITY
OF ENGINEERING SCIENCE & TECHNOLOGY NAWABSHAH.
Office of the Director Works
Phone (0244) 382260 PABX (0244) 9370381-5 Ext. 2509

Subject: Opening of bids.

The following members of Tender Opening Committee attended the meeting for opening of bids for the following works at QUEST Nawabshah on 15.05.2015 at 1200 hrs in the office of Director Works at QUEST Nawabshah.

1. Construction of Accommodation for Rangers / Police personnel deployed in QUEST
2. Construction of Tuck Shops for Boys Hostellers
3. Construction of Shopping Centre at Residential Colony
4. Construction of Teachers Common Room & Faculty Members offices
5. Internal Electrification of above 04 buildings

1	Prof. Dr. Bashir Ahmed Memon Project Coordinator	 15/5/15
2	Mr. Fazal Ali Shaikh (Nominer) Director Finance	 15/5/15
3	Engr. Tanveer Aslam Memon Director Works	 15.5.15

NIT NO. QUEST/NH/DW/130 Dated : 07-04-2015

Method and procedure of procurement: National Competitive Bidding (Single Stage – One Envelope)

MINUTES OF BID OPENING MEETING

A meeting of the procurement committee of this department was held on 15-05-2015 for opening the bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by all/ following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

The following bidders submitted their bids till the deadline of submission:

- 1) M/S Iqbal Malik & Co: Kotri
- 2) M/S Mehran Builders, Larkana
- 3) M/S Baloch Construction Company, Larkana
- 4) M/S Ashfaque Electric Services, Karachi
- 5) M/S Pakistan Electric Store Karachi
- 6) M/S Muslim Construction Company, Larkana


The bids were opened at 12:00 noon in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal/bids. The bids do not contain any over-writing or cutting. Copies of Bid Evaluation Reports are enclosed herewith for your kind information.

The committee shall examine all the bids as per the Qualification/ eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.



Director Works
QUEST Nawabshah



Director Finance
QUEST Nawabshah



Project Coordinator
QUEST Nawabshah



QUAID-E-AWAM UNIVERSITY
OF ENGINEERING SCIENCE & TECHNOLOGY NAWABSHAH.

Office of the Director Works

Phone (0244) 382260 FAX (0244) 9370381-5 Ext. 2509

Subject: Opening of bids.

The following Contractors/Representatives attended the meeting for opening of bids for following works at QUEST Nawabshah on 15.05.2015 at 1200 hrs in the office of Director Works at QUEST Nawabshah.

1. Construction of Accommodation for Rangers / Police personnel deployed in QUEST
2. Construction of Tuck Shops for Boys Hostellers
3. Construction of Shopping Centre at Residential Colony
4. Construction of Teachers Common Room & Faculty Members offices
5. Internal Electrification of above 04 buildings

1	M/S Ashfaq Electric Jacobabad.	
2	M/S Jatoi & Co: Larkana	
3	M/S Iqbal Malik & Co: Hyd.	
4	M/S Mehsan Builders Larkana	
5		
6		
7		

Comparative Statement

Construction of Teachers Common Room & Faculty Members Offices at QUEST Nawabshah

Name of Contractor	Estimate Cost	Civil Work			Water Supply & Sanitary			Grand Total	
		Schedule Amount	Premium Quoted %	Amount of Premium	Total Cost	Schedule Amount	Premium Quoted %		Amount of Premium
Iqbal Malik & Co: Kotri	20.290 Million	18241995.55	4.80	875615.79	19117611.34	625129.84	9.75	60950.16	686080.00
Mehran Builders Larkana		18241995.55	6.00	1094519.73	19336515.28	625129.84	13.00	81266.88	706396.72
Baloch Contruction Company Larkana		18241995.55	6.00	1094519.73	19336515.28	625129.84	13.00	81266.88	706396.72

Tender Opened on: 15-05-2015


Project Coordinator
QUEST Nawabshah


Director Finance
QUEST Nawabshah


Director Works
QUEST Nawabshah

Comparative Statement

Construction of Tuck Shops for Boys Hostellers at QUEST Nawabshah

Tenders opened on Dated: 15-05-2015

Name of Contractor	Estimated Cost	Civil Work			Total Cost
		Schedule Amount	Premium Quoted %	Amount of Premium	
S Balouch Construction Company Larkana	4.345 Million	4,035,538.65	7.00	282,487.71	4,318,026.00
S Iqbal Malik & Co: Kotri		4,035,538.65	13.00	524,620.02	4,560,159.00
S Mehran Builders Larkana		4,035,538.65	15.22	614,208.98	4,649,748.00


Project Coordinator
QUEST Nawabshah


Director Finance
QUEST Nawabshah


Director Works
QUEST Nawabshah

Comparative Statement

Construction of Tuck Shops for Boys Hostellers at QUEST Nawabshah

Tenders opened on Dated: 15-05-2015

Name of Contractor	Estimated Cost	Civil Work		
		Schedule Amount	Premium Quoted %	Amount of Premium
S Balouch Construction Company Larkana	4.345 Million	4,035,538.65	7.00	282,487.71
S Iqbal Malik & Co: Kotri		4,035,538.65	13.00	524,620.02
S Mehran Builders Larkana		4,035,538.65	15.22	614,208.98
				Total Cost
				4,318,026.00
				4,560,159.00
				4,649,748.00


al Office (Civil)
abshah


Director Works
QUEST Nawabshah


Director Finance
QUEST Nawabshah


Project Coordinator
QUEST Nawabshah

Comparative Statement

Construction of Shopping Centre at Staff Residence Colony, QUEST Nawabshah

Tenders opened on Dated: 15-05-2015

Sr.	Name of Contractor	Estimated Cost	Civil Work		
			Schedule Amount	Premium Quoted %	Amount of Premium
1	M/S Mehran Builders Larkana	6.139 Million	5,750,690.86	6.70	385,296.29
2	M/S Balouch Construction Company Larkana		5,750,690.86	8.00	460,055.27
3	M/S Iqbal Malik & Co: Kotri		5,750,690.86	8.50	488,808.72
					Total Cost
					6,135,987.00
					6,210,746.00
					6,239,500.00


Sub Divisional Officer (Civil)
QUEST Nawabshah


Director Works
QUEST Nawabshah


Director Finance
QUEST Nawabshah


Project Coordinator
QUEST Nawabshah

Comparative Statement

Construction of Bachelor Accomodation & Offices for Security Personnels at QUEST Nawabshah

Tender Opened on: 15-05-2015

Name of Contractor	Estimate Cost	Civil Work			Water Supply & Sanitary			Grand Total		
		Schedule Amount	Premium Quoted %	Amount of Premium	Total Cost	Schedule Amount	Premium Quoted %		Amount of Premium	Total Cost
Behran Builders a leloch Construction ny Larkana bal Malik & Co. Kotri	10.346 Million	9182852.49	4.80	440776.92	9623629.41	625129.84	9.75	60950.16	686080.00	10,309,709.00
		9182852.49	6.00	550971.15	9733823.64	625129.84	13.00	81266.88	706396.72	10,440,220.00
		9182852.49	7.00	642799.67	9825652.16	625129.84	14.00	87518.18	712648.02	10,538,300.00


Director Works
QUEST Nawabshah


Director Finance
QUEST Nawabshah


Project Coordinator
QUEST Nawabshah



Tender Opened on: 15-05-2015

Item	Total Cost	Tuck Shops			Total Cost	Grand Total
		Schedule Amount	Premium Quoted %	Amount of Premium		
100	804859	263133	0	0	187100	5,021,391.00
100	834628	263133	2	5262.7	194800	5,220,421.00
100	841274	263133	2.9	7630.9	196600	5,232,089.00


 Project Coordinator
 QUEST Nawabshah

Comparative Statement

Internal Electrification Works of following 04 Buildings at QUE:

1. Construction of Accommodation for Rangers / Police personnel deployed in QUEST
2. Construction of Tuck Shops for Boys Hostellers
3. Construction of Shopping Centre at Residential Colony
4. Construction of Teachers Common Room & Faculty Members offices

Name of Contractor	Estimated Cost	Bachelor Accommodation for Security			Teachers Common Room & offices				Premium Quoted %				
		Schedule Amount	Premium Quoted %	Amount of Premium	Schedule Amount	Premium Quoted %	Amount of Premium	Cost of N.S. Item		Total Cost			
M/S Ashfaq Electric Service	5.025 Million	764408	0	0	283000	1047408	1730491	0	0	988400	2718891	538459	0
M/S Pakistan Electric Store Karachi		764408	2	15288	302000	1081696	1730491	2	34610	1075800	2840901	538459	2
M/S Muslim Construction Company		764408	2.9	22168	287000	1073576	1730491	2.9	50184	1069700	2849875	538459	2.9

Eng
 Engineer (Electrical)
 EST Nawabshah

Director Works
 Director Works
 QUEST Nawabshah

Director Finance
 Director Finance
 QUEST Nawabshah



QUAID-E-AWAM UNIVERSITY
OF ENGINEERING SCIENCE & TECHNOLOGY NAWABSHAH.

Office of the Director Works

Phone (0244) 382260 PABX (0244) 9370381-5 Ext. 2509

No. QUEST/NH/DW/202

of 2015

Dated: 08-06-2015

To,

The Deputy Director (A&F)
Sindh Public Procurement Authority,
Karachi.

Subject: NIT No. QUEST/NH/DW/130 Dated: 07-04-2015.

Dear Sir,

Enclosed herewith are the original copies of following documents as required by your office regarding above subjected NIT for your kind information and record.

1. Minutes of Meeting for opening of Tenders.
2. Bid Evaluation Reports (for 05 works).
3. Comparative Statements (for 05 works).
4. Attendance Sheet.


08/6/15
Director Works
QUEST Nawabshah

SPPRA INWARD DIARY
NO: 18843
DATED: 09-06-15

NIT NO. QUEST/NH/DW/130 Dated : 07-04-2015

Method and procedure of procurement: National Competitive Bidding (Single Stage – One Envelope)

MINUTES OF BID OPENING MEETING

A meeting of the procurement committee of this department was held on 15-05-2015 for opening the bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by all/ following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

The following bidders submitted their bids till the deadline of submission:

- 1) M/S Iqbal Malik & Co: Kotri
- 2) M/S Mehran Builders, Larkana
- 3) M/S Baloch Construction Company, Larkana
- 4) M/S Ashfaq Electric Services, Karachi
- 5) M/S Pakistan Electric Store Karachi
- 6) M/S Muslim Construction Company, Larkana

The bids were opened at 12:00 noon in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal/bids. The bids do not contain any over-writing or cutting. Copies of Bid Evaluation Reports are enclosed herewith for your kind information.

The committee shall examine all the bids as per the Qualification/ eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.



Director Works
QUEST Nawabshah



Director Finance
QUEST Nawabshah



Project Coordinator
QUEST Nawabshah

Bid Evaluation Report

1. Name of Procuring Agency: Quaid-e-Awam University of Engineering, Science & Technology, Nawabshah
2. Tender Reference No: QUEST/NH/DW/130 Dated: 07-04-2015
3. Tender Description/Name of work/item: Construction of Teachers Common Room & Faculty Members Offices at QUEST Nawabshah
4. Method of Procurement: Through Tenders (Prequalified Contractors)
5. Tender Published: _____
Print & Electronic Media (SPPRA ID No. & News papers names with dates)
6. Total Bid documents Sold: 03 Nos
7. Total Bids Received: 03 Nos
8. Technical Bid Opening date: (if applicable) NA (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): NA
10. Bid(s) Rejected: -- Nil --
11. Financial Bid Opening date: 15-05-2015

12. Bid Evaluation Report:

<i>S No</i>	<i>Name of Firm or Bidder</i>	<i>Cost offered by the Bidder</i>	<i>Ranking in terms of cost</i>	<i>Comparison with Estimated cost</i>	<i>Reasons for acceptance/rejection</i>	<i>Remarks</i>
0	1	2	3	4	5	6
1.	M/S Iqbal Malik & Co: Kotri	19,803,691	1 st Lowest	Within Estimate	Lowest	
2.	M/S Mehran Builders, Larkana	20,042,912	2 nd Lowest	Within Estimate	Higher	
3.	M/S Baloch Construction Company, Larkana	20,042,912	3 rd Lowest	Within Estimate	Higher	
4.						

Bid Evaluation Report

1. Name of Procuring Agency: Quaid-e-Awam University of Engineering, Science & Technology, Nawabshah
2. Tender Reference No: QUEST/NH/DW/130 Dated: 07-04-2015
3. Tender Description/Name of work/item: Construction of Tuck Shops for Boys Hostellers at QUEST Nawabshah
4. Method of Procurement: Through Tenders (Prequalified Contractors)
5. Tender Published: _____
Print & Electronic Media (SPPRA ID No. & News papers names with dates)
6. Total Bid documents Sold: 03 Nos
7. Total Bids Received: 03 Nos
8. Technical Bid Opening date: (if applicable) NA (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): NA
10. Bid(s) Rejected: -- Nil --
11. Financial Bid Opening date: 15-05-2015

12. Bid Evaluation Report:

<i>S No</i>	<i>Name of Firm or Bidder</i>	<i>Cost offered by the Bidder</i>	<i>Ranking in terms of cost</i>	<i>Comparison with Estimated cost</i>	<i>Reasons for acceptance/rejection</i>	<i>Remarks</i>
0	1	2	3	4	5	6
1.	M/S Baloch Construction Company, Larkana	4,318,026	1 st Lowest	Within Estimate	Lowest	
2.	M/S Iqbal Malik & Co: Kotri	4,560,159	2 nd Lowest	Above Estimate	Higher	
3.	M/S Mehran Builders, Larkana	4,649,748	3 rd Lowest	Above Estimate	Higher	
4.						

Bid Evaluation Report

1. Name of Procuring Agency: Quaid-e-Awam University of Engineering, Science & Technology, Nawabshah
2. Tender Reference No: QUEST/NH/DW/130 Dated: 07-04-2015
3. Tender Description/Name of work/item: Construction of Shopping Centre at Staff Residence Colony at QUEST Nawabshah
4. Method of Procurement: Through Tenders (Prequalified Contractors)
5. Tender Published: _____
Print & Electronic Media (SPPRA ID No. & News papers names with dates)
6. Total Bid documents Sold: 03 Nos
7. Total Bids Received: 03 Nos
8. Technical Bid Opening date: (if applicable) NA (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): NA
10. Bid(s) Rejected: -- Nil --
11. Financial Bid Opening date: 15-05-2015

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/S Mehran Builders, Larkana	6,135,987	1 st Lowest	Within Estimate	Lowest	
2.	M/S Baloch Construction Company, Larkana	6,210,746	2 nd Lowest	Above Estimate	Higher	
3.	M/S Iqbal Malik & Co: Kotri	6,239,500	3 rd Lowest	Above Estimate	Higher	
4.						

Bid Evaluation Report

1. Name of Procuring Agency: Quaid-e-Awam University of Engineering, Science & Technology, Nawabshah
2. Tender Reference No: QUEST/NH/DW/130 Dated: 07-04-2015
3. Tender Description/Name of work/item: Construction of Bachelor Accomodation & Offices for Security Personnels at QUEST Nawabshah
4. Method of Procurement: Through Tenders (Prequalified Contractors)
5. Tender Published: _____
Print & Electronic Media (SPPRA ID No. & News papers names with dates)
6. Total Bid documents Sold: 03 Nos
7. Total Bids Received: 03 Nos
8. Technical Bid Opening date: (if applicable) NA *(Provide details in separate form)*
9. No. of Bid technically qualified (if applicable): NA
10. Bid(s) Rejected: -- Nil --
11. Financial Bid Opening date: 15-05-2015

12. Bid Evaluation Report:

<i>S No</i>	<i>Name of Firm or Bidder</i>	<i>Cost offered by the Bidder</i>	<i>Ranking in terms of cost</i>	<i>Comparison with Estimated cost</i>	<i>Reasons for acceptance/rejection</i>	<i>Remarks</i>
0	1	2	3	4	5	6
1.	M/S Mehran Builders, Larkana	10,309,709	1 st Lowest	Within Estimate	Lowest	
2.	M/S Baloch Construction Company, Larkana	10,440,220	2 nd Lowest	Above Estimate	Higher	
3.	M/S Iqbal Malik & Co: Kotri	10,538,300	3 rd Lowest	Above Estimate	Higher	
4.						

Bid Evaluation Report

1. Name of Procuring Agency: Quaid-e-Awam University of Engineering, Science & Technology, Nawabshah

2. Tender Reference No: QUEST/NH/DW/130 Dated: 07-04-2015

3. Tender Description/Name of work/item: Internal Electrification Works of 04 buildings mentioned in above referred NIT at QUEST Nawabshah

4. Method of Procurement: Through Tenders (Prequalified Contractors)

5. Tender Published: _____
Print & Electronic Media (SPPRA ID No. & News papers names with dates)

6. Total Bid documents Sold: 03 Nos

7. Total Bids Received: 03 Nos

8. Technical Bid Opening date: (if applicable) NA *(Provide details in separate form)*

9. No. of Bid technically qualified (if applicable): NA

10. Bid(s) Rejected: -- Nil --

11. Financial Bid Opening date: 15-05-2015

12. Bid Evaluation Report:

<i>S No</i>	<i>Name of Firm or Bidder</i>	<i>Cost offered by the Bidder</i>	<i>Ranking in terms of cost</i>	<i>Comparison with Estimated cost</i>	<i>Reasons for acceptance/rejection</i>	<i>Remarks</i>
0	1	2	3	4	5	6
1.	M/S Ashfaque Electric Service	5,021,391	1 st Lowest	Within Estimate	Lowest	
2.	M/S Pakistan Electric Store	5,220,421	2 nd Lowest	Above Estimate	Higher	
3.	M/S Muslim Construction Company	5,232,089	3 rd Lowest	Above Estimate	Higher	
4.						



QUAID-E-AWAM UNIVERSITY
OF ENGINEERING SCIENCE & TECHNOLOGY NAWABSHAH.




Office of the Director Works

Phone (0244) 382260 PABX (0244) 9370381-5 Ext. 2509

Subject: Opening of bids.

The following members of Tender Opening Committee attended the meeting for opening of bids for the following works at QUEST Nawabshah on 15.05.2015 at 1200 hrs in the office of Director Works at QUEST Nawabshah.

1. Construction of Accommodation for Rangers / Police personnel deployed in QUEST
2. Construction of Tuck Shops for Boys Hostellers
3. Construction of Shopping Centre at Residential Colony
4. Construction of Teachers Common Room & Faculty Members offices
5. Internal Electrification of above 04 buildings

1	Prof. Dr. Bashir Ahmed Memon Project Coordinator	 15/5/15
2	Mr. Fazal Ali Shaikh (Nominee) Director Finance	 15/5/15
3	Engr. Tanveer Aslam Memon Director Works	 15.5.15

Comparative Statement

Construction of Teachers Common Room & Faculty Members Offices at QUEST Nawabshah

Tender Opened on: 15-05-2015

Sr.	Name of Contractor	Estimate Cost	Civil Work			Water Supply & Sanitary			Grand Total		
			Schedule Amount	Premium Quoted %	Amount of Premium	Total Cost	Schedule Amount	Premium Quoted %		Amount of Premium	Total Cost
1	M/S Iqbal Malik & Co. Kotri	20.290 Million	18241995.55	4.80	875615.79	19117611.34	625129.84	9.75	60950.16	686080.00	19,803,691.00
2	M/S Mehran Builders Larkana		18241995.55	6.00	1094519.73	19336515.28	625129.84	13.00	81266.88	706396.72	20,042,912.00
3	M/S Baloch Construction Company Larkana		18241995.55	6.00	1094519.73	19336515.28	625129.84	13.00	81266.88	706396.72	20,042,912.00


Sub Divisional Officer (Civil)
QUEST Nawabshah


Director Works
QUEST Nawabshah


Director Finance
QUEST Nawabshah


Project Coordinator
QUEST Nawabshah

Comparative Statement

Construction of Tuck Shops for Boys Hostellers at QUEST Nawabshah

Tenders opened on Dated: 15-05-2015

Sr.	Name of Contractor	Estimated Cost	Civil Work			
			Schedule Amount	Premium Quoted %	Amount of Premium	Total Cost
1	M/S Balouch Construction Company Larkana	4,345 Million	4,035,538.65	7.00	282,487.71	4,318,026.00
2	M/S Iqbal Malik & Co: Kotri		4,035,538.65	13.00	524,620.02	4,560,159.00
3	M/S Mehran Builders Larkana		4,035,538.65	15.22	614,208.98	4,649,748.00


Sub Divisional Officer (Civil)
QUEST Nawabshah


Director Works
QUEST Nawabshah


Director Finance
QUEST Nawabshah


Project Coordinator
QUEST Nawabshah

Comparative Statement

Construction of Shopping Centre at Staff Residence Colony, QUEST Nawabshah

Tenders opened on Dated: 15-05-2015

Sr.	Name of Contractor	Estimated Cost	Civil Work		
			Schedule Amount	Premium Quoted %	Amount of Premium
1	M/S Mehran Builders Larkana	6.139 Million	5,750,690.86	6.70	385,296.29
2	M/S Balouch Construction Company Larkana		5,750,690.86	8.00	460,055.27
3	M/S Iqbal Malik & Co: Kotri		5,750,690.86	8.50	488,808.72
					Total Cost
					6,135,987.00
					6,210,746.00
					6,239,500.00


Sub Divisional Officer (Civil)
QUEST Nawabshah


Director Works
QUEST Nawabshah


Director Finance
QUEST Nawabshah


Project Coordinator
QUEST Nawabshah

Comparative Statement

Construction of Bachelor Accomodation & Offices for Security Personnels at QUEST Nawabshah

Tender Opened on: 15-05-2015

Sr.	Name of Contractor	Estimate Cost	Civil Work			Total Cost	Water Supply & Sanitary			Grand Total	
			Schedule Amount	Premium Quoted %	Amount of Premium		Schedule Amount	Premium Quoted %	Amount of Premium		Total Cost
1	M/S Mehran Builders Larkana	10.346 Million	918282.49	4.80	440776.92	9623629.41	625129.84	9.75	60950.16	686080.00	10,309,709.00
2	M/S Baloch Construction Company Larkana		918282.49	6.00	550971.15	9733823.64	625129.84	13.00	81266.88	706396.72	10,440,220.00
3	M/S Iqbal Malik & Co; Kotri		918282.49	7.00	642799.67	9825652.16	625129.84	14.00	87518.18	712648.02	10,538,300.00

Sub Divisional Officer (Civil)
QUEST Nawabshah

Director Works
QUEST Nawabshah

Director Finance
QUEST Nawabshah

Project Coordinator
QUEST Nawabshah

Comparative Statement

Internal Electrification Works of following 04 Buildings at QUEST Nawabshah

Instruction of Accommodation for Rangers / Police personnel deployed in QUEST
 Instruction of Tuck Shops for Boys Hostellers
 Instruction of Shopping Centre at Residential Colony
 Instruction of Teachers Common Room & Faculty Members offices

Name of Contractor	Estimated Cost	Bachelor Accommodation for Security			Teachers Common Room & offices			Shopping Centre						
		Schedule Amount	Premium Quoted %	Amount of Premium	Schedule Amount	Premium Quoted %	Amount of Premium	Schedule Amount	Premium Quoted %					
Shahfaque Electric		764408	0	0	283000	1047408	1730491	0	0	538459	0	0		
Pakistan Electric Karachi	5.025 Million	764408	2	15288	302000	1081696	1730491	2	34610	1075800	2840901	538459	2	10769
Muslim Construction Company		764408	2.9	22168	287000	1073576	1730491	2.9	50184	1069200	2849875	538459	2.9	15615



Director Works
QUEST Nawabshah


Director Finance
QUEST Nawabshah



Director Finance
QUEST Nawabshah

Tender Opened on: 15-05-2015

Item No.	Tuck Shops			Grand Total
	Premium Amount of	Cost of N.S. Item	Total Cost	
0	0	187100	450233	5,021,391.00
2	5262.7	194800	463195.7	5,220,421.00
9	7630.9	196600	467363.9	5,232,089.00

Project Coordinator
QUEST Najatbshah