

## OFFICE OF THE EXECUTIVE ENGINEER BUILDINGS DIVISON LARKANA

(NO: 074-9410421.

No. TC/EE/ \$70 OF 2017. LARKANO DATED: 26/S//2017.

To,

The Assistant Manager,
Incharge (Receipt Section),
Sindh Public Procurement Regulatory Authority,
Government of Sindh,
Block No:8, Sindh Secretariat 4-A,
KARACHI.

SUBJECT: NIT NO:TC/EE/455 DATED 03-04-2017 SR:ID NO: 32444

The above NIT has been opened on 20-04-2017, the following required documents of above N.I.T, are submitted herewith for favour of your kind information & further necessary action.

- 1. Bid Evaluation Report and Comparative Statement.
- 2. Bidder's Eligibility/Qualification Report.
- Minutes of Procurement Committee Meeting.
- Procurement Plan 2016-17.
- Attendance Sheet.
- News paper clipping.

It is therefore requested to kindly hoist the above documents on Authority website at the earliest for taking further necessary action.

An early action in the matter is requested.

(ENGR: ABBUT MAJEED PANHYAR EXECUTIVE ENGINEER BUILDINGS DIVISON

LARKANO.

MURTAZA HUSSAIN SOLANGI

1. Name of Procuring Agency.

:- Executive Engineer Buildings Division Larkano

2. Tender Reference No.

NO.TC/EE/ 455 Dated:-03-04-2017.

3. Tender Description / Name of work/Item.

Renovation/ Rehabilitation of Dargah Sono Khan Jatoi & Dargah Mashori Shareef Taluka

Bakrani (Balance work)

4. Method of Procurement.

:- NCB(National, Competitive Bidding)

Single Stage (one envelope procedure).

5. Tender Published.

SPPRA ID NO.32444

Daily Sindh Dharti: 04-04-2017 Daily Dawn dated: 05-04-2017

The Express Tribune dated: 05-04-2017

Daily Jeejal dated: 06-04-2017

6. Total Bid Document Sold.

03 Nos.

7. Total Bids Received.

03 Nos.

8. Technical Bid Opening Date (If Applicable)

9. No. of Bid technically qualified (if applicable).

3 Nos.

10. Bid (s) Rejected.

- No Bid rejected.

20-04-2017.

11. Financial Bid Opening date.

12. Bid Evaluation Report.

S.No	Name of Firm or Bidder.	Cost Offered by the Bidder	Ranking in terms of Cost.	Comparison with Estimated Cost.	Reasons for Acceptance/ Rejection.	REMARKS
1.	Mr. Aijaz Ali Siyal	Rs:14,655,201	1 <sup>st</sup> Lowest.	A=Rs.7.55 % Above B= W/s at par	Bid approved being lowest.	
2.	M/s Jatoi Traders  Rs:14,740,570  A=Rs.8.19 % Above B= W/s at par				Bid rejected being highest.	
3.	M/s Saeed Jatoi	Rs:14,808,905	3rd Highest	A=Rs.B.70 % Above B= W/s at par	Bid rejected being highest.	

(Fayyaz Ahmed Qureshi) Divisional Accounts Officer

Buildings Division Larkano(Member PC) (Muhammad Saleem Shaikh) Assistant Engineer

Education works Sub-Division Ratodero(Member PC)

Engr. Abdul Majeed Panhyar)
Executive Engineer
Buildings Division

Jarkano(Chairman)



## Renovation/ Rehabilitation of Dargah Sono Khan Jatoi & Dargah Mashori Shareef Taluka Bakrani work)

(Balance

S.No	NAME OF AGENCY		Amount of Schedule (B)	Amount of Cartage	Contg:	Cartage	Technical Sanction	Maximum Premium Ceiling	Contractor's Quoted Premium	Amount of Quoted Premium	Contractor Tendered Amount	REMARKS
1	2	3	4	5	6	7	8	9	10	11	12	13
1/-	Mr. Aijaz Ali Siyal											
	Dargah Sono khan & Dargah Mashori Shareef, Civil work	Α	13,399,050	1,079,008	-	•	14,478,058	8.05%	7.55% Above	1,012,013	14,411,063	lst: Lowest
	W/S	В	244,138	2			244,138	.@ Par	At Par	244,138	244,138	
						Say:Total	14,722,196			G/Total	14,655,201	
2/-	M/s Jatoi Traders											
	Dargah Sono khan & Dargah Mashori Shareef, Civil work	Α	13,399,050	1,079,008	*	- 1	14,478,058	8.05%	8.19% Above	1,097,382	14,496,432	2nd: Highest
	W/S	В	244,138	-	-	-	244,138	.@ Par	At Par	244,138	244,138	
						Say:Total	14,722,196			G/Total	14,740,570	
3/-	M/s Saeed Jatoi & Co								,			
	Dargah Sono khan & Dargah Mashori Shareef, Civil work	Α	13,399,050	1,079,008	-	-	14,478,058	8.05%	8.70% Above	1,165,717	14,564,767	3rd: Highest
	W/S	В	244,138	*	-	- Say:Total	244,138 <b>14,722,196</b>	.@ Par	At Par	244,138 G/Total	244,138 14,808,905	

The rates quoted by Mr/ Aijaz Ali Siyal Government Contractor is lowest and responsible hence approved.

T.S Amount	Rs	14,722,196
Tender Amount	Rs	14,655,201
Saving	Rs	66,995

Fayyaz Ahmed Qureshi **Divisional Accounts Officer** 

**Buildings** Division

Larkano.

Muhammad Saleem shaikh **Assistant Engineer** 

Education Works Sub-Division

Ratodero

Engr: Abdul Majeed Panhyar

tarkano.

**Executive Engineer Buildings Division** 



PHONE NO 9410421

NO: TC/EE/ LARKANO DATED: / OF 2017.

2017.

#### MINUTES OF PROCUREMENT COMMITTEE

A meeting of the procurement committee was held on 20-04-2017 for the bids called upon vide NIT NO:TC/EE/455 date 03-04-2017. The meeting was chaired by **Mr. Abdul Majeed Panhyar** Executive Engineer Buildings Division Larkano and held in his office while attended by the following official members of Procurement Committee.

- Mr. Muhammad Saleem Shaikh Assistant Engineer Education Works Sub-Division Ratodero/Member.
- 2. Mr. Fayyaz Ahmed Qureshi, Divisional Accounts Officer, Buildings Division Larkano/Member.

There are three (03) Nos: of blank Tenders issued and in response there of all of tenders were received from bidders/contractors participated in the above NIT and put their respective sealed bids in the Tender Box. The sealed bids were opened by the Committee before all the participants (as per list attached), and read out each and every bid cost loudly and recorded in the sheet as under:

The following three companies/firms have participated in the above mentioned NIT.

- 1. Mr.Aijaz Ali Siyal
- 2. M/s jatoi Traders
- 3. M/s Saeed Jatoi & Co

The committee approved the rate quoted by **Mr. Aijaz Ali Siyal** and the Chairman desired that frequent sitting(s) of the Procurement Committee shall be held to further scrutinize and evaluate the bid by preparing Bid Evaluation Report, Comparative Statement for hoisting of the same on the SPPRA'S website in order to complete the process of Procurement within bid validity period.

The meeting ended with a vote of thanks to and from the chair.

Muhammad Saleem shaikh

Assistant Engineer
Education Works Sub-Division

Ratodero/Member

Fayyaz Ahmed Qureshi Divisional Accounts Officer

Buildings Division

tarkano/Member

Engr: Aboul Majeed Panhyar

Executive Engineer Buildings Division Larkano/Chairman

1. Name of Procuring Agency.

Executive Engineer Buildings Division Larkano

2. Tender Reference No.

NO.TC/EE/ 455 Dated:-03-04-2017.

3. Tender Description /Name of work/Item.

Construction of Multi Purpose Block at

Officer Club Larkana (Balance work)

4. Method of Procurement.

NCB(National, Competitive Bidding)

Single Stage (one envelope procedure).

5. Tender Published.

SPPRA ID NO.32444

Daily Sindh Dharti: 04-04-2017 Daily Dawn dated: 05-04-2017

The Express Tribune dated: 05-04-2017

Daily Jeejal dated: 06-04-2017

6. Total Bid Document Sold.

03 Nos.

7. Total Bids Received.

03 Nos.

8. Technical Bid Opening Date (If Applicable)

9. No. of Bid technically qualified (if applicable).

3 Nos.

10. Bid (s) Rejected.

No Bid rejected.

11. Financial Bid Opening date.

20-04-2017. (-

#### 12. Bid Evaluation Report.

S.No	Name of Firm or Bidder.	Cost Offered by the Bidder	Ranking in terms of Cost.	Comparison with Estimated Cost.	Reasons for Acceptance/ Rejection.	REMARKS
1.	M/s Al Mustafa & Co	Rs: 73,75,847	1 <sup>st</sup> Lowest.	A=Rs.5.21 % Above B= W/s at par C= NSI	Bid approved being lowest.	
2.	M/s Jatoi Traders	Rs: 73,90,540	2 <sup>nd</sup> Highest	A=Rs.5.45 % Above B= W/s at par C= NSI	Bid rejected being highest.	
3.	M/s Pirzada & Co	Rs: 74,02,605	3rd Highest	A=Rs.5.65 % Above B=W/s at par C= NSI	Bid rejected being highest.	30

(Fayyaz Ahmed Qureshi)

Divisional Accounts Officer

**Buildings Division** Varkano(Member PC)

(Muhammad Saleem Shaikh)

Assistant Engineer

Education works Sub-Division

(Ratodero(Member PC)

(Engr: Abdul Majeed Panhyar)

recutive Engineer **Buildings Division** 

Larkano(Chairman)

## Construction of Multi purpose Block at Officer Club Larkana (Balance work)

S.No	NAME OF AGENCY		Amount of Schedule (B)	Amount of Cartage	Contg:	Cartage	Technical Sanction	Maximum Premium Ceiling	Contrac Quote Premi	ed	Amount of Quoted Premium	Contractor Tendered Amount	REMARKS
1	2	3	4	5	6	7	8	9	10		11	12	13
1/-	M/s Al Mustafa & Co		*										
	Civil Work	Α	6,032,171	338,189		-	6,370,360	5.61%	5.21%	Above	314,060	6,346,231	Ist: Lowest
	. W/S	В	283,454	-		-	283,454	.@ Par	At Par		283,454	283,454	
	NSI	С	746,162	-	-	-	746,162	.@ Par	At Par		746,162	746,162	
						Say:Total	7,400,000				G/Total	7,375,847	
2/-	M/s Jatoi Traders		,										
	Civil Work	Α	6,032,171	338,189	-	-	6,370,360	5.61%	5.45%	Above	328,753	6,360,924	2nd: Highest
	W/S	В	283,454				283,454	.@ Par	At Par		283,454	283,454	
	NSI	С	746,162	-	-,	-	746,162	.@ Par	At Par		746,162	746,162	
						Say:Total	7,400,000				G/Total	7,390,540	
3/-	M/s Pirzada & Co												
	Civil Work	Α	6,032,171	338,189	-	-	6,370,360	5.61%	5.65%	Above	340,818	6,372,989	3rd: Highest
	W/S	В	283,454	-	-	-	283,454	.@ Par	At Par		283,454	283,454	
	NSI	С	746,162	-	-	-	746,162	.@ Par	At Par		746,162	746,162	
						Say:Total	7,400,000				G/Total	7,402,605	

The rates quoted by M/s Al Mustafa & Co Government Contractor is lowest and responsible hence approved.

T.S Amount	Rs	7,400,000
Tender Amount	Rs	7,375,847
Saving	Rs	24,153

Fayyaz Ahmed Qureshi **Divisional Accounts Officer** 

Buildings Division Larkano.

Muhammad Saleem shaikh Assistant Engineer

Education Works Sub-Division

Ratodero

Engr: Abdul Majeed Panhyar Executive Engineer
Buildings Division

Larkano.



PHONE NO 9410421

## **MINUTES OF PROCUREMENT COMMITTEE**

A meeting of the procurement committee was held on 20-04-2017 for the bids called upon vide NIT NO:TC/EE/455 date 03-04-2017. The meeting was chaired by **Mr. Abdul Majeed Panhyar** Executive Engineer Buildings Division Larkano and held in his office while attended by the following official members of Procurement Committee.

- Mr. Muhammad Saleem Shaikh Assistant Engineer Education Works Sub-Division Ratodero/Member.
- 2. Mr. Fayyaz Ahmed Qureshi, Divisional Accounts Officer, Buildings Division Larkano/Member.

There are three (03) Nos: of blank Tenders issued and in response there of all of tenders were received from bidders/contractors participated in the above NIT and put their respective sealed bids in the Tender Box. The sealed bids were opened by the Committee before all the participants (as per list attached), and read out each and every bid cost loudly and recorded in the sheet as under:

The following three companies/firms have participated in the above mentioned NIT.

- M/s Al Mustafa & Co
- M/s Jatoi Traders
- M/s Pirzada & Co

The committee approved the rate quoted by **M/s Al Mustafa & Co** and the Chairman desired that frequent sitting(s) of the Procurement Committee shall be held to further scrutinize and evaluate the bid by preparing Bid Evaluation Report, Comparative Statement for hoisting of the same on the SPPRA'S website in order to complete the process of Procurement within bid validity period.

The meeting ended with a vote of thanks to and from the chair.

Muhammad Saleem shaikh

Assistant Engineer
Education Works Sub-Division

Ratodero/Member

Fayyaz Ahmed Qureshi

Divisional Accounts Officer

Buildings Division Larkano/**Member** 

Engr: Abdul Majeed Panhyar

Executive Engineer Buildings Division Varkano/Chairman

1. Name of Procuring Agency.

Executive Engineer Buildings Division Larkano

2. Tender Reference No.

NO.TC/EE/ 455 Dated:-03-04-2017.

3. Tender Description / Name of work/Item.

Establishment of Park opposite DC Office

Larkano & Revenue component

(Balance work)

4. Method of Procurement.

NCB(National, Competitive Bidding)

Single Stage (one envelope procedure).

5. Tender Published.

SPPRA ID NO.32444

Daily Sindh Dharti: 04-04-2017

Daily Dawn dated: 05-04-2017

The Express Tribune dated: 05-04-2017

Daily Jeejal dated: 06-04-2017

6. Total Bid Document Sold.

02 Nos.

7. Total Bids Received.

02 Nos.

8. Technical Bid Opening Date (If Applicable)

.

9. No. of Bid technically qualified (if applicable).

02 Nos.

10. Bid (s) Rejected.

No Bid rejected.

11. Financial Bid Opening date.

- 20-04-2017.

#### 12. Bid Evaluation Report.

S.No	Name of Firm or Bidder.	cost Offered by the Bidder Cost.  Ranking in terms of Cost.			Reasons for Acceptance/ Rejection.	REMARKS
1,	Mr. Muhammad Ibrahim Channa	Rs: 34,59,133	1 <sup>st</sup> Lowest.	A=Rs.28.04 % Above B= W/s at par C= NSI D= Revenue component NSI	Bid approved being lowest.	
2.	Mr. Hamadullah Abbassi	Rs:34,65,351	2 <sup>nd</sup> Highest	A=Rs, 28.88 % Above B= W/s at par C= NSI D= Revenue component NSI	Bid rejected being highest.	

(Fayyaz Ahmed Qureshi) Divisional Accounts Officer

Buildings Division

berkano(Member PC)

(Muhammad Saleem Shaikh)

Assistant Engineer
Education works Sub-Division

Ratodero(Member PC)

(Engr. Abdul Majeed Panhyar)

Executive Engineer
Buildings Division
Barkano(Chairman)

3

## ESTABILISHMENT OF PARK OPPOSITE D.C OFFICE LARKANO (BALNCE WORK)

S.No	NAME OF AGENCY		Amount of Schedule (B)	Amount of Cartage	Contg:	Cartage .	Technical Sanction	Maximum Premium Ceiling	Contractor's Quoted Premium	Amount of Quoted Premium	Contractor Tendered Amount	REMARKS
1	. 2	3	4	5 .	6	7	8	9	10	11	12	13
1/-	Mr. Muhammad Ibrahim C	han	na									
	Civil Work	Α	735,936	210,000	14,719	-	960,655	28.54%	28.04% Above	206,320	942,256	Ist: Lowest
	W/S	В	14,063	-	-	-	14,063	.@ Par	At Par	14,063	14,063	
	NSI	С	1,504,514	-	-	-	1,504,514	.@ Par	At Par	1,504,514	1,504,514	
	Revenue component NSI	D	998,300	-			998,300	.@ Par	At Par	998,300	998,300	
1						Say:Total	3,478,000			G/Total	3,459,133	
2/-	Mr.Hamadullah Abbassi											
	Civil Work	Α	735,936	210,000	14,719	-	960,655	28.54%	28.88% Above	212,538	948,474	2nd: Highest
١.	W/S	В	14,063	₽	~	-	14,063	.@ Par	At Par	14,063	14,063	
	NSI	С	1,504,514	-	-	-	1,504,514	.@ Par	At Par	1,504,514	1,504,514	
	Revenue component NSI	D	998,300	-	-	-	998,300	.@ Par	At Par	998,300	998,300	
						Say:Total	3,478,000			G/Total	3,465,351	

The rates quoted by Mr. Muhammad Ibrahim Channa Government Contractor is lowest and responsible hence approved.

T.S Amount	Rs	3,478,000
Tender Amount	Rs	3,459,133
Saving	Rs	18,867

Fayyaz Ahmed Qureshi Divisional Accounts Officer

> Buildings Division Varkano.

Muhammad Saleem shaikh Assistant Engineer

Education Works Sub-Division

Ratodero

Engr: Abdul Majeed Panhyar Executive Engineer Buildings Division

Buildings Division Larkano.



PHONE NO 9410421

NO: TC/EE/ LARKANO DATED: / OF 2017.

/ 2017.

#### MINUTES OF PROCUREMENT COMMITTEE

A meeting of the procurement committee was held on 20-04-2017 for the bids called upon vide NIT NO:TC/EE/455 date 03-04-2017. The meeting was chaired by **Mr. Abdul Majeed Panhyar** Executive Engineer Buildings Division Larkano and held in his office while attended by the following official members of Procurement Committee.

- 1. Mr. Muhammad Saleem Shaikh Assistant Engineer Education Works Sub-Division Ratodero/Member.
- 2. Mr. Fayyaz Ahmed Qureshi, Divisional Accounts Officer, Buildings Division Larkano/Member.

There are three (02) Nos: of blank Tenders issued and in response there of all of tenders were received from bidders/contractors participated in the above NIT and put their respective sealed bids in the Tender Box. The sealed bids were opened by the Committee before all the participants (as per list attached), and read out each and every bid cost loudly and recorded in the sheet as under:

The following three companies/firms have participated in the above mentioned NIT.

- 1. Mr. Muhammad Ibrahim Channa
- 2. Mr. Hamadullah Abbassi

The committee approved the rate quoted by **Mr. Muhammad Ibrahim Channa** and the Chairman desired that frequent sitting(s) of the Procurement Committee shall be held to further scrutinize and evaluate the bid by preparing Bid Evaluation Report, Comparative Statement for hoisting of the same on the SPPRA'S website in order to complete the process of Procurement within bid validity period.

The meeting ended with a vote of thanks to and from the chair.

Muhammad Saleem shaikh

Assistant Engineer
Education Works Sub-Division

Ratodero/**Member** 

Fayyaz Ahmed Qureshi

Divisional Accounts Officer Buildings Division

Larkano/Member

Engr: Abdul Majeed Panhyar

Executive Engineer Buildings Division Lakano/Chairman

1. Name of Procuring Agency. :- Executive Engineer Buildings Division Larkano

2. \*Tender Reference No. :- NO.TC/EE/ 455 Dated:-03-04-2017.

3. Tender Description /Name of work/Item. :- Repair of D.D.O Revenue Mukhtiarkar

Office Dokri (Balance work)

4. Method of Procurement. :- NCB(National, Competitive Bidding)

Single Stage (one envelope procedure).

5. Tender Published. :- SPPRA ID NO.32444

Daily Sindh Dharti: 04-04-2017 Daily Dawn dated: 05-04-2017

The Express Tribune dated: 05-04-2017

Daily Jeejal dated: 06-04-2017

6. Total Bid Document Sold. :- 03 Nos.

7. Total Bids Received. :- 03 Nos.

8. Technical Bid Opening Date (If Applicable) :- --

9. No. of Bid technically qualified (if applicable). :- 3 Nos.

10. Bid (s) Rejected. :- No Bid rejected.

11. Financial Bid Opening date. :- 20-04-2017.

12. Bid Evaluation Report.

S.No	Name of Firm or Bidder.	Cost Offered by the Bidder	Ranking in terms of Cost.	Comparison with Estimated Cost.	Reasons for Acceptance/ Rejection.	REMARKS
1.	Mr. Muhammad Siddique Shaikh	Rs: 17,74,057	1 <sup>st</sup> Lowest.	A=Rs.8.85 % Above B= W/s at par	Bid approved being lowest.	
2.	Shahani Constt: Co	Rs: 17,79,473	2 <sup>nd</sup> Highest	A=Rs.9.21 % Above B= W/s at par	Bid rejected being highest.	

(Fayyaz Ahmed Qureshi)

Divisional Accounts Officer
Buildings Division

Larkano(Member PC)

(Muhammad Saleem Shaikh)

Assistant Engineer

Education works Sub-Division

Ratodero(Member PC)

(Engr: Abdul Majeed Panhyar)

Executive Engineer

Buildings Division Larkano(Chairman)

## Repair of D.D.O Revenue Mukhtiarkar Office Dokri (Balance work)

S.No	NAME OF AGENCY		Amount of Schedule (B)	Amount of Cartage	Contg:	Cartage	Technical Sanction	Maximum Premium Ceiling	Contractor's Quoted Premium	Amount of Quoted Premium	Contractor Tendered Amount	REMARKS
1	2	3	4	5	6	7	8	9	10	11	12	13
1/-	Mr. Muhammad Siddique	Sha	ikh									
	Civil Work	Α	1,523,475	139,466	15,234	-	1,678,175	9.15%	8.85% Above	134,896	1,658,371	Ist: Lowest
	· W/S	В	115,686	-	-	-	115,686	.@ Par	At Par	115,686	115,686	
				-	-	-	-	.@ Par	At Par	-	-	
						Say:Total	1,794,000	_		G/Total	1,774,057	
2/-	Shahani Constt: Co											
	Civil Work	Α	1,523,475	139,466	15,234	-	1,678,175	9.15%	9.21% Above	140,312	1,663,787	2nd: Highest
	W/S	В	115,686	-	(#	-	115,686	.@ Par	At Par	115,686	115,686	
			-	-	-	**	**	.@ Par	At Par	-	-	
						Say:Total	1,794,000			G/Total	1,779,473	

The rates quoted by Mr. Muhammad Siddque Shaikh Government Contractor is lowest and responsible hence approved.

T.S Amount	Rs	1,794,000
Tender Amount	Rs	1,774,057
Saving	Rs	19,943

Fayyaz Ahmed Qureshi Divisional Accounts Officer

**Buildings Division** Larkano.

Muhammad Saleem shaikh **Assistant Engineer** Education Works Sub-Division

Ratodero

Engr: Abdul Majeed Panhyar **Executive Engineer** 

**Buildings Division** 

Parkano.



PHONE NO 9410421

NO: TC/EE/ LARKANO DATED: / OF 2017.

#### MINUTES OF PROCUREMENT COMMITTEE

A meeting of the procurement committee was held on 20-04-2017 for the bids called upon vide NIT NO:TC/EE/455 date 03-04-2017. The meeting was chaired by **Mr. Abdul Majeed Panhyar** Executive Engineer Buildings Division Larkano and held in his office while attended by the following official members of Procurement Committee.

- 1. Mr. Muhammad Saleem Shaikh Assistant Engineer Education Works Sub-Division Ratodero/Member.
- 2. Mr. Fayyaz Ahmed Qureshi, Divisional Accounts Officer, Buildings Division Larkano/Member.

There are three (02) Nos: of blank Tenders issued and in response there of all of tenders were received from bidders/contractors participated in the above NIT and put their respective sealed bids in the Tender Box. The sealed bids were opened by the Committee before all the participants (as per list attached), and read out each and every bid cost loudly and recorded in the sheet as under:

The following three companies/firms have participated in the above mentioned NIT.

- 1. Mr. Muhammad Siddique Shaikh
- 2. Shahni Constt: Co

The committee approved the rate quoted by **Mr.Muhammad Siddique Shaikh** and the Chairman desired that frequent sitting(s) of the Procurement Committee shall be held to further scrutinize and evaluate the bid by preparing Bid Evaluation Report, Comparative Statement for hoisting of the same on the SPPRA'S website in order to complete the process of Procurement within bid validity period.

The meeting ended with a vote of thanks to and from the chair.

Muhammad Saleem shaikh

Assistant Engineer
Education Works Sub-Division

Ratodero/Member

Fayyaz Ahmed Qureshi

Divisional Accounts Officer
Buildings Division

Larkano/Member

Engr: Abdul Majeed Panhyar

Executive Engineer Buildings Division Larkano/Chairman

1. Name of Procuring Agency.

Executive Engineer Buildings Division Larkano

2. Tender Reference No.

NO.TC/EE/ 455 Dated:-03-04-2017.

3. Tender Description /Name of work/Item.

Repair of D.D.O Revenue Mukhtiarkar

Office Ratodero (Balance work)

4. Method of Procurement.

NCB(National, Competitive Bidding)

Single Stage (one envelope procedure).

5. Tender Published.

SPPRA ID NO.32444

Daily Sindh Dharti: 04-04-2017 Daily Dawn dated: 05-04-2017

The Express Tribune dated: 05-04-2017

Daily Jeejal dated: 06-04-2017

6. Total Bid Document Sold.

03 Nos.

7. Total Bids Received.

03 Nos.

8. Technical Bid Opening Date (If Applicable)

9. No. of Bid technically qualified (if applicable).

3 Nos.

10. Bid (s) Rejected.

No Bid rejected.

11. Financial Bid Opening date.

20-04-2017.

#### 12. Bid Evaluation Report.

S.No	Name of Firm or Bidder.	Cost Offered by the Bidder	Ranking in terms of Cost.	Comparison with Estimated Cost.	Reasons for Acceptance/ Rejection.	REMARKS
1.	Syed Zaheer Ali Shah	Rs: 14,79,579	1 <sup>st</sup> Lowest.	A=Rs.3.79 % Above B= W/s at par	Bid approved being lowest.	
2.	M/s Mir Bilawal Khan	Rs:16,60,326	2 <sup>nd</sup> Highest	A=Rs.4.20 % Above B= W/s at par	Bid rejected being highest.	
3.	M/s Naveed Jatoi & Co	Rs: 16,66,662	3rd Highest	A=Rs.4.55 % Above B= W/s at par	Bid rejected being highest.	

(Fayyaz Ahmed Qureshi) Divisional Accounts Officer

**Buildings Division** 

Larkano(Member PC)

(Muhammad Saleem Shaikh)

Assistant Engineer

Education works Sub-Division

Ratodero(Member PC)

(Engr: Abdul Majeed Panhyar)

ecutive Engineer

**Buildings** Division

Larkano(Chairman)

## Repair of D.D.O Revenue Mukhtiarkar Office Ratodero (Balance work)

S.No	NAME OF AGENCY		Amount of Schedule (B)	Amount of Cartage	Contg:	Cartage	Technical Sanction	Maximum Premium Ceiling	Contractor's Quoted Premium	Amount of Quoted Premium	Contractor Tendered Amount	REMARKS
1	2	3	4	5	6	7	8	9	10	11	12	13
1/-	Syed Zaheer Ali Shah											
	Civil Work	Α	1,293,034	55,490	12,930	-	1,361,454	4.29%	3.79% Above	49,025	1,342,059	Ist: Lowest
1	W/S	В	137,520		-	-	137,520	.@ Par	At Par	137,520	137,520	•
					-	-	-	.@ Par	At Par			
						Say:Total	1,499,000			G/Total	1,479,579	
2/-	M/s Mir Bilawal khan											
	Civil Work	Α	1,293,034	55,490	12,930		1,361,454	4.29%	4.20% Above	54,307	1,347,341	2nd: Highest
1	W/S	В	137,520	-	-		137,520	.@ Par	At Par	137,520	137,520	
1			•		-	-		.@ Par	At Par	-	•	
1						Say:Total	1,499,000			G/Total	1,484,861	
3/-	M/s Naveed Jatoi & Co											
	Civil Work	Α	1,293,034	55,490	12,930	-	1,361,454	4.29%	4.55% Abov	58,833	1,351,867	3rd: Highest
	W/S	В	137,520	-	-	-	137,520	.@ Par	At Par	137,520	137,520	
			*	-	-	-	7 2	.@ Par	At Par	-	-	
						Say:Total	1,499,000			G/Total	1,489,387	

The rates quoted by **Syed Zaheer Ali Shah** Government Contractor is lowest and responsible hence approved.

T.S Amount	Rs	1,499,000
Tender Amount	Rs	1,479,579
Saving	Rs	19,421

Fayyaz Ahmed Qureshi Divisional Accounts Officer

Buildings Division

Larkano.

Muhammad Saleem shaikh Assistant Engineer

Education Works Sub-Division

Ratodero

Engr: Abdu Majeed Panhyar

Executive Engineer

Buildings Division Larkano.



PHONE NO 9410421

NO: TC/EE/

/ OF 2017.

LARKANO DATED:

2017.

## **MINUTES OF PROCUREMENT COMMITTEE**

A meeting of the procurement committee was held on 20-04-2017 for the bids called upon vide NIT NO:TC/EE/455 date 03-04-2017. The meeting was chaired by **Mr. Abdul Majeed Panhyar** Executive Engineer Buildings Division Larkano and held in his office while attended by the following official members of Procurement Committee.

- 1. Mr. Muhammad Saleem Shaikh Assistant Engineer Education Works Sub-Division Ratodero/Member.
- Mr. Fayyaz Ahmed Qureshi, Divisional Accounts Officer, Buildings Division Larkano/Member.

There are three (03) Nos: of blank Tenders issued and in response there of all of tenders were received from bidders/contractors participated in the above NIT and put their respective sealed bids in the Tender Box. The sealed bids were opened by the Committee before all the participants (as per list attached), and read out each and every bid cost loudly and recorded in the sheet as under:

The following three companies/firms have participated in the above mentioned NIT.

- 1. Syed Zaheer Ali shah
- 2. M/s Mir Bilawal khan
- 3. M/s Naveed jatoi & Co

The committee approved the rate quoted by **Syed Zaheer Ali Shah** and the Chairman desired that frequent sitting(s) of the Procurement Committee shall be held to further scrutinize and evaluate the bid by preparing Bid Evaluation Report, Comparative Statement for hoisting of the same on the SPPRA'S website in order to complete the process of Procurement within bid validity period.

The meeting ended with a vote of thanks to and from the chair.

Muhammad Saleem shaikh

Assistant Engineer Education Works Sub-Division

Ratodero/Member

Fayyaz Ahmed Qureshi

Divisional Accounts Officer

**Buildings Division** 

Larkano/Member

Engr: Abdul Majeed Panhyar

ecutive Engineer uildings Division

Larkano/Chairman

1. Name of Procuring Agency. Executive Engineer Buildings Division Larkano

Tender Reference No. NO.TC/EE/ 455 Dated:-03-04-2017.

3. Tender Description / Name of work/Item. Constt: of Toilets /Water Tank & Waiting

shed in various villages of District Larkano (a) iii, Village Massu Hub Taluka Larkano

NCB(National, Competitive Bidding) 4. Method of Procurement.

Single Stage (one envelope procedure).

SPPRA ID NO.32444 5. Tender Published.

> Daily Sindh Dharti: 04-04-2017 Daily Dawn dated: 05-04-2017

The Express Tribune dated: 05-04-2017

Daily Jeejal dated: 06-04-2017

6. Total Bid Document Sold. 03 Nos.

7. Total Bids Received. 03 Nos.

8. Technical Bid Opening Date (If Applicable)

9. No. of Bid technically qualified (if applicable). 3 Nos.

10. Bid (s) Rejected. No Bid rejected.

11. Financial Bid Opening date. 20-04-2017.

12. Bid Evaluation Report.

S.No	Name of Firm or Bidder.	Cost Offered by the Bidder	Ranking in terms of Cost.	Comparison with Estimated Cost.	Reasons for Acceptance/ Rejection.	REMARKS
1.	Mr. Iqbal Tagar	Rs: 882,734	1 <sup>st</sup> Lowest.	A=Rs.17.20 % Above B= W/s at par C= NSI	Bid approved being lowest.	
2.	Al Mustafa & Co	Rs: 886,892	2 <sup>nd</sup> Highest	A=Rs.17.77 % Above B= W/s at par C= NSI	Bid rejected being highest.	
3.	Engr: Riaz Hussain Langah	Rs: 890,490	3rd Highest	A=RS.18.26 % Above B= W/s at par C= NSI	Bid rejected being highest.	

(Fayyaz Ahmed Qureshi)

Divisional Accounts Officer

Buildings Division

Larkano(Member PC)

(Muhammad Saleem Shaikh)

Assistant Engineer

Education works Sub-Division

Ratodero(Member PC)

recutive Engineer

**B**uildings Division Larkano(Chairman)

## Constt: of Toilets /Water Tank & Waiting shed in various villages of District Larkano (a) iii, Village Massu Hub Taluka Larkano

S.No	NAME OF AGENCY		Amount of Schedule (B)	Amount of Cartage	Contg:	Cartage	Technical Sanction	Maximum Premium Ceiling	Contractor's Quoted Premium	Amount of Quoted Premium	Contractor Tendered Amount	REMARKS
1	2	3	4	5	6	7	8	9	10	11	12	13
1/-	Mr.Iqbal Tagar									1		
	Civil Work	Α	734,416	130,020	7,344	-	871,780	17.70%	17.20% Above	126,348	860,764	Ist: Lowest
	. W/S	В	2,970	-	-		2,970	.@ Par	At Par	2,970	2,970	
1	NSI NSI	С	19,000	-	- '	-	19,000	.@ Par	At Par	19,000	19,000	
						Say:Total	894,000			G/Total	882,734	
2/:-	Al Mustafa & Co		. (1)	,				V.				
	Civil Work	Α	734,416	130,020	7,344	-	871,780	17.70%	17.77% Above	130,506	864,922	2nd: Highest
	W/S	В	2,970	-		-	2,970	.@ Par	At Par	2,970	2,970	
	NSI	С	19,000	-	-	-	19,000	.@ Par	At Par	19,000	19,000	
						Say:Total	894,000			G/Total	886,892	
3/-	Engr: Riaz Hussain Langa	ah										
	Civil Work	Α	734,416	130,020	7,344	-	871,780	17.70%	18.26% Above	134,104	868,520	3rd: Highest
	W/S	В	2,970	-	-	-	2,970	.@ Par	At Par	2,970	2,970	
	NSI	С	19,000	-	-	-	19,000	.@ Par	At Par	19,000	19,000	
						Say:Total	894,000			G/Total	890,490	1

The rates quoted by Mr. Iqbal Tagar Government Contractor is lowest and responsible hence approved.

T.S Amount	Rs	894,000
Tender Amount	Rs	882,734
Saving	Rs	11,266

Fayyaz Ahmed Qureshi Divisional Accounts Officer Buildings Division

Sarkano.

Muhammad Saleem shaikh
Assistant Engineer

Education Works Sub-Division Ratodero

Engr: Abdul Majeed Panhyar
Executive Engineer

Buildings Division Larkano.



PHONE NO 9410421

NO: TC/EE/ LARKANO DATED: / OF 2017.

#### MINUTES OF PROCUREMENT COMMITTEE

A meeting of the procurement committee was held on 20-04-2017 for the bids called upon vide NIT NO:TC/EE/455 date 03-04-2017. The meeting was chaired by **Mr. Abdul Majeed Panhyar** Executive Engineer Buildings Division Larkano and held in his office while attended by the following official members of Procurement Committee.

- 3. Mr. Muhammad Saleem Shaikh Assistant Engineer Education Works Sub-Division Ratodero/Member.
- 4. Mr. Fayyaz Ahmed Qureshi, Divisional Accounts Officer, Buildings Division Larkano/Member.

There are three (03) Nos: of blank Tenders issued and in response there of all of tenders were received from bidders/contractors participated in the above NIT and put their respective sealed bids in the Tender Box. The sealed bids were opened by the Committee before all the participants (as per list attached), and read out each and every bid cost loudly and recorded in the sheet as under:

The following three companies/firms have participated in the above mentioned NIT.

- 1 .Mr. Iqbal Tagar
- 2. Al Mustafa & Co
- 3. Engr: Riaz Hussain Langah

The committee approved the rate quoted by **Mr. Iqbal Tagar** and the Chairman desired that frequent sitting(s) of the Procurement Committee shall be held to further scrutinize and evaluate the bid by preparing Bid Evaluation Report, Comparative Statement for hoisting of the same on the SPPRA'S website in order to complete the process of Procurement within bid validity period.

The meeting ended with a vote of thanks to and from the chair.

Muhammad Saleem shaikh

Assistant Engineer
Education Works Sub-Division

Ratodero/Member

Fayyaz Ahmed Qureshi Divisional Accounts Officer

Buildings Division

Larkano/Member

Engr: Abdul Majeed Panhyar

Executive Engineer Buildings Division Larkano/Chairman

1. Name of Procuring Agency. :- Executive Engineer Buildings Division Larkano

2. Tender Reference No. :- NO.TC/EE/ 455 Dated:-03-04-2017.

3. Tender Description / Name of work/Item. :- Renovation/ Rehabilitation of Dargah Sono

Khan Jatoi & Dargah Mashori Shareef Taluka

Bakrani (Electric work)

4. Method of Procurement. :- NCB(National, Competitive Bidding)

Single Stage (one envelope procedure).

5. Tender Published. :- SPPRA ID NO.32444

Daily Sindh Dharti: 04-04-2017 Daily Dawn dated: 05-04-2017

The Express Tribune dated: 05-04-2017

Daily Jeejal dated: 06-04-2017

6. Total Bid Document Sold. :- 03 Nos.

7. Total Bids Received. :- 03 Nos.

8. Technical Bid Opening Date (If Applicable) :- --

9. No. of Bid technically qualified (if applicable). :- 3 Nos.

10. Bid (s) Rejected. :- No Bid rejected.

11. Financial Bid Opening date. :- 20-04-2017.

12. Bid Evaluation Report.

S.No	Name of Firm or Bidder.	Cost Offered by the Bidder	Ranking in terms of Cost.	Comparison with Estimated Cost.	Reasons for Acceptance/ Rejection.	REMARKS
1.	Mr. Aijaz Ali Siyal	Rs: 746594	1 <sup>st</sup> Lowest.	A=Rs.17.48 % Above B= W/s at par C= NSI	Bid approved being lowest.	*
2.	Syed Zaheer Ali Shah	Rs:754469	2 <sup>nd</sup> Highest	A=Rs.18.55 % Above B= W/s at par C= NSI	Bid rejected being highest.	
3.	Honey Enterprises	Rs: 756494	3rd Highest	A=RS.19.37 % Above B= W/s at par C= NSI	Bid rejected being highest.	

(Fayyaz Ahmed Qureshi) Divisional Accounts Officer

Buildings Division Larkano(Member PC) (Muhammad Saleem Shaikh)

Assistant Engineer

Education works Sub-Division

Ratodero(Member PC)

gr/Abdul Majeed Panhyar)

Executive Engineer Buildings Division Larkano(Chairman)

## RENOVATION / REHABLITATION OF DARGAH MASHORI SHAREEF & SONO KHAN JATOI TALUKA BAKRANI (ELECTRIC WORK)

S.No	NAME OF AGENCY		Amount of Schedule (B)	Amount of Cartage	Contg:	Cartage	Technical Sanction	Maximum Premium Ceiling	Q	tractor's uoted emium	Amount of Quoted Premium	Contractor Tendered Amount	REMARKS
1	2	3	4	5	6	7	8	9		10	11	12	13
1/-	Aijaz Siyal												
	Dargah Mashori Shareef & Sono Khan Jatoi	Α	749,969	-	-	-	749,969	0.00%	-0.45%	Below	(3,375)	746,594	Ist: Lowest
					-	-			-	-		-	
			-		-				*	-			
						Say:Total	750,000				G/Total	746,594	
2/-	Syed Zaheer Ali shah												
	Dargah Mashori Shareef	Α	749,969	-	-	-	749,969	0.00%	0.60%	Above	4,500	754,469	2nd: Highest
	Dargah Sono Khan Jatoi			-	-	-	*		-	9	- 1	=	
			-	-	-	-	-	-	-	-	- 1	-	
						Say:Total	750,000				G/Total	754,469	
3/-	Honey Enterprises												
	Dargah Mashori Shareef	Α	749,969	-	12		749,969	0.00%	0.87%	Above	6,525	756,494	3rd: Highest
	Dargah Sono Khan Jatoi			5.70	-	-		-	-	-	-		
			-	-		-	-	-	-	-	-	-	
						Say:Total	750,000	1			G/Total	756,494	

The rates quoted by M/S Aijaz Ali Siyal Government Contractor is lowest and responsible hence approved.

T.S Amount	Rs	750,000
Tender Amount	Rs	746,594
Saving	Rs	3,406

Fayyaz Ahmed Qureshi
Divisional Accounts Officer
Buildings Division

Muhammad Saleem shaikh
Assistant Engineer
Education Works Sub-Division

Engr: Abdul Majeed Panhyar
Executive Engineer
Buildings Division



PHONE NO 9410421

NO: TC/EE/

/ OF 2017.

LARKANO DATED: / 2017.

#### **MINUTES OF PROCUREMENT COMMITTEE**

A meeting of the procurement committee was held on 20-04-2017 for the bids called upon vide NIT NO:TC/EE/455 date 03-04-2017. The meeting was chaired by **Mr. Abdul Majeed Panhyar** Executive Engineer Buildings Division Larkano and held in his office while attended by the following official members of Procurement Committee.

- 1. Mr. Muhammad Saleem Shaikh Assistant Engineer Education Works Sub-Division Ratodero/Member.
- 2. Mr. Fayyaz Ahmed Qureshi, Divisional Accounts Officer, Buildings Division Larkano/Member.

There are three (03) Nos: of blank Tenders issued and in response there of all of tenders were received from bidders/contractors participated in the above NIT and put their respective sealed bids in the Tender Box. The sealed bids were opened by the Committee before all the participants (as per list attached), and read out each and every bid cost loudly and recorded in the sheet as under:

The following three companies/firms have participated in the above mentioned NIT.

- 1. Aijaz Ali Siyal
- 2. syed Zaheer Shah
- 3. Honey Enterprises

The committee approved the rate quoted by **Syed Zaheer Ali Shah** and the Chairman desired that frequent sitting(s) of the Procurement Committee shall be held to further scrutinize and evaluate the bid by preparing Bid Evaluation Report, Comparative Statement for hoisting of the same on the SPPRA'S website in order to complete the process of Procurement within bid validity period.

The meeting ended with a vote of thanks to and from the chair.

Muhammad Saleem shaikh

Assistant Engineer Education Works Sub-Division

Ratodero/Member

Fayyaz Ahmed Qureshi

Divisional Accounts Officer

**Buildings Division** 

arkano/Member

Engr: Abdul Majeed Panhyar

Executive Engineer buildings Division

Larkano/Chairman

:-

:-

Name of Procuring Agency.

:- Executive Engineer Buildings Division Larkano

2. Tender Reference No.

NO.TC/EE/ 455 Dated:-03-04-2017.

3. Tender Description /Name of work/Item.

Construction of Multi purpose Block at

Officer Club Larkana (Electric work)

4. Method of Procurement.

NCB(National, Competitive Bidding)

Single Stage (one envelope procedure).

5. Tender Published.

SPPRA ID NO.32444

Daily Sindh Dharti: 04-04-2017

Daily Dawn dated: 05-04-2017

The Express Tribune dated: 05-04-2017

Daily Jeejal dated: 06-04-2017

6. Total Bid Document Sold.

03 Nos.

7. Total Bids Received.

03 Nos.

8. Technical Bid Opening Date (If Applicable)

9. No. of Bid technically qualified (if applicable).

3 Nos.

10. Bid (s) Rejected.

No Bid rejected.

11. Financial Bid Opening date.

:- 20-04-2017.

#### 12. Bid Evaluation Report.

S.No	Name of Firm or Bidder.	Cost Offered by the Bidder	Ranking in terms of Cost.	Comparison with Estimated Cost.	Reasons for Acceptance/ Rejection.	REMARKS
1.	Al-Sattar Electro Corner	Rs:695965	1 <sup>st</sup> Lowest.	A=Rs.17.48 % Above B= W/s at par C= NSI	Bid approved being lowest.	
2.	Zebudin Engineers	Rs: 705975	2 <sup>nd</sup> Highest	A=Rs.18.55 % Above B= W/s at par C= NSI	Bid rejected being highest.	
3.	Muhammadi traders	Rs: 707725	3rd Highest	A=Rs.19.37 % Above B= W/s at par C= NSI	Bid rejected being highest.	

(Fayyaz Ahmed Qureshi)

Divisional Accounts Officer
Buildings Division

Larkano(Member PC)

(Muhammad Saleem Shaikh)

Assistant Engineer

Education works Sub-Division

Ratodero(Member PC)

(Engr: Abdul Majeed Panhyar)

Executive Engineer Buildings Division

Larkano(Chairman)



PHONE NO 9410421

NO: TC/EE/ LARKANO DATED: / OF 2017.

ED: / 2017.

## **MINUTES OF PROCUREMENT COMMITTEE**

A meeting of the procurement committee was held on 20-04-2017 for the bids called upon vide NIT NO:TC/EE/455 date 03-04-2017. The meeting was chaired by **Mr. Abdul Majeed Panhyar** Executive Engineer Buildings Division Larkano and held in his office while attended by the following official members of Procurement Committee.

- 1. Mr. Muhammad Saleem Shaikh Assistant Engineer Education Works Sub-Division Ratodero/Member.
- 2. Mr. Fayyaz Ahmed Qureshi, Divisional Accounts Officer, Buildings Division Larkano/Member.

There are three (03) Nos: of blank Tenders issued and in response there of all of tenders were received from bidders/contractors participated in the above NIT and put their respective sealed bids in the Tender Box. The sealed bids were opened by the Committee before all the participants (as per list attached), and read out each and every bid cost loudly and recorded in the sheet as under:

The following three companies/firms have participated in the above mentioned NIT.

- 1. Al-Sattar Electro corner
- 2. Zebudin Engineers
- 3. Muhammadi traders

The committee approved the rate quoted by **Syed Zaheer Ali Shah** and the Chairman desired that frequent sitting(s) of the Procurement Committee shall be held to further scrutinize and evaluate the bid by preparing Bid Evaluation Report, Comparative Statement for hoisting of the same on the SPPRA'S website in order to complete the process of Procurement within bid validity period.

The meeting ended with a vote of thanks to and from the chair.

Muhammad Saleem shaikh

Assistant Engineer
Education Works Sub-Division

Ratodero/Member

Fayyaz Ahmed Qureshi

Divisional Accounts Officer

Buildings Division Larkano/Member

Engr: Apoul Majeed Panhyar

Executive Engineer Buildings Division

Larkano/Chairman

## CONSTT: OF MULTI PURPOSE BLOCK OFFICER'S CLUB LARKANA (ELECTRIC WORK)

S.No	NAME OF AGENCY		Amount of Schedule (B)	Amount of Cartage	Contg:	Cartage	Technical Sanction	Maximum Premium Ceiling	Contrac Quot Premi	ed	Amount of Quoted Premium	Contractor Tendered Amount	REMARKS
1	2	3	4	5	6	7	8	9	10	,	11	12	13
1/-	Al Sattar Electro corner												
	Electric Work	Α	700,025				700,025	0.00%	-0.58%	below	(4,060)	695,965	Ist: Lowest
				-	-	-	-	•	-	-		-	
				-	-	-	-	-	-	-	-	-	
						Say:Total	700,000				G/Total	695,965	
2/-	Zebuddin Enginners												
	Electric Work	Α	700,025	-	-	-	700,025	0.00%	0.85%	Above	5,950	705,975	2nd: Highest
				-	-	-		*	-		**	-	
	£		-	-	-		-	*	-	-	•		
						Say:Total	700,000			'	G/Total	705,975	
3/-	Muhammadi traders												
	Electric Work	Α	700,025	-	-	-	700,025	0.00%	1.10%	Above	7,700	707,725	3rd: Highest
			-	-	-	-	-	-	-	-	-	-	
				-		-	-	-	-	-	1.0		
						Say:Total	700,000				G/Total	707,725	

The rates quoted by M/S Al-Sattar Electro corner Government Contractor is lowest and responsible hence approved.

T.S Amount	Rs	700,000
Tender Amount	Rs	695,965
Saving	Rs	4,035

Fayyaz Ahmed Qureshi Divisional Accounts Officer

Buildings Division

Larkano.

Muhammad Saleem shaikh Assistant Engineer

Education Works Sub-Division

Ratodero

Engr: Abdul Majeed Panhyar

Executive Engineer

Builtings Division Larkano.

1. Name of Procuring Agency. :- Executive Engineer Buildings Division Larkano

2. Tender Reference No. :- NO.TC/EE/ 455 Dated:-03-04-2017.

3. Tender Description / Name of work/Item. :- Constt/Renovation of remaining work &

Park of DC House Larkano (Electric Work)

. Method of Procurement. :- NCB(National, Competitive Bidding)

Single Stage (one envelope procedure).

5. Tender Published. :- SPPRA ID NO.32444

Daily Sindh Dharti: 04-04-2017 Daily Dawn dated: 05-04-2017

The Express Tribune dated: 05-04-2017

Daily Jeejal dated: 06-04-2017

6. Total Bid Document Sold. :- 03 Nos.

7. Total Bids Received. :- 03 Nos.

8. Technical Bid Opening Date (If Applicable) :- --

9. No. of Bid technically qualified (if applicable). :- 3 Nos.

10. Bid (s) Rejected. :- No Bid rejected.

11. Financial Bid Opening date. :- 20-04-2017.

#### 12. Bid Evaluation Report.

S.No	Name of Firm or Bidder.	Cost Offered by the Bidder	Ranking in terms of Cost.	Comparison with Estimated Cost.	Reasons for Acceptance/ Rejection.	REMARKS	
1.	Zebudin Engineers	Rs 49914:	1 <sup>st</sup> Lowest.	A=Rs.17.48 % Above B= W/s at par C= NSI	Bid approved being lowest.	* 2	
2.	AL-Sattar Electro Corner	Rs500950	2 <sup>nd</sup> Highest	A=Rs.18.55 % Above B= W/s at par C= NSI	Bid rejected being highest.		
3.	Muhammadi traders	Rs:501379	3rd Highest	A=R6.19.37 % Above B= W/s at par C= NSI	Bid rejected being highest.		

(Fayyaz Ahmed Qureshi) Divisional Accounts Officer

Buildings Division

Larkano(Member PC)

(Muhammad Saleem Shaikh)

Assistant Engineer

Education works Sub-Division

Ratodero(Member PC)

Abdul Majeed Panhyar)

Executive Engineer Buildings Division

Larkano(Chairman)

## Establishment of Park opposite DC Office Larkano & Revenue component (Balance work) (Electric Work)

S.No	NAME OF AGENCY		Amount of Schedule (B)	Amount of Cartage	Contg:	Cartage	Technical Sanction	Maximum Premium Ceiling	Qu	ractor's uoted emium	Amount of Quoted Premium	Contractor Tendered Amount	REMARKS
1	2	3	4	5	6	7	8	9		10	11	12	13
1/-	Zebuddin Engineers												
	Civil work	Α	158,698	-	-	-	158,698	0.00%	-0.54%	(Below)	(857)	157,841	Ist: Lowest
	· NSI	В	341,300	-			341,300	-		At Par	341,300	341,300	
			-	-				-	-	-			
						Say:Total	500,000				G/Total	499,141	
2/-	Al-Sattar Electro corner												
	Civil work	Α	158,698				158,698	0.00%	0.60%	Above	952	159,650	2nd: Highest
	NSI	В	341,300	-0	-	S-2	341,300	-		At Par	341,300	341,300	
			*				*	-	~		-	-	
						Say:Total	500,000				G/Total	500,950	
3/-	Muhammadi traders												
	Civil work	Α	158,698	-		(-1	158,698	0.00%	0.87%	Above	1,381	160,079	3rd: Highest
	NSI	В	341,300	*	-	-	341,300	-	-	At Par	341,300	341,300	
			-	- ,	-	: ×:	14.	-	-	-	-	-	
						Say:Total	500,000				G/Total	501,379	

The rates quoted by M/s Zebudin Engineers Governn Contractor is lowest and responsible hence approved.

T.S Amount	Rs	500,000
Tender Amount	Rs	499,141
Saving	Rs	859

Fayyaz Ahmed Qureshi
Divisional Accounts Officer
Buildings Division

Muhammad Saleem shaikh
Assistant Engineer
Education Works Sub-Division

Engr: Abdul Majeed Panhyar
Executive Engineer
Buildings Division



PHONE NO 9410421

NO: TC/EE/ LARKANO DATED: OF 2017. 2017.

#### MINUTES OF PROCUREMENT COMMITTEE

A meeting of the procurement committee was held on 20-04-2017 for the bids called upon vide NIT NO:TC/EE/455 date 03-04-2017. The meeting was chaired by Mr. Abdul Majeed Panhyar Executive Engineer Buildings Division Larkano and held in his office while attended by the following official members of Procurement Committee.

- 1. Mr. Muhammad Saleem Shaikh Assistant Engineer Education Works Sub-Division Ratodero/Member.
- 2. Mr. Fayyaz Ahmed Oureshi, Divisional Accounts Officer, Buildings Division Larkano/Member.

There are three (03) Nos: of blank Tenders issued and in response there of all of tenders were received from bidders/contractors participated in the above NIT and put their respective sealed bids in the Tender Box. The sealed bids were opened by the Committee before all the participants (as per list attached), and read out each and every bid cost loudly and recorded in the sheet as under:

The following three companies/firms have participated in the above mentioned NIT.

- 1. Zebudin Engineers
- 2. Al-Sattar Electro corner
- 3. Muhammadi traders

The committee approved the rate quoted by Syed Zaheer Ali Shah and the Chairman desired that frequent sitting(s) of the Procurement Committee shall be held to further scrutinize and evaluate the bid by preparing Bid Evaluation Report, Comparative Statement for hoisting of the same on the SPPRA'S website in order to complete the process of Procurement within bid validity period.

The rheeting ended with a vote of thanks to and from the chair.

Muhammad Saleem shaikh

Assistant Engineer

Education Works Sub-Division Ratodero/Member

Fayyaz Ahmed Qureshi

Divisional Accounts Officer

**Buildings Division** 

Larkano/Member

Engr: Abdul Majeed Panhyar

ecutive Engineer uildings Division

arkano/Chairman

1. Name of Procuring Agency.

Executive Engineer Buildings Division Larkano

2. Tender Reference No.

NO.TC/EE/ 455 Dated:-03-04-2017.

3. Tender Description /Name of work/Item.

Repair of D.D.O Revenue Mukhtiarkar

Office Ratodero (Electric Work)

4. Method of Procurement.

NCB(National, Competitive Bidding)

Single Stage (one envelope procedure).

5. Tender Published.

SPPRA ID NO.32444

Daily Sindh Dharti: 04-04-2017 Daily Dawn dated: 05-04-2017

The Express Tribune dated: 05-04-2017

Daily Jeejal dated: 06-04-2017

6. Total Bid Document Sold.

03 Nos.

7. Total Bids Received.

03 Nos.

8. Technical Bid Opening Date (If Applicable)

9. No. of Bid technically qualified (if applicable).

3 Nos.

10. Bid (s) Rejected.

- No Bid rejected.

11. Financial Bid Opening date.

:- 20-04-2017.

#### 12. Bid Evaluation Report.

S.No	Name of Firm or Bidder.	Cost Offered by the Bidder	Ranking in terms of Cost.	Comparison with Estimated Cost.	Reasons for Acceptance/ Rejection.	REMARKS
1.	Muhammadi traders	Rs:397364	1 <sup>st</sup> Lowest.	A=Rs.17.48 % Above B= W/s at par C= NSI	Bid approved being lowest.	
2.	Al-Sattar Electro corner	Rs:401918	2 <sup>nd</sup> Highest	A=Rs.18.55 % Above B= W/s at par C= NSI	Bid rejected being highest.	
3.	Zebuddin Engineers	Rs:404395	3rd Highest	A=Rs.19.87 % Above B= W/s at par C= NSI	Bid rejected being highest.	3/

(Fayyaz Ahmed Qureshi) Divisional Accounts Officer

Buildings Division

Larkano(Member PC)

(Muhammad Saleem Shaikh)

Assistant Engineer Education works Sub-Division

Ratodero(Member PC)

Engr: Abdul Majeed Panhyar)

xecutive Engineer Buildings Division

Larkano(Chairman)

#### REPAIR / RENOVATION OF DDO REVENUE OFFICE & MUKHTIARKAR OFFICE RATODERO (ELECTRIC WORK)

S.No	. NAME OF AGENCY		Amount of Schedule (B)	Amount of Cartage	Contg:	Cartage	Technical Sanction	Maximum Premium Ceiling	Contrac Quot Prem	ted	Amount of Quoted Premium	Contractor Tendered Amount	REMARKS
1	2	3	4	5	6	7	8	9	10	)	11	12	13
1/-	Muhammadi Traders												
	Electric Work	Α	399,521			-	399,521	0.00%	-0.54%	below	(2,157)	397,364	Ist: Lowest
					-	-		*	-	-			
				-	9.	-		-		-		4	
						Say:Total	400,000				G/Total	397,364	
2/-	Al-Sattar Electro corer												
	Electric Work	Α	399,521	-	-	-	399,521	0.00%	0.60%	Above	2,397	401,918	2nd: Highest
			-	-	-	-	-	-	-	-		-	
			-			-	*		- :	-			
						Say:Total	400,000			i i	G/Total	401,918	
3/-	M/S Zebudin Engineers												
	Electric Work	Α	399,521	-		-	399,521	0.00%	1.22%	Above	4,874	404,395	3rd: Highest
			-	-	-		-	-		-	.*:	-	
			-		-	-		-	-			-	
						Say:Total	400,000	1			G/Total	404,395	1

The rates quoted by **M/S Muhammadi Traders** Government Contractor is lowest and responsible hence approved.

T.S Amount	Rs	400,000
Tender Amount	Rs	397,364
Saving	Rs	2,636

Fayyaz Ahmed Qureshi Divisional Accounts Officer

**Buildings Division** 

Larkano.

Muhammad Şaleem shaikh Assistant Engineer

Education Works Sub-Division

Ratodero

Engr: Abdul Majeed Panhyar

Executive Engineer

**Buildings Division** 

Larkano.



PHONE NO 9410421

NO: TC/EE/

/ OF 2017.

LARKANO DATED:

2017.

## MINUTES OF PROCUREMENT COMMITTEE

A meeting of the procurement committee was held on 20-04-2017 for the bids called upon vide NIT NO:TC/EE/455 date 03-04-2017. The meeting was chaired by **Mr. Abdul Majeed Panhyar** Executive Engineer Buildings Division Larkano and held in his office while attended by the following official members of Procurement Committee.

- Mr. Muhammad Saleem Shaikh Assistant Engineer Education Works Sub-Division Ratodero/Member.
- 2. Mr. Fayyaz Ahmed Qureshi, Divisional Accounts Officer, Buildings Division Larkano/Member.

There are three (03) Nos: of blank Tenders issued and in response there of all of tenders were received from bidders/contractors participated in the above NIT and put their respective sealed bids in the Tender Box. The sealed bids were opened by the Committee before all the participants (as per list attached), and read out each and every bid cost loudly and recorded in the sheet as under:

The following three companies/firms have participated in the above mentioned NIT.

- 1. Muhammadi traders
- 2. Al-Sattar Electro corner
- 3. Zebudin Engineers

The committee approved the rate quoted by **Syed Zaheer Ali Shah** and the Chairman desired that frequent sitting(s) of the Procurement Committee shall be held to further scrutinize and evaluate the bid by preparing Bid Evaluation Report, Comparative Statement for hoisting of the same on the SPPRA'S website in order to complete the process of Procurement within bid validity period.

The meeting ended with a vote of thanks to and from the chair.

Muhammad Saleem shaikh

Assistant Engineer
Education Works Sub-Division

Ratodero/Member

Fayyaz Ahmed Qureshi

Divisional Accounts Officer
Buildings Division

Larkano/Member

Engr: Appril Wajeed Paghyar

Executive Engineer Buildings Division Larkano/Chairman

Name of Procuring Agency.

Executive Engineer Buildings Division Larkano

Tender Reference No.

:-

NO.TC/EE/ 455 Dated:-03-04-2017.

3. Tender Description /Name of work/Item.

Repair of D.D.O Revenue Mukhtiarkar

Office Dokri (Electric Work)

Method of Procurement.

NCB(National, Competitive Bidding)

Single Stage (one envelope procedure).

5. Tender Published.

SPPRA ID NO.32444

Daily Sindh Dharti: 04-04-2017 Daily Dawn dated: 05-04-2017

The Express Tribune dated: 05-04-2017

Daily Jeejal dated: 06-04-2017

6. Total Bid Document Sold.

03 Nos.

7. Total Bids Received.

10. Bid (s) Rejected.

03 Nos.

8. Technical Bid Opening Date (If Applicable)

:-

9. No. of Bid technically qualified (if applicable).

3 Nos. No Bid rejected.

11. Financial Bid Opening date.

20-04-2017.

12. Bid Evaluation Report.

S.No	Name of Firm or Bidder.	Cost Offered by the Bidder	Ranking in terms of Cost.	Comparison with Estimated Cost.	Reasons for Acceptance/ Rejection.	REMARKS
1.	M/s Sajid traders	Rs: 198880	1 <sup>st</sup> Lowest.	A=Rs.17.48 % Above B= W/s at par C= NSI	Bid approved being lowest.	
2.	Azhar traders	Rs: 201760	2 <sup>nd</sup> Highest	A=Rs.18.55 % Above B= W/s at par C= NSI	Bid rejected being highest.	
3.	Haresh Kumar	Rs: 202660	3rd Highest	A=Rs.19.37 % Above B= W/s at par C= NSI	Bid rejected being highest.	

(Fayyaz Ahmed Qureshi)

Divisional Accounts Officer

**Buildings Division** 

Larkano(Member PC)

Muhammad Saleem Shaikh)

**Assistant Engineer** 

Education works Sub-Division

Ratodero(Member PC)

dar Majeed Panhyar)

Executive Engineer

**Buildings** Division Jarkano(Chairman)

## REPAIR / RENOVATION OF DDO REVENUE OFFICE & MUKHTIAR OFFICE DOKRI (ELECTRIC WORK)

S.No	NAME OF AGENCY		Amount of Schedule (B)	Amount of Cartage	Contg:	Cartage	Technical Sanction	Maximum Premium Ceiling	Contrac Quot Prem	ted	Amount of Quoted Premium	Contractor Tendered Amount	REMARKS
1	2	3	4	5	6	7	8	9	10	)	11	12	13
1/-	M/S Sajid Traders												
	Electric Work	Α	200,000			-	200,000	0.00%	-0.56%	below	(1,120)	198,880	lst: Lowest
				-		-		-	-	-	-		
				-	-	-	-		-	-	-	-	
						Say:Total	200,000				G/Total	198,880	
2/-	Azhar traders												
	Electric Work	Α	200,000	-	-	-	200,000	0.00%	0.88%	Above	1,760	201,760	2nd: Highest
	*		-	*	Ξ.		-	-		-		-	
			-	-	-	~	-	-	2	-	4	-	
	Haresh kumar					Say:Total	200,000				G/Total	201,760	
3/-													
	Electric Work	Α	200,000	-	-	-	200,000	0.00%	1.33%	Above	2,660	202,660	3rd: Highest
					-		-	-		-	-	-	
			-		-		-	-	-	3		-	
						Say:Total	200,000	1			G/Total	202,660	1

The rates quoted by M/S Sajid traders Government Contractor is lowest and responsible hence approved.

T.S Amount	Rs	200,000
Tender Amount	Rs	198,880
Saving	Rs	1,120

Fayyaz Ahmed Qureshi **Divisional Accounts Officer** 

**Buildings Division** Larkano.

Muhammad Saleem shaikh **Assistant Engineer** 

Education Works Sub-Division

Ratodero

Engr: About Majeed Panhyar **Executive Engineer** 

**Buildings Division** 

Larkano.



**PHONE NO 9410421** 

NO: TC/EE/

/ OF 2017. 2017.

LARKANO DATED:

## MINUTES OF PROCUREMENT COMMITTEE

A meeting of the procurement committee was held on 20-04-2017 for the bids called upon vide NIT NO:TC/EE/455 date 03-04-2017. The meeting was chaired by **Mr. Abdul Majeed Panhyar** Executive Engineer Buildings Division Larkano and held in his office while attended by the following official members of Procurement Committee.

- Mr. Muhammad Saleem Shaikh Assistant Engineer Education Works Sub-Division Ratodero/Member.
- Mr. Fayyaz Ahmed Qureshi, Divisional Accounts Officer, Buildings Division Larkano/Member.

There are three (03) Nos: of blank Tenders issued and in response there of all of tenders were received from bidders/contractors participated in the above NIT and put their respective sealed bids in the Tender Box. The sealed bids were opened by the Committee before all the participants (as per list attached), and read out each and every bid cost loudly and recorded in the sheet as under:

The following three companies/firms have participated in the above mentioned NIT.

- 1. m/s Sajid traders
- 2. Azhar traders
- 3. Haresh Kumar

The committee approved the rate quoted by **Syed Zaheer Ali Shah** and the Chairman desired that frequent sitting(s) of the Procurement Committee shall be held to further scrutinize and evaluate the bid by preparing Bid Evaluation Report, Comparative Statement for hoisting of the same on the SPPRA'S website in order to complete the process of Procurement within bid validity period.

The meeting ended with a vote of thanks to and from the chair.

Muhammad Saleem shaikh

Assistant Engineer

Education Works Sub-Division

Ratodero/Member

Fayyaz Ahmed Qureshi

Divisional Accounts Officer
Buildings Division

Larkano/Member

Engr: Abdyl Majeed Panhyar

Executive Engineer

**B**uildings Division Larkano/**Chairman** 

# RE-REVISED ANNUAL PROCUREMENT PLAN 2016-17 BUILDINGS DIVISION LARKANO.



Sr. No:	Description of Procurement	Quantity (Where applicable)	Estimated unit cost (Where	Funds allocated.	Scope of Funds (ADPs Non	Proposed Procurement Method		Timing of I	Procurement		Remarks 12
			applicable Millions)		ADPs)		1st: Quarter	2 <sup>nd</sup> : Quarter	3 <sup>rd</sup> : Quarter	4 <sup>th</sup> : Quarter	
01	02	03	04	05	06	07	08	09	10	11	12
1	Constt: of Musafir-khana/Waiting Shad at village Gujhar Taluka Dokri.	Civil work W/S & E.I	1.000	0.500		Single Stage one Envelope Method	0.250		<del>п.</del>		
2	Constt: of boundary wall Graveyard at village Peer Umar shah Taluka Bakrani	Civil work W/S & E.I	1.000	0.250		Single Stage one Envelope Method	0.125	-	-		
3	Constt: of boundary wall Graveyard at village Qaim khan Mangan Taluka Bakrani	Civil work W/S & E.I	1.000	0.250		Single Stage one Envelope Method	0.125	-			
4	Constt:/Rehabilitation of Dargah Mian Haji Mehmood,/Pir Nasirddin	Civil work W/S & E.I	1.500	0.375		Single Stage one Envelope Method	0.188	-	-		
5	Constt: of Mosque at Dargah Juman Shah at Village Sache Bux Jagirani Taluka Larkano	Civil work W/S & E.I	1.500	0.375		Single Stage one Envelope Method	0.188	-		-	
6	Constt: of Jamia Mosque Village Massu Hab Taluka Larkana	Civil work W/S & E.I	1.500	0.375		Single Stage one Envelope Method	0.188	-	-		
7	Construction of Dargah Malook shah at village Ganghro Taluka Larkano	Civil work W/S & E.I	1.500	0.375		Single Stage one Envelope Method	0.188	-			
8	Constt: of Eid Gah in village Bagh Ali Gopang Taluka Ratodero	Civil work W/S & E.I	3.500	0.875		Single Stage one Envelope Method	0.438	-			
9	Constt: of Eid Gah in village Wada Bosan Taluka Ratodero	Civil work W/S & E.I	3.500	0.875		Single Stage one Envelope Method	0.438	-			
10	Constt; of compound wall Graveyard in Muhalla muhammad Nawaz Kalhoro village Mullan Kalhoro Taluka Ratodero	Civil work W/S & E.I	1.000	0.250		Single Stage one Envelope Method	0.125	-			
11	Renovation/ Rehabilitation of Revenue Offices District Larkano	Civil work W/S & E.I	5.500	3.125		Single Stage one Envelope Method	0.688		·		

12	Construction/Rehabilitation of boundary wall /pavilion around PCB	Civil work W/S & E.I	5.000	1.250	Single Stage one Envelope	0.625	-	-	· Z	
	ground shaikh zaid colony Larkano				Method				1	
13	Construction/Renovation of press club Larkano	Civil work W/S & E.I	3.000	0.750	Single Stage one Envelope Method	0.375	-	-		
14	Constt: of round abouts & other beautification marks in various locations of city Larkano	Civil work	10.000	2.500	Single Stage one Envelope Method	1.250	_		-	
15	Rehabilitation/Renovation of Darul Aman Building Larkano	Civil work W/S & E.I	5.000	1.250	Single Stage one Envelope Method	0.625	-			
16	Constt: of Public Toilets in various locations of city Larkano	Civil work W/S & E.I	5.000	1.250	Single Stage one Envelope Method	0.625	-	-		
17	Renovation/Rehabilitation of various Parks of city Larkano	Civil work W/S & E.I	18.000	5.000	Single Stage one Envelope Method	2.250	-	-		
18	Constt/Renovation of remaining work & Park of DC House Larkano	Civil work.	8.000	2.500	Single Stage one Envelope Method	1.000	-	-	-	
19	Construction of Building for blind welfare association at Larkano	Civil work W/S & E.I	5.000	1.250	Single Stage one Envelope Method	0.625		-		
20	Constt: of Boundary wall at feed research & Dev: Centre SBB Veterinary campus Naudero Taluka Ratodero	Civil work W/S & E.I	2.000	0.500	Single Stage one Envelope Method	0.250	-	-	-	
21	Construction/Rehabilitation of Khidmat e Masoom Building Larkano	Civil work W/S & E.I	5.000	1.250	Single Stage one Envelope Method	0.625	-			
22	Constt: of Waiting shade at village Samtia Taluka Dokri	Civil work W/S & E.I	1.000	0.250	Single Stage one Envelope Method	0.125	-	-		
23	Constt: of Compound wall grave yard at village Dhamrah Taluka Larkano	Civil work W/S & E.I	3.000	0.750	Single Stage one Envelope Method	0.375	-	-		
24	Constt: of Mosque at village Motayo khan jagirani Taluka Larkano	Civil work W/S & E.I	5.000	1.250	Single Stage one Envelope Method	0.625		-		
25	Renovation / Extension of Eid Gah at village Phulpota-I Taluka Ratodero	Civil work W/S & E.I	3.000	0.750	Single Stage one Envelope Method	0.375		-		
26	Constt: of Boundary wall of Grave yard at village Mad Bahu Taluka Bakrani.	Civil work W/S & E.I	3.000	0.750	Single Stage one Envelope Method	0.375	-	-	-	

27	Constt: of Musafir khana /waiting shed at village Quran Shareef Taluka Dokri	Civil work W/S & E.I	1.000	0.250	Single Stage one Envelope Method	0.125		-	. 1	- 3
28	Constt: of Eid Gah at village Habib Bughio Taluka Bakrani	Civil work W/S	1.000	0.250	Single Stage one Envelope Method	0.125			200	*
29	Constt: of compound wall grave yard Pir Musafir village Qaiser Sandilo UC Bero Chandio Taluka Larkano	Civil work	2.000	0.500	Single Stage one Envelope Method	0.250	-	-		
30	Const; of retaining wall muhalla Rais Abdullah Khan Lolai & Muhammad Saleh Lolai village Meval kot Taluka Ratodero	Civil work	2.000	0.500	Single Stage one Envelope Method	0.250		-		
31	Construction of Medical Dispensary at village Zangeja Taluka Ratodero	Civil work	6.000	Capital 1.500 Revenue 1.000	Single Stage one Envelope Method	0.750	-	-		
32	Construction of new Building for Commissioner House Larkano	Civil work	9.000	Capital 2.250 Revenue 0.250	Single Stage one Envelope Method	1.125		-		¥
33	Renovation of Collectorate Building Larkano (Balance work)	Civil work W/S & E.I	39.996	10.000	Single Stage one Envelope Method	2.500	2.500	2.500	2.500	
34	Renovation/Improvement of Existing Building of Hospital & Residential colony i/c C/wall of THQ Hospital Ratodero	Civil work W/S & E.I	20.000	1.970	Single Stage one Envelope Method	0.4925	0.4925	0.4925	0.4925	
35	Renovation / Rehabilitation of Old Solar Light of Larkano City (Electric Work)	Solar Light	10.000	10.000	Single Stage one Envelope Method	2.500	2.500	2.500	2.500	
36	Constt: of Vth type quarters (10 Nos) of district Larkano (02 Nos) Revenue Staff colony Larkano (Electric work)	Civil work W/S & E.I	16.940	2.541	Single Stage one Envelope Method	0.635	0.635	0.635	0.635	
37	Rehabilitation / Renovation Govt Medical dispensaries & BHU's in District Larkano Moen jo daro and usman Kalhoro (Electric work)	Electric work	5.000	3.779	Single Stage one Envelope Method	0.9447	0.9447	0.9447	0.9447	
38	Establishment of DC Park Opposite DC Office Larkano (Electric Work)	Electric work	7.702	Cap: 2.750 Rev: 1.000	Single Stage one Envelope Method	0.9375	0.9375	0.9375	0.9375	
39	M/R to Commissioner Camp Office & House Larkano	Civil work W/S & E.I	0.500	0.500	Single Stage one Envelope Method	0.500	-	-	-	
40	M/R to Assistant Commissioner Office Larkano	Civil work W/S & E.I	.0.500	0.500	Single Stage one Envelope Method	0.500	-			ý.

h

41	M/R to Larkano Municipal corporation	Civil work W/S & E.I	1.000	1.000	Single Stage one Envelope Method	1.000			-	5-
42	M/R to District Council Assembly Hall Larkano	Civil work W/S & E.I	5.558	2.179	Single Stage one Envelope Method	2.179				. 4
43	M/R to M.I Office Larkano	Civil work W/S & E.I	1.000	1.000	Single Stage one Envelope Method	1.000		-	-	
44	M/R to Superintending Engineer (W&S) Larkano i/c XEN Highways Division Larkano	Civil work W/S & E.I	0.500	0.500	Single Stage one Envelope Method	0.500	-	-		*
45	M/R to Lavatory Block Shed at D.C Office staff Larkano	Civil work W/S & E.I	1.500	1.500	Single Stage one Envelope Method	1.500	-	-	-	
46	Residential Building M/R to Revenue Rest House Larkano	Civil work W/S & E.I	1.000	1.000	Single Stage one Envelope Method	1.000	-	-	-	
47	M/R to staff Quarters (M.I) Larkano	Civil work W/S & E.I	0.500	0.500	Single Stage one Envelope Method	0.500		-		
48	M/R to Garages at D.C House Larkano	Civil work W/S & E.I	0.629	0.629	Single Stage one Envelope Method	0.629	-	-		
49	M/R to Assistant Commissioner Residence Larkano	Civil work W/S & E.I	0.500	0.500	Single Stage one Envelope Method	0.500	-	-		
50	M/R to Additional Deputy commissioner residence Larkano (I&II)	Civil work W/S & E.I	0.500	0.500	Single Stage one Envelope Method	0.500	-	-		
51	Constt: of veterinary Dispensary at village Bunguldero Taluka Ratodero (Balance work) Civil work.	Civil work W/S & E.I	6.396	1.364	Single Stage one Envelope Method	0.341	0.341	0.341	0.341	
52	Rehabilitation of Medical Dispensary city Larkana i/c maternity home (block allocation) i) Murad wahan ii) Nazar muhalla iii) Gajan Pur Muhallah	Civil work W/S & E.I	10.000	2.000	Single Stage one Envelope Method	0.500	0.500	0.500	0.500	
53	Renovation/ Rehabilitation of Dargah Sono Khan Jatoi & Dargah Mashori Shareef Taluka Bakrani. (Balance work)	Civil work W/S & E.I	19.900	6.000	Single Stage one Envelope Method	1.500	1.500	1.500	1.500	
54	Construction of Multi Purpose Block at Officer Club Larkana (Balance work)	Civil work W/S & E.I	19.222	9.375	Single Stage one Envelope Method	2.343	2.343	2.343	2.343	

55	Repair of D.D.O Revenue	Civil work	14.869	2.230	Single Stage one	0.557	0.557	0.557	0.557	
	Mukhtiarkar Office Ratodero (Balance work)	W/S & E.I	*		Envelope Method				1	
56	Repair of D.D.O Revenue Mukhtiarkar Office Dokri (Balance work)	Civil work W/S & E.I	19.952	2.000	Single Stage one Envelope Method	0.500	0.500	0.500	0.500	N
57	Constt: of Toilets /Water Tank & Waiting shed in various villages of District Larkano (a) iii, Village Massu Hub Taluka Larkano	Civil work W/S & E.I	20.000	5.000	Single Stage one Envelope Method	1.250	1.250	1.250	1.250	
58	Rehabilitation/ Renovation of Jaral Shah Dargah Larkano. (Additional work)	Civil work W/S & E.I	20.440	8.936	Single Stage one Envelope Method	-	-	-	8.936	
59	Construction of compound wall grave yard at various villages of (05 Nos) Larkano & Dokri District Larkano(Bagri Grave Yard near Nazar Muhalla Larkano)	Civil work W/S & E.I	20.000	2.000	Single Stage one Envelope Method	0.500	0.500	0.500	0.500	
60	Providing additional facilities in existing Building at RHC Garhi Khuda Bux Bhutto Taluka Ratodero (Balance work) Part A	Civil work W/S & E.I	3.000	3.000	Single Stage one Envelope Method		-	-	3.000	*

## Bidders, Eligibility/ Qualification Report NIT No. 455 Dated 03-04-2017 Opening 20-04-2017 EXECUTIVE ENGINEER BUILDINGS DIVISION LARKANO

Name of Bidder	Regi	stration w	ith		Call	Relevant	Affidavit	Rema
	FBR	SRB	PEC	Electric Licence	Deposit	Experience	T is	S
2	3	4	5		6	7	8	9
Aijaz Ali Siyal	Yes	Yes	Yes	Yes	Yes	Yes	Yes	
M/s Saeed Jatoi & Co	Yes	Yes	Yes	N.A	Yes	Yes	Yes	
M/s Jatoi Traders	Yes	Yes	Yes	N.A	Yes	Yes	Yes	
M/s Al Mustafa & Co	Yes	Yes	Yes	N.A	Yes	Yes	Yes	
M/s Pizada & Co	Yes	Yes	Yes	N.A	Yes	Yes	Yes	
Mr. Muhammad Ibrahim Channa	Yes	Yes	N.A	N.A	Yes	Yes	Yes	
Al Mustafa & Co	Yes	Yes ,	N.A	N.A	Yes	Yes	Yes	
Hamadullah Abbassi	Yes	Yes	N.A	N.A	Yes	Yes	Yes	
Shahani Constt: Co	Yes	Yes	Yes	N.A	Yes	Yes	Yes	
Muhammad Siddique Shaikh	Yes	Yes	N.A	N.A	Yes	Yes	Yes	
M/s Naveed Jatoi & Co	Yes	Yes	N.A	N.A	Yes	Yes	Yes	
Syed Zaheer Ali Shah	Yes	Yes	N.A	N.A	Yes	Yes	Yes	
Iqbal Tagar	Yes	Yes	N.A	N.A	Yes	Yes	Yes	
Engr: Riaz Hussain Langah	Yes	Yes	Yes	N.A	Yes	Yes	Yes	
Langah Brothers	Yes	Yes	N.A	N.A	Yes	Yes	Yes	
M/s Muhammadi Traders	Yes ·	Yes	Yes	Yes	Yes	Yes	Yes	
Al sattar Electro Corner	Yes	Yes	Yes	Yes	Yes	Yes	Yes	
M/s Sajjid Traders	Yes	Yes	Yes	Yes	Yes	Yes	Yes	
Azhar traders	Yes	Yes	Yes	Yes	Yes	Yes	Yes	
M/s Zeb u din Engineeing	Yes	Yes	Yes	Yes	Yes	Yes	Yes	
Haresh Kumar	Yes	Yes	Yes	Yes	Yes	Yes	Yes	
Honey Enterprises	Yes	Yes	Yes	Yes	Yes	Yes	Yes	
	Aijaz Ali Siyal  M/s Saeed Jatoi & Co  M/s Jatoi Traders  M/s Al Mustafa & Co  M/s Pizada & Co  Mr. Muhammad Ibrahim  Channa  Al Mustafa & Co  Hamadullah Abbassi  Shahani Constt: Co  Muhammad Siddique  Shaikh  M/s Naveed Jatoi & Co  Syed Zaheer Ali Shah  Iqbal Tagar  Engr: Riaz Hussain Langah  Langah Brothers  M/s Muhammadi Traders  Al sattar Electro Corner  M/s Sajjid Traders  Azhar traders  M/s Zeb u din Engineeing  Haresh Kumar	Aijaz Ali Siyal  M/s Saeed Jatoi & Co  M/s Jatoi Traders  M/s Al Mustafa & Co  M/s Pizada & Co  Mr. Muhammad Ibrahim  Channa  Al Mustafa & Co  Hamadullah Abbassi  Shahani Constt: Co  Muhammad  Siddique  Shaikh  M/s Naveed Jatoi & Co  Syed Zaheer Ali Shah  Iqbal Tagar  Engr: Riaz Hussain Langah  Langah Brothers  M/s Muhammadi Traders  Al sattar Electro Corner  M/s Sajjid Traders  Azhar traders  M/s Zeb u din Engineeing  Yes  Haresh Kumar  Yes	FBR SRB  2 3 4  Aijaz Ali Siyal Yes Yes  M/s Saeed Jatoi & Co Yes Yes  M/s Jatoi Traders Yes Yes  M/s Al Mustafa & Co Yes Yes  Mr. Muhammad Ibrahim Yes Yes  Channa  Al Mustafa & Co Yes Yes  Hamadullah Abbassi Yes Yes  Shahani Constt: Co Yes Yes  Muhammad Siddique Yes Yes  Shaikh Yes Yes  Iqbal Tagar Yes Yes  Engr: Riaz Hussain Langah Yes Yes  Al sattar Electro Corner Yes Yes  M/s Sajjid Traders Yes Yes  M/s Zeb u din Engineeing Yes Yes  Mes Yes	FBR SRB PEC  2 3 4 5  Aijaz Ali Siyal Yes Yes Yes  M/s Saeed Jatoi & Co Yes Yes Yes  M/s Jatoi Traders Yes Yes Yes  M/s Pizada & Co Yes Yes Yes  Mr. Muhammad Ibrahim Yes Yes N.A  Channa  Al Mustafa & Co Yes Yes N.A  Shahani Constt: Co Yes Yes Yes  Muhammad Siddique Yes Yes N.A  Shahani Constt: Co Yes Yes N.A  Shahani Constt: Co Yes Yes N.A  Shahani Constt: Co Yes Yes N.A  Shalahani Constt: Co Yes Yes N.A  Shahani Constt: Co Yes Yes Yes N.A  Shahani Constt: Co Yes	FBR SRB PEC Electric Licence  2 3 4 5  Aijaz Ali Siyal Yes Yes Yes Yes Yes  M/s Saeed Jatoi & Co Yes Yes Yes N.A  M/s Jatoi Traders Yes Yes Yes N.A  M/s Al Mustafa & Co Yes Yes Yes N.A  Mr. Muhammad Ibrahim Yes Yes N.A  Al Mustafa & Co Yes Yes N.A  Al Mustafa & Co Yes Yes N.A  Mr. Muhammad Ibrahim Yes Yes N.A  Al Mustafa & Co Yes Yes N.A  Shahani Constt: Co Yes Yes N.A  Muhammad Siddique Yes Yes N.A  M/s Naveed Jatoi & Co Yes Yes N.A  Syed Zaheer Ali Shah Yes Yes N.A  Langah Brothers Yes Yes N.A  M/s Muhammadi Traders Yes Yes Yes Yes N.A  M/s Muhammadi Traders Yes Yes Yes Yes Yes  Al sattar Electro Corner Yes Yes Yes Yes  M/s Sajjid Traders Yes Yes Yes Yes  M/s Zeb u din Engineeing Yes Yes Yes Yes  M/s Zeb u din Engineeing Yes Yes Yes Yes Yes  Mes Yes Yes Yes Yes Yes Yes  Mes Yes Yes Yes Yes Yes Yes Yes Yes  M/s Zeb u din Engineeing Yes	FBR   SRB   PEC   Electric   Licence	FBR   SRB   PEC   Electric   Licence   Experience	FBR   SRB   PEC   Electric   Licence   Deposit   Experience

(Engr: Abda) Majeed Panhyar) Executive Engineer Buildings Division

Larkano Chairman

# TENDER OPENING COMMITTEE OF BUILDINGS DIVISION LARKANO.

NIT No 455 dated 03-04-2017

OFFICE OF EXECUTIVE ENGINEER BUILDINGS DIVISION LARKANO. HELD ON 20-04-2017.

S.No.	Name of Officers.	Committee Members.	Signature.
1	(Abdul Majeed Panhyar) Executive Engineer Buildings Division Larkano.	Chairman.	Januar
2	(Muhammad Saleem shaikh) Assistant Engineer Education works Sub-Division Ratodero	Member.	
3	(Fayyaz Ahmed Qureshi) Divisional Accounts Officer Buildings Division Larkano.	Member.	

# ATTENDENCE SHEET OF CONTRACTORS NIT No.455 Dated: 03-04-2017 OPENING ON 20-04-2017

	03-04-2017 OF LINING ON 20-04	
S.NO.	NAME OF CONTRACTORS.	SIGNATURES.
1.	42 must dre	n.,,,,
2.	M/S Samuel Tatoiq10	Jims "
3.	Ery: Riaz Hussing Longs	A STATE OF THE STA
4.	M/S Nowerel Jatoia(10	Dan Soly.
5.	Mohamored Brahom	48
6.	Aijon Ali Sixal	Ligozue.
7.	Dijog Ali Siyal	Steel
8.	M/s Zebolin Engineers	Shapper
9.	M/S AL-Sattar Electro Corner	A W
10.	سيسر محمدي كردي رس	Todine
11.	SYED ZAHEFRALIDA	2 dudy
12.	Jalo: Fradens	Thule.
13.	Bilow kaa	Bon.
14.	Shohani Gont.	Thoras

EXECUTIVE ENGLIEER BUYDINGS DIVISION ARKANO

S.NO.	NAME OF CONTRACTORS.	SIGNATURES.
15.	Mohd Siddiffer Shaker	7.
16.	Homodulld Aberi	HDbrei'
17.	Pir3cdo & 6.	Eve
18.	HONEY ENTERPRIA.	A modernia
19.	Sois id Indu	Sture
20.	12hartredr	Huther
21.	Haresh Kumer	Hyllus,
22.	Muhammadi. Fra Jes	- بعیاابعد
23.	$\mathcal{A}$	
24.	SZEC MMM	7
25.		
26.		
27.		
28.		
29.		Ψ.

;

## CIAL BUILDINGS DIVISION NO. L. KARACHI

YBR 125 JL CHANGE YBR 125

المناس من المن المن المناس الم

پیکر بهدی غیرتابان ساکرین به استمبال و رسیم علیات علی کی عطبات صحیح و

الم را المساولة

کی نافی بخشین جیترانیک هن رقت خیات جی دائی سان دسال ایستر و غیر قانونی دیشی سان ونندو خیات یه گهتدفی یکشینی لس اهی وه این عماجی تاقی سان خیات دسال کنندو پیشنر قیری که بختران این این اهدافر اید آهی ک پر دراید کی محالت کی جربان م بح کا دراان این است محالت کا این کا دراان کا این کا دراان کا این کا درا کا درا کا درا کا درا کا درا کا در کا درا کا در مرضح کاهی و گهات و پس خم شکل و الای زنانی آهی جیکا مفتیکری و استمال پیشی آهی ملک چی طی سموییر ریشتل هن گهری هیات می آثر پس خمشت بایشتری جو هیل تطیین بازارن و مفتان بایشتری جو هیل تطیین بازارن و پیش ماکشی و ضنا ار المسارخ و المارية و المارية

میان نیسز ماهون کی فیطر و صحیح می اکامی محد اور کوری ان ملسوری جامون نیکندان یک می مثل استهاری به بازیامتری آثراونت کمار گرکارتی مان ایامل کیریم ت سردهن چير د دلاچي کسلام لان کي ملير نيږي اون ڪرائ ۽ دلونسائي بين جيد مالد بالما بالا زعدامه رساس فلعد رج لندي يعلو دول صوائد به داليه و راسل اهای ماهون کی خبر همی گوری د منتون خبرات کیا گهن صحیح استخبال استماری ای دی حکومت کی بدستبدا قبل کافئ که بخیران عجي سان كل ملك جي لالن مالهن لا ، كم علندو المرياطي الديدي تي تطيع بونظار بدعال سندهر سال جي نعدت بجاري استدي آهي کتابا نجماً بایت از مدار استریاع بازدان به از نامید و نام بازانان در نیانی توانی 2K2 4 24 (4) 144 PS 2K26 3 ٥٠٩ ريج بعال المؤنية فرنينية ، وعلى وي we be being the tit of the

نین و بان بلسر باک کی تعلیم مثان مک زیر علی امن من چین باک الد چیکی پایشی خوبل بطیست تعلی تامن می ادیس بیس کا کن بین امن خان استمال تی ال جدد ماك الدر عيات جي مدي الندن لله

مهنين كل كرايد نظند باي كا كاراينه ريج ي تاريب المالية بالكويكي

قىر كى ئېرىپ يادىلىسىلى يې قىلاد دېرى دىرى قىدىسارى كى يادى غىر تادىي كىدى

الدينهن كي للكل لاء سكاركي أللك فلد حي

هما و المتدار ينتك تريق ب جي ڪري نويان كجه تظيمون باكستان جي نشمن ملكن كان نامن جديد مروجة المام المام المامة المام چښتون رستي کې آلين لا. بجاءان چې د ښتولن وشين طبخن کان بدلو ونځ چې باه پې لوکن سوي سكويس كالدول ع كهدي لري الحطان كي سكي د يابسي وويل لظ كهويين كه ويدن ل کام رو ماسان بحد ارجان سار کی جان سا کی سو می د براسان جربه آرش بخمی بر د اسان بیمندی اتباری آزادری کی استمال کندی به بهندی ساجی (میباری کی ایناکینی بیمناهری کا بهای میکری پیشی اسین د ایناکیاری ایلی کی املاح کی شین کا امرا نشیر جن کی الله جاونامی مرسی دامی بخت کمی چی کی علات است ال تی سکون کا المر محط راع رعي لينخ كل عندر لا رعي ال وعري موقعها المان يعي نوجون اسل المجالاتيء

يجنبه و يوما ويور بهما مين المارانين [3] المسئل ترقي الماران غها غييه پن كي المعتم

چهد در ايناهاد له ک مهدول بدوگرام جمي تحد ينهنجو يديد كرطرانا كرن جي لاء تيار أهي هن سكهجي ان لاء لينظير لحكم سهدوت ومدكرام كن جنهن ير غريب بارجي تعليد كي هني لكي روستو لان روزاها رحجيل جبابه ذيتم اليام جريوج ماييترنگ ليدايث عند لين جو اعلان كير هن لا يمم تدكيوي شائل نهنجي كالمينك العليد فاي حوياكي حيكريةري عائذ عقيلي جو ديميشن شفانيت بهي غيد يشيعي سكهي هن لمان چیکی پیسا کی دیا اهیون منع کی ب ان چی مخیدزگ ایرابشتری اسان چی مند کری ما لا يعوم و بالما يا كالمال يالي يا دو يا يا لسان مرغيب بادكين 350سيا عامل كي رعيا کریا جائے کے عود نے بری نیوں نور ہو الحاجم لرمن جائے جائے ہو کی آھی یہ ان جی باری ہو الحاجہ ع سمول استيت هواير تعليم جي باختري جي لاه لاسينو لدن كه كلبي بعويهد كرفي بونين كيوهن چيو د سنا صويي ي تعليم چي بهشري مائرین کاروری بر بیشیر کاری موردی بورگرام باران منعقد کیل میمینار کی خطاب کندی الههار هن پاڪستان لاستيتيوٽ آف مينيجم كن كنش أهي د اهي باراسكول اجن اهلا صدد آهي جيڪر تعليم جي جولي سان سيدس کان بهتري بدل آهي ۽ خن تي صدي جا گئي کيان گهڻا ٻار اسڪيل کان ٻاهر آهن اسان جي هر فعطري كاذبيك أعليد أهي تعليد يمي

> مابل جي اقتصاحي کريب الاسرو کي ان حوضي دي ياميا مروز سافيل جاهان جي او کريڪرف دو جي اور اوشي ڪايا پنهنجي بارز لاء تئين هيمار آداد مادل 3251 BX باغانجي مان المن هجاوي مادل پينديويكالايي مان المن الهي نئين

كسير عن المان فالمار عال كالمان المان الما

المد وا برياليد علنه بعد يع المحديد اع الم

ائين ماد كال Xb 125 ماد دقي

PL.074-8412421

1 1 5 5 EVE

Larkano, Dated: 03-04-2017 NO.TC/EE/455 of 2017 بلدنگس ڊويزن لاڙڪاڻو آفيس آف دي ايگزيكيوٽو انجنيئر

"SAY NO TO CORRUPTION"

تينبر گهرائع جو نوتيس

2 x W

Asers راز 2000 نعت ميان ڪن چي پدرڪيرزمين لاءِ اسينبرد بهنگ ڊاڪيرمينٽس (CAZ) تي غرامتمند فردن. پيٽيارن ڪيپين پيري ڪرالياليبا فرمن کان مهربند ٽينڊ گهرائجن ٿا.

Are to be	The second secon				
(III)	٥٠٥٥ روينير مختيار كار أييس ذركري جي مرمت (اليكثرك درك)	0.200	000,01	31 -4-1	OSL
01	٥. و النيم منيار كار أليس (ترديد جي مرمن (اليكترك درك)	0.400	12,000	81 4-13	052
6	علامل لا كالرجي بارك ؛ رعيل كرجي تعمير لينديشن (اليكترك درك)	005.0	25,000	81 4-17	130
8	أنيسر كلب لاز كالد مر ماني بديد بلاك جي تعبير (اليكترك درك)	0.700	-000°5E	81 4-17	054
影	دگاه برد خان بدر های درگاه میسید شدید بالدالی جی دندرتن اینگذش (ایکترکردک)	027.0	37,500	81 4-7	0\$2
	اليخترخ ررغس			159.63	1
9	الا جائر وسر جدي منظ كران ير والليدس والر اليدك ؛ ويندك عيد جي العيد (م) إلى كرن سر جب تعلقا الا جائز	006.0	*00035+	النبه الا	900016
457		1.500	000°5L	81 4-17	000,6
能PS	٥ عد ردين مغتيار كار أنس ذركري جي مرمت (بيانس درك)	008°T	000,06	81 400	000,5
E	7.2.232	002.E	175,000	31.000	000,5
NT.	النسر کاب لارکار پر ماتی پر بلاک جی تعیی (بیلس درک)	0057	000,275	81 440	3,000
e to	درگاه سواد خان جنراي ۽ درگاه، حشوري شريف تعلقا باقراقي جي زينوويشن ريهيرايٽيشن (بيلس درڪ)	00EFt	000 <sup>1</sup> 51L	81 -4-4	3,000
	willie.	1,550			
2000	<b>拉快的设备为中央区域</b> 和5000000000000000000000000000000000000	(M	march (ch		Selle

: لم الله و له يد

لي عور د ڪيو ويشو. ھرا تیشر اجبار زامتیاری می نین سایس تی تید کمرا توجد دوس می شایع نیش جو هی به بعد تاریخ کان دای تروشوه دی شمید هماه رکی تالین طرز تیشر ای می ادادگی عید فر جاری کیا رشا. کیا آج ڈیند پاران طیر معفرل کمت اکمد آج کرنی جدرت بر آج ٹیند اکمی جد جائز دیسے کالیند جنمن بر ارکیا تیک بر ایس بر آج ڈیند کمت اکمن شان گلز کل در دانی بیناد تی بیشار بین به بالایل اکمن و سجد خراخیت اگیا تو خردری سین بر آج ڈیند کمت اکمن شان گلز کل در دانی بیناد تی بیشار بین بالایل اکمن و سجد خراخیت اگین و خردری سین بر آج در کیا تاکی تی کیا کس کس کیا گیا بیناد تی جائی کانسراء کمت آگید آج کیل تینبر آخی و خردری سینی ادادگی تی کی حصل کس اینیادی سکس اکمن می جائی کانسراء کمت آگید آج کیل تینبر در غیر در کی میں

رکی کی ساک تر فرد عنهن فادر پی متمین دیار تبیشل رفت یه ساوٹ دامی د درا سرحاری سان گذرگذ پرائیسیٹ اداری پر ختهن خبر می تخییل پر غیر خبردری دید د ختی آمی د خبر خبر آذی کنر خبر آمی پ المراك المنابعة مي 12 رزاد 100 مي لايابيل نقرن سان مشدوط جنهن مك يا مزني أچن كي ده كد جد حق

مجسون البطيد (دول (۱۹) (۱۹) معرف مرابع من دويتر بدو سان لادمي رجستره معري فهري و يورد و يورد

س ركنداز هجدة كلوجن

ایک ترجین زیار نمین (NTM سریفخین) بارد رجسترین و CNIC جی خابی. پاکستان انجنیو رک خانو نسل بارد رجستریش بطور (خیرو 2010 ه 2000)، سال 2017 نائین تجدید قبار PPG آرتیفین، (40) 1840 کارد گهند لاژن خارد چی لاز PPG گهربال د آهی. اید گزاری خیان نیاز تو فید خیار شدیا رستان با تقصیا بعط بات سید و در ستاند.

مجاری ابرتن بان گذور رث موجود مسوره ما یک ایمان استر بات آخی و درت آخی. شدره ی ابرتن بان گذور رث موجود مسوری و آخوییت چی طویست گزرار دن بان چی اد پیشد آستیست بان گارفری چی جیئیت و والیسور بیند جو سریفکیت شروط لبنیری مورد کنو رئید. بار وابلیتی موردی آیمان

INF-KRY-No.1757/17

بلبنكس ڊويزن لاڙڪائو يثينجنا يمتهدكينا

Dut Sidh Dhill ilphi

موقعي تي تعليم فلي صوياهي سيڪريٽري عنهر امان فر مال اديين نهيد كاي دفيداً أفينين إفي بالثاني هند منتيتان تجيم كال يبيا نجن إن

NOTIONAL OF

ر ادائر یک کم نین چهن یا ادر پر منت داد میانی آب شنار کانورین کوار توبارتین M - 3255, 44

ال كنامي جي وكنكورا

۽ ٻنيٽ لي ليڪ پ به نوم پرکي ڪرڪ رکي هي شاه

تی طواید رجی از موقعی دی آر دین کارکردگی تی شادهید سرتینیکیت کال ریل جلمی ت يونغي هنداسيس جواطهار رومداث يحرنيك مياهاج List in which was to

ا نالعيه المدوديات

الم المال ال

falgolofarmed of

ىلىدىر كىلى چىلىدى يۇشامىي يارىكى يېش كىل. مر نهدا و ناوال المارن بم ڪيل جي شاكرين طيعت ۽ جي

וא ופני משול היאני צובול מנינו - 25 Jan 28:-

اسيد د ساله علا يون يدنه

علام أعداهي تراشي جعليك يملخ ع

ان میراند ریادی کاریادی کرایادی ایران در استامی کرد شیاه در ایران میران و در ایران میرانده در ایران بردندادی در ایران کردندادی

لي كنس كيدي بصي كشي ولي

چدامی د معامل چی جاج کشی مارت بخان تی کیس طفل کری بلدگزان کیس

مايد قالى معالم يالمار تدرد ع رئيا

المار العاربة بالعاربة بالعاربة المارية وقد المارية ا معين ماري ويد ۽ 1 لاهين جم

أدلله مهد علي للهد بحد هماسي أويمولة

جالد أي بعد جهماري فعلا كواء

25 July 20:3

apared 3 reducted by-

كرملامن چتاء كتود نينكر بازباب ز

نہ جي وت عمر آمائي جي بالنامي کيشون نے جون آمني احتجاج

المنافعة عود معلو

کنار میهکریمی مازکون شیپر ام چې سوځ باور الدیک است فرادل په خې اربځې چې باربځې مقامر کې ترکر فټود اد مومې

18 miles

دین ان مؤمی تی ام امن این انجیس دل امپتال جی مختاف شمین چر درزو ي أجو كران و المان عوار جو

ن بعد له يعدد المن يدالا إلى کار کارچ چی لاگاپدار معاملن تی 10 جار کندی تمار جاند آمر گراشی

عراب المناوري سول المنهدال ع بالمهتال غيريس باكتر فترجعوكي

يد كين ك و بلوما و يدونو خلام

ميدنطر هيين شاهيار ايسان اطار مي

چال غیریون میایدکار ر باکنر اساقاله مهرواتین

للبعر أحمداي واكتر تلي

ت مارتم بعد لاش فاران حوام

اجن جي ملاڪي تان جهڙي هائيو آه رنگارين جي لڪرنگ ڪئي ه

الم يعلى بعدي و رواي المديد ماده بعد

المراجع المراج

ت غملم بهي باري رهي جلمن د

در کان دیاضي جد محد ديد ديد کی ضامن مسین نافر خطمی جی کی میهای سان باستار رکنداز گرمیسن کاربی



## PROVINCIAL BUILDINGS DIVISION NO. 1, KARACHI

Barrack No.18, Block 4-A, Sindh Secretariat, Saddar, Karachi, Ph. 021-99203183

Ref: No. HC/PBD-I/2016-17/4041

Dated: 03/04/2017

## NOTICE INVITING TENDER

Procuring Agency invites sealed bids on bidding documents in Single Envelope method from all the interested bidders under SPPRA Rules 2010 (Amended 2013) for the following works:

S.	Name of Work	Estimated	Time Allowed	Cost of Bidding
N		Cost	for Compit.	Documents
1.	Upgredation & Rehabilitation of National Institute of Labour and Training Karachi (ADP No. 1162 of 2016-2017)	Rs. 96,41,287/-	12 Months	Rs. 3,000/-

The intending participants can submit their applications in the office  $\overline{{}^{\circ}}$  of the undersigned from the date of hoisting / publication of the tenders along with the below listed documents/requirements for the purpose of issuance of bidding documents of each work separately during office hours upto 24-04-2017 upto 1.00 P.M. No bidding document will be provided without the ayment of cost of bidding document which shall be in the shape of pay order r in the shape of deposit receipt against each work.

The bids will be received back on 25-04-2017 upto 2.00 P.M. and will be opened on the same day at 3.00 P.M. in presence of Procurement Committee and the bidders or their authorized representatives who wish to be present on the occasion. If the orders remain unresponded or are not accepted then the ne will be issued and opened on the following dates:

Date of Submission & Opening
2nd = 12-05-2017 received upto 1:00 P.M. and opened on same day at 2:00 P.M.

Registration with Pakistan Engineering Council in the relevant category or above Details of eligibility criteria / conditions are attached / available with the idding documents

Documentary evidence of work of equivalent cost or above executed in last

3 years and Certificate of satisfactory completion showing date of start and completion from employer.

Completion from employer.

List of work and copy of letter of award of work / work orders of equivalent cost IV)

or above.

Pegistration with Income Tax Department (NTN copy) and Sindh Revenue Board, (Sales Tax Registration) and copy of CNIC.

Undertaking on stamp paper that the firm is not involved in any litigation, Departmental rift, abandoned or unnecessary delay in completion of any work in the Government Departments.

Unit The application shall accompany tender fee as shown against each for purchase of bidding documents.

Unit 2% Earnest Money shall be submissed in shape of call deposit issued from scheduled bank at the time of submission of bidding document in fevour of undersigned.

Ix) The bidder should be well versed with site conditions and should have completed at least 2 Nos, works under similar conditions (List to be provided with bid).

X) Affidavit to the effect that the firm has not been blacklisted previously by any

Affidavit to the effect that the firm has not been blacklisted previously by any executing agency.

Affidavit to the effect that all documents / particulars / Information furnished

are true and correct.

xii) Conditional Tenders will not be entartained.
xiii) Advertisement can be seen on Sinch Government website (www.Sindh.gov.pk) and SPPRA website.

xivi) Undertaking on slamp pager that the firm is not involved in any kind of illigation, departmental rift, abandoned or unrecessary delay in completion of any work in the Government as well as in private organizations.

xiv) in case Government announces any public holiday on scheduled dates, the tender will be submitted / opened on the next working day, as per usual schedule in accordance with Rule 41 (B) of SPPRA 2010.

EXECUTIVE ENGINEER, Provincial Buildings Division No. I nas Division No. I. Karachi.

Say No to Corruption - しょうしゅんじょうかった



## OFFICE OF THE EXECUTIVE ENGINEER **BUILDINGS DIVISION LARKANA**

INF-KRY No. 1769/17

Phone No. 074-9410421

No: TC/EE/455 of 2017

Larkano Dated: 03-04-2017

#### INVITING TENDERS 9月時[3]

Sealed tenders are invited from interested persons / suppliers / contractors / companies / pre-quadred firms on Standard Bidding Documents (SBD) for procurement of the following works as per SPPRA Rules 2010:

S. No.	Item of Work	Estimated Cost	05% Bid Security	Period	Tender	Remarks
	CIVIL WORKS	11/45/06	4	<b>用的</b> 表示。	Star	
1.	Renovation / Rehabilitation of Dargah Sono Khan Jatoi & Dargah Mashori Shareef Taluka Bakrani (Balance work).	14,300	715,000	18 Months	3,000	-
2.	Construction of Multi-purpose Block at Officers Club Larkana (Balance work).	7.500	375,000	18 Months	3,000	_
3.	Establishment of Park opposite DC Office Larkano & Revenue Component.	3.500	175,000	18 Months	3,000	F -
4.	Repair of D.D.O. Revenue Mukhtiarkar Office Dokri (Balance work).	1.800	90,000	18 Months	3,000	
5.	Repair of D.D.O. Revenue Mukhtiarkar Office Ratodero (Balance work).	1.500	75,000	18 Months	3,000	è :
6.	Constt: of Toilets / Water Tank & Walting Shed in various villages of District Larkano (a) iii, Village Massu Hub Taluka Larkano.	0.900	45,000	18 Months	3,000	
	ELECTRIC WORKS	· · · · · · · · · · · · · · · · · · ·	の場合には	<b>国际 电影</b>	A COLX	of the state of
7.	Renovation / Rehabilitation of Dargah Sono Khan Jatol & Dargah Mashori Shareef Taluka Bakrani (Electric work).	0.750	37,500	18 Months	750	
8.	Construction of Multi-purpose Block at Officers Club Larkana (Electric work).	0.700	35,000	18 Months	750	_
9.	Construction / Renovation of remaining work & Park of DC House Larkano (Electric work).	0.500	25,000	18 Months	750	1 -17
10.	Repair of D.D.O Revenue Mukhtiarkar Office Ratodero (Electric work).	0.400	15,000	12 Months	750	the methy
11.	Repair of D.D.O. Revenue Mukhtiarkar Office Dokrl (Electric work).	0.200	10,000	12 Months	750	14-
1.	TERMS & CONDITIONS 19. The proce	uring agency	reserves	the right to	reject all	or any his

#### TERMS & CONDITIONS

The blank tenders will be issued on payment of the prescribed tender's fee from the first date of hoisting / publication of the Notice Inviting Tenders on Authorities website / newspapers upto 19-04-2017, 01:00 p.m.

In case of un-reasonable below rate quoted by any bidder then the bidder should submit the rate analysis justifying the bidder will complete the work as per below rates along with the tender describing therein the existing market rates and labour / machinery charges on per daily basis. Without comprehensive / complete rate analysis the below rate quoted tender will not be entertained / considered.

Sealed Tenders will be received back on 20.04.2017 upto 01:00 P.M and will be opened on same date 20.04.2017, after one hour at 02:00 P.M. in the presence of intending contractors or their authorized representatives.

Unresponded/rejected tender will be re-issued from 21-04-2017 upto 08-05-2017, which will be received back on 09-05-2017 upto 01:00 P.M. and will be opened on same date 09.05.2017, after one hour at 2:00 P.M. respectively.

No conditional / telegraphic tender will be entertained.

day at the same time as mentioned above.

No tender without call deposit or received after specified date & time will be considered.

Bid should contain Least Cost Method (Single Stage - One Envelope). If the undersigned remains out of headquarters on the date of 8. opening of tenders, the same will be opened on the next working

The procuring agency reserves the right to reject all or any bid subject to the relevant provision of SPP Fules 2010.

Undertaking on stamp paper that the firm has never been blacklisted, any kind of libigation, departmental rift, abandoned or unnecessary delay in completion of any work in the Government 10. as well as in private organization

Agencies / Contractors must be registered with Sindh Revenue Board terms of Rule-46(1) (iii).
The bidder should possess relevant / required Electrical license in

case the Electrical works.

Registration with Income Tax Department (NTN Certificate) & copy of CNIC.

of CNIC.

Registration with Pakistan Engineering Council as (Code-CE09 & CE10), PEC Certificate renewed upto 2017, PEC is not required for the works below Rs. 4.000 (M).

Affidavit to the effect that all documents / perticulars / information

furnished are true and correct. List of machinery and equipment available with the firm with

documentary evidence. Certificate of bank showing credit worthiness along with bank

statement for the last three years. Conditional Tenders will not be entertained.

19. Bid Validity Period: 90 days.

INF-KRY No. 1757/17

EXECUTIVE ENGINEER BUILDINGS DIVISION, LARKANO

30	Dermatologist	
Ħ	Histopathologist:	V 10
12	Radiologist	v 1
13	Gynecologist	. 3
14	Surgeon	1
	Total	20
In	terested candidates having	domicile

inverses candidates having domicile applications along with detailed CV, att (PMDCA/HEC Registered), experience countries and two passport size photographs to clearly mentioning name of post on the

is eligible to apply for one post only).

Age relaxation is subject to approval of JIMS

Attractive market-based salary will be off

The appointment will not be considered

Decision of Competent Authority will not No TA/DA will be admissible for appearing Only shortisted candidates will be notified

Incomplete application and received after

## OFFICE OF THE EX AT TANDOAD

NO.XEN(EWD)/TAY/T.C/G-55/322 of

Sealed bids on standard bidding docum

M&R PROGRAMME (2015-17)

MAINTENANCE & REPAIR OF COLLE

S.M. College Tando Aliahyar

Govt: Intermediate College Nasarpur
MAINTENANCE & REPAIR OF HIGHE

GOHSS CHAMBER XI-XII CLASS

GOHSS BAHAR KHAN MIRJAT
MAINTENANCE & REPAIR OF HIGH /

GOBHS BUKERA SHARIF

GOBHS BUKERA SHARIF

GBHS DHINGANO BOZDAR 8 GBHS SULTAN ABAD

GGHS SULTAN ABAD

10 GBHS CHAMBER

GBHS SANJER CHANG 11

12 GBHSS MUHAMMAD SADIQUE MEMO

GGHS SHAHPUR RIZVI 13 MAINTENANCE & REPAIR OF MIDDLE

14 GBLSS KAMARO SHARIF

GBLSS LITTLE FARRIES 15

16 GBLLS MASOO BOZDAR

GBLLS RAWAT LEGHARI 17

GBLLS HAJI LAKHA DINO KORI 18

19 GGLSS MUHAMMAD SADIQUE MEMO MAINTENANCE & REPAIR OF PRIMAR

20 GGPS MAIN SINDHI TA YAR

21 GGPS UNER PARA T.A. YAR

22 GBPS MEMON MOHLA NASARPUR

23 GGPS BAHAR KHAN MIRJAT (MASQU

24 GGPS MAIN SINDHI CHAMBER

25 GBPS ALTAF ALI SHAH

26 GBPS LAL MUHAMMAD MUKRANI

27 GBPS DIN MUHAMMAD KATHIO

Bidding documents can be downloaded from SPPRA undersigned situated at Tando Adam Road near Gym during office house from the date of appearance of N on payment of tender les shown against such work Bid Security should be in shape of Call Deposit of ar

XEN Education Works Division Tando Allahyw to be Incomplete / conditional Bids and bid without a considered.

of bid cost additional penalty will be imposed along use he has to carry out the balance work at his own cost. Time for completion is 1-1/2 months or the closif Department GOS, whichever is earlier. The last date for issuance of bidding documents is 24 Bids is 25 04 2017 upto 2,00 pm and bids will be open of procurement committee and the bidders or their a XXXH education Works Tando Allarger. If some of the then the schedule will be as under.

Date of issuance of Tender

Date of receiving back and opening of landers (receiving upto 2.00 p.m. and opening at 3:00 PM)

The Procuring Authority reserves orghis to reject all caceptance of a bid, subject to the relevant provision 10 For further details please refer Bidding Documents.

Bidders qualification / Eligibity Ortenta.

Registration with Pakistan Engineering Council in view the bid costs. No. PEG Scense required for the

Daily Dawn 5/4/17