OFFICE OF THE EXCUTIVE ENGINEER *PROVINCIAL BUILDINGS DIVISION NO.II, KARACHI

SINDH SECRETARIAT 4-A, BARRACK NO.18, COURT ROAD KARACHI PH NO.99204972

NO:TC/G-55/PBD-II/2017-18/ 29/ Karachi, dated 23 . C4 2018

To,

The Manager (CB), Government of Sindh, Sindh Public Procurement Regulatory Authority, K A R A C H I.

SUBJECT: NIT NO. TC/G-55/PBD-II/2017-18/ 2510, DATED: 19-03-2018 SR. NO: 37412.

The Bid Evaluation report duly signed by 04 Members of Procurement committee along with original Comparative Statement, minutes of Bid opening meeting, Bidder Qualification / Technical Evaluation Report, Attendance Sheet etc, are submitted herewith for information please.

S. NO.	NAME OF WORKS.	AMOUNT.
1.	M/R to Sindh Secretariat No.II (Tughlaq House) Karachi (Renovation work in office of the labour & HRD situated at 2 nd Floor Tughlaq House Karachi.	Rs: 2889800/-
2	M/R to Sindh Secretariat No.II (Tughlaq House) Karachi (Electric work).	Rs: 1239500/-
3	M/R to Sindh Secretariat No.II (Tughlaq House) Karachi (Repair; & Renovation work in office of the Agriculture Supply & Prices Department.	Rs: 3684400/-
4	M/R to Sindh Secretariat No.III (Old K.D.A) Building Karachi (Renovation of Office of the Social Welfare Department).	Rs: 1072000/-
5	M/R to Sindh Secretariat Building No.VI (Finance Department) Karachi (Miscellaneous Work at Committee Room, Library, Kitchen & other Room).	Rs: 2021800/-
6	M/R to Sindh Secretariat No.6, (Finance Complex) Karachi. Renovation of D.S. (Admn:) D.S. Additional Secretary Resources & other offices.	Rs: 2019600/-
7	M/R to Central Prison Karachi (Replacement of RCC, Precast slab I/c: roof treatment in Different barracks.	Rs: 8146000/-
8	Neontal screening for congential Hypothy Roldism (CH) in Sindh at NICH Karachi (Civil & Water supply sanitary fitting) (ADP-850 of 20127-18).	Rs: 5029100/-
9	Strengthening of Sindh Services Hospital Karachi (External Electrification and shifting of Main Switch room & Fixing Main Panel Board at Masjid Side).	Rs: 1336600/-
10	Strengthening of Sindh Services Hospital Karachi (Internal Electrification of Masjid and shifting of Generator).	Rs: 2457700/-
11	M/R to Sindh Secretariat Building No:II (Tughlaq House) Karachi Coloring Painting Chemical Polish, French Polish P/F Wooden Tiles, Window Blinds in Secretary Education).	Rs: 2902900/-
12	M/R to Sindh Secretariat Building No:II (Tughlaq House) Karachi False ceiling, Coloring, Painting, French Polish, Chemical Polishing Corridor Ground Floor Home department.	Rs: 1281000/-
13	M/R to Sindh Secretariat No: II, (Tughlaq House) Karachi (Renovation work in office of the Additional Secretary Health Department 3 rd Floor (Rehan Baloch).	Rs: 3062100/-
14	Establishment of Vaccine Training Institute at Karachi (Plinth Protection, External Development Water supply & Sanitary Fitting, Over Head Tank Sui Gas) (ADP No.1432 of 2017-18).	Rs: 4596800/-
15	Construction of New Barracks 10 Nos each for 100 prisoners capacity at District Jail Malir Karachi (Construction of Inner compound Wall 12ft-0 height asround 1 Nos: Barrack) ADP NO: 916 of 2017-18).	Rs: 9301700/-
16	Strengtjhening & Improvement of Jinnah Post Graduate Medical Centre (JPMC) Karachi (water supply Line 6" dia for HSR & Miscelleanous works) (ADP No: 648 of 2017-18).	Rs: 11622500/-

#



M/R to sindh Secretariat No.6 (Finance Building) Karachi (Renovation of Auditorium, Kitchen, Bath Room @ 7th Floor).²

(ABDUL QADIR SHAIKH)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

Copy forwarded with complements to:-

- 1. The Secretary Works & Services Department, Government of Sindh, Karachi.
- 2. The Superintending Engineer, Provincial Buildings Circle. Karachi.

EXECUTIVE ENGINEER,Provincial Buildings Division No.II,
Karachi



*OFFICE OF THE EXECÚTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION NO.II, KARACHI

No.TC/G-55/PBD-II/2017-18/2510

Dated: 19-03-2018.

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON 10-04-2018.

A meeting of the procurement committee was held in the office of Executive Engineer, Provincial Buildings Division No.II, Karachi under the chairmanship of Executive Engineer.

2. The below mentioned member of committee attended the meeting to discuss the bids invited for the procurement of works vide Executive Engineer, Provincial Buildings Division No.II, Karachi letter No. TC/G-55/PBD-II/2017-18/2510 dated 19.03.2018 and subsequently hoisted on the website of Sindh Public Procurement Regularity Authority and Information Technology Department Government of Sindh.

Following attend the meeting:

 Mr. Muhammad Shahzad Khan, Divisional Accounts Officer Provincial Buildings Division No.II, Karachi

Member

2. Riaz Ali Bhutto
Executive Engineer
Minorities Affairs Department,
Karachi.

Member

During the course of meeting following discussion were made by the committee.

- i. The tender received on dated: 10-04-2018 at 1:00 PM were opened before the Procurement Committee in presence of representatives of participants.
- ii. The methods for bidding documents observed as single envelop.
- iii. The tender was opened on 10-04-2018 before the tender opening Committee.
- 4. The committee was informed that **16-**Nos bidders have purchased the bidding documents upto dated: 09.04.2018 and **16-**Nos have responded the bids and opened on 10-04-2018 upto 2:00 PM in the office of Executive Engineer, Provincial Buildings Division No.II, Karachi.
 - 5. During the opening of tender received, following status was found.

Sr. No.	Name of Firms	Raking in Term of Cost	Remarks
1	(i) M/S. Zeeshan Brothers.	1 st Lowest	Accepted
	(ii) M/S. S.M. Shoaib.	2 nd	Highest Rejected
	(iii) M/S. Qaim Enterprises.	3 rd	Highest Rejected
2	(i)M/S. Public Electric Store.	1 st Lowest	Accepted
	(ii) M/S. Sahar Enterprises.	2 nd	Highest Rejected
	(iii) M/S. Khalil Khan & Co:	3 rd	Highest Rejected
3	(i)M/S. Pace Group.	1 st Lowest	Accepted





	(ii) M/S. S.M. Shoaib.	2 nd	Highest Rejected
	(iii) M/S. Qaim Enterprises.	3 rd	Highest Rejected
4	(i)M/S. Hussain Enterprises	1 st Lowest	Accepted
	(ii) M/S. Joya Contractor	2 nd	Highest Rejected
	(iii) M/S. Sun shine Constt: Co.	3 rd	Highest Rejected
	(iv) M/S. Khalil Khan & Co.	NOT RETURN	TO THE TENDER BOX
5	(i)M/S. Joya Contractor.	1 st Lowest	Accepted
	(ii) M/S. Qaim Enterprises.	2 nd	Highest Rejected
	(iii) M/S. S.M. Shoaib.	3 rd	Highest Rejected
6	(i)M/S. B.M.H. Enterprises.	1 st Lowest	Accepted
	(ii) M/S. S.M. Shoaib.	2 nd	Highest Rejected
	(iii) M/S. Joya Contractor.	3 rd	Highest Rejected
7	(i)M/S. B.M.H. Enterprises.	1 st Lowest	Accepted
	(ii) M/S. Khalil Khan & Co:	2 nd	Highest Rejected
	(iii) M/S. S.M. Shoaib.	3 rd	Highest Rejected
8	(i)M/S. S.M. Shoaib.	1 st Lowest	Accepted
	(ii) M/S. B.M.H. Enterprises.	2 nd	Highest Rejected
	(iii) M/S. Anwar Ahmed Const: Co:	3 rd	Highest Rejected
9	(i)M/S. Abdul Rafay & Co.	1 st Lowest	Accepted
	(ii) M/S. Anwar Ahmed Constt: Co.	2 nd	Highest Rejected
•	(iii) M/S. Khalil Khan & Co.	3 rd	Highest Rejected
	(iv) M/S. Public Electric Store	NOT RETURN T	O THE TENDER BOX
10	(i)M/S. Sahar Enterprises.	1 st Lowest	Accepted
	(ii) M/S. Pakistan Civil & Electric Works.	2 nd	Highest Rejected
	(iii) M/S. Khalil Khan & Co:	3 rd	Highest Rejected
11	(i)M/S. Hussain Enterprises	1 st Lowest	Accepted
	(ii) M/S. Qaim Enterprises	2 nd	Highest Rejected
	(iii) M/S. Joya Contractor	3 rd	Highest Rejected
12	(i)M/S. SHAAF Enterprises.	1 st Lowest	Accepted
	(ii) M/S. Brother Business System.	2 nd	Highest Rejected
(4)	(iii) M/S. Khalil Khan & Co:.	3 rd	Highest Rejected
	(iv) M/S. S.M Shoaib	NOT RETURN	TO THE TENDER BOX
	(v) M/S. Sun Shine Constt: Co.	NOT RETURN	TO THE TENDER BOX
13	(i)M/S. Qaim Enterprises.	1 st Lowest	Accepted
	(ii) M/S. S.M. Shoaib.	2 nd	Highest Rejected
	(iii) M/S. Pakistan Civil & Electric Works.	3 rd	Highest Rejected
14	(i)M/S. Anwar Ahmed Constt: Co.	1 st Lowest	Accepted
	(ii) M/S. S.M Shoaib	2 nd	Highest Rejected
	(iii) M/S. Qaim Enterprises	3 rd	Highest Rejected
15	(i)M/S. Anwar Ahmed Constt: Co.	1 st Lowest	Accepted
	(ii) M/S. S.M Shoaib	2 nd	Highest Rejected
	(iii) M/S. Khalil Khan & Co.	3 rd	Highest Rejected
16	(i)M/S. Anwar Ahmed Constt: Co.	1 st Lowest	Accepted





	"(ii) M/S. S.M Shoaib	2 ^{fid}	Highest Rejected
	(iii) M/S. Pakistan Civil & Electric Works	3 rd	Highest Rejected
17	(i)M/S. Joya Contractor.	1 st Lowest	Accepted
	(ii) M/S. B.M.H. Enterprises.	2 nd	Highest Rejected
	(iii) M/S. S.M. Shoaib.	3 rd	Highest Rejected

6. The committee thoroughly scrutinized each case / tender document, by comparing earthematically and financially with sanctioned estimates / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

7. Recommendation

After due deliberation / scrutiny of each tender document by the committee, it was recommended that lowest evaluated responsive bidder may be awarded the respective tender.

8. Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned lowest responsive bidders accordingly.

(MUHAMMAD SHAHZAD KHAN) (MEMBER)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi. (RIAZ ALI BHUTTO)

with

(Member)
EXECUTIVE ENGINEER,
Minorities Affairs Department,
Karachi.

(ABDUL QADIR SHAIKH) (CHAIRMAN)

EXECUTIVE ENGINEER, Provincial Buildings Division No. II, Karachi.



OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION NO.II KARACHI

This office NIT.NO.TC/G-55/ 2510

Dated. 19-03-2018

SUBJECT: - ATTENDANCE SHEET.

Date of opening: 10-04-2018.

S.NO	Name of Firm	Signature
1.	M/S. Aniwer AR C mst Go	Faller
2.	M/s. Pare Group	Thisa
3.	M/S. BM H Exter Prose	M. Acyhau
4.	M/S. Shon Shine const	co A Zelle,
	M/S. 2 eeshow Brothers	- Level
6.	M/S. Khalil Kham Sco	Dy Ori
7.	M/S. 4/SHen' Enfishi Ins	All .
8.	M/S. SHaf Enter posises	Sundi
a a	M/S. 30 X9 Canter tel	
10.	M/S. A. Raly Saga	Ackorio.
11.	M/S. M/S Pakistan Cletcic Ecivil Woolc	w. 100)
12.	M/s. M/s S.m. Showie	Jon Que
13.	M/S.	aloff.
14.	Mrs. Public Elcolic Story	all

2		
1	. ,	
15.	M/S.	
16.	M/S.	
17.	M/S.	
18.	M/S.	
19.	M/S.	
20.	M/S.	

(MUHAMMAD SHAHZAD KHAN)
(Member)

(Member)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

(RIAZ ALL BHUTTO) (Member)

EXECUTIVE ENGINEER, Minorities Affairs Department, Karachi. (ABDUL QADIR SHAIKH)

(Chairman)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

BIDDERS QUALIFICATION REPORT. NIT NO. TC/G-55/ 2510 DATED 19-03-2018

_			_											-		_	-						_	\neg
	15.	14		13		12				1			10	09	00	00	07	06	05	04	03		02	01
DOCUMENT	TENDER FEE/COST OF BIDDING	RELEVANT EXPERIENCE.	INFORMATION ARE TRUE/ CORRECT.	NOT BLACK LISTED AND THE	AFFIDAVIT TO THE EFFECT THE FIRM IS	02% EARNEST MONEY	IN WORK	ABONDAND OR UN-NECESSARY DELAY	ALIGATION DEPARTMENT RIFT	THE FIRM IS NOT INVOLVED IN ANY	UNDERTAKING TO THE EFFECT THAT	YEARS.	TURN-OVER OF ATLEAST LAST THREE	S.R.B.	N.I.N	אודאו	ELECTRIC WORK VALID LICENSE.	REGISTRATION WITH P.E.C	NAME OF FIRM/BIDDER	METHOD OF PROCUREMENT	/NAME OF WORK/ITEM.	TENDER DESCRIPTION	TENDER REFERENCE	NAME OF PROCURING AGENCY
	DEPOSITED.	AVAILABLE			AVAILABLE	AVAILABLE.					AVAILABLE.		AVAILABLE.	AVAILABLE.	THE	AVAII ARI E	NOT REQUIRED.	NOT REQUIRED.	M/S. Zeeshan Brothers.	SINGLE STAGE.	situated at 2 nd Floor Tughlaq House Karachi.	M/R to Sindh Secretariat No.II (No. TC/G-55/PBD-II/2017-18/2510 DATED: 19-03-2018	EXECUTIVE ENGINEER, PROVIN
	DEPOSITED.	AVAILABLE	AWAII ADI E		AVAILABLE	AVAILABLE.					AVAILABLE.		AVAILABLE.	AVAILABLE.		AVAILABLE.	NOT REQUIRED.	NOT REQUIRED.	M/S. S.M. Shoaib.		se Karachi.	M/R to Sindh Secretariat No.II (Tughlaq House) Karachi (Renovation work in office of the labour & riverse	DATED: 19-03-2018	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI
	DEPOSITED.	בייס מייסיים	AVAII ARI E		AVAILABLE	AVAII ABI E	AVAII ARI E				AVAILABLE.	AVAII ABI E	AVAILABLE.	AVAILABLE.	AVIATI ADI D	AVAILABLE.	NOT REQUIRED.	NOT REQUIRED.	M/S. Qaim Enterprises.			work in office of the labour & rikb	1 : 65 - 6 the lebens & HDD	CHI.

(MUHAMMAD SHAHZAD KHAN)
(Member)

(Member)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

(RIAZ ALI BUUTTO)
(Member)

(Menther)
EXECUTIVE ENGINEER,
Minorities Affair Department
Karachi

(ABDUL QADIR SHAIKH)

(Chairman)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

BID EVALUATION REPORT
NIT No. TC/G-55/PBD-II/2017-18/ 2510, Dated: 19-03-2018. Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:		Provi	ncial Buildin	gs Division No. II.	, Karachi.	
2.	Tender Reference No.		No. T	C/G-55/PBI	D-II/2017-18/2510,	Dated: 19-03-	2018
3	Tender description / Name of work /	item.	(Ren	ovation work	ecretariat No.II ('k in office of the la House Karachi.		
4	Method of Procurement:		Single	e stage – one	envelope procedu	re.	7
5	Tender Published:		SPPR	A Sr.No. 37	412		
6	Total Bid documents Sold:				(03)		
7	Total Bids Received:				(03)		
8	Technical Bid Opening date: (if appl (Provide details in separate form)	icable)			Not applicab	ble	
9	No. of Bid technically qualified (if a	pplicable):			Not applicab	ole	
10	Bid (s) Rejected:						
11	Financial Bid Opening date				10-04-2018	3	
12	Bid Evaluation Report:	*	30.7				
Sr. No.	Name of Firm or Bidder	Cost off by the b		Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3		4	5	6	7
1	M/S. Zeeshan Brothers.	2,859,88	3/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2	M/S. S.M. Shoaib.	295799	2/-	2 nd		34	Highest
3	M/S. Qaim Enterprises.	298106	66/-	3 rd			Highest

(MUHAMMAD SHAHZAD KHAN) (Member) DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

(RIAZ ALI BHUTTO) (Member) EXECUTIVE ENGINEER,

Minorities Affair Department

Karachi.

(ABDUL QADIR SHAIKH)
(Chairman)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II, Karachi.

Name of Work:- M/R to Sindh Secretariat No.II (Tughlaq House) Karachi (Renovation work in office of the labour & HRD situated at 2nd Floor Tughlaq House Karachi.

Estimate Sanctioned Vied C.E. letter NO:30

Dated: 06.03.2018

Tender invited vied letter No. TC/G-55/PBD-II/2017-18/2510

Dated: 19-03-2018.

Date of Issue: 09-04-2018

Date of Opening: 10-04-2018

As per Sanctioned Estimate	stimate			Rate Quoted by the Bidders/Contractors.	Contractors.		
Description of Items.	Amount	M/S. Zeeshan Brothers.		M/S. S.M. Shoaib.		M/S. Qaim Enterprises.	
Cost of Civil Work		Cost of Civil Work		Cost of Civil Work		Cost of Civil Work	
Part "A"		Part "A"		Part "A"		Part "A"	
Schedule Item	547157/-	Schedule Item	547157/-	Schedule Item	547157/-	Schedule Item	547157/-
10% Above Except on sch	19984/-	9.80% Above Except on sch	19585/-	13% above on Sch: Item.	71130/-	14% above on Sch: Item.	76602/-
item No: 04, 05.		item No: 04, 05.					
15% above item No:4	8652/-	15% above item No.4.	8652/-		1		1
Total "A"	575793/-	Total "A"	575394/-	Total "A"	618287/-	Total "A"	623759/-
Non-Schedule Item	2287806/-	Non-Schedule Item	2284489/-	Non-Schedule Item	2339705/-	Non-Schedule Item	2357307/-
G. Total:-	2863599/-	G. Total:-	2859883/-	G. Total:-	2957992/-	G. Total:-	2981066/-
Say Rs:	2863600/-						

Non Schedule item Rs: 2284489/- found lowest, hence recommended for favor of necessary approval. The Rate Quoted by M/S. Zeeshan Brothers, Government Contractor, Cost of Civil Work Schedule item @ 9.80% Above Except sch: item No: 04, 05, 15% above item No.4. and

(MUHAMMAD SHARZAD KHAN)
(Member)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

(RIAZ ALI BHUTTO)
(Member)

EXECUTIVE ENGINEER,
Minorities Affair Department
Karachi.

(ABDUL QADIR SHAIKH)

(Chairman)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.II,
Karachi.

BIDD AS QUALIFICATION REPORT. NIT NO. TC/G-55/ 2510 DATED 19-03-2018

													Γ	
15.	14	13	12	11	10	09	80	07	06	05	94	03	02	01
TENDER FEE/COST OF BIDDING DOCUMENT	RELEVANT EXPERIENCE.	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/ CORRECT.	02% EARNEST MONEY	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-NECESSARY DELAY IN WORK	TURN-OVER OF ATLEAST LAST THREE YEARS.	S.R.B.	N.T.N	ELECTRIC WORK VALID LICENSE.	REGISTRATION WITH P.E.C	NAME OF FIRM/BIDDER	METHOD OF PROCUREMENT	TENDER DESCRIPTION /NAME OF WORK/ITEM.	TENDER REFERENCE	NAME OF PROCURING AGENCY
DEPOSITED.	AVAILABLE	AVAILABLE	AVAILABLE.	AVAILABLE.	AVAILABLE.	AVAILABLE.	AVAILABLE.	AVAILABLE.	NOT REQUIRED.	M/S. Public Electric Store.	SINGLE STAGE.	M/R to Sindh Secretariat No.II (Tughlaq House)	No. TC/G-55/PBD-II/2017-18/ 2510 DATED: 19-03-2018	EXECUTIVE ENGINEER, PROVI
DEPOSITED.	AVAILABLE	AVAILABLE	AVAILABLE.	AVAILABLE.	AVAILABLE.	AVAILABLE.	AVAILABLE.	AVAILABLE.	NOT REQUIRED.	M/S. Sahar Enterprises.		Tughlaq House) Karachi (Electric work).	0 DATED: 19-03-2018	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI
DEPOSITED.	AVAILABLE	AVAILABLE	AVAILABLE.	AVAILABLE.	AVAILABLE.	AVAILABLE.	AVAILABLE.	AVAILABLE.	NOT REQUIRED.	M/S. Khalil Khan & Co:				RCHI.

(MUHAMMAD SHAHZAD KHAN)
(Member)

(Member)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

(RIAZ AL/ BHUTTO)
(Member)
EXECUTIVE ENGINEER,

men

Minorities Affair Department

Karachi

(Chairman)
EER. EXEQUTIVE ENGINEER.

(Chairman)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

BID EVALUATION REPORT
NIT No. TC/G-55/PBD-II/2017-18/ 2510, Dated: 19-03-2018. Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:		Provi	ncial Buildin	gs Division No. II,	Karachi.	
2.	Tender Reference No.	- 1	No. T	C/G-55/PBD	D-II/2017-18/2510,	Dated: 19-03-	2018
3	Tender description / Name of work / i	tem.		to Sindh Setric work).	ecretariat No.II (Tughlaq Hous	se) Karachi
4	Method of Procurement:		Single	stage - one	envelope procedu	re.	
5	Tender Published:		SPPR	A Sr.No. 37	412		
6	Total Bid documents Sold:				(03)	=	
7	Total Bids Received:				(03)		
8	Technical Bid Opening date: (if applie (Provide details in separate form)	cable)			Not applicab	ole	
9	No. of Bid technically qualified (if ap	plicable):			Not applicab	ole	
10 .	Bid (s) Rejected:						
11	Financial Bid Opening date				10-04-2018	3	
12	Bid Evaluation Report:						
Sr. No.	Name of Firm or Bidder	Cost off by the b		Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3		4	5	6	7
1	M/S. Public Electric Store.	123877	17/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2	M/S. Sahar Enterprises.	125317	77/-	2 nd			Highest
3	M/S. Khalil Khan & Co:	126060	02/-	3 rd			Highest

(MUHAMMAD SHAHZAD KHAN) (Member)
DIVISIONAL ACCOUNTS OFFICER,

Provincial Buildings Division No. II,

(RIAZ ALI BHUTTO)

(Member)
EXECUTIVE ENGINEER, Minorities Affair Department Karachi.

(ABDUL QADIR SHAIKH)

(Chairman) EXEGUTIVE ENGINEER, Provincial Buildings Division No. II, Karachi.

Name of Work:- M/R to Sindh Secretariat No.II (Tughlaq House) Karachi (Electric work).

Estimate Sanctioned Vied C.E. letter NO: 2630.

Tender invited vied letter No. TC/G-55/PBD-II/2017-18/2510

Date of Issue: 09-04-2018

Dated: 24.01.2018.

Dated: 19-03-2018.

Date of Opening: 10-04-2018

As per Sanctioned Estimate	Stimate			Rate Quoted by the Bidders/Contractors.	Contractors.		
Description of Items.	Amount	M/S. Public Electric Store.		M/S. Sahar Enterprises.		M/S. Khalil Khan & Co:	
Cost of Electric Work		Cost of Electric Work		Cost of Electric Work		Cost of Electric Work	
Part "A"		Part "A"		Part "A"		Part "A"	
Schedule Item	527172/-	Schedule Item	527172/-	Schedule Item	527172/-	Schedule Item	527172/-
10% Above on sch item.	52717/-	10% Above on sch item.	52717/-	12% Above on sch item.	63260/-	13% Above on sch item.	68532/-
Total "A"	579889/-	Total "A"	579889/-	Total "A"	590432/-	Total "A"	595704/-
Non-Schedule Item	659622/-	Non-Schedule Item	658888/-	Non-Schedule Item	662745/-	Non-Schedule Item	664898/-
G. Total:-	1239511/-	G. Total:-	1238777/-	G. Total:-	1253177/-	G. Total:-	1260602/
Say Rs:	1239500/-						

hence recommended for favor of necessary approval. The Rate Quoted by M/S. Public Electric Store, Government Contractor, Cost of Electric Work Schedule item @ 10% Above on sch: item and Non Schedule item Rs: 658888/- found lowest,

(MUHAMMAD SHAHZAD KHAN)

(Member)
DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

> (RIAZ ALT BHUTTO) (Member)

Minorities Affair Department EXECUTIVE ENGINEER, Karachi.

(ABDUL QADIR SHAIKH)

Provincial Buildings Division No.II, (Chairman) EXE∯UTIVE ENGINEER, Karachi.

NIT NO. TC/G-55/ 2510 DATED 19-03-2018 BIDDERS QUALIFICAL ON REPORT.

	15.	14			13	v	12			0	=			10	09	80	200	07	8	05	04	03		02	01
DOCUMENT	TENDER FEE/COST OF BIDDING		RELEVANT EXPERIENCE.	INFORMATION ARE TRUE/ CORRECT.	NOT BLACK LISTED AND THE	AFFIDAVIT TO THE EFFECT THE FIRM IS	02% EARNEST MONEY	IN WORK	ABONDAND OR UN-NECESSARY DELAY	ALIGATION DEPARTMENT RIFT	THE FIRM IS NOT INVOLVED IN ANY	UNDERTAKING TO THE EFFECT THAT	YEARS.	TURN-OVER OF ATLEAST LAST THREE	S.R.B.	N.I.N	NITAI	FI FCTRIC WORK VALID LICENSE.	REGISTRATION WITH P.E.C	NAME OF FIRM/BIDDER	METHOD OF PROCUREMENT	/NAME OF WORK/ITEM.	TENDER DESCRIPTION	TENDER REFERENCE	NAME OF PROCURING AGENCY
	DEPOSITED.		AVAILABLE			AVAILABLE	AVAILABLE.					AVAILABLE.		AVAILABLE.	AVAILABLE.	THE TANKE AND DEC.	AVAILABLE.	NOT REQUIRED.	NOT REQUIRED.	M/S. Hussain Enterprises	SINGLE STAGE.	Department).	M/R to Sindh Secretariat No.III	No. TC/G-55/PBD-II/2017-18/ 2510 DATED: 19-03-2018	EXECUTIVE ENGINEER, PROVIN
	DEPOSITED.		AVAILABLE	TOTAL PROPERTY.		AVAILABLE	AVAILABLE.	AVIATI ABI E				AVAILABLE.		AVAILABLE.	AVAILABLE.	ATT AND TO	AVAILABLE.	NOT REQUIRED.	NOT REQUIRED.	M/S. Joya Contractor			M/R to Sindh Secretariat No.III (Old K.D.A) Building Karaciii (Kellovation of Ottice of the Section Western	DATED: 19-03-2018	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI
	סנו סטוונט.	DEPOSITED	A A CITCUTT	AVAII ARI E		AVAILABLE	AVAII ARI E	AVAII ARI E				A VAILABLE.	AVIAII ADI E	AVAILABLE.	A VALLABLE.	AVAII ARI E	AVAILABLE.	NOT REQUIRED.	NOT REQUIRED.	M/S. Sun sillle Collsu. Co.	Mis Sometime Const. Co		allon of Office of the Social worth	tion of Office of the Social Welfare	CHI.

(MUHAMMAD SHAHZAD KHAN)
(Member)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

(RIAZ ALEBHUTTO)

Minorities Affair Department (Member)
EXECUTIVE ENGINEER, Karachi

(ABDUL QADIR SHAIKH)

(Chairman)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

BID EVALUATION REPORT
NIT No. TC/G-55/PBD-II/2017-18/ 2510, Dated: 19-03-2018. Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:	×	Provi	ncial Buildin	gs Division No. II	, Karachi.	1
2.	Tender Reference No.		No. T	C/G-55/PBD	D-II/2017-18/2510,	Dated: 19-03-	2018
3	Tender description / Name of work /	item.	Karao		Secretariat No.III ation of Office		
4	Method of Procurement:		Single	e stage – one	envelope procedu	re.	
5	Tender Published:		SPPR	A Sr.No. 37	412		
6	Total Bid documents Sold:				(04)	,	
7	Total Bids Received:				(03)		
8	Technical Bid Opening date: (if appl (Provide details in separate form)	icable)			Not applicat	ble	
9	No. of Bid technically qualified (if a	pplicable):			Not applicat	ole	
10	Bid (s) Rejected:						
11	Financial Bid Opening date	,			10-04-2018	3	,
12	Bid Evaluation Report:						
Sr. No.	Name of Firm or Bidder	Cost off by the b		Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3		4	5	6	7
1	M/S. Hussain Enterprises	107131	1/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2	M/S. Joya Contractor	109933	34/-	2 nd			Highest
3	M/S. Sun shine Constt: Co.	113723	36/-	3 rd			Highest
4	M/S. Khalil Khan & Co.	NOT R	ETUR	N TO TH	E TENDER BO	X	

(MUHAMMAD SHAHZAD KHAN)

(Member)
DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

(RIAZ AEI BHUTTO)

(Member)
EXECUTIVE ENGINEER, Minorities Affair Department Karachi.

(ABDUL QADIR SHAIKH)
(Chairman)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II, Karachi.

Estimate Sanctioned Vied C.E. letter NO: 2602/A

Tender invited vied letter No. TC/G-55/PBD-II/2017-18/2510

Date of Issue: 09-04-2018

Dated: 19.01.2018 Dated: 19-03-2018.

Date of Opening: 10-04-2018

As per Sanctioned Estimate	Estimate			Rate Que	ited by the Bi	Rate Quoted by the Bidders/Contractors.	
Description of Items.	Amount	M/S. Hussain Enterprises	es	M/S. Joya Contractor		M/S. Sun shine Constt: Co	t: (
Cost of Civil Work		Cost of Civil Work		Cost of Civil Work		Cost of Civil Work	
Part "A"		Part "A"		Part "A"		Part "A"	
Schedule Item	60255/-	Schedule Item	60255/-	Schedule Item	60255/-	Schedule Item	
10% Above Except on	4979/-	8.25% Above Except	4971/-	10% Above Except on	6026/-	20% Above Except on	
sch item No: 05.		on sch item		sch item		sch item	-
Total "A"	65234/-	Total "A"	65226/-	Total "A"	66281/-	Total "A"	
Cost of Electric		Cost of Electric		Cost of Electric		Cost of Electric	
Work		Work		Work		Work	
Part "B"		Part "B"		Part "B"		Part "B"	
Schedule Item	27090/-	Schedule Item	27090/-	Schedule Item	27090/-	Schedule Item	
10% Above on sch	2709/-	9.95% Above on sch	2695/-	12% Above on sch	3251/-	20% Above on sch	
item		item		item		item	
Total "B"	29799/-	Total "B"	29785/-	Total "B"	30341/-	Total "B"	
Non-Schedule Item	976970/-	Non-Schedule Item	976300/-	Non-Schedule Item	1002712/-	Non-Schedule Item	
G. Total:-	1072003/-	G. Total:-	1071311/-	G. Total:-	1099334/-	G. Total:-	
Say Rs:	1072000/-	Say Rs:	1071300/-				

and Non Schedule item Rs: 976300/- found lowest, hence recommended for favor of necessary/approval. The Rate Quoted by M/S. Hussain Enterprises, Government Contractor, Cost of Civil Work Schedule item @ 8.25% Above on sch: item, Electric Work Schedule item @ 9.95% Above,

(MUHAMMAD SHAHZAD KHAN)

(Member)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

(RIAZ ALI BHUTTO) (Member)

EXECUTIVE ENGINEER,
Minorities Affair Department

Karachi.

(ABDUL QADIR SHAIKH) (Chairman)

EXECUTIVE ENGINEER,
Provincial Buildings Division No.II,
Karachi.

04

BI DERS QUALIFICATION REPORT. NIT NO. TC/G-55/ 2510 DATED 19-03-2018

15.	14	13	12	111	10	09	08	07	06	05	04	03		02	01
TENDER FEE/COST OF BIDDING DOCUMENT	RELEVANT EXPERIENCE.	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/ CORRECT.	-	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-NECESSARY DELAY IN WORK	TURN-OVER OF ATLEAST LAST THREE YEARS.	S.R.B.	N.T.N	ELECTRIC WORK VALID LICENSE.	REGISTRATION WITH P.E.C	NAME OF FIRM/BIDDER	METHOD OF PROCUREMENT	/NAME OF WORK/ITEM.	TENDER DESCRIPTION	TENDER REFERENCE	NAME OF PROCURING AGENCY
DEPOSITED.	AVAILABLE	AVAILABLE	AVAILABLE.	AVAILABLE.	AVAILABLE.	AVAILABLE.	AVAILABLE.	NOT REQUIRED.	NOT REQUIRED.	M/S. Joya Contractor.	SINGLE STAGE.	Room, Library, Kitchen & other Room).	M/R to Sindh Secretariat Buildii	No. TC/G-55/PBD-II/2017-18/ 2510 DATED: 19-03-2018	EXECUTIVE ENGINEER, PROVID
DEPOSITED.	AVAILABLE	AVAILABLE	AVAILABLE.	AVAILABLE.	AVAILABLE.	AVAILABLE.	AVAILABLE.	NOT REQUIRED.	NOT REQUIRED.	M/S. Qaim Enterprises.		Room).	M/R to Sindh Secretariat Building No.VI (Finance Department) Karachi (Miscellaneous Work at Committee	DATED: 19-03-2018	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI
DEPOSITED.	AVAILABLE	AVAILABLE	AVAILABLE.	AVAILABLE.	AVAILABLE.	AVAILABLE.	AVAILABLE.	NOT REQUIRED.	NOT REQUIRED.	M/S. S.M. Shoaib.			i (Miscellaneous Work at Committee		RCHI.

(MUHAMMAD SHAHZAD KHAN)

(Member)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

(RIAZ ALÍ BHUTTO)

Annah.

(Member)
EXECUTIVE ENGINEER,
Minorities Affair Department
Karachi

NINEER EX

(ABDUL QADIK SHAIKH)
(Chairman)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-II/2017-18/2510, Dated: 19-03-2018. Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:		Provi	ncial Buildin	gs Division No. II,	Karachi.	-
2.	Tender Reference No.		No. T	C/G-55/PBD	D-II/2017-18/2510,	Dated: 19-03-	2018
3	Tender description / Name of work / i	tem.	Depar	rtment) Kar	Secretariat Burachi (Miscellaneo Litchen & other Ro	ous Work at	
4	Method of Procurement:		Single	e stage – one	envelope procedu	re.	
5	Tender Published:		SPPR	A Sr.No. 37	412		
6	Total Bid documents Sold:				(03)		-
7	Total Bids Received:				(03)	1	
8	Technical Bid Opening date: (if applie (Provide details in separate form)	cable)			Not applicab	ole	
9	No. of Bid technically qualified (if ap	plicable):			Not applicab	ole	2
10	Bid (s) Rejected:						
11	Financial Bid Opening date			-	10-04-2018	3	-
12	Bid Evaluation Report:						
Sr. No.	Name of Firm or Bidder	Cost off by the b		Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	4	5	6	7
1	M/S. Joya Contractor.	201703	5/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2	M/S. Qaim Enterprises.	204597	/3/-	2 nd			Highest
3	M/S. S.M. Shoaib.	206296	7/-	3 rd			Highest

(MUHAMMAD SHAHZAD KHAN)

(Member)
DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

(RIAZ ALI BHUTTO) (Member)
EXECUTIVE ENGINEER,

Minorities Affair Department Karachi.

(ABDUL QADIR SHAIKH)
(Chairman)
EXEGUTIVE ENGINEER,
Provincial Buildings Division No. II, Karachi.

Name of Work:- M/R to Sindh Secretariat Building No.VI (Finance Department) Karachi (Miscellaneous Work at Committee Room, Library, Kitchen & other Room).

Estimate Sanctioned Vied C.E. letter NO: 2597

Dated: 19.01.2018.

Tender invited vied letter No. TC/G-55/PBD-II/2017-18/2510

Date of Issue: 09-04-2018

Date of Opening: 10-04-2018 Dated: 19-03-2018.

As per Sanctioned Estimate	stimate			Rate Quoted by the Bidders/Contractors	Contractors.		
Description of Items.	Amount	M/S. Joya Contractor.		M/S. Qaim Enterprises.		M/S. S.M. Shoaib.	
Cost of Civil Work		Cost of Civil Work		Cost of Civil Work		Cost of Civil Work	
Part "A"		Part "A"		Part "A"		Part "A"	
Schedule Item	269688/-	Schedule Item	269688/-	Schedule Item	269688/-	Schedule Item	269688/-
10% Above on sch item.	26969/-	9.80% Above on sch item.	26429/-	13% Above on sch item.	35059/-	16% Above on sch item.	43150/-
Total "A"	296657/-	Total "A"	296117/-	Total "A"	304747/-	Total "A"	312838/-
Non-Schedule Item	1725152/-	Non-Schedule Item	1720918/-	Non-Schedule Item	1741226/-	Non-Schedule Item	1750129/-
G. Total:-	2021809/-	G. Total:-	2017035/-	G. Total:-	2045973/-	G. Total:-	2062967/-
Say Rs:	2021800/-						

hence recommended for favor of necessary approval. The Rate Quoted by M/S. Joya Contractor, Government Contractor, Cost of Civil Work Schedule item @ 9.80% Above on sch: item and Non Schedule item Rs: 1720918 /- found lowest,

(MUHAMMAD SHAHZAD KHAN) (Member)

DIVISIONAL ACCOUNTS OFFICER. Provincial Buildings Division No. II,

Karachi.

(RIAZ ALI BHUTTO) (Member)

Minorities Affair Department EXECUTIVE ENGINEER,

Karachi.

(ABDUL QADIR SHAIKH)

Provincial Buildings Division No.II, (Chairman)
EXEQUTIVE ENGINEER, Karachi.

BIDDERS QUALIFICA' JON REPORT. NIT NO. TC/G-55/ 2510 DATED 19-03-2018

1					
	01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILD	NCIAL BUILDINGS DIVISION NO.II, KARCHI	CHI.
	02	TENDER REFERENCE	No. TC/G-55/PBD-II/2017-18/ 2510 DATED: 19-03-2018	DATED: 19-03-2018	
		TENDER DESCRIPTION	M/R to Sindh Secretariat No.6,	M/R to Sindh Secretariat No.6, (Finance Complex) Karachi. Renovation of D.S. (Admn:) D.S. Additional	n of D.S. (Admn:) D.S. Additional
	03	/NAME OF WORK/ITEM.	Secretary Resources & other offices	ces.	
	04	METHOD OF PROCUREMENT	SINGLE STAGE.		
	05	NAME OF FIRM/BIDDER	M/S. B.M.H. Enterprises.	M/S. S.M. Shoaib.	M/S. Joya Contractor.
_	06	REGISTRATION WITH P.E.C	NOT REQUIRED.	NOT REQUIRED.	NOT REQUIRED.
	07	ELECTRIC WORK VALID LICENSE.	NOT REQUIRED.	NOT REQUIRED.	NOT REQUIRED.
	08	N.T.N	AVAILABLE.	AVAILABLE.	AVAILABLE.
	09	S.R.B.	AVAILABLE.	AVAILABLE.	AVAILABLE.
	10	TURN-OVER OF ATLEAST LAST THREE YEARS.	AVAILABLE.	AVAILABLE.	AVAILABLE.
	=	UNDERTAKING TO THE EFFECT THAT	AVAILABLE.	AVAILABLE.	AVAILABLE.
	Ξ	THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-NECESSARY DELAY			
	12	IN WORK 02% EARNEST MONEY	AVAILABLE.	AVAILABLE.	AVAILABLE.
	3	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE	AVAILABLE	AVAILABLE	AVAILABLE
	15	0			
	14	RELEVANT EXPERIENCE.	AVAILABLE	AVAILABLE	AVAILABLE
	15.	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.	DEPOSITED.	DEPOSITED.

(MUHAMMAD SHAHZAD KHAN)
(Member)
DIVISIONAL ACCOUNTS OFFICER,

DIVISIONAL ACCOUNTS OFFICER Provincial Buildings Division No. II, Karachi.

(RIAZ ALI BHUTTO)
(Member)
EXECUTIVE ENGINEER,

meth

Minorities Affair Department

Karachi

(ABDUL QADIR SHAIKH)
(Chairman)
(Chairman)
(Chairman)

(Chairman)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

6.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-II/2017-18/2510, Dated: 19-03-2018. Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:		Provin	ncial Buildin	gs Division No. II,	, Karachi.	=
2.	Tender Reference No.		No. T	C/G-55/PBD	D-II/2017-18/2510,	Dated: 19-03-	2018
3 .	Tender description / Name of work / i	tem.	Karac	hi. Renova	Secretariat No. ation of D.S. (Acces & other office	Admn:) D.S.	
4	Method of Procurement:		Single	stage - one	envelope procedu	re.	
5	Tender Published:		SPPR	A Sr.No. 37	412		
6	Total Bid documents Sold:				(03)		
7	Total Bids Received:				(03)		
8	Technical Bid Opening date: (if applie (Provide details in separate form)	cable)			Not applicat	ole .	
9	No. of Bid technically qualified (if ap	plicable):			Not applicat	ole	
10	Bid (s) Rejected:						
11	Financial Bid Opening date				10-04-2013	3	
12	Bid Evaluation Report:			l a			
Sr. No.	Name of Firm or Bidder	Cost off by the b		Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3		4	5	6	7
1	M/S. B.M.H. Enterprises.	201738	0/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2	M/S. S.M. Shoaib.	205262	22/-	2 nd			Highest
3	M/S. Joya Contractor.	207457	71/-	3 rd			Highest

(MUHAMMAD SHAHZAD KHAN)

(Member)
DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

(RIAZ ALI BHUTTO) (Member)

EXECUTIVE ENGINEER, Minorities Affair Department Karachi.

(ABDUL QADIR SHAIKH)
(Chairman)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II, Karachi.

Name of Work:- M/R to Sindh Secretariat No.6, (Finance Complex) Karachi. Renovation of D.S. (Admn:) D.S. Additional Secretary Resources & other offices.

Estimate Sanctioned Vied C.E. letter NO: 2442/A

Dated: 25.01.2018.

Tender invited vied letter No. TC/G-55/PBD-II/2017-18/2510

Dated: 19-03-2018.

Date of Issue: 09-04-2018

Date of Opening: 10-04-2018

As per Sanctioned Estimate	stimate			Rate Quoted by the Bidders/Contractors	Contractors.		
Description of Items.	Amount	M/S. B.M.H. Enterprises.		M/S. S.M. Shoaib.		M/S. Joya Contractor.	
Cost of Civil Work		Cost of Civil Work		Cost of Civil Work		Cost of Civil Work	
Part "A"		Part "A"		Part "A"		Part "A"	
Schedule Item	124885/-	Schedule Item	124885/-	Schedule Item	124885/-	Schedule Item	124885/
10% Above on sch item.	12489/-	9.95% Above on sch item	12426/-	12% Above on sch item	14986/-	12% Above on sch item	14986/-
Total "A"	137374/-	Total "A"	137311/-	Total "A"	139871/-	Total "A"	139871/-
Non-Schedule Item	1882269/-	Non-Schedule Item	1880069/-	Non-Schedule Item	1912751/-	Non-Schedule Item	1934700/
G. Total:-	2019643/-	G. Total:-	2017380/-	G. Total:-	2052622/-	G. Total:-	2074571/
Say Rs:	2019600/-						

found lowest, hence recommended for favor of necessary approval. The Rate Quoted by M/S. B.M.H. Enterprises, Government Contractor, Cost of Civil Work Schedule item @ 9.95% Above on sch: item and Non Schedule item Rs: 1880069/-

(MUHAMMAD\SHAHZAD KHAN)

(Member)
DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

> (RIAZ ALIBHUTTO) (Member)

Minorities Affair Department

EXECUTIVE ENGINEER, Karachi.

(ABDUL QADIR SHAIKH)

(Chairman)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.II, Karachi.

NIT NO. TC/G-55/ 2510 DATED 19-03-2018 DDERS QUALIFICATIO REPORT.

DEPOSITED.
AVAILABLE
AVAILABLE
AVAILABLE.
NOT REQUIRED.
AVAILABLE.
M/S. Khalil Khan & Co:
M/R to Central Prison Karachi (Replacement of RCC, Precast slab I/c: roof treatment in Different barracks
No. TC/G-55/PBD-II/2017-18/ 2510 DATED: 19-03-2018
EXECUTIVE ENGINEER, INOVINCIAL BUILDINGS DIVISION NO.11, NANCIII.

(MUHAMMAD SHAHZAD KHAN)
(Member)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II, Karachi.

(RIAZ ALI BHUTTO)

Minorities Affair Department (Member)
EXECUTIVE ENGINEER, Karachi

> (ABDUL QADIR SHAIKH) (Chairman)

EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,

Karachi.

BID EVALUATION REPORT
NIT No. TC/G-55/PBD-II/2017-18/ 2510, Dated: 19-03-2018. Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:		Provin	ncial Buildin	gs Division No. II,	Karachi.	
2.	Tender Reference No.		No. T	C/G-55/PBD	D-II/2017-18/2510,	Dated: 19-03-	2018
3	Tender description / Name of work / i	tem.			Prison Karachi oof treatment in l		
4	Method of Procurement:		Single	stage – one	envelope procedu	re.	
5	Tender Published:		SPPR	A Sr.No. 37	412		
6	Total Bid documents Sold:				(03)	н	
7	Total Bids Received:	я			(03)		
8	Technical Bid Opening date: (if applie (Provide details in separate form)	cable)			Not applicat	ole	,
9	No. of Bid technically qualified (if ap	plicable):			Not applicab	ole	
10	Bid (s) Rejected:						
11	Financial Bid Opening date				10-04-2018	3	
12	Bid Evaluation Report:					,	
Sr. No.	Name of Firm or Bidder	Cost off by the b		Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1 .	2	3		4	5	6	7
1	M/S. B.M.H. Enterprises.	813939	07/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2	M/S. Khalil Khan & Co:	824257	72/-	2 nd			Highest
3	M/S. S.M. Shoaib.	830985	52/-	3 rd		,	Highest

(MUHAMMAD SHAHZAD KHAN)

(Member)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II, Karachi.

(RIAZ ALI BHUTTO) (Member)

EXECUTIVE ENGINEER, Minorities Affair Department Karachi.

(ABDUL QADIR SHAIKH)

(Chairman) EXECUTIVE ENGINEER,
Provincia Buildings Division No. II,

Karachi.

Name of Work:- M/R to Central Prison Karachi (Replacement of RCC, Precast slab I/c: roof treatment in Different barracks.

Estimate Sanctioned Vied C.E. letter NO:

Tender invited vied letter No. TC/G-55/PBD-II/2017-18/2510

Date of Issue: 09-04-2018

Dated:

Dated: 19-03-2018.

Date of Opening: 10-04-2018

As per Sanctioned Estimate	stimate			Rate Quoted by the Bidders/Contractors	ontractors.		
Description of Items.	Amount	M/S. B.M.H. Enterprises.		M/S. Khalil Khan & Co:		M/S. S.M. Shoaib.	
Cost of Civil Work Part		Cost of Civil Work		Cost of Civil Work		Cost of Civil Work Part	
"A"		Part "A"		Part "A"		"A"	
Schedule Item	2484927/-	Schedule Item	2484927/-	Schedule Item	2484927/-	Schedule Item	2484927/
10% Above on sch item.	248493/-	9.9% Above on sch item.	246007/-	12% Above on sch item.	298191/-	12.5% Above on sch item.	310615/
Total "A"	2733421/-	Total "A"	2730934/-	Total "A"	2783118/-	Total "A"	2795542/
Non-Schedule Item	5412556/-	Non-Schedule Item	5408463/-	Non-Schedule Item	5459454/-	Non-Schedule Item	5514310/
G. Total:-	8145977/-	G. Total:-	8139397/-	G. Total:-	8242572/-	G. Total:-	8309852/
Say Rs:							

hence recommended for favor of necessary approval. The Rate Quoted by M/S. B.M.H. Enterprises, Government Contractor, Cost of Civil Work Schedule item @ 9.9%Above on sch: item, and Non Schedule item Rs: 5408463/- found lowest,

(MUHAMMAD SHAHZAD KHAN) (Member)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

(RIAZ AĽI BHUTTO)

Minorities Affair Department EXECUTIVE ENGINEER, (Member)

Karachi.

(ABDUL QAMIR SHAIKH)

(Chairman)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.II, Karachi.

NIT NO. TC/G-55/ 2510 DATED 19-03-2018 BIDDERS QU **LIFICATION REPORT.**

		Г	_						_				_		_	
15.	14	13	12	=		10	09	80	07	06	05	04	03		02	01
TENDER FEE/COST OF BIDDING DOCUMENT	RELEVANT EXPERIENCE.	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/ CORRECT.	02% EARNEST MONEY		UNDERTAKING TO THE EFFECT THAT	TURN-OVER OF ATLEAST LAST THREE YEARS.	S.R.B.	N.T.N	ELECTRIC WORK VALID LICENSE.	REGISTRATION WITH P.E.C	NAME OF FIRM/BIDDER	METHOD OF PROCUREMENT	/NAME OF WORK/ITEM.	TENDER DESCRIPTION	TENDER REFERENCE	NAME OF PROCURING AGENCY
DEPOSITED.	AVAILABLE	AVAILABLE	AVAILABLE.		AVAILABLE.	AVAILABLE.	AVAILABLE.	AVAILABLE.	NOT REQUIRED.	AVAILABLE.	M/S. S.M. Shoaib.	SINGLE STAGE.	sanitary fitting) (ADP-850 of 20127-18).	Neontal screening for congentia	No. TC/G-55/PBD-II/2017-18/ 2510 DATED: 19-03-2018	EXECUTIVE ENGINEER, PROVINCIAL BUILDI
DEPOSITED.	AVAILABLE	AVAILABLE	AVAILABLE.		AVAILABLE.	AVAILABLE.	AVAILABLE.	AVAILABLE.	NOT REQUIRED.	AVAILABLE.	M/S. B.M.H. Enterprises.		127-18).	Neontal screening for congential Hypothy Roldism (CH) in Sindh at NICH Karachi (Civil & Water supply) DATED: 19-03-2018	NCIAL BUILDINGS DIVISION NO.II, KARCHI
DEPOSITED.	AVAILABLE	AVAILABLE	AVAILABLE.		AVAILABLE.	AVAILABLE.	AVAILABLE.	AVAILABLE.	NOT REQUIRED.	AVAILABLE.	M/S. Anwar Ahmed Const: Co:		,	IICH Karachi (Civil & Water supply		RCHI.

(MUHAMMAD SHAHZAD KHAN)
(Member)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II, Karachi.

(RIAZ AL BHUTTO)

Minorities Affair Department (Member)
EXECUTIVE ENGINEER, Karachi

(ABDUL QADÍR SHAIKH)

Provincial Buildings Division No. II, (Chairman)
EXEQUTIVE ENGINEER, Karachi.

BID EVALUATION REPORT
NIT No. TC/G-55/PBD-II/2017-18/ 2510, Dated: 19-03-2018. Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:		Provi	ncial Buildin	gs Division No. II	, Karachi.	
2.	Tender Reference No.		No. T	C/G-55/PBD	D-II/2017-18/2510,	Dated: 19-03-	-2018
3 .	Tender description / Name of work /	item.	Sindl	at NICH	g for congential F Karachi (Civil & 0 of 20127-18).		
4	Method of Procurement:				envelope procedu	re.	
5	Tender Published:		SPPR	A Sr.No. 37	412		
6	Total Bid documents Sold:	1 8			(03)		
7	Total Bids Received:				(03)		
8	Technical Bid Opening date: (if application (Provide details in separate form)	icable)			Not applicab		
9	No. of Bid technically qualified (if ap	oplicable):			Not applicab	ole	
10	Bid (s) Rejected:						¥
11	Financial Bid Opening date				10-04-2018	3	
12	Bid Evaluation Report:						
Sr. No.	Name of Firm or Bidder	Cost off by the b		Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3		4	5	6	7
1	M/S. S.M. Shoaib.	502566	66/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2	M/S. B.M.H. Enterprises.	553812	28/-	2 nd			Highest
3	M/S. Anwar Ahmed Const: Co:	587031	16/-	3 rd			Highest

(MUHAMMAD SHAHZAD KHAN)
(Member)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Building by the state of the state o Karachi.

(RIAZ ALI BHUTTO)

(Member)
EXECUTIVE ENGINEER, Minorities Affair Department Karachi.

(ABDUL QADIR SHAIKH)
(Chairman)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,

Karachi.

08

Name of Work: Neontal screening for congential Hypothy Roldism (CH) in Sindh at NICH Karachi (Civil & Water supply sanitary fitting) (ADP-850 of 20127-18).

Estimate Sanctioned Vied C.E. letter NO:

Dated:

Tender invited vied letter No. TC/G-55/PBD-II/2017-18/2510

Dated: 19-03-2018.

Date of Issue: 09-04-2018

Date of Opening: 10-04-2018

As per Sanctioned Estimate	stimate			Rate Quoted by the Bidders/Contractors	ontractors.		
Description of Items.	Amount	M/S. S.M. Shoaib.		M/S. B.M.H. Enterprises.		M/S. Anwar Ahmed Const: Co:	Co:
Cost of Civil Work		Cost of Civil Work		Cost of Civil Work		Cost of Civil Work	
Part "A"		Part "A"		Part "A"		Part "A"	
Non Schedule Item	4843597/-	Non Schedule Item	4841026/-	Non Schedule Item	5346040/-	Non Schedule Item	56/35/1/-
Cost of W/S&S/F Work		Cost of W/S&S/F Work		Cost of W/S&S/F Work		Cost of W/S&S/F Work	
Part "B"		Part "B"		Part "B"		Part "B"	
Schedule Item	84279/-	Schedule Item	84279/-	Schedule Item	84279/-	Schedule Item	842/9/
15% Above on sch item	12642/-	14.75% Above on sch item	12431/-	16% Above on sch item	13484/-	15% Above on sch item	12641/-
Total "B"	96929/-	Total "B"	96710/-	Total "B"	97763/-	Total "B"	96920/-
Non-Schedule Item	88625/-	Non-Schedule Item	87930/-	Non-Schedule Item	94325/-	Non-Schedule Item	99825/-
G. Total:-	5029143/-	G. Total:-	5025666/-	G. Total:-	5538128/-	G. Total:-	5870316/-
Say Rs:							

item Rs: 87930/- found lowest, hence recommended for favor of necessary approval. The Rate Quoted by M/S. S.M. Shoaib, Government Contractor, Non Schedule item Rs: 48/4\026/- Cost of W/S&S/F Work Schedule item @ 14.75% Above on sch: item, and Non Schedule

(MUHAMMAD SHAHZAD KHAN)
(Member)

DIVISIONAL ACCOUNTS OFFICER,

Provincial Buildings Division No. II. Karachi.

(RIAZ AL BHUTTO)

(Member)
EXECUTIVE ENGINEER,
Minorities Affair Department

Karachi.

(ABDUL QADIR SHAIKH) (Chairman)

EXECUTIVE ENGINEER,
Provincial Buildings Division No.II,
Karachi.

NIT NO. TC/G-55/ 2510 DATED 19-03-2018 BIDDERS QUALL CATION REPORT.

									-						
15.	14	13	12	Ξ	10	09	08	07	06	05	04	03		02	01
TENDER FEE/COST OF BIDDING DOCUMENT	RELEVANT EXPERIENCE.	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/ CORRECT.	02% EARNEST MONEY	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-NECESSARY DELAY IN WORK	TURN-OVER OF ATLEAST LAST THREE YEARS.	S.R.B.	N.T.N	ELECTRIC WORK VALID LICENSE.	REGISTRATION WITH P.E.C	NAME OF FIRM/BIDDER	METHOD OF PROCUREMENT	•	TENDER DESCRIPTION	TENDER REFERENCE	NAME OF PROCURING AGENCY
DEPOSITED.	AVAILABLE	AVAILABLE	AVAILABLE.	AVAILABLE.	AVAILABLE.	AVAILABLE.	AVAILABLE.	AVAILABLE.	NOT REQUIRED.	M/S. Abdul Rafay & Co.	SINGLE STAGE.	Fixing Main Panel Board at Masjid Side).	Strengthening of Sindh Services I	No. TC/G-55/PBD-II/2017-18/ 2510 DATED: 19-03-2018	EXECUTIVE ENGINEER, PROVIN
DEPOSITED.	AVAILABLE	AVAILABLE	AVAILABLE.	AVAILABLE.	AVAILABLE.	AVAILABLE.	AVAILABLE.	AVAILABLE.	NOT REQUIRED.	M/S. Anwar Ahmed Constt: Co.		id Side).	Strengthening of Sindh Services Hospital Karachi (External Electrification and shifting of Main Switch room &	DATED: 19-03-2018	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI
DEPOSITED.	AVAILABLE	AVAILABLE	AVAILABLE.	AVAILABLE.	AVAILABLE.	AVAILABLE.	AVAILABLE.	AVAILABLE.	NOT REQUIRED.	M/S. Khalil Khan & Co.			n and shifting of Main Switch room &		RCHI.

(MUHAMMAD SHAHZAD KHAN)

(Member)
DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

(RIAZ ALI BHUTTO)

The state

Minorities Affair Department (Member)
EXECUTIVE ENGINEER, Karachi

(ABDUL QADIR SHAIKH)

Provincial Buildings Division No. II, (Chairman)
EXECUTIVE ENGINEER, Karachi.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-II/2017-18/2510, Dated: 19-03-2018. Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:		Provi	ncial Buildin	gs Division No. II	, Karachi.	
2.	Tender Reference No.		No. T	C/G-55/PBD	D-II/2017-18/2510,	Dated: 19-03-	2018
3	Tender description / Name of work	item.	Elect	rification an	Sindh Services Had shifting of Maid at Masjid Side).	n Switch room	
4	Method of Procurement:				envelope procedu		
5	Tender Published:		SPPR	A Sr.No. 37	412		
6	Total Bid documents Sold:				(04)	•	
7	Total Bids Received:				(03)		
8	Technical Bid Opening date: (if app (Provide details in separate form)	licable)			Not applicat	ole	
9	No. of Bid technically qualified (if a	applicable):			Not applicat	ole	
10	Bid (s) Rejected:						-
11	Financial Bid Opening date			*	10-04-201	8	
12	Bid Evaluation Report:			-			
Sr. No.	Name of Firm or Bidder	Cost off by the b		Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3		4	5	6	7
1	M/S. Abdul Rafay & Co.	133476	57/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2 .	M/S. Anwar Ahmed Constt: Co.	13403	51/-	2 nd			Highest
3	M/S. Khalil Khan & Co.	13448′	73/-	3 rd			Highest
4	M/S. Public Electric Store	NOT RE	TURN	TO THE TE	NDER BOX	_	L

(MUHAMMAD SHAHZAD KHAN)

(Member)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

(RIAZ ALI BHUTTO) (Member) EXECUTIVE ENGINEER, Minorities Affair Department Karachi.

(ABDUL QADIR SHAIKH) (Chairman)

EXEGUTIVE ENGINEER, Provincial Buildings Division No. II, Karachi.

09

Name of Work:- Strengthening of Sindh Services Hospital Karachi (External Electrification and shifting of Main Switch room & Fixing Main Panel Board at Masjid Side)

Estimate Sanctioned Vied C.E. letter NO: 2519.

Tender invited vied letter No. TC/G-55/PBD-II/2017-18/2510

Date of Issue: 09-04-2018

Dated: 10.01.2018.

Dated: 19-03-2018.

Date of Opening: 10-04-2018

As per Sanctioned Estimate	Estimate			Rate Quoted by the Bidders/Contractors	the Bidders/(Contractors.		
Description of Items.	Amount	M/S. Abdul Rafay & Co.		M/S. Anwar Ahmed Constt: Co.	t: Co.	M/S. Khalil Khan & Co.		M/S. Public Electric
		,						Store
Cost of Electric Work		Cost of Electric Work		Cost of Electric Work	-9	Cost of Electric Work		
Part "A"		Part "A"		Part "A"		Part "A"		
Schedule Item	84229/-	Schedule Item	84229/-	Schedule Item	84229/-	Schedule Item	84229/-	
10% Above on sch item	8422/-	9.90% Above on sch item	8338/-	10% Above on sch item	8422/-	10.50% Above on sch	8844/-	NOT RETURN TO
				No:		item		THE TENDER BOX
Total "A"	92651/-	Total "A"	92567/-	Total "A"	92651/-	Total "A"	93073/-	
Non-Schedule Item	1243900/-	Non-Schedule Item	1242200/-	Non-Schedule Item	1247700/-	Non-Schedule Item	1251800/-	
G. Total:-	1336551/-	G. Total:-	1334767/- G. Total:-	G. Total:-	1340351/-	G. Total:-	1344873/-	
Say Rs:	1336600/-							

hence recommended for favor of necessary approval. The Rate Quoted by M/S. Abdul Rafay & Co., Government Contractor, Cost of Electric Work Schedule item @ 9.90% Above on sch: item, and Non Schedule item Rs: 1242200/- found lowest,

(MUHAMMAD SHAHZAD KHAN)

(Member)
DIVISIONAL ACCOUNTS OFFICER.
Provincial Buildings Division No. II,
Karachi.

(RIAZ ALI BHUTTO)
(Member)

EXECUTIVE ENGINEER, Minorities Affair Department Karachi.

(ABDUL QADIR SHAIKH)

(Chairman)
EXEGUTIVE ENGINEER,
Provincial Buildings Division No.II,

Karachi.

	Τ	T	T		_	Γ	Γ	T		Τ				_		
15.	14	13	12	11		10	09	08	07	06	05	04	03		02	01
TENDER FEE/COST OF BIDDING DOCUMENT		CT THE FIRM IS AND THE CORRECT.		THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-NECESSARY DELAY IN WORK	UNDERTAKING TO THE EFFECT THAT	TURN-OVER OF ATLEAST LAST THREE YEARS.	S.R.B.	N.T.N	ELECTRIC WORK VALID LICENSE.	REGISTRATION WITH P.E.C	NAME OF FIRM/BIDDER	METHOD OF PROCUREMENT		TENDER DESCRIPTION	TENDER REFERENCE	NAME OF PROCURING AGENCY
DEPOSITED.	AVAILABLE	AVAILABLE	AVAILABLE.		AVAILABLE.	AVAILABLE.	AVAILABLE.	AVAILABLE.	AVAILABLE.	NOT REQUIRED.	M/S. Sahar Enterprises.	SINGLE STAGE.	Strengthening of Sindh Services		No. TC/G-55/PBD-II/2017-18/ 2510 DATED: 19-03-2018	EXECUTIVE ENGINEER, PROVINCIAL BUILD
DEPOSITED.	AVAILABLE	AVAILABLE	AVAILABLE.		AVAILABLE.	AVAILABLE.	AVAILABLE.	AVAILABLE.	AVAILABLE.	NOT REQUIRED.	M/S. Pakistan Civil & Electric Works.		Strengthening of Sindh Services Hospital Karachi (Internal Electrification of Masjid and shifting of Generator).		0 DATED: 19-03-2018	INCIAL BUILDINGS DIVISION NO.II, KARCHI
DEPOSITED.	AVAILABLE	AVAILABLE	AVAILABLE.		AVAILARLE	AVAILABLE.	AVAILABLE.	AVAILABLE.	AVAILABLE.	NOT REOUIRED.	M/S. Khalil Khan & Co:		of Masjid and shifting of Generator).			RCHI.

(MUHAMMAD SHAHZAD KHAN)
(Member)
DIVISIONAL ACCOUNTS OFFICER,

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

(RIAZ ALLBHUTTO)

(Member)
EXECUTIVE ENGINEER,
Minorities Affair Department
Karachi

(ABDUL QADIR SHAIKH) (Chairman)

EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

BID EVALUATION REPORT
NIT No. TC/G-55/PBD-II/2017-18/ 2510, Dated: 19-03-2018. Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:		Provi	ncial Buildin	gs Division No. II	, Karachi.	
2.	Tender Reference No.		No. T	C/G-55/PBI	D-II/2017-18/2510,	Dated: 19-03-	-2018
3	Tender description / Name of work / item.				Sindh Services H Masjid and shifting		
4	Method of Procurement:				envelope procedu		
5	Tender Published:		SPPR	A Sr.No. 37	412		
6	Total Bid documents Sold:			,	(03)		^
7	Total Bids Received:				(03)		
8	Technical Bid Opening date: (if applicable) (Provide details in separate form)			-	Not applicat	ole	
9	No. of Bid technically qualified (if applicable	le):			Not applicat	ole	-
10	Bid (s) Rejected:						
11	Financial Bid Opening date				10-04-201	8	
12	Bid Evaluation Report:						
Sr. No.	Name of Firm or Bidder	Cost off by the b		Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3		4	5	6	7
1	M/S. Sahar Enterprises.	241190	02/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2	M/S. Pakistan Civil & Electric Works.	24752	46/-	2 nd			Highest
3	M/S. Khalil Khan & Co:	255803	34/-	3 rd			Highest

(MUHAMMAD SHAHZAD KHAN)

(Member)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II, Karachi.

(RIAZ ALI BIJUTTO)

(Member)
EXECUTIVE ENGINEER,
Minorities Affair Department Karachi.

(ABDUL QADIR SHAIKH)

(Chairman)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II, Karachi.

COMPARATIVE STATEMENT.

10

Name of Work:- Strengthening of Sindh Services Hospital Karachi (Internal Electrification of Masjid and shifting of Generator).

Estimate Sanctioned Vied C.E. letter NO: 2504,

Tender invited vied letter No. TC/G-55/PBD-II/2017-18/2510

Date of Issue: 09-04-2018

Dated: 05.01.2018.

Dated: 19-03-2018.

Date of Opening: 10-04-2018

As per Sanctioned Estimate	timate			Rate Quoted by the Bidders/Contractors	ontractore		
Description of Items.	Amount	M/S. Sahar Enterprises.		M/S. Pakistan Civil & Electric Works.	Works.	M/S. Khalil Khan & Co:	
Cost of Floatric Work							
Part "A"		Cost of Electric Work		Cost of Electric Work		Cost of Electric Work	
Lait A		Part "A"		Part "A"		Part "A"	
Schedule Item	685246/-	Schedule Item	685246/-	Schedule Item	1,970589	Schedule Item	(0504)
10% Above on sch item	116589	100/ Aborro on oak :t	(0.50.5)		000210	Delicanic Itelli	060240/-
TO THE STATE OF TH	-/47500	10% Above on sch item	68525/-	15% Above on sch item	102786/-	20% Above on sch item	137049/-
1 otal "A"	753770/-	Total "A"	753771/-	Total "A"	788037/	Total "A"	022207/
Non-Schedule Item	1703007/	Non Sahadula Itam	100001		100000	Total A	-/567770
C Tatal		Non-Schedule Hem	1658131/-	Non-Schedule Item	1687214/-	Non-Schedule Item	1735739/-
G. 10tat:-	2457677/-	G. Total:-	2411902/-	G. Total:-	74757461	C Total:	7550071
Say Rs:	2457700/-				#T OF TO	O. IOIAL	-/PC09CC7

hence recommended for favor of necessary approval. The Rate Quoted by M/S. Sahar Enterprises, Government Contractor, Cost of Electric Work Schedule item @ 10%Above on sch: item and Non Schedule item Rs: 1658131/- found lowest,

(MUHAMMAD SHAHZAD KHAN) (Member)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

(RIAZ ALI BHUTTO)
(Member)

EXECUTIVE ENGINEER,

Minorities Affair Department Karachi.

> (ABDUL QADIR SHAIKH) (Chairman)

EXECUTIVE ENGINEER,
Provincial Buildings Division No.II,

Karachi.

BIDDERS QUALIF CATION REPORT. NIT NO. TC/G-55/ 2510 DATED 19-03-2018

15.	14			13		12				1			10	09	08	07	06	05	04	03		02	01
TENDER FEE/COST OF BIDDING DOCUMENT		RELEVANT EXPERIENCE.	INFORMATION ARE TRUE/ CORRECT.	NOT BLACK LISTED AND THE	AFFIDAVIT TO THE EFFECT THE FIRM IS	02% EARNEST MONEY	IN WORK	ABONDAND OR UN-NECESSARY DELAY	ALIGATION DEPARTMENT RIFT	THE FIRM IS NOT INVOLVED IN ANY	UNDERTAKING TO THE EFFECT THAT	YEARS.	TURN-OVER OF ATLEAST LAST THREE	S.R.B.	N.T.N	ELECTRIC WORK VALID LICENSE.	REGISTRATION WITH P.E.C	NAME OF FIRM/BIDDER	METHOD OF PROCUREMENT	/NAME OF WORK/ITEM.	TENDER DESCRIPTION	TENDER REFERENCE	NAME OF PROCURING AGENCY
DEPOSITED.		AVAILABLE			AVAILABLE	AVAILABLE.					AVAILABLE.	**	AVAILABLE.	AVAILABLE.	AVAILABLE.	NOT REQUIRED.	NOT REQUIRED.	M/S. Hussain Enterprises	SINGLE STAGE.	Polish P/F Wooden Tiles, Windo	M/R to Sindh Secretariat Buildin	No. TC/G-55/PBD-II/2017-18/ 2510 DATED: 19-03-2018	EXECUTIVE ENGINEER, PROVI
DEPOSITED:	DEPOSITION OF THE PARTY OF THE	AVAILABLE			AVAILABLE	AVAILABLE.					AVAILABLE.		AVAILABLE.	AVAILABLE.	AVAILABLE.	NOT REQUIRED.	NOT REQUIRED.	M/S. Qaim Enterprises		Polish P/F Wooden Tiles, Window Blinds in Secretary Education).	M/R to Sindh Secretariat Building No:II (Tughlaq House) Karachi Coloring Painting Chemical Polish, French	DATED: 19-03-2018	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.11, KARCHI.
DEFOSITED.	DEBOGITED	AVAILABLE			AVAILABLE	AVAILABLE.					AVAILABLE.		AVAILABLE.	AVAILABLE.	AVAILABLE.	NOT REQUIRED.	NOT REQUIRED.	M/S. Joya Contractor			ring Painting Chemical Polish, French		RCHI.

(MUHAMMAD SHAHZAD KHAN)

(Member)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II, Karachi.

(RIAZ ALI ÉHUTTO)
(Member)
EXECUTIVE ENGINEER,

Minorities Affair Department Karachi

(ABDUL QADIK SHAIKH)
(Chairman)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-II/2017-18/2510, Dated: 19-03-2018. Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:		Provi	ncial Buildin	gs Division No. II,	, Karachi.	
2.	Tender Reference No.		No. T	C/G-55/PBD	D-II/2017-18/2510,	Dated: 19-03-	2018
3	Tender description / Name of work / i	item.	Karao	chi Colorin	ecretariat Building g Painting Chemi s, Window Blinds	cal Polish, Fr	ench Polish
4	Method of Procurement:		Single	e stage – one	envelope procedu	re.	
5	Tender Published:		SPPR	A Sr.No. 37	412		
6	Total Bid documents Sold:				(03)		
7	Total Bids Received:				(03)		
8	Technical Bid Opening date: (if application (Provide details in separate form)	cable)		9	Not applicab	ole	
9	No. of Bid technically qualified (if ap	plicable):			Not applicab	ole	
10	Bid (s) Rejected:						
11	Financial Bid Opening date				10-04-2018	3	
12	Bid Evaluation Report:						
Sr. No.	Name of Firm or Bidder	Cost off by the b		Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3		4	5	6	7
1	M/S. Hussain Enterprises	290240	6/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2	M/S. Qaim Enterprises	292336	57/-	2 nd			Highest
3	M/S. Joya Contractor	295669	3/-	3 rd			Highest

(MUHAMMAD SHAHZAD KHAN) (Member) DIVISIONAL ACCOUNTS OFFICER,

Provincial Buildings Division No. II, Karachi.

(RIAZ ALI BHUTTO) (Member) EXECUTIVE ENGINEER,

Minorities Affair Department Karachi.

(ABDUL QADIR SHAIKH)
(Chairman)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II, Karachi.

Name of Work:- M/R to Sindh Secretariat Building No:II (Tughlaq House) Karachi Coloring Painting Chemical Polish, French Polish P/F Wooden Tiles, Window Blinds in Secretary

Estimate Sanctioned Vied C.E. letter NO:

Tender invited vied letter No. TC/G-55/PBD-II/2017-18/2510

Date of Issue: 09-04-2018

Dated:

Dated: 19-03-2018.

Date of Opening: 10-04-2018

						2902900/-	Sav Re-
2956700/-	Say Rs:				G. Total.	19019131-	G. Total:-
1000	G. Total	29233077-	G. Total:-	2902406/-	C Total:	7500000	
2956693/-	C Total:	16722671		2041909/-	Non-Schedule Item	2042331/-	Non-Schedule Item
2056984/-	Non-Schedule Item	2047128/-	Non-Schodule Item	2011060/	10121 0	340384/-	Total "B"
300000-	Total "B"	346573/-	Total "B"	340229/-	Total "B"	1,000,00	10% Above off sen item
3550	15 % MOOVE OIL SEIL INCIN	3/133/-	12% Above on schitem	30789/-	9.95% Above on sch item	30944/-	A bays on eah item
46416/-	15% Above on sch item	37133/		309440/-	Schedule Item	309440/-	Schedule Item
309440/-	Schedule Item	300440/-			Part "B		Part "B"
	Part "B"		Part "B"		Cost of Electric Work		Cost of Electric Work
	Cost of Electric Work		Cost of Floring Work		I Otal A	202020	lotal "A"
0.00	10tal A	229666/-	Total "A"	520208/-	Total "A"	-/80c0c>	
-/25827	T-4-1 " 4 "		1779 MOOKE OH SCH HOLL	4/292/-	10% Above on schilem	47292/-	10% Above on sch item
/093//-	15% Above on sch item	56750/-	17% Above on sch item	17007/	Octionary rest.	4/2/10/-	Schedule Item
4/2710/-	Schedule Item	472916/-	Schedule Item	472916/-	Schedule Item	177016/	FAIL A
1770	Part "A"		Part "A"		Part "A"		Cost of Civil Work
	Cost of Civil Work		Cost of Civil Work		Cat of Civil Work		-
			M/S. Qaim Enterprises		M/S. Hussain Enterprises	Amount	Description of Items.
	M/S lova Contractor		NIG O: Estampian			stimate	As per Sanctioned Estimate
		ontractors.	Rate Onoted by the Bidders/Contractors.				

The Rate Quoted by M/S. Hussain Enterprises, Government Contractor, Cost of Civil Work Schedule item @ 10% Above on sch: item, Electric Work Schedule item @ 9.95% Above,

and Non Schedule item Rs: 2041969/- found lowest, hence recommended for favor of necessary approval.

(MUHAMMAD SHAHZAD KHAN)

(Member) / DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

> (Member)
> EXECUTIVE ENGINEER, (MAZALI)MUTTO)

Minorities Affair Department Karachi.

> (ABDUL QADIK SHAIKH) (Chairman) EXEGUTIVE ENGINEER,

Provincial Buildings Division No.II, Karachi.

11 12 13 14 14 14 14 14 14 14 14 14 14 14 14 14	11 12 13	11 12 13	11	11	11	=		:	-		10	09	80	07	06	05	04	03		02	01	
					I A A	/	, T] [_									7			
				IVOLVED IN ANY RYMENT RIFT ECESSARY DELAY			INO TO THE EFFECT THAT	_	INDEBLYKING TO THE EEEECT THAT		TURN-OVER OF ATLEAST LAST THREE	S.R.B.	N.T.N	ELECTRIC WORK VALID LICENSE.	REGISTRATION WITH P.E.C	NAME OF FIRM/BIDDER	METHOD OF PROCUREMENT	/NAME OF WORK/ITEM.	TENDER DESCRIPTION	TENDER REFERENCE	NAME OF PROCURING AGENCY	
AVAILABLE. AVAILABLE. AVAILABLE AVAILABLE	AVAILABLE. AVAILABLE. AVAILABLE	AVAILABLE. AVAILABLE. AVAILABLE	AVAILABLE. AVAILABLE. AVAILABLE	AVAILABLE. AVAILABLE.	AVAILABLE.	AVAILABLE.	AVAILABLE.	AVAILABLE.			AVAILABLE.	AVAILABLE.	AVAILABLE.	NOT REQUIRED.	NOT REQUIRED.	M/S. SHAAF Enterprises.	SINGLE STAGE.	Polish, Chemical Polishing Corri	M/R to Sindh Secretariat Buildi	No. TC/G-55/PBD-II/2017-18/ 2510 DATED: 19-03-2018	EXECUTIVE ENGINEER, PROVI	
AVAILABLE. AVAILABLE AVAILABLE	AVAILABLE. AVAILABLE AVAILABLE	AVAILABLE. AVAILABLE. AVAILABLE	AVAILABLE. AVAILABLE. AVAILABLE	AVAILABLE. AVAILABLE.	AVAILABLE.	AVAILABLE.	AVAILABLE.	AVAILABLE.			AVAILABLE.	AVAILABLE.	AVAILABLE.	NOT REQUIRED.	NOT REQUIRED.	M/S. Brother Business System.		Polish, Chemical Polishing Corridor Ground Floor Home department.	M/R to Sindh Secretariat Building No:II (Tughlaq House) Karachi False ceiling, Coloring, Painting, French	0 DATED: 19-03-2018	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI	
AVAILABLE. AVAILABLE. AVAILABLE AVAILABLE	AVAILABLE. AVAILABLE. AVAILABLE	AVAILABLE. AVAILABLE. AVAILABLE	AVAILABLE. AVAILABLE. AVAILABLE	AVAILABLE. AVAILABLE.	AVAILABLE.	AVAILABLE.	AVAILABLE.	AVAILABLE.	** ***********************************	AN TANKE NOTE.	AVAILABLE.	AVAILABLE.	AVAILABLE.	NOT REQUIRED.	NOT REQUIRED.	M/S. Khalil Khan & Co:.			e ceiling, Coloring, Painting, French		RCHI.	

(MUHAMMAD SHAHZAD KHAN)

(Member)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II, Karachi.

(RIAZ ALIBHUTTO)

Minorities Affair Department (Member)
EXECUTIVE ENGINEER, Karachi

Provincial Buildings Division No. II, (ABDUL QADIR ŚHAIKH)
(Chairman)
EXEQUTIVE ENGINEER, Karachi.

12.

1.	Name of Procuring Agency:		Provi	ncial Buildin	gs Division No. II	, Karachi.	
2.	Tender Reference No.		No. T	C/G-55/PBI	D-II/2017-18/2510,	Dated: 19-03-	-2018
3	Tender description / Name of work /	item.	Karao Chem	chi False ce	ecretariat Building eiling, Coloring, hing Corridor	Painting, Fre	nch Polish,
4	Method of Procurement:		Single	e stage – one	envelope procedu	re.	
5	Tender Published:		SPPR	A Sr.No. 37	412		
6	Total Bid documents Sold:				(05)		^
7	Total Bids Received:				(03)		
8	Technical Bid Opening date: (if application (Provide details in separate form)				Not applicat	ole	
9	No. of Bid technically qualified (if ap	oplicable):			Not applicab	ole	
10	Bid (s) Rejected:						
11	Financial Bid Opening date				10-04-2018	8	
12	Bid Evaluation Report:		×.				
Sr. No.	Name of Firm or Bidder	Cost off by the b		Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3		4	5	6	7
1	M/S. SHAAF Enterprises.	127872	0/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2	M/S. Brother Business System.	129259	98/-	2 nd	0	-	Highest
3	M/S. Khalil Khan & Co:.	135768	33/-	3 rd			Highest
4	M/S. S.M Shoaib	NOT R	ETUI	RN TO TH	HE TENDER E	BOX	
5	M/S. Sun Shine Constt: Co.	NOT R	ETUI	RN TO TH	HE TENDER E	BOX	

(MUHAMMAD SHAHZAD KHAN)

(Member)
DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

(RIAZ ALI BHUTTO) (Member)

EXECUTIVE ENGINEER, Minorities Affair Department Karachi.

(ABDUL QADIR SHAIKH)

(Chairman)
EXECUTIVE ENGINEER, Provincial Buildings Division No. II, Karachi.

Name of Work:- M/R to Sindh Secretariat Building No:II (Tughlaq House) Karachi False ceiling, Coloring, Painting, French Polish, Chemical Polishing Corridor Ground Floor Home

Estimate Sanctioned Vied C.E. letter NO:

Tender invited vied letter No. TC/G-55/PBD-II/2017-18/2510

Date of Issue: 09-04-2018

Dated:

Dated: 19-03-2018.

Date of Opening: 10-04-2018

As per Sanctioned Estimate	d Estimate			Rai	te Quoted by t	Rate Quoted by the Bidders/Contractors.	ors.		
Description of	Amount	M/S. SHAAF Enterprises.	ses.	M/S. Brother Business System.	System.	M/S. Khalil Khan & Co:	k Co:.	M/S. S.M Shoaib	M/S. Sun Shine
Items.									Constt: Co.
Cost of Civil Work		Cost of Civil Work		Cost of Civil Work		Cost of Civil		nd	
Part "A"		Part "A"		Part "A"		Work			
,						Part "A"			
Schedule Item	103288/-	Schedule Item	103288/-	Schedule Item	103288/-	Schedule Item	103288/-	Not Dotum to	
10% Above on sch	10329/-	9.90% Above on sch	10226/-	10% Above on sch	10329/-	11% Above on	11362/-	Not Neturn to	Not Return to
item		item		item		sch item		The Tender box	The Tender Box
Total "A"	113617/-	Total "A"	113514/-	Total "A"	113617/-	Total "A"	114650/-		
Cost of Electric		Cost of Electric		Cost of Electric		Cost of Electric		6.0	
Work	2	Work		Work		Work			
Part "B"		Part "B"		Part "B"		Part "B"			
Schedule Item	340246/-	Schedule Item	340246/-	Schedule Item	340246/-	Schedule Item	340246/-		
10% Above on sch	34025/-	9.90% Above on sch	33684/-	10% Above on sch	34025/-	11% Above on	37427/-		
item		item	2	item		sch item			a
Total "B"	374271/-	Total "B"	373930/-	Total "B"	374271/-	Total "B"	377673/-		
Non-Schedule Item	793059/-	Non-Schedule Item	791276/-	Non-Schedule Item	804710/-	Non-Schedule	865360/-		
						Item			
G. Total:-	1280947/-	G. Total:-	1278720/-	G. Total:-	1292598/-	G. Total:-	1357683/-		
Sav Rs:	1281000/-								

The Rate Quoted by M/S. SHAAF Enterprises, Government Contractor, Cost of Civil Work Schedule item @ 9.90% Above on sch: item, Electric Work Schedule item @ 9.90% Above, and Non Schedule item Rs: 791276/- found lowest, hence recommended for favor of necessary approva DIVISIONAL ACCOUNTS OFFICER, (MUHAMMAD SHAHZAD KHAN) (Member) EXECUTIVE ENGINEER, (RIAZ ALI BHUTTO) (Member) Provincial Buildings Division No.II, (ABDUL QADIR SHAIKH) EXECUTIVE ENGINEER, (Chairman)

Provincial Buildings Division No. II, Karachi.

Minorities Affair Department Karachi.

NIT NO. TC/G-55/ 2510 DATED 19-03-2018 BIDDERS QUALIFICATION REPORT.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVI	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI	CHI.
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2017-18/ 2510 DATED: 19-03-2018	DATED: 19-03-2018	
	TENDER DESCRIPTION	M/R to Sindh Secretariat No:	M/R to Sindh Secretariat No: II, (Tughlaq House) Karachi (Renovation work in office of the Additional	n work in office of the Additional
03	/NAME OF WORK/ITEM.	Secretary Health Department 3rd Floor (Rehan Baloch)	Floor (Rehan Baloch).	
04	METHOD OF PROCUREMENT	SINGLE STAGE.		
05	NAME OF FIRM/BIDDER	M/S. Qaim Enterprises.	M/S. S.M. Shoaib.	M/S. Pakistan Civil & Electric Works.
06	REGISTRATION WITH P.E.C	NOT REQUIRED.	NOT REQUIRED.	NOT REQUIRED.
07	ELECTRIC WORK VALID LICENSE.	NOT REQUIRED.	NOT REQUIRED.	NOT REQUIRED.
08	N.T.N	AVAILABLE.	AVAILABLE.	AVAILABLE.
09	S.R.B.	AVAILABLE.	AVAILABLE.	AVAILABLE.
10	TURN-OVER OF ATLEAST LAST THREE YEARS.	AVAILABLE.	AVAILABLE.	AVAILABLE.
=	THE FIRM IS NOT INVOLVED IN ANY	AVAILABLE.	AVAILABLE.	AVAILABLE.
;	ALIGATION DEPARTMENT RIFT ABONDAND OR UN-NECESSARY DELAY			
12	IN WORK 02% EARNEST MONEY	AVAILABLE.	AVAILABLE.	AVAILABLE.
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE NUCLEUR ABE TRUE CORRECT	AVAILABLE	AVAILABLE	AVAILABLE
	RELEVANT EXPERIENCE.	AVAILABLE	AVAILABLE	AVAILABLE
; 1		DEPOCITED	PEROGERA	DEBOGRED
15.	DOCUMENT DOCUMENT	DEPOSITED.	DEPOSITED.	DEPOSITED.

(MUHAMMAD SHAHZAD KHAN)
(Member)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

(RIAZ ALĮ BHUTTO)

N. A.

Minorities Affair Department (Member)
EXECUTIVE ENGINEER, Karachi

(ABDUL QADIR SHAIKH)

Provincial Buildings Division No. II, Karachi. (Chairman)
EXE©UTIVE ENGINEER,

1.	Name of Procuring Agency:		Provi	ncial Buildin	gs Division No. II,	Karachi.	
2.	Tender Reference No.		No. T	C/G-55/PBD	D-II/2017-18/2510,	Dated: 19-03-	2018
3	Tender description / Name of work /	item.	(Reno	vation wor	ecretariat No: II, (rk in office of t ent 3 rd Floor (Reha	he Additiona	
4	Method of Procurement:		Single	stage - one	envelope procedu	re.	
5	Tender Published:		SPPR	A Sr.No. 37	412	į.	(A
6	Total Bid documents Sold:				(03)		
7	Total Bids Received:				(03)		
8 .	Technical Bid Opening date: (if application) (Provide details in separate form)	icable)			Not applicat	ble	
9	No. of Bid technically qualified (if ap	oplicable):			Not applicat	ole	
10	Bid (s) Rejected:						
11	Financial Bid Opening date				10-04-2018	8	
12	Bid Evaluation Report:						
Sr. No.	Name of Firm or Bidder	Cost off by the b					
1	2	3		4	5	6	7
1	M/S. Qaim Enterprises.	306097	77/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2	M/S. S.M. Shoaib.	308097	76/-	2 nd			Highest
3	M/S. Pakistan Civil & Electric Works.	310045	54/-	3 rd			Highest

(MUHAMMAD SHAHZAD KHAN) (Member)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,

Karachi.

(RIAZ ALI BHUTTO)

(Member)
EXECUTIVE ENGINEER,
Minorities Affair Department Karachi.

(ABDUL QADIR SHAIKH)
(Chairman)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,

Karachi.

Name of Work:- M/R to Sindh Secretariat No: II, (Tughlaq House) Karachi (Renovation work in office of the Additional Secretary Health Department 3rd Floor (Rehan Baloch).

Estimate Sanctioned Vied C.E. letter NO:

Tender invited vied letter No. TC/G-55/PBD-II/2017-18/2510

Dated: 19-03-2018.

Date of Opening: 10-04-2018

Date of Issue: 09-04-2018

Cost of Civil Work Description of Items. Non-Schedule Item Total "A" Part "A" G. Total:-15% above item No:4. No.04.05 10% Above Except item Schedule Item As per Sanctioned Estimate 3062100/-3062070/-2771240/-Amount 290830/-271822/-3948/-15060/-G. Total:-Non-Schedule Item 6.95% Above on sch item Schedule Item Part "A" M/S. Qaim Enterprises. Total "A" Cost of Civil Work 3060977/-2770263/-290714/-18892/-271822/-G. Total:-Total "A" 6.95% Above on sch item Schedule Item M/S. S.M. Shoaib. Non-Schedule Item Cost of Civil Work Part "A" Rate Quoted by the Bidders/Contractors. 2781972/-3080976/-299004/-27182/-271822/-Non-Schedule Item 13 % Above on sch item Schedule Item M/S. Pakistan Civil & Electric Works. G. Total:-Total "A" Part "A" Cost of Civil Work 3100454/-2793295/-307159/-35337/-271822/-

hence recommended for favor of necessary approval. The Rate Quoted by M/S. Qaim Enterprises, Government Contractor, Cost of Civil Work Schedule item @ 6.95% Above on sch: item, and Non Schedule item Rs: 2770263/- found lowest,

(MUHAMMAD SHAHZAD KHAN) (Member)

Provincial Buildings Division No. II,

(RIAZ ALI/BHUTTO)
(Member)

EXECUTIVE ENGINEER,
Minorities Affair Department
Karachi.

(ABDUL QADIR SHAIKH)
(Chairman)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.II,

Karachi.

										_					
15.	14	13	12		10	09	80	07	90	05	04	03		02	01
TENDER FEE/COST OF BIDDING DOCUMENT	RELEVANT EXPERIENCE.	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/ CORRECT.	02% EARNEST MONEY	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-NECESSARY DELAY IN WORK	TURN-OVER OF ATLEAST LAST THREE YEARS.	S.R.B.	N.T.N	ELECTRIC WORK VALID LICENSE.	REGISTRATION WITH P.E.C	NAME OF FIRM/BIDDER	METHOD OF PROCUREMENT	/NAME OF WORK/ITEM.	TENDER DESCRIPTION	TENDER REFERENCE	NAME OF PROCURING AGENCY
DEPOSITED.	AVAILABLE	AVAILABLE	AVAILABLE.	AVAILABLE.	AVAILABLE.	AVAILABLE.	AVAILABLE.	NOT REQUIRED.	AVAILABLE.	M/S. Anwar Ahmed Constt: Co.	SINGLE STAGE.	& Sanitary Fitting, Over Head Ta	Establishment of Vaccine Traini	No. TC/G-55/PBD-II/2017-18/ 2510 DATED: 19-03-2018	EXECUTIVE ENGINEER, PROVI
DEPOSITED.	AVAILABLE	AVAILABLE	AVAILABLE.	AVAILABLE.	AVAILABLE.	AVAILABLE.	AVAILABLE.	NOT REQUIRED.	AVAILABLE.	M/S. S.M Shoaib	4-00	& Sanitary Fitting, Over Head Tank Sui Gas) (ADP No.1432 of 2017-18).	Establishment of Vaccine Training Institute at Karachi (Plinth Protection, External Development Water supply) DATED: 19-03-2018	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI
DEPOSITED.	AVAILABLE	AVAILABLE	AVAILABLE.	AVAILABLE.	AVAILABLE.	AVAILABLE.	AVAILABLE.	NOT REQUIRED.	AVAILABLE.	M/S. Qaim Enterprises			External Development Water supply		CHI.

(MUHAMMAD SHAHZAD KHAN)

(Member)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

(RIAZ ALA BHUTTO)
(Member)

(Member)
EXECUTIVE ENGINEER,
Minorities Affair Department
Karachi

(ABDUL QADIR SHAIKH)
(Chairman)
EXECUTIVE ENGINEER

(Chairman)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

1.	Name of Procuring Agency:		Provi	ncial Buildin	gs Division No. II,	Karachi.	
2.	Tender Reference No.		No. T	C/G-55/PBD	D-II/2017-18/2510,	Dated: 19-03-	2018
3	Tender description / Name of work / i	tem.	(Plint Sanita	h Protection	f Vaccine Traini n, External Devel Over Head Tank	opment Wate	r supply &
4	Method of Procurement:		Single	stage - one	envelope procedu	re.	8
5	Tender Published:		SPPR	A Sr.No. 37	412		
6	Total Bid documents Sold:				(03)		
7	Total Bids Received:				(03)		
8	Technical Bid Opening date: (if applie (Provide details in separate form)	cable)			Not applicab	ole	3
9	No. of Bid technically qualified (if ap	plicable):			Not applicab	ole	
10	Bid (s) Rejected:			-	-		
11	Financial Bid Opening date		10-04-2018				
12	Bid Evaluation Report:						
Sr. No.	Name of Firm or Bidder	Cost off by the b		Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3		4	5	6	. 7
1	M/S. Anwar Ahmed Constt: Co.	457951	12/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2	M/S. S.M Shoaib	465000	50/-	2 nd		,	Highest
3	M/S. Qaim Enterprises	469710	59/-	3 rd			Highest

(MUHAMMAD SHAHZAD KHAN) (Member)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

(RIAZ ALI BETUTTO)

(Member)
EXECUTIVE ENGINEER, Minorities Affair Department Karachi.

(ABDUL QADIR SHAIKH)

(Chairman)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

Name of Work:- Establishment of Vaccine Training Institute at Karachi (Plinth Protection. External Development Water supply & Sanitary Fitting, Over Head Tank Sui Gas) (ADP No.1432 of 2017-18).

Estimate Sanctioned Vied C.E. letter NO:

Tender invited vied letter No. TC/G-55/PBD-II/2017-18/2510

Date of Issue: 09-04-2018

Dated:

Dated: 19-03-2018.

Date of Opening: 10-04-2018

				-			
	000		Carrage of Material.	1	Cartage of Material.	93769/-	Cartage of Material.
1	Cartage of Material.		Noll-Schedule Irem	134420/-	Non-Schedule Item	166050/-	Non-Schedule Item
177400/-	Non-Schedule Item	171270/-	Non Schedule Item	1001121	Part "D" (Sui Gas)		Part "D" (Sui Gas)
	Part "D" (Sui Gas)		Part "D" (Sui Cas)	1000010	10131	2/1421/-	Total "C"
260815/-	Total "C"	260332/-	Total "C"	258525/-	7	2	No:3.
			1	1	1	11571/-	10% Above Except sch item
1	1	1				10001	No:3.
19766/-	8.20% Above on sch item	19283/-	8% Above on sch item	17476/-	7 25% Above on sch item	-1640147	Schedule Item
-1640147	Schedule Item	241049/-	Schedule Item	241049/-	Schedule Item	7070176	I ally).
7/10/0/	lank).		Tank).		Tank).		Tank)
	Part "C" (Over Head		Part "C" (Over Head		Part "C" (Over Head		Cost of Civil Work
	Cost of Civil Work		Cost of Civil Work		Noil-Schedule recit	1140339/-	Non-Schedule Item
1169520/-	Non-Schedule Item	1154775/-	Non-Schedule Item	1138639/-	Non-Schedule Item	0404277-	Total "B"
654859/-	Total "B"	652048/-	Total "B"	646146/-	Total "R"	1750777	
	item	077577	16% Above on sentiem	84035/-	14.95% Above on sch item	84316/-	15% Above on sch item
92748/-	16 50% Above on sch	2/75008		202111/-	Schedule Item	562111/-	Schedule Item
562111/-	Schedule Item	562111/-	Schodule Item	5621111/	Part "B"		Part "B"
	Part "B"		Part "B"		Cost of W/S&S/F Work		Cost of W/S&S/F Work
	Cost of W/S&S/F Work		Cost of W/S&S/F Work	119340/-	1-	121680/-	Non-Schedule Item
152100/-	Non-Schedule Item	133380/-	Non-Schedule Item	110240/	Lotal "A-II"	1964/04/-	Total "A-ii"
2091720/-	Total "A-ii"	2087853/-	Total "A-ii"	2073354/-	3		No.2.
		104000	8% Above on sen hem.	140156/-	7.25% Above on sch item.	31507/-	10% Above on sch item.
158522/-	8.20% Above on sch item.	154655/-	1	1955198/-	Schedule Item	1933198/-	Schedule Item
1933198/-	Schedule Item	1933198/-	Sahadula Itam	10001	Development).		Development).
4	Development).		Parelonment)		Part "A-ii" (External		Part "A-ii" (External
	Part "A-ii" (External		Cost of Civil Work		Cost of Civil Work		Cost of Civil Work
	Cost of Civil Work	1701027	I otal "A-I	189080/-	Total "A-i"	192431/-	Total "A-i"
190755/-	Total "A-i"	190402/-	8% ADOVE OH SCH ICHI.	-/18/71	7.25% Above on sch item.	16132/-	10% Above on sch item.
14456/-	8 20% Above on sch item.	14103/-	Scheduc rem	127017	Schedule Item	176299/-	Schedule Item
176299/-	Schedule Item	176299/-	Schedule Item	176200/	Protection).		Protection).
	Protection).		Protection)		Part "A-1" (Plinth		Part "A-i"(Plinth
	Part "A-i" (Plinth		Cost of Civil work		Cost of Civil Work		Cost of Civil Work
	Cost of Civil Work			<i>.</i>	M/S. Anwar Allilled Collsic. Co	Amount	Description of Items.
	M/S. Qaim Enterprises				Abmod Conett: Co	mate	As per Sanctioned Estimate
		intractors.	Rate Orioted by the Bidders/Contractors				

The Rate Quoted by M/S	Sa .s:	G
d by M/S. Anwar Ahmed Cons	4596800	1596841
stt: Co., Government Contractor (G. Total:- 45
tractor Cost of Civil (Plinth Protection)Work Schodu		45 % /- G. Total:-
le irem @ 725% Ahove Civil (External		
Develonment)Work		1697169/-

Schedule item @ 7.25% Above, Non Schedule item Rs: 119340/- on sch: item. W/S&S/F Work Schedule item @ 14.95% Above, Non Schedule item Rs: 1138639/-, Civil Work Part (Over Head Tank) @ 7.25% Above, Non Schedule item (Sui Gas) Rs: 154428/- found lowest, her/ce recommended for favor of necessary approval.

(MUHAMMAD SHAHZAD KHAN) (Member)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

(RIAZ ALIBHUTTO) (Member)

EXECUTIVE ENGINEER, Minorities Affair Department Karachi.

(ABDUL QADIR SHAIKH)
(Chairman)
EXECUTIVE ENGINEER,

Provincial Buildings Division No.II,

Karachi.

NIT NO. TC/G-55/ 2510 DATED 19-03-2018 BIDDERS QUALIFICATION REPORT.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVIN	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI	CHI.
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2017-18/ 2510 DATED: 19-03-2018	DATED: 19-03-2018	
	TENDER DESCRIPTION	Construction of New Barracks	Construction of New Barracks 10 Nos each for 100 prisoners capacity at District Jail Malir Karachi	city at District Jail Malir Kara
03	/NAME OF WORK/ITEM.	(Construction of Inner compound	(Construction of Inner compound Wall 12ft-0 height asround 1 Nos: Barrack) ADP NO: 916 of 2017-18).	ck) ADP NO: 916 of 2017-18).
04	METHOD OF PROCUREMENT	SINGLE STAGE.		T T
05	NAME OF FIRM/BIDDER	M/S. Anwar Ahmed Constt: Co.	M/S. S.M Shoaib	M/S. Khalil Khan & Co.
06	REGISTRATION WITH P.E.C	AVAILABLE.	AVAILABLE.	AVAILABLE.
07	ELECTRIC WORK VALID LICENSE.	NOT REQUIRED.	NOT REQUIRED.	NOT REQUIRED.
08	N.T.N	AVAILABLE.	AVAILABLE.	AVAILABLE.
09	S.R.B.	AVAILABLE.	AVAILABLE.	AVAILABLE.
10	TURN-OVER OF ATLEAST LAST THREE YEARS.	AVAILABLE.	AVAILABLE.	AVAILABLE.
=	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-NECESSARY DELAY IN WORK	AVAILABLE.	AVAILABLE.	AVAILABLE.
12	02% EARNEST MONEY	AVAILABLE.	AVAILABLE.	AVAILABLE.
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/ CORRECT.	AVAILABLE	AVAILABLE	AVAILABLE
14	RELEVANT EXPERIENCE.	AVAILABLE	AVAILABLE	AVAILABLE
15.	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.	DEPOSITED.	DEPOSITED.

(MUHAMMAD SHAHZAD KHAN)

(Member)
DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

(RIAZ ALI BHUTTO)

Minorities Affair Department (Member)
EXECUTIVE ENGINEER, Karachi

Provincial Buildings Division No. II, Karachi. (ABDUL QADIŔ SHAIKH)
(Chairman)
EXECUTIVE ENGINEER,

1.	Name of Procuring Agency:		Provi	ncial Buildin	ngs Division No. II	, Karachi.		
2.	Tender Reference No.		No. T	C/G-55/PBI	D-II/2017-18/2510,	Dated: 19-03-	-2018	
3	Tender description / Name of work /	item.	prison (Cons	ners capac struction of	New Barracks city at District f Inner compous Barrack) ADP NO:	: Jail Mali nd Wall 12	ir Karachi ft-0 height	
4	Method of Procurement:		Single	e stage – one	e envelope procedu	re.		
5	Tender Published:		SPPR	A Sr.No. 37	412			
6	Total Bid documents Sold:				(03)		7	
7	Total Bids Received:				(03)			
8	Technical Bid Opening date: (if appli (Provide details in separate form)	cable)	¥	-	Not applicab	ole		
9	No. of Bid technically qualified (if ap	oplicable):			Not applicab	ole		
10	Bid (s) Rejected:			·				
11	Financial Bid Opening date				10-04-2018	3		
12	Bid Evaluation Report:							
Sr. No.	Name of Firm or Bidder	Cost off by the b		Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.	
1	2	3		4	5	6	7	
1	M/S. Anwar Ahmed Constt: Co.	929710	6/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted	
2	M/S. S.M Shoaib	939501	6/-	2 nd			Highest	
3	M/S. Khalil Khan & Co.	951387	/3/-	3 rd			Highest	

(MUHAMMAD SHAHZAD KHAN)

(Member)
DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

(RIAZ ALL/BHUTTO) (Member)

EXECUTIVE ENGINEER, Minorities Affair Department Karachi.

(ABDUL QADIR SHAIKH) (Chairman)

EXECUTIVE ENGINEER, Provincial Buildings Division No. II, Karachi.

und Wall 12ft-0 height asround

Nos: Barrack) ADP NO: 916 of 2017-18). Name of Work:- Construction of New Barracks 10 Nos each for 100 prisoners capacity at District Jail Malir Karachi (Construction of Inner compound Wall 12ft-0 height asround 1

Estimate Sanctioned Vied C.E. letter NO:

Tender invited vied letter No. TC/G-55/PBD-II/2017-18/2510

Date of Issue: ()9-()4-2018

Dated:

Dated: 19-03-2018.

Date of Opening: 10-04-2018

As per Sanctioned Estimate	timate			Rate Quoted by the Bidders/Contractors.	ontractors.		
Description of Items.	Amount	M/S. Anwar Ahmed Constt: Co.	0.	M/S. S.M Shoaib		M/S. Khalil Khan & Co.	
Cost of Civil Work		Cost of Civil Work		Cost of Civil Work		Cost of Civil Work	
Part "A"		Part "A"		Part "A"		Part "A"	
Schedule Item	7523784/-	Schedule Item	7523784/-	Schedule Item	· 7523784/-	Schedule Item	7523784/-
10% Above Except item	723159/-	20.78% Above Except item	1563442/-	22% Above Except item	1655232/-	23.50% Above Except	1768089/-
No.06.						item	
15% Above on item No.06.	43829/-		1	1	1	1 1	-
Cartage.	800957/-	-	-	1	1		1
Total "A"	9091725/-	Total "A"	9087226/-	Total "A"	9179016/-	Total "A"	9291873/-
Non Schedule items.	210000/-	Non Schedule items.	209880/-	Non Schedule items.	216000/-	Non Schedule items.	222000/-
G. Total:-	9301729/-	G. Total:-	9297106/-	G. Total:-	9395016/-	G. Total:-	9513873/-
Say Rs:	9801700/-						

The Rate Quoted by M/S. Anwar Ahmed Constt: Co., Government Contractor, Cost of C/vil Work Schedule item @ 20.78% Above on sch: item. and Non Schedule item Rs: 209880/- found

lowest, hence recommended for favor of necessary approval.

(MUHAMMAD SHAHZAD KHAN)
(Member)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

(RIAZ ALÍBHUTTO)

(Member)
EXECUTIVE ENGINEER,
Minorities Affair Department
Karachi.

(ABDUL QABIR SHAIKH)

(Chairman)
EXEGUTIVE ENGINEER,
Provincia Buildings Division No.II,
Karachi.

BIDDERS QUALIFICATION REPORT. NIT NO. TC/G-55/ 2510 DATED 19-03-2018

	1	1	_					_	_				_	
15.	14	13	12	11	10	09	08	07	06	05	04	03	02	01
TENDER FEE/COST OF BIDDING DOCUMENT	RELEVANT EXPERIENCE.	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/ CORRECT.	02% EARNEST MONEY	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-NECESSARY DELAY IN WORK	TURN-OVER OF ATLEAST LAST THREE YEARS.	S.R.B.	N.T.N	ELECTRIC WORK VALID LICENSE.	REGISTRATION WITH P.E.C	NAME OF FIRM/BIDDER	METHOD OF PROCUREMENT	/NAME OF WORK/ITEM.	TENDER REFERENCE	NAME OF PROCURING AGENCY
DEPOSITED.	AVAILABLE	AVAILABLE	AVAILABLE.	AVAILABLE.	AVAILABLE.	AVAILABLE.	AVAILABLE.	NOT REQUIRED.	AVAILABLE.	M/S. Anwar Ahmed Constt: Co.	SINGLE STAGE.	Strengthening & Improvement of dia for HSR & Miscelleanous was	No. TC/G-55/PBD-II/2017-18/ 2510 DATED: 19-03-2018	EXECUTIVE ENGINEER, PROVINCIAL BUILD
DEPOSITED.	AVAILABLE	AVAILABLE	AVAILABLE.	AVAILABLE.	AVAILABLE.	AVAILABLE.	AVAILABLE.	NOT REQUIRED.	AVAILABLE.	M/S. S.M Shoaib		Strengthening & Improvement of Jinnah Post Graduate Medical Centre (JPMC) Karachi (water supply Line 6" dia for HSR & Miscelleanous works) (ADP No: 648 of 2017-18).	0 DATED: 19-03-2018	NCIAL BUILDINGS DIVISION NO.II, KARCHI
DEPOSITED.	AVAILABLE	AVAILABLE	AVAILABLE.	AVAILABLE.	AVAILABLE.	AVAILABLE.	AVAILABLE.	NOT REQUIRED.	AVAILABLE.	M/S. Pakistan Civil & Electric Works		JPMC) Karachi (water supply Line 6"		CHI.

(MUHAMMAD SHAHZAD KHAN)
(Member)
DIVISIONAL ACCOUNTS OFFICER,

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

(RIAZ ALTBHUTTO)
(Member)
EXECUTIVE ENGINEER,

EXECUTIVE ENGINEER,
Minorities Affair Department
Karachi

(ABDUL QADIR SHAIKH)
(Chairman)
EXECUTIVE ENGINEER,

EXECUTIVE ENGINEER,
Provincia Buildings Division No. II,
Karachi.

1.	Name of Procuring Agency:		Provi	ncial Buildin	ngs Division No. II	, Karachi.	
2.	Tender Reference No.		No. T	C/G-55/PBI	D-II/2017-18/2510,	Dated: 19-03-	-2018
3	Tender description / Name of work / i	tem.	Medi	cal Centre (& Improvement of JPMC) Karachi (elleanous works)	water supply	Line 6" dia
4	Method of Procurement:		Single	e stage – one	envelope procedu	re.	
5	Tender Published:		SPPR	A Sr.No. 37	412		
6	Total Bid documents Sold:				(03)		
7	Total Bids Received:				(03)		
8	Technical Bid Opening date: (if applie (Provide details in separate form)	cable)			Not applicat	ole	
9	No. of Bid technically qualified (if ap	plicable):			Not applicat	ole	
10	Bid (s) Rejected:					V 2	v
11	Financial Bid Opening date		10-04-2018				
12	Bid Evaluation Report:						
Sr. No.	Name of Firm or Bidder	Cost off by the b		Ranking in terms of cost			Remarks.
1	2	3			6	7	
1	M/S. Anwar Ahmed Constt: Co.	1161238	88/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2	M/S. S.M Shoaib	118515	71/-	2 nd			Highest
3	M/S. Pakistan Civil & Electric Works	122769	91/-	3 rd			Highest

(MUHAMMAD SHAHZAD KHAN)

(Member)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II, Karachi.

(RIAZ ALIBHUTTO) (Member)

EXECUTIVE ENGINEER, Minorities Affair Department Karachi.

(ABDUL QADIR SHAIKH)
(Chairman)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II, Karachi.

Name of Work:- Strengthening & Improvement of Jinnah Post Graduate Medical Centre (JPMC) Karachi (water supply Line 6" dia for HSR & Miscelleanous works) (ADP No: 648

Estimate Sanctioned Vied C.E. letter NO:

of 2017-18).

Tender invited vied letter No. TC/G-55/PBD-II/2017-18/2510

Date of Issue: 09-04-2018

Dated:

Dated: 19-03-2018.

Date of Opening: 10-04-2018

. O Lineal Ed	timata			Rate Quoted by the Bidders/Contractors	ontractors.	Citi o Float	: Works
As per Sanctioned Estimate	Amount	M/S Anwar Ahmed Constt: Co.	0.	M/S. S.M Shoaib		M/S. Pakistan Civil & Eleculo Works	IC WOLKS
Description of Items.	Allionit	IVI/ O. / KILLINGS		C C I W/orl Dort		Cost of Civil Work Part	
Cost of Civil Work Part		Cost of Civil Work Part		"A"		"A"	
"A"		"A"		C la la lam	4267169/-	Schedule Item	4267169/-
Schedule Item	4267169/-	Schedule Item	426/169/-	Schedule Helli	170686/-	4 50% Above on sch item	192022/-
10% Above on sch item No.	142340/-	3.29% Above on sch item	140389/-	04% Above on sen itelli	1,0000		
8 11 17					1437855/	Total "A"	4459191/-
3	4409509/-	Total "A"	4407558/-	10tal "A	10000	Non Schodule Item	7796830/-
I OLAL A	7.057.27/	Non-Schedule Item	2479496/-	Non-Schedule Item	-/0000007	TAOII OCTIONAL TOTAL	
Non-Schedule Item	24004021-	INOIL OCHEGORIC STORY		Cost of W/S&S/F Work		Cost of W/S&S/F Work	
Cost of W/S&S/F Work		Cost of W/S&S/F Work		Don't "D"		Part "B"	
and "D"		Part "B"		Fair D	105006/	Schedule Item	485086/-
Part D	1050001	Sahadula Itam	485086/-	Schedule Item	-1000004	Ochodalo mon	1177100
Schedule Item	485086/-	Schednic Irem	וחרשרה	16% Above on sch item	77613/-	17% Above on sch item	82464/-
15% Above on sch item	72762/-	14.95% Above on schilem	-10767/	1070 1000 00000000000000000000000000000	562699/-	Total "B"	567550/-
Catal "D"	557848/-	Total "B"	557606/-	I otal "B	7017017/	Non-Schedule Item	4453420/-
10(21 D	1777711	Non Schodule Item	4167728/-	Non-Schedule Item	47174171-	I voit ochodaio icom	00/22
Non-Schedule Item	41696///-	MOII-3CIICGUIC TICIII	10000	C Tatalian &	11851571/-	G. Total:-	122/6991/-
C Total:	11622466/-	G. Total:-	11612388/-	G. 10tal:-			
	11622500/-						

Work Schedule item @ 14.95% Above, and Non Schedule item Rs: 4167728/- found lowest, hence recommended for favor of necessary approval. The Rate Quoted by M/S. Anwar Ahmed Constt: Co., Government Contractor, Cost of Ciyil Work Schedule item @ 3.29% Above on sch: item, Non-Schedule Item Rs: 2479496/- W/S&S/F

(MUHAMMAD SHAHZAD KHAN)

(Member)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

(Mumber)

EXECUTIVE ENGINEER, Minorities Affair Department Karachi.

(ABDUL QADIR SHAIKH)
(Chairman)
EXECUTIVE ENGINEER,

Provincial Buildings Division No.II,

Karachi.

NIT NO. TC/G-55/ 2510 DATED 19-03-2018

DEPOSITED.	DEPOSITED.	DEPOSITED.	TENDER FEE/COST OF BIDDING DOCUMENT	15.
AVAILABLE	AVAILABLE	AVAILABLE	RELEVANT EXPERIENCE.	14
AVAILABLE	AVAILABLE	AVAILABLE	NOT BLACK LISTED AND THE INFORMATION ARE TRUE/ CORRECT.	13
AVAILABLE.	AVAILABLE.	AVAILABLE.	02% EARNEST MONEY	12
			ALIGATION DEPARTMENT RIFT ABONDAND OR UN-NECESSARY DELAY IN WORK	
AVAILABLE.	AVAILABLE.	AVAILABLE.	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY	11
AVAILABLE.	AVAILABLE.	AVAILABLE.	YEARS.	10
AVAILABLE.	AVAILABLE.	AVAILABLE.	S.K.B.	. 9
AVAILABLE.	AVAILABLE.	AVAILABLE.	N.I.V	00
NOT REOUIRED.	NOT REQUIRED.	NOT REQUIRED.	ELECTRIC WORK VALID LICENSE.	07
NOT REOLIBED	NOT REQUIRED.	NOT REQUIRED.	REGISTRATION WITH P.E.C	06
M/S S M Shoaih	M/S. B.M.H. Enterprises.	M/S. Joya Contractor.	NAME OF FIRM/BIDDER	05
		SINGLE STAGE.	METHOD OF PROCUREMENT	04
of Auditorium, Kitchen, Bath Room	M/R to Sindh Secretariat No.6 (Finance Building) Karachi (Renovation of Auditorium, Kitchen, Bath Room @ 7 th Floor).	M/R to Sindh Secretariat No. @ 7 th Floor).	NAME OF WORK/ITEM.	03
	2510 DATED: 19-03-2018	No. TC/G-55/PBD-II/2017-18/ 2510 DATED: 19-03-2018	TENDER REFERENCE	02
RCHI	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO. II. KARCHI	EXECUTIVE ENGINEER, PRO	NAME OF PROCURING AGENCY	01

(MUHAMMAD SHAHZAD KHAN)

(Member)
DIVISIONAL ACCOUNTS/OFFICER,
Provincial Buildings Division No. II,
Karachi.

(RIAZ ALI EHUTTO)
(Member)

(Member)
EXECUTIVE ENGINEER,
Minorities Affair Department
Karachi

(ABDUL QADIR SHAIKH)
(Chairman)
EXECUTIVE ENGINEER,

EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

7

1.	Name of Procuring Agency:	= 1	Provi	ncial Buildin	gs Division No. II	, Karachi.	
2.	Tender Reference No.		No. T	C/G-55/PBI	D-II/2017-18/2510,	Dated: 19-03-	2018
3 .	Tender description / Name of work /	item.		ovation of a	cretariat No.6 (Fi Auditorium, Kite		
4	Method of Procurement:		Single	e stage – one	envelope procedu	re.	
5	Tender Published:		SPPR	A Sr.No. 37	412		
6	Total Bid documents Sold:				(03)		
7	Total Bids Received:				(03)		
8	Technical Bid Opening date: (if appli (Provide details in separate form)	cable)		***************************************	Not applicab	ble	
9	No. of Bid technically qualified (if ap	plicable):			Not applicab	ole	
10	Bid (s) Rejected:						
11	Financial Bid Opening date		10-04-2018				
12	Bid Evaluation Report:						
Sr. No.	Name of Firm or Bidder	Cost off by the b		Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3		4	5	6	7
1	M/S. Joya Contractor.	304748	4/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2	M/S. B.M.H. Enterprises.	308401	7/-	2 nd		2	Highest
3	M/S. S.M. Shoaib.	310804	1/-	3 rd			Highest

(MUHAMMAD SHAHZAD KHAN)
(Member)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

(RIAZ ALI BRUTTO) (Member) EXECUTIVE ENGINEER, Minorities Affair Department Karachi.

(ABDUL QADIR SHAIKH)
(Chairman)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II, Karachi.

COMPARATIVE STATEMENT

Name of Work:- M/R to sindh Secretariat No.6 (Finance Building) Karachi (Renovation of Auditorium , Kitchen, Bath Room @ 7th Floor).

Estimate Sanctioned Vied C.E. letter NO: 76

Tender invited vied letter No. TC/G-55/PBD-II/2017-18/2510

Date of Issue: 09-04-2018

Dated: 14-03-2018.

Dated: 19-03-2018.

Date of Opening: 10-04-2018

tioned Estimate Amount 127013/- tem No: 538/- 127551/- 127551/- ork 95025 item No: 14254/- 109279/- 2814797/-					9	G. roun.	-/000TCOC	G. Total:-
Rate Quoted by the Bidders/Contractors. M/S. S.M. Shoaib. Items.				G. Iotai.	304/484/-	G Total:-	7061600/	I don conse
re Sanctioned Estimate Amount And And And And And And And A	STOODIC	G. Total:-	3084017/-	C Tatal:	2011000	Non-Schedule Itelli	2814797/-	Non-Schedule Item
r Sanctioned Estimate Amount A	21000/11/	Non-Schedule Item	2844235/-	Non-Schedule Item	2811383/-	I Otal D	1092/9/-	Total "B"
ric Work ric Work Amount N/S. Joya Contractor. Amount Amount M/S. Joya Contractor. Cost of Civil Work P art "A" 127013/- Schedule Item Cost of Electric Work 127551/- Part "B" Cost of Electric Work Part "B" Schedule Item 14254/- 14.80% Above on sch: item Rate Quoted by the Bidders/Contractors. M/S. S.M. Shoaib. Cost of Civil Work Part "A" 127013/- Cost of Civil Work Part "A" 127013/- Cost of Electric Work Part "B" 95025/- Schedule Item 15204/- 16.50% Above on sch: item 15204/- 16.50% Above on sch: item 15204/- Total "R"	2865244/	Total D	1102291-	Total "B"	109088/-	Total "D"	10000	01.
Titems. Amount M/S. Joya Contractor. M/S. B.M.H. Enterprises. M/S. S.M. Shoaib. Work Cost of Civil Work P Art "A" 127013/- Schedule Item No: 538/- At Par. Total "A" 127013/- Total "A" 127013/- Total "A" 127013/- Cost of Electric Work P Part "B" Part "B" 127013/- Schedule Item	110704/-	Total "R"	110000/				į	15% Above Except Rein Ive.
re Sanctioned Estimate Amount An 127013/- 2240/- 2240/- 2240/- 2240/- 2240/- 2253/- Cost of Electric Work Above on sch: item 2250/- 226t of Electric Work Above on sch: item 2520/- 26t of Electric Work Above on sch: item 2520/- 26t of Electric Work Above on sch: item 2520/- 26t of Electric Work Above on sch: item 2520/- 26t of Electric Work Above on sch: item 2520/- 26t of Electric Work Above on sch: item 2520/- 26t of Electric Work Above on sch: item 2520/- 26t of Electric Work Above on sch: item 2520/- 26t of Electric Work Above on sch: item 2520/- 26t of Electric Work Above on sch: item 2520/- 26t of Electric Work Above on sch: item 2520/- 26t of Electric Work Above on sch: item 2520/- 26t of Electric Work Above on sch: item 2520/- 26t of Electric Work Above on sch: item 2520/- 26t of Electric Work Abov				10% ADOAC OU Seu:	14065/-	14.80% Above on sch: item	14254/-	Solicano Except item No:
Rate Quoted by the Bidders/Contractors. Items. Amount M/S. Joya Contractor. M/S. B.M.H. Enterprises. M/S. B.M.H. Enterprises. M/S. S.M. Shoaib. Work Cost of Civil Work P Cost of Civil Work P art "A" Cost of Civil Work P Part "A" Cost of Civil Work P Part "A" L27013/- Schedule Item 127013/- Schedule Item 2540/- 04% Above on sch: item 2540/- 04% Above on sch: item xcept item No: 127551/- Total "A" 127013/- Total "A" Total "A" Total "A" Cost of Electric Work Part "B" Part "B" Part "B" Schedule Item 95025/- Schedule Item 95025/- Schedule Item	156/9/-	16.50% Above on sch: item	15204/-	16% Above on schritem	1,000	Schedule Item	95025	Schedule Item
ric Work Part "A" Cost of Civil Work P M/S. Joya Contractor. M/S. B.M.H. Enterprises. Cost of Civil Work P Part "A" 127013/- Schedule Item Cost of Electric Work 127013/- Total "A" 127013/- Cost of Electric Work Cost of Elec	95025/-	Schedule Item	95025/-	Schedule Item	05005/	Part "B"		Part "B"
r Sanctioned Estimate Amount M/S. Joya Contractor. Cost of Civil Work P Work 127013/- xcept item No: 127551/- Total "A" Rate Quoted by the Bidders/Contractors. M/S. B.M.H. Enterprises. M/S. B.M.H. Enterprises. Cost of Civil Work Part "A" 127013/- Schedule Item 127013/- 127013/- Total "A" Rate Quoted by the Bidders/Contractors. M/S. S.M. Shoaib. Cost of Civil Work Part "A" 127013/- Schedule Item 2540/- 02% Above on sch: item 2540/- 12953/- Total "A" Cost of Electric Work Cost of Electric Work Cost of Electric Work	00000	Part "B"		Dart "R"		Cost of Electric Work		Cost of Electric Work
rer Sanctioned Estimate Amount M/S. Joya Contractor. Terms. Amount M/S. Joya Contractor. Cost of Civil Work P Part "A" 127013/- xcept item No: Total "A" Rate Quoted by the Bidders/Contractors. M/S. B.M.H. Enterprises. Cost of Civil Work Part "A" 127013/- Schedule Item 127013/- Total "A" Part "A" 127013/- Total "A" Part "A" 127013/- Total "A" 129553/- Total "A" M/S. S.M. Shoaib. Cost of Civil Work Part "A" 127013/- Total "A" 129553/- Total "A" Part "A" 129553/- Total "A"		Cost of Electric Work		Cost of Electric Work		I OTAL "A	12/551/-	Total "A"
er Sanctioned Estimate Rate Quoted by the Bidders/Contractors. Items. Amount M/S. Joya Contractor. M/S. B.M.H. Enterprises. M/S. B.M.H. Enterprises. Cost of Civil Work Cost of Civil Work Part "A" Part "		Tour in	1273331-	Total "A"	127013/-	T-1-1"A"		01.
er Sanctioned Estimate Rate Quoted by the Bidders/Contractors. Items. Amount M/S. Joya Contractor. M/S. B.M.H. Enterprises. M/S. S.M. Shoaib. Work Cost of Civil Work P Cost of Civil Work P Part "A" Cost of Civil Work P Part "A" Part "A" Part "A" Part "A" 127013/- Schedule Item 127013/- Schedule Item 2540/- 04% Above on sch: item	132093/-	Total "A"	120552/					13/0 ADOVE Except from 100
r Sanctioned Estimate M/S. Joya Contractor. Rate Quoted by the Bidders/Contractors. M/S. B.M.H. Enterprises. Cost of Civil Work Cost of Civil Work P Part "A" 127013/- Schedule Item 127013/- Schedule Item Rate Quoted by the Bidders/Contractors. M/S. S.M. Shoaib. Cost of Civil Work Part "A" 127013/- Schedule Item 127013/- O2% Above on sch: item 2540/- 04% Above on sch: item				02/0180000	ı	At Par.	538/-	150% Above Except item No:
Amount M/S. Joya Contractor. Amount Cost of Civil Work P	2000/-	04% Above on sch: item	2540/-	02% Above on sch: item	1210101	Schedule Item	127013/-	Schedule Item
Amount M/S. Joya Contractor. Amount Cost of Civil Work P Cost of Civil Work P Cost of Civil Work P Part "A" Rate Quoted by the Bidders/Contractors. M/S. B.M.H. Enterprises. Cost of Civil Work Part "A" Cost of Civil Work Part "A" Cost of Civil Work Part "A"	70807	Schedule Helli	127013/-	Schedule Item	127013/-	air A		Part "A"
tioned Estimate Amount Amount Cost of Civil Work P Rate Quoted by the Bidders/Contractors. M/S. B.M.H. Enterprises. Cost of Civil Work Cost of Civil Work	127013/-	G-1-dule Item		Part "A"		2 t " \ "		Cost of Civil Work
tioned Estimate Amount Amount M/S. Joya Contractor. Rate Quoted by the Bidders/Contractors. M/S. B.M.H. Enterprises.		Part "A"		Cost of CIVII WOLK		Cost of Civil Work P		a community
tioned Estimate Rate Quoted by the Bidders/Contractors. M/S. Lova Contractor. M/S. B.M.H. Enterprises.		Cost of Civil Work		C C C Work		M. 3. 30 a Communication	Amount	Description of Items.
Rate Quoted by the Bidders/Contractors.		IAI) O. O.IAII. CHICARO.		M/S. B.M.H. Enterprises.		M/S Lova Contractor	IIIato	As per Sanctioned Est
n - O - the Bidders/Contractors.		M/S S M Shoaib	_	Kate Quoted by tile bladers			mote	Sanationed Est
			Contractors	The desthe Biddere				
								1-1-0-1

Schedule item Rs: 2811383/- found lowest, hence recommended for favor of necessary appreval The Rate Quoted by M/S. Joya Contractor, Government Contractor, Cost of Civil Work Schedule item @ At par on sch: item, Electric Work Schedule item @ 14.80% Above, and Non

(MUHAMMAD SHAHZAD KHAN)

(Member)
DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

> (RIAZ ALLBHUTTO) (Member)

Minorities Affair Department EXECUTIVE ENGINEER, Karachi.

> (ABDUL QADIR SHAIKH) (Chairman)

Provincial Buildings Division No.II, EXECUTIVE ENGINEER, Karachi.

nent

rice tenders r the supply, iquipment at

office of the downloaded RA Website

of Chairman, enue, PTV mabad on or 0 Hours and the presence ves who may

ne prior to the



EVENUE jd) Islamabad

سى بى آرايمپلائز كوآ بروز ہفتہ مور خد 17

1-نيلاي پاڪستاني قوميت، بإكستان مين رجسر وسوسائثم 2- نيلامي ميں حصه لينے وا۔ ک نقل کے ہمراہ نیلامی شرور 3- نيلام كميڻي ڪسي بھي پيشکش 4۔ نیلام کمیٹی کی طرف سے 5-كامياب پيشكش كننده بولا ہوگا۔باتی رقم 15 یوم کے اندرا 6_بولی دھندہ 10% آگم ٹیکر 7_ بقيدرقم كى عدم ادا ليكى الأم يلاث يرتمام تغييرات حكومت

OFFICE OF THE EXECUTIVE ENC PROVINCIAL BUILDINGS DIVISIO BARRACK NO. 18, SINDH SECRETARIAT, BLOCK 4-A DIVISION NO.

NOTICE AVITI

Ref. No. TC/G-55/2510 dated 19-03-2018

Procuring Agency invites sealed bids in single stage one envelope method from all the interested bidders under SPPRA rules 2010 amended to 2017 for the following works.

S. No.	Name of Work	Estimated Cost	Cost of Bidding Documents	Time Allowed for Completion
1.	M/R to Sindh Secretariat No. II (Tughlaq House) Karachi (Renovation work in office of the Labour & HRD situated at 2nd Floor, Tughlaq House Karachi.	Rs. 2889800/-	Rs. 3000/-	3 Months
2.	M/R to Sindh Secretariat No. II (Tughlaq House) Karachi (Electric Work)	Rs. 1239500/-	Rs. 3000/-	3 Months
3.	M/R to Sindh Secretariat No. II (Tughlaq House) Karachi (Repair & Renovation work in office of the Agriculture Supply & Prices Department.	Rs. 3684400/-	Rs. 3000/-	3 Months
4.	M/R to Sindh Secretariat No. III (Old KDA) Building Karachi (Renovation of Office of the Social Welfare Department).	Rs. 1072000/-	Rs. 3000/-	3 Months
5.	M/R to Sindh Secretariat Building No. VI (Finance Department) Karachi (Miscellaneous work at Committee Room, Library, Kitchen & other Room).	Rs. 2021800/-	Rs. 3000/-	3 Months
6.	M/R to Sindh Secretariat No. 6 (Finance Complex) Karachi Renovation of D.S. (Admn:) D.S Additional Secretary Resources & other offices.	Rs. 2019600/-	Rs. 3000/-	3 Months
7.	M/R to Central Prison Karachi (Replacement of RCC, Precast slab i/c: roof treatment in different barracks.	Rs. 8146000/-	Rs. 3000/-	9 Months
8.	Neonatal screening for congenital Hypothy Roldism (CH) in Sindh at NICH Karachi (Civil & Water supply sanitary fitting) (ADP-850 of 2017-18).	Rs. 5029100/-	Rs. 3000/-	12 Months
9.	Strengthening of Sindh Services Hospital Karachi (External Electrification and shifting of Main Switch room & Fixing Main Panel Board at Masjid Side).	Rs. 1336600/-	Rs. 3000/-	12 Months
10.		Rs. 2457700/-	Rs. 3000/-	12 Months
11.		Rs. 2902900/-	Rs. 3000/-	3 Months
12.		Rs. 1281000 /-	Rs. 3000/-	3 Months
13.		Rs. 3062100/-	Rs. 3000/-	3 Months
14.	- INVIVIOUS TO A CONTROL OF SOME OF SOME AND A CONTROL OF SOME SOME OF	Rs. 4596800/-	Rs. 3000/-	6 Months
15.		Rs. 9301700/-	Rs. 3000/-	3 Months
16.		Rs. 11622500/-	Rs. 3000/-	12 Months
17.		Rs. 3051600/-	Rs. 3000/-	3 Months

The intending participants can submit their applications in the office of the undersign along with the below listed documents frequirements for the purpose of issuance of bidding documents of each work separately from the date of publication of NIT during office hours up to 09-04-2018 at 1:00 p.m. No bidding documents will be provided without the payment of cost of bidding

documents which shall be in the shape of pay order or in the shape of deposit receipt against each work.

The bids will be received back on 10-04-2018 up to 1:00 p.m. and will be opened on the same day at 2:00 p.m. in presence of procurement committee and the bidders or their authorized representatives who wish to be present on the occasion. If the order remain un-responded or are not accepted then the same will be issued and open on the following dates:

Schedule of Un-Responded Bids:

Date of Issue

2nd attempt date of issuance for bidding documents from 11-04-2018 to 26-04-2018

Date of Opening 2nd = 27-04-2018 received up to 1:00 P.M. and Opened on same day at 2:00 P.M.

Eligibility/Conditions:

- Registration with Pakistan Engineering Council in the relevant category or above discipline (if applicable) keeping in view the
- For electrical work valid license issued from Inspectorate of Electrical License Sindh of the similar region with respect to works, shown above.
- Registration with Income Tax Department (NTN copy) and Sindh Revenue Board (SRB) (Sales Tax Registration) and copy of
- Turn-over of at least three years for relevant amount works or more.
- Undertaking on stamp paper that firms is not involved in any litigation, Departmental rift, abandoned or unnecessary delay V) in completion of any work in the Government Departments.
- The 2% earnest money shall be submitted in the shape of call deposit issued from scheduled bank at the time of submission of bidding document in favor of undersigned.

 Affidavit to the effect that firm has not been black listed previously by any executing agency.
- Affidavits to the effect that all documents/particulars/information furnished are true and correct
- The competent Authority reserves the right to reject any or all the tenders in accordance with SAPPRA Rules 2010. Amended ix)
- Conditional Tenders will not be entertained
- Advertisement can be seen on Sindh Government website (www.sindh.gov.pk) and SPPRA website. In case, Government announce any public Holiday on Schedule dates, the tender will be submitted/opened on the next working day, as per usual schedule in accordance with rule-41(B) of SPPRA 2010.

INF/KRY-1529/18 Say No to Corruption



Sd/-EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION NO. III-KARACHI

THE NEWS- At 22-3-20/8.

سیندن ش شدیداشتنال پایاجا تا ہے جبکیکیندن کا کہنا ہے اویت کے آفن میں کیے جانے والے پول کی ویڈیواور اور کیا گئیداسپتال کے جایا گیا جبکہ موقع پر موجود افراددل انجی کی ہی رہے ہیں جبکہ اس موقع پر گھروں میں گھروں پر گھر کہ اسٹریٹ کرائمزے جان میں چیوٹ دائی تھی کہ اب اضاویر سوشل میڈیا پر آنے کے بعد ویدہ دلیری ہے کی اسٹرویکی کرمشتن ہوگئے اورافسوں نے چتراؤکر ک

ِا يَكِرْ يَكِتُوانِجِينِيرٌ بِرِدُونِ لِي بِلِدُنگَرَدُورِينِ ^{بُ}

بيرك نمبر18، سنده سيكريثريث نمبر A-A ، كراچي، فون: 99204972 Ref No.TC/G-55/2510

			باتمام بولى د مندگان سے سنگل اینو یلپ طریقه کارمیں سر؟	
امدت	بدئك	تخيين لاگت	ردور	نبر
بحير	وستاويزات			شار
	کی قیمت			
103	Rs:3000/-	Rs:	سنده سکریٹریٹ نبراا کی (تغلق ہاؤس) کرا چی کی	1
		2889800/-	M/R (وفتر ليبراور HRD واقع بمقام 2nd فكور	10
			تغلق باؤس كراچي ميں تزئين كا كام)	
103	Rs:3000/-	Rs:	سنده میکریٹریٹ نمبر ۱۱ کی (تغلق ہاؤس) کراچی کی	2
		1239500/-	M/R (اليكثرك ورك)	
103	Rs:3000/-	Rs:	سنده سیریزین نبرII کی (تغلق ہاؤس) کراتی کی	3
		3684400/-	M/R (دفتر الكريكليرسيلاني ايند پرائس ويارشنت	
	× , , ,		میں مرمت اور تزئین کا کام)	
103	Rs:3000/-	Rs: 107200/-		- 4
	10.5000	10, 10,200	بلد تك كراجي كي M/R (سوشل ويلفيئر و يارشنث	
			کے دفتر کی ترکین)	
,L03	Rs:3000/-	Rs:	سنده سکریٹریٹ بلڈنگ نمبراV(فنانس ڈیار شنٹ)	5
	Ks.5000/-	2021800/-	کراچی کی M/R (کمیٹی روم، لائبریری، کن اوردیگر	
¥		2021000	کره ش متفرق کام) کمره ش متفرق کام)	
102	Dar2000/	Dou	سنده پیریزین نبرا۷ (فانس کمپلیس) کراچی ک	6
8603	Rs:3000/-	Rs:	سله یر برای (مان پایی کا کراپی کا اید میش کریزی D.S، M/R	
		2019600/-	اید مریران میریران اور دیگردفاتر رییورسز اور دیگردفاتر	1
				-
ol09	Rs:3000/-	Rs:	سینٹرل جیل کراچی کی M/R (بشمول مختلف بیر کس میں	7
		8146000/-	روف زیمنت RCC، پری کاسٹ سلیب کی تبدیلی)	- 1
12ء	Rs:3000/-	2.35	Congential Hypothy VI NICH Visasi	. 8
		5029100/-	(Roklism (CH كيليخ نيوش اسكريننگ (سول اورواثر	
			سِلِانُ بِينْرِي فِنْكُ)(ADP-850بِلِانَ 18-2017)	,
12ء	Rs:3000/-	Rs:	سنده سروسزاسپتال کراچی کی اسٹرینتھننگ (ایکسٹرٹل	9
		1336600/-	اليكثر يفكيش اور بين سونج روم كي شفتنگ اورمسجد	
			سائد میں فکسنگ مین پینل بورڈ)	L
12ء	Rs:3000/-	Rs:	سنده سروسز اسپتال کراچی کی اسٹرینتھننگ (مجد کی	
		2457700/-	انٹرنل الیکٹر یفکیشن اور جنریٹر کی شفننگ)	+
0103ء	Rs:3000/-	Rs:	سنده سيكريشريك بلذنگ نمبر ١١ (تغلق ماؤس)	1
		2902900/-	کراچی کی M/R سیریٹری ایجوکیش میں کلرنگ،	
			پیناتگ، کیمیکل پاکش، فرخ پاکش، P/F وژن ٹائلز،	
			ونڈو(بلائنڈز)	
st03	Rs:3000/-	Rs:	سنده سيكريٹريٹ بلڈنگ نمبر ۱۱ (تغلق ہاؤس) كراچى	1
		1281000/-	ى M/R (بوم وْيار منث كراؤندْ فكور مين فالس	
			ميلنگ ، كلرنگ، بينتنگ، فرخ يالش، كيميكل يالشنگ)	-
a603	Rs:3000/-	Rs:	سنده سیریزید نمبر II (تعلق باؤس) کراچی کی	
		3062100/-	M/R (وفتر ایڈیشنل سیریٹری میلتھ ڈیار شنٹ	
			عرفاوريس تزكين كاكام) (ريحان بلوچ)	
100	Rs:3000/	Rs:	كراجي مين ويكسين رئينگ انشيشوث كا قيام (پلاتھ	-
	1	4596800/-	1 6	1
1	1	4390000/-	رويه ن ۱۲ يسترن ديويمنت والرسيون اور يسرن	- 1

No.1432 الته 18-2017

ol03	Rs:3000/-	Rs:	دُسْرُكِ جِيل مليركرا جي مين 10 عدد نيوبيرك برايك		
遊廳		9301700/-	برائے 100 قیدیوں کی مخوائش کی تقییر (اندرونی کمپاؤنڈ	ingit.	7
			وال کی تغیر 12ft اوٹھائی کی تغییر بیرک نمبر 10 کے گرد) (ADP No. 916 اوٹھائی کی تغییر بیرک نمبر 10		1
ol 12	Rs:3000/-	Rs: 11622500/-	جناح بوست گر یجویت میڈیکل سینز (JPMC) کراپی کی اسٹر شخصنگ اور امپرودوست (HSR کیلئے "6 ڈایا واٹر سپلائی لائن اور حتوق کام)(ADP No. 648) باتہ 2017-2018)		
»L03	Rs:3000/-	Rs: 3051600/-	م نده سیکریزیت نمبر ۱۸۵ کی M/R (نوانس سنده سیکریزیت نمبر ۱۸۵ کی M/R (نوانس بلڈنگ) کراچی (آڈیٹوریم)، پکن، باتھ روم واقع 7th طورکی توئین)		

دلچیں کے حامل تمرکاء ہرکام کیلئے علیحدہ علیحدہ بڈنگ دستاویزات کے اجراء کے مقصد کیلئے مندرجہ ذیل فهرست میں درج دستاویزات/شرا لط کے ہمراہ دفتر زیرد یخطی میں اپنی درخواستیں NIT کی اخبارات میں اشاعت کی تاریخ سے 2018-04-09دن 1:00 کے تک دوران دفتری اوقات جع كراكت بين ، بركام كيلے ورج بدئك وحاديزات كى لاكت كى ادائيكى كے بغير بذئك وستاويزات فراہم نبيں كى جائيں گى جوبے آرڈرياڈ يازٹ رسيد كاشكل ميں ہونى جائے۔

پيشكشين 2018-04-10 كودو يېر 1:00 بيج تك واپس وصول اوريرو كورمنك كميش اورموقع يرموجودر بينے كے خواہشتند بولى د مندگان ياان كے مجاز ثمائندول كى موجود كى ميں اى دن 2:00 بج كھولى جائيں كى، آرڈر عدم جواب ہونے يا قبول ندہونے كى صورت ميں بيرمندرجيذيل تاریخوں کوجاری اور کھولا جائے گا۔

عدم جواب پیشکشوں کا شیڈول

كھلنے كى تاريخ تاريخ اجراء دوسرى مرتبه:بلزنگ دستاويزات كے اجراء كى دوسرى مرتبہ: 201-04-27 دن 01:00 يك تك وصول اوراس دن 02:00 يح كھولى حاكيس كى 26-04-2018 11-04-2018 さった

اهلیت/شرانط

- بولی کی لاگت کو مدنظر رکھتے ہوئے متعلقہ کیٹیگری ما مندرجہ مالا ڈسپلن اگر قائل اطلاق ہو میں باكتان انجينز تك كوسل ہے رجسٹریشن
- الْيَكُرْ يَكُلُ ورك كَلِيْعَ مندرجه بالإكامول بي متعلق اي ريجن كي انسكوريث آف اليكثر يكل لأسنس سنده سے جاری کردہ قابل میعادلائسنس
- محکمہ آئم فیکس سے رجسٹریشن (NTN نقل) اور سندھ ریوینو بورڈ (SRB) (سیار فیکس رجسٹریشن)اور کمپیوٹرائز ڈ توی شناختی کارڈ کی نقل
 - (iv) متعلقه مالیت یا زائد کے کاموں کیلئے گزشتہ تین سالوں کا ٹرن اوور
- اسٹامپ بیر برحلفید بیان کرفرم بھی کمی قتم کے تازع ،ادارے کیساتھ کشیدگی میں ملوث تہیں رہی کسی سرکاری ادارے میں کام ادھور انہیں چھوڑ ایا کسی کام کی پیکیل میں غیر ضروری تا خیر نہیں گی۔
- بڈنگ دستاویز جمع کرانے کے وقت %2زر بیعانہ بشکل کال ڈیازے جو کی شیڈول بینک ہے زیرد شخطی کے فق میں جاری کیا گیا ہو پیش کرتا ہوگا۔
- (vii) ان امرکا حلف نامہ کیفرم کی ایگزیکیوٹنگ ایجنسی کی جانب ہے ماضی میں بلک اسٹ نہیں رہی ہے۔
- (viii) اس امر کا حلف نامه که پیش کرده تمام دستاویزات/تفسیلات/معلومات بالکل درست اورضیح بین ب
- SAPRA (ix) دولز 2010 کی مطابقت میں مجاز اتھارٹی کوکس یا تمام ٹینڈ رز کومستر دکرنے کا ق حاصل ہے۔
 - مشروط ٹینڈرزز برغور نہیں لائے جا کیں گے۔
- (xi) اشتهار حکومت سنده کی ویب سائث (www.sindh.gov.pk) اور SPPRA ویب سائٹ پردیکھاجاسکتاہے۔
- (xii) مقررہ تاریخوں کو حکومت کی جانب سے کسی عام تعطیل کے اعلان کی صورت میں ٹینڈر SPPRA-2010 كرول-(41(b) مطابقت من عموى شيرول كرمطابق آسنده يوم كاريرجع كرايا / كحولا جائے گا۔

دستخط

عبدالقادر شيخ الگزيكٹو انجينئر

پروونشل بلڈنگز ڈویژن نمبر-II INF-KRY:No.1529/18 کراچی

> PXPRESS d 22-3-2018

ناویزات طلب کی کئیں تو پھے پیش نہیں کیا گیاا گرشام تک اویزات پیش نه کی گئی آو کارروائی کمل کرلی جائے گی۔ (12 🕽 لودْ شدْنَك ختم

رونے کے ای انتظامیہ ہے تشکر کا اظہار کرتے ہوئے اکرائے الیٹرک نے جمرواد کیٹ کے تاجروں کا برسول مطالد شليم كرت موع ماركيث عاود شير نكام

13 🕻 يوليس افسر معطل وران ہے کہا کہ میں طالبعلم ہوں اور میرے ماس صرف وے ہیںجس کا میں اس موٹرسائٹکل میں پٹرول مجروں ن تے بعد پولیس نے طالبعلم کوجانے دیاطالبعلم کوجس ں اہلکار نے روک کر ہراساں کما تھا اس نے نہ تو بیلٹ الی ہوئی تھی اور شاس کے دردی پرنام کانتے لگا ہوا تھا۔

ر 14 🕏 تقیلیاں/یابندی اقدامات كرنے كى مدايت كى كئى ہے، 184 كر يرقائم باربرے سالانہ 400 ملین ڈالرز کی آمدن ہوتی ہے، الرحكم نامے كے تحت محكمه داخله سندھ نے ميٹرك ك نات كُدوران امتحاني مراكز كے اطراف دفعہ 144 نافذ ری ہے، دفعہ144 کا نفاذ پورے صوبے میں ہوگا، ہیشن کےمطابق امتحانی مراکز کےاطراف طلباء اساتذہ سكول اساف كعلاوه عام افراد كاداخله منوع موكا، امتخاني لا کے قریب فوٹو کالی مشین ، موبائل فون لانے پر بھی الله مول ، واضح رب كه ميثرك ك امتحانات 27 مارج 10ء پریل تک جاری رہیں گے۔

ناصرعياس چندشہروں میں میگا پر جیکٹس کے نام پر منصوبوں کا اجرا بِ وَقُوف بنائے کی کوشش کے سوالی خیبیں، یا کستان عاشی ترتی کے لیے حکمرانوں کے باس کوئی لانحیمل موجودنيين بحض اعدادو شاركي بير چيرے وام كو نے والے حکمرانوں کی اصلیت پاکستانی کرنی کی ث کے بعد کھل کرسائے آگئ ہے، اُنھوں نے کہا ملکی والتحكام كے ليصروري بےكمآئنده عام انتخابات ميں کو یا کستان کے باشعور عوام ممل طور پرمستر دکریں۔ اليلايم

نے جارہی ہے یہ بات انھوں نے مقامی تحقیقی اوارے یشین (Clinision) کے ساتھ مفاہمتی یاداشت رکز ے خطاب میں کہی اس معاہدے شین جناح سنده میڈیکل یونیوری کو تحقیق کے اللے انک سافٹ وئیر" ای ٹرائلز" کی فراہمی، ماہر کی آ ت اور تکنیکی معاونت فراہم کرے گاس موقع پر پردواکس رجناح سنده ميذيك يوفيورى پروفيسر ۋاكىرلىنى بىگ، بشین کے چیف ایگریکٹوآفیسرجشیداحر، للینیشین کے يكثرة اكثر مسعود جاويد بهي موجود تنحه يروفيسر طارق رقيع لہا کہ جناح سندھ میڈیکل یونیورٹی جلد بی_{یر}کیس رٹی میں تبدیل ہوجائے گی جہال پرایم بی بی ایس کے نات کمپیوٹر کے ذریعے لیے جائمیں گے جس سے نہ فقل کا خاتمہ ہوگا بلکہ مستقبل کے ڈاکٹروں میں اوجی کے استعمال کا رجحان برھے گا ان کا کہنا تھا کہ ت سندھ میڈیکل یونیورٹی ریسرج کے کلیر کو پروان انے کیلیے اسے اساتذہ اور طلبہ کو مالی معاونت فراہم ای ے جبکہ وہ اساتذہ جن کا بورے سال ایک بھی ج بييرشا يعنبين موتاأتيس سالانه انكريمنث يحروم اما تا ہے مقامی اور غیرملکی دواساز ادار ہے مقامی بمار بول واؤل نے مریضوں پراٹرات ہے متعلق پاکستان میں ل ریسرچ نہیں کررہے ڈرگ ریگولیٹری اتھارٹی آف قان مقامی دواساز کمینیوں کو پاکستان میں ریسرچ کرنے مقامی اعدادوشارجع کرنے پر مجبور کرے تا کہ اس سے ۔ یوں کا بہتر طریقے سے خاتمہ اور تدارک کیا جاسکے انھوں كماكه جناح سنده ميد يكل يونيورش في ايناريس كا رقائم كرليا ب اوروقت كزرنے كماتھ ساتھ بداداره معیاری تحقیق کرنے اورعوام الناس کوفائدہ پیجائے کے ل موجائے گالمنیشین کے سربراہ جمشیداحد کا کہناتھا کہ ادارہ یا کتان میں صحت کے شعبے میں ریسر چ کے کچرکو ع دینے کی کوشش کررہا ہے اور جناح سندھ میڈیکل

رش بہلا ادارہ ہے جے ان کی کمپنی کی جانب سے ای

رد آهن ڪاريواڻي ۾ به اڪبائي تي بُورساڻر چيواهي د آهري ڪاريواڻي کيان ٿي مقابد واجه ان د ڪاري ان کيان ٿي مفتح واجه د د ڪاري جي بحلي بحل ڪي ڏر ورجي ڪيان ٿي دري بنا اطلاع تي بحل جي د جي بحلي بحل ڪي ڏر ورجي آئرن انتظاميا علاج عدالت ۾ رحخ آئرن انتظاميا علاج عدالت ۾ رحخ خادر اڪباد د شده د گرندي اسڪون ۽ استان زند هڪ طرقي ڪاريائي تي آهي

امي هنن چيك جستس آل پاکستان سند هام كورک پ پ جيكرس بلال زيراني و دو ي وتير سيد هراد علي شاه كي اييل كشي د جوانشك بشي استان كي قاتا كشي كان بجايد وجي ۽ انهن جي جائن سندي جو حل كذير وجي ٻي صورت ۾ اسان جو تحتاج جاري رفشني

NO.G/13-30/2017-18 ابپاشي كاتق حكومتٍ سنڌ

Karachi, dated the 20th March, 2018

تينڊر نوتيس

تري جي پروڪيورمينٽ جي لاءِ سيلز ٽيڪس ۽ انڪر ٽيڪ سان رجسٽرو خر اهشمند آج ڏيندڙن کان مهربند ٽيندر گهرائم ي يستاويز پروكيورنگ ايجنسي يعني سيكشن آفيسر شن واقع پهرين ماڙ سنڌ سيكريٽريٽ بلدنگ نمبر.02 ستن (امع پهرون ماه ستسڪريوب پايديت عصيد (20 Rs.1,000). آي جي ادانگي تي اشاعت جي تاريخ کان وٺي يا 2003.2018 کان وٺي 15.04 تائين هيٺ ڄاڻايل ايدريس تان حاصل ڪري يا SPPRA جي ويب تن (www.ppms.pprssindh.gov.pk) تان ډائون لوډ ڪري سگهجن ٿا.

آج ڪيل رقىر جي 5% جي بڊ سيڪيورٽي سان گڏ آڇون جمح جي تاريخ 16.04.2018 بوقت 1400 وڳي تائين آهي جيڪي ساڳي ت 1500 گ ک 1 تي بوقت 1500 وڳي کوليون وينديون."

آڇون هڪ مرحلي هڪ لفاني تي جاڄ ڪيون وينديون.

مقرّر تاريخن تي سرڪار باران نجار موڪل جو اعلان ڪرڻ ينبر آڳئين ڪر ڪار واري ڏينهن تي SPPRA 2010 جي رول (B) 41 بطابقت پر ساڳي شيديول جي تحت جمع ڪرايا ۽ کوليا ويندا.

بڪشن آفيسر (جنرل)

آفيس آف دي ايگزيڪيوٽو انجنيئر يراونشل بلبانگ دويزن نمبر .اا

بيركانمبر 18 سنڌ سيكريٽريٽ نمبر A-4 كراچي فون: 99204972

تيندر گهرائط لاء نوتيس

Ref:No.TC/G-55/2510 Dated: 19-03-2018

هیٹ چاکایل کمن جی لاءِ مڑنی خراهشمند آج ڈیندازن کان SPPRA رولز 2010 ترمیبر ٹیل 2017 تحت پروکیپرونگ اپ پاران هڪ مرجلو هڪ لفافو طریقیڪار تني مهریند آچون گهرائجن ٿيون.

نمبر شمار	کر جو نالو''	ڪٿيل رقر آج دستار جي لاڳ		تكميل لاو مدو
i	سنڌ سيڪريتريٽ نمبر II (تفلق هاڻوس) ڪراچي جي M&R (ليبر ۽ HRD جي آفيس واقع ٻين ماڙ تفلق هاڻوس ڪراچي ۾ رينوويشن ورڪ)	:3000/- Rs:2889800/-	1000	03 مهينا
2	سنڌ سيڪريٽريٽ نمبر. II (تغلق هائوس) ڪراچي جي M&R (اليڪٽرڪ ورڪ)	:3000/- Rs:1239500/-		03-مهينا
.3	سنڌ سيڪريٽريٽ نمبر ١١ (تفلق هائوس) ڪراچي جي M&R (ايگريڪلچر سپلاءِ اينڊ پرائس ڊپارٽمينٽ جي آفيس ۾ رينوويشن ورڪ ۽ مرمت)	:3000/- Rs:3684400/-	7	03-مهينا
4	سنڌ سپڪريٽريٽ نمبر.١١١ (اولڊ KDA) ڪراچي جي M&R (سوشل ويلفيئز پهارٽمينٽ جي آفيس جي رينوويشن)	:3000/- Rs:1072000/-	3 1	03 مهيٺ
5	سنڌ سيڪر بتريٽ نبير ٧١ (فنانس ڊپارتمينٽ) ڪراچي جي M&R (ڪميونٽي رومر، لائبريري، ڪچڻ ۽ ٻين ڪمرڻ ۾ گڏليل لڪي	:3000/- Rs:2021800/-	3	03-مهينا
	سنة سيكريتريت انمبر 6 (فنانس كامپليكس) كراچي، جي: M&R (ايدمز) D.S ايديشنل سيكريتري ريسورسز ۽ ٻين آفيسز جي رينوويشن)	:30007- Rs:2019600/-	3	03 مهيتا
7	سينٽرل پرزن ڪراچي جي RCÖ) MAR، پري ڪاسٽ سليب جي تبديلي ساڻ مختلف بيرڪس ۾ روف ٽريٽمينٽ)	:3000/- Rs:8146000/-	9	09 مهينا
8	NICH کراچی واقع سنڌ ۾ نيونيٽل اسڪريننگ فار ڪنجينشل هائينپوٽي روللپاؤمر (CH) (سول ۽ واٿر سپلاءِ سينتري فٽنگ) (ADP-850 of 2017-105)	Rs:5029100/-	2	12-مهينا
9	سنة سروس اسبتال كراچى جى استريتنىگ (مسجد پاسى ايكسترنل البكتريفكيشن ، مين سرئج روم جي شفتنگ ، مين پينل بورډ فكسنگ)	Rs:1336600/-	2	12-مهيئا
10		s:3000/- Rs:2457700/-	2	12-مهينا
11	سنڌ سيڪريتريٽ بلڊنگ نمبر ١١ (تفلق هاڻوس) ڪراچي جي M&R سيڪريتري ايجوڪيشن ۾ ڪلونگ پينٽنگ، فرينج پالش، ٦/٣ ووڊن ٽائيلز، ونڊو بلائينڊز)	s:3000/- Rs:2902900/-	3	03-مهينا
4.5	سنة ميكريتريت بلدنگ نمبر ۱۱ (تغلق هائرس) كراچی چی MAR هور بهارتمينت قالس سيلنگ، كارنگ پينتنگ، فرينج بالش، كيميكل پالشنگ كوريدرر گرافرند فلور	s:3000/- Rs:1281000/-	3	03-مهينا
13	سنڌ سيڪريٽريٽ نُمبر ١١ (تفلق هاڻوس) ڪراچي جي M&R (ايديشنل سيڪريٽري صبحت کاتي جي آفيس واقع ٽين ۱۰ (ريامان ٻلوج) بر ريئوويشن ورڪ)	s:3000/- Rs:3062100/-	3	03 مهينا
14	کراچی بر ویکسین تریننگ انستیتیوت جو تیام (بلنت پروتیکشن، ایکسترنل پرولیمینن، واتر سیلاد ، سینتری فتنگ، اوور هید تینک، سوئی گیس) (ADP No.1432 of 2017-18)	s:3000/- Rs:4596800/-	6	06-مهينا
15	بسترکٽ جيل ملير ڪراچي ۾ 100 قيدين جي گنجائش لاو هر هڪ 10 عند نيو پيرڪس جي تعمير (اندرين چرديواري جي تعمير 12 R.0 ويگھ 01 عند بيرڪ جي چوڏاري) (ADP No.916 of 2017-18)	s:3000/- Rs:9301700/-	3	03-مهينا
100	جناح پوست گريجوئيٽ ميديڪل سينٽر (PMC) ڪراچي جي اسٽريٽننگ ۽ اميروومينٽ (RSR لاءُ واٽر سيلاءِ لائين 6 ڊايا ۽ گڏيل ڪر) (ADP No.648 of 2017-18)	s:3000/- Rs:11622500/-	2	12-مهينا
	سنڌ سيڪريٽريٽ 'مبر 60 (ننانس بلڊنگ) ڪراچي جي M&R (آڊيٽورير، ڪچن. بك رومر واقع سنين ماڙ جي رينوويشن)	s:3000/- Rs:3051600/-	3	03-مهيتا

ال اوادو رکندڙ حصر وٺندڙ هر هڪ ڪر جي ٢٦ عليحده آڄ دستاويزن جي اُجراءَ جي مقصد لاو هيٺ ڄاڻايل فهرست ۾ دستاويزن/گهرجن سان گڏ هيٺ دستخط ڪندڙ جي آئيس ۾ سندن درخواستون ١١.١٣ جي اشاعت جي تاريخ کان وٺي 804.000 اور جي تائين آئيس وٺٽ دوران جي هي اُرائيدا آءِ جستارين جي اوادگي کانسراء ڪي آڄ هستارين قراهر د ڪيو ويندو جيڪا هر هڪ ڪر جي اڳيان بواڙٽ رسيد جي صورت ۾ پي آوبر جي صورت ۾ هجڻ گهرجي.

.0. آچرن 2018 تي منجهند 01.0 وڳي تائين واپس ورتيون وينديون ۽ ساڳي ڏينهن تي منجهند 02.0 وڳي پروڪيورمينٽ ڪاميٽي ۽ ان وقت تي موجود هجڻ جي خواهشند آج ڏيندڙن پاسٽنن اختياري نسائندن جي موجودگي ۾ کوليون وينديون. ٿينڊن کي موت دُ مَاڻ جي صورت ۾ يا قبول دُ ٿيڻ جي صورت ۾ ساڳيا ٽيندر ٻيهر هيٺ ڄاڻايل تاريخن تي ٻيهر جاري ڪيا ويندا.

موٽ نہ ملندڙ آڇن جو شيڊيول

اجراء جي تاريخ: ٻي ڪوشش آج دستاويزن جي اجراء جي تاريخ 2018-14-40 کان وٺي 2018-04-2018 تائين کولڻ جي تاريخ. بي ڪوشش ۾ 27،04،2018 تي منجهند 01.00 رڳي تائين واپس وصول ڪري ۽ ساڳي ڏينهن تي منجهند 02.00 رڳي کوليا ويندا

بیدار کی ان کان اگ کنهن بر ایجن viii حلف نامو جنهن بر ڄاڻايل هجي تہ جمع ڪرايل سمورا دستاويزا تفصيل/معلومات سچيءِ درست آهي ix مجاز اختياري SPPRA رواز 2010, ترمير ٿيل 2017 سان مطابقت ۾ ڪنهن بہ هڪ يا سيورين آچن کي رد ڪرڻ جو حق

iss. مقرر تارخن تي سركار پاران كنهن عام موكل جر اعلان كرة تي تبنير اڳين كر كار واري ڏينهن تي 2010 جي رول (18) 4 سان مطابقت ۾ ساڳي شيديول جي تحت جمع كر ايا،کوليا ويندا.

ايگزيڪيوٽوانجنيئر پراونشل بلدنگس دویزن نمبر. II

. Y. Rendermann Brannan

GOVERNMENT OF SINDH WORKS & SERVICES DEPARTMENT

Karachi, dated the March, 2017

CORRINGENDUM

No. E&A(W&S)3-9/91/14: In Supersession of this department's corrigendum dated: 30.10.2014, with the approval of Competent Authority Re-Constitute of the Procurement Committee with the following composition, in terms of Rule-7 of Sindh Public Procurement Rules-2010 (Amended 2013), is hereby re-constituted in the office of Executive Engineer, Provincial Buildings Division-II, Karachi:-

Executive Engineer.

Chairman

Provincial Buildings Division-II

Karachi

Executive Engineer,

Member

Minorities Affairs Department,

Government of Sindh,

Karachi

Divisional Accounts Officers.

Member

Provincial Buildings Division-II,

Karachi.

The Functions & Responsibilities of the Committee will be same as specified in Rules-7 of Sindh Public Procurement Rules-2010 (Amended 2013).

AIJAZ AHMED MEMON SECRETARY TO GOVERNMENT OF SINDH

No. E&A(W&S)3-9/91/14

Karachi, dated the

March, 2017.

A copy is forwarded for information to:-

- 01 The Accountant General, Sindh, Karachi.
- 02 The Managing Director SPPRA, Karachi.
- 03 The Chief Engineer (Buildings), Hyderabad.
- 04 The Chairman / Members of the Committee.
- 05 The Deputy Director (Monitoring) PM&E Cell, W&SD, Karachi.
- 06 P.S to Minister, Works & Services Sindh, Karachi.
- 07 P.S to Secretary, Works & Services Department, Karachi.
- 08 Notification file.

(ABDUL GHAFOOR GOPANG SECTION OFFICER (GENERAL)

KUD CEUDELLON AV COM

November, 2015,

NOTIFICATION

No. E&A(W&\$13-9/91/2015: With the approval of Competent Authority, a committee with the following composition in terms of Rule-31 of Sindh Public Procurement Rules-2010, is hereby constituted in the Works & Services Department for redressal of grievances and settlement of disputes, if any, arises between procuring agency and bidders for the procurement of works, goods and services in the jurisdiction of Superintending Engineer, Provincial Buildings Circle, Karach! and Hyderabad:

> Chief Engineer (Buildings), 1) Hyderabad.

Chairman

II)

Mr. Tarique Hossan M/S The Architect, Karachi.

Member

Representative of Accountant, (11) General Sindh.

Member

The Functions and Responsibilities of the Committee will be same as specified in rule-31(4) and (5) Sindh Public Procurement Rules-2010.

> AIJAZ AHMED MEMON SECRETARY TO GOVE OF SINDH

No. L&A(W&S)3-9/91-2015

Karachi dated the November, 2015.

A copy is forwarded for information to:

- The Accountant General, Sindh, Karachi,
- The Managing Director, SPPRA, Karachi.
- The Chief Engineer (Buildings), Hyderabad.
- The Deputy Secretary (staff) to Chief Secretary Sindh, Karachi
- The Chairman / Members of the Committee
- The Superintending Engineer, Provincial Buildings Circle, Karachi
- 7. The Deputy Director (Monitoring), PM&E Cell, W&S Department The Executive Engineer, Provincial Buildings Division-I, II, III. Resident Engineer, Special Project, Sindh House Islamabad and Comptroller, Sindh House P.S. to Secretary, Works & Services Department, Government of Sindh, Karachi
- 10. Divisional Accounts Officer, Sindh House Islamabad.

SECTION OFFICER (GEN