

OFFICE OF THE DIRECTOR (TC&O)

TRANSPORT & COMMUNICATION DEPARTMENT KARACHI METROPOLITAN CORPORATION

8th Floor, Civic Centre, Gulshan-e-Iqbal, University Road, Karachi. 🕾 9923-0658

No.Dir/TC&O/T&C/KMC/2015/

| Data J. | 2015 |
|---------|------|
| Dated: | 2013 |

BID EVALUATION REPORT

(In Compliance of Clause-45 SPPRA Rules 2010)

| 1. | Name of Procuring Agency: |
|----|---------------------------|
| | Department |

Transport & Communication Deptt, KMC

2 Tender Reference No No. Dir/TC&O/T&C/KMC/2015/93 dt.15.4.2015

3 Tender Description / Name of Work Construction of Pedestrian Bridge on Build Operate and Transfer (B.O.T) basis at:

In front of Motas super Market Traffic coming from Ghizri and going towards Boat Basin.

Traffic coming from 3 Sword going towards Underpass (2 Swords)

In front of KFC, Shahrah-e-Faisal.

Method of Procurement

Single Stage - One Envelope Procedure

5 Tender Published Daily Jung, Business Recorder, Hulchul and Jejal Karachi

on .17.04.2015

SPPRA Website Sr. No. 23712 - dated 17.04.2015 & KMC

Website

6. Total Bids Document Sold 03 Nos. (Thee Nos.)

03 Nos. (Three Nos.)

Total Bids Received 7

8 Bids Opening date 11.05.2015

Financial Bids Opening date 9.

Not Applicable

10. Bid (s) rejected Nil.

Estimated Cost 11.

Not Applicable

Bid Evaluation Report

| Sr. No | Name of Firm / Bidder | Marks obtained | Capital cost investment | Annual O&M cost | Concession period demanded | Remarks |
|-----------|---|----------------|-----------------------------|----------------------------|-------------------------------|--|
| 01. | M/s. Adease Media Intelligence J/V Absa Advertising | 75 Nos | Rs.29.000 M Each Bridge | Rs.2.239 M Each Bridge | Fifteen years | Qualified as per N.I.T. Criteria. Recommended for award of work being highest bid in terms of capital cost subject to approval of competent authority. |
| 02. | M/s. Outdoor Unlimited. | 72 Nos | Rs. 21.000 M Each Bridge | Rs. 2.070 M Each Bridge | Eighteen years | Qualified. |
| 03. | M/s. Do Advertising | 70 Nos | Rs. 24.000 M Each Bridge | Rs. 2.169 M Each Bridge | Seventeen years | Qualified. |

The bid of M/s.Adease Media Intelligence J/V Absa Advertising has been evaluated by the Procurement Committee as the firm is investing highest amount in construction of pedestrian bridge and concession period is demanded less than the other participants hence is being recommended for award of contract subject to approval of competent authority.

Javaid Reheem Senior Director E&IP Deptt KMC.

Mumtaz Haider Senior Director Master Plan (S.B.C.A)

Muhammad Athar Senior Director (TCD) **KMC**

Munawer Imam Senior Director (F&A) KMC

Qazi Abdul Qadir

Syed Bashir Shah Chief Engineer (Engg Design) Engg Deptt, KMC

Najeeb Malik Chief Engineer Lyan Development Authority

Director (Parking & Terminal Management) TCD KMC

Dy. Director (ENF-I) SPPRA GOS

With request to upload on the Website of SPPRA please.



OFFICE OF THE DIRECTOR (TC&O)

TRANSPORT & COMMUNICATION DEPARTMENT KARACHI METROPOLITAN CORPORATION

8th Floor, Civic Centre, Gulshan-e-Igbal, University Road, Karachi. 2 9923-0658

No.Dir/TC&O/T&C/KMC/2015/

Dated:

.2015

Subject:

MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE HELD ON 25.5.2015 TO EVALUATE THE TENDER/BID OPENED ON 11.5.2015 FOR THE WORK CONSTRUCTION OF PEDESTRIAN BRDIGE ON BUILD OPERATE & TRANSFER (B.O.T) BASIS AT:

- 1) In front of Motas Super Market Traffic coming from Ghizri and going towards Boat Basin.
- 2) Traffic coming from 3 Sword going towards Underpass (2 Swords).
- In front of K.F.C. Shahrah-e-Faisal.

A meeting to evaluate the Tender/Bid for the subject mentioned work has been held on 25.5.2015 under chairmanship of the Senior Director TCD in the Committee Room of 8th Floor Civic Centre. The following attended the meeting.

1. Senior Director

Transport & Communication Deptt. KMC.

Chairman

2. Senior Director

E&IP Department, KMC

Member

3. Senior Director (F&A), KMC

Member

4. Senior Director (Master Plan), S.B.C.A

Member

Chief Engineer (Engg Design), Engineering Deptt. KMC

Member

6. Chief Engineer

Lyari Development Authority

Member

7. Director(Parking & Terminal Management)

Member

TCD KMC

The evaluation of Tender/Bid was thoroughly discussed and deliberated upon and finally agreed by the members of the Committee that the bid of M/s.Adease Media qualified as per evaluation criteria and being Intelligence J/V Absa Advertising is recommended for award of work subject to approval of competent authority.

Javaid Reheem Senior Director E&IP Deptt

Jumtaz Haider Senior Director Master Plan (S.B.C.A)

Muhammad Athar Senior Director (TCD) **KMC**

Syed Baskir Shah

Muhawer Imam

Senior Director (F&A) KMC

Najeeb Malik Chief Engineer Lyari Development Authority Qazi Abdul Qadir Director

(Parking & Terminal Management) TCD KMC

Chief Engineer (Engg Design) Engg Deptt, KMC

C.C.to All Members

TECHNICAL EVALUATION

| S.NO | CRITERIA | MAXIMUM MARKS | M/S.ADEASE | M/S.OUTDOOR | M/S.DO ADVERTISING |
|------|--|------------------|----------------|----------------|-----------------------|
| А | GENERAL: | | | | |
| 1 | ORGANIZATION & PROJECT MANAGEMENT / OF CIVIL WORKS A- ORGANIZATION PROFILE B- DETAIL OF CIVIL WORK / PROJECT MANAGEMENT DETAIL | 15 08 07 | 07 06 | 06 06 | 06 06 |
| 2 | MANPOWER RESOURCES IN VARIOUS CATEGORIES, PARTICULARLY THE SPECIALIZED CADRE (STEEL STRUCTURE FABRICATION & ERECTION) A- MANPOWER RESOURCES B- EXPERIENCE DETAIL OF STEEL STRUCTURE FABRICATION & ERECTION | 20 10 10 | 15 08 07 | 14 07 07 | 07 06 |
| В | RELEVANT FIELD: | | | | |
| В | RELEVANT FIELD. | | | | |
| 3 | EXPERIENCE FOR EXECUTION OF SIMILAR WORKS (STEEL STRUCTURE FABRICATION & ERECTION) A- EXPERIENCE OF STEEL STRUCTURE WORK | 20 | 07 | 12 06 | 12 06 |
| | B- EXPERIENCE OF STEEL FABRICATION & ERECTION WORK | 10 | 07 | 06 | 06 |



TECHNICAL EVALUATION

| - | | | | | |
|------|---|---------|------|----|--|
| 100 | | | | | |
| 4 | PROPOSED STAFFING FOR THE PROJECT | and the | | | The Market Control of the Control of |
| | | 15 | 5 12 | 12 | 12 |
| C. 3 | A- TECHNICAL STAFF OF COMPLANY | 07 | 06 | 06 | 06 |
| JT | B- EXPERINCE STAFF OF SIMILAR PROJECT | 08 | 06 | 06 | 06 |
| 5 | PROJECT MANAGEMENT | 10 | 08 | 08 | 08 |
| 6 | AVAILABILITY OF WORKSHOP FACILITIES, TOOLS, PLANTS, ETC. FOR EXECUTION OF THE PROJECT (ATTACH DETAIL OF WORKSHOP FACILITIES & LIST OF TOOLS, PLANTS.ETC) | 20 | 0 14 | 14 | 13 |
| | A- AVAILABILITY OF WORKSHOP | 10 | 06 | 06 | 06 |
| | B- DETAIL OF TOOLS,PLANTS | 10 | 07 | 07 | 07 |
| | TOTAL | 100 | 75 | 72 | 70 |

ASSISTANT TRAFFIC ENGINEER T.S, TC&O, TCD, KMC

EXECUTIVE ENGINEER TC&O, TCD, KMC

ASSISTANT TRAFFIC ENGINEER

T.S, TC&O, TCD, KMC