

**DEPUTY COMMISSIONER WEST OFFICE
BID EVALUATION REPORT**


1	Name of Procuring Agency	Karachi Water and Sewerage Board
2	Tender Reference Number	SPPRA Serial # 28964 Dated 23 rd May 2016
3	Tender Description name of Work Item	EMERGENT REPLACEMENT UNSERVICABLE PORTIONS OF RCC RUBBER RING PIPE IN MOMINABAD ORANGI DISTRICT WEST.
4	Method of procurement	Single Stage (One Envelope)
5	Tender Published	Through Website
6	Total Bid Documents Sold	02 Nos
7	Total Bid Received	02 Nos
8	Technical Bid Opening Date	N/A
9	No. of Technically Qualified Bid	N/A
10	Bid Rejected	----
11	Financial Bid Opening Date	08/06/2016


12. Bid Evaluation Report

S #	Name of Firm or bidder	Cost Offered by the Bidders	Ranking in terms of Cost	Comparison with estimated Cost	Reason for acceptance / Rejection	Remarks
01	M/s Ran Construction	992261	1 st Lowest	@0.001 Below	Pay Order and other required documents are available PO # BoK 34936 -16/1098 Rs. 20,000/-	Substantially Responsive
02	M/s M Zaid & Contractors	996580	2 nd Lowest	@ 0.4 % above		Un responsive

The all Concerned Bidders are informed accordingly

The EE Concerned for Compliance of Rule 45 of SPPRA-2010 M/s **M Ran Construction** declared as the lowest bidder by the Committee and recommended for Sanction from Competent Authority.


EXECUTIVE ENGINEER
DMC, WEST


SUPERINTENDING ENGINEER
KW&SB, WEST


DEPUTY COMMISSIONER
WEST

M. Asif Javed

Owais Malik

Zaid Payer

NIT NO 28964

Method of Procurement: Single Stage one Envelope

Name of Work: EMERGENT REPLACEMENT UNSERVICABLE PORTIONS OF RCC RUBBER RING PIPE IN MOMINABAD ORANGI DISTRICT WEST.

MINUTES OF BID OPENING MEETING

A meeting of Procurement Committee Constituted by Deputy Commissioner (West) vide No. dc(w)K/520/2016 Karachi dated 16-03-2016 for opening the bids received in respect of Subject NIT till deadline of submission. The meeting was attended by all / following members of the Procurement Committee and representatives of bidders.

2. 02 Nos bidders submitted their bids till dead line of submission.

- I. M/s Ran Construction
- II. M/s M Zaid and Contractors

3. The Bids were open at 2.30 pm in the presence of above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of Procurement Committee.

S #	Name of Firm	Quoted price	Amount of Bid Security	Pay order No. /Date
01	M/s Ran Construction	992261	20000	BOK 341936-16
02	M/s M Zaid and Contractors	996580		


4. The bids do not contain any overwriting or cutting.

5. The Committee shall examine all the bids as per qualification / eligibility criteria provided in the bidding documents and verify the bid documents and bid security submitted by the bidders (if required)


The Meeting ended with the vote of thanks to and from the chair.


EXECUTIVE ENGINEER
DMC, WEST

Zaid Fyoz


DEPUTY COMMISSIONER
WEST

M. Asif Jameel


SUPERINTENDING ENGINEER
KW&SB, WEST

Owais Malik

BIDDERS QUALIFICATION REPORT

Opening Date: 08-06-2016

Name of Work: EMERGENT REPLACEMENT UNSERVICABLE PORTIONS OF RCC RUBBER RING PIPE IN MOMINABAD ORANGI DISTRICT WEST.

Name of Bidder: M/s Zaid & Contractor


S No	Eligibility	Yes	No
13.	Relevant Experience	Yes	
14.	Turnover Statement	Yes	
15.	Registration with income Tax	Yes	
16.	Registration with sales tax where applicable	Yes	


Name of Bidder: M/s Ran Construction

S No	Eligibility	Yes	No
13.	Relevant Experience	Yes	
14.	Turnover Statement	Yes	
15.	Registration with income Tax	Yes	
16.	Registration with sales tax where applicable	Yes	


EXECUTIVE ENGINEER
DMC, WEST

Zaid Fayaz


SUPERINTENDING ENGINEER
KW&SB, WEST


DEPUTY COMMISSIONER
WEST

M. Asf Jameel

Owais Malik

COMPARITIVE STATEMENT

SUBJECT: EMERGENT REPLACEMENT UNSERVICABLE PORTIONS OF RCC RUBBER RING PIPE IN MOMINABAD ORANGI DISTRICT WEST.

S.N	ITEM OF WORK	Engineers Estimate				M/s Ran Construction		M/s M Zaid & Contractors	
		QTY.	RATE.	UNIT.	AMOUNT.	Rate	Amount	Rate	Amount
1.	Dismantling and removal road manting	1950	605	%cft	11797.5	605	11797.5	605	11797.5
2.	Excavation for pipe line in trenches and pits in all kind of soil murum i/c trimming and dressing sides to true alignment & shape leveling of beds of trenches to correct level & grade cutting joint holes & disposal of surplus earth with in a one chain as directed by Engineer Incharge. Providing fence guards, light flags and temporary crossings for non-vehicular traffic where ever required lift up to 5 ft (1.52m) and lead up to one chain. (30.5m) 0'-5'	9750	5400	%0cft	52650	5400	52650	5400	52650
3.	Add for Additional lift every 3' (5'-8')	5850	5950	%0cft	34807.5	5950	34807.5	5950	34807.5
4.	Add for Additional lift every 3' (8'-11')	1625	5750	%0cft	9343.75	5750	9343.75	5750	9343.75
5.	Providing laying RCC pipe with (Rubber Ring) joint and fitting in trench i/c cutting fitting and jointing with rubber ring i/c testing with water to specified pressure	50	367	p/Rft	18350	367	18350	367	18350
	12" Dia								
	15" Dia	0	436	P/Rft	0	436	0	436	0
	18" Dia	300	539	P/Rft	161700	539	161700	540	162000
	24" Dia	300	790	p/Rft	237000	790	237000	800	240000
6.	Full hire charges of the pumping set per day including of wages of driver and assistant fuel or electric energy plate forms required for placing pumps etc at lower pumping out water found at various depth from trenches including the cost of erecting and dismantling after completion of the job. Hire charges of pumping set up to 10-HP pumping out water from 15 feet deep trench.	18	1500	p/Day	27000	1500	27000	1600	28800
7.	Providing manhole 4' (inside) and 5' ft-clear depth with CI frame (15 kg) cast In situ 1:2:4 in 9" thick wall 1:4:8 c/c in 6ft dia and 6" inch in foundation 1:2:4 c.c. in benching 1/2" thick cement plastering with 1:3 mortar on all inside wall surface of channel & benching i/c making required nos of main and branch channels, 3/4" dia bars MS	16	13479.29	Each	215668.6	13479	215664	13500	216000

	foot ret @ 12" c/c including cost of excavation in all kind of soil backfilling and disposal of excavated stuff etc complete, as per design specification and instruction of the engineer Incharge.																		
8.	Extra depth beyond 5 ft for depth lesser than 5 ft deducted at same rate i/c CI footres of depth.	48.75	2538.6	P/ft	123756.8	2538.6	123757	2500	121875										
9.	Making Connection with the existing Manholes including the cost of cutting holes in walls making them good in cement concrete 1:2:4 and making the required channel etc complete.	4	180	Each	720	180	720	180	720	180	720								
10.	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete. (as per quantity same item No. 1 & 2)	16427.2 3	2760	%oct	45339.15	2760	45339	2800	45996										
11.	Manufacturing and Supplying of 21" dia RCC Manhole cover cast in 1:2:4 cement concrete ratio (50% graded baji and 50% crush) 3" deep at center reinforced with ½" dia M.S tor bars with 4" C/C welded to a 3/16" thick 2" wide M.S flat and two hook of 3/8" dia tor bars including compacting curing and transportation within 10 miles etc.	16	913.63	Each	14618.08	913.63	14618	915	14640										
12.	Manufacturing and Supplying of RCC Ring Slabs of 21" dia 36" Outside dia 7".5" width and 6" thick, i/c 3/8" dia tor steel bars two concentric rings with 3/8" dia 8 Nos cross linked bars welded and two sunk type hooks coated in a 1:1-1/2:3 concrete with embedded 15Kg C.I frame in perfect position i/c transportation chamber for an average lead of 20Km per trip form costing yard to town office (A minimum of 25 slabs per trip will be transport	16	1906.6	Each	30505.6	1906.6	30506	1910	30560										
13.	Shifting to the Kearnari & fixing of 36" dia Ring slab in perfect position on damaged manhole i/c cutting of damaged portion of manhole in proper shape and laying of cement mortar of 2" thickness & disposal of debris.	16	563.09	Each	9009.44	563.09	9009	565	9040										
14.					992266		992261		996580										

EXECUTIVE ENGINEER
DMC, WEST

Zahid Fajoz

DEPUTY COMMISSIONER
WEST

M. Asif Javed

SUPERINTENDING ENGINEER
KW&SB, WEST

Ovais Maile

KARACHI WATER & SEWERAGE BOARD
OFFICE OF THE SUPERINTENDING ENGINEER (WEST)

NO.KWSB/SE/WEST/2016/

Dated: 08/06/16

NOTICE FOR MEETING

SUBJECT: - EMERGENT REPLACEMENT UNSERVICABLE PORTIONS OF RCC RUBBER RING PIPE IN MOMINABAD ORANGI DISTRICT WEST.

As directed by the Chairman of the procurement / Evaluation Committee a meeting of the procurement committee to open as well as evaluate the bids for the above mentioned work is scheduled to be held on **09/06/16** at 3 pm in the Office of the Chairman of the procurement / Evaluation Committee -I to open and evaluate the bids and finalize the matter for the abovementioned work as per SPPRA-2010.

All honorable members are requested to make it convenient to attend the meeting as scheduled please.

SUPERINTENDING ENGINEER (WEST)
MEMBER / SECRETARY

Copy to: -

3. The D.C Karachi (West)
4. The E.E (DMC) West

**DEPUTY COMMISSIONER WEST OFFICE
BID EVALUATION REPORT**

1	Name of Procuring Agency	Karachi Water and Sewerage Board
2	Tender Reference Number	SPPRA Serial # 28964 Dated 23 rd May 2016
3	Tender Description name of Work Item	EMERGENT REPLACEMENT UNSERVICABLE PORTIONS OF RCC RUBBER RING PIPE IN DIFFERENT LOCATIONS OF ORANGI DIVISION DISTRICT WEST.
4	Method of procurement	Single Stage (One Envelope)
5	Tender Published	Through Website
6	Total Bid Documents Sold	02 Nos
7	Total Bid Received	02 Nos
8	Technical Bid Opening Date	N/A
9	No. of Technically Qualified Bid	N/A
10	Bid Rejected	----
11	Financial Bid Opening Date	08/06/2016


12. Bid Evaluation Report


S #	Name of Firm or bidder	Cost Offered by the Bidders	Ranking in terms of Cost	Comparison with estimated Cost	Reason for acceptance / Rejection	Remarks
01	M/s Ran Construction	998419	1 st Lowest	@0.001 Below	Pay Order and other required documents are available PO # 341935-16/1097 Rs. 20,000/-	Substantially Responsive
02	M/s M Zaid & Contractors	100639	2 nd Lowest	@ 0.5 % above		Un responsive

The all Concerned Bidders are informed accordingly


The EE Concerned for Compliance of Rule 45 of SPPRA-2010 M/s **M Ran Construction** declared as the lowest bidder by the Committee and recommended for Sanction from Competent Authority.


EXECUTIVE ENGINEER
DMC, WEST


SUPERINTENDING ENGINEER
KW&SB, WEST


DEPUTY COMMISSIONER
WEST

M. Asif Jamal


Ovais Malik

BIDDERS QUALIFICATION REPORT

Opening Date: 08-06-2016

Name of Work: EMERGENT REPLACEMENT UNSERVICABLE PORTIONS OF RCC RUBBER RING PIPE IN DIFFERENT LOCATIONS OF ORANGI DIVISION DISTRICT WEST.

Name of Bidder: M/s Zaid & Contractor


S No	Eligibility	Yes	No
9.	Relevant Experience	Yes	
10.	Turnover Statement	Yes	
11.	Registration with income Tax	Yes	
12.	Registration with sales tax where applicable	Yes	

Name of Bidder: M/s Ran Construction

S No	Eligibility	Yes	No
9.	Relevant Experience	Yes	
10.	Turnover Statement	Yes	
11.	Registration with income Tax	Yes	
12.	Registration with sales tax where applicable	Yes	


EXECUTIVE ENGINEER
DMC, WEST

Zahid Fajoz


SUPERINTENDING ENGINEER
KW&SB, WEST

Owaish Malik


DEPUTY COMMISSIONER
WEST

M. Asif Jameel

NIT NO 28964

Method of Procurement: Single Stage one Envelope

Name of Work: EMERGENT REPLACEMENT UNSERVICABLE PORTIONS OF RCC RUBBER RING PIPE IN DIFFERENT LOCATIONS OF ORANGI DIVISION DISTRICT WEST.

MINUTES OF BID OPENING MEETING

A meeting of Procurement Committee Constituted by Deputy Commissioner (West) vide No. dc(w)K/520/2016 Karachi dated 16-03-2016 for opening the bids received in respect of Subject NIT till deadline of submission. The meeting was attended by all / following members of the Procurement Committee and representatives of bidders.

2. 02 Nos bidders submitted their bids till dead line of submission.

- I. M/s Ran Construction
- II. M/s M Zaid and Contractors

3. The Bids were open at 2.30 pm in the presence of above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of Procurement Committee.

S #	Name of Firm	Quoted price	Amount of Bid Security	Pay order No. /Date
01	M/s Ran Construction	998148	20000	BOK 341935-16
02	M/s M Zaid and Contractors	1003639		


4. The bids do not contain any overwriting or cutting.

5. The Committee shall examine all the bids as per qualification / eligibility criteria provided in the bidding documents and verify the bid documents and bid security submitted by the bidders (if required)


The Meeting ended with the vote of thanks to and from the chair.


EXECUTIVE ENGINEER
DMC, WEST

Zaid Foyez


DEPUTY COMMISSIONER
WEST

M. Asif Jameel


SUPERINTENDING ENGINEER
KW&SB, WEST

Owais Malik

SUBJECT: EMERGENT REPLACEMENT UNSERVI

WEST.

S. N	ITEM OF WORK
1.	Dismantling and removal road mantling
2.	Excavation for pipe line in trenches and pits in i/c trimming and dressing sides to true align of beds of trenches to correct level & grade disposal of surplus earth with in a one chain a Incharge. Providing fence guards, light 1 crossings for non-vehicular traffic where ever (1.52m) and lead up to one 0'-5'
3.	Add for Additional lift every 3' (5'-8')
4.	Add for Additional lift every 3' (8'-11')
5.	Providing laying RCC pipe with (Rubber Ring) trench i/c cutting fitting and jointing with rul with water to specified pressure
	12" Dia
	15" Dia
	18" Dia
	24" Dia
6.	Full hire charges of the pumping set per day driver and assistant fuel or electric energy pla placing pumps etc at lower pumping out wa depth from trenches including the cost of ere after completion of the job. Hire charges of p HP pumping out water from 15 feet deep trenc
7.	Providing manhole 4' (inside) and 5' ft clear de kg) cast in situ 1:2:4 in 9" thick wall 1:4:8 c/c in in foundation 1:2:4 c.c. in benching ½" thick cem

	1:3 mortar on all inside wall surface of ch making required nos of main and branch cha foot ret @ 12" c/c including cost of excava backfilling and disposal of excavated stuff design specification and instruction of the eng
8.	Extra depth beyond 5 ft for depth lesser than rate i/c CI footres of depth.
9.	Making Connection with the existing Manhole cutting holes in walls making them good in c and making the required channel etc complete
10.	Refilling the excavated stuff in trenches 6" th ramming to full compaction etc complete. (item No. 1 & 2)
11.	Manufacturing and Supplying of 21" dia RCC F 1:2:4 cement concrete ratio (50% graded I 3" deep at center reinforced with ½' dia M.S welded to a 3/16" thick 2" wide M.S flat and tor bars including compacting curing and tra miles etc.
12.	Manufacturing and Supplying of RCC Ring Outside dia 7".5" width and 6" thick, i/c 3/8" concentric rings with 3/8" dia 8 Nos cross lin two sunk type hooks coated in a 1:1-1/2:3 con 15Kg C.I frame in perfect position i/c transport average lead of 20Km per trip form costing y minimum of 25 slabs per trip will be transport
13.	Shifting to the Keamari & fixing of 36" dia position on damaged manhole i/c cutting of manhole in proper shape and laying of ce thickness & disposal of debris.
14.	

EXECUTIVE ENGINEER
DMC, WEST

Zahid Fayez

KARACHI WATER & SEWERAGE BOARD
OFFICE OF THE SUPERINTENDING ENGINEER (WEST)

NO.KWSB/SE/WEST/2016/


Dated: 08/06/16

NOTICE FOR MEETING

SUBJECT: - EMERGENT REPLACEMENT UNSERVICABLE PORTIONS OF RCC RUBBER RING PIPE IN DIFFERENT LOCATIONS OF ORANGI DIVISION DISTRICT WEST.

As directed by the Chairman of the procurement / Evaluation Committee a meeting of the procurement committee to open as well as evaluate the bids for the above mentioned work is scheduled to be held on **09/06/16** at 3 pm in the Office of the Chairman of the procurement / Evaluation Committee -I to open and evaluate the bids and finalize the matter for the abovementioned work as per SPPRA-2010.

All honorable members are requested to make it convenient to attend the meeting as scheduled please.


SUPERINTENDING ENGINEER (WEST)
MEMBER / SECRETARY

Copy to: -

1. The D.C Karachi (West)
2. The E.E (DMC) West

