

**DEPUTY COMMISSIONER WEST OFFICE
BID EVALUATION REPORT**

1	Name of Procuring Agency	Karachi Water and Sewerage Board
2	Tender Reference Number	SPPRA Serial # 28965 Dated 23 rd May 2016
3	Tender Description name of Work Item	<u>EMERGENT REPLACEMENT CHOKED ERODED PORTION OF 12" DIA SEWER LINE AT HARBOUR DIVISION KEAMARI TOWN WEST.</u>
4	Method of procurement	Single Stage (One Envelope)
5	Tender Published	Through Website
6	Total Bid Documents Sold	02 Nos
7	Total Bid Received	02 Nos
8	Technical Bid Opening Date	N/A
9	No. of Technically Qualified Bid	N/A
10	Bid Rejected	----
11	Financial Bid Opening Date	08/06/2016


12. Bid Evaluation Report


S.#	Name of Firm or bidder	Cost Offered by the Bidders	Ranking in terms of Cost	Comparison with estimated Cost	Reason for acceptance / Rejection	Remarks
01	M/s Ran Construction	966148	1 st Lowest	At par	Pay Order and other required documents are available PO.# BBB 11727623 Rs. 20,000/-	Substantially Responsive
02	M/s M Zaid & Cobtractors	966447.5	2 nd Lowest	@ 0.03 % above		Un responsive

The all Concerned Bidders are informed accordingly

The EE Concerned for Compliance of Rule 45 of SPPRA-2010 M/s **M Ran Construction** declared as the lowest bidder by the Committee and recommended for Sanction from Competent Authority.


EXECUTIVE ENGINEER
DMC, WEST


SUPERINTENDING ENGINEER
KW&SB, WEST


DEPUTY COMMISSIONER
WEST

NIT NO 28965

Method of Procurement: Single Stage one Envelope

Name of Work: EMERGENT REPLACEMENT CHOKED ERODED PORTION OF 12"DIA SEWER LINE AT HARBOUR DIVISION KEAMARI TOWN WEST.

MINUTES OF BID OPENING MEETING

A meeting of Procurement Committee Constituted by Deputy Commissioner (West) vide No. dc(w)K/520/2016 Karachi dated 16-03-2016 for opening the bids received in respect of Subject NIT till deadline of submission. The meeting was attended by all / following members of the Procurement Committee and representatives of bidders.

2. 02 Nos bidders submitted their bids till dead line of submission.

- I. M/s Ran Construction
- II. M/s M Zaid and Contractors


3. The Bids were open at 2.30 pm in the presence of above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of Procurement Committee.

S #	Name of Firm	Quoted price	Amount of Bid Security	Pay order No. /Date
01	M/s Ran Construction	966148	20000	BBB 11727623
02	M/s M Zaid and Contractors	966447		


4. The bids do not contain any overwriting or cutting.

5. The Committee shall examine all the bids as per qualification / eligibility criteria provided in the bidding documents and verify the bid documents and bid security submitted by the bidders (if required)

The Meeting ended with the vote of thanks to and from the chair.


EXECUTIVE ENGINEER
DMC, WEST

Zahid Fayaz


DEPUTY COMMISSIONER
WEST

Muhammad Asif Jameel


SUPERINTENDING ENGINEER
KW&SB, WEST

Owais Malik.

BIDDERS QUALIFICATION REPORT

Opening Date: 08-06-2016

Name of Work: EMERGENT REPLACEMENT CHOCKED ERODED PORTION OF 12"DIA SEWER LINE AT HARBOUR DIVISION KEAMARI TOWN WEST.

Name of Bidder: M/s Zaid & Contractor


S No	Eligibility	Yes	No
1.	Relevant Experience	Yes	
2.	Turnover Statement	Yes	
3.	Registration with income Tax	Yes	
4.	Registration with sales tax where applicable	Yes	


Name of Bidder: M/s Ran Construction

S No	Eligibility	Yes	No
1.	Relevant Experience	Yes	
2.	Turnover Statement	Yes	
3.	Registration with income Tax	Yes	
4.	Registration with sales tax where applicable	Yes	


EXECUTIVE ENGINEER
DMC, WEST

Zahid Foyez


SUPERINTENDING ENGINEER
KW&SB, WEST


DEPUTY COMMISSIONER
WEST

M. Asif Jameel

Owaish Malik

COMPARITIVE STATEMENT

SUBJECT: EMERGENT REPLACEMENT CHOKED ERODED PORTIONS OF 12" DIA SEWER LINE AT HARBOUR DIVISION KEAMARI TOWN.

S. N	ITEM OF WORK	Engineers Estimate				M/s M Zaid & Contractors		M/s M Ran Construction	
		QTY.	RATE.	UNIT.	AMOUNT.	Rate	Amount	Rate	Amount
1.	Dismantling and removal road mantling	2125	605	%cft	12856.25	610	12962.5	605	12856.25
2.	Excavation for pipe line in trenches and pits in all kind of soil murum i/c trimming and dressing sides to true alignment & shape leveling of beds of trenches to correct level & grade cutting joint holes & disposal of surplus earth with in a one chain as directed by Engineer Incharge. Providing fence guards, light flags and temporary crossings for non-vehicular traffic where ever required lift up to 5 ft (1.52m) and lead up to one chain. (30.5m) 0'-5'								
3.	Add for Additional lift every 3' (5'-8')	10625	4650	%0cft	49406.25	4650	49406	4650	49406
4.	Add for Additional lift every 3' (8'-11')	6375	5250	%0cft	33468.75	5250	33469	5250	33469
5.	Providing laying RCC pipe with (Rubber Ring) joint and fitting in trench i/c cutting fitting and jointing with rubber ring i/c testing with water to specified pressure	850	367	p/Rft	311950	367	311950	367	311950
	12" Dia								
	15" Dia			P/Rft	0		0		0
	18" Dia			P/Rft	0		0		0
	24" Dia			p/Rft	0		0		0
6.	Full hire charges of the pumping set per day including of wages of driver and assistant fuel or electric energy plate forms required for placing pumps etc at lower pumping out water found at various depth from trenches including the cost of erecting and dismantling after completion of the job. Hire charges of pumping set up to 10-HP pumping out water from 15 feet deep trench.	20	1500	p/Day	30000	1500	30000	1500	30000
7.	Providing manhole 4' (inside) and 5' ft clear depth with CI-frame (15 kg) cast in situ 1:2:4 in 9" thick wall 1:4:8 c/c in 6ft dia and 6" inch in foundation 1:2:4 c.c. in benching ½" thick cement plastering with 1:3 mortar on all inside wall surface of channel & benching i/c making required nos of main and branch channels, ¾" dia bars MS	20	13322.5	Each	266451.1	13330	266600	13322.5	266451

	foot ret @ 12" c/c including cost of excavation in all kind of soil backfilling and disposal of excavated stuff etc complete, as per design specification and instruction of the engineer Incharge.								
8.	Extra depth beyond 5 ft for depth lesser than 5 ft deducted at same rate i/c CI footres of depth.	59.3	2509.08	P/ft	150544.9	2510	150600	2509.08	150545
9.	Making Connection with the existing Manholes including the cost of cutting holes in walls making them good in cement concrete 1:2:4 and making the required channel etc complete.	4	180	Each	720	180	720	180	720
10.	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete. (as per quantity same item No. 1 & 2)	15895.3	2760	%cft	43871.28	2760	43871	2760	43871
11.	Manufacturing and Supplying of 21" dia RCC Manhole cover cast in 1:2:4 cement concrete ratio (50% graded bajri and 50% crush) 3" deep at center reinforced with 1/2" dia M.S tor bars with 4" C/C welded to a 3/16" thick 2" wide M.S flat and two hook of 3/8" dia tor bars including compacting curing and transportation within 10 miles etc.	20	903	Each	18060.13	903	18060	903	18060
12.	Manufacturing and Supplying of RCC Ring Slabs of 21" dia 36" Outside dia 7".5" width and 6" thick, i/c 3/8" dia tor steel bars two concentric rings with 3/8" dia 8 Nos cross linked bars welded and two sunk type hooks coated in a 1:1-1/2:3 concrete with embedded 15Kg C.I frame in perfect position i/c transportation chamber for an average lead of 20Km per trip form costing yard to town office (A minimum of 25 slabs per trip will be transport	20	1884.43	Each	37688.6	1884.43	37689	1884.43	37689
13.	Shifting to the Keamari & fixing of 36" dia Ring slab in perfect position on damaged manhole i/c cutting of damaged portion of manhole in proper shape and laying of cement mortar of 2" thickness & disposal of debris.	20	556.54	Each	11130.85	556	11120	556.54	11131
14.		2125	605	%cft	966148	966447.5			966148

EXECUTIVE ENGINEER
DMC, WEST

Zahid Fejz

DEPUTY COMMISSIONER
WEST

M. Asif Jweel

SUPERINTENDING ENGINEER
KW&SB, WEST

Owais Malik

KARACHI WATER & SEWERAGE BOARD
OFFICE OF THE SUPERINTENDING ENGINEER (WEST)

NO.KWSB/SE/WEST/2016/

Dated: 08/06/16

NOTICE FOR MEETING

SUBJECT: - EMERGENT REPLACEMENT CHOCKED ERODED PORTION OF 12" DIA SEWER LINE AT HARBOUR DIVISION KEAMARI TOWN WEST.

As directed by the Chairman of the procurement / Evaluation Committee a meeting of the procurement committee to open as well as evaluate the bids for the above mentioned work is scheduled to be held on 09/06/16 at 3 pm in the Office of the Chairman of the procurement / Evaluation Committee -I to open and evaluate the bids and finalize the matter for the abovementioned work as per SPPRA-2010.

All honorable members are requested to make it convenient to attend the meeting as scheduled please.

SUPERINTENDING ENGINEER (WEST)
MEMBER / SECRETARY

Copy to: -

1. The D.C Karachi (West)
2. The E.E (DMC) West

**DEPUTY COMMISSIONER WEST OFFICE
BID EVALUATION REPORT**

1	Name of Procuring Agency	Karachi Water and Sewerage Board
2	Tender Reference Number	SPPRA Serial # 28965 Dated 23 rd May 2016
3	Tender Description name of Work Item	EMERGENT REPLACEMENT UNSERVICABLE PORTION OF RCC RUBBER RING PIPE IN MANGOPIR DIVISION GADAP DISTRICT WEST..
4	Method of procurement	Single Stage (One Envelope)
5	Tender Published	Through Website
6	Total Bid Documents Sold	02 Nos
7	Total Bid Received	02 Nos
8	Technical Bid Opening Date	N/A
9	No. of Technically Qualified Bid	N/A
10	Bid Rejected	----
11	Financial Bid Opening Date	08/06/2016

12. Bid Evaluation Report

S #	Name of Firm or bidder	Cost Offered by the Bidders	Ranking in terms of Cost	Comparison with estimated Cost	Reason for acceptance / Rejection	Remarks
01	M/s M Zaid & Contractors	959109	1 st Lowest	@0.01 below	Pay Order and other required documents are available PO # BBB 117276 22 Rs. 20,000/-	Substantially Responsive
02	M/s Ran Construction	966502	2 nd Lowest	@ 0.77 % above		Un responsive

The all Concerned Bidders are informed accordingly

The EE Concerned for Compliance of Rule 45 of SPPRA-2010 M/s **M Zaid & Contractors** declared as the lowest bidder by the Committee and recommended for Sanction from Competent Authority.


EXECUTIVE ENGINEER
DMC, WEST

Zaid Foyez


SUPERINTENDING ENGINEER
KW&SB, WEST


DEPUTY COMMISSIONER
WEST

M. Asif Jameel

Owais Malik

NIT NO 28965

Method of Procurement: Single Stage one Envelope

Name of Work: EMERGENT REPLACEMENT UNSERVICABLE PORTION OF RCC RUBBER RING PIPE IN MANGOPIR DIVISION GADAP DISTRICT WEST..

MINUTES OF BID OPENING MEETING

A meeting of Procurement Committee Constituted by Deputy Commissioner (West) vide No. dc(w)K/520/2016 Karachi dated 16-03-2016 for opening the bids received in respect of Subject NIT till deadline of submission. The meeting was attended by all / following members of the Procurement Committee and representatives of bidders.

2. 02 Nos bidders submitted their bids till dead line of submission.

- I. M/s Ran Construction
- II. M/s M Zaid and Contractors

3. The Bids were open at 2.30 pm in the presence of above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of Procurement Committee.

S #	Name of Firm	Quoted price	Amount of Bid Security	Pay order No. /Date
01	M/s Ran Construction	966502		
02	M/s M Zaid and Contractors	959109	20000	BBB 11727622


4. The bids do not contain any overwriting or cutting.

5. The Committee shall examine all the bids as per qualification / eligibility criteria provided in the bidding documents and verify the bid documents and bid security submitted by the bidders (if required)


The Meeting ended with the vote of thanks to and from the chair.


EXECUTIVE ENGINEER
DMC, WEST

Zaid Fayez


DEPUTY COMMISSIONER
WEST

M. Asif Jameel


SUPERINTENDING ENGINEER
KW&SB, WEST

Owais Malik

BIDDERS QUALIFICATION REPORT

Opening Date: 08-06-2016

Name of Work: EMERGENT REPLACEMENT UNSERVICABLE PORTION OF RCC RUBBER RING PIPE IN MANGOPIR DIVISION GADAP DISTRICT WEST..

Name of Bidder: M/s Zaid & Contractor


S.No	Eligibility	Yes	No
5.	Relevant Experience	Yes	
6.	Turnover Statement	Yes	
7.	Registration with income Tax	Yes	
8.	Registration with sales tax where applicable	Yes	

Name of Bidder: M/s Ran Construction

S No.	Eligibility	Yes	No
5.	Relevant Experience	Yes	
6.	Turnover Statement	Yes	
7.	Registration with income Tax	Yes	
8.	Registration with sales tax where applicable	Yes	



EXECUTIVE ENGINEER
DMC, WEST

Zaid Foyez


SUPERINTENDING ENGINEER
KW&SB, WEST

DEPUTY COMMISSIONER
WEST

M. Asif Jameel


OWAIS MALIK

Owais Malik

COMPARITIVE STATEMENT

SUBJECT: EMERGENT REPLACEMENT UNSERVICABLE PORTION OF RCC RUBBER RING PIPE IN MANGOPUR DIVISION GADAP DISTRICT WEST..

S. N	ITEM OF WORK	Engineers Estimate				M/s M Zaid & Contractors		M/s M Ran Construction	
		QTY.	RATE.	UNIT.	AMOUNT.	Rate	Amount	Rate	Amount
1.	Dismantling and removal road mantling	1750	605	%cft	10587.5	605	10587.5	605	10587.5
2.	Excavation for pipe line in trenches and pits in all kind of soil murum i/c trimming and dressing sides to true alignment & shape leveling of beds of trenches to correct level & grade cutting joint holes & disposal of surplus earth with in a one chain as directed by Engineer Incharge. Providing fence guards, light flags and temporary crossings for non-vehicular traffic where ever required lift up to 5 ft (1.52m) and lead up to one chain. (30.5m) 0'-5'	10500	5400	%0cft	56700	5400	56700	5400	56700
3.	Add for Additional lift every 3' (5'-8')	5250	5950	%0cft	31237.5	5950	31237.5	5950	31237.5
4.	Add for Additional lift every 3' (8'-11')	1400	5750	%0cft	8050	5750	8050	5750	8050
5.	Providing laying RCC pipe with (Rubber Ring) joint and fitting in trench i/c cutting fitting and jointing with rubber ring i/c testing with water to specified pressure	200	367	p/Rft	73400	367	73400	367	73400
	12" Dia								
	15" Dia	200	436	P/Rft	87200	436	87200	436	87200
	18" Dia		539	P/Rft	0	539	0	539	0
	24" Dia	300	790	p/Rft	237000	790	237000	790	237000
6.	Full hire charges of the pumping set per day including of wages of driver and assistant fuel or electric energy plate forms required for placing pumps etc at lower pumping out water found at various depth from trenches including the cost of erecting and dismantling after completion of the job. Hire charges of pumping set up to 10-HP pumping out water from 15 feet deep trench.	14	1500	p/Day	21000	1500	21000	2000	28000
7.	Providing manhole 4' (inside) and 5' ft clear depth with CI frame (15 kg) cast in situ 1:2:4 in 9" thick wall 1:4:8 c/c in 6ft dia and 6" inch in foundation 1:2:4 c.c. in benching 1/2" thick cement plastering with 1:3 mortar on all inside wall surface of channel & benching i/c	16	13479.29	Each	215668.6	13479.29	215668.6	13500	216000

	making required nos. of main and branch channels, ¾" dia bars MS foot ret @ 12" c/c including cost of excavation in all kind of soil backfilling and disposal of excavated stuff etc complete, as per design specification and instruction of the engineer Incharge.												
8.	Extra depth beyond 5 ft for depth lesser than 5 ft deducted at same rate i/c CI footres of depth.	46.66	2538.6	P/ft	118451.1	2538.6	118451	2540	118516				
9.	Making Connection with the existing Manholes including the cost of cutting holes in walls making them good in cement concrete 1:2:4 and making the required channel etc complete.	4	180	Each	720	180	720	180	720	180	720		
10.	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete. (as per quantity same item No. 1 & 2)	16290.8	2760	%0ct	44962.77	2760	44962	2760	44963				
11.	Manufacturing and Supplying of 21" dia RCC Manhole cover cast in 1:2:4 cement concrete ratio (50% graded bajri and 50% crush) 3" deep at center reinforced with ½" dia M.S tor bars with 4" C/C welded to a 3/16" thick 2" wide M.S flat and two hook of 3/8" dia tor bars including compacting curing and transportation within 10 miles etc.	16	913.63	Each	14618.08	913.63	14618	914	14624				
12.	Manufacturing and Supplying of RCC Ring Slabs of 21" dia 36" Outside dia 7".5" width and 6" thick, i/c 3/8" dia tor steel bars two concentric rings with 3/8" dia 8 Nos cross linked bars welded and two sunk type hooks coated in a 1:1-1/2:2:3 concrete with embedded 15Kg C.I frame in perfect position i/c transportation chamber for an average lead of 20Km per trip form costing yard to town office (A minimum of 25 slabs per trip will be transport	16	1906.6	Each	30505.6	1906.6	30505	1906	30496				
13.	Shifting to the Keamari & fixing of 36" dia Ring slab in perfect position on damaged manhole i/c cutting of damaged portion of manhole in proper shape and laying of cement mortar of 2" thickness & disposal of debris.	16	563.09	Each	9009.44	563.09	9009	563	9008				
14.		2125	605	%ct	959111		959109		966502				

EXECUTIVE ENGINEER
DMC, WEST

Zaid Fayez

DEPUTY COMMISSIONER
WEST

M. Aziz Javed

SUPERINTENDING ENGINEER
KW&SB, WEST

Ovais Malik

KARACHI WATER & SEWERAGE BOARD
OFFICE OF THE SUPERINTENDING ENGINEER (WEST)

NO.KWSB/SE/WEST/2016/

Dated: 08/06/16

NOTICE FOR MEETING

SUBJECT: - EMERGENT REPLACEMENT UNSERVICABLE PORTION OF RCC RUBBER RING PIPE IN MANGOPIR DIVISION GADAP DISTRICT WEST.

As directed by the Chairman of the procurement / Evaluation Committee a meeting of the procurement committee to open as well as evaluate the bids for the above mentioned work is scheduled to be held on **09/06/16** at 3 pm in the Office of the Chairman of the procurement / Evaluation Committee -I to open and evaluate the bids and finalize the matter for the abovementioned work as per SPPRA-2010.

All honorable members are requested to make it convenient to attend the meeting as scheduled please.

SUPERINTENDING ENGINEER (WEST)
MEMBER / SECRETARY

Copy to: -

1. The D.C Karachi (West)
2. The E.E (DMC) West

**DEPUTY COMMISSIONER WEST OFFICE
BID EVALUATION REPORT**

1	Name of Procuring Agency	Karachi Water and Sewerage Board
2	Tender Reference Number	SPPRA Serial # 28965 Dated 23 rd May 2016
3	Tender Description name of Work Item	EMERGENT REPLACEMENT UNSERVICABLE PORTIONS OF RCC RUBBER RING PIPE IN SITE DIVISION DISTRICT WEST.
4	Method of procurement	Single Stage (One Envelope)
5	Tender Published	Through Website
6	Total Bid Documents Sold	02 Nos
7	Total Bid Received	02 Nos
8	Technical Bid Opening Date	N/A
9	No. of Technically Qualified Bid	N/A
10	Bid Rejected	----
11	Financial Bid Opening Date	08/06/2016


12. Bid Evaluation Report

S #	Name of Firm or bidder	Cost Offered by the Bidders	Ranking in terms of Cost	Comparison with estimated Cost	Reason for acceptance / Rejection	Remarks
01	M/s M Zaid & Construction	949909	1 st Lowest	@0.001 Below	Pay Order and other required documents are available PO # BBB 11727621 Rs. 20,000/-	Substantially Responsive
02	M/s Ran Construction	959909	2 nd Lowest	@ 0.05 % above		Un responsive

The all Concerned Bidders are informed accordingly

The EE Concerned for Compliance of Rule 45 of SPPRA-2010 M/s **M Zaid & Contractors** declared as the lowest bidder by the Committee and recommended for Sanction from Competent Authority.


EXECUTIVE ENGINEER
DMC, WEST


SUPERINTENDING ENGINEER
KW&SB, WEST


DEPUTY COMMISSIONER
WEST

M. Asif Jameel

Owais Maloh

NIT NO 28965

Method of Procurement: Single Stage one Envelope

Name of Work: EMERGENT REPLACEMENT UNSERVICABLE PORTIONS OF RCC RUBBER RING PIPE IN SITE DIVISION DISTRICT WEST..

MINUTES OF BID OPENING MEETING

A meeting of Procurement Committee Constituted by Deputy Commissioner (West) vide No. dc(w)K/520/2016 Karachi dated 16-03-2016 for opening the bids received in respect of Subject NIT till deadline of submission. The meeting was attended by all / following members of the Procurement Committee and representatives of bidders.

2. 02 Nos bidders submitted their bids till dead line of submission.

- I. M/s Ran Construction
- II. M/s M Zaid and Contractors

3. The Bids were open at 2.30 pm in the presence of above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of Procurement Committee.

S #	Name of Firm	Quoted price	Amount of Bid Security	Pay order No. /Date
01	M/s Ran Construction	959909	20000	BBB 11727621
02	M/s M Zaid and Contractors	949909		

4. The bids do not contain any overwriting or cutting.

5. The Committee shall examine all the bids as per qualification / eligibility criteria provided in the bidding documents and verify the bid documents and bid security submitted by the bidders (if required)


The Meeting ended with the vote of thanks to and from the chair.


EXECUTIVE ENGINEER
DMC, WEST

Zaid Feroz


DEPUTY COMMISSIONER
WEST

M. Asif Jameel


SUPERINTENDING ENGINEER
KW&SB, WEST

Owais Malik

BIDDERS QUALIFICATION REPORT

Opening Date: 08-06-2016

Name of Work: EMERGENT REPLACEMENT UNSERVICABLE PORTIONS OF RCC RUBBER RING PIPE IN SITE DIVISION DISTRICT WEST.

Name of Bidder: M/s Zaid & Contractor


S No	Eligibility	Yes	No
1.	Relevant Experience	Yes	
2.	Turnover Statement	Yes	
3.	Registration with income Tax	Yes	
4.	Registration with sales tax where applicable	Yes	


Name of Bidder: M/s Ran Construction

S No	Eligibility	Yes	No
1.	Relevant Experience	Yes	
2.	Turnover Statement	Yes	
3.	Registration with income Tax	Yes	
4.	Registration with sales tax where applicable	Yes	


EXECUTIVE ENGINEER
DMC, WEST

Zaid Fayed


SUPERINTENDING ENGINEER
KW&SB, WEST


DEPUTY COMMISSIONER
WEST

M. Asif Jameel

Owais Malik

COMPARITIVE STATEMENT

SUBJECT: EMERGENT REPLACEMENT UNSERVICABLE PORTIONS OF RCC RUBBER RING PIPE IN SITE DIVISION DISTRICT WEST.

S. N	ITEM OF WORK	Engineers Estimate				M/s M Zaid & Contractors		M/s M Ran Construction	
		QTY.	RATE.	UNIT.	AMOUNT.	Rate	Amount	Rate	Amount
1.	Dismantling and removal road mantling	1875	605	%cft	11343.75	605	11343.75	605	11343.75
2.	Excavation for pipe line in trenches and pits in all kind of soil murum i/c trimming and dressing sides to true alignment & shape leveling of beds of trenches to correct level & grade cutting joint holes & disposal of surplus earth with in a one chain as directed by Engineer Incharge. Providing fence guards, light flags and temporary crossings for non-vehicular traffic where ever required lift up to 5 ft (1.52m) and lead up to one chain. (30.5m) 0'-5'								
3.	Add for Additional lift every 3' (5'-8')	11250	4650	%cft	52312.5	4650	52312.5	4650	52312.5
4.	Add for Additional lift every 3' (8'-11')	5625	5200	%cft	29250	5200	29250	5200	29250
5.	Providing laying RCC pipe with (Rubber Ring) joint and fitting in trench i/c cutting fitting and jointing with rubber ring i/c testing with water to specified pressure	5625	5750	%cft	32343.75	5750	32343	5750	32343
	12" Dia	500	367	p/Rft	183500	367	183500	367	183500
	15" Dia								
	18" Dia	0	436	P/Rft	0	436	0	436	0
	24" Dia	250	539	P/Rft	134750	539	134750	539	134750
6.	Full hire charges of the pumping set per day including of wages of driver and assistant fuel or electric energy plate forms required for placing pumps etc at lower pumping out water found at various depth from trenches including the cost of erecting and dismantling after completion of the job. Hire charges of pumping set up to 10-HP pumping out water from 15 feet deep trench.	0	790	p/Rft	0	790	0	790	0
7.	Providing manhole 4' (inside) and 5' ft clear depth with CI frame (15 kg) cast in situ 1:2:4 in 9" thick wall 1:4:8 c/c in 6ft dia and 6" Inch in foundation 1:2:4 c.c. in benching 1/2" thick cement plastering with 1:3 mortar on all inside wall surface of channel & benching i/c making required nos of main and branch channels, 3/4" dia bars MS	20	1500	p/Day	30000	1500	30000	2000	40000
		17	13479.29	Each	229147.9	13479	229148	13479	229148

8.	Extra depth beyond 5 ft for depth lesser than 5 ft deducted at same rate i/c CI footres of depth.																		
9.	Making Connection with the existing Manholes including the cost of cutting holes in walls making them good in cement concrete 1:2:4 and making the required channel etc complete.	51	2538.6	P/ft	129468.6	2538.6	129468	2538.6	129468	2538.6	129468								
10.	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete. (as per quantity same item No. 1 & 2)	4	180	Each	720	180	720	180	720	180	720								
11.	Manufacturing and Supplying of 21" dia RCC Manhole cover cast in 1:2:4 cement concrete ratio (50% graded bajri and 50% crush) 3" deep at center reinforced with 1/2" dia M.S tor bars with 4" C/C welded to a 3/16" thick 2" wide M.S flat and two hook of 3/8" dia tor bars including compacting curing and transportation within 10 miles etc.	21579.4	2760	%cft	59559.4	2760	59559	2760	59559	2760	59559								
12.	Manufacturing and Supplying of RCC Ring Slabs of 21" dia 36" Outside dia 7" .5" width and 6" thick, i/c 3/8" dia tor steel bars two concentric rings with 3/8" dia 8 Nos cross linked bars welded and two sunk type hooks coated in a 1:1-1/2:3 concrete with embedded 15Kg C.I frame in perfect position i/c transportation chamber for an average lead of 20Km per trip form costing yard to town office (A minimum of 25 slabs per trip will be transport	17	913.63	Each	15531.71	913.63	15531	913.63	15531	913.63	15531								
13.	Shifting to the Keamari & fixing of 36" dia Ring slab in perfect position on damaged manhole i/c cutting of damaged portion of manhole in proper shape and laying of cement mortar of 2" thickness & disposal of debris.	17	1906.6	Each	32412.2	1906.6	32412	1906.6	32412	1906.6	32412								
14.		17	563.09	Each	9572.53	563.09	9572	563.09	9572	563.09	9572								

EXECUTIVE ENGINEER
DMC, WEST

Raid Fyoz

Munir

DEPUTY COMMISSIONER
WEST

M Asif Javeed

SUPERINTENDING ENGINEER
KW&SB, WEST

Ovais Malik

KARACHI WATER & SEWERAGE BOARD
OFFICE OF THE SUPERINTENDING ENGINEER (WEST)

NO:KWSB/SE/WEST/2016/

Dated: 08/06/16

NOTICE FOR MEETING

SUBJECT: - EMERGENT REPLACEMENT UNSERVICABLE PORTIONS OF RCC RUBBER RING PIPE IN SITE DIVISION DISTRICT WEST.

As directed by the Chairman of the procurement / Evaluation Committee a meeting of the procurement committee to open as well as evaluate the bids for the above mentioned work is scheduled to be held on **09/06/16** at 3 pm in the Office of the Chairman of the procurement / Evaluation Committee -I to open and evaluate the bids and finalize the matter for the abovementioned work as per SPPRA-2010.

All honorable members are requested to make it convenient to attend the meeting as scheduled please.

SUPERINTENDING ENGINEER (WEST)
MEMBER / SECRETARY

Copy to: -

1. The D.C Karachi (West)
2. The E.E (DMC) West

**DEPUTY COMMISSIONER WEST OFFICE
BID EVALUATION REPORT**

1	Name of Procuring Agency	Karachi Water and Sewerage Board
2	Tender Reference Number	SPPRA Serial # 28965 Dated 23 rd May 2016
3	Tender Description name of Work Item	<u>EMERGENT REPLACEMENT UNSERVICABLE PORTION OF MAIN SEWER LINES IN DIFFERENT PLACES OF BALDIA DIVISION DISTRICT WEST.</u>
4	Method of procurement	Single Stage (One Envelope)
5	Tender Published	Through Website
6	Total Bid Documents Sold	02 Nos
7	Total Bid Received	02 Nos
8	Technical Bid Opening Date	N/A
9	No. of Technically Qualified Bid	N/A
10	Bid Rejected	----
11	Financial Bid Opening Date	08/06/2016


12. Bid Evaluation Report

S #	Name of Firm or bidder	Cost Offered by the Bidders	Ranking in terms of Cost	Comparison with estimated Cost	Reason for acceptance / Rejection	Remarks
01	M/s M Zaid & Contractors	974158	1 st Lowest	@1.78 % below	Pay Order and other required documents are available PO # BBB 11727620 Rs. 20,000/-	Substantially Responsive
02	M/s Ran Construction	109609	2 nd Lowest	@ 1.5% Above % above		Un responsive

The all Concerned Bidders are informed accordingly

The EE Concerned for Compliance of Rule 45 of SPPRA-2010 M/s **M Zaid & Contractors** declared as the lowest bidder by the Committee and recommended for Sanction from Competent Authority.


EXECUTIVE ENGINEER
DMC, WEST


SUPERINTENDING ENGINEER
KW&SB, WEST


DEPUTY COMMISSIONER
WEST

M. Asif Jameel

Owais Malik

Zaid Fajez

NIT NO 28965

Method of Procurement: Single Stage one Envelope

Name of Work: EMERGENT REPLACEMENT UNSERVICABLE PORTION OF MAIN SEWER LINES IN DIFFERENT PLACES OF BALDIA DIVISION DISTRICT WEST.

MINUTES OF BID OPENING MEETING

A meeting of Procurement Committee Constituted by Deputy Commissioner (West) vide No. dc(w)K/520/2016 Karachi dated 16-03-2016 for opening the bids received in respect of Subject NIT till deadline of submission. The meeting was attended by all / following members of the Procurement Committee and representatives of bidders.

2. 02 Nos bidders submitted their bids till dead line of submission.

- I. M/s Ran Construction
- II. M/s M Zaid and Contractors

3. The Bids were open at 2.30 pm in the presence of above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of Procurement Committee.

S #	Name of Firm	Quoted price	Amount of Bid Security	Pay order No. /Date
01	M/s Ran Construction	109609		
02	M/s M Zaid and Contractors	974158	20000	BBB 1177620


4. The bids do not contain any overwriting or cutting.

5. The Committee shall examine all the bids as per qualification / eligibility criteria provided in the bidding documents and verify the bid documents and bid security submitted by the bidders (if required)


The Meeting ended with the vote of thanks to and from the chair.


EXECUTIVE ENGINEER
DMC, WEST

Zaid Fayed


DEPUTY COMMISSIONER
WEST

M. Asif Jameel


SUPERINTENDING ENGINEER
KW&SB, WEST

Owais Malik

BIDDERS QUALIFICATION REPORT

Opening Date: 08-06-2016

Name of Work: EMERGENT REPLACEMENT UNSERVICABLE PORTION OF MAIN SEWER LINES IN DIFFERENT PLACES OF BALDIA DIVISION DISTRICT WEST.


Name of Bidder: M/s Zaid & Contractor

S No	Eligibility	Yes	No
1.	Relevant Experience	Yes	
2.	Turnover Statement	Yes	
3.	Registration with income Tax	Yes	
4.	Registration with sales tax where applicable	Yes	

Name of Bidder: M/s Ran Construction

S No	Eligibility	Yes	No
1.	Relevant Experience	Yes	
2.	Turnover Statement	Yes	
3.	Registration with income Tax	Yes	
4.	Registration with sales tax where applicable	Yes	


EXECUTIVE ENGINEER
DMC, WEST


SUPERINTENDING ENGINEER
KW&SB, WEST


DEPUTY COMMISSIONER
WEST


Owas Malik


M. Asif Javeed

COMPARITIVE STATEMENT

SUBJECT: EMERGENT REPLACEMENT UNSERVICABLE PORTION OF MAIN SEWER LINES IN DIFFERENT PLACES OF BALDIA DIVISION DISTRICT WEST.

S. N	ITEM OF WORK	Engineers Estimate				M/s M Zaid & Contractors		M/s M Ran Construction	
		QTY.	RATE.	UNIT.	AMOUNT.	Rate	Amount	Rate	Amount
1.	Dismantling and removal road mantling	2250	605	%cft	13612.5	550	1237.5	605	13612.5
2.	Excavation for pipe line in trenches and pits in all kind of soil murum i/c trimming and dressing sides to true alignment & shape leveling of beds of trenches to correct level & grade cutting joint holes & disposal of surplus earth with in a one chain as directed by Engineer Incharge. Providing fence guards, light flags and temporary crossings for non-vehicular traffic where ever required lift up to 5 ft (1.52m) and lead up to one chain. (30.5m) 0-5'	11250	4650	%cft	52312.5	4900	55125	5400	60750
3.	Add for Additional lift every 3' (5'-8')	6750	5200	%cft	35100	5450	36787.5	5950	40162.5
4.	Add for Additional lift every 3' (8'-11')	4500	5750	%cft	25875	5950	26775	5750	25875
5.	Providing laying RCC pipe with (Rubber Ring) joint and fitting in trench i/c cutting fitting and jointing with rubber ring i/c testing with water to specified pressure	300	367	p/Rft	110100	367	110100	367	110100
	12"Dia								
	15"Dia	300	436	P/Rft	130800	436	130800	436	130800
	18" Dia	150	539	P/Rft	80850	500	75000	539	80850
	24"Dia			p/Rft	0				0
6.	Full hire charges of the pumping set per day including of wages of driver and assistant fuel or electric energy plate forms required for placing pumps etc at lower pumping out water found at various depth from trenches including the cost of erecting and dismantling after completion of the job. Hire charges of pumping set up to 10-HP pumping out water from 15 feet deep trench.	16	1500	p/Day	24000	1500	24000	1500	24000
7.	Providing manhole 4' (inside) and 5' ft clear depth with CI frame (15 kg) cast in situ 1:2:4 in 9" thick wall 1:4:8 c/c in 6ft dia and 6" inch in foundation 1:2:4 c.c. in benching ½" thick cement plastering with 1:3 mortar on all inside wall surface of channel & benching i/c	19	13301.93	Each	252736.7	13000	247000	13479	256101

	making required nos. of main and branch channels, ¾ "dia bars MS foot ret @ 12" c/c including cost of excavation in all kind of soil backfilling, and disposal of excavated stuff etc complete, as per design specification and instruction of the engineer Incharge.																				
8.	Extra depth beyond 5 ft for depth lesser than 5 ft deducted at same rate i/c CI footres of depth.	56.25	2538.6	P/ft	142796.3	2538.6	142796	2538.6													
9.	Making Connection with the existing Manholes including the cost of cutting holes in walls making them good in cement concrete 1:2:4 and making the required channel etc complete.	4	180	Each	720	180	720	180													
10.	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete. (as per quantity same item No. 1 & 2)	21579.4	2760	%0ct	59559.39	2760	59559	2760													
11.	Manufacturing and Supplying of 21" dia RCC Manhole cover cast in 1:2:4 cement concrete ratio (50% graded bajri and 50% crush) 3" deep at center reinforced with ½" dia M.S tor bars with 4" C/C welded to a 3/16" thick 2" wide M.S flat and two hook of 3/8" dia tor bars including compacting curing and transportation within 10 miles etc.	19	901.608	Each	17130.55	913	17347	913.63												17359	
12.	Manufacturing and Supplying of RCC Ring Slabs of 21" dia 36" Outside dia 7".5" width and 6" thick, i/c 3/8" dia tor steel bars two concentric rings with 3/8" dia 8 Nos cross linked bars welded and two sunk type hooks coated in a 1:1-1/2:3 concrete with embedded 15Kg C.I frame in perfect position i/c transportation chamber for an average lead of 20Km per trip form costing yard to town office (A minimum of 25 slabs per trip will be transport	19	1881.513	Each	35748.75	1906	36214	1906.60													36225
13.	Shifting to the Keamari & fixing of 36" dia Ring slab in perfect position on damaged manhole i/c cutting of damaged portion of manhole in proper shape and laying of cement mortar of 2" thickness & disposal of debris.	19	555.68	Each	10557.92	563	10697	563.09													10699
14.					991899	974158															109609

EXECUTIVE ENGINEER
DMC, WEST

Zaid Fager

DEPUTY COMMISSIONER
WEST

M. Asif Jameel

SUPERINTENDING ENGINEER
KW&SB, WEST

Ovais Malik

KARACHI WATER & SEWERAGE BOARD
OFFICE OF THE SUPERINTENDING ENGINEER (WEST)

NO.KWSB/SE/WEST/2016/

Dated: 08/06/16

NOTICE FOR MEETING

SUBJECT: - EMERGENT REPLACEMENT UNSERVICABLE PORTION OF MAIN SEWER LINES IN DIFFERENT PLACES OF BALDIA DIVISION DISTRICT WEST.

As directed by the Chairman of the procurement / Evaluation Committee a meeting of the procurement committee to open as well as evaluate the bids for the above mentioned work is scheduled to be held on **09/06/16** at 3 pm in the Office of the Chairman of the procurement / Evaluation Committee -I to open and evaluate the bids and finalize the matter for the abovementioned work as per SPPRA-2010.

All honorable members are requested to make it convenient to attend the meeting as scheduled please.

SUPERINTENDING ENGINEER (WEST)
MEMBER / SECRETARY

Copy to: -

1. The D.C Karachi (West)
2. The E.E (DMC) West