

SAY NO TO CORRUPTION



IRRIGATION DEPARTMENT

Left Bank Canals Area Water Board Badin @Hyderabad

Camp office @ Left Bank Barrage Colony Hyderabad

Ph# 022-9210399-9210344

E-mail: dirlbc@sida.org.pk

Fax # 022-9210311

Web: www.sida.org.pk



No. TC/G-55/LBCAWB/ 892 of 2018 Dated: 18 | 04 / 2018

To,

The Executive Engineer,
Phulleli Canal Division,
Badin

Subject:

**COMPARATIVE STATEMENT & BID EVALUATION FOR THE WORK OF
"REMODELING OF WATER COURSE NO.5-L AT RD.130 ALONG PHULLELI
MAIN CANAL "M&R 2017-18".**

Reference: XEN Fuleli Canal office letter No.TC/G-55/1001 dated.17.04.2018.

The Comparative Statement & Bid Evaluation report for the work of
"Remodeling of water course No.5-L at RD.128 along Phulleli Main Canal" M&R 2017-18,
received under your office letter No. referred above, the lowest bid quoted by **M/S Delta Indus
Construction Company @ 4.94% above from estimate cost** is hereby approved subject to the
assurance of availability of funds & all codal formalities should be completed in accordance
SPPRA Rules.

D.A as above.


(MIR GHULAM ALI TALPUR)
DIRECTOR
Left Bank Canals (AWB)

**MINUTES OF MEETING UNDER THE CHAIRMANSHIP OF
CHAIRMAN PROCUREMENT COMMITTEE, FOR BID EVALUATION OF FIRMS
/ CONTRACTORS ON 13.04.2018 @ 02:00 P.M IN THE OFFICE OF
EXECUTIVE ENGINEER, PHULLELI CANAL DIVISION, BADIN.**

A meeting of Bid Evaluation Committee(Procurement Committee) held on 13.04.2018 in the office of the Executive Engineer, Phulleli Canal Division, Badin for securitizing / evaluation of bid submitted by firms / contractors for execution of M&R / 2017-18 work in Phulleli Canal Division of Left Bank Canals Area Water Board, Badin.

The following committee members participated in the meeting.

1. **Executive Engineer** Chairman
Phulleli Canal Division
Badin
2. **Executive Engineer** Member
Guni Canal Division
S.F Rahu
3. **Technical Officer** Member
For Chief Engineer Highways
Hyderabad




During the scrutiny of bid documents of all firms / contractors whose quoted their rates on the M&R work, according the Comparative Statment attached, the firm / contractor with lowest rates are recommended for sanction and execution of M&R / 2017-18 work in Phulleli Canal Division of Left Bank Canals Area Water Board, Badin.


(YAWAR HUSSAIN MEMON)
MEMBER
EXECUTIVE ENGINEER
Guni Canal Division
S F Rahu


(TARIQ AHMED KEHAR)
CHAIRMAN
EXECUTIVE ENGINEER
Phulleli Canal Division
Badin


(MUHAMMAD ALI MEMON)
MEMBER
Technical Officer
For Chief Engineer Highways
Hyderabad

Bid Opening / Evaluation Committee Meeting held on 13.04.2018 @ 2:00 P.M for M&R /2017-18 Work "Remodling of water course No.5-L at RD.130 along Phulleli Main Canal" in Phulleli Canal Division Badin.
The following Procurement Committee Members have attended the meeting.

<u>S.No.</u>	<u>Name and Designation</u>	<u>Signature</u>
1	TARIQ AHMED KEHAR Executive Engineer Phulleli Canal Division Badin CHAIRMAN	
2	YAWAR HUSSAIN MEMON Executive Engineer Guni Canal Division S F Rahu MEMBER	
3	MUHAMMAD ALI MEMON Technical Officer For Chief Engineer Highways Hyderabad MEMBER	

ATTENDANCE SHEET


M&R / 2017-18

NAME OF WORK: Remodling of water course No.5-L at RD.130 along Phulleli Main Canal.

S. No.	Name of Contractor	Contact No.	Signature
1.	M/S Delta Indus Construction Company	03003028754	
2.	M/S Meheli Enterprises	03002722985	
3.			
4.			
5.			


(YAWAR HUSSAIN MEMON)
MEMBER
EXECUTIVE ENGINEER
Guni Canal Division
S F Rahu


(TARIQ AHMED KEHAR)
CHAIRMAN
EXECUTIVE ENGINEER
Phulleli Canal Division
Badin


(MUHAMMAD ALI MEMON)
MEMBER
Technical Officer
For Chief Engineer Highways
Hyderabad

COMPARATIVE STATEMENT

M&R 2017-18 (Fuleli Feeder) For the work of Remodling of water course No.5-L at RD.130 along Phulleli Main Canal.

Reference: NIT No.TC/G-55/704 dated 22.03.2018

S. No.	Item of Work	Amount	Contractor	Authority
--------	--------------	--------	------------	-----------

Detail of Estimate


1	Cost of Work (Schedule-B)	Rs. 358074	M/s Delta Indus Construction Company	Estimate sanctioned by the Director, Left Bank Canals
	Cartage	Rs. 41756		AWB, vide letter No.DB/D-10/LBCAWB/91 dated : 18.01.2018 Amounting for Rs: 399830/-


Total Estimate Cost Rs. 399830


Detail of Bid

Cost of Work (Schedule-B)	Rs. 399830	M/s Delta Indus Construction Company	4.94%	Above
Add 4.94% Above	Rs. 19763	M/s Mehdi Enterprises	5.65%	Above
Total Amount Rs.	Rs. 419593			

M/s. Delta Indus Construction Company Government contractor / firm have quoted his rate at **4.94% above on Estimate Cost** for the above subjected work which has been worked out that is **4.94% above** on Estimated cost and seems reasonable. Being the lowest Bid of M/s. Delta Indus Construction Company is being forwarded to the Director, Left Bank Canals Area Water Board, duly recommended for check and approval.


(YAWAR HUSSAIN-MEMON)
MEMBER
EXECUTIVE ENGINEER
Guni Canal Division
S.F Rahu


(TARIQ AHMED KEHAR)
CHAIRMAN
EXECUTIVE ENGINEER
Phulleli Canal Division
Badin



(MUHAMMAD AL-MEMON)
MEMBER
Technical Officer
For Chief Engineer Highways
Hyderabad

BID EVALUATION REPORT

- 1 Name of procuring Agency: Executive Engineer, Phulleli Canal Division, Badin
- 2 Tender Reference No. NIT No.TC/G-55/704 dated 22.03.2018
- 3 Tender Description / Name of Work / Item: M&R 2017-18 :- Remodling of water course No.5-L at RD.130 along Phulleli Main Canal.
- 4 Method of Procurement: Single Stage – One Envelope Procedure.
- 5 Tender Published: SIDA website and SPPRA website
- 6 Total Bid Document sold: 02 Nos.
- 7 Total Bid Documents received: 02 Nos.
- 8 Technical Bid opening Date: Not Applicable (if applicable)
- 9 No. of Bid technically qualified: (if applicable) Not Applicable
- 10 Bid(s) Rejected: Nil
- 11 Financial Bid opening Date: Date of opening 13.04.2018
- 12 Bid Evaluation Report:

S.No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance / rejection	Remarks
1	2	3	4	5	6	7
1.	M/s Delta Indus Construction Company	Rs. 419593	1st	4.94% Above	Accepted due to lowest	Lowest bidder & recommended.
2	M/s Mehdi Enterprises	Rs. 422419	2nd	5.65% Above	Accepted but higher rates	


(YAWAR HUSSAIN MEMON)
MEMBER
EXECUTIVE ENGINEER
Guni Canal Division
S.F Rahu


(MUHAMMAD ALI MEMON)
MEMBER
Technical Officer
For Chief Engineer Highways
Hyderabad


(TARIQ AHMED KEHAR)
CHAIRMAN
EXECUTIVE ENGINEER
Phulleli Canal Division
Badin

*= Bid evaluation report =
= is hereby approved =
(Mir Ghulam Ali Talpur)*

DIRECTOR
Left Bank Canal, AWB
Badin.

BID OPENING SHEET

Date of Opening: 13.04.2018
Bid Receiving Time: 1:00 P.M
Bid Opening Time: 02:00 P.M


NIT No. TC/G-55/704 dated 22.03.2018


NAME OF WORK: Remodling of water course No.5-L at RD.130 along Phulleli Main Canal.

M&R 2017-18 (Fuleli Feeder)

S.No.	Name of Contractor / Firm	Estimate Cost	Bid Cost	Remarks
1	M/s Delta Indus Construction Company	399830	419593	1st Lowest
2	M/s Mehdi Enterprises		422419	2nd Lowest


(YAWAR HUSSAIN MEMON)
MEMBER
EXECUTIVE ENGINEER
Guni Canal Division
S.F Rahu


(MUHAMMAD ALTAYMON)
MEMBER
Technical Officer
For Chief Engineer Highways
Hyderabad


(TARIQ AHMED KEHAR)
CHAIRMAN
EXECUTIVE ENGINEER
Phulleli Canal Division
Badin

NIT No.

TC/G-55/704 dated: 22.03.2018

Method and Procedure of Procurement

Opened Competitive Bidding (National /
International Competitive Bidding)
(Single Stage – One Envelope)

Description of Work

Remodling of water course No.5-L at RD.130
along Phulleli Main Canal


BIDDERS ELIGIBILITY QUALIFICATION REPORT

Eligibility Qualification Criteria:

S. No.	Eligibility / Qualification Criteria	M/s Delta Indus Construction Company	M/s Mehdi Enterprises
1.	Registration with PEC (if applicable)	N/A	N/A
2.	N.T.N No.	Yes	Yes
3.	Sales Tax Registration	N/A	N/A
4.	Registration with Sindh Revenue Board (SRB)	Yes	Yes
5.	Minimum three years expenditure of relevant field.	N/A	N/A
6.	Turnover of at least three years	N/A	N/A
7.	Required Bid Security is attached	Yes	Yes
8.	Bid is signed, named and stamped by the authorized person of the firm along with authorized letter.	Yes	Yes
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	-----	-----
10.	Qualified / Disqualified.	Qualified	Qualified


(YAWAR HUSSAIN MEMON)
MEMBER
EXECUTIVE ENGINEER
Guni Canal Division
S F Rahu


(TARIQ AHMED KEHAR)
CHAIRMAN
EXECUTIVE ENGINEER
Phulleli Canal Division
Badin


(MUHAMMAD ALI MEMON)
MEMBER
Technical Officer
For Chief Engineer Highways
Hyderabad

Count Payee Only



HBL HYDERABAD-STATION RO
STATION ROAD, HYDERABAD 0068
HABIB BANK
0068

B.C. No. 19873366

Stationary No: 19873366

1 3 0 4 1 8

Pay to EXECUTIVE ENGINEER PHULELI CANAL DIVISION BADIN

or Order

Rupees Eight Thousand Only.

PKR *****8,000.00

Payable at any HBL Branch in Pakistan
Centralised Cheque Payable Account
30019903902586

Please do not write below this line.

GHOSHIA KHANZAI
Signature
PA No.
Signature
PA No.
16/146
19/03/2018
18/03/2018

⑈ 19873366⑈054300⑈00300⑈19903902586⑈010⑈



LEFT BANK CANALS AREA WATER BOARD, BADIN

PHULLELI CANAL DIVISION @ BADIN

BIDDING DOCUMENT

FOR

MAINTENANCE AND REPAIR

Name of work: 1. Remodling of water course No.5-L at RD.130 along Phulleli Main Canal.

M&R 2017-18

ISSUED TO

M/S Delta Dredging Construction Company.

MARCH, 2018

CONSTRUCTION COMPANY

BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

1. Remodling of water course No. 5-L RD.130 along Main Phulleli Canal.

Item No	Quantities	Description of item to be executed at Site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
1.	399 Cft	Dismantling brick works in lime or cement mortar. (S.I No.13 P-10)	1505	% Cft	6004.95
2.	78.00 Cft	Dismantling C.C Plain 1:2:4 (S.I No.19 (c) P-09)	3900	% Cft	3042.00
3.	3264 Cft	Excavation in foundation of building bridges & other structural including daggelling dressing refilling around structure with excavated earth watering & ramming lead up to one chain & lift up to 5' in ordinary soil. (S.I No.18 (b) P-04)	3715	% Cft	12125.76
4.	517.125 Cft	Cement Concrete Plain including placing compacting finishing & curing complete including screening & washing of stone agg: without shuttering ratio 1:3:6. (S.I No. 5(h) P-18)	14735	% Cft	76198.37
5.	47.8125 Cft	Cement concrete plain including compacting finishing & curing complete including screening & washing of stone agg: without shuttering Ratio 1:2:4. (S.I No.5(f) P-18)	16885	% Cft	8073.14
6.	367.875 Cft	Pacca brick work in foundation and plinth in Cement sand mortar Ratio 1:5 (S.I No.4(d) P-27)	14245	% Cft	52403.79
7.	855.00 Cft	Pacca brick work other than building i/c sticking of joints up to 20ft height in Ratio 1:5 (S.I No.7(I)(d) P-21)	14715	% Cft	125813.25
8.	104.50 Cft	R.C.C Slab 1:2:4 (S.I No.6 P-15-16)	400	P.Cft	41800.00
9.	7.14 Cwt	Fabrication of mild steel reinforcement or CC including cutting bending laying in position making joints and fastening including cost of binding wire also includes removal of rust from bars. (S.I No.7 P-18)	5640	P.Cwt	40269.60
10.	1125.5 Sft	Cement Plaster Ratio 1:3 3/4" thick	3270	% Sft	36803.85

Contractor

Executive Engineer Procuring Agency

Phulleli Canal Division

Badin.

12

Item No	Quantities	Description of item to be executed at Site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
11.	6318.00 Cft	Borrow pit Excavation undressed lead up to 100' in ordinary soil. (S.I.No.3(a) P-1)	2480	% 0 Cft	15668.64
12.	6318.00 Cft	Dressing and leveling	220	% 0 Cft	1389.96
Total Rs.					419593/=

Amount TOTAL (a)

one on
12/4/18
Rs

----- % above/below on the rates of CSR.

Amount to be added/deducted on the basis

Of premium quoted.

TOTAL (b)

Total (A) = a+b in words & figures:

*Rupees Four Hundred Nineteen thousands
Five Hundred Ninety Three only/-Rs. 419593/=*

*M/S. [Signature]
Construction Company*

Contractor

[Signature]
Executive Engineer/Procuring Agency
Executive Engineer
Phulleji Canal Division
Badin.

Account Payable On



HBL HABIB BANK
حیب بینک

B.C. No.
Stationary No: **20183078**

--	--	--	--	--	--

Pay to

or Order

--

Payable at any HBL Branch in Pakistan
Centralised Cheque Payable Account
30019903902586

Muhammad Wahab
MUSTAFA MUHAMMAD WAHAB
ASTT. Manager HBL
P.A. No. 16992
Wahid Riaz
Wahid Riaz
Manager
P.A. # 6485
all Road Br Hyderabad.

Please do not write below this line.

⑈ 20 18 30 78 ⑈ 0 54 300 1:00 300 1990 390 2586 ⑈ 0 10 ⑈



**LEFT BANK CANALS AREA WATER BOARD,
BADIN
PHULLELI CANAL DIVISION @ BADIN
BIDDING DOCUMENT
FOR
MAINTENANCE AND REPAIR**

Name of work: 1. Remodling of water course No.5-L at RD.130 along Phulleli Main Canal.

M&R 2017-18

ISSUED TO

M/S Mehdi Enterprises

Am

MARCH, 2018

BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

1. Remodling of water course No. 5-L RD.130 along Main Phulleli Canal.

Item No	Quantities	Description of item to be executed at Site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
1.	399 Cft	Dismantling brick works in lime or cement mortar. (S.I No.13 P-10)	1515	% Cft	6044.85
2.	78.00 Cft	Dismantling C.C Plain 1:2:4 (S.I No.19 (c) P-09)	4000	% Cft	3120.00
3.	3264 Cft	Excavation in foundation of building bridges & other structural including dag belling dressing refilling around structure with excavated earth watering & ramming lead up to one chain & lift up to 5' in ordinary soil. (S.I No.18 (b) P-04)	3725	% Cft	12125.76
4.	517.125 Cft	Cement Concrete Plain including placing compacting finishing & curing complete including screening & washing of stone agg: without shuttering ratio 1:3:6. (S.I No. 5(h) P-18)	14750	% Cft	76275.74
5.	47.8125 Cft	Cement concrete plain including compacting finishing & curing complete including screening & washing of stone agg: without shuttering Ratio 1:2:4. (S.I No.5(f) P-18)	16870	% Cft	8075.53
6.	367.875 Cft	Pacca brick work in foundation and plinth in Cement sand mortar Ratio 1:5 (S.I No.4(d) P-27)	14245	% Cft	52403.79
7.	855.00 Cft	Pacca brick work other than building i/c sticking of joints up to 20ft height in Ratio 1:5 (S.I No.7(I)(d) P-21)	14720	% Cft	125836.00
8.	104.50 Cft	R.C.C Slab 1:2:4 (S.I No.6 P-15-16)	420	P.Cft	43890.00
9.	7.14 Cwt	Fabrication of mild steel reinforcement or CC including cutting bending laying in position making joints and fastening including cost of binding wire also includes removal of rust from bars (S.I No.7 P-18)	5640	P.Cwt	40267.60
10.	1125.5 Sft	Cement Plaster Ratio 1:3 3/4" thick 13/4/18	3300	% Sft	37249.50


Contractor

Executive Engineer/Procuring Agency
Executive Engineer
Phulleli Canal Division
Badin.

Item No	Quantities	Description of item to be executed at Site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
11.	6318.00 Cft	Borrow pit Excavation undressed lead up to 100' in ordinary soil. (S.I No.3(a) P-1)	2500	% 0 Cft	15795.00
12.	6318.00 Cft	Dressing and leveling	225	% 0 Cft	1421.55
				Total Rs.	422419

open by me
ou of
13/4/18

Amount TOTAL (a)

Rs

----- % above/below on the rates of CSR.

Amount to be added/deducted on the basis

Of premium quoted.

TOTAL (b)

Total (A) = a+b in words & figures: Rupees, Four Hundred Twenty two Thousand four Hundred Nineteen only
Rs, 422419/=

[Signature]

Contractor

Executive Engineer/Procuring Agency
~~Executive Engineer~~
Phuleli Canal Division
Badin.