

**OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION SANGHAR.**

NO: TC/G-55/

957

of 2018 Sanghar

Dated: 01 / 03 / 2018

**MINUTES OF THE MEETING.**

**SUBJECT: - MINUTES OF THE MEETING HELD ON AT THE OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION SANGHAR FOR OPENING OF TENDERS.**

Ref: NIT No.TC/G-55/ 908 Dated 29-01-2018.

The tenders for the following works were invited by the Executive Engineer Education Works Division Sanghar vide NIT No. referred above. In this respect, meeting regarding opening of tenders held on 01-03-2018, at the office of the Executive Engineer Education Works Division Sanghar. Under the Chairmanship of Committee Procurement Committee, following officer / members attended.

1. **Engr. Pir Ali Ahmed Qureshi** **Chairman**  
Executive Engineer  
Education Works Division  
Sanghar
2. **Mr. Manzoor Ali Samtio** **Member**  
Assistant Engineer  
Education Works Sub-Division  
Sanghar
3. **Muhammad Ilyas Shaikh** **Member**  
Assistant Engineer  
Public Health Engineering Sub-Division  
Sanghar

The tenders were opened at 2:00 pm as per schedule in the presence of Chairman & Members of Procurement Committee, as well as Government Contractors welfare, Association & bidders / representatives of bidders ( Attendance Sheet is attached herewith)

| S.# | NIT NO. 908 Dated: 01-03-2018, Name of Works  |
|-----|---|
| 1   | <u>Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Peeral Makorani Taluka Tando Adam under Social Welfare Obligation Funds of United Energy Pakistan Limited (UEPL)</u>                   |
| 2   | <u>Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Imam Bux Thaheem Taluka Tando Adam under Social Welfare Obligation Funds of United Energy Pakistan Limited (UEPL)</u>                  |
| 3   | <u>Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Ismail Rahu Taluka Tando Adam under Social Welfare Obligation Funds of United Energy Pakistan Limited (UEPL).</u>                      |
| 4   | <u>Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Sabar Dahri Taluka Tando Adam under Social Welfare Obligation Funds of United Energy Pakistan Limited (UEPL).</u>                      |
| 5   | <u>Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Dr. Ahmed Iqbal Taluka Tando Adam under Social Welfare Obligation Funds of United Energy Pakistan Limited (UEPL)</u>                   |
| 6   | <u>Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Allah Dino Khaskhely Taluka Tando Adam under Social Welfare Obligation Funds of United Energy Pakistan Limited (UEPL)</u>              |
| 7   | <u>Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Arif Sand Taluka Tando Adam under Social Welfare Obligation Funds of United Energy Pakistan Limited (UEPL)</u>                         |
| 8   | <u>Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Ghulam Qadir Junejo Taluka Tando Adam under Social Welfare Obligation Funds of United Energy Pakistan Limited (UEPL)</u>               |
| 9   | <u>Construction of Science Lab &amp; Provision of Lab Equipments including fixtures for Govt. Boys High School Shah Abdul Latif Tando Adam under Social Welfare Obligation Funds of United Energy Pakistan Limited (UEPL)</u> |
| 10  | <u>Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Muhammad Khaskhely Taluka Tando Adam under Pakistan Petroleum Limited (PPL)</u>  |
| 11  | <u>Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Ashraf Makrani Taluka Tando Adam under Pakistan Petroleum Limited (PPL)</u>  |
| 12  | <u>Rehabilitation / Provision of Missing Facilities in Existing Elementary School @ GMS. Kumb Darhoon Taluka Tando Adam under Pakistan Petroleum Limited (PPL)</u>  |
| 13  | <u>Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Walidad Brohi Taluka Sinjhoru under Social Welfare Obligation funds of Oil &amp; Gas Development Company Limited (OGDCL)</u>           |
| 14  | <u>Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GGPS. Ismailpur Taluka Sinjhoru under Social Welfare Obligation funds of Oil &amp; Gas Development Company Limited (OGDCL)</u>               |
| 15  | <u>Rehabilitation / Renovation in Existing Primary School @ GBPS. Nawab Siddiqui Taluka Sinjhoru under Social Welfare Obligation funds of Oil &amp; Gas Development Company Limited (OGDCL)</u>                               |

|    |   |
|----|---|
| 16 | Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Kamil Magsi Taluka Shahdadpur under Social Welfare Obligation funds of Oil & Gas Development Company Limited (OGDCL)  |
| 17 | Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Chak No. 63 (at Faheem Gul) Taluka Sanghar under Social Welfare Obligation funds of Oil & Gas Development Company Limited (OGDCL)   |
| 18 | Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Bashir Ahmed Bajwa Taluka Sanghar under Social Welfare Obligation funds of Oil & Gas Development Company Limited (OGDCL)  |
| 19 | Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GPS. Chak No. 57 Taluka Sanghar under Social Welfare Obligation funds of Oil & Gas Development Company Limited (OGDCL)  |
| 20 | Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GPS. Abdul Karim Leghari Taluka Sanghar under Social Welfare Obligation funds of Oil & Gas Development Company Limited (OGDCL)  |
| 21 | Construction of Auditorium Hall @ Govt. Girls Degree College Sanghar Taluka & District Sanghar under Social Welfare Obligation funds of Oil & Gas Development Company Limited (OGDCL)   |
| 22 | Rehabilitation / Renovation in existing Secondary School @ GBHS. Khipro Taluka Khipro District Sanghar 2017-18 Programme.   |
| 23 | Rehabilitation / Renovation of Schools & Office of Education Works Khipro/ Construction of Two Roomed Building in existing Primary Schools of Taluka Khipro District Sanghar 2017-18 Programme (03-Units) @ GBPS. Amin Leghari (Reh) Taluka Khipro                    |
| 24 | Rehabilitation / Renovation of Schools & Office of Education Works Khipro/ Construction of Two Roomed Building in existing Primary Schools of Taluka Khipro District Sanghar 2017-18 Programme (03-Units) @ Office of Education Works Khipro (Reh) (a) Civil Work.    |
| 25 | Rehabilitation / Renovation of Schools & Office of Education Works Khipro/ Construction of Two Roomed Building in existing Primary Schools of Taluka Khipro District Sanghar 2017-18 Programme (03-Units) @ Office of Education Works Khipro (Reh) (b) Electric Work. |
| 26 | Rehabilitation / Renovation of Schools & Office of Education Works Khipro/ Construction of Two Roomed Building in existing Primary Schools of Taluka Khipro District Sanghar 2017-18 Programme (03-Units) @ GBPS. Ali Sher Mari (Constt: 02 Roomed) Taluka Khipro     |
| 27 | Rehabilitation / Renovation of existing Primary School GPS. Loung Khan Talpur Taluka Shahdadpur District Sanghar 2017-18 Programme  |
| 28 | Rehabilitation / Renovation of existing Primary School GBPS. Qadir Bux Dero Taluka Shahdadpur District Sanghar 2017-18 Programme  |
| 29 | Rehabilitation / Renovation of existing Primary School GBPS. Village Samma Taluka Shahdadpur District Sanghar 2017-18 Programme   |
| 30 | Construction of Two Roomed Building in existing Primary School @ GPS Mir Ghulam Hyder Talpur Taluka Shahdadpur District Sanghar 2017-18 Programme   |
| 31 | Construction/ Repair/ Renovation of Temples in Taluka Khipro District Sanghar 2017-18 Programme (03-Units) @ Constt. of Rama Pir Mandar.  |
| 32 | Construction/ Repair/ Renovation of Temples in Taluka Khipro District Sanghar 2017-18 Programme (03-Units) @ Constt. of Manghwar Para Mandar Dhilyar.   |
| 33 | Construction/ Repair/ Renovation of Temples in Taluka Khipro District Sanghar 2017-18 Programme (03-Units) @ Repair of Guwarya Mandar Khipro.   |
| 34 | Construction of Dispensary at Deh Haji Agedino Shahdadpur District Sanghar 2017-18 Programme.   |
| 35 | Construction of Veterinary Hospital @ Village Haji Koro Khan Umrani Taluka Shahdadpur 2017-18 Programme   |

|    |   |
|----|---|
| 36 | Construction of Veterinary Hospital @ Village Umer Keerio Taluka Shahdadpur 2017-18 Programme   |
| 37 | Rehabilitation, Improvement/Renovation of (i) Govt. Boys High School Chotyaryoon Taluka Sanghar & (ii) Govt. Middle School Palh & Govt. Primary School Palh Taluka Shahdadpur (03-Unit) @ GBHS. Chotyaryoon (Ext. Dev.) Taluka Sanghar. |
| 38 | Construction of Three Rooms including Verandah at Basic Health Unit Malook Junejo Taluka Tando Adam under Community Development Programme for Sustainable Development Goals 2017-18 Programme   |

**Total 38 Nos.** of tenders documents were found in the tender box, the following firms participated in the tenders the name & offered bids are narrated below:-

**No. 1** Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Peeral Makorani Taluka Tando Adam under Social Welfare Obligation Funds of United Energy Pakistan Limited (UEPL)


| S.No. | Name of Firm of Bidder             | Cost Offered by the Bidder | Ranking in Terms of Cost |
|-------|------------------------------------|----------------------------|--------------------------|
| 1     | M/s. Irshad Ali Sahito             | Rs. 1315774/-              | Lowest                   |
| 2     | M/s. New Muhammad Ashraf & Company | Rs. 1329377/-              | Higher                   |
| 3     | ---                                | ---                        | ---                      |


**No. 2** Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Imam Bux Thaheem Taluka Tando Adam under Social Welfare Obligation Funds of United Energy Pakistan Limited (UEPL)


| S.No. | Name of Firm of Bidder  | Cost Offered by the Bidder | Ranking in Terms of Cost |
|-------|-------------------------|----------------------------|--------------------------|
| 1     | M/s. Muhammad Amjad.    | Rs. 3007317/-              | Lowest                   |
| 2     | M/s. Irshad Ali Sahito. | Rs. 3047546/-              | Higher                   |
| 3     | ---                     | ---                        | ---                      |

**No. 3** Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Ismail Rahu Taluka Tando Adam under Social Welfare Obligation Funds of United Energy Pakistan Limited (UEPL).

| S.No. | Name of Firm of Bidder   | Cost Offered by the Bidder | Ranking in Terms of Cost |
|-------|--------------------------|----------------------------|--------------------------|
| 1     | M/s. Muhammad Amjad.     | Rs. 2991330/-              | Lowest                   |
| 2     | M/s. Sallar Interprises. | Rs. 3050214/-              | Higher                   |
| 3     | ---                      | ---                        | ---                      |

  
(Muhammad Ilyas Shaikh)  
Assistant Engineer  
Public Health Engineering Sub-Division  
Sanghar

  
(Manzoor Ali Samtio)  
Assistant Engineer  
Education Works Sub-Division  
Sanghar

  
(Engr. Pir Ali Ahmed Qureshi)  
Executive Engineer  
Education Works Division  
Sanghar

- No. 4** Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Sabar Dahri Taluka Tando Adam under Social Welfare Obligation Funds of United Energy Pakistan Limited (UEPL).

| S.No. | Name of Firm of Bidder   | Cost Offered by the Bidder | Ranking in Terms of Cost |
|-------|--------------------------|----------------------------|--------------------------|
| 1     | M/s. Nazeer Ahmed.       | Rs. 2807009/-              | Lowest                   |
| 2     | M/s. Allah Rakhio Dahri. | Rs. 2846385/-              | Higher                   |
| 3     | ---                      | ---                        | ---                      |

- No. 5** Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Dr. Ahmed Iqbal Taluka Tando Adam under Social Welfare Obligation Funds of United Energy Pakistan Limited (UEPL)

| S.No. | Name of Firm of Bidder              | Cost Offered by the Bidder | Ranking in Terms of Cost |
|-------|-------------------------------------|----------------------------|--------------------------|
| 1     | M/s. Irshad Ali Sahito.             | Rs. 2622129/-              | Lowest                   |
| 2     | M/s. New Muhammad Ashraf & Company. | Rs. 2658804/-              | Higher                   |
| 3     | ---                                 | ---                        | ---                      |


- No. 6** Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Allah Dino Khaskhely Taluka Tando Adam under Social Welfare Obligation Funds of United Energy Pakistan Limited (UEPL)


| S.No. | Name of Firm of Bidder      | Cost Offered by the Bidder | Ranking in Terms of Cost |
|-------|-----------------------------|----------------------------|--------------------------|
| 1     | M/s. Amir Ali Shaikh.       | Rs. 1410397/-              | Lowest                   |
| 2     | M/s. Pearl Constt. Compnay. | Rs. 1431605/-              | Higher                   |
| 3     | ---                         | ---                        | ---                      |

- No. 7** Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Arif Sand Taluka Tando Adam under Social Welfare Obligation Funds of United Energy Pakistan Limited (UEPL)

| S.No. | Name of Firm of Bidder      | Cost Offered by the Bidder | Ranking in Terms of Cost |
|-------|-----------------------------|----------------------------|--------------------------|
| 1     | M/s. Indus Constt. Company. | Rs. 2373537/-              | Lowest                   |
| 2     | M/s. Amir Ali Shaikh.       | Rs. 2405818/-              | Higher                   |
| 3     | ---                         | ---                        | ---                      |

  
( Muhammad Ilyas Shaikh)  
Assistant Engineer  
Public Health Engineering Sub-Division  
Sanghar

  
( Manzoor Ali Samtio)  
Assistant Engineer  
Education Works Sub-Division  
Sanghar

  
( Engr. Pir Ali Ahmed Qureshi)  
Executive Engineer  
Education Works Division  
Sanghar

- No. 8** Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Ghulam Qadir Junejo Taluka Tando Adam under Social Welfare Obligation Funds of United Energy Pakistan Limited (UEPL)

| S.No. | Name of Firm of Bidder        | Cost Offered by the Bidder | Ranking in Terms of Cost |
|-------|-------------------------------|----------------------------|--------------------------|
| 1     | M/s. Pearl Constt. & Company. | Rs. 1981460/-              | Lowest                   |
| 2     | M/s. Amir Ali Shaikh          | Rs. 2001017/-              | Higher                   |
|       | ---                           | ---                        | ---                      |

- No. 9** Construction of Science Lab & Provision of Lab Equipments including fixtures for Govt. Boys High School Shah Abdul Latif Tando Adam under Social Welfare Obligation Funds of United Energy Pakistan Limited (UEPL)


| S.No. | Name of Firm of Bidder        | Cost Offered by the Bidder | Ranking in Terms of Cost |
|-------|-------------------------------|----------------------------|--------------------------|
| 1     | M/s. Indus Constt. Company.   | Rs. 3382234/-              | Lowest                   |
| 2     | M/s. Pearl Constt. & Company. | Rs. 3422945/-              | Higher                   |
| 3     | ---                           | ---                        | ---                      |

- No. 10** Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Muhammad Khaskhely Taluka Tando Adam under Pakistan Petroleum Limited (PPL)


| S.No. | Name of Firm of Bidder              | Cost Offered by the Bidder | Ranking in Terms of Cost |
|-------|-------------------------------------|----------------------------|--------------------------|
| 1     | M/s. Irshad Ali Sahito.             | Rs. 2831620/-              | Lowest                   |
| 2     | M/s. New Muhammad Ashraf & Company. | Rs. 2864334/-              | Higher                   |
| 3     | ---                                 | ---                        | ---                      |

- No. 11** Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Ashraf Makrani Taluka Tando Adam under Pakistan Petroleum Limited (PPL)

| S.No. | Name of Firm of Bidder        | Cost Offered by the Bidder | Ranking in Terms of Cost |
|-------|-------------------------------|----------------------------|--------------------------|
| 1     | M/s. Pearl Constt. & Company. | Rs. 895705/-               | Lowest                   |
| 2     | M/s. Muhammad Amjad.          | Rs. 908686/-               | Higher                   |
| 3     | ---                           | ---                        | ---                      |

  
(Muhammad Ilyas Shaikh)  
Assistant Engineer  
Public Health Engineering Sub-Division  
Sanghar

  
(Manzoor Ali Samtio)  
Assistant Engineer  
Education Works Sub-Division  
Sanghar

  
(Engr. Pir Ali Ahmed Qureshi)  
Executive Engineer  
Education Works Division  
Sanghar

**No. 12** Rehabilitation / Provision of Missing Facilities in Existing Elementary School @ GMS. Kumb Darhoon Taluka Tando Adam under Pakistan Petroleum Limited (PPL)

| S.No. | Name of Firm of Bidder      | Cost Offered by the Bidder | Ranking in Terms of Cost |
|-------|-----------------------------|----------------------------|--------------------------|
| 1     | M/s. Nazeer Ahmed.          | Rs. 2652079/-              | Lowest                   |
| 2     | M/s. Indus Constt. Company. | Rs. 2684391/-              | Higher                   |
| 3     | ---                         | ---                        | ---                      |

**No. 13** Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Walidad Brohi Taluka Sinjoro under Social Welfare Obligation funds of Oil & Gas Development Company Limited (OGDCL)

| S.No. | Name of Firm of Bidder             | Cost Offered by the Bidder | Ranking in Terms of Cost |
|-------|------------------------------------|----------------------------|--------------------------|
| 1     | M/s. Naseer Transporter & General. | Rs. 2820884/-              | Lowest                   |
| 2     | M/s. Mubarak Ali Chang.            | Rs. 2854951/-              | Higher                   |
| 3     | ---                                | ---                        | ---                      |

**No. 14** Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GGPS. Ismailpur Taluka Sinjoro under Social Welfare Obligation funds of Oil & Gas Development Company Limited (OGDCL)


| S.No. | Name of Firm of Bidder             | Cost Offered by the Bidder | Ranking in Terms of Cost |
|-------|------------------------------------|----------------------------|--------------------------|
| 1     | M/s. Naseer Transporter & General. | Rs. 3288101/-              | Lowest                   |
| 2     | M/s. Mubarak Ali Chang.            | Rs. 3348938/-              | Higher                   |
| 3     | ---                                | ---                        | ---                      |

**No. 15** Rehabilitation / Renovation in Existing Primary School @ GBPS. Nawab Siddiqui Taluka Sinjoro under Social Welfare Obligation funds of Oil & Gas Development Company Limited (OGDCL)

| S.No. | Name of Firm of Bidder             | Cost Offered by the Bidder | Ranking in Terms of Cost |
|-------|------------------------------------|----------------------------|--------------------------|
| 1     | M/s. Naseer Transporter & General. | Rs. 875212/-               | Lowest                   |
| 2     | M/s. Ali Khan Aresar.              | Rs. 888311/-               | Higher                   |
| 3     | ---                                | ---                        | ---                      |

  
( Muhammad Ilyas Shaikh)  
Assistant Engineer  
Public Health Engineering Sub-Division  
Sanghar

  
( Manzoor Ali Samtio)  
Assistant Engineer  
Education Works Sub-Division  
Sanghar

  
( Engr. Pir Ali Ahmed Qureshi)  
Executive Engineer  
Education Works Division  
Sanghar

**No. 16** Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Kamil Magsi Taluka Shahdadpur under Social Welfare Obligation funds of Oil & Gas Development Company Limited (OGDCL)

| S.No. | Name of Firm of Bidder | Cost Offered by the Bidder | Ranking in Terms of Cost |
|-------|------------------------|----------------------------|--------------------------|
| 1     | M/s. Mehran Associate. | Rs. 2816944/-              | Lowest                   |
| 2     | M/s. M.Ishaque Shaikh  | Rs. 2847339/-              | Higher                   |
| 3     | ---                    | ---                        | ---                      |

**No. 17** Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Chak No. 63 (at Faheem Gul) Taluka Sanghar under Social Welfare Obligation funds of Oil & Gas Development Company Limited (OGDCL)

| S.No. | Name of Firm of Bidder | Cost Offered by the Bidder | Ranking in Terms of Cost |
|-------|------------------------|----------------------------|--------------------------|
| 1     | ---                    | ---                        | ---                      |
| 2     | ---                    | ---                        | ---                      |
| 3     | ---                    | ---                        | ---                      |

**No. 18** Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Bashir Ahmed Bajwa Taluka Sanghar under Social Welfare Obligation funds of Oil & Gas Development Company Limited (OGDCL)


| S.No. | Name of Firm of Bidder | Cost Offered by the Bidder | Ranking in Terms of Cost |
|-------|------------------------|----------------------------|--------------------------|
| 1     | ---                    | ---                        | ---                      |
| 2     | ---                    | ---                        | ---                      |
| 3     | ---                    | ---                        | ---                      |

**No. 19** Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GPS. Chak No. 57 Taluka Sanghar under Social Welfare Obligation funds of Oil & Gas Development Company Limited (OGDCL)

| S.No. | Name of Firm of Bidder | Cost Offered by the Bidder | Ranking in Terms of Cost |
|-------|------------------------|----------------------------|--------------------------|
| 1     | ---                    | ---                        | ---                      |
| 2     | ---                    | ---                        | ---                      |
| 3     | ---                    | ---                        | ---                      |

  
( Muhammad Iyas Shaikh )  
Assistant Engineer  
Public Health Engineering Sub-Division  
Sanghar

  
( Manzoor Ali Samtio )  
Assistant Engineer  
Education Works Sub-Division  
Sanghar

  
( Engr. Pir Ali Ahmed Qureshi )  
Executive Engineer  
Education Works Division  
Sanghar



**No. 20** Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GPS. Abdul Karim Leghari Taluka Sanghar under Social Welfare Obligation funds of Oil & Gas Development Company Limited (OGDCL)

| S.No. | Name of Firm of Bidder  | Cost Offered by the Bidder | Ranking in Terms of Cost |
|-------|-------------------------|----------------------------|--------------------------|
| 1     | M/s. Mubarak Ali Chang. | Rs. 850917/-               | Lowest                   |
| 2     | M/s. Muhammad Hanif.    | Rs. 863205/-               | Higher                   |
| 3     | ---                     | ---                        | ---                      |

**No. 21** Construction of Auditorium Hall @ Govt. Girls Degree College Sanghar Taluka & District Sanghar under Social Welfare Obligation funds of Oil & Gas Development Company Limited (OGDCL)

| S.No. | Name of Firm of Bidder        | Cost Offered by the Bidder | Ranking in Terms of Cost |
|-------|-------------------------------|----------------------------|--------------------------|
| 1     | M/s. Sher Muhammad Mughal.    | Rs. 4980160/-              | Lowest                   |
| 2     | M/s. Muhammad Ishaque Shaikh. | Rs. 5041852/-              | Higher                   |
| 3     | ---                           | ---                        | ---                      |


**No. 22** Rehabilitation / Renovation in existing Secondary School @ GBHS. Khipro Taluka Khipro District Sanghar 2017-18 Programme.


| S.No. | Name of Firm of Bidder             | Cost Offered by the Bidder | Ranking in Terms of Cost |
|-------|------------------------------------|----------------------------|--------------------------|
| 1     | M/s. Naseer Transporter & General. | Rs. 2561868/-              | Lowest                   |
| 2     | M/s. Ali Khan Aresar               | Rs. 2608332/-              | Higher                   |
| 3     | ---                                | ---                        | ---                      |

**No. 23** Rehabilitation / Renovation of Schools & Office of Education Works Khipro/ Construction of Two Roomed Building in existing Primary Schools of Taluka Khipro District Sanghar 2017-18 Programme (03-Units) @ GBPS. Amin Leghari (Reh) Taluka Khipro

| S.No. | Name of Firm of Bidder | Cost Offered by the Bidder | Ranking in Terms of Cost |
|-------|------------------------|----------------------------|--------------------------|
| 1     | M/s. Muhammad Qaim.    | Rs. 887220/-               | Lowest                   |
| 2     | M/s. Muhammad Shakeel. | Rs. 903114/-               | Higher                   |
| 3     | ---                    | ---                        | ---                      |

  
( Muhammad Ilyas Shaikh)  
Assistant Engineer  
Public Health Engineering Sub-Division  
Sanghar

  
( Manzoor Ali Samtio)  
Assistant Engineer  
Education Works Sub-Division  
Sanghar

  
( Engr. Pir Ali Ahmed Qureshi)  
Executive Engineer  
Education Works Division  
Sanghar

- No. 24** Rehabilitation / Renovation of Schools & Office of Education Works Khipro/  
Construction of Two Roomed Building in existing Primary Schools of Taluka  
Khipro District Sanghar 2017-18 Programme (03-Units) @ Office of  
Education Works Khipro (Reh) (a) Civil Work.

| S.No. | Name of Firm of Bidder             | Cost Offered by the Bidder | Ranking in Terms of Cost |
|-------|------------------------------------|----------------------------|--------------------------|
| 1     | M/s. Atta Muhammad.                | Rs. 501103/-               | Lowest                   |
| 2     | M/s. Naseer Transporter & General. | Rs. 512092/-               | Higher                   |
| 3     | ---                                | ---                        | ---                      |

- No. 25** Rehabilitation / Renovation of Schools & Office of Education Works Khipro/  
Construction of Two Roomed Building in existing Primary Schools of Taluka  
Khipro District Sanghar 2017-18 Programme (03-Units) @ Office of  
Education Works Khipro (Reh) (b) Electric Work.

| S.No. | Name of Firm of Bidder | Cost Offered by the Bidder | Ranking in Terms of Cost |
|-------|------------------------|----------------------------|--------------------------|
| 1     | ---                    | ---                        | ---                      |
| 2     | ---                    | ---                        | ---                      |
| 3     | ---                    | ---                        | ---                      |


- No. 26** Rehabilitation / Renovation of Schools & Office of Education Works Khipro/  
Construction of Two Roomed Building in existing Primary Schools of Taluka  
Khipro District Sanghar 2017-18 Programme (03-Units) @ GBPS. Ali Sher  
Mari (Constt: 02 Roomed)) Taluka Khipro


| S.No. | Name of Firm of Bidder  | Cost Offered by the Bidder | Ranking in Terms of Cost |
|-------|-------------------------|----------------------------|--------------------------|
| 1     | M/s. Faheem Ahmed.      | Rs. 1721264/-              | Lowest                   |
| 2     | M/s. Mubarak Ali Samoo. | Rs. 1743416/-              | Higher                   |
| 3     | ---                     | ---                        | ---                      |

- No. 27** Rehabilitation / Renovation of existing Primary School GPS. Loung Khan  
Talpur Taluka Shahdadpur District Sanghar 2017-18 Programme

| S.No. | Name of Firm of Bidder  | Cost Offered by the Bidder | Ranking in Terms of Cost |
|-------|-------------------------|----------------------------|--------------------------|
| 1     | M/s. Mir Maqbool Ahmed. | Rs. 2449076/-              | Lowest                   |
| 2     | M/s. Ali Khan Aresar    | Rs. 2497829/-              | Higher                   |
| 3     | ---                     | ---                        | ---                      |

  
(Muhammad Ilyas Shaikh)  
Assistant Engineer  
Public Health Engineering Sub-Division  
Sanghar

  
(Manzoor Ali Samtio)  
Assistant Engineer  
Education Works Sub-Division  
Sanghar

  
(Engr. Pir Ali Ahmed Qureshi)  
Executive Engineer  
Education Works Division  
Sanghar

**No. 28** Rehabilitation / Renovation of existing Primary School GBPS. Qadir Bux Dero Taluka Shahdadpur District Sanghar 2017-18 Programme

| S.No. | Name of Firm of Bidder  | Cost Offered by the Bidder | Ranking in Terms of Cost |
|-------|-------------------------|----------------------------|--------------------------|
| 1     | M/s. Mir Maqbool Ahmed. | Rs. 2249835/-              | Lowest                   |
| 2     | M/s. Amir Ali Shaikh    | Rs. 2283431/-              | Higher                   |
| 3     | ---                     | ---                        | ---                      |

**No. 29** Rehabilitation / Renovation of existing Primary School GBPS. Village Samma Taluka Shahdadpur District Sanghar 2017-18 Programme

| S.No. | Name of Firm of Bidder     | Cost Offered by the Bidder | Ranking in Terms of Cost |
|-------|----------------------------|----------------------------|--------------------------|
| 1     | M/s. Mir Maqbool Ahmed.    | Rs. 2065166/-              | Lowest                   |
| 2     | M/s. Abdul Hakeem Chandio. | Rs. 2096097/-              | Higher                   |
| 3     | ---                        | ---                        | ---                      |


**No. 30** Construction of Two Roomed Building in existing Primary School @ GPS Mir Ghulam Hyder Talpur Taluka Shahdadpur District Sanghar 2017-18 Programme


| S.No. | Name of Firm of Bidder     | Cost Offered by the Bidder | Ranking in Terms of Cost |
|-------|----------------------------|----------------------------|--------------------------|
| 1     | M/s. Mir Maqbool Ahmed.    | Rs. 3997778/-              | Lowest                   |
| 2     | M/s. Sher Muhammad Mughal. | Rs. 4052331/-              | Higher                   |
| 3     | ---                        | ---                        | ---                      |

**No. 31** Construction/ Repair/ Renovation of Temples in Taluka Khipro District Sanghar 2017-18 Programme (03-Units) @ Constt. of Rama Pir Mandar.

| S.No. | Name of Firm of Bidder | Cost Offered by the Bidder | Ranking in Terms of Cost |
|-------|------------------------|----------------------------|--------------------------|
| 1     | ---                    | ---                        | ---                      |
| 2     | ---                    | ---                        | ---                      |
| 3     | ---                    | ---                        | ---                      |

  
( Muhammad Ilyas Shaikh)  
Assistant Engineer  
Public Health Engineering Sub-Division  
Sanghar

  
( Manzoor Ali Samtio)  
Assistant Engineer  
Education Works Sub-Division  
Sanghar

  
( Engr. Pir Ali Ahmed Qureshi)  
Executive Engineer  
Education Works Division  
Sanghar

**No. 32**

Construction/ Repair/ Renovation of Temples in Taluka Khipro District Sanghar 2017-18 Programme (03-Units) @ Constt. of Manghwar Para Mandar Dhilyar.

| S.No. | Name of Firm of Bidder | Cost Offered by the Bidder | Ranking in Terms of Cost |
|-------|------------------------|----------------------------|--------------------------|
| 1     | ---                    | ---                        | ---                      |
| 2     | ---                    | ---                        | ---                      |
| 3     | ---                    | ---                        | ---                      |

**No. 33**

Construction/ Repair/ Renovation of Temples in Taluka Khipro District Sanghar 2017-18 Programme (03-Units) @ Repair of Guwarya Mandar Khipro.

| S.No. | Name of Firm of Bidder | Cost Offered by the Bidder | Ranking in Terms of Cost |
|-------|------------------------|----------------------------|--------------------------|
| 1     | ---                    | ---                        | ---                      |
| 2     | ---                    | ---                        | ---                      |
| 3     | ---                    | ---                        | ---                      |

**No. 34**

Construction of Dispensary at Deh Haji Agedino Shahdadpur District Sanghar 2017-18 Programme.


| S.No. | Name of Firm of Bidder  | Cost Offered by the Bidder | Ranking in Terms of Cost |
|-------|-------------------------|----------------------------|--------------------------|
| 1     | M/s. Mir Maqbool Ahmed. | Rs. 4536318/-              | Lowest                   |
| 2     | M/s. Ali Khan Aresar    | Rs. 4626719/-              | Higher                   |
| 3     | ---                     | ---                        | ---                      |


**No. 35**

Construction of Veterinary Hospital @ Village Haji Koro Khan Umrani Taluka Shahdadpur 2017-18 Programme

| S.No. | Name of Firm of Bidder     | Cost Offered by the Bidder | Ranking in Terms of Cost |
|-------|----------------------------|----------------------------|--------------------------|
| 1     | M/s. Mir Maqbool Ahmed.    | Rs. 4612467/-              | Lowest                   |
| 2     | M/s. Abdul Hakeem Chandio. | Rs. 4674783/-              | Higher                   |
| 3     | ---                        | ---                        | ---                      |

  
( Muhammad Ilyas Shaikh)  
Assistant Engineer  
Public Health Engineering Sub-Division  
Sanghar

  
( Manzoor Ali Samtio)  
Assistant Engineer  
Education Works Sub-Division  
Sanghar

  
( Engr. Pir Ali Ahmed Qureshi)  
Executive Engineer  
Education Works Division  
Sanghar

**No. 36** Construction of Veterinary Hospital @ Village Umer Keerio Taluka Shahdadpur 2017-18 Programme

| S.No. | Name of Firm of Bidder  | Cost Offered by the Bidder | Ranking in Terms of Cost |
|-------|-------------------------|----------------------------|--------------------------|
| 1     | M/s. Mir Maqbool Ahmed. | Rs. 3676321/-              | Lowest                   |
| 2     | M/s. M.Ishaque Shaikh   | Rs. 3737046/-              | Higher                   |
| 3     | ---                     | ---                        | ---                      |


**No. 37** Rehabilitation, Improvement/Renovation of (i) Govt. Boys High School Chotyaryoon Taluka Sanghar & (ii) Govt. Middle School Palh & Govt. Primary School Palh Taluka Shahdadpur (03-Unit) @ GBHS. Chotyaryoon (Ext. Dev.) Taluka Sanghar.


| S.No. | Name of Firm of Bidder      | Cost Offered by the Bidder | Ranking in Terms of Cost |
|-------|-----------------------------|----------------------------|--------------------------|
| 1     | M/s. Abdul Hakeem Chandio.  | Rs. 1421484/-              | Lowest                   |
| 2     | M/s. Muhammad Hanif Mughal. | Rs. 1451279/-              | Higher                   |
| 3     | ---                         | ---                        | ---                      |

**No. 38** Construction of Three Rooms including Verandah at Basic Health Unit Malook Junejo Taluka Tando Adam under Community Development Programme for Sustainable Development Goals 2017-18 Programme

| S.No. | Name of Firm of Bidder | Cost Offered by the Bidder | Ranking in Terms of Cost |
|-------|------------------------|----------------------------|--------------------------|
| 1     | M/s. Nazeer Ahmed.     | Rs. 3014768/-              | Lowest                   |
| 2     | M/s. Ali Khan Aresar   | Rs. 3046881/-              | Higher                   |
| 3     | ---                    | ---                        | ---                      |

  
( Muhammad Ilyas Shaikh )  
Assistant Engineer  
Public Health Engineering Sub-Division  
Sanghar

  
( Manzoor Ali Samtio )  
Assistant Engineer  
Education Works Sub-Division  
Sanghar

  
( Engr. Pir Ali Ahmed Qureshi )  
Executive Engineer  
Education Works Division  
Sanghar

The Committee has scrutinized all the tenders documents and verified / found that following 1<sup>st</sup> lowest contractors and rates quoted and feasible as per market position and also within the ceiling as allowed by Government. The Committee recommended for approval.

| S.# | Name of Work  | Name of Firm                  |
|-----|---|-------------------------------|
| 1   | <u>Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Peeral Makorani Taluka Tando Adam under Social Welfare Obligation Funds of United Energy Pakistan Limited (UEPL)</u>                   | M/s. Irshad Ali Sahito        |
| 2   | <u>Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Imam Bux Thaheem Taluka Tando Adam under Social Welfare Obligation Funds of United Energy Pakistan Limited (UEPL)</u>                  | M/s. Muhammad Amjad.          |
| 3   | <u>Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Ismail Rahu Taluka Tando Adam under Social Welfare Obligation Funds of United Energy Pakistan Limited (UEPL).</u>                      | M/s. Muhammad Amjad.          |
| 4   | <u>Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Sabar Dahri Taluka Tando Adam under Social Welfare Obligation Funds of United Energy Pakistan Limited (UEPL).</u>                      | M/s. Nazeer Ahmed.            |
| 5   | <u>Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Dr. Ahmed Iqbal Taluka Tando Adam under Social Welfare Obligation Funds of United Energy Pakistan Limited (UEPL)</u>                   | M/s. Irshad Ali Sahito.       |
| 6   | <u>Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Allah Dino Khaskhely Taluka Tando Adam under Social Welfare Obligation Funds of United Energy Pakistan Limited (UEPL)</u>              | M/s. Amir Ali Shaikh          |
| 7   | <u>Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Arif Sand Taluka Tando Adam under Social Welfare Obligation Funds of United Energy Pakistan Limited (UEPL)</u>                         | M/s. Indus Constt. Company.   |
| 8   | <u>Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Ghulam Qadir Junejo Taluka Tando Adam under Social Welfare Obligation Funds of United Energy Pakistan Limited (UEPL)</u>               | M/s. Pearl Constt. & Company. |
| 9   | <u>Construction of Science Lab &amp; Provision of Lab Equipments including fixtures for Govt. Boys High School Shah Abdul Latif Tando Adam under Social Welfare Obligation Funds of United Energy Pakistan Limited (UEPL)</u> | M/s. Indus Constt. & Company. |

|    |  |                                    |
|----|--|------------------------------------|
| 10 | <u>Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Muhammad Khaskhely Taluka Tando Adam under Pakistan Petroleum Limited (PPL)</u>   | M/s. Irshad Ali Sahito.            |
| 11 | <u>Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Ashraf Makrani Taluka Tando Adam under Pakistan Petroleum Limited (PPL)</u>   | M/s. Pearl Constt. & Company.      |
| 12 | <u>Rehabilitation / Provision of Missing Facilities in Existing Elementary School @ GMS. Kumb Darhoon Taluka Tando Adam under Pakistan Petroleum Limited (PPL)</u>   | M/s. Nazeer Ahmed.                 |
| 13 | <u>Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Walidad Brohi Taluka Sinjhoru under Social Welfare Obligation funds of Oil &amp; Gas Development Company Limited (OGDCL)</u>              | M/s. Naseer Transporter & General. |
| 14 | <u>Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GGPS. Ismailpur Taluka Sinjhoru under Social Welfare Obligation funds of Oil &amp; Gas Development Company Limited (OGDCL)</u>                  | M/s. Naseer Transporer & General.  |
| 15 | <u>Rehabilitation / Renovation in Existing Primary School @ GBPS. Nawab Siddiqui Taluka Sinjhoru under Social Welfare Obligation funds of Oil &amp; Gas Development Company Limited (OGDCL)</u>                                  | M/s. Naseer Transporer & General.  |
| 16 | <u>Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Kamil Magxi Taluka Shahdadpur under Social Welfare Obligation funds of Oil &amp; Gas Development Company Limited (OGDCL)</u>              | M/s. Mehran Associate.             |
| 17 | <u>Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Chak No. 63 (at Faheem Gul) Taluka Sanghar under Social Welfare Obligation funds of Oil &amp; Gas Development Company Limited (OGDCL)</u> | ---                                |
| 18 | <u>Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Bashir Ahmed Bajwa Taluka Sanghar under Social Welfare Obligation funds of Oil &amp; Gas Development Company Limited (OGDCL)</u>          | ---                                |
| 19 | <u>Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GPS. Chak No. 57 Taluka Sanghar under Social Welfare Obligation funds of Oil &amp; Gas Development Company Limited (OGDCL)</u>                  | ---                                |
| 20 | <u>Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GPS. Abdul Karim Leghari Taluka Sanghar under Social Welfare Obligation funds of Oil &amp; Gas Development Company Limited (OGDCL)</u>          | M/s. Mubarak Ali Chang.            |

|    |  |                                    |
|----|--|------------------------------------|
| 21 | <u>Construction of Auditorium Hall @ Govt. Girls Degree College Sanghar Taluka &amp; District Sanghar under Social Welfare Obligation funds of Oil &amp; Gas Development Company Limited (OGDCL)</u>   | M/s. Sher Muhammad Mughal.         |
| 22 | <u>Rehabilitation / Renovation in existing Secondary School @ GBHS. Khipro Taluka Khipro District Sanghar 2017-18 Programme.</u>   | M/s. Naseer Transporter & General. |
| 23 | <u>Rehabilitation / Renovation of Schools &amp; Office of Education Works Khipro/ Construction of Two Roomed Building in existing Primary Schools of Taluka Khipro District Sanghar 2017-18 Programme (03-Units) @ GBPS. Amin Leghari (Reh) Taluka Khipro</u>                    | M/s. Muhammad Qaim.                |
| 24 | <u>Rehabilitation / Renovation of Schools &amp; Office of Education Works Khipro/ Construction of Two Roomed Building in existing Primary Schools of Taluka Khipro District Sanghar 2017-18 Programme (03-Units) @ Office of Education Works Khipro (Reh) (a) Civil Work.</u>    | M/s. Atta Muhammad.                |
| 25 | <u>Rehabilitation / Renovation of Schools &amp; Office of Education Works Khipro/ Construction of Two Roomed Building in existing Primary Schools of Taluka Khipro District Sanghar 2017-18 Programme (03-Units) @ Office of Education Works Khipro (Reh) (b) Electric Work.</u> | ---                                |
| 26 | <u>Rehabilitation / Renovation of Schools &amp; Office of Education Works Khipro/ Construction of Two Roomed Building in existing Primary Schools of Taluka Khipro District Sanghar 2017-18 Programme (03-Units) @ GBPS. Ali Sher Mari (Constt: 02 Roomed) Taluka Khipro</u>     | M/s. Faheem Ahmed.                 |
| 27 | <u>Rehabilitation / Renovation of existing Primary School GPS. Loung Khan Talpur Taluka Shahdadpur District Sanghar 2017-18 Programme</u>  | M/s. Mir Maqbool Ahmed.            |
| 28 | <u>Rehabilitation / Renovation of existing Primary School GBPS. Qadir Bux Dero Taluka Shahdadpur District Sanghar 2017-18 Programme</u>  | M/s. Mir Maqbool Ahmed.            |
| 29 | <u>Rehabilitation / Renovation of existing Primary School GBPS. Village Samma Taluka Shahdadpur District Sanghar 2017-18 Programme</u>   | M/s. Mir Maqbool Ahmed.            |
| 30 | <u>Construction of Two Roomed Building in existing Primary School @ GPS Mir Ghulam Hyder Talpur Taluka Shahdadpur District Sanghar 2017-18 Programme</u>   | M/s. Mir Maqbool Ahmed.            |
| 31 | <u>Construction/ Repair/ Renovation of Temples in Taluka Khipro District Sanghar 2017-18 Programme (03-Units) @ Constt. of Rama Pir Mandar.</u>  | ---                                |




|    |   |                            |
|----|---|----------------------------|
| 32 | <u>Construction/ Repair/ Renovation of Temples in Taluka Khipro District Sanghar 2017-18 Programme (03-Units) @ Constt. of Manghwar Para Mandar Dhilyar.</u>  | ---                        |
| 33 | <u>Construction/ Repair/ Renovation of Temples in Taluka Khipro District Sanghar 2017-18 Programme (03-Units) @ Repair of Guwarya Mandar Khipro.</u>  | ---                        |
| 34 | <u>Construction of Dispensary at Deh Haji Agedino Shahdadpur District Sanghar 2017-18 Programme.</u>  | M/s. Mir Maqbool Ahmed.    |
| 35 | <u>Construction of Veterinary Hospital @ Village Haji Koro Khan Umrani Taluka Shahdadpur 2017-18 Programme</u>  | M/s. Mir Maqbool Ahmed.    |
| 36 | <u>Construction of Veterinary Hospital @ Village Umer Keerio Taluka Shahdadpur 2017-18 Programme</u>  | M/s. Mir Maqbool Ahmed.    |
| 37 | <u>Rehabilitation,Improvement/Renovation of (i) Govt. Boys High School Chotyaryoon Taluka Sanghar &amp; (ii) Govt. Middle School Palh &amp; Govt. Primary School Palh Taluka Shahdadpur (03-Unit) @ GBHS. Chotyaryoon (Ext. Dev.) Taluka Sanghar.</u> | M/s. Abdul Hakeem Chandio. |
| 38 | <u>Construction of Three Rooms including Verandah at Basic Health Unit Malook Junejo Taluka Tando Adam under Community Development Programme for Sustainable Development Goals 2017-18 Programme</u>  | M/s. Nazeer Ahmed.         |


The meeting was ended with the vote of thanks to and from the Chair.



( Muhammad Ilyas Shaikh)  
Assistant Engineer  
Public Health Engineering Sub-Division  
Sanghar



( Manzoor Ali Samtio)  
Assistant Engineer  
Education Works Sub-Division  
Sanghar




( Engr. Pir Ali Ahmed Qureshi)  
Executive Engineer  
Education Works Division  
Sanghar

## CRITERIA

| S.No. | Name of Agency                     | Registration Income Tax ( NTN Certificate) | SRB Certificate | PEC Certificate |
|-------|------------------------------------|--|-----------------|-----------------|
| 1     | M/s. Muhammad Ishaque Shaikh.      | Yes  | Yes             | No              |
| 2     | M/s. Irshad Ali Sahito.            | Yes  | Yes             | No              |
| 3     | M/s. Amir Ali Shaikh.              | Yes  | Yes             | No              |
| 4     | M/s. Abdul Hakeem Chandio.         | Yes  | Yes             | No              |
| 5     | M/s. Ali Khan Aresar.              | Yes  | Yes             | No              |
| 6     | M/s. Naseer Transporter & General. | Yes  | Yes             | No              |
| 7     | M/s. Muhammad Qaim.                | Yes  | Yes             | No              |
| 8     | M/s. Shakeel Ahmed.                | Yes  | Yes             | No              |
| 9     | M/s. Mubarak Ali Chang.            | Yes  | Yes             | No              |
| 10    | M/s. Mubarak Ali Samoo.            | Yes  | Yes             | No              |
| 11    | M/s. Muhammad Hanif.               | Yes  | Yes             | No              |
| 12    | M/s. Sher Muhammad Mughal.         | Yes  | Yes             | No              |
| 13    | M/s. Shahbaz Electric Works.       | Yes  | Yes             | No              |
| 14    | M/s. Akbar Electric Store.         | Yes  | Yes             | No              |
| 15    | M/s. Pearl Constt. & Company.      | Yes  | Yes             | No              |
| 16    | M/s. Atta Muhammad.                | Yes  | Yes             | No              |
| 17    | M/s. Mir Maqbool Ahmed.            | Yes  | Yes             | No              |
| 18    | M/s. Indus Constt. Company.        | Yes  | Yes             | No              |

  
( Muhammad Ilyas Shaikh )  
Assistant Engineer  
Public Health Engineering Sub-Division  
Sanghar

  
( Manzoor Ali Samtio )  
Assistant Engineer  
Education Works Sub-Division  
Sanghar

  
( Engr. Pir Ali Ahmed Qureshi )  
Executive Engineer  
Education Works Division  
Sanghar

## CRITERIA


| S.No. | Name of Agency            | Registration Income Tax ( NTN Certificate) | SRB Certificate | PEC Certificate |
|-------|---------------------------|--|-----------------|-----------------|
| 19    | M/s. Sallar Interprises.  | Yes  | Yes             | No              |
| 20    | M/s. Faheem Ahmed.        | Yes  | Yes             | No              |
| 21    | M/s. New Muhammad Ashraf. | Yes  | Yes             | No              |
| 22    | M/s. Muhammad Amjad.      | Yes  | Yes             | No              |
| 23    | M/s. Muhammad Saleem Jat. | Yes  | Yes             | No              |
| 24    | M/s. K.K. Constt.         | Yes  | Yes             | No              |



( Muhammad Ilyas Shaikh)  
Assistant Engineer  
Public Health Engineering Sub-Division  
Sanghar



( Manzoor Ali Samtio)  
Assistant Engineer  
Education Works Sub-Division  
Sanghar



( Engr. Pir Ali Ahmed Qureshi)  
Executive Engineer  
Education Works Division  
Sanghar

## COMPARATIVE STATEMENT / FINANCIAL REVIEW.

Name of Work :-

Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS, Peeral Makorani Taluka Tando Adam under Social Welfare  
Obligation Funds of United Energy Pakistan Limited (UEPL)

Estimated Cost Rs: 1,329 (M)

Estimate sanctioned by Superintendenting Engineer, Education Works Circle Shaheed Benazirabad.

Date of Issue : 01-03-2018.

Date of Opening: 01-03-2018.

Time for Completion:


12-Months.

| Schedule Item | Carriage of Material | Non-Sch. Items of Work | Cost of Fabrication & Steel Iron Works | Net Total | Contig. | Total Col. 5 & 6 | Permissible Premium | Name of Contractor     | Rate Quoted     | Amount | Total Col. 1 to 11 | Excess | Saving. |
|---------------|----------------------|------------------------|--|-----------|---------|------------------|---------------------|------------------------|-----------------|--------|--------------------|--------|---------|
| 1             | 2                    | 3                      | 4                                      | 5         | 6       | 7                | 8                   | 9                      | 10              | 11     | 12                 | 13     | 14      |
| 1236630       | 85113                | 0                      | --                                     | 1321743   | 6183    | 1327926          |                     | M/s. Irshad Ali Sahito | (A) 6.40% above | 79144  | 1315774            | --     |         |
| 0             | 0                    | 0                      | --                                     | 0         | --      | 0                |                     |                        |                 |        |                    |        |         |
| <b>Total</b>  |                      |                        |  |           |         | <b>1327926</b>   |                     |                        |                 |        | <b>1315774</b>     |        |         |


| Name of Contractor                 | Rate Quoted     | Amount | Total Col. 1 to 11 | Excess | Saving. |
|------------------------------------|-----------------|--------|--------------------|--------|---------|
| M/s. Irshad Ali Sahito             | (A) 6.40% above | 79144  | 1315774            | --     |         |
| <b>Total :-</b>                    |                 |        | <b>1315774</b>     |        |         |
| M/s. New Muhammad Ashraf & Company | (A) 7.50% above | 92747  | 1329377            | --     |         |
| <b>Total :-</b>                    |                 |        | <b>1329377</b>     |        |         |
| <b>Total :-</b>                    |                 |        | <b>0</b>           |        |         |

The lowest rate Part-A 6.40% above quoted by M/s. Irshad Ali Sahito, Govt. Contractor is lowest hence approved.

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount in the individual tender.

  
(MANZOOR ALI SAMTITO)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SANGHAR

  
(MUHAMMAD ILYAS SHAIKH)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SANGHAR

  
(PIR ALI AHMED QURESHI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SANGHAR

# BID EVALUATION REPORT

- 1 Name of Procuring Agency:- Executive Engineer Education Works Division Sanghar.
- 2 Tender Reference No: No.TC/G-55/ 908, Dated: 29-01-2018.
- 3 Name of Work: Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Peeral Makorani Taluka Tando Adam under Social Welfare Obligation Funds of United Energy Pakistan Limited (UEPL)
- 4 Method of Procurement: Single Stage – One Envelope Procedure
- 5 Tender Published: Daily News Papers: Dially Express, Dially Halchal SPPRA ID.
- 6 Total Bid Documents Sold: 03
- 7 Total Bid Received: 03
- 8 Technical Bid Opening date: N/A
- 9 No. of Bid Technically Qualified: N/A
- 10 Bid(s) Rejected: N/A
- 11 Financial Bid Opening date: 01-03-2018.
- 12 **Evaluation:**


| S.No | Name of Firm or Bidder             | Cost offered by the Bidder    | Ranking in terms of cost | Comparison with Estimated cost | Reasons for acceptance / rejection | Remarks                |
|------|------------------------------------|-------------------------------|--------------------------|--------------------------------|------------------------------------|------------------------|
| 0    | 1                                  | 2                             | 3                        | 4                              | 5                                  | 6                      |
| 1    | M/s. Irshad Ali Sahito             | P-A 1315774<br>Total: 1315774 | 1 <sup>st</sup>          | (A) 6.40% above                | 1 <sup>st</sup> Lowest             | Lowest, Hence Accepted |
| 2    | M/s. New Muhammad Ashraf & Company | P-A 1329377<br>Total: 1329377 | 2 <sup>nd</sup>          | (A) 7.50% above                | 2 <sup>nd</sup> Lowest             | Rejected.              |
|      |                                    |                               |                          |                                |                                    |                        |



( Muhammad Ilyas Shaikh )  
Assistant Engineer  
Public Health Engineering Sub-Division  
Sanghar



( Manzoor Ali Samtio )  
Assistant Engineer  
Education Works Sub-Division  
Sanghar



(Engr. Pir Ali Ahmed Qureshi)  
Executive Engineer  
Education Works Division  
Sanghar

## COMPARATIVE STATEMENT / FINANCIAL REVIEW.

Name of Work :-

Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS, Imam Fux Thabeem Taluka Tando Adam under Social Welfare Obligation Funds of United Energy Pakistan Limited (UEPL)

Estimated Cost Rs: 3,050 (M)

Estimate sanctioned by Superintendenting Engineer, Education Works Circle Shaheed Benazirabad.

Date of Issue : 01-03-2018.

Date of Opening: 01-03-2018.

Time for Completion:


12 Months.

| Schedule Item | Carriage of Material | Non-Sch: Items of Work | Cost of Fabrication & Steel Iron Works | Net Total | Contig: | Total Col. 5 & 6 | Permissible Premium | Name of Contractor                  | Rate Quoted                        | Amount         | Total Col. 1 to 11 | Excess | Saving. |
|---------------|----------------------|------------------------|--|-----------|---------|------------------|---------------------|-------------------------------------|------------------------------------|----------------|--------------------|--------|---------|
| 1             | 2                    | 3                      | 4                                      | 5         | 6       | 7                | 8                   | 9                                   | 10                                 | 11             | 12                 | 13     | 14      |
| 2420379       | 244653               | 265555                 | --                                     | 2930587   | 36306   | 2966893          |                     | M/s. Muhammad Amjad                 | (A) 9.90% above<br>(B) 0.50% below | 239618<br>300  | 2925552<br>81766   | --     | --      |
| 60099         | 0                    | 21967                  | --                                     | 82066     | --      | 82066            |                     |                                     |                                    |                |                    |        |         |
| Total         |                      |                        |  |           |         |                  | 3048959             | (A) 10.10% above and Part-B at Par. |                                    |                | 3007317            |        |         |
|               |                      |                        |  |           |         |                  |                     | M/s. Irshad Ali Saniho.             | (A) 11.50% above<br>(B) 2% above   | 278344<br>1202 | 2964278<br>83268   | --     | --      |
|               |                      |                        |  |           |         |                  |                     | Total :-                            |                                    |                | 3047546            |        |         |

The lowest rate Part-A 9.90% above and Part-B 0.50% below quoted by M/s. Muhammad Amjad, Govt. Contractor is lowest hence approved. Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount in the individual tender.

  
( MANZOOOR ALI SAMTITO )  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SANGHAR

  
( MUHAMMAD ILYAS SHAIKH )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SANGHAR

  
( PIR ALI AHMED QURESHI )  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SANGHAR


# BID EVALUATION REPORT

- 1 Name of Procuring Agency:- Executive Engineer Education Works Division Sanghar.
- 2 Tender Reference No: No.TC/G-55/ 908, Dated: 29-01-2018.
- 3 Name of Work: Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Imam Bux Thaheem Taluka Tando Adam under Social Welfare Obligation Funds of United Energy Pakistan Limited (UEPL)
- 4 Method of Procurement: Single Stage – One Envelope Procedure
- 5 Tender Published: Daily News Papers: Dially Express, Dially Halchal SPPRA ID.
- 6 Total Bid Documents Sold: 03
- 7 Total Bid Received: 03
- 8 Technical Bid Opening date: N/A
- 9 No. of Bid Technically Qualified: N/A
- 10 Bid(s) Rejected: N/A
- 11 Financial Bid Opening date: 01-03-2018.
- 12 Evaluation:


| S.No | Name of Firm or Bidder  | Cost offered by the Bidder                 | Ranking in terms of cost | Comparison with Estimated cost     | Reasons for acceptance / rejection | Remarks                |
|------|-------------------------|--|--------------------------|------------------------------------|------------------------------------|------------------------|
| 0    | 1                       | 2  | 3                        | 4                                  | 5                                  | 6                      |
| 1    | M/s. Muhammad Amjad.    | P-A 2925552<br>P-B 81766<br>Total: 3007317 | 1 <sup>st</sup>          | (A) 9.90% above<br>(B) 0.50% below | 1 <sup>st</sup> Lowest             | Lowest, Hence Accepted |
| 2    | M/s. Irshad Ali Sahito. | P-A 2964278<br>P-B 83268<br>Total: 3047546 | 2 <sup>nd</sup>          | (A) 11.50% above<br>(B) 2% above   | 2 <sup>nd</sup> Lowest             | Rejected.              |
|      |                         |  |                          |                                    |                                    |                        |



( Muhammad Ilyas Shaikh )  
Assistant Engineer  
Public Health Engineering Sub-Division  
Sanghar



(Manzoor Ali Samtio)  
Assistant Engineer  
Education Works Sub-Division  
Sanghar



(Engr. Pir Ali Ahmed Qureshi)  
Executive Engineer  
Education Works Division  
Sanghar

## COMPARATIVE STATEMENT / FINANCIAL REVIEW.

Name of Work :-

Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Ismail Rahu Taluka Tando Adam under Social Welfare  
Obligation Funds of United Energy Pakistan Limited (UEPL).

Estimated Cost Rs: 3,066 (M)

Estimate sanctioned by Superintending Engineer, Education Works Circle Shaheed Benazirabad.

Date of Issue : 01-03-2018.

Date of Opening: 01-03-2018.

Time for Completion:

12-Months.

| Schedule Item | Carriage of Material | Non-Sch. Items of Work | Cost of Fabrication & Steel Iron Works | Net Total | Contig: | Total Col. 5 & 6 | Permissible Premium | Name of Contractor   | Rate Quoted     | Amount | Total Col. 1 to 11 | Excess | Saving. |
|---------------|----------------------|------------------------|--|-----------|---------|------------------|---------------------|----------------------|-----------------|--------|--------------------|--------|---------|
| 1             | 2                    | 3                      | 4                                      | 5         | 6       | 7                | 8                   | 9                    | 10              | 11     | 12                 | 13     | 14      |
| 2600268       | 195185               | 113283                 | --                                     | 2908736   | 43631   | 2952367          |                     | M/s. Muhammad Amjad. | (A) 7.30% above | 189820 | 2903371            | --     |         |
| 67107         | 0                    | 21188                  | --                                     | 88295     | --      | 88295            |                     |                      | (B) 0.50% below | 336    | 87959              | --     |         |
| <b>Total</b>  |                      |                        |  |           |         | <b>3040662</b>   |                     |                      |                 |        |                    |        |         |

| (A) 7.50% above and Part-B at Par. |  | (A) 9.50% above |  | (B) 2% above |  | Total :-       |  |
|------------------------------------|--|-----------------|--|--------------|--|----------------|--|
| M/s. Sallier Interprises.          |  | 247025          |  | 1342         |  | 3050214        |  |
| <b>Total :-</b>                    |  | <b>2991330</b>  |  | <b>89637</b> |  | <b>3050214</b> |  |

The lowest rate Part-A 7.30% above and Part-B 0.50% below quoted by M/s. Muhammad Amjad, Govt. Contractor is lowest hence approved.

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount in the individual tender.

*M. S. Shuf*  
( MANZOOR ALI SAMTTO )  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SANGHAR

*M. I. Shafiq*  
( MUHAMMAD ILYAS SHAIKH )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SANGHAR

*P. A. Qureshi*  
( PIR ALI AHMED QURESHI )  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SANGHAR




# BID EVALUATION REPORT

- 1 Name of Procuring Agency:- Executive Engineer Education Works Division Sanghar.
- 2 Tender Reference No: No.TC/G-55/ 908, Dated: 29-01-2018.
- 3 Name of Work: Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Ismail Rahu Taluka Tando Adam under Social Welfare Obligation Funds of United Energy Pakistan Limited (UEPL).
- 4 Method of Procurement: Single Stage – One Envelope Procedure
- 5 Tender Published: Daily News Papers: Dially Express, Dially Halchal  
SPPRA ID.
- 6 Total Bid Documents Sold: 03
- 7 Total Bid Received: 03
- 8 Technical Bid Opening date: N/A
- 9 No. of Bid Technically Qualified: N/A
- 10 Bid(s) Rejected: N/A
- 11 Financial Bid Opening date: 01-03-2018.
- 12 Evaluation:


| S.No | Name of Firm or Bidder   | Cost offered by the Bidder                 | Ranking in terms of cost | Comparison with Estimated cost     | Reasons for acceptance / rejection | Remarks                |
|------|--------------------------|--|--------------------------|------------------------------------|------------------------------------|------------------------|
| 0    | 1                        | 2  | 3                        | 4                                  | 5                                  | 6                      |
| 1    | M/s. Muhammad Amjad.     | P-A 2903371<br>P-B 87959<br>Total: 2991330 | 1 <sup>st</sup>          | (A) 7.30% above<br>(B) 0.50% below | 1 <sup>st</sup> Lowest             | Lowest, Hence Accepted |
| 2    | M/s. Sallar Interprises. | P-A 2960576<br>P-B 89637<br>Total: 3050214 | 2 <sup>nd</sup>          | (A) 9.50% above<br>(B) 2% above    | 2 <sup>nd</sup> Lowest             | Rejected.              |
|      |                          |  |                          |                                    |                                    |                        |



( Muhammad Ilyas Shaikh )  
Assistant Engineer  
Public Health Engineering Sub-Division  
Sanghar



( Manzoor Ali Samtio )  
Assistant Engineer  
Education Works Sub-Division  
Sanghar



(Engr. Pir Ali Ahmed Qureshi)  
Executive Engineer  
Education Works Division  
Sanghar

## COMPARATIVE STATEMENT / FINANCIAL REVIEW.

Name of Work :-

Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS, Sabar Dahri Taluka Tando Adam under Social Welfare  
Obligation Funds of United Energy Pakistan Limited (UEPL).

Estimated Cost Rs: 2.852 (M)

Estimate sanctioned by Superintendent Engineer, Education Works Circle Shahheed Benazirabad.

Date of Issue : 01-03-2018.

Date of Opening: 01-03-2018.

Time for Completion:

12-Months.


| Schedule Item                      | Carriage of Material | Non-Sch. Items of Work | Cost of Fabrication & Steel Iron Works | Net Total | Contig: | Total Col. 5 & 6 | Permissible Premium | Name of Contractor       | Rate Quoted     | Amount | Total Col. 1 to 11 | Excess | Saving. |  |
|------------------------------------|----------------------|------------------------|--|-----------|---------|------------------|---------------------|--------------------------|-----------------|--------|--------------------|--------|---------|--|
| 1                                  | 2                    | 3                      | 4                                      | 5         | 6       | 7                | 8                   | 9                        | 10              | 11     | 12                 | 13     | 14      |  |
| 2527486                            | 206139               | 0                      | --                                     | 2733625   | 25275   | 2758900          |                     | M/s. Nazeer Ahmed.       | (A) 7.90% above | 199671 | 2727157            | --     |         |  |
| 58567                              | 0                    | 21577                  | --                                     | 80144     | --      | 80144            |                     |                          | (B) 0.50% below | 293    | 79851              | --     |         |  |
| Total                              |                      |                        |  |           |         | 2839044          |                     |                          |                 |        | 2807009            |        |         |  |
| (A) 8.15% above and Part-B at Par. |                      |                        |  |           |         |                  |                     |                          |                 |        |                    |        |         |  |
| (A) 9.40% above                    |                      |                        |  |           |         |                  |                     | M/s. Allah Rakhio Dahri. |                 | 237584 | 2765070            | --     | --      |  |
| (B) 2% above                       |                      |                        |  |           |         |                  |                     |                          |                 | 1171   | 81315              | --     | --      |  |
| Total :-                           |                      |                        |  |           |         |                  |                     |                          |                 |        | 2846385            |        |         |  |

The lowest rate Part-A 7.90% above and Part-B 0.50% below quoted by M/s. Nazeer Ahmed, Govt. Contractor is lowest hence approved.

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount in the individual tender.

  
(MANZOOR ALI SAMTIO)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SANGHAR

  
(MUHAMMAD ILYAS SHAIKH)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SANGHAR

  
(PIR ALI AHMED QURESHI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SANGHAR

# BID EVALUATION REPORT

- 1 Name of Procuring Agency:- Executive Engineer Education Works Division Sanghar.
- 2 Tender Reference No: No.TC/G-55/ 908, Dated: 29-01-2018.
- 3 Name of Work: Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Sabar Dahri Taluka Tando Adam under Social Welfare Obligation Funds of United Energy Pakistan Limited (UEPL).
- 4 Method of Procurement: Single Stage – One Envelope Procedure
- 5 Tender Published: Daily News Papers: Dially Express, Dially Halchal  
SPPRA ID.
- 6 Total Bid Documents Sold: 03
- 7 Total Bid Received: 03
- 8 Technical Bid Opening date: N/A
- 9 No. of Bid Technically Qualified: N/A
- 10 Bid(s) Rejected: N/A
- 11 Financial Bid Opening date: 01-03-2018.
- 12 **Evaluation:**


| S.No | Name of Firm or Bidder   | Cost offered by the Bidder                 | Ranking in terms of cost | Comparison with Estimated cost     | Reasons for acceptance / rejection | Remarks                |
|------|--------------------------|--|--------------------------|------------------------------------|------------------------------------|------------------------|
| 0    | 1                        | 2  | 3                        | 4                                  | 5                                  | 6                      |
| 1    | M/s. Nazeer Ahmed.       | P-A 2727157<br>P-B 79851<br>Total: 2807009 | 1 <sup>st</sup>          | (A) 7.90% above<br>(B) 0.50% below | 1 <sup>st</sup> Lowest             | Lowest, Hence Accepted |
| 2    | M/s. Allah Rakhio Dahri. | P-A 2765070<br>P-B 81315<br>Total: 2846385 | 2 <sup>nd</sup>          | (A) 9.40% above<br>(B) 2% above    | 2 <sup>nd</sup> Lowest             | Rejected.              |
|      |                          |  |                          |                                    |                                    |                        |



( Muhammad Ilyas Shaikh )  
Assistant Engineer  
Public Health Engineering Sub-Division  
Sanghar



( Manzoor Ali Samtio )  
Assistant Engineer  
Education Works Sub-Division  
Sanghar



(Engr. Pir Ali Ahmed Qureshi)  
Executive Engineer  
Education Works Division  
Sanghar



# BID EVALUATION REPORT

- 1 Name of Procuring Agency:- Executive Engineer Education Works Division Sanghar.
- 2 Tender Reference No: No.TC/G-55/ 908, Dated: 29-01-2018.
- 3 Name of Work: Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Dr. Ahmed Iqbal Taluka Tando Adam under Social Welfare Obligation Funds of United Energy Pakistan Limited (UEPL)
- 4 Method of Procurement: Single Stage – One Envelope Procedure
- 5 Tender Published: Daily News Papers: Dially Express, Dially Halchal SPPRA ID.
- 6 Total Bid Documents Sold: 03
- 7 Total Bid Received: 03
- 8 Technical Bid Opening date: N/A
- 9 No. of Bid Technically Qualified: N/A
- 10 Bid(s) Rejected: N/A
- 11 Financial Bid Opening date: 01-03-2018.
- 12 **Evaluation:**


| S.No | Name of Firm or Bidder              | Cost offered by the Bidder                 | Ranking in terms of cost | Comparison with Estimated cost     | Reasons for acceptance / rejection | Remarks                |
|------|-------------------------------------|--|--------------------------|------------------------------------|------------------------------------|------------------------|
| 0    | 1                                   | 2  | 3                        | 4                                  | 5                                  | 6                      |
| 1    | M/s. Irshad Ali Sahito.             | P-A 2542278<br>P-B 79851<br>Total: 2622129 | 1 <sup>st</sup>          | (A) 8.30% above<br>(B) 0.50% below | 1 <sup>st</sup> Lowest             | Lowest, Hence Accepted |
| 2    | M/s. New Muhammad Ashraf & Company. | P-A 2577489<br>P-B 81315<br>Total: 2658804 | 2 <sup>nd</sup>          | (A) 9.80% above<br>(B) 2% above    | 2 <sup>nd</sup> Lowest             | Rejected.              |
|      |                                     |  |                          |                                    |                                    |                        |



( Muhammad Ilyas Shaikh )  
Assistant Engineer  
Public Health Engineering Sub-Division  
Sanghar



( Manzoor Ali Samtio )  
Assistant Engineer  
Education Works Sub-Division  
Sanghar



(Engr. Pir Ali Ahmed Qureshi)  
Executive Engineer  
Education Works Division  
Sanghar

## COMPARATIVE STATEMENT / FINANCIAL REVIEW.

Name of Work :- Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS, Allah Dino Khaskheli Taluka Tando Adam under Social Welfare Obligation Funds of United Energy Pakistan Limited (UEPL)

Estimated Cost Rs: 1.425 (M)

Estimate sanctioned by Superintendenting Engineer, Education Works Circle Shaheed Benazirabad.

Date of Issue : 01-03-2018.

Date of Opening: 01-03-2018.

Time for Completion:

12-Months.

| Schedule Item | Carriage of Material | Non-Sch. Items of Work | Cost of Fabrication & Steel Iron Works | Net Total | Contig. | Total Col. 5 & 6 | Permissible Premium                | Name of Contractor         | Rate Quoted                        | Amount         | Total Col. 1 to 11 | Excess   | Saving.  |
|---------------|----------------------|------------------------|--|-----------|---------|------------------|------------------------------------|----------------------------|------------------------------------|----------------|--------------------|----------|----------|
| 1             | 2                    | 3                      | 4                                      | 5         | 6       | 7                | 8                                  | 9                          | 10                                 | 11             | 12                 | 13       | 14       |
| 1241222       | 97436                | 0                      | --                                     | 1338658   | 9309    | 1347967          |                                    | M/s. Amir Ali Shaikh.      | (A) 7.60% above<br>(B) 0.50% below | 94333<br>270   | 1335555<br>74842   | --<br>-- | --<br>-- |
| 53924         | 0                    | 21188                  | --                                     | 75112     | --      | 75112            |                                    |                            |                                    |                |                    |          |          |
|               |                      |                        |  | Total     |         | 1423079          | (A) 7.85% above and Part-B at Par. | M/s. Pearl Const. Company. | (A) 9.20% above<br>(B) 2% above    | 114192<br>1078 | 1355414<br>76190   | --<br>-- | --<br>-- |
|               |                      |                        |  | Total :-  |         | 1431605          |                                    |                            |                                    |                |                    |          |          |

The lowest rate Part-A 7.60% above and Part-B 0.50% below quoted by M/s. Amir Ali Shaikh, Govt. Contractor is lowest hence approved.

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount in the individual tender.

*Amir Ali Shaikh*  
( MANZOOR ALI SAMITTO )  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SANGHAR

*Muhammad Ilyas Shaikh*  
( MUHAMMAD ILYAS SHAIKH )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SANGHAR

*Pir Ali Ahmed Qureshi*  
( PIR ALI AHMED QURESHI )  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SANGHAR

# BID EVALUATION REPORT

- 1 Name of Procuring Agency:- Executive Engineer Education Works Division Sanghar.
- 2 Tender Reference No: No.TC/G-55/ 908, Dated: 29-01-2018.
- 3 Name of Work: Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Allah Dino Khaskhely Taluka Tando Adam under Social Welfare Obligation Funds of United Energy Pakistan Limited (UEPL)
- 4 Method of Procurement: Single Stage – One Envelope Procedure
- 5 Tender Published: Daily News Papers: Dially Express, Dially Halchal  
SPPRA ID.
- 6 Total Bid Documents Sold: 03
- 7 Total Bid Received: 03
- 8 Technical Bid Opening date: N/A
- 9 No. of Bid Technically Qualified: N/A
- 10 Bid(s) Rejected: N/A
- 11 Financial Bid Opening date: 01-03-2018.
- 12 **Evaluation:**


| S.No | Name of Firm or Bidder      | Cost offered by the Bidder                 | Ranking in terms of cost | Comparison with Estimated cost     | Reasons for acceptance / rejection | Remarks                |
|------|-----------------------------|--|--------------------------|------------------------------------|------------------------------------|------------------------|
| 0    | 1                           | 2  | 3                        | 4                                  | 5                                  | 6                      |
| 1    | M/s. Amir Ali Shaikh.       | P-A 1335555<br>P-B 74842<br>Total: 1410397 | 1 <sup>st</sup>          | (A) 7.60% above<br>(B) 0.50% below | 1 <sup>st</sup> Lowest             | Lowest, Hence Accepted |
| 2    | M/s. Pearl Constt. Compnay. | P-A 1355414<br>P-B 76190<br>Total: 1431605 | 2 <sup>nd</sup>          | (A) 9.20% above<br>(B) 2% above    | 2 <sup>nd</sup> Lowest             | Rejected.              |
|      |                             |  |                          |                                    |                                    |                        |



( Muhammad Ilyas Shaikh )  
Assistant Engineer  
Public Health Engineering Sub-Division  
Sanghar



( Manzoor Ali Samtio )  
Assistant Engineer  
Education Works Sub-Division  
Sanghar



(Engr. Pir Ali Ahmed Qureshi)  
Executive Engineer  
Education Works Division  
Sanghar

## COMPARATIVE STATEMENT / FINANCIAL REVIEW.

Name of Work :-

Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Arif Sand Taluka Tando Adam under Social Welfare  
Obligation Funds of United Energy Pakistan Limited (UEPL)

Estimated Cost Rs: 2,390 (M)

Estimate sanctioned by Superintending Engineer, Education Works Circle Shaheed Benazirabad.

Date of Issue : 01-03-2018.

Date of Opening: 01-03-2018.


Time for Completion:

12-Months.


| Schedule Item | Carriage of Material | Non-Sch: Items of Work | Cost of Fabrication & Steel Iron Works | Net Total | Contig. | Total Col. 5 & 6 | Permissible Premium | Name of Contractor          | Rate Quoted                        | Amount        | Total Col. 1 to 11 | Excess | Saving. |
|---------------|----------------------|------------------------|--|-----------|---------|------------------|---------------------|-----------------------------|------------------------------------|---------------|--------------------|--------|---------|
| 1             | 2                    | 3                      | 4                                      | 5         | 6       | 7                | 8                   | 9                           | 10                                 | 11            | 12                 | 13     | 14      |
| 2050999       | 141941               | 101617                 | --                                     | 2294557   | 10255   | 2304812          |                     | M/s. Indus Constt. Company. | (A) 6.70% above<br>(B) 0.50% below | 137417<br>303 | 2290033<br>83504   | --     | --      |
| 60672         | 0                    | 23135                  | --                                     | 83807     | --      | 83807            |                     |                             |                                    |               |                    |        |         |
| <b>Total</b>  |                      |                        |  |           |         | <b>2388619</b>   |                     |                             |                                    |               |                    |        |         |

| (A) 6.92% above and Part-B at Par. |  | (A) 8.20% above |  | (B) 2% above |  | Total :- |  |
|------------------------------------|--|-----------------|--|--------------|--|----------|--|
| Total :-                           |  | 168182          |  | 1213         |  | 2405818  |  |
| Total :-                           |  | 2373537         |  | 2320798      |  | 85020    |  |
| Total :-                           |  | 2373537         |  | 2320798      |  | 85020    |  |

The lowest rate Part-A 6.70% above and Part-B 0.50% below quoted by M/s. Indus Constt. Company, Govt. Contractor is lowest hence approved.  
Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount in the individual tender.

  
( MANZOOR ALI SAMTITO )  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SANGHAR

  
( MUHAMMAD ILYAS SHAIKH )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SANGHAR

  
( PIR ALI AHMED )  
EXECUTIVE ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SANGHAR



# BID EVALUATION REPORT

- 1 Name of Procuring Agency:- Executive Engineer Education Works Division Sanghar.
- 2 Tender Reference No: No.TC/G-55/ 908, Dated: 29-01-2018.
- 3 Name of Work: Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Arif Sand Taluka Tando Adam under Social Welfare Obligation Funds of United Energy Pakistan Limited (UEPL)
- 4 Method of Procurement: Single Stage – One Envelope Procedure
- 5 Tender Published: Daily News Papers: DIALY Express, DIALY Halchal SPPRA ID.
- 6 Total Bid Documents Sold: 03
- 7 Total Bid Received: 03
- 8 Technical Bid Opening date: N/A
- 9 No. of Bid Technically Qualified: N/A
- 10 Bid(s) Rejected: N/A
- 11 Financial Bid Opening date: 01-03-2018.
- 12 Evaluation:


| S.No | Name of Firm or Bidder      | Cost offered by the Bidder                 | Ranking in terms of cost | Comparison with Estimated cost     | Reasons for acceptance / rejection | Remarks                |
|------|-----------------------------|--|--------------------------|------------------------------------|------------------------------------|------------------------|
| 0    | 1                           | 2  | 3                        | 4                                  | 5                                  | 6                      |
| 1    | M/s. Indus Constt. Company. | P-A 2290033<br>P-B 83504<br>Total: 2373537 | 1 <sup>st</sup>          | (A) 6.70% above<br>(B) 0.50% below | 1 <sup>st</sup> Lowest             | Lowest, Hence Accepted |
| 2    | M/s. Amir Ali Shaikh.       | P-A 2320798<br>P-B 85020<br>Total: 2405818 | 2 <sup>nd</sup>          | (A) 8.20% above<br>(B) 2% above    | 2 <sup>nd</sup> Lowest             | Rejected.              |
|      |                             |  |                          |                                    |                                    |                        |



( Muhammad Ilyas Shaikh )  
Assistant Engineer  
Public Health Engineering Sub-Division  
Sanghar



( Manzoor Ali Samtio )  
Assistant Engineer  
Education Works Sub-Division  
Sanghar



(Engr. Pir Ali Ahmed Qureshi)  
Executive Engineer  
Education Works Division  
Sanghar

## COMPARATIVE STATEMENT / FINANCIAL REVIEW.

Name of Work :-

Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Ghulam Qadir Junejo Taluka Tando Adam under Social Welfare Obligation Funds of United Energy Pakistan Limited (UEPL)

Estimated Cost Rs: 2 000 (M)

Estimate sanctioned by Supterintending Engineer, Education Works Circle Shahheed Benazirabad.

Date of Issue : 01-03-2018.

Date of Opening: 01-03-2018.

Time for Completion:


12-Months.


| Schedule Item | Carriage of Material | Non-Sch. Items of Work | Cost of Fabrication & Steel Iron Works | Net Total | Contig: | Total Col. 5 & 6 | Permissible Premium | Name of Contractor            | Rate Quoted                        | Amount        | Total Col. 1 to 11 | Excess   | Saving.  |
|---------------|----------------------|------------------------|--|-----------|---------|------------------|---------------------|-------------------------------|------------------------------------|---------------|--------------------|----------|----------|
| 1             | 2                    | 3                      | 4                                      | 5         | 6       | 7                | 8                   | 9                             | 10                                 | 11            | 12                 | 13       | 14       |
| 1644813       | 125350               | 135080                 | --                                     | 1905243   | 14289   | 1919532          |                     | M/s. Pearl Constt. & Company. | (A) 7.40% above<br>(B) 0.50% below | 121716<br>293 | 1901609<br>79851   | --<br>-- | --<br>-- |
| 58567         | 0                    | 21577                  | --                                     | 80144     | --      | 80144            |                     |                               |                                    |               |                    |          |          |
| <b>Total</b>  |                      |                        |  |           |         | <b>1999676</b>   |                     |                               |                                    |               |                    |          |          |


| (A) 7.62% above and Part-B at Par. |  | (A) 8.50% above |  | (B) 2% above |  | Total :- |  |
|------------------------------------|--|-----------------|--|--------------|--|----------|--|
| Total :-                           |  | 1931460         |  | 139809       |  | 1919702  |  |
| M/s. Amir Ali Shaikh               |  | 1171            |  | 81315        |  | --       |  |
| Total :-                           |  | 2001017         |  | --           |  | --       |  |

The lowest rate Part-A 7.40% above and Part-B 0.50% below quoted by M/s. Pearl Constt. & Company. Govt. Contractor is lowest hence approved.

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount in the individual tender.

  
( **MANZOOR ALI SAMTIO** )  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SANGHAR


  
( **MUHAMMAD ILYAS SHAIKH** )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SANGHAR


  
( **PIR ALI AHMED QURESHI** )  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SANGHAR


# BID EVALUATION REPORT

- 1 Name of Procuring Agency:- Executive Engineer Education Works Division Sanghar.
- 2 Tender Reference No: No.TC/G-55/ 908, Dated: 29-01-2018.
- 3 Name of Work: Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Ghulam Qadir Junejo Taluka Tando Adam under Social Welfare Obligation Funds of United Energy Pakistan Limited (UEPL)
- 4 Method of Procurement: Single Stage – One Envelope Procedure
- 5 Tender Published: Daily News Papers: Dially Express, Dially Halchal SPPRA ID.
- 6 Total Bid Documents Sold: 03
- 7 Total Bid Received: 03
- 8 Technical Bid Opening date: N/A
- 9 No. of Bid Technically Qualified: N/A
- 10 Bid(s) Rejected: N/A
- 11 Financial Bid Opening date: 01-03-2018.
- 12 Evaluation:

| S.No | Name of Firm or Bidder        | Cost offered by the Bidder                 | Ranking in terms of cost | Comparison with Estimated cost     | Reasons for acceptance / rejection | Remarks                |
|------|-------------------------------|--|--------------------------|------------------------------------|------------------------------------|------------------------|
| 0    | 1                             | 2  | 3                        | 4                                  | 5                                  | 6                      |
| 1    | M/s. Pearl Constt. & Company. | P-A 1901609<br>P-B 79851<br>Total: 1981460 | 1 <sup>st</sup>          | (A) 7.40% above<br>(B) 0.50% below | 1 <sup>st</sup> Lowest             | Lowest, Hence Accepted |
| 2    | M/s. Amir Ali Shaikh          | P-A 1919702<br>P-B 81315<br>Total: 2001017 | 2 <sup>nd</sup>          | (A) 8.50% above<br>(B) 2% above    | 2 <sup>nd</sup> Lowest             | Rejected.              |
|      |                               |  |                          |                                    |                                    |                        |

  
( Muhammad Ilyas Shaikh )  
Assistant Engineer  
Public Health Engineering Sub-Division  
Sanghar

  
( Manzoor Ali Samtio )  
Assistant Engineer  
Education Works Sub-Division  
Sanghar

  
(Engr. Pir Ali Ahmed Qureshi)  
Executive Engineer  
Education Works Division  
Sanghar

**COMPARATIVE STATEMENT / FINANCIAL REVIEW.**

Name of Work :-

Construction of Science Lab & Provision of Lab Equipments including fixtures for Govt. Boys High School Shah Abdul Latif Tando Adam under  
Social Welfare Obligation Funds of United Energy Pakistan Limited (UEPL)

Estimated Cost Rs: 3,634 (M)

Estimate sanctioned by Superintending Engineer, Education Works Circle Shaheed Benazirabad.

Date of Issue : 01-03-2018.


Date of Opening: 01-03-2018.

Time for Completion:


12-Months.

| Schedule Item | Carriage of Material | Non-Sch. Items of Work | Cost of Fabrication & Steel Iron Works | Net Total | Contig. | Total Col. 5 & 6 | Permissible Premium                | Name of Contractor            | Rate Quoted                        | Amount         | Total Col. 1 to 11 | Excess | Saving. |
|---------------|----------------------|------------------------|--|-----------|---------|------------------|------------------------------------|-------------------------------|------------------------------------|----------------|--------------------|--------|---------|
| 1             | 2                    | 3                      | 4                                      | 5         | 6       | 7                | 8                                  | 9                             | 10                                 | 11             | 12                 | 13     | 14      |
| 2621087       | 222829               | 361032                 | --                                     | 3204948   | 67766   | 3272714          |                                    | M/s. Indus Constt. Company.   | (A) 8.30% above<br>(B) 0.50% below | 217550<br>803  | 3199669<br>182565  | --     | --      |
| 160622        | 0                    | 22746                  | --                                     | 183368    | --      | 183368           |                                    |                               |                                    |                |                    |        |         |
|               |                      |                        |  |           |         | <b>Total</b>     | (A) 8.50% above and Part-B at Par. |                               |                                    |                |                    |        |         |
|               |                      |                        |  |           |         |                  |                                    | M/s. Pearl Constt. & Company. | (A) 9.70% above<br>(B) 2% above    | 254245<br>3212 | 3236364<br>186580  | --     | --      |
|               |                      |                        |  |           |         |                  |                                    | <b>Total :-</b>               |                                    | <b>3422945</b> | <b>3382234</b>     |        |         |

The lowest rate Part-A 8.30% above and Part-B 0.50% below quoted by M/s. Indus Constt. Company. Govt. Contractor is lowest hence approved.  
Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount in the individual tender.

  
( MANZOOR ALI SAMTIO )  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SANGHAR

  
( MUHAMMAD ILYAS SHAIKH )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SANGHAR

  
( PIR ALI AHMED QURESHI )  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SANGHAR

# BID EVALUATION REPORT

- 1 Name of Procuring Agency:- Executive Engineer Education Works Division Sanghar.
- 2 Tender Reference No: No.TC/G-55/ 908, Dated: 29-01-2018.
- 3 Name of Work: Construction of Science Lab & Provision of Lab Equipments including fixtures for Govt. Boys High School Shah Abdul Latif Tando Adam under Social Welfare Obligation Funds of United Energy Pakistan Limited (UEPL)
- 4 Method of Procurement: Single Stage – One Envelope Procedure
- 5 Tender Published: Daily News Papers: DIALY Express, DIALY Halchal  
SPPRA ID.
- 6 Total Bid Documents Sold: 03
- 7 Total Bid Received: 03
- 8 Technical Bid Opening date: N/A
- 9 No. of Bid Technically Qualified: N/A
- 10 Bid(s) Rejected: N/A
- 11 Financial Bid Opening date: 01-03-2018.
- 12 Evaluation:


| S.No | Name of Firm or Bidder        | Cost offered by the Bidder                  | Ranking in terms of cost | Comparison with Estimated cost     | Reasons for acceptance / rejection | Remarks                |
|------|-------------------------------|---|--------------------------|------------------------------------|------------------------------------|------------------------|
| 0    | 1                             | 2   | 3                        | 4                                  | 5                                  | 6                      |
| 1    | M/s. Indus Constt. Company.   | P-A 2017527<br>P-B 41919<br>Total: 2059446  | 1 <sup>st</sup>          | (A) 8.30% above<br>(B) 0.50% below | 1 <sup>st</sup> Lowest             | Lowest, Hence Accepted |
| 2    | M/s. Pearl Constt. & Company. | P-A 3236364<br>P-B 186580<br>Total: 3422945 | 2 <sup>nd</sup>          | (A) 9.70% above<br>(B) 2% above    | 2 <sup>nd</sup> Lowest             | Rejected.              |
|      |                               |   |                          |                                    |                                    |                        |



( Muhammad Ilyas Shaikh )  
Assistant Engineer  
Public Health Engineering Sub-Division  
Sanghar



( Manzoor Ali Samtio )  
Assistant Engineer  
Education Works Sub-Division  
Sanghar



( Engr. Pir Ali Ahmed Qureshi )  
Executive Engineer  
Education Works Division  
Sanghar

## COMPARATIVE STATEMENT / FINANCIAL REVIEW.

Name of Work :-

Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS, Muhammad Khaskheli Taluka Tando Adam under Pakistan Petroleum Limited (PPL)

Estimated Cost Rs: 2,897 (M)

Estimate sanctioned by Superintendenting Engineer, Education Works Circle Shaheed Benazirabad.

Date of Issue : 01-03-2018.

Date of Opening: 01-03-2018.

Time for Completion:


12-Months.

| Schedule Item | Carriage of Material | Non-Sch. Items of Work | Cost of Fabrication & Steel Iron Works | Net Total | Contig. | Total Col. 5 & 6 | Permissible Premium | Name of Contractor      | Rate Quoted                        | Amount        | Total Col. 1 to 11 | Excess | Saving. |
|---------------|----------------------|------------------------|--|-----------|---------|------------------|---------------------|-------------------------|------------------------------------|---------------|--------------------|--------|---------|
| 1             | 2                    | 3                      | 4                                      | 5         | 6       | 7                | 8                   | 9                       | 10                                 | 11            | 12                 | 13     | 14      |
| 2232116       | 159467               | 365637                 | --                                     | 2757220   | 44642   | 2801862          |                     | M/s. Irshad Ali Sahito. | (A) 6.90% above<br>(B) 0.50% below | 154016<br>293 | 2751769<br>79851   | --     | --      |
| 58567         | 0                    | 21577                  | --                                     | 80144     | --      | 80144            |                     |                         |                                    |               |                    |        |         |
| <b>Total</b>  |                      |                        |  |           |         | <b>2882006</b>   |                     |                         |                                    |               |                    |        |         |

| (A) 7.14% above and Part-B at Par.  |  | (A) 8.30% above<br>(B) 2% above |      | Total :-       |       |
|-------------------------------------|--|---------------------------------|------|----------------|-------|
| M/s. New Muhammad Ashraf & Company. |  | 185266                          | 1171 | 2783019        | 81315 |
| <b>Total :-</b>                     |  |                                 |      | <b>2864334</b> |       |

The lowest rate Part-A 6.90% above and Part-B 0.50% below quoted by M/s. Irshad Ali Sahito, Govt. Contractor is lowest hence approved. Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount in the individual tender.

  
( **MANZOOR ALI SAMTIO** )  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SANGHAR

  
( **MUHAMMAD ILYAS SHAIKH** )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SANGHAR

  
( **PIR ALI AHMED QURESHI** )  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SANGHAR


# BID EVALUATION REPORT

- 1 Name of Procuring Agency:- Executive Engineer Education Works Division Sanghar.
- 2 Tender Reference No: No.TC/G-55/ 908, Dated: 29-01-2018.
- 3 Name of Work: Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Muhammad Khaskhely Taluka Tando Adam under Pakistan Petroleum Limited (PPL)
- 4 Method of Procurement: Single Stage – One Envelope Procedure
- 5 Tender Published: Daily News Papers: Dially Express, Dially Halchal SPPRA ID.
- 6 Total Bid Documents Sold: 03
- 7 Total Bid Received: 03
- 8 Technical Bid Opening date: N/A
- 9 No. of Bid Technically Qualified: N/A
- 10 Bid(s) Rejected: N/A
- 11 Financial Bid Opening date: 01-03-2018.
- 12 **Evaluation:**


| S.No | Name of Firm or Bidder              | Cost offered by the Bidder                 | Ranking in terms of cost | Comparison with Estimated cost     | Reasons for acceptance / rejection | Remarks                |
|------|-------------------------------------|--|--------------------------|------------------------------------|------------------------------------|------------------------|
| 0    | 1                                   | 2  | 3                        | 4                                  | 5                                  | 6                      |
| 1    | M/s. Irshad Ali Sahito.             | P-A 2751769<br>P-B 79851<br>Total: 2831620 | 1 <sup>st</sup>          | (A) 6.90% above<br>(B) 0.50% below | 1 <sup>st</sup> Lowest             | Lowest, Hence Accepted |
| 2    | M/s. New Muhammad Ashraf & Company. | P-A 2783019<br>P-B 81315<br>Total: 2864334 | 2 <sup>nd</sup>          | (A) 8.30% above<br>(B) 2% above    | 2 <sup>nd</sup> Lowest             | Rejected.              |
|      |                                     |  |                          |                                    |                                    |                        |



( Muhammad Ilyas Shaikh )  
Assistant Engineer  
Public Health Engineering Sub-Division  
Sanghar



( Manzoor Ali Samtio )  
Assistant Engineer  
Education Works Sub-Division  
Sanghar



(Engr. Pir Ali Ahmed Qureshi)  
Executive Engineer  
Education Works Division  
Sanghar

## COMPARATIVE STATEMENT / FINANCIAL REVIEW.

Name of Work :-

Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Asnat Makrani Taluka Tando Adam under Pakistan Petroleum Limited (PPL)

Estimated Cost Rs: 0.910 (M)

Estimate sanctioned by Executive Engineer, Education Works Division Sanghar.

Date of Issue : 01-03-2018.


Date of Opening: 01-03-2018.

Time for Completion:


12-Months.

| Schedule Item                      | Carriage of Material | Non-Sch. Items of Work | Cost of Fabrication & Steel Iron Works | Net Total | Contig. | Total Col. 5 & 6 | Permissible Premium | Name of Contractor            | Rate Quoted                       | Amount       | Total Col. 1 to 11 | Excess | Saving. |
|------------------------------------|----------------------|------------------------|--|-----------|---------|------------------|---------------------|-------------------------------|-----------------------------------|--------------|--------------------|--------|---------|
| 1                                  | 2                    | 3                      | 4                                      | 5         | 6       | 7                | 8                   | 9                             | 10                                | 11           | 12                 | 13     | 14      |
| 789134                             | 41419                | 0                      | --                                     | 830553    | 0       | 830553           |                     | M/s. Pearl Constt. & Company. | (A) 5.0% above<br>(B) 0.50% below | 39457<br>229 | 828591<br>67114    | --     | --      |
| 45766                              | 0                    | 21577                  | --                                     | 67343     | --      | 67343            |                     |                               |                                   |              |                    |        |         |
| <b>Total</b>                       |                      |                        |  |           |         | <b>897896</b>    |                     |                               |                                   |              |                    |        |         |
| (A) 5.24% above and Part-B at Par. |                      |                        |  |           |         |                  |                     |                               |                                   |              |                    |        |         |
| M/s. Muhammad Amjad.               |                      |                        |  |           |         |                  |                     |                               |                                   |              |                    |        |         |
| (A) 6.50% above                    |                      |                        |  |           |         |                  |                     |                               |                                   | 51294        | 840428             | --     | --      |
| (B) 2% above                       |                      |                        |  |           |         |                  |                     |                               |                                   | 915          | 68258              | --     | --      |
| <b>Total :-</b>                    |                      |                        |  |           |         |                  |                     |                               |                                   |              | <b>908686</b>      |        |         |

The lowest rate Part-A 19.0% above and Part-B 0.50% below quoted by M/s. Naseer Transporter & General Govt. Contractor is lowest hence approved. Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount in the individual tender.

  
( **MANZOOR ALI SAMTITO** )  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SANGHAR

  
( **MUHAMMAD ILYAS SHAIKH** )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SANGHAR

  
( **PIR ALI AHMED QURESHI** )  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SANGHAR





# BID EVALUATION REPORT

- 1 Name of Procuring Agency:- Executive Engineer Education Works Division Sanghar.
- 2 Tender Reference No: No.TC/G-55/ 908, Dated: 29-01-2018.
- 3 Name of Work: Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Ashraf Makrani Taluka Tando Adam under Pakistan Petroleum Limited (PPL)
- 4 Method of Procurement: Single Stage – One Envelope Procedure
- 5 Tender Published: Daily News Papers: Dially Express, Dially Halchal  
SPPRA ID.
- 6 Total Bid Documents Sold: 03
- 7 Total Bid Received: 03
- 8 Technical Bid Opening date: N/A
- 9 No. of Bid Technically Qualified: N/A
- 10 Bid(s) Rejected: N/A
- 11 Financial Bid Opening date: 01-03-2018.
- 12 **Evaluation:**

| S.No | Name of Firm or Bidder        | Cost offered by the Bidder               | Ranking in terms of cost | Comparison with Estimated cost    | Reasons for acceptance / rejection | Remarks                |
|------|-------------------------------|--|--------------------------|-----------------------------------|------------------------------------|------------------------|
| 0    | 1                             | 2  | 3                        | 4                                 | 5                                  | 6                      |
| 1    | M/s. Pearl Constt. & Company. | P-A 828591<br>P-B 67114<br>Total: 895705 | 1 <sup>st</sup>          | (A) 5.0% above<br>(B) 0.50% below | 1 <sup>st</sup> Lowest             | Lowest, Hence Accepted |
| 2    | M/s. Muhammad Amjad.          | P-A 840428<br>P-B 68258<br>Total: 908686 | 2 <sup>nd</sup>          | (A) 6.50% above<br>(B) 2% above   | 2 <sup>nd</sup> Lowest             | Rejected.              |
|      |                               |  |                          |                                   |                                    |                        |

  
( Muhammad Ilyas Shaikh )  
Assistant Engineer  
Public Health Engineering Sub-Division  
Sanghar

  
( Manzoor Ali Samtio )  
Assistant Engineer  
Education Works Sub-Division  
Sanghar

  
(Engr. Pir Ali Ahmed Qureshi)  
Executive Engineer  
Education Works Division  
Sanghar

## COMPARATIVE STATEMENT / FINANCIAL REVIEW.

Name of Work :- Rehabilitation / Provision of Missing Facilities in Existing Elementary School @ GMS, Kumb Darhooon Taluka Tando Adam under Pakistan Petroleum Limited (PPL)

Estimated Cost Rs: 2.700 (M)

Estimate sanctioned by Superintending Engineer, Education Works Circle Shaheed Benazirabad.

Date of Issue : 01-03-2018. Date of Opening: 01-03-2018. Time for Completion: 12-Months.

| Schedule Item | Carriage of Material | Non-Sch. Items of Work | Cost of Fabrication & Steel Iron Works | Net Total | Contig. | Total Col. 5 & 6 | Permissible Premium                | Name of Contractor         | Rate Quoted     | Amount         | Total Col. 1 to 11 | Excess | Saving. |  |
|---------------|----------------------|------------------------|--|-----------|---------|------------------|------------------------------------|----------------------------|-----------------|----------------|--------------------|--------|---------|--|
| 1             | 2                    | 3                      | 4                                      | 5         | 6       | 7                | 8                                  | 9                          | 10              | 11             | 12                 | 13     | 14      |  |
| 2372904       | 203971               | 0                      | --                                     | 2576875   | 38653   | 2615528          | (A) 8.59% above and Part-B at Par. | M/s. Nazeer Ahmed.         | (A) 8.40% above | 199324         | 2572228            | --     | --      |  |
| 58567         | 0                    | 21577                  | --                                     | 80144     | --      | 80144            |                                    |                            | (B) 0.50% below | 293            | 79851              | --     | --      |  |
| <b>Total</b>  |                      |                        |  |           |         | <b>2695672</b>   |                                    |                            | <b>Total :-</b> | <b>2652079</b> |                    |        |         |  |
|               |                      |                        |  |           |         |                  |                                    | M/s. Indus Const. Company. | (A) 9.70% above | 230172         | 2603076            | --     | --      |  |
|               |                      |                        |  |           |         |                  |                                    |                            | (B) 2% above    | 1171           | 81315              | --     | --      |  |
|               |                      |                        |  |           |         |                  |                                    | <b>Total :-</b>            |                 | <b>2684391</b> |                    |        |         |  |

The lowest rate Part-A 19.0% above and Part-B 0.50% below quoted by M/s. Nazeer Transporter & General, Govt. Contractor is lowest hence approved. Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount in the individual tender.

*Man. c. Shuj*  
**(MANZOOR ALI SAMTIO)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SANGHAR

*Muhammad Ilyas Shaikh*  
**(MUHAMMAD ILYAS SHAIKH)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION SANGHAR

*PIR Ali Ahmed Qureshi*  
**(PIR ALI AHMED QURESHI)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 SANGHAR

# BID EVALUATION REPORT

- 1 Name of Procuring Agency:- Executive Engineer Education Works Division Sanghar.
- 2 Tender Reference No: No.TC/G-55/ 908, Dated: 29-01-2018.
- 3 Name of Work: Rehabilitation / Provision of Missing Facilities in Existing Elementary School @ GMS. Kumb Darhoon Taluka Tando Adam under Pakistan Petroleum Limited (PPL)
- 4 Method of Procurement: Single Stage – One Envelope Procedure
- 5 Tender Published: Daily News Papers: Dially Express, Dially Halchal  
SPPRA ID.
- 6 Total Bid Documents Sold: 03
- 7 Total Bid Received: 03
- 8 Technical Bid Opening date: N/A
- 9 No. of Bid Technically Qualified: N/A
- 10 Bid(s) Rejected: N/A
- 11 Financial Bid Opening date: 01-03-2018.
- 12 **Evaluation:**


| S.No | Name of Firm or Bidder      | Cost offered by the Bidder                 | Ranking in terms of cost | Comparison with Estimated cost     | Reasons for acceptance / rejection | Remarks                |
|------|-----------------------------|--|--------------------------|------------------------------------|------------------------------------|------------------------|
| 0    | 1                           | 2  | 3                        | 4                                  | 5                                  | 6                      |
| 1    | M/s. Nazeer Ahmed.          | P-A 2572228<br>P-B 79851<br>Total: 2652079 | 1 <sup>st</sup>          | (A) 8.40% above<br>(B) 0.50% below | 1 <sup>st</sup> Lowest             | Lowest, Hence Accepted |
| 2    | M/s. Indus Constt. Company. | P-A 2603076<br>P-B 81315<br>Total: 2684391 | 2 <sup>nd</sup>          | (A) 9.70% above<br>(B) 2% above    | 2 <sup>nd</sup> Lowest             | Rejected.              |
|      |                             |  |                          |                                    |                                    |                        |



( Muhammad Ilyas Shaikh )  
Assistant Engineer  
Public Health Engineering Sub-Division  
Sanghar



( Manzoor Ali Samtio )  
Assistant Engineer  
Education Works Sub-Division  
Sanghar



(Engr. Pir Ali Ahmed Qureshi)  
Executive Engineer  
Education Works Division  
Sanghar

## COMPARATIVE STATEMENT / FINANCIAL REVIEW.

Name of Work :- Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS, Walledad Brohi Taluka Sindhoro under Social Welfare  
Obligation funds of Oil & Gas Development Company Limited (OGDCL)

Estimated Cost Rs: 2 860 (M)

Estimate sanctioned by Superintending Engineer, Education Works Circle Shaheed Benazirabad

Date of Issue : 01-03-2018.

Date of Opening: 01-03-2018.

Time for Completion:

12-Months.


| Schedule Item | Carriage of Material | Non-Sch: Items of Work | Cost of Fabrication & Steel Iron Works | Net Total | Contig. | Total Col 5 & 6 | Permissible Premium                 | Name of Contractor                 | Rate Quoted                        | Amount        | Total Col. 1 to 11 | Excess | Saving |
|---------------|----------------------|------------------------|--|-----------|---------|-----------------|-------------------------------------|------------------------------------|------------------------------------|---------------|--------------------|--------|--------|
| 1             | 2                    | 3                      | 4                                      | 5         | 6       | 7               | 8                                   | 9                                  | 10                                 | 11            | 12                 | 13     | 14     |
| 2227525       | 271954               | 278756                 | --                                     | 2778235   | 27782   | 2806017         | (A) 12.21% above and Part-B at Par. | M/s. Naseer Transporter & General. | (A) 12.0% above<br>(B) 0.50% below | 267303<br>131 | 2773584<br>47300   | --     | --     |
| 26168         | 0                    | 21263                  | --                                     | 47431     | --      | 47431           |                                     |                                    |                                    |               |                    |        |        |
| <b>Total</b>  |                      |                        |  |           |         | <b>2853448</b>  |                                     |                                    |                                    |               |                    |        |        |

| (A) 12.21% above and Part-B at Par. |                | (A) 13.50% above | (B) 2% above | Total :- |
|-------------------------------------|----------------|------------------|--------------|----------|
| M/s. Mubarak Ali Chang              | 300716         | 523              | 47954        | 2854951  |
| <b>Total :-</b>                     | <b>2820884</b> |                  |              | <b>0</b> |

The lowest rate Part-A 12.0% above and Part-B 0.50% below quoted by M/s. Naseer Transporter & General, Govt. Contractor is lowest hence approved. Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount in the individual tender.

  
**( MANZOOR ALI SAMTITO )**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SANGHAR

  
**( MUHAMMAD ILYAS SHAIKH )**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION SANGHAR

  
**( PIR ALI AHMED QURESHI )**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 SANGHAR

# BID EVALUATION REPORT

- 1 Name of Procuring Agency:- Executive Engineer Education Works Division Sanghar.
- 2 Tender Reference No: No.TC/G-55/ 908, Dated: 29-01-2018.
- 3 Name of Work: Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Walidad Brohi Taluka Sinjhoru under Social Welfare Obligation funds of Oil & Gas Development Company Limited (OGDCL)
- 4 Method of Procurement: Single Stage – One Envelope Procedure
- 5 Tender Published: Daily News Papers: Dially Express, Dially Halchal  
SPPRA ID.
- 6 Total Bid Documents Sold: 03
- 7 Total Bid Received: 03
- 8 Technical Bid Opening date: N/A
- 9 No. of Bid Technically Qualified: N/A
- 10 Bid(s) Rejected: N/A
- 11 Financial Bid Opening date: 01-03-2018.
- 12 **Evaluation:**


| S.No | Name of Firm or Bidder             | Cost offered by the Bidder                 | Ranking in terms of cost | Comparison with Estimated cost     | Reasons for acceptance / rejection | Remarks                |
|------|------------------------------------|--|--------------------------|------------------------------------|------------------------------------|------------------------|
| 0    | 1                                  | 2  | 3                        | 4                                  | 5                                  | 6                      |
| 1    | M/s. Naseer Transporter & General. | P-A 2773584<br>P-B 47300<br>Total: 2820884 | 1 <sup>st</sup>          | (A) 12.0% above<br>(B) 0.50% below | 1 <sup>st</sup> Lowest             | Lowest, Hence Accepted |
| 2    | M/s. Mubarak Ali Chang.            | P-A 2806997<br>P-B 47954<br>Total: 2854951 | 2 <sup>nd</sup>          | (A) 13.50% above<br>(B) 2% above   | 2 <sup>nd</sup> Lowest             | Rejected.              |



( Muhammad Ilyas Shaikh )  
Assistant Engineer  
Public Health Engineering Sub-Division  
Sanghar



( Manzoor Ali Samtio )  
Assistant Engineer  
Education Works Sub-Division  
Sanghar



(Engr. Pir Ali Ahmed Qureshi)  
Executive Engineer  
Education Works Division  
Sanghar

## COMPARATIVE STATEMENT / FINANCIAL REVIEW.

Name of Work :- Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GGPS, Ismailpur Taluka Sinhoro under Social Welfare Obligation funds of Oil & Gas Development Company Limited (OGDCL)

Estimated Cost Rs: 3.350 (M)

Estimate sanctioned by Superintendent Engineer, Education Works Circle Shaheed Benazirabad.

Date of Issue : 01-03-2018.

Date of Opening: 01-03-2018.

Time for Completion:

12-Months.

| Schedule Item                       | Carriage of Material | Non-Sch. Items of Work | Cost of Fabrication & Steel Iron Works | Net Total | Contig. | Total Col. 5 & 6 | Permissible Premium | Name of Contractor                 | Rate Quoted                         | Amount        | Total Col. 1 to 11 | Excess | Saving. |
|-------------------------------------|----------------------|------------------------|--|-----------|---------|------------------|---------------------|------------------------------------|-------------------------------------|---------------|--------------------|--------|---------|
| 1                                   | 2                    | 3                      | 4                                      | 5         | 6       | 7                | 8                   | 9                                  | 10                                  | 11            | 12                 | 13     | 14      |
| 2616648                             | 351708               | 278756                 | --                                     | 3247112   | 32471   | 3279583          |                     | M/s. Naseer Transporter & General. | (A) 13.20% above<br>(B) 0.50% below | 345398<br>131 | 3240802            | --     |         |
| 26167                               | 0                    | 21263                  | --                                     | 47430     | --      | 47430            |                     |                                    |                                     |               |                    |        |         |
| <b>Total</b>                        |                      |                        |  |           |         | <b>3327013</b>   |                     |                                    |                                     |               |                    |        |         |
| (A) 13.45% above and Part-B at Par. |                      |                        |  |           |         |                  |                     |                                    |                                     |               |                    |        |         |
|                                     |                      |                        |  |           |         |                  |                     | M/s. Mubarak Ali Chang.            | (A) 15.50% above<br>(B) 2% above    | 405580<br>523 | 3300984            | --     | --      |
|                                     |                      |                        |  |           |         |                  |                     | <b>Total :-</b>                    |                                     |               | <b>3348938</b>     |        |         |
|                                     |                      |                        |  |           |         |                  |                     | <b>Total :-</b>                    |                                     |               | <b>0</b>           |        |         |

The lowest rate Part-A 13.20% above and Part-B 0.50% below quoted by M/s. Naseer Transporter & General, Govt. Contractor is lowest hence approved. Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount in the individual tender.

*M. A. Anif*  
( **MANZOOR ALI SAMTTO** )  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SANGHAR

*M. I. Shaikh*  
( **MUHAMMAD ILYAS SHAIKH** )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SANGHAR

*P. A. Qureshi*  
( **PIR ALI AHMED QURESHI** )  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SANGHAR

# BID EVALUATION REPORT

- 1 Name of Procuring Agency:- Executive Engineer Education Works Division Sanghar.
- 2 Tender Reference No: No.TC/G-55/ 908, Dated: 29-01-2018.
- 3 Name of Work: Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GGPS. Ismailpur Taluka Sinjhora under Social Welfare Obligation funds of Oil & Gas Development Company Limited (OGDCL)
- 4 Method of Procurement: Single Stage – One Envelope Procedure
- 5 Tender Published: Daily News Papers: Dially Express, Dially Halchal  
SPPRA ID.
- 6 Total Bid Documents Sold: 03
- 7 Total Bid Received: 03
- 8 Technical Bid Opening date: N/A
- 9 No. of Bid Technically Qualified: N/A
- 10 Bid(s) Rejected: N/A
- 11 Financial Bid Opening date: 01-03-2018.
- 12 **Evaluation:**

| S.No | Name of Firm or Bidder             | Cost offered by the Bidder                     | Ranking in terms of cost | Comparison with Estimated cost      | Reasons for acceptance / rejection | Remarks                |
|------|------------------------------------|--|--------------------------|-------------------------------------|------------------------------------|------------------------|
| 0    | 1                                  | 2  | 3                        | 4                                   | 5                                  | 6                      |
| 1    | M/s. Naseer Transporter & General. | P-A 3240802<br>P-B 47299<br><br>Total: 3288101 | 1 <sup>st</sup>          | (A) 13.20% above<br>(B) 0.50% below | 1 <sup>st</sup> Lowest             | Lowest, Hence Accepted |
| 2    | M/s. Mubarak Ali Chang.            | P-A 3300984<br>P-B 47953<br><br>Total: 3348938 | 2 <sup>nd</sup>          | (A) 15.50% above<br>(B) 2% above    | 2 <sup>nd</sup> Lowest             | Rejected.              |
|      |                                    |  |                          |                                     |                                    |                        |



( Muhammad Ilyas Shaikh )  
Assistant Engineer  
Public Health Engineering Sub-Division  
Sanghar



( Manzoor Ali Samtio )  
Assistant Engineer  
Education Works Sub-Division  
Sanghar



(Engr. Pir Ali Ahmed Qureshi)  
Executive Engineer  
Education Works Division  
Sanghar

### COMPARATIVE STATEMENT / FINANCIAL REVIEW.

Name of Work :- Rehabilitation / Renovation in Existing Primary School @ GBPS, Nawab Siddiqui Taluka Sirhoro under Social Welfare Obligation funds of Oil & Gas Development Company Limited (OGDCL)

Estimated Cost Rs: 0.897 (M)


Estimate sanctioned by Executive Engineer, Education Works Division Sanghar.

Date of Issue : 01-03-2018. Date of Opening: 01-03-2018. Time for Completion: 12-Months.


| Schedule Item | Carriage of Material | Non-Sch Items of Work | Cost of Fabrication & Steel Iron Works | Net Total | Contig. | Total Col. 5 & 6 | Permissible Premium | Name of Contractor                 | Rate Quoted     | Amount | Total Col. 1 to 11 | Excess | Saving. |
|---------------|----------------------|-----------------------|--|-----------|---------|------------------|---------------------|------------------------------------|-----------------|--------|--------------------|--------|---------|
| 1             | 2                    | 3                     | 4                                      | 5         | 6       | 7                | 8                   | 9                                  | 10              | 11     | 12                 | 13     | 14      |
| 818720        | 57871                | 0                     | --                                     | 876591    | 17532   | 894123           |                     | M/s. Naseer Transporter & General. | (A) 6.90% above | 56492  | 875212             | --     | --      |
| 0             | 0                    | 0                     | --                                     | 0         | --      | 0                |                     |                                    |                 |        |                    |        |         |
| <b>Total</b>  |                      |                       |  |           |         | <b>894123</b>    |                     |                                    |                 |        | <b>875212</b>      |        |         |

|                 |                 |        |        |    |
|-----------------|-----------------|--------|--------|----|
| (A) 7.07% above | Total :-        |        |        |    |
|                 | (A) 8.50% above | 69591  | 888311 | -- |
|                 | Total :-        | 888311 | 0      | -- |

The lowest rate Part-A 6.90% above quoted by M/s. Naseer Transporter & General, Govt. Contractor is lowest hence approved. Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount in the individual tender.

  
**( MANZOOR ALI SAMTIO )**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SANGHAR

  
**( MUHAMMAD IQBAL SHAIKH )**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION SANGHAR

  
**( PIR ALI AHMED QURESHI )**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 SANGHAR





# BID EVALUATION REPORT

- 1 Name of Procuring Agency:- Executive Engineer Education Works Division Sanghar.
- 2 Tender Reference No: No.TC/G-55/ 908, Dated: 29-01-2018.
- 3 Name of Work: Rehabilitation / Renovation in Existing Primary School @ GBPS. Nawab Siddiqui Taluka Sinjhero under Social Welfare Obligation funds of Oil & Gas Development Company Limited (OGDCL)
- 4 Method of Procurement: Single Stage – One Envelope Procedure
- 5 Tender Published: Daily News Papers: Dially Express, Dially Halchal  
SPPRA ID.
- 6 Total Bid Documents Sold: 03
- 7 Total Bid Received: 03
- 8 Technical Bid Opening date: N/A
- 9 No. of Bid Technically Qualified: N/A
- 10 Bid(s) Rejected: N/A
- 11 Financial Bid Opening date: 01-03-2018.
- 12 **Evaluation:**

| S.No | Name of Firm or Bidder             | Cost offered by the Bidder  | Ranking in terms of cost | Comparison with Estimated cost | Reasons for acceptance / rejection | Remarks                |
|------|------------------------------------|-----------------------------|--------------------------|--------------------------------|------------------------------------|------------------------|
| 0    | 1                                  | 2                           | 3                        | 4                              | 5                                  | 6                      |
| 1    | M/s. Naseer Transporter & General. | P-A 875212<br>Total: 875212 | 1 <sup>st</sup>          | (A) 6.90% above                | 1 <sup>st</sup> Lowest             | Lowest, Hence Accepted |
| 2    | M/s. Ali Khan Aresar               | P-A 888311<br>Total: 888311 | 2 <sup>nd</sup>          | (A) 8.50% above                | 2 <sup>nd</sup> Lowest             | Rejected.              |
|      |                                    |                             |                          |                                |                                    |                        |

  
( Muhammad Ilyas Shaikh )  
Assistant Engineer  
Public Health Engineering Sub-Division  
Sanghar

  
( Manzoor Ali Samtio )  
Assistant Engineer  
Education Works Sub-Division  
Sanghar

  
(Engr. Pir Ali Ahmed Qureshi)  
Executive Engineer  
Education Works Division  
Sanghar

## COMPARATIVE STATEMENT / FINANCIAL REVIEW.

Name of Work :- Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Kamil Magasi Taluka Shahdaddpur under Social Welfare Obligation funds of Oil & Gas Development Company Limited (OGDCL)

Estimated Cost Rs: 2.833 (M)

Estimate sanctioned by Superintendent Engineer, Education Works Circle Shaheed Benazirabad.

Date of Issue : 01-03-2018.

Date of Opening: 01-03-2018.

Time for Completion:

12-Months.

| Schedule Item | Carriage of Material | Non-Sch: Items of Work | Cost of Fabrication & Steel Iron Works | Net Total | Contig. | Total Col. 5 & 6 | Permissible Premium                 | Name of Contractor     | Rate Quoted                         | Amount         | Total Col. 1 to 11 | Excess | Saving. |
|---------------|----------------------|------------------------|--|-----------|---------|------------------|-------------------------------------|------------------------|-------------------------------------|----------------|--------------------|--------|---------|
| 1             | 2                    | 3                      | 4                                      | 5         | 6       | 7                | 8                                   | 9                      | 10                                  | 11             | 12                 | 13     | 14      |
| 2229339       | 276591               | 243144                 | --                                     | 2749074   | 22293   | 2771367          |                                     | M/s. Mehran Associate. | (A) 12.10% above<br>(B) 0.50% below | 269750<br>283  | 2742233<br>74711   | --     | --      |
| 56524         | 0                    | 18470                  | --                                     | 74994     | --      | 74994            |                                     | M/s. M. Ishaque Shaikh | (A) 13.40% above<br>(B) 2% above    | 298731<br>1130 | 2771214<br>76124   | --     | --      |
|               |                      |                        |  |           |         | <b>Total</b>     | (A) 12.40% above and Part-B at Par. |                        | <b>Total :-</b>                     | <b>2816944</b> | <b>2847339</b>     |        |         |

The lowest rate Part-A 12.10% above and Part-B 0.50% below quoted by M/s. Mehran Associate, Govt. Contractor is lowest hence approved.

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount in the individual tender.

*Mu. a. duf*  
( **MANZOOR ALI SAMTTO** )  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SANGHAR

*M. Ishaque Shaikh*  
( **MUHAMMAD ILYAS SHAIKH** )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SANGHAR


*Q. A. M.*  
( **PIR ALI AHMED QURESHI** )  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SANGHAR


# BID EVALUATION REPORT

- 1 Name of Procuring Agency:- Executive Engineer Education Works Division Sanghar.
- 2 Tender Reference No: No.TC/G-55/ 908, Dated: 29-01-2018.
- 3 Name of Work: Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Kamil Magsi Taluka Shahdadpur under Social Welfare Obligation funds of Oil & Gas Development Company Limited (OGDCL)
- 4 Method of Procurement: Single Stage – One Envelope Procedure
- 5 Tender Published: Daily News Papers: Dially Express, Dially Halchal SPPRA ID.
- 6 Total Bid Documents Sold: 03
- 7 Total Bid Received: 03
- 8 Technical Bid Opening date: N/A
- 9 No. of Bid Technically Qualified: N/A
- 10 Bid(s) Rejected: N/A
- 11 Financial Bid Opening date: 01-03-2018.
- 12 **Evaluation:**

| S.No | Name of Firm or Bidder | Cost offered by the Bidder                 | Ranking in terms of cost | Comparison with Estimated cost      | Reasons for acceptance / rejection | Remarks                |
|------|------------------------|--|--------------------------|-------------------------------------|------------------------------------|------------------------|
| 0    | 1                      | 2  | 3                        | 4                                   | 5                                  | 6                      |
| 1    | M/s. Mehran Associate. | P-A 2742233<br>P-B 74711<br>Total: 2816944 | 1 <sup>st</sup>          | (A) 12.10% above<br>(B) 0.50% below | 1 <sup>st</sup> Lowest             | Lowest, Hence Accepted |
| 2    | M/s. M.Ishaque Shaikh  | P-A 2771214<br>P-B 76124<br>Total: 2847339 | 2 <sup>nd</sup>          | (A) 13.40% above<br>(B) 2% above    | 2 <sup>nd</sup> Lowest             | Rejected.              |
|      |                        |  |                          |                                     |                                    |                        |

  
( Muhammad Ilyas Shaikh )  
Assistant Engineer  
Public Health Engineering Sub-Division  
Sanghar

  
( Manzoor Ali Samtio )  
Assistant Engineer  
Education Works Sub-Division  
Sanghar

  
(Engr. Pir Ali Ahmed Qureshi)  
Executive Engineer  
Education Works Division  
Sanghar


**COMPARATIVE STATEMENT / FINANCIAL REVIEW.**

Name of Work :- Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GPS, Abdul Karim Leghari Taluka Sanghar under Social Welfare  
Obligation funds of Oil & Gas Development Company Limited (OGDCL)


Estimated Cost Rs: 1.000 (M)  
 Estimate sanctioned by Executive Engineer, Education Works Division Sanghar.  
 Date of Issue : 01-03-2018. Date of Opening: 01-03-2018. Time for Completion: 12-Months.

| Schedule Item | Carriage of Material | Non-Sch. Items of Work | Cost of Fabrication & Steel Iron Works | Net Total | Contig:      | Total Col. 5 & 6 | Permissible Premium                | Name of Contractor      | Rate Quoted                        | Amount       | Total Col. 1 to 11 | Excess | Saving. |
|---------------|----------------------|------------------------|--|-----------|--------------|------------------|------------------------------------|-------------------------|------------------------------------|--------------|--------------------|--------|---------|
| 1             | 2                    | 3                      | 4                                      | 5         | 6            | 7                | 8                                  | 9                       | 10                                 | 11           | 12                 | 13     | 14      |
| 759357        | 68746                | 0                      | --                                     | 828103    | 17042        | 845145           |                                    | M/s. Mubarak Ali Chang. | (A) 8.90% above<br>(B) 0.50% below | 67583<br>28  | 826940<br>23977    | --     | --      |
| 5535          | 0                    | 18470                  | --                                     | 24005     | --           | 24005            |                                    |                         |                                    |              |                    |        |         |
|               |                      |                        |  |           | <b>Total</b> | <b>869150</b>    | (A) 9.05% above and Part-B at Par. |                         |                                    |              |                    |        |         |
|               |                      |                        |  |           |              |                  |                                    | M/s. Muhammad Hanif.    | (A) 10.50% above<br>(B) 2% above   | 79732<br>111 | 839089<br>24116    | --     | --      |
|               |                      |                        |  |           |              |                  |                                    | <b>Total :-</b>         |                                    |              | <b>863205</b>      |        |         |

The lowest rate Part-A 8.90% above and Part-B 0.50% below quoted by M/s. Mubarak Ali Chang, Govt. Contractor is lowest hence approved.  
 Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount in the individual tender.

  
**( MANZOOR ALI SAMTITO )**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SANGHAR

  
**( MUHAMMAD ILYAS SHAIKH )**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION SANGHAR

  
**( PIR ALI AHMED QURESHI )**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 SANGHAR

# BID EVALUATION REPORT

- 1 Name of Procuring Agency:- Executive Engineer Education Works Division Sanghar.
- 2 Tender Reference No: No.TC/G-55/ 908, Dated: 29-01-2018.
- 3 Name of Work: Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GPS. Abdul Karim Leghari Taluka Sanghar under Social Welfare Obligation funds of Oil & Gas Development Company Limited (OGDCL)
- 4 Method of Procurement: Single Stage – One Envelope Procedure
- 5 Tender Published: Daily News Papers: Dially Express, Dially Halchal SPPRA ID.
- 6 Total Bid Documents Sold: 03
- 7 Total Bid Received: 03
- 8 Technical Bid Opening date: N/A
- 9 No. of Bid Technically Qualified: N/A
- 10 Bid(s) Rejected: N/A
- 11 Financial Bid Opening date: 01-03-2018.
- 12 **Evaluation:**

| S.No | Name of Firm or Bidder  | Cost offered by the Bidder               | Ranking in terms of cost | Comparison with Estimated cost     | Reasons for acceptance / rejection | Remarks                |
|------|-------------------------|--|--------------------------|------------------------------------|------------------------------------|------------------------|
| 0    | 1                       | 2  | 3                        | 4                                  | 5                                  | 6                      |
| 1    | M/s. Mubarak Ali Chang. | P-A 826940<br>P-B 23977<br>Total: 850917 | 1 <sup>st</sup>          | (A) 8.90% above<br>(B) 0.50% below | 1 <sup>st</sup> Lowest             | Lowest, Hence Accepted |
| 2    | M/s. Muhammad Hanif.    | P-A 839089<br>P-B 24116<br>Total: 863205 | 2 <sup>nd</sup>          | (A) 10.50% above<br>(B) 2% above   | 2 <sup>nd</sup> Lowest             | Rejected.              |
|      |                         |  |                          |                                    |                                    |                        |



( Muhammad Iyas Shaikh )  
Assistant Engineer  
Public Health Engineering Sub-Division  
Sanghar



( Manzoor Ali Samtio )  
Assistant Engineer  
Education Works Sub-Division  
Sanghar



(Engr. Pir Ali Ahmed Qureshi)  
Executive Engineer  
Education Works Division  
Sanghar




# BID EVALUATION REPORT


- 1 Name of Procuring Agency:- Executive Engineer Education Works Division Sanghar.
- 2 Tender Reference No: No.TC/G-55/ 908, Dated: 29-01-2018.
- 3 Name of Work: Construction of Auditorium Hall @ Govt. Girls Degree College Sanghar Taluka & District Sanghar under Social Welfare Obligation funds of Oil & Gas Development Company Limited (OGDCL)
- 4 Method of Procurement: Single Stage – One Envelope Procedure
- 5 Tender Published: Daily News Papers: Dially Express, Dially Halchal  
SPPRA ID.
- 6 Total Bid Documents Sold: 03
- 7 Total Bid Received: 03
- 8 Technical Bid Opening date: N/A
- 9 No. of Bid Technically Qualified: N/A
- 10 Bid(s) Rejected: N/A
- 11 Financial Bid Opening date: 01-03-2018.
- 12 Evaluation:

| S.No | Name of Firm or Bidder        | Cost offered by the Bidder    | Ranking in terms of cost | Comparison with Estimated cost | Reasons for acceptance / rejection | Remarks                |
|------|-------------------------------|-------------------------------|--------------------------|--------------------------------|------------------------------------|------------------------|
| 0    | 1                             | 2                             | 3                        | 4                              | 5                                  | 6                      |
| 1    | M/s. Sher Muhammad Mughal.    | P-A 4980160<br>Total: 4980160 | 1 <sup>st</sup>          | (A) 11.90% above               | 1 <sup>st</sup> Lowest             | Lowest, Hence Accepted |
| 2    | M/s. Muhammad Ishaque Shaikh. | P-A 5041852<br>Total: 5041852 | 2 <sup>nd</sup>          | (A) 13.50% above               | 2 <sup>nd</sup> Lowest             | Rejected.              |
|      |                               |                               |                          |                                |                                    |                        |

  
( Muhammad Ilyas Shaikh )  
Assistant Engineer

Public Health Engineering Sub-Division  
Sanghar

  
( Manzoor Ali Samtio )  
Assistant Engineer  
Education Works Sub-Division  
Sanghar

  
(Engr. Pir Ali Ahmed Qureshi)  
Executive Engineer  
Education Works Division  
Sanghar


### COMPARATIVE STATEMENT / FINANCIAL REVIEW.


Name of Work :- Rehabilitation / Renovation in existing Secondary School @ GBHS, Khipro Taluka Khipro District Sanghar 2017-18 Programme.


Estimated Cost Rs: 2,475 (M)  
Estimate sanctioned by Superintending Engineer, Education Works Circle Shabeed Benazirabad.  
Date of Issue : 01-03-2018. Date of Opening: 01-03-2018. Time for Completion: 12-Months.

| Schedule Item | Carriage of Material | Non-Sch: Items of Work | Cost of Fabrication & Steel Iron Works | Net Total | Contig: | Total Col 5 & 6 | Permissible Premium | Name of Contractor                 | Rate Quoted     | Amount  | Total Col. 1 to 11 | Excess | Saving. |
|---------------|----------------------|------------------------|--|-----------|---------|-----------------|---------------------|------------------------------------|-----------------|---------|--------------------|--------|---------|
| 1             | 2                    | 3                      | 4                                      | 5         | 6       | 7               | 8                   | 9                                  | 10              | 11      | 12                 | 13     | 14      |
| 1935977       | 142643               | 488437                 | --                                     | 2567057   | 25671   | 2592728         | (A) 7.37% above     | M/s. Naseer Transporter & General. | (A) 7.10% above | 137454  | 2561868            | --     | --      |
| 0             | 0                    | 0                      | --                                     | 0         | --      | 0               | (A) 9.50% above     | M/s. Ali Khan Aresar               | (A) 9.50% above | 183918  | 2608332            | --     | --      |
|               |                      |                        |  |           |         | Total           |                     | Total :-                           |                 | 2561868 |                    |        |         |
|               |                      |                        |  |           |         | Total           |                     | Total :-                           |                 | 2608332 |                    |        |         |

The lowest rate Part-A 7.10% above quoted by M/s. Naseer Transporter & General, Govt. Contractor is lowest hence approved.  
Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount in the individual tender.

  
(MANZOOR ALI SAMTIO)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SANGHAR

  
(MUHAMMAD ILYAS SHAIKH)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SANGHAR

  
(PIR ALI AHMED QURESHI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SANGHAR




# BID EVALUATION REPORT

- 1 Name of Procuring Agency:- Executive Engineer Education Works Division Sanghar.
- 2 Tender Reference No: No.TC/G-55/ 908, Dated: 29-01-2018.
- 3 Name of Work: Rehabilitation / Renovation in existing Secondary School @ GBHS. Khipro Taluka Khipro District Sanghar 2017-18 Programme.
- 4 Method of Procurement: Single Stage – One Envelope Procedure
- 5 Tender Published: Daily News Papers: Dially Express, Dially Halchal SPPRA ID.
- 6 Total Bid Documents Sold: 03
- 7 Total Bid Received: 03
- 8 Technical Bid Opening date: N/A
- 9 No. of Bid Technically Qualified: N/A
- 10 Bid(s) Rejected: N/A
- 11 Financial Bid Opening date: 01-03-2018.
- 12 **Evaluation:**


| S.No | Name of Firm or Bidder             | Cost offered by the Bidder    | Ranking in terms of cost | Comparison with Estimated cost | Reasons for acceptance / rejection | Remarks                |
|------|------------------------------------|-------------------------------|--------------------------|--------------------------------|------------------------------------|------------------------|
| 0    | 1                                  | 2                             | 3                        | 4                              | 5                                  | 6                      |
| 1    | M/s. Naseer Transporter & General. | P-A 2561868<br>Total: 2561868 | 1 <sup>st</sup>          | (A) 7.10% above                | 1 <sup>st</sup> Lowest             | Lowest, Hence Accepted |
| 2    | M/s. Ali Khan Aresar               | P-A 2608332<br>Total: 2608332 | 2 <sup>nd</sup>          | (A) 9.50% above                | 2 <sup>nd</sup> Lowest             | Rejected.              |
| 10   | Bids) Rejected:                    | N/A                           |                          |                                |                                    |                        |



( Muhammad Ilyas Shaikh )  
Assistant Engineer  
Public Health Engineering Sub-Division  
Sanghar



( Manzoor Ali Samtio )  
Assistant Engineer  
Education Works Sub-Division  
Sanghar



(Engr. Pir Ali Ahmed Qureshi)  
Executive Engineer  
Education Works Division  
Sanghar


**COMPARATIVE STATEMENT / FINANCIAL REVIEW.**

Name of Work :- Rehabilitation / Renovation of Schools & Office of Education Works Khipro/ Construction of Two Roomed Building in existing Primary Schools of Taluka Khipro District Sanghar 2017-18 Programme (03-Units) @ GBPS, Amin Leghari (Reh) Taluka Khipro


Estimated Cost Rs: 0.875 (M)  
 Estimate sanctioned by Executive Engineer, Education Works Division Sanghar.  
 Date of Issue : 01-03-2018. Date of Opening: 01-03-2018. Time for Completion: 12-Months.

| Schedule Item | Carriage of Material | Non-Sch: Items of Work | Cost of Fabrication & Steel Iron Works | Net Total | Contig:      | Total Col 5 & 6 | Permissible Premium                | Name of Contractor     | Rate Quoted                        | Amount          | Total Col. 1 to 11 | Excess | Saving. |
|---------------|----------------------|------------------------|--|-----------|--------------|-----------------|------------------------------------|------------------------|------------------------------------|-----------------|--------------------|--------|---------|
| 1             | 2                    | 3                      | 4                                      | 5         | 6            | 7               | 8                                  | 9                      | 10                                 | 11              | 12                 | 13     | 14      |
| 808317        | 39601                | 0                      | --                                     | 847918    | 0            | 847918          |                                    | M/s. Muhammad Qaim.    | (A) 4.60% above<br>(B) 0.50% below | 37183           | 845500             | --     |         |
| 21419         | 0                    | 20409                  | --                                     | 41828     | --           | 41828           |                                    |                        |                                    | 107             | 41721              | --     |         |
|               |                      |                        |  |           | <b>Total</b> | <b>889746</b>   | (A) 4.90% above and Part-B at Par. |                        |                                    |                 |                    |        |         |
|               |                      |                        |  |           |              |                 |                                    | M/s. Muhammad Shakeel. | (A) 6.50% above<br>(B) 2% above    | 428             | 42256              | --     |         |
|               |                      |                        |  |           |              |                 |                                    |                        |                                    | <b>Total :-</b> | <b>903114</b>      |        |         |
|               |                      |                        |  |           |              |                 |                                    |                        |                                    |                 |                    |        |         |

The lowest rate Part-A 4.60% above and Part-B 0.50% below quoted by M/s. Muhammad Qaim, Govt. Contractor is lowest hence approved.  
 Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount in the individual tender.

  
 (MANZOOR ALI SAMTIO)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SANGHAR

  
 (MUHAMMAD ILYAS SHAIKH)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION SANGHAR


  
 (PIR ALI AHMED QURESHI)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 SANGHAR


# BID EVALUATION REPORT

- 1 Name of Procuring Agency:- Executive Engineer Education Works Division Sanghar.
- 2 Tender Reference No: No.TC/G-55/ 908, Dated: 29-01-2018.
- 3 Name of Work: Rehabilitation / Renovation of Schools & Office of Education Works Khipro/ Construction of Two Roomed Building in existing Primary Schools of Taluka Khipro District Sanghar 2017-18 Programme (03-Units) @ GBPS. Amin Leghari (Reh) Taluka Khipro
- 4 Method of Procurement: Single Stage – One Envelope Procedure
- 5 Tender Published: Daily News Papers: Dially Express, Dially Halchal SPPRA ID.
- 6 Total Bid Documents Sold: 03
- 7 Total Bid Received: 03
- 8 Technical Bid Opening date: N/A
- 9 No. of Bid Technically Qualified: N/A
- 10 Bid(s) Rejected: N/A
- 11 Financial Bid Opening date: 01-03-2018.
- 12 **Evaluation:**

| S.No | Name of Firm or Bidder | Cost offered by the Bidder               | Ranking in terms of cost | Comparison with Estimated cost     | Reasons for acceptance / rejection | Remarks                |
|------|------------------------|--|--------------------------|------------------------------------|------------------------------------|------------------------|
| 0    | 1                      | 2  | 3                        | 4                                  | 5                                  | 6                      |
| 1    | M/s. Muhammad Qaim.    | P-A 845500<br>P-B 41721<br>Total: 887220 | 1 <sup>st</sup>          | (A) 4.60% above<br>(B) 0.50% below | 1 <sup>st</sup> Lowest             | Lowest, Hence Accepted |
| 2    | M/s. Muhammad Shakeel. | P-A 860858<br>P-B 42256<br>Total: 903114 | 2 <sup>nd</sup>          | (A) 6.50% above<br>(B) 2% above    | 2 <sup>nd</sup> Lowest             | Rejected.              |
|      |                        |  |                          |                                    |                                    |                        |

  
( Muhammad Ilyas Shaikh )  
Assistant Engineer  
Public Health Engineering Sub-Division  
Sanghar

  
( Manzoor Ali Samtio )  
Assistant Engineer  
Education Works Sub-Division  
Sanghar

  
(Engr. Pir Ali Ahmed Qureshi)  
Executive Engineer  
Education Works Division  
Sanghar

## COMPARATIVE STATEMENT / FINANCIAL REVIEW.

Name of Work :-

Rehabilitation / Renovation of Schools & Office of Education Works Khipro/ Construction of Two Roomed Building in existing Primary Schools of Taluka Khipro District Sanghar 2017-18 Programme (03-Units) @ Office of Education Works Khipro (Reh) (a) Civil Work.

Estimated Cost Rs: 0.450 (M)

Estimate sanctioned by Executive Engineer, Education Works Division Sanghar.

Date of Issue : 01-03-2018.

Date of Opening: 01-03-2018.


Time for Completion:

12-Months.


| Schedule Item | Carriage of Material | Non-Sch: Items of Work | Cost of Fabrication & Steel Iron Works | Net Total | Contig. | Total Col. 5 & 6 | Permissible Premium | Name of Contractor  | Rate Quoted     | Amount                             | Total Col. 1 to 11 | Excess | Saving. |        |  |
|---------------|----------------------|------------------------|--|-----------|---------|------------------|---------------------|---------------------|-----------------|------------------------------------|--------------------|--------|---------|--------|--|
| 1             | 2                    | 3                      | 4                                      | 5         | 6       | 7                | 8                   | 9                   | 10              | 11                                 | 12                 | 13     | 14      |        |  |
| 466532        | 25824                | 0                      | --                                     | 492356    | 0       | 492356           |                     | M/s. Atta Muhammad. | (A) 5.20% above | 24260                              | 490792             | --     |         |        |  |
| 10363         | 0                    | 0                      | --                                     | 10363     | --      | 10363            |                     |                     | (B) 0.50% below | 52                                 | 10311              | --     |         |        |  |
| Total         |                      |                        |  |           |         | 502719           |                     |                     |                 |                                    |                    |        |         |        |  |
|               |                      |                        |  |           |         |                  |                     | (A) 5.54% above     |                 | Total :-                           |                    |        |         |        |  |
|               |                      |                        |  |           |         |                  |                     | (A) 7.50% above     |                 | M/s. Naseer Transporter & General. |                    | 34990  |         | 501522 |  |
|               |                      |                        |  |           |         |                  |                     | (B) 2% above        |                 | 207                                |                    | 10570  |         | --     |  |
|               |                      |                        |  |           |         |                  |                     | Total :-            |                 | 512092                             |                    | 512092 |         | --     |  |

The lowest rate Part-A 5.20% above and Part-B 0.50% below quoted by M/s. Atta Muhammad, Govt. Contractor is lowest hence approved.

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount in the individual tender.

  
( MANZOOR ALI SAMTIO )  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SANGHAR

  
( MUHAMMAD ILYAS SHAIKH )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SANGHAR

  
( PIR ALI AHMED QURESHI )  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SANGHAR

# BID EVALUATION REPORT

- 1 Name of Procuring Agency:- Executive Engineer Education Works Division Sanghar.
- 2 Tender Reference No: No.TC/G-55/ 908, Dated: 29-01-2018.
- 3 Name of Work: Rehabilitation / Renovation of Schools & Office of Education Works Khipro/ Construction of Two Roomed Building in existing Primary Schools of Taluka Khipro District Sanghar 2017-18 Programme (03-Units) @ Office of Education Works Khipro (Reh) (a) Civil Work.
- 4 Method of Procurement: Single Stage – One Envelope Procedure
- 5 Tender Published: Daily News Papers: Dially Express, Dially Halchal SPPRA ID.
- 6 Total Bid Documents Sold: 03
- 7 Total Bid Received: 03
- 8 Technical Bid Opening date: N/A
- 9 No. of Bid Technically Qualified: N/A
- 10 Bid(s) Rejected: N/A
- 11 Financial Bid Opening date: 01-03-2018.
- 12 Evaluation:


| S.No | Name of Firm or Bidder             | Cost offered by the Bidder               | Ranking in terms of cost | Comparison with Estimated cost     | Reasons for acceptance / rejection | Remarks                |
|------|------------------------------------|--|--------------------------|------------------------------------|------------------------------------|------------------------|
| 0    | 1                                  | 2  | 3                        | 4                                  | 5                                  | 6                      |
| 1    | M/s. Atta Muhammad.                | P-A 490792<br>P-B 10311<br>Total: 501103 | 1 <sup>st</sup>          | (A) 5.20% above<br>(B) 0.50% below | 1 <sup>st</sup> Lowest             | Lowest, Hence Accepted |
| 2    | M/s. Naseer Transporter & General. | P-A 501522<br>P-B 10570<br>Total: 512092 | 2 <sup>nd</sup>          | (A) 7.50% above<br>(B) 2% above    | 2 <sup>nd</sup> Lowest             | Rejected.              |
|      |                                    |  |                          |                                    |                                    |                        |



( Muhammad Ilyas Shaikh )  
Assistant Engineer  
Public Health Engineering Sub-Division  
Sanghar



( Manzoor Ali Samtio )  
Assistant Engineer  
Education Works Sub-Division  
Sanghar



(Engr. Pir Ali Ahmed Qureshi)  
Executive Engineer  
Education Works Division  
Sanghar

**COMPARATIVE STATEMENT / FINANCIAL REVIEW.**

Name of Work :-

Rehabilitation / Renovation of Schools & Office of Education Works Khipro/ Construction of Two Roomed Building in existing Primary Schools of Taluka Khipro District Sanghar 2017-18 Programme (03-Units) @ GBPS. Ali Sher Mari (Constr: 02 Roomed) Taluka Khipro

Estimated Cost Rs: 1.854 (M)

Estimate sanctioned by Supterintending Engineer, Education Works Circle Shaheed Benazirabad.

Date of Issue : 01-03-2018.

Date of Opening: 01-03-2018.

Time for Completion:

12-Months.

| Schedule Item | Carriage of Material | Non-Sch: Items of Work | Cost of Fabrication & Steel Iron Works | Net Total | Contig: | Total Col 5 & 6 | Permissible Premium | Name of Contractor      | Rate Quoted      | Amount         | Total Col. 1 to 11 | Excess | Saving. |
|---------------|----------------------|------------------------|--|-----------|---------|-----------------|---------------------|-------------------------|------------------|----------------|--------------------|--------|---------|
| 1             | 2                    | 3                      | 4                                      | 5         | 6       | 7               | 8                   | 9                       | 10               | 11             | 12                 | 13     | 14      |
| 1303042       | 169617               | 251433                 | --                                     | 1724092   | 34482   | 1758574         |                     | M/s. Faheem Ahmed.      | (A) 12.80% above | 166789         | 1721264            | --     |         |
| 0             | 0                    | 0                      | --                                     | 0         | --      | 0               |                     |                         |                  |                |                    | --     |         |
|               |                      |                        |  |           |         | <b>Total</b>    |                     | <b>Total :-</b>         |                  | <b>1721264</b> |                    |        |         |
|               |                      |                        |  |           |         |                 | (A) 13.02% above    |                         |                  |                |                    |        |         |
|               |                      |                        |  |           |         |                 |                     | M/s. Mubarak Ali Samoo. | (A) 14.50% above | 188941         | 1743416            | --     |         |
|               |                      |                        |  |           |         |                 |                     |                         |                  |                |                    | --     |         |
|               |                      |                        |  |           |         |                 |                     | <b>Total :-</b>         |                  | <b>1743416</b> |                    |        |         |

The lowest rate Part-A 12.80% above quoted by M/s. Faheem Ahmed, Govt. Contractor is lowest hence approved.

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount in the individual tender.

*(Signature)*  
 (MANZOOR ALI SAMTIO)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SANGHAR

*(Signature)*  
 (MUHAMMAD ILYAS SHAIKH)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION SANGHAR

*(Signature)*  
 (PIR ALI AHMED QURESHI)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 SANGHAR


# BID EVALUATION REPORT


- 1 Name of Procuring Agency:- Executive Engineer Education Works Division Sanghar.
- 2 Tender Reference No: No.TC/G-55/ 908, Dated: 29-01-2018.
- 3 Name of Work: Rehabilitation / Renovation of Schools & Office of Education Works Khipro/ Construction of Two Roomed Building in existing Primary Schools of Taluka Khipro District Sanghar 2017-18 Programme (03-Units) @ GBPS. Ali Sher Mari (Constt: 02 Roomed)) Taluka Khipro
- 4 Method of Procurement: Single Stage – One Envelope Procedure
- 5 Tender Published: Daily News Papers: Dially Express, Dially Halchal SPPRA ID.
- 6 Total Bid Documents Sold: 03
- 7 Total Bid Received: 03
- 8 Technical Bid Opening date: N/A
- 9 No. of Bid Technically Qualified: N/A
- 10 Bid(s) Rejected: N/A
- 11 Financial Bid Opening date: 01-03-2018.
- 12 **Evaluation:**

| S.No | Name of Firm or Bidder  | Cost offered by the Bidder    | Ranking in terms of cost | Comparison with Estimated cost | Reasons for acceptance / rejection | Remarks                |
|------|-------------------------|-------------------------------|--------------------------|--------------------------------|------------------------------------|------------------------|
| 0    | 1                       | 2                             | 3                        | 4                              | 5                                  | 6                      |
| 1    | M/s. Faheem Ahmed.      | P-A 1721264<br>Total: 1721264 | 1 <sup>st</sup>          | (A) 12.80% above               | 1 <sup>st</sup> Lowest             | Lowest, Hence Accepted |
| 2    | M/s. Mubarak Ali Samoo. | P-A 1743416<br>Total: 1743416 | 2 <sup>nd</sup>          | (A) 14.50% above               | 2 <sup>nd</sup> Lowest             | Rejected.              |
|      |                         |                               |                          |                                |                                    |                        |

  
( Muhammad Ilyas Shaikh )  
Assistant Engineer

Public Health Engineering Sub-Division  
Sanghar

  
( Manzoor Ali Samtio )  
Assistant Engineer  
Education Works Sub-Division  
Sanghar

  
(Engr. Pir Ali Ahmed Qureshi)  
Executive Engineer  
Education Works Division  
Sanghar

## COMPARATIVE STATEMENT / FINANCIAL REVIEW.

Name of Work :- Rehabilitation / Renovation of existing Primary School GPS, Loung Khan Talpur Taluka Shahdadpur District Sanghar 2017-18 Programme

Estimated Cost Rs: 2.478 (M)

Estimate sanctioned by Superintendent Engineer, Education Works Circle Shaheed Benazirabad.

Date of Issue : 01-03-2018.

Date of Opening: 01-03-2018.

Time for Completion:

12-Months.

| Schedule Item | Carriage of Material | Non-Sch: Items of Work | Cost of Fabrication & Steel Iron Works | Net Total | Contig: | Total Col. 5 & 6 | Permissible Premium                 | Name of Contractor      | Rate Quoted                         | Amount        | Total Col. 1 to 11 | Excess  | Saving. |    |
|---------------|----------------------|------------------------|--|-----------|---------|------------------|-------------------------------------|-------------------------|-------------------------------------|---------------|--------------------|---------|---------|----|
| 1             | 2                    | 3                      | 4                                      | 5         | 6       | 7                | 8                                   | 9                       | 10                                  | 11            | 12                 | 13      | 14      |    |
| 1981987       | 264216               | 141834                 | --                                     | 2388037   | 19820   | 2407857          |                                     | M/s. Mir Maqbool Ahmed. | (A) 13.10% above<br>(B) 0.50% below | 259640<br>237 | 2383461            | --      | --      |    |
| 47382         | 0                    | 18470                  | --                                     | 65852     | --      | 65852            |                                     |                         |                                     |               |                    |         |         |    |
|               |                      |                        |  | Total     |         | 2473709          | (A) 13.33% above and Part-B at Par. |                         |                                     |               |                    |         |         |    |
|               |                      |                        |  |           |         |                  |                                     |                         |                                     | Total :-      | 2449076            |         |         |    |
|               |                      |                        |  |           |         |                  |                                     |                         |                                     | Total :-      | 307208             | 2431029 | --      | -- |
|               |                      |                        |  |           |         |                  |                                     |                         |                                     | Total :-      | 948                | 66800   | --      | -- |
|               |                      |                        |  |           |         |                  |                                     |                         |                                     | Total :-      | 2497829            |         |         |    |

The lowest rate Part-A 13.10% above and Part-B 0.50% below quoted by M/s. Mir Maqbool Ahmed, Govt. Contractor is lowest hence approved.

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount in the individual tender.

( MANZOOR ALI SAMTTO )  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SANGHAR

( MUHAMMAD ILYAS SHAIKH )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SANGHAR

( PIR ALI AHMED QURESHI )  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SANGHAR




# BID EVALUATION REPORT

- 1 Name of Procuring Agency:- Executive Engineer Education Works Division Sanghar.
- 2 Tender Reference No: No.TC/G-55/ 908, Dated: 29-01-2018.
- 3 Name of Work: Rehabilitation / Renovation of existing Primary School GPS. Loung Khan Talpur Taluka Shahdadpur District Sanghar 2017-18 Programme
- 4 Method of Procurement: Single Stage – One Envelope Procedure
- 5 Tender Published: Daily News Papers: Dially Express, Dially Halchal SPPRA ID.
- 6 Total Bid Documents Sold: 03
- 7 Total Bid Received: 03
- 8 Technical Bid Opening date: N/A
- 9 No. of Bid Technically Qualified: N/A
- 10 Bid(s) Rejected: N/A
- 11 Financial Bid Opening date: 01-03-2018.
- 12 Evaluation:

| S.No | Name of Firm or Bidder  | Cost offered by the Bidder                 | Ranking in terms of cost | Comparison with Estimated cost      | Reasons for acceptance / rejection | Remarks                |
|------|-------------------------|--|--------------------------|-------------------------------------|------------------------------------|------------------------|
| 0    | 1                       | 2  | 3                        | 4                                   | 5                                  | 6                      |
| 1    | M/s. Mir Maqbool Ahmed. | P-A 2383461<br>P-B 65615<br>Total: 2449076 | 1 <sup>st</sup>          | (A) 13.10% above<br>(B) 0.50% below | 1 <sup>st</sup> Lowest             | Lowest, Hence Accepted |
| 2    | M/s. Ali Khan Aresar    | P-A 2431029<br>P-B 66800<br>Total: 2497829 | 2 <sup>nd</sup>          | (A) 15.50% above<br>(B) 2% above    | 2 <sup>nd</sup> Lowest             | Rejected.              |
|      |                         |  |                          |                                     |                                    |                        |



( Muhammad Ilyas Shaikh )  
Assistant Engineer  
Public Health Engineering Sub-Division  
Sanghar



( Manzoor Ali Samtio )  
Assistant Engineer  
Education Works Sub-Division  
Sanghar



(Engr. Pir Ali Ahmed Qureshi)  
Executive Engineer  
Education Works Division  
Sanghar

## COMPARATIVE STATEMENT / FINANCIAL REVIEW.

Name of Work :-

Rehabilitation / Renovation of existing Primary School GBPS. Qadir Bux Dero Taluka Shahrdadpur District Sanghar 2017-18 Programme

Estimated Cost Rs: 2200 (M)

Estimate sanctioned by Superintendenting Engineer, Education Works Circle Shaheed Benazirabad.

Date of Issue : 01-03-2018.

Date of Opening : 01-03-2018.


Time for Completion:

12-Months.


| Schedule Item | Carriage of Material | Non-Sch: Items of Work | Cost of Fabrication & Steel Iron Works | Net Total | Contig: | Total Col. 5 & 6 | Permissible Premium                 | Name of Contractor      | Rate Quoted                         | Amount        | Total Col. 1 to 11 | Excess | Saving. |
|---------------|----------------------|------------------------|--|-----------|---------|------------------|-------------------------------------|-------------------------|-------------------------------------|---------------|--------------------|--------|---------|
| 1             | 2                    | 3                      | 4                                      | 5         | 6       | 7                | 8                                   | 9                       | 10                                  | 11            | 12                 | 13     | 14      |
| 1758775       | 190753               | 243144                 | --                                     | 2192672   | 35176   | 2227848          |                                     | M/s. Mir Maqbool Ahmed. | (A) 10.65% above<br>(B) 0.50% below | 187310<br>212 | 2189229<br>60606   | --     | --      |
| 42348         | 0                    | 18470                  | --                                     | 60818     | --      | 60818            |                                     |                         |                                     |               |                    |        |         |
|               |                      |                        |  | Total     |         | 2288666          | (A) 10.85% above and Part-B at Par. |                         |                                     |               |                    |        |         |
|               |                      |                        |  |           |         |                  |                                     | M/s. Amir Ali Shaikh    | (A) 12.50% above<br>(B) 2% above    | 219847<br>847 | 2221766<br>61665   | --     | --      |
|               |                      |                        |  |           |         |                  |                                     | Total :-                |                                     | 2283431       | 2283431            |        |         |

The lowest rate Part-A 10.65% above and Part-B 0.50% below quoted by M/s. Mir Maqbool Ahmed, Govt. Contractor is lowest hence approved.

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount in the individual tender.

  
(MANZOOR ALI SAMTITO)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SANGHAR

  
(MUHAMMAD IYAS SHAIKH)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SANGHAR

  
(PIR ALI AHMED QURESHI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SANGHAR

# BID EVALUATION REPORT

- 1 Name of Procuring Agency:- Executive Engineer Education Works Division Sanghar.
- 2 Tender Reference No: No.TC/G-55/ 908, Dated: 29-01-2018.
- 3 Name of Work: Rehabilitation / Renovation of existing Primary School GBPS. Qadir Bux Dero Taluka Shahdadpur District Sanghar 2017-18 Programme
- 4 Method of Procurement: Single Stage – One Envelope Procedure
- 5 Tender Published: Daily News Papers: Dially Express, Dially Halchal SPPRA ID.
- 6 Total Bid Documents Sold: 03
- 7 Total Bid Received: 03
- 8 Technical Bid Opening date: N/A
- 9 No. of Bid Technically Qualified: N/A
- 10 Bid(s) Rejected: N/A
- 11 Financial Bid Opening date: 01-03-2018.
- 12 Evaluation:


| S.No | Name of Firm or Bidder  | Cost offered by the Bidder                 | Ranking in terms of cost | Comparison with Estimated cost      | Reasons for acceptance / rejection | Remarks                |
|------|-------------------------|--|--------------------------|-------------------------------------|------------------------------------|------------------------|
| 0    | 1                       | 2  | 3                        | 4                                   | 5                                  | 6                      |
| 1    | M/s. Mir Maqbool Ahmed. | P-A 2189229<br>P-B 60606<br>Total: 2249835 | 1 <sup>st</sup>          | (A) 10.65% above<br>(B) 0.50% below | 1 <sup>st</sup> Lowest             | Lowest, Hence Accepted |
| 2    | M/s. Amir Ali Shaikh    | P-A 2221766<br>P-B 61665<br>Total: 2283431 | 2 <sup>nd</sup>          | (A) 12.50% above<br>(B) 2% above    | 2 <sup>nd</sup> Lowest             | Rejected.              |
|      |                         |  |                          |                                     |                                    |                        |



( Muhammad Ilyas Shaikh )  
Assistant Engineer  
Public Health Engineering Sub-Division  
Sanghar



( Manzoor Ali Samtio )  
Assistant Engineer  
Education Works Sub-Division  
Sanghar



(Engr. Pir Ali Ahmed Qureshi)  
Executive Engineer  
Education Works Division  
Sanghar

## COMPARATIVE STATEMENT / FINANCIAL REVIEW.

Name of Work :-

Rehabilitation / Renovation of existing Primary School GBPS, Village Samma Taluka Shahdaddpur District Sanghar 2017-18 Programme

Estimated Cost Rs: 2 090 (M)

Estimate sanctioned by Superintending Engineer, Education Works Circle Shaheed Benazirabad.

Date of Issue : 01-03-2018.

Date of Opening: 01-03-2018.

Time for Completion:

12-Months.

| Schedule Item | Carriage of Material | Non-Sch: Items of Work | Cost of Fabrication & Steel Iron Works | Net Total | Contig: | Total Col. 5 & 6 | Permissible Premium                 | Name of Contractor         | Rate Quoted                         | Amount        | Total Col. 1 to 11 | Excess | Saving. |
|---------------|----------------------|------------------------|--|-----------|---------|------------------|-------------------------------------|----------------------------|-------------------------------------|---------------|--------------------|--------|---------|
| 1             | 2                    | 3                      | 4                                      | 5         | 6       | 7                | 8                                   | 9                          | 10                                  | 11            | 12                 | 13     | 14      |
| 1664220       | 214846               | 132317                 | --                                     | 2011383   | 20114   | 2031497          | (A) 12.91% above and Part-B at Par. | M/s. Mir Maqbool Ahmed.    | (A) 12.70% above<br>(B) 0.50% below | 211356<br>195 | 2007893<br>57273   | --     | --      |
| 38998         | 0                    | 18470                  | --                                     | 57468     | --      | 57468            | (A) 12.91% above and Part-B at Par. | M/s. Abdul Hakeem Chandio. | (A) 14.50% above<br>(B) 2% above    | 241312<br>780 | 2037849<br>58248   | --     | --      |
| Total         |                      |                        |  |           |         | 2088965          | (A) 12.91% above and Part-B at Par. | Total :-                   |                                     | 2065166       | 2096097            |        |         |

The lowest rate Part-A 12.70% above and Part-B 0.50% below quoted by M/s. Mir Maqbool Ahmed, Govt. Contractor is lowest hence approved.

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount in the individual tender.

*M. A. Saif*  
( MANZOOB ALI SAMTIO )  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SANGHAR

*M. Ilyas Shaikh*  
( MUHAMMAD ILYAS SHAIKH )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SANGHAR

*P. A. Qureshi*  
( PIR ALI AHMED QURESHI )  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SANGHAR

# BID EVALUATION REPORT

- 1 Name of Procuring Agency:- Executive Engineer Education Works Division Sanghar.
- 2 Tender Reference No: No.TC/G-55/ 908, Dated: 29-01-2018.
- 3 Name of Work: Rehabilitation / Renovation of existing Primary School GBPS. Village Samma Taluka Shahdadpur District Sanghar 2017-18 Programme
- 4 Method of Procurement: Single Stage – One Envelope Procedure
- 5 Tender Published: Daily News Papers: Dially Express, Dially Halchal SPPRA ID.
- 6 Total Bid Documents Sold: 03
- 7 Total Bid Received: 03
- 8 Technical Bid Opening date: N/A
- 9 No. of Bid Technically Qualified: N/A
- 10 Bid(s) Rejected: N/A
- 11 Financial Bid Opening date: 01-03-2018.
- 12 **Evaluation:**


| S.No | Name of Firm or Bidder     | Cost offered by the Bidder                 | Ranking in terms of cost | Comparison with Estimated cost      | Reasons for acceptance / rejection | Remarks                |
|------|----------------------------|--|--------------------------|-------------------------------------|------------------------------------|------------------------|
| 0    | 1                          | 2  | 3                        | 4                                   | 5                                  | 6                      |
| 1    | M/s. Mir Maqbool Ahmed.    | P-A 2007893<br>P-B 57273<br>Total: 2065166 | 1 <sup>st</sup>          | (A) 12.70% above<br>(B) 0.50% below | 1 <sup>st</sup> Lowest             | Lowest, Hence Accepted |
| 2    | M/s. Abdul Hakeem Chandio. | P-A 2037849<br>P-B 58248<br>Total: 2096097 | 2 <sup>nd</sup>          | (A) 14.50% above<br>(B) 2% above    | 2 <sup>nd</sup> Lowest             | Rejected.              |
|      |                            |  |                          |                                     |                                    |                        |



( Muhammad Ilyas Shaikh )  
Assistant Engineer  
Public Health Engineering Sub-Division  
Sanghar



( Manzoor Ali Samtio )  
Assistant Engineer  
Education Works Sub-Division  
Sanghar



(Engr. Pir Ali Ahmed Qureshi)  
Executive Engineer  
Education Works Division  
Sanghar

## COMPARATIVE STATEMENT / FINANCIAL REVIEW.

Name of Work :- Construction of Two Roomed Building in existing Primary School @ GPS Mir Ghulam Hyder Talpur Taluka Shahdadpur District Sanghar 2017-18 Programme

Estimated Cost Rs: 4080 (M)

Estimate sanctioned by Superintending Engineer, Education Works Circle Shaheed Benazirabad.

Date of Issue : 01-03-2018.


Date of Opening: 01-03-2018.

Time for Completion:


12-Months.

| Schedule Item | Carriage of Material | Non-Sch: Items of Work | Cost of Fabrication & Steel Iron Works | Net Total | Contig: | Total Col. 5 & 6 | Permissible Premium                 | Name of Contractor      | Rate Quoted                         | Amount        | Total Col. 1 to 11 | Excess  | Saving. |    |    |
|---------------|----------------------|------------------------|--|-----------|---------|------------------|-------------------------------------|-------------------------|-------------------------------------|---------------|--------------------|---------|---------|----|----|
| 1             | 2                    | 3                      | 4                                      | 5         | 6       | 7                | 8                                   | 9                       | 10                                  | 11            | 12                 | 13      | 14      |    |    |
| 3142174       | 442633               | 355813                 | --                                     | 3940620   | 78812   | 4019432          | (A) 14.09% above and Part-B at Par. | M/s. Mir Maqbool Ahmed. | (A) 13.80% above<br>(B) 0.50% below | 433620<br>227 | 3931607            | --      | --      |    |    |
| 45428         | 0                    | 20970                  | --                                     | 66398     | --      | 66398            |                                     |                         |                                     |               |                    |         |         |    |    |
| Total         |                      |                        |  |           |         | 4085830          |                                     |                         |                                     |               |                    |         |         |    |    |
|               |                      |                        |  |           |         |                  |                                     |                         |                                     |               | (A) 15.50% above   | 487037  | 3985024 | -- | -- |
|               |                      |                        |  |           |         |                  |                                     |                         |                                     |               | (B) 2% above       | 909     | 67307   | -- | -- |
|               |                      |                        |  |           |         |                  |                                     |                         |                                     |               | Total :-           | 4052331 |         |    |    |

The lowest rate Part-A 13.80% above and Part-B 0.50% below quoted by M/s. Mir Maqbool Ahmed, Govt. Contractor is lowest hence approved. Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount in the individual tender.

  
( MANZOOR ALI SAMTITO )  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SANGHAR

  
( MUHAMMAD ILYAS SHAIKH )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SANGHAR

  
( PIR ALI AHMED QURESHI )  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SANGHAR

# BID EVALUATION REPORT

- 1 Name of Procuring Agency:- Executive Engineer Education Works Division Sanghar.
- 2 Tender Reference No: No.TC/G-55/ 908, Dated: 29-01-2018.
- 3 Name of Work: Construction of Two Roomed Building in existing Primary School @ GPS Mir Ghulam Hyder Talpur Taluka Shahdadpur District Sanghar 2017-18 Programme
- 4 Method of Procurement: Single Stage – One Envelope Procedure
- 5 Tender Published: Daily News Papers: Dially Express, Dially Halchal SPPRA ID.
- 6 Total Bid Documents Sold: 03
- 7 Total Bid Received: 03
- 8 Technical Bid Opening date: N/A
- 9 No. of Bid Technically Qualified: N/A
- 10 Bid(s) Rejected: N/A
- 11 Financial Bid Opening date: 01-03-2018.
- 12 Evaluation:


| S.No | Name of Firm or Bidder     | Cost offered by the Bidder                 | Ranking in terms of cost | Comparison with Estimated cost      | Reasons for acceptance / rejection | Remarks                |
|------|----------------------------|--|--------------------------|-------------------------------------|------------------------------------|------------------------|
| 0    | 1                          | 2  | 3                        | 4                                   | 5                                  | 6                      |
| 1    | M/s. Mir Maqbool Ahmed.    | P-A 3931607<br>P-B 66171<br>Total: 3997778 | 1 <sup>st</sup>          | (A) 13.80% above<br>(B) 0.50% below | 1 <sup>st</sup> Lowest             | Lowest, Hence Accepted |
| 2    | M/s. Sher Muhammad Mughal. | P-A 3985024<br>P-B 67307<br>Total: 4052331 | 2 <sup>nd</sup>          | (A) 15.50% above<br>(B) 2% above    | 2 <sup>nd</sup> Lowest             | Rejected.              |
|      |                            |  |                          |                                     |                                    |                        |



( Muhammad Hiyas Shaikh )  
Assistant Engineer  
Public Health Engineering Sub-Division  
Sanghar



( Manzoor Ali Samtio )  
Assistant Engineer  
Education Works Sub-Division  
Sanghar



(Engr. Pir Ali Ahmed Qureshi)  
Executive Engineer  
Education Works Division  
Sanghar

## COMPARATIVE STATEMENT / FINANCIAL REVIEW.

Name of Work :-

Construction of Dispensary at Deh Hail Agedino Shahdadpur District Sanghar 2017-18 Programme.

Estimated Cost Rs: 4,700 (M)

Estimate sanctioned by Superintendent Engineer, Education Works Circle Shahed Benazirabad.

Date of Issue : 01-03-2018.

Date of Opening: 01-03-2018.

Time for Completion:


12-Months.


| Schedule Item | Carriage of Material | Non-Sch. Items of Work | Cost of Fabrication & Steel Iron Works | Net Total | Contig: | Total Col. 5 & 6 | Permissible Premium                 | Name of Contractor      | Rate Quoted                         | Amount         | Total Col. 1 to 11 | Excess | Saving. |
|---------------|----------------------|------------------------|--|-----------|---------|------------------|-------------------------------------|-------------------------|-------------------------------------|----------------|--------------------|--------|---------|
| 1             | 2                    | 3                      | 4                                      | 5         | 6       | 7                | 8                                   | 9                       | 10                                  | 11             | 12                 | 13     | 14      |
| 4027039       | 423062               | 0                      | --                                     | 4450101   | 90899   | 4541000          |                                     | M/s. Mir Magbool Ahmed. | (A) 10.30% above<br>(B) 0.50% below | 414785<br>361  | 4441824            | --     |         |
| 72234         | 0                    | 22621                  | --                                     | 94855     | --      | 94855            |                                     |                         |                                     |                |                    |        |         |
|               |                      |                        |  |           | Total   | 4635855          | (A) 10.51% above and Part-B at Par. |                         |                                     |                |                    |        |         |
|               |                      |                        |  |           |         |                  |                                     | M/s. Ali Khan Atesar    | (A) 12.50% above<br>(B) 2% above    | 503380<br>1445 | 4530419            | --     | --      |
|               |                      |                        |  |           |         |                  |                                     | Total :-                |                                     |                | 4626719            |        |         |

The lowest rate Part-A 10.30% above and Part-B 0.50% below quoted by M/s. Mir Magbool Ahmed, Govt. Contractor is lowest hence approved.

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount in the individual tender.

  
( **MANZOOR ALI SAMTITO** )  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SANGHAR

  
( **MUHAMMAD ILYAS SHAIKH** )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SANGHAR

  
( **PIR ALI AHMED QURESHI** )  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SANGHAR



# BID EVALUATION REPORT

- 1 Name of Procuring Agency:- Executive Engineer Education Works Division Sanghar.
- 2 Tender Reference No: No.TC/G-55/ 908, Dated: 29-01-2018.
- 3 Name of Work: Construction of Dispensary at Deh Haji Agedino Shahdadpur District Sanghar 2017-18 Programme.
- 4 Method of Procurement: Single Stage – One Envelope Procedure
- 5 Tender Published: Daily News Papers: DIALY Express, DIALY Halchal SPPRA ID.
- 6 Total Bid Documents Sold: 03
- 7 Total Bid Received: 03
- 8 Technical Bid Opening date: N/A
- 9 No. of Bid Technically Qualified: N/A
- 10 Bid(s) Rejected: N/A
- 11 Financial Bid Opening date: 01-03-2018.
- 12 **Evaluation:**


| S.No | Name of Firm or Bidder  | Cost offered by the Bidder                 | Ranking in terms of cost | Comparison with Estimated cost      | Reasons for acceptance / rejection | Remarks                |
|------|-------------------------|--|--------------------------|-------------------------------------|------------------------------------|------------------------|
| 0    | 1                       | 2  | 3                        | 4                                   | 5                                  | 6                      |
| 1    | M/s. Mir Maqbool Ahmed. | P-A 4441824<br>P-B 94494<br>Total: 4536318 | 1 <sup>st</sup>          | (A) 10.30% above<br>(B) 0.50% below | 1 <sup>st</sup> Lowest             | Lowest, Hence Accepted |
| 2    | M/s. Ali Khan Aresar    | P-A 4530419<br>P-B 96300<br>Total: 4626719 | 2 <sup>nd</sup>          | (A) 12.50% above<br>(B) 2% above    | 2 <sup>nd</sup> Lowest             | Rejected.              |
|      |                         |  |                          |                                     |                                    |                        |



( Muhammad Ilyas Shaikh )  
Assistant Engineer  
Public Health Engineering Sub-Division  
Sanghar



( Manzoor Ali Samtio )  
Assistant Engineer  
Education Works Sub-Division  
Sanghar



(Engr. Pir Ali Ahmed Qureshi)  
Executive Engineer  
Education Works Division  
Sanghar

Name of Work :-

Construction of Veterinary Hospital @ Village Haji Koro Khan Umrani Taluka Shahdarpur 2017-18 Programme

## COMPARATIVE STATEMENT / FINANCIAL REVIEW.

Estimated Cost Rs: 4,700 (M)

Estimate sanctioned by Superintendent Engineer, Education Works Circle Shahheed Benazirabad.

Date of Issue : 01-03-2018.

Date of Opening: 01-03-2018.

Time for Completion:

12-Months.

| Schedule Item | Carriage of Material | Non-Sch. Items of Work | Cost of Fabrication & Steel Iron Works | Net Total | Contig. | Total Col. 5 & 6 | Permissible Premium | Name of Contractor                  | Rate Quoted                         | Amount         | Total Col. 1 to 11 | Excess   | Saving.  |  |
|---------------|----------------------|------------------------|--|-----------|---------|------------------|---------------------|-------------------------------------|-------------------------------------|----------------|--------------------|----------|----------|--|
| 1             | 2                    | 3                      | 4                                      | 5         | 6       | 7                | 8                   | 9                                   | 10                                  | 11             | 12                 | 13       | 14       |  |
| 3717113       | 488524               | 284282                 | --                                     | 4489919   | 89798   | 4579717          |                     | M/s. Mir Maqbool Ahmed.             | (A) 12.90% above<br>(B) 0.50% below | 479508<br>568  | 4480903<br>131565  | --<br>-- | --<br>-- |  |
| 113663        | 0                    | 18470                  | --                                     | 132133    | --      | 132133           |                     | M/s. Abdul Hakeem Chandio.          | (A) 14.50% above<br>(B) 2% above    | 538981<br>2273 | 4540376<br>134406  | --<br>-- | --<br>-- |  |
| Total         |                      |                        |  |           |         |                  | 4711850             | (A) 13.15% above and Part-B at Par. | Total :-                            | 4612467        |                    |          |          |  |
| Total :-      |                      |                        |  |           |         |                  | 4674783             |                                     |                                     |                |                    |          |          |  |

The lowest rate Part-A 12.50% above and Part-B 0.50% below quoted by Mrs. Mir Maqbool Ahmed, Govt. Contractor is lowest hence approved.  
Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount in the individual tender.

( **MANZOOR ALI SAMTTO** )  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SANGHAR


( **MUHAMMAD ILYAS SHAIKH** )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SANGHAR


( **PIR ALI AHMED QURESHI** )  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SANGHAR


# BID EVALUATION REPORT

- 1 Name of Procuring Agency:- Executive Engineer Education Works Division Sanghar.
- 2 Tender Reference No: No.TC/G-55/ 908, Dated: 29-01-2018.
- 3 Name of Work: Construction of Veterinary Hospital @ Village Haji Koro Khan Umrani Taluka Shahdadpur 2017-18 Programme
- 4 Method of Procurement: Single Stage – One Envelope Procedure
- 5 Tender Published: Daily News Papers: DIALY Express, DIALY Halchal SPPRA ID.
- 6 Total Bid Documents Sold: 03
- 7 Total Bid Received: 03
- 8 Technical Bid Opening date: N/A
- 9 No. of Bid Technically Qualified: N/A
- 10 Bid(s) Rejected: N/A
- 11 Financial Bid Opening date: 01-03-2018.
- 12 **Evaluation:**

| S.No | Name of Firm or Bidder     | Cost offered by the Bidder                  | Ranking in terms of cost | Comparison with Estimated cost      | Reasons for acceptance / rejection | Remarks                |
|------|----------------------------|---|--------------------------|-------------------------------------|------------------------------------|------------------------|
| 0    | 1                          | 2   | 3                        | 4                                   | 5                                  | 6                      |
| 1    | M/s. Mir Maqbool Ahmed.    | P-A 4480903<br>P-B 131565<br>Total: 4612467 | 1 <sup>st</sup>          | (A) 12.90% above<br>(B) 0.50% below | 1 <sup>st</sup> Lowest             | Lowest, Hence Accepted |
| 2    | M/s. Abdul Hakeem Chandio. | P-A 4540376<br>P-B 134406<br>Total: 4674783 | 2 <sup>nd</sup>          | (A) 14.50% above<br>(B) 2% above    | 2 <sup>nd</sup> Lowest             | Rejected.              |
|      |                            |   |                          |                                     |                                    |                        |

  
( Muhammad Ilyas Shaikh )  
Assistant Engineer  
Public Health Engineering Sub-Division  
Sanghar

  
( Manzoor Ali Samtio )  
Assistant Engineer  
Education Works Sub-Division  
Sanghar

  
(Engr. Pir Ali Ahmed Qureshi)  
Executive Engineer  
Education Works Division  
Sanghar

**COMPARATIVE STATEMENT / FINANCIAL REVIEW.**

Name of Work :- Construction of Veterinary Hospital @ Village Umer Keerio Taluka Shahdadpur 2017-18 Programme


Estimated Cost Rs: 3.750 (M)

ir Estimate sanctioned by Superintending Engineer, Education Works Circle Shaheed Benazirabad.


p Date of Issue : 01-03-2018. Date of Opening: 01-03-2018. Time for Completion: 12-Months.

| Schedule Item | Carriage of Material | Non-Sch. Items of Work | Cost of Fabrication & Steel Iron Works | Net Total | Contig.      | Total Col. 5 & 6 | Permissible Premium                 | Name of Contractor      | Rate Quoted                         | Amount         | Total Col. 1 to 11 | Excess | Saving. |
|---------------|----------------------|------------------------|--|-----------|--------------|------------------|-------------------------------------|-------------------------|-------------------------------------|----------------|--------------------|--------|---------|
| 1             | 2                    | 3                      | 4                                      | 5         | 6            | 7                | 8                                   | 9                       | 10                                  | 11             | 12                 | 13     | 14      |
| 2861031       | 367893               | 296869                 | --                                     | 3525793   | 70516        | 3596309          |                                     | M/s. Mir Maqbool Ahmed. | (A) 12.60% above<br>(B) 0.50% below | 360490<br>701  | 3518390<br>157931  | --     | --      |
| 140162        | 0                    | 18470                  | --                                     | 158632    | --           | 158632           |                                     | M/s. M. Ishaque Shaikh  | (A) 14.60% above<br>(B) 2% above    | 417711<br>2803 | 3575611<br>161435  | --     | --      |
|               |                      |                        |  |           | <b>Total</b> | <b>3754941</b>   | (A) 12.66% above and Part-B at Par. | <b>Total :-</b>         |                                     | <b>3676321</b> |                    |        |         |
|               |                      |                        |  |           |              |                  |                                     | <b>Total :-</b>         |                                     | <b>3737046</b> |                    |        |         |

The lowest rate Part-A 12.60% above and Part-B 0.50% below quoted by M/s. Mir Maqbool Ahmed, Govt. Contractor is lowest hence approved. Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount in the individual tender.

  
**(MANZOOOR ALI SAMTITO)**  
 S ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 B SANGHAR

  
**(MUHAMMAD AYYAS SHAIKH)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION SANGHAR

  
**(PIR ALI AHMED QURESHI)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 SANGHAR

# BID EVALUATION REPORT

- 1 Name of Procuring Agency:- Executive Engineer Education Works Division Sanghar.
- 2 Tender Reference No: No.TC/G-55/ 908, Dated: 29-01-2018.
- 3 Name of Work: Construction of Veterinary Hospital @ Village Umer Keerio Taluka Shahdadpur 2017-18 Programme
- 4 Method of Procurement: Single Stage – One Envelope Procedure
- 5 Tender Published: Daily News Papers: Dially Express, Dially Halchal  
SPPRA ID.
- 6 Total Bid Documents Sold: 03
- 7 Total Bid Received: 03
- 8 Technical Bid Opening date: N/A
- 9 No. of Bid Technically Qualified: N/A
- 10 Bid(s) Rejected: N/A
- 11 Financial Bid Opening date: 01-03-2018.
- 12 Evaluation:

| S.No | Name of Firm or Bidder  | Cost offered by the Bidder                  | Ranking in terms of cost | Comparison with Estimated cost      | Reasons for acceptance / rejection | Remarks                |
|------|-------------------------|---|--------------------------|-------------------------------------|------------------------------------|------------------------|
| 0    | 1                       | 2   | 3                        | 4                                   | 5                                  | 6                      |
| 1    | M/s. Mir Maqbool Ahmed. | P-A 3518390<br>P-B 157931<br>Total: 3676321 | 1 <sup>st</sup>          | (A) 12.60% above<br>(B) 0.50% below | 1 <sup>st</sup> Lowest             | Lowest, Hence Accepted |
| 2    | M/s. M.Ishaque Shaikh   | P-A 3575611<br>P-B 161435<br>Total: 3737046 | 2 <sup>nd</sup>          | (A) 14.60% above<br>(B) 2% above    | 2 <sup>nd</sup> Lowest             | Rejected.              |
|      |                         |   |                          |                                     |                                    |                        |

( Muhammad Hiyas Shaikh )

Assistant Engineer  
Public Health Engineering Sub-Division  
Sanghar

( Manzoor Ali Samtio )

Assistant Engineer  
Education Works Sub-Division  
Sanghar

( Engr. Pir Ali Ahmed Qureshi )

Executive Engineer  
Education Works Division  
Sanghar

## COMPARATIVE STATEMENT / FINANCIAL REVIEW.

Name of Work :-

Rehabilitation, Improvement/Renovation of (i) Govt. Boys High School Chotiyaroon Taluka Sanghar & (ii) Govt. Middle School Path & Govt. Primary School Path Taluka Shahdampur (03-Unit) @ GBHS, Chotiyaroon (Ext. Dev.) Taluka Sanghar.

Estimated Cost Rs: 1,550 (M)

Estimate sanctioned by Superintendenting Engineer, Education Works Circle Shaheed Benazirabad.

Date of Issue : 01-03-2018.

Date of Opening: 01-03-2018.

Time for Completion:

12-Months.

| Schedule Item | Carriage of Material | Non-Sch: Items of Work | Cost of Fabrication & Steel Iron Works | Net Total | Contig: | Total Col: 5 & 6 | Permissible Premium | Name of Contractor          | Rate Quoted                        | Amount        | Total Col: 1 to 11 | Excess   | Saving. |
|---------------|----------------------|------------------------|--|-----------|---------|------------------|---------------------|-----------------------------|------------------------------------|---------------|--------------------|----------|---------|
| 1             | 2                    | 3                      | 4                                      | 5         | 6       | 7                | 8                   | 9                           | 10                                 | 11            | 12                 | 13       | 14      |
| 1159177       | 52243                | 0                      | --                                     | 1211420   | 28495   | 1239915          |                     | M/s. Abdul Hakeem Chandio.  | (A) 4.30% above<br>(B) 0.50% below | 49845<br>859  | 1209022<br>212462  | --<br>-- |         |
| 171725        | 0                    | 41596                  | --                                     | 213321    | --      | 213321           |                     | M/s. Muhammad Hanif Mughal. | (A) 6.50% above<br>(B) 2% above    | 75347<br>3435 | 1234524<br>216756  | --<br>-- |         |
|               |                      |                        |  | 4.51%     | Total   |                  |                     |                             | Total :-                           |               | 1421484            |          |         |
|               |                      |                        |  |           |         |                  |                     |                             |                                    | Total :-      |                    | 1451279  |         |

The lowest rate Part-A 4.30% above and Part-B 0.50% below quoted by M/s. Abdul Hakeem Chandio, Govt. Contractor is lowest hence approved. Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount in the individual tender.

*(Signature)*  
( **MANZOOR ALI SAMTIO** )  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
SANGHAR

*(Signature)*  
( **MUHAMMAD ILYAS SHAIKH** )  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION SANGHAR

*(Signature)*  
( **PIR ALI AHMED QURESHI** )  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
SANGHAR


# BID EVALUATION REPORT

- 1 Name of Procuring Agency:- Executive Engineer Education Works Division Sanghar.
- 2 Tender Reference No: No.TC/G-55/ 908, Dated: 29-01-2018.
- 3 Name of Work: Rehabilitation,Improvement/Renovation of (i) Govt. Boys High School Chotyaryoon Taluka Sanghar & (ii) Govt. Middle School Palh & Govt. Primary School Palh Taluka Shahdadpur (03-Unit) @ GBHS. Chotyaryoon (Ext. Dev.) Taluka Sanghar.
- 4 Method of Procurement: Single Stage – One Envelope Procedure
- 5 Tender Published: Daily News Papers: Dially Express, Dially Halchal SPPRA ID.
- 6 Total Bid Documents Sold: 03
- 7 Total Bid Received: 03
- 8 Technical Bid Opening date: N/A
- 9 No. of Bid Technically Qualified: N/A
- 10 Bid(s) Rejected: N/A
- 11 Financial Bid Opening date: 01-03-2018.
- 12 **Evaluation:**

| S.No | Name of Firm or Bidder      | Cost offered by the Bidder                  | Ranking in terms of cost | Comparison with Estimated cost     | Reasons for acceptance / rejection | Remarks                |
|------|-----------------------------|---|--------------------------|------------------------------------|------------------------------------|------------------------|
| 0    | 1                           | 2   | 3                        | 4                                  | 5                                  | 6                      |
| 1    | M/s. Abdul Hakeem Chandio.  | P-A 1209022<br>P-B 212462<br>Total: 1421484 | 1 <sup>st</sup>          | (A) 4.30% above<br>(B) 0.50% below | 1 <sup>st</sup> Lowest             | Lowest, Hence Accepted |
| 2    | M/s. Muhammad Hanif Mughal. | P-A 1234524<br>P-B 216756<br>Total: 1451279 | 2 <sup>nd</sup>          | (A) 6.50% above<br>(B) 2% above    | 2 <sup>nd</sup> Lowest             | Rejected.              |
|      |                             |   |                          |                                    |                                    |                        |



( Muhammad Ilyas Shaikh )  
Assistant Engineer  
Public Health Engineering Sub-Division  
Sanghar



( Manzoor Ali Samtio )  
Assistant Engineer  
Education Works Sub-Division  
Sanghar



(Engr. Pir Ali Ahmed Qureshi)  
Executive Engineer  
Education Works Division  
Sanghar

**COMPARATIVE STATEMENT / FINANCIAL REVIEW.**

Name of Work :-

Construction of Three Rooms including Verandah at Basic Health Unit Malook Junejo, Taluka Tando Adam under Community Development Programme for Sustainable Development Goals 2017-18 Programme

Estimated Cost Rs: 3.090 (M)

Estimate sanctioned by Superintendenting Engineer, Education Works Circle Shahheed Benazirabad.

Date of Issue : 01-03-2018.


Date of Opening: 01-03-2018.

Time for Completion:


12-Months.

| Schedule Item | Carriage of Material | Non-Sch. Items of Work | Cost of Fabrication & Steel Iron Works | Net Total | Contig.      | Total Col. 5 & 6 | Permissible Premium                | Name of Contractor | Rate Quoted     | Amount | Total Col. 1 to 11 | Excess | Saving. |
|---------------|----------------------|------------------------|--|-----------|--------------|------------------|------------------------------------|--------------------|-----------------|--------|--------------------|--------|---------|
| 1             | 2                    | 3                      | 4                                      | 5         | 6            | 7                | 8                                  | 9                  | 10              | 11     | 12                 | 13     | 14      |
| 2333408       | 199567               | 297790                 | --                                     | 2830765   | 60383        | 2891148          | (A) 8.55% above and Part-B at Par. | M/s. Nazeer Ahmed. | (A) 8.40% above | 196006 | 2827204            | --     | --      |
| 164472        | 0                    | 23914                  | --                                     | 188386    | --           | 188386           |                                    |                    | (B) 0.50% below | 822    | 187564             | --     | --      |
|               |                      |                        |  |           | <b>Total</b> | <b>3079534</b>   |                                    |                    | <b>Total :-</b> |        | <b>3014768</b>     |        |         |
|               |                      |                        |  |           |              |                  |                                    |                    | (A) 9.60% above | 224007 | 2855205            | --     | --      |
|               |                      |                        |  |           |              |                  |                                    |                    | (B) 2% above    | 3289   | 191675             | --     | --      |
|               |                      |                        |  |           |              |                  |                                    |                    | <b>Total :-</b> |        | <b>3046881</b>     |        |         |

The lowest rate Part-A 8.40% above and Part-B 0.50% below quoted by M/s. Nazeer Ahmed, Govt. Contractor is lowest hence approved. Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount in the individual tender.

  
**(MANZOOR ALI SAMTIO)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 SANGHAR

  
**(MUHAMMAD ILYAS SHAIKH)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION SANGHAR

  
**(PIR ALI AHMED QURESHI)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 SANGHAR



# BID EVALUATION REPORT

- 1 Name of Procuring Agency:- Executive Engineer Education Works Division Sanghar.
- 2 Tender Reference No: No.TC/G-55/ 908, Dated: 29-01-2018.
- Name of Work: Construction of Three Rooms including Verandah at Basic Health Unit Malook Junejo Taluka Tando Adam under Community Development Programme for Sustainable Development Goals 2017-18 Programme
- 4 Method of Procurement: Single Stage – One Envelope Procedure
- 5 Tender Published: Daily News Papers: Dialy Express, Dialy Halchal SPPRA ID.
- 6 Total Bid Documents Sold: 03
- 7 Total Bid Received: 03
- 8 Technical Bid Opening date: N/A
- 9 No. of Bid Technically Qualified: N/A
- 10 Bid(s) Rejected: N/A
- 11 Financial Bid Opening date: 01-03-2018.
- 12 **Evaluation:**


| S.No | Name of Firm or Bidder | Cost offered by the Bidder                  | Ranking in terms of cost | Comparison with Estimated cost     | Reasons for acceptance / rejection | Remarks                |
|------|------------------------|---|--------------------------|------------------------------------|------------------------------------|------------------------|
| 0    | 1                      | 2   | 3                        | 4                                  | 5                                  | 6                      |
| 1    | M/s. Nazeer Ahmed.     | P-A 2827204<br>P-B 187564<br>Total: 3014768 | 1 <sup>st</sup>          | (A) 8.40% above<br>(B) 0.50% below | 1 <sup>st</sup> Lowest             | Lowest, Hence Accepted |
| 2    | M/s. Ali Khan Aresar   | P-A 2855205<br>P-B 191675<br>Total: 3046881 | 2 <sup>nd</sup>          | (A) 9.60% above<br>(B) 2% above    | 2 <sup>nd</sup> Lowest             | Rejected.              |
|      |                        |   |                          |                                    |                                    |                        |



( Muhammad Hyas Shaikh )  
Assistant Engineer  
Public Health Engineering Sub-Division  
Sanghar



( Manzoor Ali Samtio )  
Assistant Engineer  
Education Works Sub-Division  
Sanghar




(Engr. Pir Ali Ahmed Qureshi)  
Executive Engineer  
Education Works Division  
Sanghar


## LIST OF PARTICIPATE CONTRACTORS.

NIT No. TC/G-55/ 908 Dated: 29.01.2018 Date of Open 01.02.2018

| S.No. | Name of Contractor         | Signature   |
|-------|----------------------------|---|
| ①     | M/s Mhammad Ishtiaq Shaikh |     |
| ②     | Irshad Ali Saito           |     |
| ③     | Amir Ali Shaikh            |     |
| ④     | Muhammad Hameed Chaudhry   |     |
| ⑤     | Ali Khan Arisvi            |     |
| ⑥     | Nadeem Transporter         |    |
| ⑦     | Mhammad Danish Rajvi       |   |
| ⑧     | Shakeel Ahmed Jafar        |  |
| ⑨     | Mubrali Ali Ching          |   |
| ⑩     | Mubrali Ali Samo           |   |
| ⑪     | Mhammad Hanif              |   |

  
Assistant Engineer  
Public Health Engineering Sub-Division  
Sanghar

  
(Manzoor Ali Samtio)  
Assistant Engineer  
Education Works Sub-Division  
Sanghar


  
(Engr. Pir Ali Ahmed Qureshi)  
Executive Engineer  
Education Works Division  
Sanghar


## LIST OF PARTICIPATE CONTRACTORS.

NIT No. TC/G-55/ 908 Dated: 29.01.2018 Date of Open 01.02.2018

| S.No. | Name of Contractor         | Signature   |
|-------|----------------------------|---|
| (12)  | M/s Sha Muhammad Mughal    |  |
| (13)  | M/s Shahbaz Electric work  | Shahbaz   |
| (14)  | M/s ARBZ Electric Store    | A. Akbar  |
| (15)  | M/s Pearl Constt Company   | Imad  |
| (16)  | M/s AHA Muhammad           | Atyashad  |
| (17)  | M/s Mir Muzhal Ahmed Talga | Muzhal  |
| (18)  | M/s Jindan Constt Company  | Jindan  |
| (19)  | M/s Salav Enterprises      | Shi. Ahmed  |
| (20)  | Fahree Ahmad k.k           | Fahree  |
| (21)  | M/s Naw Muhammad Ashraf    | M. Ashraf   |
| (22)  | Mhammad Anjad              | Anjad   |

  
Assistant Engineer  
Public Health Engineering Sub-Division  
Sanghar

  
(Manzoor Ali Samtio)  
Assistant Engineer  
Education Works Sub-Division  
Sanghar

  
(Engr. Pir Ali Ahmed Qureshi)  
Executive Engineer  
Education Works Division  
Sanghar


## LIST OF PARTICIPATE CONTRACTORS.

NIT No. TC/G-55/908 Dated: 29.01.2018 Date of Open 01.02.2018

| S.No. | Name of Contractor   | Signature   |
|-------|----------------------|---|
| (23)  | Muhammad Saleem J.T. |  |
| (24)  | M/S R.K. CONSULT.    |   |
|       |                      |   |
|       |                      |   |
|       |                      |   |
|       |                      |   |
|       |                      |   |
|       |                      |   |
|       |                      |   |
|       |                      |   |
|       |                      |   |

  
Assistant Engineer  
Public Health Engineering Sub-Division  
Sanghar

  
(Manzoor Ali Samtio)  
Assistant Engineer  
Education Works Sub-Division  
Sanghar

  
(Engr. Pir Ali Ahmed Qureshi)  
Executive Engineer  
Education Works Division  
Sanghar

کے۔  
 ممبر  
 وقت  
 08:30  
 سے  
 1:00  
 بجے  
 تک  
 ہفت  
 روزہ  
 2018  
 کی  
 پہلی  
 سہ ماہی  
 کے  
 لیے  
 05  
 سال  
 کی  
 قیمت  
 1000  
 روپے  
 ہے۔  
 سب  
 سے  
 1000  
 روپے  
 تک  
 کی  
 ادائیگی  
 کی  
 جاتی  
 ہے۔  
 سب  
 سے  
 1000  
 روپے  
 تک  
 کی  
 ادائیگی  
 کی  
 جاتی  
 ہے۔

## دفتر ایگزیکٹو انجینئر ایجوکیشن ورکس ڈویژن سانگھڑ

NO.TCG-55/908 of 2018 Sanghar Dated: 29-01-2018

1- پریکٹسنگ ایجنسی، ایگزیکٹو انجینئر ایجوکیشن ورکس ڈویژن سانگھڑ کو مندرجہ ذیل کاموں کیلئے موزوں ایجنسیوں میں پاکستان ایجوکیشننگ کونسل کی جانب سے لائسنس یافتہ دلچسپی یا مال فرمز یا افراد سے سہ ماہی کی پیشکشیں مطلوب ہیں۔

| نمبر | ایجنسی/اسکول کا نام   | قیمتی لاکھ | زریعہ  | ٹینڈر فیس | مہلت |
|------|---|------------|--------|-----------|------|
| 1    | یونائیٹڈ انٹرنی پاکستان لیٹنٹ (UEPL) کے سوشل ویلفیئر ایجنسیوں فنڈز کے تحت موجودہ پرائمری اسکول واقع GBPS، بیرون ماگھانی تعلقہ ٹنڈو آدم میں غیر موجودہ سہ ماہی کی بحالی/فرائمی   | 1.329      | 66450  | 3000      | 12/1 |
| 2    | یونائیٹڈ انٹرنی پاکستان لیٹنٹ (UEPL) کے سوشل ویلفیئر ایجنسیوں فنڈز کے تحت موجودہ پرائمری اسکول واقع GBPS، اہل حقہ تعلقہ ٹنڈو آدم میں غیر موجودہ سہ ماہی کی بحالی/فرائمی         | 3.050      | 152500 | 3000      | 12/1 |
| 3    | یونائیٹڈ انٹرنی پاکستان لیٹنٹ (UEPL) کے سوشل ویلفیئر ایجنسیوں فنڈز کے تحت موجودہ پرائمری اسکول واقع GBPS، اہل حقہ تعلقہ ٹنڈو آدم میں غیر موجودہ سہ ماہی کی بحالی/فرائمی         | 3.066      | 153300 | 3000      | 12/1 |
| 4    | یونائیٹڈ انٹرنی پاکستان لیٹنٹ (UEPL) کے سوشل ویلفیئر ایجنسیوں فنڈز کے تحت موجودہ پرائمری اسکول واقع GBPS، مہر ڈاہری تعلقہ ٹنڈو آدم میں غیر موجودہ سہ ماہی کی بحالی/فرائمی       | 2.852      | 142600 | 3000      | 12/1 |
| 5    | یونائیٹڈ انٹرنی پاکستان لیٹنٹ (UEPL) کے سوشل ویلفیئر ایجنسیوں فنڈز کے تحت موجودہ پرائمری اسکول واقع GBPS، ڈاکٹر احمد وکیل تعلقہ ٹنڈو آدم میں غیر موجودہ سہ ماہی کی بحالی/فرائمی | 2.645      | 132250 | 3000      | 12/1 |
| 6    | یونائیٹڈ انٹرنی پاکستان لیٹنٹ (UEPL) کے سوشل ویلفیئر ایجنسیوں فنڈز کے تحت موجودہ پرائمری اسکول واقع GBPS، ڈاکٹر احمد وکیل تعلقہ ٹنڈو آدم میں غیر موجودہ سہ ماہی کی بحالی/فرائمی | 1.425      | 71250  | 3000      | 12/1 |
| 7    | یونائیٹڈ انٹرنی پاکستان لیٹنٹ (UEPL) کے سوشل ویلفیئر ایجنسیوں فنڈز کے تحت موجودہ پرائمری اسکول واقع GBPS، مارف ساہو تعلقہ ٹنڈو آدم میں غیر موجودہ سہ ماہی کی بحالی/فرائمی       | 2.390      | 119500 | 3000      | 12/1 |
| 8    | یونائیٹڈ انٹرنی پاکستان لیٹنٹ (UEPL) کے سوشل ویلفیئر ایجنسیوں فنڈز کے تحت موجودہ پرائمری اسکول واقع GBPS، لام قور جو تعلقہ ٹنڈو آدم میں غیر موجودہ سہ ماہی کی بحالی/فرائمی      | 2.000      | 100000 | 3000      | 12/1 |
| 9    | یونائیٹڈ انٹرنی پاکستان لیٹنٹ (UEPL) کے سوشل ویلفیئر ایجنسیوں فنڈز کے تحت موجودہ پرائمری اسکول واقع GBPS، محمد غلام علی تعلقہ ٹنڈو آدم میں غیر موجودہ سہ ماہی کی بحالی/فرائمی   | 3.634      | 181700 | 3000      | 12/1 |
| 10   | پاکستان پیپروولیم لیٹنٹ (PPL) کے تحت موجودہ پرائمری اسکول واقع GBPS، محمد غلام علی تعلقہ ٹنڈو آدم میں غیر موجودہ سہ ماہی کی بحالی/فرائمی  | 2.897      | 144850 | 3000      | 12/1 |
| 11   | پاکستان پیپروولیم لیٹنٹ (PPL) کے تحت موجودہ پرائمری اسکول واقع GBPS، کفائی تعلقہ ٹنڈو آدم میں غیر موجودہ سہ ماہی کی بحالی/فرائمی  | 0.910      | 45500  | 1500      | 12/1 |
| 12   | پاکستان پیپروولیم لیٹنٹ (PPL) کے تحت موجودہ پرائمری اسکول واقع GBPS، کب ورو تعلقہ ٹنڈو آدم میں غیر موجودہ سہ ماہی کی بحالی/فرائمی   | 2.700      | 135000 | 3000      | 12/1 |
| 13   | آئل اینڈ گیس ڈیولپمنٹ کونسل (OGDCL) کے سوشل ویلفیئر ایجنسیوں فنڈز کے تحت موجودہ پرائمری اسکول واقع GBPS، ولی داد رونی تعلقہ ٹنڈو آدم میں غیر موجودہ سہ ماہی کی بحالی/فرائمی     | 2.860      | 143000 | 3000      | 12/1 |
| 14   | آئل اینڈ گیس ڈیولپمنٹ کونسل (OGDCL) کے سوشل ویلفیئر ایجنسیوں فنڈز کے تحت موجودہ پرائمری اسکول واقع GBPS، اہل حقہ تعلقہ ٹنڈو آدم میں غیر موجودہ سہ ماہی کی بحالی/فرائمی          | 3.350      | 167500 | 3000      | 12/1 |
| 15   | آئل اینڈ گیس ڈیولپمنٹ کونسل (OGDCL) کے سوشل ویلفیئر ایجنسیوں فنڈز کے تحت موجودہ پرائمری اسکول واقع GBPS، اہل حقہ تعلقہ ٹنڈو آدم میں غیر موجودہ سہ ماہی کی بحالی/فرائمی          | 0.897      | 44850  | 1500      | 12/1 |
| 16   | آئل اینڈ گیس ڈیولپمنٹ کونسل (OGDCL) کے سوشل ویلفیئر ایجنسیوں فنڈز کے تحت موجودہ پرائمری اسکول واقع GBPS، اہل حقہ تعلقہ ٹنڈو آدم میں غیر موجودہ سہ ماہی کی بحالی/فرائمی          | 2.833      | 141650 | 3000      | 12/1 |
| 17   | آئل اینڈ گیس ڈیولپمنٹ کونسل (OGDCL) کے سوشل ویلفیئر ایجنسیوں فنڈز کے تحت موجودہ پرائمری اسکول واقع GBPS، اہل حقہ تعلقہ ٹنڈو آدم میں غیر موجودہ سہ ماہی کی بحالی/فرائمی          | 1.000      | 50000  | 1500      | 12/1 |
| 18   | آئل اینڈ گیس ڈیولپمنٹ کونسل (OGDCL) کے سوشل ویلفیئر ایجنسیوں فنڈز کے تحت موجودہ پرائمری اسکول واقع GBPS، اہل حقہ تعلقہ ٹنڈو آدم میں غیر موجودہ سہ ماہی کی بحالی/فرائمی          | 1.000      | 50000  | 1500      | 12/1 |

|    |   |       |        |      |      |
|----|---|-------|--------|------|------|
| 19 | آئل اینڈ گیس ڈیولپمنٹ کونسل (OGDCL) کے سوشل ویلفیئر ایجنسیوں فنڈز کے تحت موجودہ پرائمری اسکول واقع GBPS، چک نمبر 57 تعلقہ سانگھڑ میں غیر موجودہ سہ ماہی کی بحالی/فرائمی | 1.000 | 50000  | 1500 | 12/1 |
| 20 | آئل اینڈ گیس ڈیولپمنٹ کونسل (OGDCL) کے سوشل ویلفیئر ایجنسیوں فنڈز کے تحت موجودہ پرائمری اسکول واقع GBPS، اہل حقہ تعلقہ ٹنڈو آدم میں غیر موجودہ سہ ماہی کی بحالی/فرائمی  | 1.000 | 50000  | 1500 | 12/1 |
| 21 | آئل اینڈ گیس ڈیولپمنٹ کونسل (OGDCL) کے سوشل ویلفیئر ایجنسیوں فنڈز کے تحت موجودہ پرائمری اسکول واقع GBPS، اہل حقہ تعلقہ ٹنڈو آدم میں غیر موجودہ سہ ماہی کی بحالی/فرائمی  | 5.064 | 253200 | 3000 | 12/1 |

### ڈسٹریکٹ 2017-18

|     |   |       |        |      |      |
|-----|---|-------|--------|------|------|
| 22  | موجودہ سیکنڈری اسکول واقع GBHS کھرو تعلقہ کھرو ضلع سانگھڑ میں بحالی/ترمیم پروگرام 2017-18   | 2.475 | 123750 | 3000 | 12/1 |
| 23  | GBHS میں تعمیراتی (بحالی) تعلقہ کھرو  | 0.875 | 43750  | 1500 | 12/1 |
| 24  | ایجوکیشن ورکس کھرو کا دفتر (بحالی) (a) سول ورک  | 0.450 | 22500  | 1000 | 12/1 |
| 25  | ایجوکیشن ورکس کھرو کا دفتر (بحالی) (b) الیکٹریک   | 0.150 | 7500   | 1000 | 12/1 |
| 26  | GBPS علی شیر مری (02 کروں کی تعمیر) تعلقہ کھرو  | 1.854 | 92700  | 3000 | 12/1 |
| 27  | موجودہ پرائمری اسکول GPS، لوگ خان تالپور تعلقہ شہاد پور ضلع سانگھڑ میں بحالی/ترمیم پروگرام 2017-18                                  | 2.478 | 123900 | 3000 | 12/1 |
| 28  | موجودہ پرائمری اسکول GBPS، قار علی ڈیرہ تعلقہ شہاد پور ضلع سانگھڑ میں بحالی/ترمیم پروگرام 2017-18                                   | 2.200 | 110000 | 3000 | 12/1 |
| 29  | موجودہ پرائمری اسکول GBPS، وچ تعلقہ شہاد پور ضلع سانگھڑ میں بحالی/ترمیم پروگرام 2017-18   | 2.090 | 104500 | 3000 | 12/1 |
| 30  | موجودہ پرائمری اسکول واقع GPS، میر غلام حیدر تالپور تعلقہ شہاد پور ضلع سانگھڑ میں 02 کروں کی تعمیر/ترمیم پروگرام 2017-18            | 4.080 | 204000 | 3000 | 12/1 |
| 31  | تعلقہ کھرو ضلع سانگھڑ میں مندرجہ ذیل ترمیم/ترمیم پروگرام 2017-18 (03 پیش)   | 1.862 | 93100  | 3000 | 12/1 |
| 32  | راما مندر کی تعمیر  | 0.929 | 46450  | 1500 | 12/1 |
| 33  | گوادر امیندر کھرو کی مرمت   | 0.953 | 47650  | 1500 | 12/1 |
| 34  | دیہ حالی آگیا تعلقہ شہاد پور ضلع سانگھڑ میں ڈسٹریکٹ کی تعمیر/ترمیم پروگرام 2017-18  | 4.700 | 235000 | 3000 | 12/1 |
| 35  | دیہ حالی کڈو خان عمرانی تعلقہ شہاد پور میں ڈسٹریکٹ اسپتال کی تعمیر/ترمیم پروگرام 2017-18  | 4.700 | 235000 | 3000 | 12/1 |
| 36  | دیہ حالی کڈو خان عمرانی تعلقہ شہاد پور میں ڈسٹریکٹ اسپتال کی تعمیر/ترمیم پروگرام 2017-18  | 3.750 | 187500 | 3000 | 12/1 |
| (i) | گورنمنٹ ایڈوانسڈ پرائمری اسکول چوخیاریوں تعلقہ سانگھڑ اور (ii) گورنمنٹ ایڈوانسڈ پرائمری اسکول بھلہ تعلقہ سانگھڑ (03 پیش)            | 1.550 | 77500  | 3000 | 12/1 |
| 37  | GBHS چوخیاریوں (ایگزیکٹو ڈیولپمنٹ) تعلقہ سانگھڑ   | 3.090 | 154500 | 3000 | 12/1 |
| 38  | کیو پی ڈیولپمنٹ پروگرام برائے سٹینڈنگ ایبل ڈیولپمنٹ 2017-18، کڈو خان تعلقہ سانگھڑ میں ایک ہیڈ کوارٹر کی تعمیر/ترمیم پروگرام 2017-18 | 3.090 | 154500 | 3000 | 12/1 |

2- ایک دلچسپی کے حامل اہل بولی دہندہ کی جانب سے بڈنگ دستاویزات کا مکمل سیٹ، ذیل میں دینے کے دفتر کو تحریری درخواست جمع کرانے اور ہر کام کے متعلق درج کردہ ہڈ پرائس/ٹینڈر فیس کی ادائیگی پر NIT کی اشاعت کی تاریخ سے کھلنے کی تاریخ سے ایک ہونٹ میں خریدنا جا سکتا ہے۔

نوٹ: دفتر ایگزیکٹو انجینئر ایجوکیشن ورکس ڈویژن سانگھڑ فون نمبر: 0235-541918، فیکس: 0235-541918، ای میل: ewdsgr@gmail.com

3- تمام پیشکشوں کے ساتھ ہر کام کے متعلق درج کردہ رقم میں ایک ہڈ سیکورٹی/زریعہ اندازہ ایگزیکٹو انجینئر ایجوکیشن ورکس ڈویژن سانگھڑ کے نام کا قاعدہ منقول کسی ڈیڈ لائن تک سے کال ذیابطہ کی شکل میں لازماً منسلک ہوا اور مورخہ 19-02-2018 کو بوقت دوپہر 12:00 بجے یا قبل دفتر ہڈ کو ارسال کر دیا جائے۔ پیشکشیں اسی پتے پر حاضر ہونے کے خواہشمند بولی دہندگان کے نام کی دستوں کی موجودگی میں اسی دن بوقت دوپہر 1:00 بجے کھولی جائیں گی۔

4- پیشکشیں (90) ہونے کیلئے قابل مبادیوں کی۔

5- تقطیل یا زبردستی کے ہینڈ کوارٹس سے باہر ہونے کی صورت میں آئندہ ہونے والے کام پر بھی منع کی جائیں گی اور پیشکشیں، پیشکشوں کے جمع کرانے کی ڈیڈ لائن کے ایک گھنٹے کے اندر کھولی جائیں گی۔

6- ٹینڈرز کے منسوخ/استرداد یا عدم جواب دہنے کی صورت میں، اجراء اور کھلنے کی آئندہ تاریخ ذیل کے مطابق ہوگی:

| نمبر شمار | سادہ ٹینڈرز کی فروخت            | ٹینڈرز کے کھلنے کا وقت                        |
|-----------|---------------------------------|---|
| دوسری     | سادہ ٹینڈرز کی فروخت 01-03-2018 | ٹینڈرز کی تاریخ یعنی 01-03-2018 کو بوقت مرتبہ |
|           | بوقت دوپہر 1:00 بجے تک          | دوپہر 2:00 بجے واپس وصول اور کھولا جائے گا۔   |

7- Rs.4,000 (M) سے زائد لاکھ کے کاموں کیلئے PEC سے رجسٹریشن لازمی ہے۔

8- اہلیت: انجینئر، سول انجینئر، سٹریٹریکٹس، سٹریٹریکٹس، سٹریٹریکٹس، سٹریٹریکٹس میں پاکستان انجینئرنگ کونسل اور ایگزیکٹو انجینئر ایجوکیشن ورکس ڈویژن سانگھڑ کے پاس ہونے کے قابل مبادیوں میں رجسٹریشن

9- پریکٹسنگ ایجنسیوں کیلئے ایگزیکٹو انجینئر ایجوکیشن ورکس ڈویژن سانگھڑ کے پاس ہونے کے قابل مبادیوں میں رجسٹریشن (سٹریٹریکٹس/سٹریٹریکٹس)

10- گزٹ نوٹیفکیشن کے مطابق سالانہ فنانسنگ اور

11- سرحد اور دیگر علاقوں کے ٹینڈرز پر رجسٹریشن لایا جائے گا۔

12- SPRA ریفر 2010 کی شکل کے مطابق حجاز اتھارٹی کو کسی یا تمام ٹینڈرز ہڈ پر پوزیٹو کو مسترد کرنے کا حق حاصل ہے اور درخواست پر بولی دہندہ کو مطلع کر دیا جائے گا۔

13- SRB (سندھ ریونیو بورڈ) سے رجسٹریشن۔

14- تمام کاموں کی تفصیلی حکومت سندھ ویب سائٹ [www.sindh.gov.pk](http://www.sindh.gov.pk) اور SPRA ویب سائٹ [www.pprasinhd.gov.pk](http://www.pprasinhd.gov.pk) پر دیکھی جا سکتی ہے۔

Express words. 11/2/2018.

# EXECUTIVE ENGINEER EDUCATION WORKS DIVISION SANGHAR

No. TC/G-55/908 of 2018 Sanghar Dated: 29-01-2018  
The Procuring Agency, Executive Engineer Education Works Division Sanghar invites sealed bids from interested firms or persons licensed by the Pakistan Engineering Council in the appropriate category for the following works.

| S.# | Name of Schemes / School  | Estimated Cost | Earnest Money | Tender Fee | Completion Period |
|-----|---|----------------|---------------|------------|-------------------|
| 1   | Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Peeral Makorani Taluka Tando Adam under Social Welfare Obligation Funds of United Energy Pakistan Limited (UEPL)                  | 1.329          | 66450         | 3000       | 12-Months         |
| 2   | Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Imam Bux Thaheem Taluka Tando Adam under Social Welfare Obligation Funds of United Energy Pakistan Limited (UEPL)                 | 3.050          | 152500        | 3000       | 12-Months         |
| 3   | Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Ismail Rahu Taluka Tando Adam under Social Welfare Obligation Funds of United Energy Pakistan Limited (UEPL)                      | 3.066          | 153300        | 3000       | 12-Months         |
| 4   | Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Sabar Dahri Taluka Tando Adam under Social Welfare Obligation Funds of United Energy Pakistan Limited (UEPL)                      | 2.852          | 142600        | 3000       | 12-Months         |
| 5   | Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Dr. Ahmed Iqbal Taluka Tando Adam under Social Welfare Obligation Funds of United Energy Pakistan Limited (UEPL)                  | 2.645          | 132250        | 3000       | 12-Months         |
| 6   | Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Allah Dino Khaskhly Taluka Tando Adam under Social Welfare Obligation Funds of United Energy Pakistan Limited (UEPL)              | 1.425          | 71250         | 3000       | 12-Months         |
| 7   | Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Arif Sand Taluka Tando Adam under Social Welfare Obligation Funds of United Energy Pakistan Limited (UEPL)                        | 2.390          | 119500        | 3000       | 12-Months         |
| 8   | Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Ghulam Qadir Junejo Taluka Tando Adam under Social Welfare Obligation Funds of United Energy Pakistan Limited (UEPL)              | 2.000          | 100000        | 3000       | 12-Months         |
| 9   | Construction of Science Lab & Provision of Lab Equipments including fixtures for Govt. Boys High School Shah Abdul Latif Tando Adam under Social Welfare Obligation Funds of United Energy Pakistan Limited (UEPL)    | 3.634          | 181700        | 3000       | 12-Months         |
| 10  | Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Muhammad Khaskhly Taluka Tando Adam under Pakistan Petroleum Limited (PPL)  | 2.897          | 144850        | 3000       | 12-Months         |
| 11  | Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Ashraf Makrani Taluka Tando Adam under Pakistan Petroleum Limited (PPL)   | 0.910          | 45500         | 1500       | 12-Months         |
| 12  | Rehabilitation / Provision of Missing Facilities in Existing Elementary School @ GMS. Kumb Darhoo Taluka Tando Adam under Pakistan Petroleum Limited (PPL)  | 2.700          | 135000        | 3000       | 12-Months         |
| 13  | Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Walid Brohi Taluka Sinjhoru under Social Welfare Obligation funds of Oil & Gas Development Company Limited (OGDCL)                | 2.860          | 143000        | 3000       | 12-Months         |
| 14  | Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GGPS. Ismailpur Taluka Sinjhoru under Social Welfare Obligation funds of Oil & Gas Development Company Limited (OGDCL)                  | 3.350          | 167500        | 3000       | 12-Months         |
| 15  | Rehabilitation / Renovation in Existing Primary School @ GBPS. Nawab Siddiqui Taluka Sinjhoru under Social Welfare Obligation funds of Oil & Gas Development Company Limited (OGDCL)                                  | 0.897          | 44850         | 1500       | 12-Months         |
| 16  | Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Kamil Magsi Taluka Shahdadpur under Social Welfare Obligation funds of Oil & Gas Development Company Limited (OGDCL)              | 2.833          | 141650        | 3000       | 12-Months         |
| 17  | Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Chak No. 63 (at Faheem Gul) Taluka Sanghar under Social Welfare Obligation funds of Oil & Gas Development Company Limited (OGDCL) | 1.000          | 50000         | 1500       | 12-Months         |
| 18  | Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GBPS. Bashir Ahmed Bajwa Taluka Sanghar under Social Welfare Obligation funds of Oil & Gas Development Company Limited (OGDCL)          | 1.000          | 50000         | 1500       | 12-Months         |
| 19  | Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GPS. Chak No. 57 Taluka Sanghar under Social Welfare Obligation funds of Oil & Gas Development Company Limited (OGDCL)                  | 1.000          | 50000         | 1500       | 12-Months         |
| 20  | Rehabilitation / Provision of Missing Facilities in Existing Primary School @ GPS. Abdul Karim Leghari Taluka Sanghar under Social Welfare Obligation funds of Oil & Gas Development Company Limited (OGDCL)          | 1.000          | 50000         | 1500       | 12-Months         |

|                              |   |       |        |      |           |
|------------------------------|---|-------|--------|------|-----------|
| 21                           | Construction of Auditorium Hall @ Govt. Girls Degree College Sanghar Taluka & District Sanghar under Social Welfare Obligation funds of Oil & Gas Development Company Limited (OGDCL)                     | 5.064 | 253200 | 3000 | 12-Months |
| <b>District ADP 2017-18.</b> |   |       |        |      |           |
| 22                           | Rehabilitation / Renovation in existing Secondary School @ GBFS. Khipro Taluka Khipro District Sanghar 2017-18 Programme.   | 2.475 | 123750 | 3000 | 12-Months |
|                              | Rehabilitation / Renovation of Schools & Office of Education Works Khipro/ Construction of Two Roomed Building in existing Primary Schools of Taluka Khipro District Sanghar 2017-18 Programme (03-Units) |       |        |      |           |
| 23                           | GBPS. Amin Leghari (Reh) Taluka Khipro  | 0.875 | 43750  | 1500 | 12-Months |
| 24                           | Office of Education Works Khipro (Reh) (a) Civil Work.  | 0.450 | 22500  | 1000 | 12-Months |
| 25                           | Office of Education Works Khipro (Reh) (b) Electric.  | 0.150 | 7500   | 1000 | 12-Months |
| 26                           | GBPS. Ali Sher Mari (Constt: 02 Roomed) Taluka Khipro   | 1.854 | 92700  | 3000 | 12-Months |
| 27                           | Rehabilitation / Renovation of existing Primary School GPS. Loung Khan Talpur Taluka Shahdadpur District Sanghar 2017-18 Programme  | 2.478 | 123900 | 3000 | 12-Months |
| 28                           | Rehabilitation / Renovation of existing Primary School GBPS. Qadir Bux Dero Taluka Shahdadpur District Sanghar 2017-18 Programme  | 2.200 | 110000 | 3000 | 12-Months |
| 29                           | Rehabilitation / Renovation of existing Primary School GBPS. Village Samma Taluka Shahdadpur District Sanghar 2017-18 Programme   | 2.090 | 104500 | 3000 | 12-Months |
| 30                           | Construction of Two Roomed Building in existing Primary School @ GPS Mir Ghulam Hyder Talpur Taluka Shahdadpur District Sanghar 2017-18 Programme   | 4.080 | 204000 | 3000 | 12-Months |
|                              | Construction/ Repair/ Renovation of Temples in Taluka Khipro District Sanghar 2017-18 Programme (03-Units)  |       |        |      |           |
| 31                           | Constt. of Rama Pir Mandar.   | 1.862 | 93100  | 3000 | 12-Months |
| 32                           | Constt. of Manghwar Para Mandar Dhilyar.  | 0.929 | 46450  | 1500 | 12-Months |
| 33                           | Repair of Guwarya Mandar Khipro.  | 0.953 | 47650  | 1500 | 12-Months |
| 34                           | Construction of Dispensary at Deh Haji Agedino Shahdadpur District Sanghar 2017-18 Programme.   | 4.700 | 235000 | 3000 | 12-Months |
| 35                           | Construction of Veterinary Hospital @ Village Haji Koro Khan Umrani Taluka Shahdadpur 2017-18 Programme   | 4.700 | 235000 | 3000 | 12-Months |
| 36                           | Construction of Veterinary Hospital @ Village Umer Keerio Taluka Shahdadpur 2017-18 Programme   | 3.750 | 187500 | 3000 | 12-Months |
|                              | Rehabilitation/Improvement/Renovation of (i) Govt. Boys High School Chotyaryoon Taluka Sanghar & (ii) Govt. Middle School Path & Govt. Primary School Path Taluka Shahdadpur (03-Unit).                   |       |        |      |           |
| 37                           | GBHS. Chotyaryoon (Ext. Dev.) Taluka Sanghar.   | 1.550 | 77500  | 3000 | 12-Months |
| 38                           | Construction of Three Rooms including Verandah at Basic Health Unit Malook Junejo Taluka Tando Adam under Community Development Programme for Sustainable Development Goals 2017-18 Programme             | 3.090 | 154500 | 3000 | 12-Months |

2 The complete set of Bidding Documents may be purchased by an interested eligible bidder on submission of a written application to the office given below and upon payment of bid price / tender fee mentioned against each work from the date of publication of NIT to one day before the opening date.

**Address:-** Office of the Executive Engineer Education Works Division Sanghar (School Education & Literacy Department) at Old Boys College Hostel Building Nawabshah road Sanghar.  
"Telephone:- 0235-541918  
Fax:- 0235-541918  
Email:- ewdsgr@gmail.com"

- All bids must be accompanied by a Bid Security / Earnest Money in the amount mentioned against each work in the form of Call Deposit from any scheduled Bank duly pledged in the name of Executive Engineer Education Works Division Sanghar and must be delivered to this office at or before 12:00 P.M on date 19.02.2018 Bids will be opened at 01:00 P.M on the same day in the presence of bidder's representatives who choose to attend, at the same address.
- Bids shall be valid for (90) days.
- In case of Holiday or having undersigned out of headquarter, The submission shall also be on next working day and bids shall be opened within the honor of dead line for submission of bids.
- In case the tenders are cancelled / rejected or un-responded, the next date for issue and opening will be as under:-

| S.No.       | Sale of Blank Tenders                           | Opening Time of the Tenders   |
|-------------|---|---|
| 2nd Attempt | Sale of Blank Tender upto 01.03.2018 @ 01:00 PM | Tender will be received back & opened at 02.00 PM on same date i.e 01.03.2018 |

- Registration with PEC is mandatory for works costing more than Rs. 4,000 (M)
- Eligibility: Valid Registration with Income Tax, Sales Tax, Sindh Revenue Board, Pakistan Engineering Council in relevant category and Electric Inspector for electrical works.
- Method of Procurement (Single Stage Single Envelope).
- Annual Financial Turnover of last three years.
- Conditional and Telegraphic tender will not be entertained.
- The competent authority reserved the right to reject any or all tenders / bid proposals as per provision of SPPRA Rules 2010 and shall be communicated to bidder on request.
- Registration with SRB (Sindh Revenue Board).
- The detail of all works can be seen at web site www.sindh.gov.pk Govt. of Sindh and SPPRA web site www.pprasinhd.gov.pk

## EXECUTIVE ENGINEER EDUCATION WORKS DIVISION SANGHAR

INF-KRY.No.593/18  
**Say No to Corruption We are unified Against Terrorism...**  
FOR THE BETTERMENT OF EDUCATION IN SINDH  
SMS 'ILMI' + YOUR MESSAGE TO 8 3 9 8

Exp 25 Feb 2018 1-2-2018

# ايفيس آف دي ايگزیکيوٽو انجنيئر ايجوکيشن ورڪس ڊويزن سانگھڙ

No. TC/G-55/908 of 2018 Sanghar Dated: 29/01/2018

پروڪيورنگ ايجنسي، ايگزیکيوٽو انجنيئر ايجوڪيشن ورڪس سانگھڙ ڊويزن سانگھڙ هيٺين ڪمن جي لاءِ مناسب ڪيٽيگري ۾ پاڪستان انجنيئرنگ ڪائونسل پاران لائيسنس حاصل خواهشمند فرمن يا فردن کان مهربان آيون گهرائي ٿو.

| نمبر شمار | ايڪسپريشن جو نالو   | ڪمپل ڊاڪٽ | سروي رفر | ٽينڊر في | تڪميل جو مڌو |
|-----------|---|-----------|----------|----------|--------------|
| 1         | سوشل ويلفيئر ايليجيشن فنڊز آف پوناٽيڊ اترجي پاڪستان لميٽڊ (UEPL) تحت موجود پرائمري اسڪول ريهيبلٽيشن سھولتن جي فراھمي، مڪورائي تعلقا ٿنڊو آڊر                          | 1.329     | 66450    | 3000     | 12 مھينا     |
| 2         | سوشل ويلفيئر ايليجيشن فنڊز آف پوناٽيڊ اترجي پاڪستان لميٽڊ (UEPL) تحت موجود پرائمري اسڪول ريهيبلٽيشن سھولتن جي فراھمي، ٿوريون سھولتن جي فراھمي، مڪورائي تعلقا ٿنڊو آڊر | 3.050     | 152500   | 3000     | 12 مھينا     |
| 3         | سوشل ويلفيئر ايليجيشن فنڊز آف پوناٽيڊ اترجي پاڪستان لميٽڊ (UEPL) تحت موجود پرائمري اسڪول ريهيبلٽيشن سھولتن جي فراھمي، مڪورائي تعلقا ٿنڊو آڊر                          | 3.066     | 153300   | 3000     | 12 مھينا     |
| 4         | سوشل ويلفيئر ايليجيشن فنڊز آف پوناٽيڊ اترجي پاڪستان لميٽڊ (UEPL) تحت موجود پرائمري اسڪول ريهيبلٽيشن سھولتن جي فراھمي، مڪورائي تعلقا ٿنڊو آڊر                          | 2.852     | 142600   | 3000     | 12 مھينا     |
| 5         | سوشل ويلفيئر ايليجيشن فنڊز آف پوناٽيڊ اترجي پاڪستان لميٽڊ (UEPL) تحت موجود پرائمري اسڪول ريهيبلٽيشن سھولتن جي فراھمي، اقبال تعلقا ٿنڊو آڊر                            | 2.645     | 132250   | 3000     | 12 مھينا     |
| 6         | سوشل ويلفيئر ايليجيشن فنڊز آف پوناٽيڊ اترجي پاڪستان لميٽڊ (UEPL) تحت موجود پرائمري اسڪول ريهيبلٽيشن سھولتن جي فراھمي، خاصخيلي تعلقا ٿنڊو آڊر                          | 2.390     | 119500   | 3000     | 12 مھينا     |
| 7         | سوشل ويلفيئر ايليجيشن فنڊز آف پوناٽيڊ اترجي پاڪستان لميٽڊ (UEPL) تحت موجود پرائمري اسڪول ريهيبلٽيشن سھولتن جي فراھمي، مڪورائي تعلقا ٿنڊو آڊر                          | 2.000     | 108000   | 3000     | 12 مھينا     |
| 8         | سوشل ويلفيئر ايليجيشن فنڊز آف پوناٽيڊ اترجي پاڪستان لميٽڊ (UEPL) تحت موجود پرائمري اسڪول ريهيبلٽيشن سھولتن جي فراھمي، مڪورائي تعلقا ٿنڊو آڊر                          | 3.634     | 181700   | 3000     | 12 مھينا     |
| 9         | سوشل ويلفيئر ايليجيشن فنڊز آف پوناٽيڊ اترجي پاڪستان لميٽڊ (UEPL) تحت موجود پرائمري اسڪول ريهيبلٽيشن سھولتن جي فراھمي، مڪورائي تعلقا ٿنڊو آڊر                          | 2.897     | 144850   | 3000     | 12 مھينا     |
| 10        | پاڪستان پيٽروليئم لميٽيڊ (PPL) تحت موجود پرائمري اسڪول ريهيبلٽيشن سھولتن جي فراھمي، مڪورائي تعلقا ٿنڊو آڊر  | 0.910     | 45500    | 1500     | 12 مھينا     |
| 11        | پاڪستان پيٽروليئم لميٽيڊ (PPL) تحت موجود پرائمري اسڪول ريهيبلٽيشن سھولتن جي فراھمي، مڪورائي تعلقا ٿنڊو آڊر  | 2.700     | 135000   | 3000     | 12 مھينا     |
| 12        | پاڪستان پيٽروليئم لميٽيڊ (PPL) تحت موجود پرائمري اسڪول ريهيبلٽيشن سھولتن جي فراھمي، مڪورائي تعلقا ٿنڊو آڊر  | 2.860     | 143000   | 3000     | 12 مھينا     |
| 13        | اٽل اينڊ گيس ڊولپمينٽ ڪمپني لميٽيڊ (OGDCL) جي سوشل ويلفيئر ايليجيشن فنڊز تحت موجود پرائمري اسڪول ريهيبلٽيشن سھولتن جي فراھمي، مڪورائي تعلقا ٿنڊو آڊر                  | 3.350     | 167500   | 3000     | 12 مھينا     |
| 14        | اٽل اينڊ گيس ڊولپمينٽ ڪمپني لميٽيڊ (OGDCL) جي سوشل ويلفيئر ايليجيشن فنڊز تحت موجود پرائمري اسڪول ريهيبلٽيشن سھولتن جي فراھمي، مڪورائي تعلقا ٿنڊو آڊر                  | 0.897     | 44850    | 1500     | 12 مھينا     |
| 15        | اٽل اينڊ گيس ڊولپمينٽ ڪمپني لميٽيڊ (OGDCL) جي سوشل ويلفيئر ايليجيشن فنڊز تحت موجود پرائمري اسڪول ريهيبلٽيشن سھولتن جي فراھمي، مڪورائي تعلقا ٿنڊو آڊر                  | 2.833     | 141650   | 3000     | 12 مھينا     |
| 16        | اٽل اينڊ گيس ڊولپمينٽ ڪمپني لميٽيڊ (OGDCL) جي سوشل ويلفيئر ايليجيشن فنڊز تحت موجود پرائمري اسڪول ريهيبلٽيشن سھولتن جي فراھمي، مڪورائي تعلقا ٿنڊو آڊر                  | 1.000     | 50000    | 1500     | 12 مھينا     |
| 17        | اٽل اينڊ گيس ڊولپمينٽ ڪمپني لميٽيڊ (OGDCL) جي سوشل ويلفيئر ايليجيشن فنڊز تحت موجود پرائمري اسڪول ريهيبلٽيشن سھولتن جي فراھمي، مڪورائي تعلقا ٿنڊو آڊر                  | 1.000     | 50000    | 1500     | 12 مھينا     |
| 18        | اٽل اينڊ گيس ڊولپمينٽ ڪمپني لميٽيڊ (OGDCL) جي سوشل ويلفيئر ايليجيشن فنڊز تحت موجود پرائمري اسڪول ريهيبلٽيشن سھولتن جي فراھمي، مڪورائي تعلقا ٿنڊو آڊر                  | 1.000     | 50000    | 1500     | 12 مھينا     |
| 19        | اٽل اينڊ گيس ڊولپمينٽ ڪمپني لميٽيڊ (OGDCL) جي سوشل ويلفيئر ايليجيشن فنڊز تحت موجود پرائمري اسڪول ريهيبلٽيشن سھولتن جي فراھمي، مڪورائي تعلقا ٿنڊو آڊر                  | 1.000     | 50000    | 1500     | 12 مھينا     |

|    |  |       |        |      |          |
|----|--|-------|--------|------|----------|
| 20 | اٽل اينڊ گيس ڊولپمينٽ ڪمپني لميٽيڊ (OGDCL) جي سوشل ويلفيئر ايليجيشن فنڊز تحت موجود پرائمري اسڪول ريهيبلٽيشن سھولتن جي فراھمي، مڪورائي تعلقا ٿنڊو آڊر                       | 1.000 | 50000  | 1500 | 12 مھينا |
| 21 | اٽل اينڊ گيس ڊولپمينٽ ڪمپني لميٽيڊ (OGDCL) جي سوشل ويلفيئر ايليجيشن فنڊز تحت موجود پرائمري اسڪول ريهيبلٽيشن سھولتن جي فراھمي، مڪورائي تعلقا ٿنڊو آڊر                       | 5.064 | 253200 | 3000 | 12 مھينا |
| 22 | موجوده سيڪنڊري اسڪول ريهيبلٽيشن/ريوٽيشن @ GBHS ڪپرو تعلقا ڪپرو ڊسٽرڪٽ سانگھڙ 2017-18 پروگرام   | 2.473 | 123750 | 3000 | 12 مھينا |
| 23 | ايجوڪيشن ورڪس ڪپرو جي آفيس ۽ اسڪولن جي ريهيبلٽيشن، ريوٽيشن، مڪورائي تعلقا ڪپرو ڊسٽرڪٽ سانگھڙ جي موجود پرائمري اسڪولن ۾ ٻن ڪمرن جي عمارت جي تعمير 2017-18 پروگرام (03-پوئس) | 0.875 | 43750  | 1500 | 12 مھينا |
| 24 | آفيس آف دي ايجوڪيشن ورڪس ڪپرو (Reh) سول روڪ  | 0.450 | 22500  | 1000 | 12 مھينا |
| 25 | آفيس آف دي ايجوڪيشن ورڪس ڪپرو (Reh) (b) اليڪٽرڪ  | 0.150 | 7500   | 1000 | 12 مھينا |
| 26 | GBPS علي شير مري (02 ڪمرن جي تعمير) تعلقا ڪپرو   | 1.854 | 92700  | 3000 | 12 مھينا |
| 27 | موجوده پرائمري اسڪول جي ريهيبلٽيشن، ريوٽيشن GPS لوڻڪ خان تعلقا شهدادپور ڊسٽرڪٽ سانگھڙ 2017-18 پروگرام  | 2.478 | 123900 | 3000 | 12 مھينا |
| 28 | موجوده پرائمري اسڪول جي ريهيبلٽيشن، ريوٽيشن GBPS قادر بخش ديرو تعلقا شهدادپور ڊسٽرڪٽ سانگھڙ 2017-18 پروگرام  | 2.200 | 110000 | 3000 | 12 مھينا |
| 29 | موجوده پرائمري اسڪول جي ريهيبلٽيشن، ريوٽيشن GBPS ڳوٺ سسا تعلقا شهدادپور ڊسٽرڪٽ سانگھڙ 2017-18 پروگرام  | 2.090 | 104500 | 3000 | 12 مھينا |
| 30 | موجوده پرائمري اسڪول ۾ ٻن ڪمرن جي عمارت جي تعمير (02) GPS مير غلام حيدر نالير تعلقا شهدادپور ڊسٽرڪٽ سانگھڙ 2017-18 پروگرام   | 4.080 | 204000 | 3000 | 12 مھينا |
| 31 | تعلقا ڪپرو ڊسٽرڪٽ سانگھڙ ۾ مدرن ٿنڊو آڊر تعمير، ريوٽيشن پروگرام 2017-18 پروگرام (03-پوئس)  | 1.862 | 93100  | 3000 | 12 مھينا |
| 32 | راما پير مندر جي تعمير   | 0.929 | 46450  | 1500 | 12 مھينا |
| 33 | گورابا مندر ڪپرو جي تعمير  | 0.953 | 47650  | 1500 | 12 مھينا |
| 34 | ديه حاجي اڳيڻو شهدادپور ڊسٽرڪٽ سانگھڙ ۾ ڊسپنٽري جي تعمير 2017-18 پروگرام   | 4.700 | 235000 | 3000 | 12 مھينا |
| 35 | ڳوٺ حاجي ڪوٽو خان عمارت تعلقا شهدادپور ۾ ورتنري اسپتال جي تعمير 2017-18 پروگرام  | 4.700 | 235000 | 3000 | 12 مھينا |
| 36 | ڳوٺ عمر خيرپور تعلقا شهدادپور ۾ ورتنري اسپتال جي تعمير 2017-18 پروگرام   | 3.750 | 187500 | 3000 | 12 مھينا |
| 37 | (i) گورنمينٽ بوائز ها، اسڪولن جي ريوٽيشن تعلقا سانگھڙ ۽ (ii) گورنمينٽ مڊل اسڪول P.S.H ۽ گورنمينٽ پرائمري اسڪول P.S.H تعلقا شهدادپور (03-پوئس) جي ريهيبلٽيشن، سنارو ريوٽيشن | 1.850 | 92500  | 3000 | 12 مھينا |
| 38 | ڪمپيوٽي ڊولپمينٽ پروگرام فار سٽيپن ايلبل ڊولپمينٽ گولڊ 2017-18 پروگرام تحت بيسڪ هيٺ پيرٽ ملوڪ جوڻيجو تعلقا ٿنڊو آڊر ۾ ٽن ڪمرن بشمول ورائي جي تعمير                         | 3.090 | 154500 | 3000 | 12 مھينا |

2. آڊيٽائيزڊ جو مڪمل ٽيٽ هيٺ جانايل ايڊريس تي لکت درخواست جمع ڪرائڻ ۽ NIT جي اشاعت جي تاريخ کان وٺي ڪوئچ جي تاريخ کان هڪ ڏينهن پهرين تائين هر هڪ ڪم جي اڳيان جانايل آڇ رفرينڊم جي في اداڪاري تي خواهشمند اهل آڇ ڏيندڙن پاران خريد ڪري سگهجي ٿو.

ايڊريس:  
ايفيس آف دي ايگزیکيوٽو انجنيئر ايجوڪيشن ورڪس ڊويزن سانگھڙ  
اسڪول ايجوڪيشن اينڊ ٽرييننگ ڊپارٽمينٽ  
واقع اولڊ بوائز ڪاليج هاسٽل بلڊنگ نوٽس شمار روڊ سانگھڙ  
ٽيليفون: 0235-541918-0235-541918  
فيڪس: 0235-541918  
اي ميل: ewdsg@gmail.com

3. موني آف سان گڏ ايگزیکيوٽو انجنيئر ايجوڪيشن ورڪس ڊويزن سانگھڙ جي نالي ادا ڪيل ڪنهن شيڊيولڊ بيلٽ مان ڪنهن به ڀاڱي جي صورت ۾ هر هڪ ڪم جي اڳيان جانايل بڊ بيجيڪيٽي سوليڊ ريفرن لاءِ لازمي شامل هوندي ۽ لازمي هن آفيس کي 19-02-2018 تي منجهند 12.00 وڃي يا ان کان پهرين پهچي وڃڻ گهرجن آيون ساڳي ڏينهن تي منجهند 01.00 وڃي ساڳي ايڊريس تي موقعي تي موجود آڇ ڏيندڙن جي نمائندن جي موجودگي ۾ کولي ويندي.

4. آيون (00) ڏينهن جي لاءِ ڪارگر جيڪو ڏينهن  
5. عام مرڪل جي صورت ۾ يا هيٺ دستخط ڪندڙ حيد ڪواٽر مان ٻاهر هوندو ته اڳئين ڪم ڪار واري ڏينهن تي ٽينڊر جمع ڪرايا ويندا ۽ آيون جمع ڪرائڻ جي بعد ٽن ڏينهن جي هڪ ڪلاڪ جي اندر ڪرايا ويندا.

6. ٽينڊر منسوخ ڪرڻ يا موت نه ملڻ تي اجراء ۽ ڪولڻ جي اڳئين تاريخ هيٺين ريت هوندي:  
ٻي ڪوشش:  
ڪورا ٽينڊر 01-03-2018 تي منجهند 01.00 وڃي ٽائين وڪري جي لاءِ موجود هوندا.  
ٽينڊر ساڳي تاريخ يعني 01-03-2018 تي منجهند 02.00 وڃي ٽائين واپس وٺڻ واري ڪري ڪرايا ويندا.

7. Rs.00 (M) کان وڌيڪ لاڳت وارن ڪمن جي لاءِ PEC وٽان رجسٽريشن لازمي آهي.

8. اهليت: انڪر ٽيڪس، سيلز ٽيڪس، سنڌ روٽينو بورڊ، پاڪستان انجنيئرنگ ڪائونسل ۾ لاڳاپيل ڪيٽيگري ۽ اليڪٽريڪل ڪم لاءِ اليڪٽرڪ انسيڪٽر وٽان رجسٽريشن

9. پروڪيورمينٽ جو طريقو (سنگل اسٽيج سنگل انولڊ)

10. گهٽ ۾ گهٽ گنڊيل ٽن سالن جو ساليانو ڪنٽراڪٽ ٽرن اوور

11. مشروط ۽ ٽيلگرافڪ ٽينڊرن تي غور نه ڪيو ويندو.

12. مجاز اختياري SPPRA رولز 2010 جي لاڳاپيل فرقن سان مشروط ڪنهن هڪ يا موني ٽينڊرن آڇن ٽيڊرن کي رد ڪرڻ جو حق محفوظ رکي ٿو ۽ درخواست ڏيڻ تي آڇ ڏيندڙ سان رابطو ڪري سگهجي ٿو.

13. SRB (سنڌ روٽينو بورڊ) وٽان رجسٽريشن

14. موني ڪم يا تفصيل حڪومت سنڌ جي ويب سائيٽ [www.sindh.gov.pk](http://www.sindh.gov.pk) SPPRA ويب سائيٽ [www.ppsindh.gov.pk](http://www.ppsindh.gov.pk) تي ڏسي سگهجن ٿا.

1-2-2018

**ايگزیکيوٽو انجنيئر  
ايجوکيشن ورڪس ڊويزن  
سانگھڙ**

INF-KR-Y-No.59/18