



OFFICE OF THE
EXECUTIVE ENGINEER BUILDINGS DIVISION LARKANA

NO: 074-9410421.

No. TC/EE/ 582 OF 2017.
LARKANO DATED: 29/5/2017.

To,

The Assistant Manager,
Incharge (Receipt Section),
Sindh Public Procurement Regulatory Authority,
Government of Sindh,
Block No:8, Sindh Secretariat 4-A,
KARACHI.


SUBJECT: **NIT NO:TC/EE/513 DATED 05-05-2017 SR:ID NO: 13178**

The above NIT has been opened on 25-05-2017, the following required documents of above N.I.T, are submitted herewith for favour of your kind information & further necessary action.

1. Bid Evaluation Report and Comparative Statement.
2. Bidder's Eligibility/Qualification Report.
3. Minutes of Procurement Committee Meeting.
4. Procurement Plan 2016-17.
5. Attendance Sheet.
6. News paper clipping.

It is therefore requested to kindly hoist the above documents on Authority website at the earliest for taking further necessary action.

An early action in the matter is requested.


(ENGR. ABDUL MAJEED PANHYAR)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
LARKANO.

SECRETARY
NO: 1305
DATED: 31-05-17

BID EVALUATION REPORT.

1. Name of Procuring Agency. :- Executive Engineer Buildings Division Larkano
2. Tender Reference No. :- NO.TC/EE/ 513 Dated:-05-05-2017.
3. Tender Description /Name of work/Item. :- **Rehabilitation/ Renovation of Jaral Shah Dargah Larkano.(Additional work)**
4. Method of Procurement. :- NCB(National, Competitive Bidding)
Single Stage (one envelope procedure).
5. Tender Published. :- SPPRA ID NO.13178
Daily Express dated: 10-05-2017
Daily Ibrat dated: 11-05-2017
Daily Times dated: 11-05-2017
6. Total Bid Document Sold. :- 02 Nos.
7. Total Bids Received. :- 02 Nos.
8. Technical Bid Opening Date (If Applicable) :- --
9. No. of Bid technically qualified (if applicable). :- 02 Nos.
10. Bid (s) Rejected. :- No Bid rejected.
11. Financial Bid Opening date. :- 25-05-2017.

12. Bid Evaluation Report.

S.No	Name of Firm or Bidder.	Cost Offered by the Bidder	Ranking in terms of Cost.	Comparison with Estimated Cost.	Reasons for Acceptance/ Rejection.	REMARKS
1.	Mr. Fazal Muhammad Mangrio	Rs: 88,06,319	1 st Lowest.	A=Rs.8.11 % Above B= W/s at par	Bid approved being lowest.	
2.	M/s Zahid Ali Jatoi	Rs: 88,35,693	2 nd Highest	A=Rs.8.49 % Above B= W/s at par	Bid rejected being highest.	

(Fayyaz Ahmed Qureshi)
Divisional Accounts Officer
Buildings Division
Larkano(Member PC)

(Muhammad Saleem Shaikh)
Assistant Engineer
Education works Sub-Division
Ratodero(Member PC)

(Engr: Abdul Majeed Panhyar)
Executive Engineer
Buildings Division
Larkano(Chairman)


NAME OF WORK:-


REHABILITATION/ RENOVATION OF JARAL SHAH DARGAH LARKANO (ADDITIONAL WORK)


S.No	NAME OF AGENCY		Amount of Schedule (B)	Amount of Cartage	Contg:	Cartage	Technical Sanction	Maximum Premium Ceiling	Contractor's Quoted Premium	Amount of Quoted Premium	Contractor Tendered Amount	REMARKS
1	2	3	4	5	6	7	8	9	10	11	12	13
1/-	Mr. Fazal Muhammad Mangrio											
	CIVIL WORK	A	7,832,426	674,761	78,324	-	8,585,511	8.61%	8.11% Above	635,599	8,468,025	1st: Lowest
	W/S	B	338,294	-	-	-	338,294	@ Par	At Par	338,294	338,294	
						Say:Total	8,924,000			G/Total	8,806,319	
2/-	M/s Zahid Ali Jatoi											
	CIVIL WORK	A	7,832,426	674,761	-	-	8,507,187	8.61%	8.49% Above	664,973	8,497,399	2nd: Highest
	W/S	B	338,294	-	-	-	338,294	@ Par	At Par	338,294	338,294	
						Say:Total	8,924,000			G/Total	8,835,693	

The rates quoted by **Mr.Fazal Muhammad Mangrio** Government Contractor is lowest and responsible hence approved.

T.S Amount	Rs	8,924,000
Tender Amount	Rs	8,806,319
Saving	Rs	117,681


Fayyaz Ahmed Qureshi
 Divisional Accounts Officer
 Buildings Division
 Larkano.


Muhammad Saleem Shaikh
 Assistant Engineer
 Education Works Sub-Division
 Ratodero


Engr: Abdul Majeed Panhyar
 Executive Engineer
 Buildings Division
 Larkano.



EXECUTIVE ENGINEER,
BUILDINGS DIVISION LARKANO

PHONE NO 9410421

MINUTES OF PROCUREMENT COMMITTEE

A meeting of the procurement committee was held on 25-05-2017 for the bids called upon vide NIT NO:TC/EE/513 date 05-05-2017. The meeting was chaired by **Mr. Abdul Majeed Panhyar** Executive Engineer Buildings Division Larkano and held in his office while attended by the following official members of Procurement Committee.

1. Mr. Muhammad Saleem Shaikh Assistant Engineer Education Works Sub-Division Ratodero/Member.
2. Mr. Fayyaz Ahmed Qureshi, Divisional Accounts Officer, Buildings Division Larkano/Member.

There are three (02) Nos: of blank Tenders issued and in response there of all of tenders were received from bidders/contractors participated in the above NIT and put their respective sealed bids in the Tender Box. The sealed bids were opened by the Committee before all the participants (as per list attached), and read out each and every bid cost loudly and recorded in the sheet as under:

The following three companies/firms have participated in the above mentioned NIT.

1. Mr. Fazal Muhammad Mangrio
2. M/s Zahid Ali Jatoi

The committee approved the rate quoted by: **Mr. Fazal Muhammad Mangrio** and the Chairman desired that frequent sitting(s) of the Procurement Committee shall be held to further scrutinize and evaluate the bid by preparing Bid Evaluation Report, Comparative Statement for hoisting of the same on the SPPRA'S website in order to complete the process of Procurement within bid validity period.

The meeting ended with a vote of thanks to and from the chair.

Muhammad Saleem shaikh
Assistant Engineer
Education Works Sub-Division
Ratodero/Member

Fayyaz Ahmed Qureshi
Divisional Accounts Officer
Buildings Division
Larkano/Member

Engr: Abdul Majeed Panhyar
Executive Engineer
Buildings Division
Larkano/Chairman

BID EVALUATION REPORT.

1. Name of Procuring Agency. :- Executive Engineer Buildings Division Larkano
2. Tender Reference No. :- NO.TC/EE/ 513 Dated:-05-05-2017.
3. Tender Description /Name of work/Item. :- **M&R to District Council Assembly Hall Larkano**
4. Method of Procurement. :- NCB(National, Competitive Bidding) Single Stage (one envelope procedure).
5. Tender Published. :- SPPRA ID NO.13178
Daily Express dated: 10-05-2017
Daily Ibrat dated: 11-05-2017
Daily Times dated: 11-05-2017
6. Total Bid Document Sold. :- 03 Nos.
7. Total Bids Received. :- 03 Nos.
8. Technical Bid Opening Date (If Applicable) :- --
9. No. of Bid technically qualified (if applicable). :- 3 Nos.
10. Bid (s) Rejected. :- No Bid rejected.
11. Financial Bid Opening date. :- 25-05-2017.

12. Bid Evaluation Report.

S.No	Name of Firm or Bidder.	Cost Offered by the Bidder	Ranking in terms of Cost.	Comparison with Estimated Cost.	Reasons for Acceptance/ Rejection.	REMARKS
1.	Mr. Nazir Ahmed Lashari	Rs: 28,85,682	1 st Lowest.	A=Rs.4.29 % Above B= W/s at par	Bid approved being lowest.	
2.	M/s Unar Constt: Co	Rs: 28,95,345	2 nd Highest	A=Rs.4.67 % Above B= W/s at par	Bid rejected being highest.	
3.	Mr. Qurban Ali Khokhar	Rs: 28,99,722	3rd Highest	A=Rs.4.84 % Above B= W/s at par	Bid rejected being highest.	

(Fayyaz Ahmed Qureshi)
Divisional Accounts Officer
Buildings Division
Larkano(Member PC)

(Muhammad Saleem Shaikh)
Assistant Engineer
Education works Sub-Division
Ratodero(Member PC)

(Engr: Abdul Majeed Panhyar)
Executive Engineer
Buildings Division
Larkano(Chairman)


NAME OF WORK:-


M&R TO DISTRICT COUNCIL ASSEMBLY HALL LARKANO


S.No	NAME OF AGENCY		Amount of Schedule (B)	Amount of Cartage	Contg:	Cartage	Technical Sanction	Maximum Premium Ceiling	Contractor's Quoted Premium	Amount of Quoted Premium	Contractor Tendered Amount	REMARKS
1	2	3	4	5	6	7	8	9	10	11	12	13
1/- MR. NAZEER AHMED LASHARI												
	CIVIL WORK	A	2,575,089	123,469	-	-	2,698,558	4.79%	4.29% Above	110,594	2,685,683	1st: Lowest
	W/S	B	199,999	-	-	-	199,999	@ Par	At Par	199,999	199,999	
							Say:Total	2,900,000		G/Total	2,885,682	
2/- M/s Unar Constt Co												
	CIVIL WORK	A	2,575,089	123,469	-	-	2,698,558	4.79%	4.67% Above	120,257	2,695,346	2nd: Highest
	W/S	B	199,999	-	-	-	199,999	@ Par	At Par	199,999	199,999	
							Say:Total	2,900,000		G/Total	2,895,345	
3/- Mr. Qurban Ali Khokhar												
	CIVIL WORK	A	2,575,089	123,469	-	-	2,698,558	4.79%	4.84% Above	124,634	2,699,723	3rd: Highest
	W/S	B	199,999	-	-	-	199,999	@ Par	At Par	199,999	199,999	
							Say:Total	2,900,000		G/Total	2,899,722	

The rates quoted by **Mr. NAZEER AHMED LASHARI** Government Contractor is lowest and responsible hence approved.

T.S Amount	Rs	2,900,000
Tender Amount	Rs	2,885,682
Saving	Rs	14,318


Fayyaz Ahmed Qureshi
 Divisional Accounts Officer
 Buildings Division
 Larkano.


Muhammad Saleem shaikh
 Assistant Engineer
 Education Works Sub-Division
 Ratodero


Engr: Abdul Majeed Panhyar
 Executive Engineer
 Buildings Division
 Larkano.



EXECUTIVE ENGINEER,
BUILDINGS DIVISION LARKANO

PHONE NO 9410421

MINUTES OF PROCUREMENT COMMITTEE

A meeting of the procurement committee was held on 25-05-2017 for the bids called upon vide NIT NO:TC/EE/513 date 05-05-2017. The meeting was chaired by **Mr. Abdul Majeed Panhyar** Executive Engineer Buildings Division Larkano and held in his office while attended by the following official members of Procurement Committee.

3. Mr. Muhammad Saleem Shaikh Assistant Engineer Education Works Sub-Division Ratodero/Member.
4. Mr. Fayyaz Ahmed Qureshi, Divisional Accounts Officer, Buildings Division Larkano/Member.

There are three (03) Nos: of blank Tenders issued and in response there of all of tenders were received from bidders/contractors participated in the above NIT and put their respective sealed bids in the Tender Box. The sealed bids were opened by the Committee before all the participants (as per list attached), and read out each and every bid cost loudly and recorded in the sheet as under:

The following three companies/firms have participated in the above mentioned NIT.

4. Mr. Nazir Ahmed Lashari
5. M/s Unar Constt: Co
6. Mr. Qurban Ali Khokhar

The committee approved the rate quoted by: **Mr. Nazeer Ahmed Lashari** and the Chairman desired that frequent sitting(s) of the Procurement Committee shall be held to further scrutinize and evaluate the bid by preparing Bid Evaluation Report, Comparative Statement for hoisting of the same on the SPPRA'S website in order to complete the process of Procurement within bid validity period.

The meeting ended with a vote of thanks to and from the chair.


Muhammad Saleem shaikh
Assistant Engineer
Education Works Sub-Division
Ratodero/**Member**

Fayyaz Ahmed Qureshi
Divisional Accounts Officer
Buildings Division
Larkano/**Member**

Engr: Abdul Majeed Panhyar
Executive Engineer
Buildings Division
Larkano/**Chairman**

EXECUTIVE ENGINEER BUILDINGS DIVISION LARKANO

S.No.	Name of Bidder	Registration with			Call Deposit	Relevant Experience	Affidavit	Remarks
		FBR	SRB	PEC				
1	2	3	4	5	6	7	8	9
1	Mr Fazal Muhammad mangrio	Yes	Yes	Yes	Yes	Yes	Yes	
2	M/s Zahid Ali Jatoi	Yes	Yes	Yes	Yes	Yes	Yes	
3	Mr. Nazeer Ahmed Lashari	Yes	Yes	N.A	Yes	Yes	Yes	
4	M/s Unar constt: Co	Yes	Yes	N.A	Yes	Yes	Yes	
5	Mr. Qurban Ali Khokhar	Yes	Yes	N.A	Yes	Yes	Yes	


(Engr: Abdul Majeed Panhyar)
Executive Engineer
Buildings Division
Larkano Chairman

RE-REVISED ANNUAL PROCUREMENT PLAN 2016-17
BUILDINGS DIVISION LARKANO.

Sr. No:	Description of Procurement	Quantity (Where applicable)	Estimated unit cost (Where applicable Millions)	Funds allocated.	Scope of Funds (ADPs Non ADPs)	Proposed Procurement Method	Timing of Procurement				Remarks
							1 st : Quarter	2 nd : Quarter	3 rd : Quarter	4 th : Quarter	
01	02	03	04	05	06	07	08	09	10	11	12
1	Constt: of Musafir-khana/Waiting Shad at village Gujhar Taluka Dokri.	Civil work W/S & E.I	1.000	0.500		Single Stage one Envelope Method	0.250	--	--	--	
2	Constt: of boundary wall Graveyard at village Peer Umar shah Taluka Bakrani	Civil work W/S & E.I	1.000	0.250		Single Stage one Envelope Method	0.125	--	--	--	
3	Constt: of boundary wall Graveyard at village Qaim khan Mangan Taluka Bakrani	Civil work W/S & E.I	1.000	0.250		Single Stage one Envelope Method	0.125	--	--	--	
4	Constt:/Rehabilitation of Dargah Mian Haji Mehmood,/Pir Nasirddin	Civil work W/S & E.I	1.500	0.375		Single Stage one Envelope Method	0.188	--	--	--	
5	Constt: of Mosque at Dargah Juman Shah at Village Sache Bux Jagirani Taluka Larkano	Civil work W/S & E.I	1.500	0.375		Single Stage one Envelope Method	0.188	--	--	--	
6	Constt: of Jamia Mosque Village Massu Hab Taluka Larkana	Civil work W/S & E.I	1.500	0.375		Single Stage one Envelope Method	0.188	--	--	--	
7	Construction of Dargah Malook shah at village Ganghro Taluka Larkano	Civil work W/S & E.I	1.500	0.375		Single Stage one Envelope Method	0.188	--	--	--	
8	Constt: of Eid Gah in village Bagh Ali Gopang Taluka Ratodero	Civil work W/S & E.I	3.500	0.875		Single Stage one Envelope Method	0.438	--	--	--	
9	Constt: of Eid Gah in village Wada Bosan Taluka Ratodero	Civil work W/S & E.I	3.500	0.875		Single Stage one Envelope Method	0.438	--	--	--	
10	Constt; of compound wall Graveyard in Muhalla muhammad Nawaz Kalhoro village Mullan Kalhoro Taluka Ratodero	Civil work W/S & E.I	1.000	0.250		Single Stage one Envelope Method	0.125	--	--	--	
11	Renovation/ Rehabilitation of Revenue Offices District Larkano	Civil work W/S & E.I	5.500	3.125		Single Stage one Envelope Method	0.688	--	--	--	

EXECUTIVE ENGINEER
BUILDINGS DIVISION
LARKANO

12	Construction/Rehabilitation of boundary wall /pavilion around PCB ground shaikh zaid colony Larkano	Civil work W/S & E.I	5.000	1.250		Single Stage one Envelope Method	0.625	--	--	--	
13	Construction/Renovation of press club Larkano	Civil work W/S & E.I	3.000	0.750		Single Stage one Envelope Method	0.375	--	--	--	
14	Constt: of round abouts & other beautification marks in various locations of city Larkano	Civil work	10.000	2.500		Single Stage one Envelope Method	1.250	--	--	--	
15	Rehabilitation/Renovation of Darul Aman Building Larkano	Civil work W/S & E.I	5.000	1.250		Single Stage one Envelope Method	0.625	--	--	--	
16	Constt: of Public Toilets in various locations of city Larkano	Civil work W/S & E.I	5.000	1.250		Single Stage one Envelope Method	0.625	--	--	--	
17	Renovation/Rehabilitation of various Parks of city Larkano	Civil work W/S & E.I	18.000	5.000		Single Stage one Envelope Method	2.250	--	--	--	
18	Constt/Renovation of remaining work & Park of DC House Larkano	Civil work	8.000	2.500		Single Stage one Envelope Method	1.000	--	--	--	
19	Construction of Building for blind welfare association at Larkano	Civil work W/S & E.I	5.000	1.250		Single Stage one Envelope Method	0.625	--	--	--	
20	Constt: of Boundary wall at feed research & Dev: Centre SBB Veterinary campus Naudero Taluka Ratodero	Civil work W/S & E.I	2.000	0.500		Single Stage one Envelope Method	0.250	--	--	--	
21	Construction/Rehabilitation of Khidmat e Masoom Building Larkano	Civil work W/S & E.I	5.000	1.250		Single Stage one Envelope Method	0.625	--	--	--	
22	Constt: of Waiting shade at village Samtia Taluka Dokri	Civil work W/S & E.I	1.000	0.250		Single Stage one Envelope Method	0.125	--	--	--	
23	Constt: of Compound wall grave yard at village Dhamrah Taluka Larkano	Civil work W/S & E.I	3.000	0.750		Single Stage one Envelope Method	0.375	--	--	--	
24	Constt: of Mosque at village Motayo khan jagirani Taluka Larkano	Civil work W/S & E.I	5.000	1.250		Single Stage one Envelope Method	0.625	--	--	--	
25	Renovation / Extension of Eid Gah at village Phulpota-I Taluka Ratodero	Civil work W/S & E.I	3.000	0.750		Single Stage one Envelope Method	0.375	--	--	--	
26	Constt: of Boundary wall of Grave yard at village Mad Bahu Taluka Bakrani.	Civil work W/S & E.I	3.000	0.750		Single Stage one Envelope Method	0.375	--	--	--	

EXECUTIVE ENGINEER
BUILDINGS DIVISION


27	Constt: of Musafir khana / waiting shed at village Quran Shareef Taluka Dokri	Civil work W/S & E.I	1.000	0.250		Single Stage one Envelope Method	0.125	--	--	--
28	Constt: of Eid Gah at village Habib Bughio Taluka Bakrani	Civil work W/S	1.000	0.250		Single Stage one Envelope Method	0.125	--	--	--
29	Constt: of compound wall grave yard Pir Musafir village Qaiser Sandilo UC Bero Chandio Taluka Larkano	Civil work	2.000	0.500		Single Stage one Envelope Method	0.250	--	--	--
30	Const: of retaining wall muhalla Rais Abdullah Khan Lolai & Muhammad Saleh Lolai village Meval kot Taluka Ratodero	Civil work	2.000	0.500		Single Stage one Envelope Method	0.250	--	--	--
31	Construction of Medical Dispensary at village Zangeja Taluka Ratodero	Civil work	6.000	Capital 1.500 Revenue 1.000		Single Stage one Envelope Method	0.750	--	--	--
32	Construction of new Building for Commissioner House Larkano	Civil work	9.000	Capital 2.250 Revenue 0.250		Single Stage one Envelope Method	1.125	--	--	--
33	Renovation of Collectorate Building Larkano (Balance work)	Civil work W/S & E.I	39.996	10.000		Single Stage one Envelope Method	2.500	2.500	2.500	2.500
34	Renovation/Improvement of Existing Building of Hospital & Residential colony i/c C/wall of THQ Hospital Ratodero	Civil work W/S & E.I	20.000	1.970		Single Stage one Envelope Method	0.4925	0.4925	0.4925	0.4925
35	Renovation / Rehabilitation of Old Solar Light of Larkano City (Electric Work)	Solar Light	10.000	10.000		Single Stage one Envelope Method	2.500	2.500	2.500	2.500
36	Constt: of Vth type quarters (10 Nos) of district Larkano (02 Nos) Revenue Staff colony Larkano (Electric work)	Civil work W/S & E.I	16.940	2.541		Single Stage one Envelope Method	0.635	0.635	0.635	0.635
37	Rehabilitation /Renovation Govt Medical dispensaries & BHU's in District Larkano Moen jo daro and usman Kalhoro (Electric work)	Electric work	5.000	3.779		Single Stage one Envelope Method	0.9447	0.9447	0.9447	0.9447
38	Establishment of DC Park Opposite DC Office Larkano (Electric Work)	Electric work	7.702	Cap: 2.750 Rev: 1.000		Single Stage one Envelope Method	0.9375	0.9375	0.9375	0.9375
39	M/R to Commissioner Camp Office & House Larkano	Civil work W/S & E.I	0.500	0.500		Single Stage one Envelope Method	0.500	--	--	--
40	M/R to Assistant Commissioner Office Larkano	Civil work W/S & E.I	0.500	0.500		Single Stage one Envelope Method	0.500	--	--	--

EXECUTIVE ENGINEER
BUILDINGS DIVISION
LARKANO

41	M/R to Larkano Municipal corporation	Civil work W/S & E.I	1.000	1.000		Single Stage one Envelope Method	1.000	--	--	--	
42	M/R to District Council Assembly Hall Larkano	Civil work W/S & E.I	5.558	2.179		Single Stage one Envelope Method	2.179	--	--	--	
43	M/R to M.I Office Larkano	Civil work W/S & E.I	1.000	1.000		Single Stage one Envelope Method	1.000	--	--	--	
44	M/R to Superintending Engineer (W&S) Larkano i/c XEN Highways Division Larkano	Civil work W/S & E.I	0.500	0.500		Single Stage one Envelope Method	0.500	--	--	--	
45	M/R to Lavatory Block Shed at D.C Office staff Larkano	Civil work W/S & E.I	1.500	1.500		Single Stage one Envelope Method	1.500	--	--	--	
46	Residential Building M/R to Revenue Rest House Larkano	Civil work W/S & E.I	1.000	1.000		Single Stage one Envelope Method	1.000	--	--	--	
47	M/R to staff Quarters (M.I) Larkano	Civil work W/S & E.I	0.500	0.500		Single Stage one Envelope Method	0.500	--	--	--	
48	M/R to Garages at D.C House Larkano	Civil work W/S & E.I	0.629	0.629		Single Stage one Envelope Method	0.629	--	--	--	
49	M/R to Assistant Commissioner Residence Larkano	Civil work W/S & E.I	0.500	0.500		Single Stage one Envelope Method	0.500	--	--	--	
50	M/R to Additional Deputy commissioner residence Larkano (I&II)	Civil work W/S & E.I	0.500	0.500		Single Stage one Envelope Method	0.500	--	--	--	
51	Constt: of veterinary Dispensary at village Bunguldero Taluka Ratodero (Balance work) Civil work.	Civil work W/S & E.I	6.396	1.364		Single Stage one Envelope Method	0.341	0.341	0.341	0.341	
52	Rehabilitation of Medical Dispensary city Larkana i/c maternity home (block allocation) i) Murad wahan ii) Nazar muhalla iii) Gajan Pur Muhallah	Civil work W/S & E.I	10.000	2.000		Single Stage one Envelope Method	0.500	0.500	0.500	0.500	
53	Renovation/ Rehabilitation of Dargah Sono Khan Jatoi & Dargah Mashori Shareef Taluka Bakrani. (Balance work)	Civil work W/S & E.I	19.900	6.000		Single Stage one Envelope Method	1.500	1.500	1.500	1.500	
54	Construction of Multi Purpose Block at Officer Club Larkana (Balance work)	Civil work W/S & E.I	19.222	9.375		Single Stage one Envelope Method	2.343	2.343	2.343	2.343	




EXECUTIVE ENGINEER
BUILDINGS DIVISION
LARKANO

55	Repair of D.D.O Revenue Mukhtiarkar Office Ratodero (Balance work)	Civil work W/S & E.I	14.869	2.230		Single Stage one Envelope Method	0.557	0.557	0.557	0.557	
56	Repair of D.D.O Revenue Mukhtiarkar Office Dokri (Balance work)	Civil work W/S & E.I	19.952	2.000		Single Stage one Envelope Method	0.500	0.500	0.500	0.500	
57	Constt: of Toilets /Water Tank & Waiting shed in various villages of District Larkano (a) iii, Village Massu Hub Taluka Larkano	Civil work W/S & E.I	20.000	5.000		Single Stage one Envelope Method	1.250	1.250	1.250	1.250	
58	Rehabilitation/ Renovation of Jaral Shah Dargah Larkano. (Additional work)	Civil work W/S & E.I	20.440	8.936		Single Stage one Envelope Method	-	-	-	8.936	
59	Construction of compound wall grave yard at various villages of (05 Nos) Larkano & Dokri District Larkano(Bagri Grave Yard near Nazar Muhalla Larkano)	Civil work W/S & E.I	20.000	2.000		Single Stage one Envelope Method	0.500	0.500	0.500	0.500	
60	Providing additional facilities in existing Building at RHC Garhi Khuda Bux Bhutto Taluka Ratodero (Balance work) Part A	Civil work W/S & E.I	3.000	3.000		Single Stage one Envelope Method	-	-	-	3.000	


 EXECUTIVE ENGINEER
 BUILDINGS DIVISION
 LARKANO

TENDER OPENING COMMITTEE OF
BUILDINGS DIVISION LARKANO.
NIT No: 513 Dated: 05-05-2017

OFFICE OF EXECUTIVE ENGINEER BUILDINGS DIVISION LARKANO.
Opening on 25-05-2017.

S.No.	Name of Officers.	Committee Members.	Signature.
1	(Abdul Majeed Panhyar) Executive Engineer Buildings Division Larkano.	Chairman.	
2	(Muhammad Saleem Shaikh) Assistant Engineer Education works Sub-Division Ratodero	Member.	
3	(Fayyaz Ahmed Qureshi) Divisional Accounts Officer Buildings Division Larkano.	Member.	

ATTENDENCE SHEET OF CONTRACTORS NIT No.513 Dated:

05-05-2017 OPENING ON 25-05-2017

S.NO.	NAME OF CONTRACTORS.	SIGNATURES.
1.	A.L.P	
2.	M/s waqar Suleem	
3.	M/s Jstori traders	
4.	M/s Saleem Enggny	Saleem
5.	M/s Pirzada & Co.	
6.	M/s TAHIR ALI JATO	
7.	M/S SMZ Const. Co	
8.	M/S Umar Enst. Co.	
9.	SABID ALI MANGI	
10.	Fazal Mohammed Mangi	
11.	Qurban Ali Khokhar	
12.		
13.		
14.		

EXECUTIVE ENGINEER
SUI CANAL DIVISION
LAKHANO

نضائی حادثے سے دو چار ہونے والے رازیلین کلب
چیکوس کے ریسٹورنٹ میں ایک حادثے کے نتیجے میں
کلب سے سینڈ لیگ فائل میں اگرچہ جنوبی رازیلین
کلب 1-0 سے شکست ہوئی، فرسٹ لیگ میں کاسیانی
کی وجہ سے ایگزیکٹو پراسکوریٹو 1-1 ہو گیا لیکن بہتر ریکورڈ
سینز کی کارکردگی کی وجہ سے رازیلین چیکوس کو مدعی بنی۔

ایگزیکٹو پراسکوریٹو میں ایک حادثے کے نتیجے میں
کلب سے سینڈ لیگ فائل میں اگرچہ جنوبی رازیلین
کلب 1-0 سے شکست ہوئی، فرسٹ لیگ میں کاسیانی
کی وجہ سے ایگزیکٹو پراسکوریٹو 1-1 ہو گیا لیکن بہتر ریکورڈ
سینز کی کارکردگی کی وجہ سے رازیلین چیکوس کو مدعی بنی۔

ایگزیکٹو پراسکوریٹو میں ایک حادثے کے نتیجے میں
کلب سے سینڈ لیگ فائل میں اگرچہ جنوبی رازیلین
کلب 1-0 سے شکست ہوئی، فرسٹ لیگ میں کاسیانی
کی وجہ سے ایگزیکٹو پراسکوریٹو 1-1 ہو گیا لیکن بہتر ریکورڈ
سینز کی کارکردگی کی وجہ سے رازیلین چیکوس کو مدعی بنی۔

ایگزیکٹو پراسکوریٹو میں ایک حادثے کے نتیجے میں
کلب سے سینڈ لیگ فائل میں اگرچہ جنوبی رازیلین
کلب 1-0 سے شکست ہوئی، فرسٹ لیگ میں کاسیانی
کی وجہ سے ایگزیکٹو پراسکوریٹو 1-1 ہو گیا لیکن بہتر ریکورڈ
سینز کی کارکردگی کی وجہ سے رازیلین چیکوس کو مدعی بنی۔

دفتر ایگزیکٹو انجینئر بلڈنگز ڈویژن لاڈکانہ
فون نمبر: 074-9410421/2
No.TC/EE/513 of 2017 Larkano Dated: 05-05-2017

ٹینڈرز طلبی نوٹس
SP/PRA/2010 کے مطابق مندرجہ ذیل کاموں کی پروویڈنٹ کیلے اسٹیٹرز ڈی ڈک اوٹیکس (SBD) نام
پر دلچسپی کے حامل افراد اپنا تازہ کتنریٹرز ڈی ڈک اوٹیکس فراہم کرنا چاہئے۔

نمبر	کام کا آئٹم	تخمینی لاگت	5% ڈی سیکیورٹی	مدت	ٹینڈر ریمارکس
1	ہاڈل شاہ درگاہ لاڈکانہ کی بحالی/ترمیم (اضافی کام)	9,000	450,000	18 ماہ	3,000 --
2	ڈسٹرکٹ ہسپتال لاڈکانہ کی M&R	2,900	145,000	2017 جون تک	3,000 --

قواعد و ضوابط

1. سادہ ٹینڈرز تقاضا دینے والے اسٹیٹرز ڈی ڈک اوٹیکس کی اشاعت کی پہلی تاریخ سے 24-05-2017 تا 01:00 بجے تک تجویز دینے والے اسٹیٹرز ڈی ڈک اوٹیکس کے جائیں گے۔
2. کسی پیشکش دہندہ کی جانب سے نامناسب کم نرخ درج کرنے کی صورت میں پیشکش دہندہ کو ٹینڈرز میں روزانہ کی بنیاد کے مطابق مارکیٹ ریش اور لیبر اسٹیٹرز ڈی ڈک اوٹیکس کے مطابق کام مکمل کرنے کا جواز دیتے ہوئے نرخ کا تجویز مع کرنا پائے، نام نرخ کردہ ٹینڈرز کو جان عمل نرخ کے تجویز کے بغیر ریفرورٹس لایا جائے گا۔
3. سرپرست ٹینڈرز 25-05-2017 کو دن 01:00 بجے تک واپس وصول اور خواہشمند کتنریٹرز یا ان کے مجاز نمائندوں کی موجودگی میں اسی تاریخ 25-05-2017 کو ایک گھنٹہ بعد یوتھ دوپہر 02:00 بجے کو ملے جائیں گے۔
4. عدم جواب اسٹرز ڈی ڈک اوٹیکس 26-05-2017 سے 12-06-2017 تک دوبارہ جاری کیا جائے گا، تاہم باقی رہنے والے اسٹیٹرز ڈی ڈک اوٹیکس 13-06-2017 کو دن 01:00 بجے تک واپس وصول اور اسی تاریخ 13-06-2017 کو ایک گھنٹہ بعد یوتھ دوپہر 02:00 بجے کو ملے گا۔
5. شرطوں اور ٹینڈرز کے بغیر اور ضرورت کے بعد وصول ٹینڈرز پر غور نہیں کیا جائیگا۔
6. کال پازٹ کے بغیر اور ضرورت کے بعد وصول ٹینڈرز پر غور نہیں کیا جائیگا۔
7. پیشکش لیسٹ کا سٹنڈرڈ (مشکل اسٹیٹرز ڈی ڈک اوٹیکس) پر مشتمل ہونی چاہئے۔
8. ٹینڈرز ڈیکلے کی تاریخ کو برآمد ہونے کے بعد واپس کرنے کی صورت میں یہ آئندہ ایوم کار پر مندرجہ بالا ای وقت اسٹیٹرز ڈی ڈک اوٹیکس پر کھولے جائیں گے۔
9. SPP رولز 2010 کے متعلقہ مندرجات سے شرط پر ویکورنگ ایجنسی کو تمام یا کسی پیشکش کو مسترد کرنے کا حق حاصل ہے۔
10. اسٹاپ بھی پر پینشن دہانی کو فرم کارڈ تفریحی ادارہ میں بھی ایک لیسٹ میں رہی، کسی قسم کے مقدمہ بازی، جھگڑا جاتی کشیدگی کی صورت میں اسٹیٹرز ڈی ڈک اوٹیکس کو کالی کام اور حوا چھوڑا ہے یا کام کی تکمیل میں غیر ضروری تاخیر کی ہے۔
11. ایجنٹس/کتنریٹرز رول (1) 46 کی شرائط میں سندھ پریویڈنٹ ڈی ڈک اوٹیکس سے لازماً رجسٹرڈ ہوں۔
12. عملہ ایکسٹنس سے رجسٹریشن (NTN) اور CNIC کی نقل۔
13. (CE09/CE10) میں پاکستان ایجنٹس ٹیکسٹائل سے رجسٹریشن، PEC، سرٹیفیکٹ نمبر 2017 تک تجویز، Rs. 4,000 (M) سے کم کاموں کے لئے PEC رکھنا چاہئے۔
14. اس امر کا حلف نامہ کرپشن کو روکنا اور اسٹیٹرز ڈی ڈک اوٹیکس کی تعلیمات، اسٹاپات، بائلس درست اور صحیح ہیں۔
15. دستاویزی کی ثبوت کے ساتھ فرم کے پاس دستیاب اسٹیٹرز ڈی ڈک اوٹیکس کی فراہم ہے۔
16. گزشتہ تین سالوں کیلئے ایک اسٹینڈرڈ کے ہر ایک ایک اسٹینڈرڈ جس میں کریڈٹ کی حد کی ضمانت کی گئی ہو۔
17. شرطوں ٹینڈرز ڈی ڈک اوٹیکس لائے جائیں گے۔
18. پیشکش کی قابل مبادعت: 190 ایام

ایگزیکٹو انجینئر
بلڈنگز ڈویژن
لاڈکانہ
INF-KRY:No.2500/17

ایگزیکٹو پراسکوریٹو میں ایک حادثے کے نتیجے میں
کلب سے سینڈ لیگ فائل میں اگرچہ جنوبی رازیلین
کلب 1-0 سے شکست ہوئی، فرسٹ لیگ میں کاسیانی
کی وجہ سے ایگزیکٹو پراسکوریٹو 1-1 ہو گیا لیکن بہتر ریکورڈ
سینز کی کارکردگی کی وجہ سے رازیلین چیکوس کو مدعی بنی۔

ایگزیکٹو پراسکوریٹو میں ایک حادثے کے نتیجے میں
کلب سے سینڈ لیگ فائل میں اگرچہ جنوبی رازیلین
کلب 1-0 سے شکست ہوئی، فرسٹ لیگ میں کاسیانی
کی وجہ سے ایگزیکٹو پراسکوریٹو 1-1 ہو گیا لیکن بہتر ریکورڈ
سینز کی کارکردگی کی وجہ سے رازیلین چیکوس کو مدعی بنی۔

ایگزیکٹو پراسکوریٹو میں ایک حادثے کے نتیجے میں
کلب سے سینڈ لیگ فائل میں اگرچہ جنوبی رازیلین
کلب 1-0 سے شکست ہوئی، فرسٹ لیگ میں کاسیانی
کی وجہ سے ایگزیکٹو پراسکوریٹو 1-1 ہو گیا لیکن بہتر ریکورڈ
سینز کی کارکردگی کی وجہ سے رازیلین چیکوس کو مدعی بنی۔

ایگزیکٹو پراسکوریٹو میں ایک حادثے کے نتیجے میں
کلب سے سینڈ لیگ فائل میں اگرچہ جنوبی رازیلین
کلب 1-0 سے شکست ہوئی، فرسٹ لیگ میں کاسیانی
کی وجہ سے ایگزیکٹو پراسکوریٹو 1-1 ہو گیا لیکن بہتر ریکورڈ
سینز کی کارکردگی کی وجہ سے رازیلین چیکوس کو مدعی بنی۔

ایگزیکٹو پراسکوریٹو میں ایک حادثے کے نتیجے میں
کلب سے سینڈ لیگ فائل میں اگرچہ جنوبی رازیلین
کلب 1-0 سے شکست ہوئی، فرسٹ لیگ میں کاسیانی
کی وجہ سے ایگزیکٹو پراسکوریٹو 1-1 ہو گیا لیکن بہتر ریکورڈ
سینز کی کارکردگی کی وجہ سے رازیلین چیکوس کو مدعی بنی۔

ایگزیکٹو پراسکوریٹو میں ایک حادثے کے نتیجے میں
کلب سے سینڈ لیگ فائل میں اگرچہ جنوبی رازیلین
کلب 1-0 سے شکست ہوئی، فرسٹ لیگ میں کاسیانی
کی وجہ سے ایگزیکٹو پراسکوریٹو 1-1 ہو گیا لیکن بہتر ریکورڈ
سینز کی کارکردگی کی وجہ سے رازیلین چیکوس کو مدعی بنی۔

ایگزیکٹو پراسکوریٹو میں ایک حادثے کے نتیجے میں
کلب سے سینڈ لیگ فائل میں اگرچہ جنوبی رازیلین
کلب 1-0 سے شکست ہوئی، فرسٹ لیگ میں کاسیانی
کی وجہ سے ایگزیکٹو پراسکوریٹو 1-1 ہو گیا لیکن بہتر ریکورڈ
سینز کی کارکردگی کی وجہ سے رازیلین چیکوس کو مدعی بنی۔

ایگزیکٹو پراسکوریٹو میں ایک حادثے کے نتیجے میں
کلب سے سینڈ لیگ فائل میں اگرچہ جنوبی رازیلین
کلب 1-0 سے شکست ہوئی، فرسٹ لیگ میں کاسیانی
کی وجہ سے ایگزیکٹو پراسکوریٹو 1-1 ہو گیا لیکن بہتر ریکورڈ
سینز کی کارکردگی کی وجہ سے رازیلین چیکوس کو مدعی بنی۔

ایگزیکٹو پراسکوریٹو میں ایک حادثے کے نتیجے میں
کلب سے سینڈ لیگ فائل میں اگرچہ جنوبی رازیلین
کلب 1-0 سے شکست ہوئی، فرسٹ لیگ میں کاسیانی
کی وجہ سے ایگزیکٹو پراسکوریٹو 1-1 ہو گیا لیکن بہتر ریکورڈ
سینز کی کارکردگی کی وجہ سے رازیلین چیکوس کو مدعی بنی۔

ایگزیکٹو پراسکوریٹو میں ایک حادثے کے نتیجے میں
کلب سے سینڈ لیگ فائل میں اگرچہ جنوبی رازیلین
کلب 1-0 سے شکست ہوئی، فرسٹ لیگ میں کاسیانی
کی وجہ سے ایگزیکٹو پراسکوریٹو 1-1 ہو گیا لیکن بہتر ریکورڈ
سینز کی کارکردگی کی وجہ سے رازیلین چیکوس کو مدعی بنی۔

ایگزیکٹو پراسکوریٹو میں ایک حادثے کے نتیجے میں
کلب سے سینڈ لیگ فائل میں اگرچہ جنوبی رازیلین
کلب 1-0 سے شکست ہوئی، فرسٹ لیگ میں کاسیانی
کی وجہ سے ایگزیکٹو پراسکوریٹو 1-1 ہو گیا لیکن بہتر ریکورڈ
سینز کی کارکردگی کی وجہ سے رازیلین چیکوس کو مدعی بنی۔

ایگزیکٹو پراسکوریٹو میں ایک حادثے کے نتیجے میں
کلب سے سینڈ لیگ فائل میں اگرچہ جنوبی رازیلین
کلب 1-0 سے شکست ہوئی، فرسٹ لیگ میں کاسیانی
کی وجہ سے ایگزیکٹو پراسکوریٹو 1-1 ہو گیا لیکن بہتر ریکورڈ
سینز کی کارکردگی کی وجہ سے رازیلین چیکوس کو مدعی بنی۔

ایگزیکٹو پراسکوریٹو میں ایک حادثے کے نتیجے میں
کلب سے سینڈ لیگ فائل میں اگرچہ جنوبی رازیلین
کلب 1-0 سے شکست ہوئی، فرسٹ لیگ میں کاسیانی
کی وجہ سے ایگزیکٹو پراسکوریٹو 1-1 ہو گیا لیکن بہتر ریکورڈ
سینز کی کارکردگی کی وجہ سے رازیلین چیکوس کو مدعی بنی۔

ایگزیکٹو پراسکوریٹو میں ایک حادثے کے نتیجے میں
کلب سے سینڈ لیگ فائل میں اگرچہ جنوبی رازیلین
کلب 1-0 سے شکست ہوئی، فرسٹ لیگ میں کاسیانی
کی وجہ سے ایگزیکٹو پراسکوریٹو 1-1 ہو گیا لیکن بہتر ریکورڈ
سینز کی کارکردگی کی وجہ سے رازیلین چیکوس کو مدعی بنی۔

ایگزیکٹو پراسکوریٹو میں ایک حادثے کے نتیجے میں
کلب سے سینڈ لیگ فائل میں اگرچہ جنوبی رازیلین
کلب 1-0 سے شکست ہوئی، فرسٹ لیگ میں کاسیانی
کی وجہ سے ایگزیکٹو پراسکوریٹو 1-1 ہو گیا لیکن بہتر ریکورڈ
سینز کی کارکردگی کی وجہ سے رازیلین چیکوس کو مدعی بنی۔

ایگزیکٹو پراسکوریٹو میں ایک حادثے کے نتیجے میں
کلب سے سینڈ لیگ فائل میں اگرچہ جنوبی رازیلین
کلب 1-0 سے شکست ہوئی، فرسٹ لیگ میں کاسیانی
کی وجہ سے ایگزیکٹو پراسکوریٹو 1-1 ہو گیا لیکن بہتر ریکورڈ
سینز کی کارکردگی کی وجہ سے رازیلین چیکوس کو مدعی بنی۔

Rozana Express 10th May 2017

ایگزیکٹو انجینئر
بلڈنگز ڈویژن
شہید بینظیر آباد
8398

MANILA: Terrorists are planning to kidnap foreigners in tourist hotspots across the central and western Philippines, Western governments said Wednesday following a foiled abduction attempt by Islamic militants a

month ago.

President Rodrigo Duterte said security had been increased on the western island of Palawan, one of the Philippines' most popular tourist destinations, after the US embassy warned of a kid-

napping threat there. "The US Embassy has received credible information that terrorist groups are planning to conduct kidnapping operations targeting foreign nationals in the areas of Palawan," it said in a travel advisory. AFP



**OFFICE OF THE EXECUTIVE ENGINEER
BUILDINGS DIVISION LARKANA**

Ph: 074-9410421

NO: TC/EE/513 of 2017

Larkano Dated: 5/5/2017

NOTICE INVITING TENDERS

Sealed tenders are invited from interested persons/suppliers/contractor/companies/pre-qualified firms on Standard Bidding Documents (SBD) from for procurement of the following works as per SPPRA rules 2010.

S#	Item of work	Estimated Cost	05% Bid Security	Period	Tender	Remarks
1.	Rehabilitation / Renovation of Jaral Shah Dargah Larkano.	9.000	450,000	18 Months	3,000	
2.	M&R to District Council Assembly Hall Larkano	2.900	145,000	upto June 2017	3,000	

- The blank tender will be issued on payment of the prescribed tender's fee from the first date of hoisting/ Publication of the Notice Inviting tenders on Authorities website/newspaper up to 24.05.2017 01:00 p.m.
- In case of un-reasonable below rate quoted by any bidder than the bidder should submit the rate analysis justifying the bidder will complete the work as per below rates along with the tender describing therein the existing market rates labour/machinery charges on per daily basis. Without comprehensive / complete rate analysis the below rate quoted tender will not be entertained / considered.
- Sealed tender will be received back on 25.05.2017 upto 1:00 PM and will be opened on same date 25.05.2017, after one hour at 2:00 p.m. in the presence of intending contractors or their authorized representatives.
- Un-responded / rejected tender will re-issued from 26.05.2017 upto 12.06.2017, which will be received back on 13.06.2017 upto 1:00 pm and will be opened on same date 13.06.2017, after one hour at 2:00 p.m. respectively.
- No conditional/telegraphic tender will be entertained.
- No tender without call deposit or received after specified date and time will be considered.
- Bid should contain legal cost method (Single stage one Envelope).
- if the undersigned remains out of head quarter on date of opening of tenders, the same will be opened on the next working day at the same time as mentioned above.
- The procuring agency reserves the right to reject all or any bid subject to the relevant provision of SPP Rules 2010.
- Undertaking on stamp paper that firm has never been black listed, any kind of litigation, departmental rift, abandoned or unnecessary delay in completion of any work in the Government and as well as in private organization.
- Agencies / Contractors must be registered with Sindh Revenue Board terms of Rule-46(1).
- Registration with Income Tax Department (NTN Certificate) & copy of CNIC.
- Registration with Pakistan Engineering Council as (Code-CE09 & CE10), PEC Certificate renews up to 2017, PEC is not required for the works below to Rs. 4,000 (M).
- Affidavit with effect that all documents/particulars/Information furnished all true and correct.
- List of Machinery and equipment available with firm with documentary evidence.
- Certificate of bank showing credit worthiness along with bank statement for last three years.
- Conditional Tenders will not be entertained.
- Bid Validity Period: 90 days.

INF-KRY No. 2500/2017

Say No to Corruption

Sd/-
**EXECUTIVE ENGINEER
BUILDINGS DIVISION
LARKANA**

WE STAND UNITED AGAINST TERRORISM

**OFFICE OF THE EXECUTIVE ENGINEER, EDUCATION WORKS DIVISION,
DISTRICT SHAHEED BENAZIR ABAD @ KHOJA GARDEN NAWABSHAH**

Ph: 0244-9370161, E-mail: ewdsba@gmail.com

NO: XEN/EWD/TC/G-55/650

SBA: Dated: 8/5/2017

NOTICE INVITING TENDERS

S#	Name of Scheme	Estimated Cost in millions	Bid Money (5%)	Tender Fee	Completion Period
	Repair & Maintenance of Existing Non-Functional Toilet & Damaged Boundary Walls of Different Secondary Schools in District Shaheed Benazirabad. (Civil Works).				

Daily Times 11/5 May 2017

**freed Chibok
wait to see them**

schoolgirls who were in captivity after more than three months with their families, a town in Nigeria, head of the militants' group, said parents of the girls see their daughters once government. "This may take some time, as they need medical and mental evaluation to be in best of condition," he told... Their health and wellbeing evaluation takes time, especially for girls." The 82 were released after months of talks, in exchange for 276 militant fighters in government Girls Secondary School in Nigeria, triggering global attention. The girls who had escaped in the hours that followed remained hostages, 21 were released and three others have been freed. The 82, including his daughter, were in good condition and in high spirits that all of those released were safe. Photographs of the girls were shown to their parents in Borno state and their parents to verify their identities. The released girls were...