

OFFICE OF THE DISTRICT COUNCIL KARACHI

No D.C.K / D.E / 198 /2016 Dated: 7/6/2016

SUBJECT:- PROCUREMENT COMMITTEE METING HELD ON 07-06-2016

- 1- A meeting of the procurement committee under the chair of District Engineer, District Council Karachi was held in the office of District Engineer, District Council Karachi.
- 2- The below mentioned member of committee attended the meeting to discuss the bids invited for the procurement of works vide D.E D.C.K Karachi letter No. DCK / D.E / 44 / 2016, dated 18-05-2016 and subsequently hoisted on the website of Sindh Public Procurement Regularity Authority Government of Sindh.

Following attend the meeting.

- | | |
|--|-----------------|
| 1- Mr. Mr. Fazal Mehmood Gill (Chairman)
District Engineer,
District Council Karachi. | Chairman |
| 2- Mr. Khan Muhammad Malik
Accounts Officer,,
District Council Karachi | Member |
| 3- Mr. Liaquat Ali Mughal
Assistant Executive Engineer,
D.M.C Malir | Member |

- 3- During the course of meeting following discussion were made by the committee.
 - i- The tender received on dated 06-06-2016 were opened before the procurement committee in presence of representatives of participants.
 - ii- The methods for bidding documents observed as single envelop.
 - iii- The tender was opened on 07-06-2016 at 3:00 PM before the tender opening Committee.
- 4- The committee was informed that 14 Nos bidders work have purchased the bidding documents upto dated 06-06-2016 and all participants responded the bids and received today upto 07-06-2016 in the office of District Engineer, District Council Karachi.

5- During the opening of tender received, following status was found.

Sr. No / Work Number	Name of Firms	Ranking in Term of Cost	Remarks
01	M/S Jan & Co		Accepted
	M/S A.Khan Sherani Engineering Firm		Highest Rejected
	M/S Sajjad & Fayyaz Enterprises		Highest Rejected
	M/S Nazeer Ahmed Baloch & Sons		Highest Rejected
	M/S Rahim Shah & Brothers		Highest Rejected
	M/S 4 way Enterprises		Highest Rejected
02	M/S 4 Way Enterprises		Accepted
	M/S Hakeem Khan & Sons		Highest Rejected
	M/S New Balochistan Construction Co		Highest Rejected
	M/S S.Abdullah & Sons		Highest Rejected
	M/S R.K Construction Co		Highest Rejected
	M/S Jan & Co		Highest Rejected
	M/S Haji Sirajuddin & Brothers		Highest Rejected
03	M/S R.K Construction & Co		Accepted
	M/S Sajjad & Fayyaz Enterprises		Highest Rejected
	M/S Domki & Brothers		Highest Rejected
	M/S Abdul Sattar & Sons		Highest Rejected
	M/S A.Khan Sherani Engineering Firm		Highest Rejected
	M/S Syed Rahim Shah & Brothers		Highest Rejected
	M/S Jan & Co		Highest Rejected
04	M/S Saad Enterprises		Accepted
	M/S R K Construction Co		Highest Rejected
	M/S 4 Way Enterprises		Highest Rejected
	M/S Syed Rahim Shah & Brothers		Highest Rejected
	M/S New Balochistan Construction Company		Highest Rejected
	M/S Jan & Co		Highest Rejected


6- The committee thoroughly scrutinized each case / tender document, by comparing earthimatically and financially with sanctioned estimates / schedule of prices and criteria for eligibility and minimum qualification as per bidding documents.

7- **Recommendation.**


After due deliberation / scrutiny of each tender document by the committee, it was recommended that lowest evaluated responsive bidder may be awarded the respective tender.

8- **Decision.**

In view of above report it is decided that tenders are being awarded to above mentioned lowest responsive bidders accordingly.


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir


Mr. Fazal Mehmood Gill (Chairman)
District Engineer
District Council Karachi

OFFICE OF THE DISTRICT ENGINEER DISTRICT COUNCIL KARACHI

ATTENDANCE SHEET

Subject: N.I.T. Ref No. D.C.K / D.E / 44 / 2016, Dated 18-05-2016

Dated of opening: - 07-06-2016

Sr.No.	Name of Firm	Signature
1.	M/s Jan 3 Co	[Signature]
2.	M/ A. Khan Sherani Engng. Firm	[Signature]
3.	M/ Sajjad s Fayyaz	[Signature]
4.	M/ Syed Rabin Shah	[Signature]
5.	M/ Hakeem Khan s Sa	[Signature]
6.	M/ New Builders Const & Equip	[Signature]
7.	M/ R. K. Const Equip	[Signature]
8.	M/ He B. S. S. S. S. S.	[Signature]
9.	M/ D. M. S. S. S.	[Signature]
10.	M/ A. M. S. S. S.	[Signature]
11.	M/ Saad Equip	[Signature]
12.	M/ 4 way Equip	[Signature]
13.	M/ Nazim Ahmed Badani	[Signature]
14.	M/ S. Abdullahi Son	[Signature]
15.		
16.		


Mr. Khan Muhammad Malik (Member)
 Accounts Officer
 District Council Karachi


Mr. Liaquat Ali Mughal (Member)
 Assistant Executive Engineer
 D.M.C Malir


Mr. Fazal Mehmood Gill (Chairman)
 District Engineer
 District Council Karachi

افيس آف دي دسترڪٽ ڪائونسل ڪراچي

NO. DCK/D.E/2016-44 DATE: 18.05.2016

ٽينڊر گھرائڻ لاءِ نوٽيس

هيٺ ڄاڻايل ترقياتي ڪمن جي لاءِ اھليت رکندڙ ليڪيڊارن فرمن پارتين ڪان جن وٽ لاڳاپيل فيلڊ جو تجربو هجي ايس پي آر اي رولز 2010 (ترميم ٿيل 2013) موجب (مڪمل اسٽيج ون انويٽي پروسيجر) جي تحت مھربند ٿيندو گھرائجن ٿا. ڪمن جي تفصيل هيٺين ريت آھي:

نمبر	اسڪيم يونٽ جو نالو	ڪٽيل رقم	سوي رقم	في	مدو
1	پوزي گونڊر روڊ وٽ ربر گولڊ ڪان ايمر گولڊ گولڊ واپا عيد محمد گولڊ ڪوٽ تائين روڊ جي تعمير (1.0 ڪي ايم)	12,633 ملين	5%	5000	02 مھينا
2	صادق بڪڪو. اصغر بڪڪو ۽ بچايو بڪڪو گولڊ علي محمد خامڻي ڪوٽ موٽر روڊ تائين (1.5 ڪي ايم) روڊ جي تعمير	19,798 ملين	4%	5000	02 مھينا
3	حاجي جمعون چوڪي ڪوٽ ڊسٽري نمبر 03 ڪان واپا علي محمد گولڊ تائين (2.0 ڪي ايم) روڊ جي ويڪرڻ	18,230 ملين	5%	5000	02 مھينا
4	حاجي داد محمد نئون قبرستان شعبه الھون ٺٽي پال گولڊ، چانوت محلو، ميسن گولڊ، ملير ھٿاڙي جي پاسي وارن روڊن جي بھتري	15,633 ملين	5%	5000	02 مھينا

شرطن ۽ ضابطا:

1. ٽينڊرن جو شيڊيول هيٺين ريت آھي:

1	دخواسٽن جي وصولي ۽ ٽينڊر جو جاري ڪرڻ	23.05.2016 کان 06.06.2016	افيس آف دي دسترڪٽ ڪائونسل، گولڊ، سپرھاءِ وي ھٿاڙي، ڊيسا
2	ٽينڊرن جو وڃھڻ	07.06.2016 تي 2.30 وڳي	افيس آف دي دسترڪٽ ڪائونسل، گولڊ، سپرھاءِ وي ھٿاڙي، ڊيسا
3	ٽينڊر جو کولڻ	07.06.2016 تي 11.00 وڳي	افيس آف دي دسترڪٽ ڪائونسل، گولڊ، سپرھاءِ وي ھٿاڙي، ڊيسا

- ڪنھن بہ سبب جي ھٿي مٿي ڄاڻايل تاريخن تي ٽينڊرن کي مٿس نہ ملڻ جي صورت ۾ ساڳيا ٽينڊر پيپر 23.06.2016 تي کوليا ويندا ۽ ٽينڊر جا دستاويز 08.06.2016 کان 22.06.2016 تائين دستياب ھوندا.
- اڄ جا دستاويز خواهشمند اڄ ڏينھن کي سندن ليٽر ھيٺ تي لکت ۾ درخواست ۽ خرچ ھٿي جي اڳيان ڄاڻايل ٽينڊر في جي اڏاوتي ھيٺي ھي آرڊر جي صورت ۾ ڪنھن بہ شيڊيول بندھ مان (دسترڪٽ ڪائونسل ھٿاڙي جي حق ۾ تيار ٿيل صح ھٿاڙن عيوض جاري ڪيا ويندا ۽ اڄ جا دستاويز ايس پي آر اي جي ويب سائيٽ (www.ppsindh.gov.pk) تان ڄاڻايل ٽينڊر في ھٿوڪٽ يا پوسٽ وسيلي موڪلڻ عيوض پڻ وارن لاءِ ھٿي سگھجن ٿا.
- ھٿي اھيل رقم جو دستاويز سوي رقم ھي آرڊر جي صورت ۾ ڪنھن بہ شيڊيول بندھ مان دسترڪٽ ڪائونسل ھٿاڙي جي حق ۾ تيار ٿيل اڄ جي دستاويز سان گڏ لازمي طور شامل ڪرڻ چھجن. جنھن جي ھٿن جي صورت ۾ ٽينڊر قبول نہ ڪيا ويندا.
- ليڪيڊار لازمي طور پنھنجي اچڻ برآمدت ۽ مڪمل پوسٽل ايڊريس درج ڪن ۽ اھڙي انگن ۽ اکرن ۾ واضح طور درج ڪن الھورا شرطي ٽينڊر قبول نہ ڪيا ويندا.
- ٽينڊر جي ڪنھن بہ دستاويز جي غلط ثابت ٿيڻ جي صورت ۾ ٽينڊر مڪمل طور رد ڪيو ويندو ۽ ان جو ھٿو بہ معاوضو ادا نہ ڪيو ويندو، پر ڪانٽون موجب ڏنل موزيو ويندو.
- ٽينڊرن جو ٺھڻ سھڻي سان مٿس اھي ڪنھن بہ ليڪيڊار جي ان ۾ ملوث ھئڻ جي صورت ۾ ٽينڊر قبول نہ ڪيا ويندا.
- سورا ٽينڊر مٿي ڄاڻايل شيڊيول موجب 200 وڳي وڌا وڃن، جھڙي پروھيٽورمينٽ ھٿاڻي پاران ايس آف دي دسترڪٽ ڪائونسل ھٿاڻي واقع گولڊ زون ايس، ڊيسا گولڊ سپرھاءِ وي ھٿاڙي ۾ 500 وڳي ساڳي ڏينھن کي ان وقت تي موجود ھئڻ جي خواهشمند اڄ ڏينھن جي موجودگي ۾ کوليا ويندا.
- ٽينڊر کولڻ واري ڏينھن تي حڪومت پاران ڪاٺ موڪلڻ جي صورت ۾ ساڳيا ٽينڊر پني ھٿي واري ڏينھن تي ساڳي وقت تي وصول ڪيا ۽ کوليا ويندا.
- پروھيٽورنگ ايجنسي وٽ ايس پي آر اي رولز 2010 (ترميم ٿيل 2013) جي تحت ڪنھن بہ ھٿي يا سوريي اچڻ کي رد ڪرڻ جو اختيار اھي شيڊيول واري وقت کان پوءِ ٽينڊر جاري نہ ڪيا ويندا.
- اھليت جو معيار:
 - پي اي سي ۽ ھٿيگري لاپھل فيلڊ ۾ مھارت جي ھٿاڙي رجسٽريشن
 - سنڌ روٽيٽور بورڊ وٽان رجسٽريشن سرٽيفڪيٽ
 - اين تي اين سرٽيفڪيٽ
 - لاڳاپيل تجربو
 - گولڊ پلي گن سالن جي دوران (1000 ملين) جو ٽرن اوور
 - ھٿاڙي پروفيشنل ٽيڪس

دسترڪٽ انجنيئر
دسترڪٽ ڪائونسل
ڪراچي

INF KRY 2251/2016



خدا رکي آباد منهنجي سيند مھراڻ کي

صدر آباد ۽ لاڙڪاڻي مان جامع سنڌ يونيورسٽي اخبار



سنڌ مھراڻ

ايڊيٽر: عامر علي پٽو

چيف ايڊيٽر: ارشاد علي پٽو

جلد 03 چنبر 21 مئي 2016 ع بمطابق 13 شعبان المعظم 1437 هـ شمارو - 204 قیمت 7 روپيا

عوامي حقن جس تر حمان ڪمپيوٽر تي بهرين مڪمل اخبار

ڪراچي، حيدرآباد ۽ سکر مان هڪ ئي وقت شايع ٿيندڙ

CERTIFIED

Daily AWAMI AWAZ

روزنامي

عوامي آواز

سال 27 - شمارو 143 | آچر 22 مئي 2016ء | 14 شعبان المعظم 1437ھ | صفحا 8 - قيمت 15 روپيا

آفيس آف ڊسٽرڪٽ ڪائونسل ڪراچي

No.DCK/D/E/2016/44, Date:18.5.2016

ٽينڊر گھراڻن جون نوٽيس

هيٺ ڏنل ٽينڊر نوٽيسون وارن ترقياتي ڪمن جي لاءِ آفيس آف ڊسٽرڪٽ ڪائونسل ڪراچي (ٽرمينر ٿيل 2013) جي ڊيپٽ لڳائيل شمسي ور جوڳو تجربو رکندڙ اهل ليڪيڊرن / فرمن/پرائيڊز کان (سٽڪل اسٽيج ون انويٽ) تي مهريٽڊ لٽائڻ و طلب ڪجن ٿا

سوليڊ نمبر	ڪم جو نالو	ڪيٽي لاکڙ	سولي رقم	ٽينڊر قيمت	ملاو مهينا
02	روڊي ڪوئوٽر روڊ ايت ابو ڪوٽ کان ادر ڪوٽ روڊ واپا عبيد محمد ڪوٽ ڪوٽ ٽائين (1.0) ڪي ايس روڊ جي تعمير	12.633 ملين	5 سيڪڙو	5000	02 مهينا
02	صادق بنگڪو، اصغر بنگڪو ۽ نجياپور بنگڪو کان ڪوٽ علي محمد خاصخيلي ڪوٽ ٽائين (1.5) ڪي ايس روڊ جي تعمير	19.798 ملين	5 سيڪڙو	5000	02 مهينا
02	حاجي جمعد چوڪير ڪوٽ ڊمڙ تي نمبر 03 کان واپا علي محمد ڪوٽ ٽائين (2.00) ڪي ايس روڊ جي ري ڪنڊيشننگ/ واپائينٽنگ	18.230 ملين	5 سيڪڙو	5000	02 مهينا
02	حاجي داد محمد نئين قبرستان شفي السويڙا فوٽپال گرائونڊ ڄاموٽ محلو ميمڻ محلو ميمڻ ڪوٽ ملير ڪراچي، جي چوڌاري روڊ جي امپرووٽمنٽ	15.633 ملين	5 سيڪڙو	5000	02 مهينا

شرط ۽ ضابطا:

1. شيڊول هيٺين ريت هوندا

(1) ويجهائين جي وڃڻي	آفيس آف ڊسٽرڪٽ انجنيئر ڪراچي ڊپٽ ڪوٽ سرهاڙي ڪراچي	23-05-2016 کان 06-06-2016
(2) ٽينڊر جو پوڄائڻ	آفيس آف ڊسٽرڪٽ انجنيئر ڪراچي ڊپٽ ڪوٽ سرهاڙي ڪراچي	07-06-2016 کان 02:30 وڳي تائين
(3) ٽينڊر کوليا ويندا	آفيس آف ڊسٽرڪٽ انجنيئر ڪراچي ڊپٽ ڪوٽ سرهاڙي ڪراچي	07-06-2016 کان 03:00 وڳي

شرط ۽ ضابطا:

- جيڪڏهن ڪنهن سبب جي نتيجي ۾ مٿين تاريخن تي ٽينڊر وصول نه ٿيا ته ٽينڊر جمع ڪرائڻ جي ڪارروائي ايندڙ تاريخ 22-06-2016 تي مٿين هنڌ ۽ وقت تي ٿيندي ۽ ٽينڊر دستاويز 08-06-2016 کان 22-06-2016 تائين ڊڪري لاءِ موجود هوندا.
- ٽينڊر جا دستاويز ليڪيڊرن کي ليٽر هيٺ تي لکت و درخواست سان گڏ في شيڊول بئنڪ کان حاصل ڪيل ڊسٽرڪٽ ڪائونسل ڪراچي جي حق و ادا ڪيل ٻي آرڊر پيش ڪرڻ تي جاري ڪيا ويندا. ٽينڊر آفيس آف ڊسٽرڪٽ ڪائونسل ڪراچي جي ويب سائيٽ (www.pprasiindh.gov.pk) تان ڊائون لوڊ ڪري مٿي ڄاڻايل في هفتي يا ٽيپال ذريعي جمع ڪرائي سگهجي ٿي.
- شيڊول آفٽر جي 5 سيڪڙو سولي رقم ڪنهن به شيڊول بئنڪ مان ڊپٽي ڪمشنر ڊسٽرڪٽ ونسٽ ڪراچي جي حق و ٻي آرڊر جي صورت و ٺهرائي ٽينڊر دستاويزن سان شامل ڪئي وڃي، ٻي صورت و ٽينڊر ره ٿي ويندا.
- ليڪيڊرن کي ٽينڊر دستاويزنهنجي درست موجوده/ ٽيپال واري ايڊريس ۽ آڱهه آنڪن توڙي آڪرن و لکڻ گهرجي، ايڏيون/ مشروط ٽينڊرن کي قبول نه ڪيو ويندو.
- ڪوڙن دستاويزن جي ملڻ تي نه رڳو اهي ٽينڊر ره ٿي ويندا بلڪه قانون مطابق انهن جي پينلڊن تي ڏنو وڃي ويندو.
- ٽينڊر جي پيسلبي و ڪنهن به قسم جي ڪنوٽيسنگ جي سختي سان منع ڪيل آهي، ڪنهن ليڪيڊرن جي پاري و ٻيڙي چان ملڻ تي ان جو جمع ڪرايل ٽينڊر رد ڪري ڇڏيو.
- پريل ٽينڊر شيڊول مطابق 02:00 وڳي پهچي وڃڻ گهرجن جيڪي پروڪيورمينٽ ڪميٽي طرفان آفيس آف ڊسٽرڪٽ انجنيئر ڊسٽرڪٽ ڪائونسل ڪراچي واقع گڏاپ زون آفيس ڊپٽ ڪوٽ سرهاڙي ڪراچي و ڊپٽ ڪوٽ سرهاڙي وڳي 03:00 وڳي شرڪت جي خواهشمند واک ڏيندڙن/ فرمن/ ليڪيڊرن جي روبرو کوليا ويندا.
- ڪلڻ واري ڏينهن تي سرڪار طرفان موڪل جي اعلان يا ڪنهن سبب جي نتيجي و ڪر واري ڏينهن نه ٿيڻ تي اهي ايندڙ ڪر واري ڏينهن تي ساڳي وقت جمع ڪيا و ڪوليا ويندا.
- ايس آف ڊسٽرڪٽ ڪائونسل ڪراچي (ٽرمينر ٿيل 2013) جي لڳائيل حق تحت ڪنهن به واک يا پروپوزل جي قبول ٿيڻ کان اڳ ڪنهن به وقت، ڪنهن به يا سمورن واکن/ ٽينڊرن کي رد ڪري سگهبي ٿي.
- شيڊول تاريخ کانپوءِ ڪو ٽينڊر وصول نه ڪيو ويندو.
- اهليت/ لياقت جو معيار:
 - اسپيشلائيزيشن جي لڳائيل شمسي جي ڪوٽي گري و ڪارآمد PEC.
 - سنڌ روٽينيو بورڊ وٽ رجسٽريشن جو سرٽيفڪيٽ.
 - اين تي اين سرٽيفڪيٽ.
 - لاڳائيل تجربو.
 - گڏريل ٽن سالن جو ٽرن اوور (10.00 ملين)
 - ڪارآمد پروپوزيشنل ٽيڪس

صحيح

ڊسٽرڪٽ انجنيئر

ڊسٽرڪٽ ڪائونسل ڪراچي

INF/KRY.NO.2251/2016

ڪريشن کان انڪار ڪري اسان ڊسٽرڪٽي خلاف متحد آهيون

سنڌ و ٽيليفون جي پيٽرني Text ۽ ٻيٽو پيغام لکي 839X تي ايس ايس ڪريو

آفس آف دی ڈسٹرکٹ کونسل کراچی

No. D.C.K/D/E/2016/ 44 Dated 18/ 05/2016

طلبی ٹینڈر کا نوٹس

منصوبہ ذیل پر پبلک اسٹریٹس کی تعمیر کے لیے طلبی ٹینڈر کا نوٹس جاری کیا گیا ہے۔ اس ٹینڈر کی تاریخ 2016 میں جاری کی گئی ہے۔ (مجلس ناظم کراچی کی قرارداد نمبر 445/2016)

سلسلہ نمبر	رقبہ (مربع میٹر)	پیساجی (فی مربع میٹر)	رقبہ (مربع میٹر)	نوٹس
1	5000	5%	12,633	رقبہ عام کی تعمیر اور پبلک اسٹریٹس کی تعمیر کے لیے (1.0 ایکڑ کے قریب)
2	5000	5%	19,788	سائیکل ٹریک اور پبلک اسٹریٹس کی تعمیر کے لیے (1.5 ایکڑ کے قریب)
3	5000	5%	18,230	عامی پبلک اسٹریٹس کی تعمیر کے لیے (03 سے زیادہ ایکڑ کے قریب)
4	5000	5%	15,833	عامی پبلک اسٹریٹس کی تعمیر کے لیے (2 سے زیادہ ایکڑ کے قریب)

شرائط و ضوابط

1	23-05-2016 سے 06-06-2016 تک	1	پبلک اسٹریٹس کی تعمیر کے لیے
2	07-06-2016 سے 07-07-2016 تک	2	سائیکل ٹریک کی تعمیر کے لیے
3	07-07-2016 سے 07-08-2016 تک	3	عامی پبلک اسٹریٹس کی تعمیر کے لیے
4	08-08-2016 سے 22-08-2016 تک	4	عامی پبلک اسٹریٹس کی تعمیر کے لیے
5	22-08-2016 سے 22-08-2016 تک	5	عامی پبلک اسٹریٹس کی تعمیر کے لیے
6	22-08-2016 سے 22-08-2016 تک	6	عامی پبلک اسٹریٹس کی تعمیر کے لیے
7	22-08-2016 سے 22-08-2016 تک	7	عامی پبلک اسٹریٹس کی تعمیر کے لیے
8	22-08-2016 سے 22-08-2016 تک	8	عامی پبلک اسٹریٹس کی تعمیر کے لیے
9	22-08-2016 سے 22-08-2016 تک	9	عامی پبلک اسٹریٹس کی تعمیر کے لیے
10	22-08-2016 سے 22-08-2016 تک	10	عامی پبلک اسٹریٹس کی تعمیر کے لیے
11	22-08-2016 سے 22-08-2016 تک	11	عامی پبلک اسٹریٹس کی تعمیر کے لیے
12	22-08-2016 سے 22-08-2016 تک	12	عامی پبلک اسٹریٹس کی تعمیر کے لیے

روز جمعرات 21 مئی 2016



NF-KRY-No-2251/16

ڈسٹرکٹ انجنیئر
ڈسٹرکٹ کونسل کراچی

OFFICE OF THE DISTRICT COUNCIL KARACHI

No. D.C.K. D.E/2016/44 Dated: 18/05/2016

NOTICE INVITING TENDER

According to SPPRA Rules 2010 (amended 2013) the sealed covers tenders (Single Stage one envelope) are invited for the following Development Works from all eligible contractors / firms / parties having adequate experience in the relevant field. Detail of works as under:

Sr. No.	Name of Scheme	Estimate	Earnest Money	Tender Cost	Time Period
1	Construction of Road from Rozi Gondar Road at Raboo Goth to Adani Gabol Goth via Eid Muhammad Gabol Goth (1.0 KM)	12.633 Million	5%	5000/-	02 Months
2	Construction of Road from Sadiq Bickick, Asghar Bickick, & Bachay Bickick Goth Ali Muhammad Khaskhel Goth Moidah Road (1.5 KM)	19.798 Million	5%	5000/-	02 Months
3	Widening / Reconditioning of Road from Haji Jimma Jokhio Goth Dumlattee No.03 to Waja Ali Muhammad Goth (2.0 KM)	18.230 Million	5%	5000/-	02 Months
4	Improvement of Surrounding Road of Haji Dad Muhammad New Graveyard, Shaif Eleven Football Ground, Jarote Mihalah, Miran Goth, Malir Karachi	15.633 Million	5%	5000/-	02 Months

TERMS & CONDITIONS

1. Tender Schedule shall be as follows:

1- Receiving of Applications & Issuance of Tenders	03-05-2016 to 06-06-2016	Office of the District Engineer, Gadap Zone Office, Dumba Goth Super highway, Karachi.
2- Dropping of Tenders at 2:30 PM	07-06-2016 at 2:30 PM	Office of the District Engineer, Gadap Zone Office, Dumba Goth Super highway, Karachi.
3- Opening of Tender at 3:00 PM	07-06-2016 at 3:00 PM	Office of the District Engineer, Gadap Zone Office, Dumba Goth Super highway, Karachi.

2. In case of any reasons, if the tender are not responded on the above date, the next date of opening will be 23-06-2016 and the tender documents will also be available from 09-06-2016 to 22-06-2016.

3. The bidding documents will be issued to the interested firms/contractor on submission of written request on the letter head and on payment of non-refundable cost of tender price mentioned against each work, through pay order from any scheduled bank in favor of District Council Karachi and bidding documents can also be downloaded from the SPPRA (WWW.PPRASINDH.gov.pk) with tender fee mentioned as above by mail or by hand.

4. The earnest money equal to 5% schedule items in shape of pay order from any scheduled bank in favor of District Council Karachi must be enclosed with tender documents otherwise the tender will be rejected.

5. The contractor must mention their complete and correct present/postal address in tender documents and quote the rates both in words and figures. Incomplete/conditional tenders will be not accepted.

6. If any fake documents are found then the tender is liable to be rejected-cancelled without any compensation, but penalty will be imposed as per rules.

7. Canvassing in connection of tenders is strictly prohibited and tenders submitted by the contractors who are reported to be involved in canvassing will liable for rejection.

8. All the tenders will be dropped on as per above schedule upto 02:00 pm will be opened by the procurement committee, in office of the District Engineer District Council Karachi situated At Gadap Zone Office, Dumba Goth Super Highway Karachi at 03:00 pm on same day, in presence of such contractors/parties/firms/bidders who wish to be present.

9. In case, the date of opening declared as a public holiday by the government, or non working day due to any reason, the next official working day shall be deemed to be the date for submission and opening of tenders at the same time.

10. The procuring agency may reject all or any bids/tenders at any time prior to the acceptance of a bid or proposal subject to the relevant provision of SPPRA rules 2010 (amended 2013).

11. Tenders will not be received after the schedule time.

12. Eligibility/Qualification Criteria

- (i) Valid PEC & category/relevant field of specialization.
- (ii) Registration certificate with Sindh Revenue Board.
- (iii) NTN certificate.
- (iv) Relevant experience.
- (v) Turn-over of at least last 3 years.
- (vi) Valid professional tax.

DISTRICT ENGINEER

INF-KRY:NO.2251/16 **DISTRICT COUNCIL KARACHI**



We are united Against Terrorism...
FOR THE BETTERMENT OF EDUCATION IN SINDH
SMS/ILMI YOUR MESSAGE TO

ٹینڈر نوٹس

SPRA 2010 (دسمبر 2013ء) کے تحت سندھ سٹریٹس ڈیولپمنٹ اتھارٹی کی جانب سے مندرجہ ذیل کاموں کے لیے ٹینڈر طلب ہے۔ کسی بھی قیمت پر اس کے ذریعے کوئی بھی کام یا سروس فراہم کرنے سے منع ہے۔ (مطلوبہ) کے مطابق اس کی سہولتیں برطانیہ میں سے

نمبر	تفصیلات	قیمت	پرستی	تاریخ	محل
1	تیسرا سٹریٹس ڈیولپمنٹ اتھارٹی کے زیر نگرانی اور نگرانی تمام سٹریٹس کے لیے گھوڑے پھرنے والے گاڑیوں (10 ٹریکٹریں)	12.633	5%	5000/-	102
2	تیسرا سٹریٹس ڈیولپمنٹ اتھارٹی کے زیر نگرانی اور نگرانی تمام سٹریٹس کے لیے گھوڑے پھرنے والے گاڑیوں (5 ٹریکٹریں)	19.798	5%	5000/-	02
3	کٹھالی/ری ایکٹیو سٹریٹس کے لیے گھوڑے پھرنے والے گاڑیوں (5 ٹریکٹریں)	18.230	5%	5000/-	02
4	اپر وینٹ ہاؤس چارٹرڈ سٹریٹس ڈیولپمنٹ اتھارٹی کے زیر نگرانی اور نگرانی تمام سٹریٹس کے لیے گھوڑے پھرنے والے گاڑیوں (20 ٹریکٹریں)	15.633	5%	5000/-	02

شرائط و ضوابط

- ٹینڈر شیڈول برطانیہ میں سے ہونا چاہئے۔
- 1- دروغہ وصولی کی وصولی اور 23-05-2016ء
- ٹینڈرز کا اجراء 6-6-2016ء
- ٹینڈرز کا اجراء 7-6-2016ء
- ٹینڈرز کا اجراء 7-6-2016ء

(2) کسی بھی وجہ سے ٹینڈرز کا جواب دیا گیا ہو یا اس پر موصول نہ ہونے کی صورت میں جس طرح کرانے اور کھلنے کی آئندہ تاریخ 23-6-2016ء ہوگی اور ٹینڈرز اس تاریخ پر 23-6-2016ء اور 22-6-2016ء کو وقت کیلئے دستیاب ہوگی۔ (3) بڈجٹ دستاویزات کنٹریکٹ کی جانب سے لکھنویہ پر تفریقی درخواستیں کرائے اور ٹینڈرز میں پیش ہے اور آرڈر کی کسی شیڈول ایک نام ڈسٹریکٹ کنٹریکٹ کراچی کی ادارتی پر جاری کی جائیگی اور پیش دستاویزات اس لی آراء کی وجہ سے مانتے www.pprasinth.gov.pk سے کسی ڈاؤن لوڈ کی جائیگی۔ (4) ٹینڈرز دستاویزات کے ساتھ شیڈول آئیٹمز میں ٹینڈر میں حصہ لیا گیا ہو تو یہ کسی یا ذوقی طور پر۔ (5) ٹینڈرز دستاویزات کے ساتھ شیڈول آئیٹمز کے 5% کے مساوی زر ضمانت پیش ہے اور جاری کردہ ای کی کسی شیڈول ایک ٹینڈرز دستاویزات میں اپنے کرائی لاؤنسٹک ہونا چاہئے بصورت دیگر ٹینڈرز دستاویزات کے ساتھ (6) ٹینڈرز دستاویزات میں اپنے کھل اور دست ہر چیز کا ایک سے کا لائز انعام کرے اور پیش الفاظ اور اس کے ساتھ دونوں میں درج کرے۔ (7) ٹینڈرز دستاویزات میں اپنے کے (8) ٹینڈرز دستاویزات میں اپنے کے (9) ٹینڈرز دستاویزات میں اپنے کے (10) ٹینڈرز دستاویزات میں اپنے کے (11) ٹینڈرز دستاویزات میں اپنے کے

12- اہلیت / قابلیت کا معیار:

- کا آئی ڈی ای وی / کنٹری / رجسٹرڈ ایجنٹ / رجسٹرڈ ایجنٹ
- سندھ پبلک ورکس بورڈ کے پاس رجسٹریشن کرنا چاہئے۔
- این ای این ایس ایس کے ساتھ۔
- متعلقہ تجربہ۔
- کم از کم تین سال کا لائسنس اور۔ (10.00 ملین)
- کارآمد پروفیشنل ایجنٹ۔

ڈسٹریکٹ انجینئر
 ڈسٹریکٹ کنسل کراچی
 INF-KRY-2251/16
 SAY NO TO CORRUPTION



روزنامہ جنگ کراچی ہفتہ 21 مئی 2016ء

DISTRICT COUNCIL KARACHI

Bid Evaluation Report

(Work No. 01)

1	Name of Procuring Agency:	District Council Karachi
2	Tender Reference No	No. D.C.K / District Engineer / 2016 / 044, Dated 18-05-2016
3	Tender Description/name of Work / item	Construction of Road From Rozi Gonder Road at Raboo Gonder Goth to Adam Gabol via Eid Mohammed Gabol Goth (1.0 KM)
4	Method of Procurement	Single Stage (one envelop)
5	Tender Published:	Through SPPRA website / Press
6	Total Bid documents Sold:	06 Nos
7	Total Bids Received	06 Nos
8	Technical Bid Opening date (if applicable):	N/A
9	No. of Bid technically qualified (if applicable)	N/A
10	Bid(s) Rejected	(Nil)
11	Financial Bid Opening date	07-06-2016

1. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	M/S Jan & Co	1,26,25,770/=	1 st Lowest	Part-A 15.65% Above Part-B 15.75% Above	Substantially Responsive	Pay order No. 074271 Amount Rs. 6,31,000/= NBP
2	M/S A.Khan Sherani Engineering Firm	1,27,40,390/=	2 nd Lowest	Part-A 16.70% Above Part-B 16.80% Above	Substantially Responsive	Pay order No. 12048687 Amount Rs. 6,35,000/= UBL
3	M/S Sajjad & Fayyaz Enterprises	1,27,72,137/=	3 rd Lowest	Part-A 17% Above Part-B 17% Above	Substantially Responsive	Pay order No. 12502678 Amount Rs. 6,40,000/= ABL
4	M/S Nazeer Ahmed Baloch & Sons	1,29,23,963/=	4 th Lowest	Part-A 18.4% Above Part-B 18.3% Above	Substantially Responsive	Pay order No. 00592327 Amount Rs. 6,36,000/= Bank Al Habib
5	M/S Rahim Shah & Brothers	1,43,69,489/=	5 th Lowest	Part-A 32% Above Part-B 28% Above	Substantially Responsive	Pay order No. 115888 Amount Rs. 6,37,000/= Meezan Bank
6	M/S 4 way Enterprises	1,58,38,770/=	6 th Lowest	Part-A 36% Above Part-B 35% Above	Substantially Responsive	Pay order No. 00509776 Amount Rs. 6,40,000/= NIB

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA -2010 amended 2013 M/S Jan & Co declared has the lowest responsive bidder by the committee and recommended for awarding contract to the bidder.

Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi

Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir

Mr. Fazal Mehmood Gill (Chairman)
District Engineer
District Council Karachi


DISTRICT COUNCIL KARACHI

Sir Shah Suleman road Gulshan-e-Iqbal Karachi /
Dumba Goth Superhighway Karachi

QUALIFICATION / ELIGIBILITY CRITERIA

SUBJECT: Construction of Road From Rozi Gonder Road at Raboo Gonder Goth to Adarn Gabol via Eid Mohammed Gabol Goth (1.0 KM) **Work No. 01**

Sr. No	Name of Contractor	Verified PEC Certificate in C-6	NTN No	Professional Tax No	SRB No	Bank Statement	Relevant Experience	Bid Security & Tender Cost Attached	Turn Over Three Years
1	M/S Jan & Co	Available	2153692-9	2015 / 2016	S 2153692-9	Yes	06 Years	Yes	Yes
2	M/S A.Khan Sherani Engineering Firm	Available	4199535-0	2015 / 2016	S 4199535-0	Yes	07 Years	Yes	Yes
3	M/S Sajjad & Fayyaz Enterprises	Available	1172045-0	2015 / 2016	S 1172045-0	Yes	05 Years	Yes	Yes
4	M/S Nazeer Ahmed Baloch & Sons	Available	4269685-2	2015 / 2016	S 4269685-2	Yes	07 Years	Yes	Yes
5	M/S Rahim Shah & Brothers	Available	2247725-0	2015 / 2016	S 2247725-0	Yes	05 Years	Yes	Yes
6	M/S 4 way Enterprises	Available	1218772-7	2015 / 2016	S 1218772-7	Yes	06 Years	Yes	Yes


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mugha (Member)
Assistant Executive Engineer
D.M.C Malir


Mr. Fazal Mehmood Gill (Chairman)
District Engineer
District Council Karachi


DISTRICT COUNCIL KARACHI


COMPARATIVE STATEMENT


Work No. 01

SUBJECT: - Construction of Road From Rozi Gonder Road at Raboo Gonder Goth to Adam Gabol via Eid Mohammed Gabol Goth (1.0 KM)
(Part-A)

Sr No	Description of Work	Engineer's Estimate				M/S Jan & Co 1		M/S A.Khan Sherani Engineering Firm 2		M/S Sajjad & Fayyaz Enterprises 3		M/S Nazeer Ahmed Baloch & Sons 4	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Jungle Clearance	126720 sft	69/58	%6Sft.	8817.00	69/58	8817.00	69/58	8817.00	69/58	8817.00	69/58	8817.00
2	Preparing Sub Grade i/c earth excavation or filling to an average depth of 9" dressing to camber and consolidation to with power roller.	63360 sft	526/28	%Sft.	333451.00	526/28	333451.00	526/28	333451.00	526/28	333451.00	526/28	333451.00
3	Preparing Sub Base Course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1"-1 1/2" in required thickness to proper camber and Grade including supplying and spreading 10 cft screening And non-plastic quarry fine filling depressions with stone Metal after initial rolling including watering and compacting. The same so as to achieve 98/100% density as per modified AASHO specifications (Rate includes providing & using Templates, camber plates, screen forms as directed) Rates i/cs all cost of materials T&P and carriage upto 3 chains.	31680 cft.	4381/76	%Cft.	1388142.00	4381/76	1388142.00	4381/76	1388142.00	4381/76	1388142.00	4381/76	1388142.00
4	Providing & laying aggregate base course in proper grade and camber having CBR 80% as per AASHTO standard specification i/c spreading and compaction by approved mechanical means (motor grader, vibrator roller and smooth wheel roller etc.) watering to maintain the moisture content the compaction of each layer shall 100% of maximum dry density (Rate i/c all cost of materials T&P and carriage upto.	31680 cft.	5542/24	%Cft.	1755782.00	5542/24	1755782.00	5542/24	1755782.00	5542/24	1755782.00	5542/24	1755782.00
5	Applying Priming Coat or tack with approved binder at the required rate including cleaning the road surface thoroughly, heating to the required temperature and spraying the binder with pressure as directed etc. complete.	65261 sft	64/96	%sft.	42393.00	64/96	42393.00	64/96	42393.00	64/96	42393.00	64/96	42393.00


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir


Mr. Faisal Mahmood Gill (Chairman)
District Engineer
District Council Karachi

(Part-A)


Sr No	Description of Work	Engineer's Estimate				M/S Rahim Shah & Brothers 5		M/S 4 way Enterprises 6	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
1	Jungle Clearance	126720 sft	69/58	%6Sft.	8817.00	69/58	8817.00	69/58	8817.00
2	Preparing Sub Grade i/c earth excavation or filling to an average depth of 9" dressing to camber and consolidation to with power roller.								
3	Preparing Sub Base Course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1"-1 1/2" in required thickness to proper camber and Grade including Providing & laying aggregate base course in proper grade and camber having CBR 80% as per AASHTO standard specification i/c spreading and compaction by approved mechanical means (motor grader, vibrator roller and smooth wheel roller etc.) watering to maintain the moisture content the compaction of each layer shall 100% of maximum dry density (Rate i/c all cost of materials T&P and carriage upto.	63360 sft	526/28	%Sft.	333451.00	526/28	333451.00	526/28	333451.00
4	Applying Priming Coat or tack with approved binder at the required rate including cleaning the road surface thoroughly, heating to the required	31680 cft.	5542/24	%Cft.	1755782.00	5542/24	1755782.00	5542/24	1755782.00
5	Applying Priming Coat or tack with approved binder at the required rate including cleaning the road surface thoroughly, heating to the required	65261 sft.	64/96	%Sft.	42393.00	64/96	42393.00	64/96	42393.00



Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi



Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir


Mr. Fazal Mehmood Gill (Chairman)
District Engineer
District Council Karachi

Sr No	Description of Work	Engineer's Estimate				M/S Jan & Co 1				M/S A.Khan Sherani Engineering Firm 2				M/S Sajjad & Fayyaz Enterprises 3				M/S Nazeer Ahmed Baloch & Sons 4	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount		
6	2" (50mm) thick Asphalt concrete wearing course plant mix laying to proper line and grade plant mixed Asphalt concrete paver finished (hydraulic / Electronic control) prepared to specified formula according to job mix formula approved by Engineer Incharge including rolling and finishing to proper line, grade level and camber etc. (Machinery with P.O.'s cost of material cartage)	65261 sft.	8274/73	%Sft.	5400172.00	8274/73	5400172.00	8274/73	5400172.00	8274/73	5400172.00	8274/73	5400172.00	8274/73	5400172.00	8274/73	5400172.00		
7	Providing & Fixing Chiselled precise Edge Stone 6" wide 9" depth 12" long i/c Excavation and in proper level / lime Alignment shall direction of Engineer in Charge	10560 rft.	75/-	P.Rft.	792000.00	75/-	792000.00	75/-	792000.00	75/-	792000.00	75/-	792000.00	75/-	792000.00	75/-	792000.00		
8	Earth work for road embankment by bulldozer i/c ploughing Clod breaking dressing and compacting with optimum moisture Content lead upto 100ft in all types of soil except rock @ 85% Modified AASHTO density.	52800 cft.	3656/23	%oCft.	193049.00	3656/23	193049.00	3656/23	193049.00	3656/23	193049.00	3656/23	193049.00	3656/23	193049.00	3656/23	193049.00		
		Total Amount of Schedule Rate					99,13,806/=		99,13,806/=		99,13,806/=		99,13,806/=		99,13,806/=		99,13,806/=		
		Add cartage			1555959	15.65% Above	1551511/=	16.70% Above	1655605/=	17% Above	16,85,347/=	18.4% Above	1824140/=						
		Total Amount:-				11469765/=		11465317/=		11569411/=		11599153/=		11737946/=					



Mr. Khan Muhammad Malik (Member)
 Accounts Officer
 District Council Karachi


Mr. Liaquat Aft Mughal (Member)
 Assistant Executive Engineer
 D.M.C Malir


Mr. Fazal Mehmood Gill (Chairman)
 District Engineer
 District Council Karachi

Sr No	Description of Work	Engineer's Estimate				M/S Rahim Shah & Brothers 5		M/S 4 way Enterprises 6	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
6	2" (50mm) thick Asphalt concrete wearing course plant mix laying to proper line and grade plant mixed Asphalt concrete paver finished (hydraulic / Electronic control) prepared to specified formula according to job mix formula approved by Engineer Incharge including rolling and finishing to proper line, grade level and camber etc. (Machinery with POLs cost of material cartage)	65261 sft.	8274/73	%Sft.	5400172.00	8274/73	5400172.00	8274/73	5400172.00
7	Providing & Fixing Chiseled precise Edge Stone 6" wide 9" depth 12" long i/c Excavation and in proper level / Lime Alignment shall direction of Engineer in Charge	10560 rft.	75/-	P.Rft.	792000.00	75/-	792000.00	75/-	792000.00
8	Earth work for road embankment by bulldozer i/c ploughing Clod breaking dressing and compacting with optimum moisture Content lead upto 100ft in all types of soil except rock @ 85% Modified AASHTO density.	52800 cft.	3656/23	%Cft.	193049.00	3656/23	193049.00	3656/23	193049.00
		Total Amount of Schedule Rate			99,13,806/=		99,13,806/=		99,13,806/=
		Add cartage			1555959	32% Above	3172418/=	36% Above	35,68,970
		Total Amount:-			11469765		13086224		13482776



Mr. Khan Muhammad Malik (Member)
 Accounts Officer
 District Council Karachi



Mr. Liaquat Ali Mughal (Member)
 Assistant Executive Engineer
 D.M.C Malir


Mr. Fazal Mehmood Gill (Chairman)
 District Engineer
 District Council Karachi

(Part-B)


Sr No	Description of Work	Engineer's Estimate			M/S Jan & Co 1			M/S A.Khan Sherani Engineering Firm 2			M/S Sajjad & Fayyaz Enterprises 3			M/S Nazeer Ahmed Baloch & Sons 4		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount			
6	Excavation in foundation of building bridge and other structure i/c dagbelling dressing, refilling around structure with excavated earth watering and ramming lead upto 5ft. (i) Ordinary soil	6461 cft.	3176/25	%Cft.	20522.00	3176/25	20522.00	3176/25	20522.00	3176/25	20522.00	3176/25	20522.00			
7	Cement concrete brick or stone ballast 1- 1/2" - 2" gauge Ratio 1:4:8	2300 cft.	9416/28	%Cft.	216574.00	9416/28	216574.00	9416/28	216574.00	9416/28	216574.00	9416/28	216574.00			
8	Cement concrete plain i/c placing compacting finishing and curing etc. complete i/c screening and washing of stone aggregate without shuttering ratio 1:2:4	4672 cft.	14429/25	%Cft.	674135.00	14429/25	674135.00	14429/25	674135.00	14429/25	674135.00	14429/25	674135.00			
9	Erection and removal of centering for RCC or plain cement concrete work (vertical of partial wood	2920 sft.	3127/41	%Sft.	91320.00	3127/41	91320.00	3127/41	91320.00	3127/41	91320.00	3127/41	91320.00			
		Total Amount of Schedule Rate			1002551/=		1002551/=		1002551/=		1002551/=		1002551/=			
		Add cartage			158160	15.75% Above	157902/=	16.80% Above	168428/=	17% Above	170433/=	18.3% Above	183466/=			
		Total Amount			1160711/=		1160453/=		1170979/=		1172984/=		1186017/=			
		:- (Part-A)			11469765/=		11465317/=		11569411/=		11599153/=		11737946/=			
		Total Amount Part-A+B =			12630476/=		12625770/=		12740390/=		12772137/=		12923963/=			



Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi



Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir


Mr. Fazal Mehmood Gill (Chairman)
District Engineer
District Council Karachi

Sr No	Description of Work	Engineer's Estimate				M/S Rahim Shah & Brothers 5		M/S 4 way Enterprises 6	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
6	Excavation in foundation of building bridge and other structure i/c dagbelling dressing, refilling around structure with excavated earth watering and ramming lead upto 5ft. (i) Ordinary soil	6461 cft.	3176/25	%Cft.	20522.00	3176/25	20522.00	3176/25	20522.00
7	Cement concrete brick or stone ballast 1-1/2" - 2" gauge Ratio 1:4:8	2300 cft.	9416/28	%Cft.	216574.00	9416/28	216574.00	9416/28	216574.00
8	Cement concrete plain i/c placing compacting finishing and curing etc. complete i/c screening and washing of stone aggregate without shuttering ratio 1:2:4	4672 cft.	14429/25	%Cft.	674135.00	14429/25	674135.00	14429/25	674135.00
9	Erection and removal of centering for RCC or plain cement concrete work (vertical of partial wood	2920 sft.	3127/41	%St.	91320.00	3127/41	91320.00	3127/41	91320.00
		Total Amount of Schedule Rate			1002551/=		1002551/=		1002551/=
		Add cartage			158160	28% Above	280714/=	35% Above	350892/=
		Total Amount:-			1160711/=		1283265/=		1353443/=
		Part - A			11469765		13086224		13482776
		Total Amount Part-A+B =			12630476/=		14369489/=		15838770/=


Mr. Khan Muhammad Malik (Member)
 Accounts Officer
 District Council Karachi


Mr. Liaquat Ali Mughal (Member)
 Assistant Executive Engineer
 D.M.C Malir


Mr. Fazal Mehmood Gill (Chairman)
 District Engineer
 District Council Karachi

DISTRICT COUNCIL KARACHI

Bid Evaluation Report

(Work No. 02)

1	Name of Procuring Agency:	District Council Karachi
2	Tender Reference No	No. D.C.K / District Engineer / 2016 / 044, Dated 18-05-2016
3	Tender Description/name of Work / item	Construction of Road from Saddiq Bikick, Asghar Bikick & Bachayo Bickick Goth to Ali Mohammed Khaskheli Goth Moedan Road (1.5KM)
4	Method of Procurement	Single Stage (one envelop)
5	Tender Published:	Through SPPRA website / Press
6	Total Bid documents Sold:	07 Nos
7	Total Bids Received	07 Nos
8	Technical Bid Opening date (if applicable):	N/A
9	No. of Bid technically qualified (if applicable)	N/A
10	Bid(s) Rejected	(Nil)
11	Financial Bid Opening date	07-06-2016

1. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	M/S 4 Way Enterprises	1,97,92,402/=	1 st Lowest	Part-A 10.50% Above Part-B 18.70% Above Part-C 15.30% Above	Substantially Responsive	Pay order No.00592329 Amount Rs. 10,00,000/= Bank Al Habib
2	M/S Hakeem Khan & Sons	1,98,93,698/=	2 nd Lowest	Part-A 11.10 % Above Part-B 19% Above Part-C 16.10% Above	Substantially Responsive	Pay order No.12048686 Amount Rs. 10,00,000/= Ubl Bank
3	M/S New Balochistan Construction Co	2,00,55,458/=	3 rd lowest	Part-A 12 % Above Part-B 20% Above Part-C 17% Above	Substantially Responsive	Pay order No.12502677 Amount Rs. 10,00,000/= Alid Bank
4	M/S S.Abdullah & Sons	2,02,18,769/=	4 th Lowest	Part-A 13 % Above Part-B 20% Above Part-C 20.5% Above	Substantially Responsive	Pay order No.02115889 Amount Rs. 10,00,000/= Meezan Bank
5	M/S R.K Construction Co	2,26,85,218/=	5 th Lowest	Part-A 28% Above Part-B 25% Above Part-C 30% Above	Substantially Responsive	Pay order No.00509775 Amount Rs. 10,00,000/= Nib Bank
6	M/S Jan & Co	2,31,95,717/=	6 th Lowest	Part-A 31 % Above Part-B 27% Above Part-C 31% Above	Substantially Responsive	Pay order No.04576022 Amount Rs. 10,00,000/= Nib Bank
7	M/S Haji Sirajuddin & Brothers	2,39,34,143/=	7 th Lowest	Part-A 35 % Above Part-B 32% Above Part-C 40% Above	Substantially Responsive	Pay order No.1004810 Amount Rs. 10,00,000/= Bank Islami

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA -2010 amended 2013 M/S 4 Way Enterprises declared has the lowest responsive bidder by the committee and recommended for awarding contract to the bidder.

Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi

Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir

Mr. Fazal Mehmood Gill (Chairman)
District Engineer
District Council Karachi

DISTRICT COUNCIL KARACHI

Sir Shah Suleman road Gulshan-e-Iqbal Karachi /
Dumba Goth Superhighway Karachi

QUALIFICATION / ELIGIBILITY CRITERIA

SUBJECT: -

Construction of Road from Saddiq Bickick, Asghar Bickick & Bachayo Bickick Goth to Ali Mohammed Khaskheli Goth Moedan Road (1.5KM)

Work No. 02

Sr. No	Name of Contractor	Verified PEC Certificate in C-6	NTN No	Professional Tax No	SRB No	Bank Statement	Relevant Experience	Bid Security & Tender Cost Attached	Turn Over Three Years
1	M/S 4 Way Enterprises	3	4	5	6	7	8	9	10
1	M/S Hakeem Khan & Sons	Available	3058110-9	2015 / 2016	S 3058110-9	Yes	06 Years	Yes	Yes
2	M/S New Balochistan Construction Co	Available	3057837-0	2015 / 2016	S 3057837-0	Yes	06 Years	Yes	Yes
3	M/S S. Abdullah & Sons	Available	0590392-7	2015 / 2016	S 0590392-7	Yes	06 Years	Yes	Yes
4	M/S R.K Construction Co	Available	1291742-7	2015 / 2016	S 1291742-7	Yes	06 Years	Yes	Yes
5	M/S Jan & Co	Available	2153692-9	2015 / 2016	S 2153692-9	Yes	06 Years	Yes	Yes
6	M/S Haji Sirajuddin & Brothers	Available	1233100-7	2015 / 2016	S 1233100-7	Yes	06 Years	Yes	Yes

Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi

Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir

Mr. Fazal Mermod Gill (Chairman)
District Engineer
District Council Karachi


DISTRICT COUNCIL KARACHI

COMPARATIVE STATEMENT


Work No. 02

SUBJECT: - Construction of Road from Saddiq Bickick, Asghar Bickick & Bachavo Bickick Goth to Ali Mohammed Khaskheli Goth Moedan Road (1.5KM)
(Part-A)

Sr No	Description of Work	Engineer's Estimate				M/S 4 Way Enterprises		M/S Hakeem Khan & Sons		M/S New Balochistan Construction Co		M/S S. Abdullah & Sons	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Jungle Clearance	190575 sft	69/58	%Sft.	13260.00	69/58	13260.00	69/58	13260.00	69/58	13260.00	69/58	13260.00
2	Preparing Sub Grade i/c earth excavation or filling to an average depth of 9" dressing to camber and consolidation to with power roller.	127050 sft	526/28	%Sft.	668639.00	526/28	668639.00	526/28	668639.00	526/28	668639.00	526/28	668639.00
3	Preparing Sub Base Course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1" 1/2" in required thickness to proper camber and Grade including supplying and spreading 10 cft screening And non-plastic quarry fine filling depressions with stone Metal after initial rolling including watering and compacting. The same so as to achieve 98/100% density as per modified AASHTO specifications (Rate includes providing & using Templates, camber plates, screen forms as directed) Rates i/c all cost of materials T&P and carriage upto 3 chains.	51975 cft.	4381/76	%Cft.	2274420.00	4381/76	2274420.00	4381/76	2274420.00	4381/76	2274420.00	4381/76	2274420.00
4	Providing & laying aggregate base course in proper grade and camber having CBR 80% as per AASHTO standard specification i/c spreading and compaction by approved mechanical means (moter grader, vibrator roller and smooth wheel roller etc.) watering to maintain the moisture content the compaction of each layer shall 100% of maximum dry density (Rate i/c all cost of materials T&P and carriage upto.	51975 cft.	5542/24	%Cft.	2880579.00	5542/24	2880579.00	5542/24	2880579.00	5542/24	2880579.00	5542/24	2880579.00
5	Applying Priming Coat or tack with approved binder at the required rate including cleaning the road surface thoroughly, heating to the required temperature and spraying the binder with pressure as directed etc. complete.	103950 sft.	64/96	%Sft.	67526.00	64/96	67526.00	64/96	67526.00	64/96	67526.00	64/96	67526.00


Mr. Khan Muhammad Malik (Member)
 Accounts Officer
 District Council Karachi


Mr. Liaquat Ali Mughal (Member)
 Assistant Executive Engineer
 D.M.C Malir


Mr. Fazal Mehmood Gill (Chairman)
 District Engineer
 District Council Karachi

Sr No	Description of Work	Engineer's Estimate				M/S R.K Construction Co		M/S Jan & Co		M/S Haji Sirajuddin & Brothers	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Jungle Clearance	190575 sft	69/58	%sft.	13260.00	69/58	13260.00	69/58	13260.00	69/58	13260.00
2	Preparing Sub Grade i/c earth excavation or filling to an average depth of 9" dressing to camber and consolidation to with power roller.										
3	Preparing Sub Base Course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1"-1 1/2" in required thickness to proper camber and Grade including supplying and spreading 10 cft. screening And non-plastic quarry fine filling depressions with stone Metal after initial rolling including watering and compacting. The same so as to achieve 98/100% density as per modified AASHTO specifications (Rate includes providing & using Templates, camber plates, screen forms as directed) Rates i/c all cost of materials T&P and carriage upto 3 chains.	127050 sft	526/28	%Sft.	668639.00	526/28	668639.00	526/28	668639.00	526/28	668639.00
4	Providing & laying aggregate base course in proper grade and camber having CBR 80% as per AASHTO standard specification i/c spreading and compaction by approved mechanical means (moter grader, vibrator roller and smooth wheel roller etc.), watering to maintain the moisture content the compaction of each layer shall 100% of maximum dry density (Rate i/c all cost of materials T&P and carriage upto.	51975 cft.	4381/76	%Cft.	2274420.00	4381/76	2274420.00	4381/76	2274420.00	4381/76	2274420.00
5	Applying Priming Coat or tack with approved binder at the required rate including cleaning the road surface thoroughly, heating to the required temperature and spraying the binder with pressure as directed etc. complete.	103950 sft.	64/96	%Sft.	67526.00	64/96	67526.00	64/96	67526.00	64/96	67526.00



Mr. Khan Muhammad Malik (Member)
 Accounts Officer
 District Council Karachi!



Mr. Liaquat Ali Mughal (Member)
 Assistant Executive Engineer
 D.M.C Malir


Mr. Fazal Mehmood Gill (Chairman)
 District Engineer
 District Council Karachi

(Part-A)


Sr No	Description of Work	Engineer's Estimate		M/S 4 Way Enterprises		M/S Hakeem Khan & Sons		M/S New Balochistan Construction Co		M/S S. Abdullah & Sons			
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount		
6	2" (50mm) thick Asphalt concrete wearing course plant mix laying to proper line and grade plant mixed Asphalt concrete paver finished (hydraulic / Electronic control) prepared to specified formula according to job mix formula approved by Engineer incharge including rolling and finishing to proper line, grade level and camber etc. (Machinery with P.O.'s cost of material cartage)	103950 sft.	8274/73	%Sft.	8601582.00	8274/73	8601582.00	8274/73	8601582.00	8274/73	8601582.00		
7	Providing & Fixing Chiseled precise Edge Stone 6" wide 9" depth 12" long i/c Excavation and in proper level / lime Alignment shall direction of Engineer in Charge	11550 rft.	75/-	P.Rft.	866250.00	75/-	866250.00	75/-	866250.00	75/-	866250.00		
8	Earth work for road embankment by bulldozer i/c ploughing Clod breaking dressing and compacting with optimum moisture Content lead upto 100ft. in all types of soil except rock @ 85% Modified AASHTO density.	89224 cft.	3656/23	%cft.	326223.00	3656/23	326223.00	3656/23	326223.00	3656/23	326223.00		
		Total Amount of Schedule Rate			15701479/=		15701479/=		15701479/=		15701479/=		
		Add cartage			1652464/=	10.50% Above	1648655/=	11.10% Above	1742864/=	12% Above	1884177/=	13% Above	2041192/=
		Total Amount:-			17353946/=		17350134/=		17444343/=		17585656/=		17742671/=



Mr. Khan Muhammad Malik (Member)
 Account Officer
 District Council Karachi



Mr. Liaquat Ali Mughal (Member)
 Assistant Executive Engineer
 D.M.C Malir


Mr. Fazan Mahmood Gill (Chairman)
 District Engineer
 District Council Karachi

Sr No	Description of Work	Engineer's Estimate				M/S R.K Construction Co		M/S Jan & Co		M/S Haji Sirajuddin & Brothers			
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount		
6	2" (50mm) thick Asphalt concrete wearing course plant mix laying to preper-time and grade plant mixed Asphalt concrete paver finished (hydraulic / Electronic control) prepared to specified formula according to job mix formula approved by Engineer Incharge including rolling and finishing to proper line, grade level and camber etc. (Machinery with POLs cost of material cartage)	103950 sft.	8274/73	%Sft.	8601582.00	8274/73	8601582.00	8274/73	8601582.00	8274/73	8601582.00		
7	Providing & Fixing Chiseled precise Edge Stone 6" wide 9" depth 12" long i/c Excavation and in proper level / lime Alignment shall direction of Engineer in Charge	11550 rft.	75/-	P.Rft.	866250.00	75/-	866250.00	75/-	866250.00	75/-	866250.00		
8	Earth work for road embankment by bulldozer i/c ploughing Clod breaking dressing and compacting with optimum moisture Content lead upto 100ft in all types of soil except rock @ 85% Modified AASHTO density.	89224 cft.	3656/23	%6Cft.	326223.00	3656/23	326223.00	3656/23	326223.00	3656/23	326223.00		
		Total Amount of Schedule Rate					15701479/=		15701479/=		15701479/=		
		Add cartage					1652464/=	28% Above	4396414/=	31% Above	4867458/=	35% Above	5495517/=
		Total Amount:-					17353946/=		20097893/=		20568937/=		21196996/=


Mr. Khan Muhammad Malik (Member)
 Accounts Officer
 District Council Karachi



Mr. Liaquat Ali Mughal (Member)
 Assistant Executive Engineer
 D.M.C Malir


Mr. Fazal Mehmood Gill (Chairman)
 District Engineer
 District Council Karachi

(Part-B)

Sr No	Description of Work	Engineer's Estimate			M/S 4 Way Enterprises			M/S Hakeem Khan & Sons			M/S New Balochistan Construction Co			M/S S. Abdullah & Sons	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Excavation in foundation of building bridge and other structure i/c de-balling-dressing, refilling around structure with excavated earth watering and ramming lead upto 5ft. (i) Ordinary soil	12790 cft.	3176/25	%Cft.	40624.00	3176/25	40624.00	3176/25	40624.00	3176/25	40624.00	3176/25	40624.00	3176/25	40624.00
2	Cement concrete brick or stone ballast 1- 1/2" - 2" gauge Ratio 1:4:8	7372 cft.	9416/28	%Cft.	694168.00	9416/28	694168.00	9416/28	694168.00	9416/28	694168.00	9416/28	694168.00	9416/28	694168.00
3	Cement concrete plain i/c placing compacting finishing and curing etc. complete i/c screening and washing of stone aggregate without shuttering ratio 1:2:4	7464 cft.	14429/25	%Cft.	1076999.00	14429/25	1076999.00	14429/25	1076999.00	14429/25	1076999.00	14429/25	1076999.00	14429/25	1076999.00
4	Erection and removal of centering for RCC or plain cement concrete work (vertical of partial wood	2270 sft.	3127/41	%Sft.	70992.00	3127/41	70992.00	3127/41	70992.00	3127/41	70992.00	3127/41	70992.00	3127/41	70992.00
		Total Amount of Schedule Rate			1882783/=		1882783/=		1882783/=		1882783/=		1882783/=		1882783/=
	Add cartage				353016/=	18.70% Above	352080/=	19% Above	357728/=	20% Above	376556/=	20% Above	376556/=	20% Above	376556/=
		Total Amount			2235799/=		2234863/=		2240511/=		2259339/=		2259339/=		2259339/=



Mr. Khan Muhammad Malik (Member)
 Accounts Officer
 District Council Karachi


Mr. Liaquat Ali Mughal (Member)
 Assistant Executive Engineer
 D.M.C Malir


Mr. Fazal Mehmood Gill (Chairman)
 District Engineer
 District Council Karachi

Sr No	Description of Work	Engineer's Estimate				M/S R.K Construction Co		M/S Jan & Co		M/S Haji Sirajuddin & Brothers			
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount		
1	Excavation in foundation of building bridge and other structure i/c dablelling dressing, refilling around structure with excavated earth watering and ramming lead upto 5ft. (i) Ordinary soil												
2	Cement concrete brick or stone ballast 1-1/2" - 2" gauge Ratio 1:4:8	12790 cft.	3176/25	%Cft.	40624.00	3176/25	40624.00	3176/25	40624.00	3176/25	40624.00		
3	Cement concrete plain i/c placing compacting finishing and curing etc. complete i/c screening and washing of stone aggregate without shattering ratio 1:2:4	7372 cft.	9416/28	%Cft.	694168.00	9416/28	694168.00	9416/28	694168.00	9416/28	694168.00		
4	Erection and removal of centering for RCC or plain cement concrete work (vertical of partial wood	7464 cft.	14429/25	%Cft.	1076999.00	14429/25	1076999.00	14429/25	1076999.00	14429/25	1076999.00		
		2270 sft	3127/41	%Sft.	70992.00	3127/41	70992.00	3127/41	70992.00	3127/41	70992.00		
		Total Amount of Schedule Rate					1882783/=		1882783/=		1882783/=		
		Add cartage					353016/=	25% Above	470695/=	27% Above	508391/=	32% Above	602490/=
		Total Amount					2235799/=		2353478/=		2391134/=		2485273/=


Mr. Khan Muhammad Malik (Member)
 Accounts Officer
 District Council Karachi


Mr. Liaquat Ali Mughal (Member)
 Assistant Executive Engineer
 D.M.C Malir


Mr. Fazal Mehmood Gill (Chairman)
 District Engineer
 District Council Karachi


S. No	Description of Work	Engineer's Estimate				M/S 4 Way Enterprises			M/S Hakeem Khan & Sons			M/S New Balochistan Construction Co		M/S S. Abdullah & Sons	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount		
1	Excavation in foundation of building bridge and other structure i/c dagbelling dressing, refilling around structure with excavated earth watering and ramming lead	1313 cft.	3176/25	%Cft.	4170.00	3176/25	4170.00	3176/25	4170.00	3176/25	4170.00	3176/25	4170.00		
2	Cement concrete brick or stone ballast 1- 1/2" - 2" gauge Ratio 1:4:8	188 cft.	9416/28	%Cft.	17703.00	9416/28	17703.00	9416/28	17703.00	9416/28	17703.00	9416/28	17703.00		
3	Cement concrete plain i/c placing compacting finishing and curing etc. complete i/c screening and washing of stone aggregate without shuttering ratio 1:2:4	900 cft.	14429/25	%Cft.	129863.00	14429/25	129863.00	14429/25	129863.00	14429/25	129863.00	14429/25	129863.00		
4	Erection and removal of centering for RCC or plain cement concrete work (vertical)	900 sft	3127/41	%Sft.	28147.00	3127/41	28147.00	3127/41	28147.00	3127/41	28147.00	3127/41	28147.00		
				Total Amount of Schedule Rate	179883/=		179883/=		179883/=		179883/=		179883/=		
	Add cartage				27573/=	15.30% Above	27522/=	16.10% Above	28961/=	17% Above	30580/=	20.05% Above	36876/=		
	Total Amount (Part-C)				207456/=		207405/=		208844/=		210463/=		216759/=		
					17353946/=		17150134/=		17444343/=		17585656/=		17742671/=		
					2235799/=		2234863/=		2240511/=		2259339/=		2259339/=		
	Total Part-A+B+C Rs				19797201		19792402		19893698		20055458/=		20218769/=		


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi

Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir

Mr. Fazal Mehmood Gill (Chairman)
District Engineer
District Council Karachi

Sr No	Description of Work	Engineer's Estimate				M/S R.K Construction Co		M/S Jan & Co		M/S Haji Strajuddin & Brothers	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Excavation in foundation of building bridge and other structure i/c dabbelling dressing, refilling around structure with excavated earth watering and	1313 cft.	3176/25	%Cft.	4170.00	3176/25	4170.00	3176/25	4170.00	3176/25	4170.00
2	Cement concrete brick or stone ballast 1- 1/2" - 2" gauge Ratio 1:4:8	188 cft.	9416/28	%Cft.	17703.00	9416/28	17703.00	9416/28	17703.00	9416/28	17703.00
3	Cement concrete plain i/c placing compacting finishing and curing etc. complete i/c screening and washing of stone aggregate	900 cft.	14429/25	%Cft.	129863.00	14429/25	129863.00	14429/25	129863.00	14429/25	129863.00
4	Erection and removal of centering for RCC or plain cement concrete work (vertical	900 sft	3127/41	%Sft.	28147.00	3127/41	28147.00	3127/41	28147.00	3127/41	28147.00
		Total Amount of Schedule Rate			179883/=		179883/=		179883/=		179883/=
		Add cartage			27573/=	30% Above	53964/=	31% Above	55763/=	40% Above	71953/=
		Total Amount (Part-C			207456/=		233847/=		235646/=		251836/=
			:: (Part-A)		17353946/=		20697893		20568937/=		21196996/=
		Total Amount (Part-+B)			2235799/=		2353478/=		2391134/=		2485273/=
					19797201		22685218/=		23195717/=		23934143/=


Mr. Khan Muhammad Malik (Member)
 Accounts Officer
 District Council Karachi


Mr. Liaquat Ali Mughal (Member)
 Assistant Executive Engineer
 D.M.C Malir


Mr. Fazal Mehmood Gill (Chairman)
 District Engineer
 District Council Karachi

DISTRICT COUNCIL KARACHI

Bid Evaluation Report

(Work No. 03)

1	Name of Procuring Agency:	District Council Karachi
2	Tender Reference No	No. D.C.K / District Engineer / 2016 / 044, Dated 18-05-2016
3	Tender Description/name of Work / item	Widening / Reconstruction of Road From Haji Juma Jokhio Goth Dumlottee No.3 To Waja Ali Mohammad Goth (2.0 KM)
4	Method of Procurement	Single Stage (one envelop)
5	Tender Published:	Through SPPRA website / Press
6	Total Bid documents Sold:	07 Nos
7	Total Bids Received	07 Nos
8	Technical Bid Opening date (if applicable):	N/A
9	No. of Bid technically qualified (if applicable)	N/A
10	Bid(s) Rejected	(Nil)
11	Financial Bid Opening date	07-06-2016

1. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	M/S R.K Construction & Co	1,82,05,628/=	1 st Lowest	13% Above	Substantially Responsive	Pay order No. 10851788 Amount Rs. 9,12,000/= Alied Bank
2	M/S Sajjad & Fayyaz Enterprises	1,82,21,738/=	2 nd Lowest	13.10% Above	Substantially Responsive	Pay order No. 12048688 Amount Rs. 9,15,000/= Ubl Bank
3	M/S Domki & Brothers	1,82,29,794/=	3 rd lowest	13.15% Above	Substantially Responsive	Pay order No. 00592328 Amount Rs. 9,18,000/= Bank Al Habib
4	M/S Abdul Sattar & Sons	1,82,86,184/=	4 th Lowest	13.50% Above	Substantially Responsive	Pay order No. 02509777 Amount Rs. 9,13,000/= Nib
5	M/S A.Khan Sherani Engineering Firm	1,83,66,739/=	5 th Lowest	14% Above	Substantially Responsive	Pay order No. 12242049 Amount Rs. 9,18,000/= Ubl
6	M/S Syed Rahim Shah & Brothers	2,09,44,527/=	6 th Lowest	30% Above	Substantially Responsive	Pay order No. 04576023 Amount Rs. 9,18,000/= Ubl
7	M/S Jan & Co	2,17,50,086/=	7 th Lowest	35% Above	Substantially Responsive	Pay order No.02514330 Amount Rs. 9,20,000/= Ubl

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA -2010 amended 2013 M/S R.K Construction & Co declared has the lowest responsive bidder by the committee and recommended for awarding contract to the bidder.

Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi

Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir

Mr. Fazal Mehmood Gill (Chairman)
District Engineer
District Council Karachi

DISTRICT COUNCIL KARACHI

Sir Shah Suleman road Gulshan-e-Iqbal Karachi /
Dumba Goth Superhighway Karachi

QUALIFICATION / ELIGIBILITY CRITERIA

SUBJECT : - Widening / Reconstruction of Road From Haji Juma Jokhio Goth Dumlottee No.3 To Waja Ali Mohammad Goth (2.0 KM)

Work No. 03

Sr. No	Name of Contractor	Verified PEC Certificate in C-6	NTN No	Professional Tax No	SRB No	Bank Statement	Relevant Experience	Bid Security & Tender Cost Attached	Turn Over Three Years
1	M/S R.K Construction & Co	3	4	5	6	7	8	9	10
1	M/S Sajjad & Fayyaz Enterprises	Available	1291742-7	2015 / 2016	S 1291742-7	Yes	06 Years	Yes	Yes
2	M/S Domki & Brothers	Available	1172045-0	2015 / 2016	S 1172045-0	Yes	05 Years	Yes	Yes
3	M/S Abdul Sattar & Sons	Available	2262162-8	2015 / 2016	S 2262162-8	Yes	06 Years	Yes	Yes
4	M/S A.Khan Sherani Engineering Firm	Available	1452038-9	2015 / 2016	S 1452038-9	Yes	06 Years	Yes	Yes
5	M/S Syed Rahim Shah & Brothers	Available	4199535-0	2015 / 2016	S 4199535-0	Yes	07 Years	Yes	Yes
6	M/S Jan & Co	Available	2247725-0	2015 / 2016	S 2247725-0	Yes	05 Years	Yes	Yes
7	Available	Available	2153692-9	2015 / 2016	S 2153692-9	Yes	06 Years	Yes	Yes


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi

Mr. Liaqat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir

Mr. Fazal Mehmood Gill (Chairman)
District Engineer
District Council Karachi

Sr No	Description of Work	Engineer's Estimate		M/S A Khan Sherani Engineering Firm 5		M/S Syed Rahim Shah & Brothers 6		M/S Jan & Co 7	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
7	2" (50mm) thick Asphalt concrete wearing course plant mix laying to proper line and grade plant mixed Asphalt concrete paver finished (hydraulic / Electronic control) prepared to specified formula according to job mix formula approved by Engineer Incharge including rolling and finishing to proper line, grade level and camber etc. (Machinery with POLs cost of material cartage)	124199 sft	8274/73	%Sft.	10277132.00	8274/73	10277132.00	8274/73	10277132.00
8	Providing & Fixing Chiseled precise Edge Stone 6" wide 9" depth 12" long i/c Excavation and in proper level / line Alignment shall direction of Engineer in Charge	13800 ft.	75/-	P.Rft.	1035000.00	75/-	1035000.00	75/-	1035000.00
		Total Amount of Schedule Rate			1,61,11,175/=		1,61,11,175/=		1,61,11,175/=
		Add cartage			21,23,008/=	14% Above	22,55,564/=	30% Above	48,33,252/=
		Total Amount:-			1,82,34,183/=		1,83,66,739/=		2,09,44,527/=
									35% Above
									56,38,911/=
									2,17,50,086/=


Mr. Khan Muhammad Malik (Member)
 Accounts Officer
 District Council Karachi


Mr. Liaquat Ali Mughal (Member)
 Assistant Executive Engineer
 D.M.C Malir


Mr. Fazal Mehmood Gill (Chairman)
 District Engineer
 District Council Karachi

DISTRICT COUNCIL KARACHI

Bid Evaluation Report

(Work No. 04)

1	Name of Procuring Agency:	District Council Karachi
2	Tender Reference No	No. D.C.K / District Engineer / 2016 / 044, Dated 18-05-2016
3	Tender Description/name of Work / item	Improvement of Surrounding Road of Haji Dad Muhammad New Graveyard, Shafi Eleven Football Ground Shafi Goth, Jamote Muhallah Memon Goth, Malir Karachi".
4	Method of Procurement	Single Stage (one envelop)
5	Tender Published:	Through SPPRA website / Press
6	Total Bid documents Sold:	07 Nos
7	Total Bids Received	07 Nos
8	Technical Bid Opening date (if applicable):	N/A
9	No. of Bid technically qualified (if applicable)	N/A
10	Bid(s) Rejected	(Nil)
11	Financial Bid Opening date	07-06-2016

1. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	M/S Saad Enterprises	1,56,24,852/=	1 st Lowest	Part-A 15.25% Above Part-B 5.30% Above Part-C Estimate/Rate Part-D Estimate /Rate Part-E Estimate /Rate Part-F Offer Rate	Substantially Responsive	Pay order No.6851787 Amount Rs. 782000/= Allied Bank
2	M/S R K Construction Co	1,56,31,245/=	2 nd Lowest	Part-A 15.30% Above Part-B 5.35% Above Part-C 0.50% Above Part-D Estimate /Rate Part-E Estimate /Rate Part-F Offer Rate	Substantially Responsive	Pay order No.12048688 Amount Rs. 785000/= Ubl Bank
3	M/S 4 Way Enterprises	1,56,36,307/=	3 rd lowest	Part-A 15.35% Above Part-B 5.40% Above Part-C Estimate/Rate Part-D Estimate /Rate Part-E Estimate /Rate Part-F Offer Rate	Substantially Responsive	Pay order No. 02509778 Amount Rs. 790000/= NIB Bank
4	M/S Syed Rahim Shah & Brothers	1,56,52,223/=	4 th Lowest	Part-A 15.50% Above Part-B 5.50% Above Part-C Estimate/Rate Part-D Estimate /Rate Part-E Estimate /Rate Part-F Offer Rate	Substantially Responsive	Pay order No.1004777 Amount Rs. 792000/= Bank Islami
5	M/S New Balochistan Construction Company	1,57,16,499/=	5 th Lowest	Part-A 16% Above Part-B 6% Above Part-C Estimate/Rate Part-D Estimate /Rate Part-E Estimate /Rate Part-F Offer Rate	Substantially Responsive	Pay order No.00509775 Amount Rs. 10,00,000/= Nib Bank
6	M/S Jan & Co	1,57,45,137/=	6 th Lowest	Part-A 16.25% Above Part-B 6.25% Above Part-C Estimate/Rate Part-D Estimate /Rate Part-E Estimate /Rate Part-F Offer Rate	Substantially Responsive	Pay order No.00342277 Amount Rs. 800000/= Khyber Bank

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA -2010 amended 2013 M/S Saad Enterprises declared has the lowest responsive bidder by the committee and recommended for awarding contract to the bidder.

Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi

Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir

Mr. Fazal Mehmood Gill (Chairman)
District Engineer
District Council Karachi

DISTRICT COUNCIL KARACHI


Sir Shah Suleman road Gulshan-e-Iqbal Karachi /
Dumba Goth Superhighway Karachi


QUALIFICATION / ELIGIBILITY CRITERIA

SUBJECT:- Improvement of Surrounding Road of Haji Dad Muhammad New Graveyard, Shafi Eleven Football Ground Shafi Goth,
Jamote Muhallah Memon Goth, Malir Karachi”

Work No. 04

Sr. No	Name of Contractor	Verified PEC Certificate in C-6	NTN No	Professional Tax No	SRB No	Bank Statement	Relevant Experience	Bid Security & Tender Cost Attached	Turn Over Three Years
1	M/S Saad Enterprises	Available	2816438-5	2015 / 2016	S 2816438-5	Yes	06 Years	Yes	Yes
2	M/S R K Construction Co	Available	1291742-7	2015 / 2016	S 1291742-7	Yes	06 Years	Yes	Yes
3	M/S 4 Way Enterprises	Available	1218772-7	2015 / 2016	S 1218772-7	Yes	06 Years	Yes	Yes
4	M/S Syed Rahim Shah & Brothers	Available	2247725-0	2015 / 2016	S 2247725-0	Yes	05 Years	Yes	Yes
5	M/S New Balochistan Construction Company	Available	3057837-0	2015 / 2016	S 3057837-0	Yes	06 Years	Yes	Yes
6	M/S Jan & Co	Available	2153692-9	2015 / 2016	S 2153692-9	Yes	06 Years	Yes	Yes


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir


Mr. Fazal Mehmood Gill (Chairman)
District Engineer
District Council Karachi

DISTRICT COUNCIL KARACHI


COMPARATIVE STATEMENT

Work No. 04

SUBJECT: - Improvement of Surrounding Road of Haii Dad Muhammad New Graveyard, Shafi Eleven Football Ground Shafi Goth, Jamote Muhallah Memon Goth, Malir Karachi?.
(Part-A) ROAD WORK

Sr No	Description of Work	Engineer's Estimate													
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount				
1	Preparing Sub Base Course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1"-1 1/2" in required thickness to proper camber and Grade including supplying and spreading 10 cft screening And non-plastic quarry fine filling depressions with stone Metal after initial rolling including watering and compacting. The same so as to achieve 98/100% density as per modified AASHO specifications (Rate includes providing & using Templates, camber plates, screen forms as directed) Rates i/c all cost of materials T&P and carriage upto 3 chains.	10390cft.	4381/76	%Cft.	455265.00	4381/76	4381/76	4381/76	4381/76	4381/76	4381/76	4381/76	4381/76	4381/76	4381/76
2	Providing & laying aggregate base course in proper grade and camber having CBR 80% as per AASHTO standard specification i/c spreading and compaction by approved mechanical means (moler grader, vibrator roller and smooth wheel roller etc.) watering to maintain the moisture content the compaction of each layer shall 100% of maximum dry density (Rate i/c all cost of materials T&P and carriage upto:	16670 cft.	5542/24	%Cft.	923891.00	5542/24	5542/24	5542/24	5542/24	5542/24	5542/24	5542/24	5542/24	5542/24	5542/24
3	Applying Priming Coat or tack with approved binder at the required rate including cleaning the road surface thoroughly, heating to the required temperature and spraying the binder with pressure as directed etc. complete.	115-100 sft.	64/96	%Sft.	74769.00	64/96	64/96	64/96	64/96	64/96	64/96	64/96	64/96	64/96	64/96


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi



Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir


Mr. Fazal Mehmood Gill (Chairman)
District Engineer
District Council Karachi

Part-A) ROAD WORK

Sr No	Description of Work	Engineer's Estimate				M/S Saad Enterprises		M/S R.K Construction & Co		M/S 4 Way Enterprises		M/S Syed Rahim Shah & Brothers		M/S New Balochistan Construction Comp		M/S Jan & Co	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
6	1-1/2" Carpet laying with paver machine. Providing and laying to proper line and grade 1-1/2" thick premixed carpet with paver Machine prepared to specified formula according to job by Engineer Incharge including rolling and finishing to proper line, grade level and camber etc. (Rate all cost of materials, T&P and cartage upto 3 chains)	115100 sft.	6488/32	%Stt.	7468066.00	6488/32	6488/32	6488/32	6488/32	6488/32	6488/32	6488/32	6488/32	6488/32	6488/32	6488/32	6488/32
Total Amount of Schedule Rate					89,21,981/		89,21,981/		89,21,981/		89,21,981/		89,21,981/		89,21,981/		89,21,981/
Add cartage					8,21,486/=	15.25% Above	1360602/=	15.30% Above	1365063/=	15.35% Above	1369524/=	15.50% Above	1382907/=	16% Above	1427517/=	16.25% Above	1449822/=
Total Amount:-					97,43,467/		1,02,82,583/		1,02,87,043/		1,02,91,505/		1,03,04,888/		1,03,49,498/		1,03,71,803/



Mr. Khan Muhammad Malik (Member)
 Accounts Officer
 District Council Karachi



Mr. Liaquat Ali Bhaghal (Member)
 Assistant Executive Engineer
 D.M.C Malir



Mr. Fazal Mehmood Gill (Chairman)
 District Engineer
 District Council Karachi

(Part-B) CIVIL WORK

Sr No	Description of Work	Engineer's Estimate				M/S Saad Enterprises		M/S R.K Construction & Co		M/S 4 Way Enterprises		M/S Syed Rahim Shah & Brothers		M/S New Balochistan Construction Comp		M/S Jan & Co	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Dismantling cement block masonry	614 cft.	1134/38	%Cft.	6966.00	1134/38	6966.00	1134/38	6966.00	1134/38	6966.00	1134/38	6966.00	1134/38	6966.00	1134/38	6966.00
2	Dismantling cement concrete reinforced separating reinforcement from concrete cleaning and straightening the same.	312 cft.	5445/-	%Cft.	16988.00	5445/-	16988.00	5445/-	16988.00	5445/-	16988.00	5445/-	16988.00	5445/-	16988.00	5445/-	16988.00
3	Dismantling C.C. (1:2:4) plain	435 cft.	3327/50	%Cft.	14475.00	3327/50	14475.00	3327/50	14475.00	3327/50	14475.00	3327/50	14475.00	3327/50	14475.00	3327/50	14475.00
4	Excavation in foundation of building bridge and other structure i/c dig belling dressing, refilling around structure with excavated earth watering and ramming lead upto 5 ft.	20393 cft.	3176/25	%Cft.	64773.00	3176/25	64773.00	3176/25	64773.00	3176/25	64773.00	3176/25	64773.00	3176/25	64773.00	3176/25	64773.00
5	Cement concrete brick or stone ballast 1-2 gauge ratio 1:4:8	655 cft.	9416.28	%Cft.	61677.00	9416.28	61677.00	9416.28	61677.00	9416.28	61677.00	9416.28	61677.00	9416.28	61677.00	9416.28	61677.00
6	RCC work including all labour and materials except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also including all kind of forms moulds, lifting, shuttering, currying and finishing the exposed surface including screening and washing of shingle RCC work in roof slabs columns laid in site or per cost laid other structural member laid in site or per cost laid in position complete in all respects. Ratio 1:2:4 (90 lbs cement, 2 cft sand, 4 cft shingle) 3/8"	2929 cft.	337/-	P.Cft.	852184.00	337/-	852184.00	337/-	852184.00	337/-	852184.00	337/-	852184.00	337/-	852184.00	337/-	852184.00
7	Fabrication of mild steel reinforcement concrete including cutting in position making joints and fasting including cost of binding wire also includes removal of rust from bars.	158.0625	5001/70	P.Cwt	790581.00	5001/70	790581.00	5001/70	790581.00	5001/70	790581.00	5001/70	790581.00	5001/70	790581.00	5001/70	790581.00
8	Filling watering & ramming earth in floors with surplus earth from foundation lead upto one chain and lift upto 5 feet.	486 cft.	1512/50	%Cft.	735.00	1512/50	735.00	1512/50	735.00	1512/50	735.00	1512/50	735.00	1512/50	735.00	1512/50	735.00
9	Filling watering and ramming earth under floor with new earth (Excavated from out side) lead upto one chain and lift upto 5 feet.	615 cft.	3630/-	%Cft.	2233.00	3630/-	2233.00	3630/-	2233.00	3630/-	2233.00	3630/-	2233.00	3630/-	2233.00	3630/-	2233.00
10	Providing & Laying 1:3:6 Cement concrete solid block masonry wall 6' & below in thickness set in 1:6 cement Mortar in ground floor and super structure raking out joints & curring etc.	216 cft.	15771/01	%Cft.	34065.00	15771/01	34065.00	15771/01	34065.00	15771/01	34065.00	15771/01	34065.00	15771/01	34065.00	15771/01	34065.00



Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi



Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir


Mr. Fazal Mehmood Gill (Chairman)
District Engineer
District Council Karachi

(Part-B) CIVIL WORK

Sr No	Description of Work	Engineer's Estimate				M/S Saad Enterprises		M/S R.K Construction & Co		M/S 4 Way Enterprises		M/S Syed Rahim Shah & Brothers		M/S New Balochistan Construction Comp		M/S Jan & Co	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
11	Providing & fixing in position, doors windows and ventilators of 1 st class deodar wood frames and 1-3/4" thick commercial, ply veneer, shutters of 1 st class deodar skeleton (Hollow) and commercial ply wood 3 ply on both sides																
12	Supplying & Fixing in position Aluminium channels framing for sliding windows & ventilators of Alcop made with 5 mm thick tinted glass glazing (Belgium) & Aluminium fly screen i/c handles stoppers & locking arrangement etc: complete (b) Deluxe model (bronze).	856/53	856/53	P.St.	35974.00	856/53	35974.00	856/53	35974.00	856/53	35974.00	856/53	35974.00	856/53	35974.00	856/53	35974.00
13	Providing & Fixing G.I. frames / Chowkhats of size 7" x 2" or 4-1/2" x 3" for windows using 20 gauge G.I. sheet i/c welded hinges and fixing at site with necessary hold fast, filling with cement sand slurry of ratio 1:6 and repairing the jambs. The cost also i/c all carriage, tools and plants used in making and fixing.	1647/69	1647/69	P.St.	123577.00	1647/69	123577.00	1647/69	123577.00	1647/69	123577.00	1647/69	123577.00	1647/69	123577.00	1647/69	123577.00
14	Cement plaster 1:4 upto 12" Height 1/2" thick	240/50	240/50	P.Rit.	8418.00	240/50	8418.00	240/50	8418.00	240/50	8418.00	240/50	8418.00	240/50	8418.00	240/50	8418.00
15	Laying white marble flooring fine dressed on the surface without winding set in lime mortar 1:2 including rubbing and polishing of the joints (a) 1/2" thick flooring	3015/76	3015/76	%St.	59139.00	3015/76	59139.00	3015/76	59139.00	3015/76	59139.00	3015/76	59139.00	3015/76	59139.00	3015/76	59139.00
16	Providing & fixing 3/8" thick marble tiles of approved quality and colour and shade size 8" x 4" x 4" in dado skirting and facing removal / tuckling of existing plater surface etc: over 1/2" thick bass of cement mortar 1:3 setting of tiles in slurry of white cement over mortar bass including filling the joints and washing the tiles with white cement slurry, curing finishing, cleaning and polishing etc: complete (1) for new works.	567/48	567/48	P.St.	138465.00	567/48	138465.00	567/48	138465.00	567/48	138465.00	567/48	138465.00	567/48	138465.00	567/48	138465.00
17	Laying floor of approved with glazed tile 1/2" in white cement 1:2 over 1/2" thick cement mortar 1:2 complete	186/04	186/04	P.St.	8372.00	186/04	8372.00	186/04	8372.00	186/04	8372.00	186/04	8372.00	186/04	8372.00	186/04	8372.00
18	White glazed tiles 1/2" thick dado jointed in white cement and laid over 1:2 cement sand mortar 1/2" thick including finishing.	40 sft.	27678/86	%St.	11072.00	27678/86	11072.00	27678/86	11072.00	27678/86	11072.00	27678/86	11072.00	27678/86	11072.00	27678/86	11072.00
		130 sft.	28253/61	%St.	36730.00	28253/61	36730.00	28253/61	36730.00	28253/61	36730.00	28253/61	36730.00	28253/61	36730.00	28253/61	36730.00


Mr. Khan Muhammad Malik (Member)
 Accounts Officer
 District Council Karachi


Mr. Liaquat Ali Mughal (Member)
 Assistant Executive Engineer
 D.M.C Malir


Mr. Fazal Mehmood Gill (Chairman)
 District Engineer
 District Council Karachi

(Part-B) CIVIL WORK

Sr No	Description of Work	Engineer's Estimate				M/S Saad Enterprises		M/S R.K Construction & Co		M/S 4 Way Enterprises		M/S Syed Rahim Shah & Brothers		M/S New Balochistan Construction Comp		M/S Jan & Co	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
19	Providing & laying 1" thick topping cement concrete (1:2:4) including surface finishing and dividing into panels 2" thick	1563 sft.	3275/50	%Sft.	51196.00	3275/50	51196.00	3275/50	51196.00	3275/50	51196.00	3275/50	51196.00	3275/50	51196.00	3275/50	51196.00
20	Providing and fixing with sunk iron screws wooden architrave approved design / shape having width not less than 2 - 1/2" inches as directed by Engineer incharge	68 Rft.	49/97	P.Rft.	3398.00	49/97	3398.00	49/97	3398.00	49/97	3398.00	49/97	3398.00	49/97	3398.00	49/97	3398.00
21	Painting new surface(c) preparing surface and painting of door and windows any type (including edges (i) priming coat (Each subsequent coat of paint)	84 sft.	2116/41	%Sft.	1778.00	2116/41	1778.00	2116/41	1778.00	2116/41	1778.00	2116/41	1778.00	2116/41	1778.00	2116/41	1778.00
22	Preparing surface and painting with emulsion paint (a) first coat (b) second and Each subsequent coat.	1961 Sft.	2237/95	%Sft.	43886.00	2237/95	43886.00	2237/95	43886.00	2237/95	43886.00	2237/95	43886.00	2237/95	43886.00	2237/95	43886.00
23	Priming coat of chalk distemper.	2095 Sft.	442/75	%Sft.	9276.00	442/75	9276.00	442/75	9276.00	442/75	9276.00	442/75	9276.00	442/75	9276.00	442/75	9276.00
24	Distemping (Three coats)	516 sft.	1079/65	%Sft.	5571.00	1079/65	5571.00	1079/65	5571.00	1079/65	5571.00	1079/65	5571.00	1079/65	5571.00	1079/65	5571.00
25	Providing & Fixing in position iron / steel grill of 3/4" x 1/4" size flat iron of approved design including 3 coats etc. complete (Weight not to be less than 3.7 lbs/sq. f. etc. complete (Weight not to be less than 3.7 lbs/sq. foot of finished grill	75 sft.	180/50	P.Sft.	13538.00	180/50	13538.00	180/50	13538.00	180/50	13538.00	180/50	13538.00	180/50	13538.00	180/50	13538.00
26	Two coats of bitumen laid hot using 34 lbs for %Sft. over roof and blinded with sand at one cft. Per % sft.	603 sft.	1887/40	%Sft.	11381.00	1887/40	11381.00	1887/40	11381.00	1887/40	11381.00	1887/40	11381.00	1887/40	11381.00	1887/40	11381.00
27	DPC (1:2) no 67	1688 sft.	2401/58	%Sft.	40539.00	2401/58	40539.00	2401/58	40539.00	2401/58	40539.00	2401/58	40539.00	2401/58	40539.00	2401/58	40539.00
28	P/F in position in C.C. foundation 1:3:6 MS ladder of MS angle iron 2" x 2" x 1/4" 1 apart with MS bar 3/4" dia spaced 1 apart painting 3 coats with anti corrosive steel paint etc. complete.	40 Rft.	799/-	P.Rft.	31960.00	799/-	31960.00	799/-	31960.00	799/-	31960.00	799/-	31960.00	799/-	31960.00	799/-	31960.00


Mr. Khan Muhammad Malik (Member)
 Accounts Officer
 District Council Karachi



Mr. Liaquat Ali Mughal (Member)
 Assistant Executive Engineer
 D.M.C Malir


Mr. Fazal Mehmood Gill (Chairman)
 District Engineer
 District Council Karachi

(Part-B) CIVIL WORK

Sr No	Description of Work	Engineer's Estimate			M/S Saad Enterprises		M/S R.K Construction & Co		M/S 4 Way Enterprises		M/S Syed Rahim Shah & Brothers		M/S New Balochistan Construction Comp		M/S Jan & Co	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	
29	Making & fixing steel grated door with 1/16 thick sheeting l/c angle bars 4" center to center with locking arrangements.	72 sft.	726/72	P.Sft.	52324.00	726/72	52324.00	726/72	52324.00	726/72	52324.00	726/72	52324.00	726/72	52324.00	
30	Painting new surface (d) preparing surface and painting gard bars (including standard bars etc) and similar open work.	144 sft.	1270/83	%Sft.	1830.00	1270/83	1830.00	1270/83	1830.00	1270/83	1830.00	1270/83	1830.00	1270/83	1830.00	
	Total Amount of Schedule				25,33,101/=		25,33,101/=		25,33,101/=		25,33,101/=		25,33,101/=		25,33,101/=	
	Add cartage				1,66,559/=	5.30% Above	1,34,254/=	5.35% Above	1,35,521/=	5.40% Above	1,36,787/=	5.50% Above	1,39,320/=	06% Above	1,51,986/=	
	Total Amount:-				26,99,660/		26,67,355/		26,68,622/		26,69,888/		26,72,421/		26,85,087/	
															26,91,420/	



Mr. Khan Muhammad Malik (Member)
 Accounts Officer
 District Council Karachi



Mr. Liaquat Ali Mughal (Member)
 Assistant Executive Engineer
 D.M.C Malir



Mr. Fazal Mehmood Gill (Chairman)
 District Engineer
 District Council Karachi

(Part-C) Internal & external Water Supply

Sr No	Description of Work	Engineer's Estimate				M/S Saad Enterprises		M/S R.K Construction & Co		M/S 4 Way Enterprises		M/S Syed Rahim Shah & Brothers		M/S New Baloohistan Construction Comp		M/S Jan & Co	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Excavation for pipe line in trenches and pits and all kinds of soils of mrum i/c trimming & dressing sides to true alignment and shape leveling of beds of trench to correct level and grade, cutting joints holes and disposal of surplus earth within a one chain as directed by Engineer Incharge providing fence, guard light flags and temporary construction of manhole or inspection chamber for the required diameter of circular sewer and 3-6" (1067mm) depth with walls of B.B in cement sand mortar 1:3 1/2 thick inside of walls and 1" (25mm) thick overbenching and channel i/c fixing CI manhole cover with frame of clear opening 1-1/2" x 1-1/2" (457x457mm) of 1.75 cwt (88.9 kg) embedded in plain C.C. 1:2.4 and fixing 1" (25mm) dia MS steps 6" (150mm) wide projecting 4" (102mm) from the face of wall and 12" (305mm) C/C duly painted etc. complete as per standard specification and drawings.	936 Cft.	4650/-	%Cft.	4352.00	4650/-	4352.00	4650/-	4352.00	4650/-	4352.00	4650/-	4352.00	4650/-	4352.00	4650/-	4352.00
2	Refilling the excavated stuff in trenches 6" thick layers i/c watering ramming to full compaction etc. complete.	3 Nos.	14748/-	Each	44244.00	14748/-	44244.00	14748/-	44244.00	14748/-	44244.00	14748/-	44244.00	14748/-	44244.00	14748/-	44244.00
3	Providing & fixing 24 x 18 havelled edge mirror of Belgium glass complete with 1/8" thick hard board and C.P. screws fixed to wooden plate.	936 cft.	2760/-	%Cft.	2583.00	2760/-	2583.00	2760/-	2583.00	2760/-	2583.00	2760/-	2583.00	2760/-	2583.00	2760/-	2583.00
4	Providing & Fixing in position nylon connection complete with 1/2" dia, brass stop cock with pair of brass nuts and lining joints to nylon connection.	1 No.	1711/60	Each	1712.00	1711/60	1712.00	1711/60	1712.00	1711/60	1712.00	1711/60	1712.00	1711/60	1712.00	1711/60	1712.00
5	Providing & Fixing 6"x2" or 6"x3" C.I. floor trap of the approved self cleaning design with a C.I. screwed down grating with or without a ventlam complete with & i/c making requisite number of holes in walls, plinth & floor for pipe connection & making good cement concrete 1:2:4	2 Nos.	447/15	Each	894.00	447/15	894.00	447/15	894.00	447/15	894.00	447/15	894.00	447/15	894.00	447/15	894.00
6		1 No.	2042/43	Each	2042.00	2042/43	2042.00	2042/43	2042.00	2042/43	2042.00	2042/43	2042.00	2042/43	2042.00	2042/43	2042.00


Mr. Khan Muhammad Malik (Member)
 Accounts Officer
 District Council Karachi


Mr. Liaquat Ali Mughal (Member)
 Assistant Executive Engineer
 D.M.C Malir


Mr. Fazal Mehmood Gill (Chairman)
 District Engineer
 District Council Karachi

Part-C Internal & external Water Supply

Sr No	Description of Work	Engineer's Estimate			M/S Saad Enterprises			M/S R.K Construction & Co			M/S 4 Way Enterprises			M/S Syed Rahim Shah & Brothers			M/S New Balochistan Construction Comp			M/S Jan & Co		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	
7	Schedule Items. Providing G.I. pipes, specials and clamps etc. i/c fixing cutting & fitting complete with & i/c the cost of cutting and fitting complete with and i/c the cost of breaking through walls and roof, making good etc. painting two coats after cleaning the pipe etc. with white zink paint with pigment to match the colours of the building and testing with water to a pressure head of 200 feet and handling 1/2" dia 1" dia G.I. pipe	30 Rtt. 50 Rtt. 90 Rtt.	73/21 95/79 128/55	P.Rtt. P.Rtt. P.Rtt.	2196.00 4790.00 11570.00	73/21 95/79 128/55	2196.00 4790.00 11570.00	73/21 95/79 128/55	2196.00 4790.00 11570.00	73/21 95/79 128/55	2196.00 4790.00 11570.00	73/21 95/79 128/55	2196.00 4790.00 11570.00	73/21 95/79 128/55	2196.00 4790.00 11570.00	73/21 95/79 128/55	2196.00 4790.00 11570.00	73/21 95/79 128/55	2196.00 4790.00 11570.00	73/21 95/79 128/55	2196.00 4790.00 11570.00	
8	Add extra labour for concealed G.I. pipe & fitting i/c making recess in the wall for pipe & making good in cement mortar etc. complete. 1/2" dia 3/4" dia 1" dia	30 Rtt. 15 Rtt. 50 Rtt.	7/82 8/45 9/96	P.Rtt. P.Rtt. P.Rtt.	235.00 127.00 498.00	7/82 8/45 9/96	235.00 127.00 498.00	7/82 8/45 9/96	235.00 127.00 498.00	7/82 8/45 9/96	235.00 127.00 498.00	7/82 8/45 9/96	235.00 127.00 498.00	7/82 8/45 9/96	235.00 127.00 498.00	7/82 8/45 9/96	235.00 127.00 498.00	7/82 8/45 9/96	235.00 127.00 498.00	7/82 8/45 9/96	235.00 127.00 498.00	
9	Painting of G.I pipes with 2 coats of zink paint for internal fittings 1/2" dia 3/4" dia 1" dia	30 Rtt. 15 Rtt. 50 Rtt.	3/- 4/- 6/-	P.Rtt. P.Rtt. P.Rtt.	90.00 60.00 300.00	3/- 4/- 6/-	90.00 60.00 300.00	3/- 4/- 6/-	90.00 60.00 300.00	3/- 4/- 6/-	90.00 60.00 300.00	3/- 4/- 6/-	90.00 60.00 300.00	3/- 4/- 6/-	90.00 60.00 300.00	3/- 4/- 6/-	90.00 60.00 300.00	3/- 4/- 6/-	90.00 60.00 300.00	3/- 4/- 6/-	90.00 60.00 300.00	
10	Providing and fixing handle valve (china) 1/2" dia 3/4" dia 1" dia	1 Rtt. 2 Rtt. 1 Rtt.	200/42 271/92 365/42	P.Rtt. P.Rtt. P.Rtt.	200.00 544.00 365.00	200/42 271/92 365/42	200.00 544.00 365.00	200/42 271/92 365/42	200.00 544.00 365.00	200/42 271/92 365/42	200.00 544.00 365.00	200/42 271/92 365/42	200.00 544.00 365.00	200/42 271/92 365/42	200.00 544.00 365.00	200/42 271/92 365/42	200.00 544.00 365.00	200/42 271/92 365/42	200.00 544.00 365.00	200/42 271/92 365/42	200.00 544.00 365.00	
11	Providing & fixing orsa type white or colour glazed earthen ware w.c pan with cost of low level plastic flush tank of 3 gallons capacity of approved quality i/c making requisite number of holes in wall plinth & floor and making good in cement concrete 1:2:4 (A) W.C. Pan orsa type 23" with plastic tank of low down 3 gallons C.I. trap & C.I. tumble (superior quality (ii) with 4" dia earthen ware	1 No.	6166/60	Each	6167.00	6166/60	6167.00	6166/60	6167.00	6166/60	6167.00	6166/60	6167.00	6166/60	6167.00	6166/60	6167.00	6166/60	6167.00	6166/60	6167.00	
12	Providing & fixing 24" x 18" lavatory basin in white glazed earthen ware complete with & i/c the cost of W.I or C.I. cantilever bracket 6" built into walls, painted white in two coats after a primary coat of red lead paint a pair of 1/2" dia rubber plug and chrome plated brass chain 1-1/4" dia malleable iron or brass unions and making requisite number of holes in walls, plinth and floor for pipe connections and making good in cement concrete 1:2:4 (foreign or equivalent)	1 No.	4928/-	Each	4928.00	4928/-	4928.00	4928/-	4928.00	4928/-	4928.00	4928/-	4928.00	4928/-	4928.00	4928/-	4928.00	4928/-	4928.00	4928/-	4928.00	

[Signature]
Mr. Khan Muhammad Malik (Member)
 Accounts Officer
 District Council Karachi


[Signature]
Mr. Liaquat Ali Mughal (Member)
 Assistant Executive Engineer
 D.M.C Malir

[Signature]
Mr. Fazal Mehmood Gill (Chairman)
 District Engineer
 District Council Karachi

Part-C Internal & external Water Supply

Sr No	Description of Work	Engineer's Estimate				M/S Saad Enterprises				M/S R.K Construction & Co				M/S 4 Way Enterprises				M/S Syed Rahim Shah & Brothers				M/S New Balochistan Construction Comp				M/S Jan & Co			
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount				
13	Add extra labour for providing & fixing earthen work pedestal white or coloured glazed (foreign or equivalent)	1 No.	2533/47	Each	2533.00	2533/47	2533.00	2533/47	2533.00	2533/47	2533.00	2533/47	2533.00	2533/47	2533.00	2533/47	2533.00	2533/47	2533.00	2533/47	2533/47	2533.00	2533/47	2533.00					
14	Providing & fixing 4" dia C.I. soil vent pipe including cutting & fitting and extra painting to match the colour of building.	14 Rft.	333/29	P Rft.	4666.00	333/29	4666.00	333/29	4666.00	333/29	4666.00	333/29	4666.00	333/29	4666.00	333/29	4666.00	333/29	4666.00	333/29	4666.00	333/29	4666.00	333/29	4666.00				
15	Providing & fixing C.I. waste and vent pipe including cutting fitting and extra painting to match the colour of the building.	8 Rft.	289/25	P Rft.	2314.00	289/25	2314.00	289/25	2314.00	289/25	2314.00	289/25	2314.00	289/25	2314.00	289/25	2314.00	289/25	2314.00	289/25	2314.00	289/25	2314.00	289/25	2314.00				
16	Providing & fixing 4"x4"x4" dia C.I. branches of the required degree with access doors, rubber waster 1/8" thick and bolts and nuts and extra painting to match colour of the building.	1 No.	270/60	Each	271.00	270/60	271.00	270/60	271.00	270/60	271.00	270/60	271.00	270/60	271.00	270/60	271.00	270/60	271.00	270/60	271.00	270/60	271.00	270/60	271.00				
17	Providing & Fixing 4" x 4" x 4" dia plain C.I. branch of the required degree including extra painting to match colour of the building plan etc.	1 No.	704/20	Each	704.00	704/20	704.00	704/20	704.00	704/20	704.00	704/20	704.00	704/20	704.00	704/20	704.00	704/20	704.00	704/20	704.00	704/20	704.00	704/20	704.00				
18	Providing & fixing 4" dia C.I. terminal guard i/c extra painting to match the colour of building.	1 No.	389/70	Each	390.00	389/70	390.00	389/70	390.00	389/70	390.00	389/70	390.00	389/70	390.00	389/70	390.00	389/70	390.00	389/70	390.00	389/70	390.00	389/70	390.00				
19	Supplying & fixing long bib cock of superior quality with C.P. head 1/2" dia	2 Nos.	1109/46	Each	2219.00	1109/46	2219.00	1109/46	2219.00	1109/46	2219.00	1109/46	2219.00	1109/46	2219.00	1109/46	2219.00	1109/46	2219.00	1109/46	2219.00	1109/46	2219.00	1109/46	2219.00				
20	Supplying and fixing swan type pillar cock of superior quality single C.P. head 1/2" dia	1 No.	795/30	Each	795.00	795/30	795.00	795/30	795.00	795/30	795.00	795/30	795.00	795/30	795.00	795/30	795.00	795/30	795.00	795/30	795.00	795/30	795.00	795/30	795.00				
21	Supplying & fixing jet shower with rod o superior quality single op head 1/2" dia	1 No.	1142/24	Each	1142.00	1142/24	1142.00	1142/24	1142.00	1142/24	1142.00	1142/24	1142.00	1142/24	1142.00	1142/24	1142.00	1142/24	1142.00	1142/24	1142.00	1142/24	1142.00	1142/24	1142.00				
22	Supplying & fixing wash basin mixture of superior quality with c.p. head 1/2" dia.	1 No.	2882/-	Each	2882.00	2882/-	2882.00	2882/-	2882.00	2882/-	2882.00	2882/-	2882.00	2882/-	2882.00	2882/-	2882.00	2882/-	2882.00	2882/-	2882.00	2882/-	2882.00	2882/-	2882.00				
23	Providing RCC pipe with collars class "B" & digging the trench to required depth & fixing in position i/c cutting fitting and jointing with max phat composition & cement mortar 1:1 and testing with water pressure to a head of 4 feet above the top of the highest pipe & refilling with excavated staff.	21 Rft. 90 Rft.	146/57 199/25	P Rft. P.Rft.	3078.00 17933.00	146/57 199/25	3078.00 17933.00	146/57 199/25	3078.00 17933.00	146/57 199/25	3078.00 17933.00	146/57 199/25	3078.00 17933.00	146/57 199/25	3078.00 17933.00	146/57 199/25	3078.00 17933.00	146/57 199/25	3078.00 17933.00	146/57 199/25	3078.00 17933.00	146/57 199/25	3078.00 17933.00	146/57 199/25	3078.00 17933.00				


Mr. Khan Muhammad Malik (Member)
 Accounts Officer
 District Council Karachi



Mr. Liaqat Ali Mughal (Member)
 Assistant Executive Engineer
 D.M.C Malir


Mr. Fazal Mehmood Gill (Chairman)
 District Engineer
 District Council Karachi

Part-C Internal & external Water Supply

Sr No	Description of Work	Engineer's Estimate				M/S Saad Enterprises		M/S R.K Construction & Co		M/S 4 Way Enterprises		M/S Syed Rahim Shah & Brothers		M/S New Balochistan Construction Comp		M/S Jan & Co		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	
24	Making connection with the existing manholes i/c the cost of cutting holes in walls making them good in cement concrete 1:2:4 and making the required channels etc. complete.	1 No.	180/-	Each	180.00	180/-	180.00	180/-	180.00	180/-	180.00	180/-	180.00	180/-	180.00	180/-	180.00	
25	Providing chambers 15" x 19" (inside dimension) x 24" deep for house meters with 6" thick C.C 1:3:6 blocks set-on 1:6 cement mortar 6" thick C.C. 1:4:8 in foundation 1/2" thick cement plaster 1:3 to all inside wall surface & to top 1" thick C.C. 1:2:4 flooring complete with hinged cast iron cover and frame 15" x 9" (inside) clear opening (Wt-q) etc. fixed in cement concrete 1:2:4 including curing excavation back filling & disposal of surplus earth etc. complete	1 No.	591322	Each	591300	591322	591300	591322	591300	591322	591300	591322	591300	591322	591300	591322	591300	
		Total Amount of Schedule Rate				1,32,924/=		1,32,924/=		1,32,924/=		1,32,924/=		1,32,924/=		1,32,924/=		1,32,924/=
	Estimate Rate				At-Par	E/ Rate	At-Par	0.50% Above	E/ Rate	At-Par	E/ Rate	At-Par	E/ Rate	At-Par	E/ Rate	At-Par	E/ Rate	
	Total Amount:-				1,32,924/=		1,32,924/=		1,33,590/=		1,32,924/=		1,32,924/=		1,32,924/=		1,32,924/=	



Mr. Khan Muhammad Malik (Member)
 Accounts Officer
 District Council Karachi



Mr. Liaquat Ali Mughal (Member)
 Assistant Executive Engineer
 D.M.C Malir



Mr. Fazal Mehmood Gill (Chairman)
 District Engineer
 District Council Karachi

(Part-D) Electric Works

Sr No	Description of Work	Engineer's Estimate			M/S Saad Enterprises			M/S R.K Construction & Co			M/S 4 Way Enterprises			M/S Syed Rahim Shah & Brothers			M/S New Balochistan Construction Comp			M/S Jan & Co		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	
1	Wiring for light or fan points with 1/1.13(3/029) PVC insulated wire pvc casing & capping	12 point	538/51	P-Point	6462.00	538/51	6462.00	538/51	6462.00	538/51	6462.00	538/51	6462.00	538/51	6462.00	538/51	6462.00	538/51	6462.00	538/51	6462.00	
2	Wiring for plug pint with 1/1.13 (3/029) Pvc insulated wire	3 No.	269/03	Each	807.00	269/03	807.00	269/03	807.00	269/03	807.00	269/03	807.00	269/03	807.00	269/03	807.00	269/03	807.00	269/03	807.00	
3	Providing & fixing circuit breaker 6 to 63 amps DP including fixing on a prepared board and necessary connection.	1 No.	948/02	Each	948.00	948/02	948.00	948/02	948.00	948/02	948.00	948/02	948.00	948/02	948.00	948/02	948.00	948/02	948.00	948/02	948.00	
4	P/F S.W. canopy block and bakolight ceiling rose onsw block	3 No.	44/-	Each	132.00	44/-	132.00	44/-	132.00	44/-	132.00	44/-	132.00	44/-	132.00	44/-	132.00	44/-	132.00	44/-	132.00	
5	Providing & fixing mild steel bar fan clamp 15.8mm (5/8") dia suitable for RCC roof.	2 Nos.	141/01	Each	282.00	141/01	282.00	141/01	282.00	141/01	282.00	141/01	282.00	141/01	282.00	141/01	282.00	141/01	282.00	141/01	282.00	
6	P/F 2.40 watts tubeights complete with 40 wats 4-0" long rod chock starter, and putty with Philips components including necessary electric connection and fixing on wall or ceiling etc. complete.	2 Nos.	1677/-	Each	3354.00	1677/-	3354.00	1677/-	3354.00	1677/-	3354.00	1677/-	3354.00	1677/-	3354.00	1677/-	3354.00	1677/-	3354.00	1677/-	3354.00	
7	Providing & fixing B. C. backlite angular type batten holder.	2 Nos.	53.69	Each	107.00	53.69	107.00	53.69	107.00	53.69	107.00	53.69	107.00	53.69	107.00	53.69	107.00	53.69	107.00	53.69	107.00	
8	P/F energy saver superior quality in/c fixing on existing holder etc. complete.	6 nos.	497/-	Each	2982.00	497/-	2982.00	497/-	2982.00	497/-	2982.00	497/-	2982.00	497/-	2982.00	497/-	2982.00	497/-	2982.00	497/-	2982.00	
9	Erection of ceiling fan in/c wiring of down rod with 1/1.13 mm (3/029) PVC wire fixing of regulators blade canopy etc. as required	1 No.	82/16	Each	82.00	82/16	82.00	82/16	82.00	82/16	82.00	82/16	82.00	82/16	82.00	82/16	82.00	82/16	82.00	82/16	82.00	
10	P/F switch 5 amp with fancy (type sheet including plastic board imported make etc. complete (offer rate)	10 Nos.	99/-	Each	990.00	99/-	990.00	99/-	990.00	99/-	990.00	99/-	990.00	99/-	990.00	99/-	990.00	99/-	990.00	99/-	990.00	
11	Providing & fixing 2 pin 5 amps plug socket with fancy type sheet imported make i/c plastic board with necessary electric	2 Nos.	155/-	Each	310.00	155/-	310.00	155/-	310.00	155/-	310.00	155/-	310.00	155/-	310.00	155/-	310.00	155/-	310.00	155/-	310.00	
12	P/F Fancy type 3 pin 15 Maps S.P. plug socket switch and shoe unit imported quality with board in/necessary connection and cessed in the wall etc. complete	1 No.	292/-	Each	292.00	292/-	292.00	292/-	292.00	292/-	292.00	292/-	292.00	292/-	292.00	292/-	292.00	292/-	292.00	292/-	292.00	
13	P/F fan dimmer fancy type imported make with necessary connection.	1 No.	179/-	Each	179.00	179/-	179.00	179/-	179.00	179/-	179.00	179/-	179.00	179/-	179.00	179/-	179.00	179/-	179.00	179/-	179.00	


Mr. Khan Muhammad Malik (Member)
 Accounts Officer
 District Council Karachi



Mr. Liaquat Ali Mughal (Member)
 Assistant Executive Engineer
 D.M.C Malir


Mr. Fazal Mehmood Gill (Chairman)
 District Engineer
 District Council Karachi

(Part-D) Electric Works

Sl. No	Description of Work	Engineer's Estimate			M/S Saad Enterprises			M/S R K Construction & Co			M/S 4 Way Enterprises			M/S Syed Rahim Shah & Brothers			M/S New Balochistan Construction Comp			M/S Jan & Co		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount			
14	Wiring for main with 4-7/0.44 pvc insulated wire in PVC capping & casing in/c:1.5 mm PVC earth wire etc. complete.	42 Nos.	189/-	Each	7938.00	189/-	7938.00	189/-	7938.00	189/-	7938.00	189/-	7938.00	189/-	7938.00	189/-	7938.00	189/-	7938.00			
15	P/F ceiling fan 56" sweep approved quality / make i/c necessary connection etc. complete.	1 No.	4205/-	Each	4205.00	4205/-	4205.00	4205/-	4205.00	4205/-	4205.00	4205/-	4205.00	4205/-	4205.00	4205/-	4205.00	4205/-	4205.00			
16	Providing & fixing exhaust fan 12" approved quality / make i/c necessary connection etc. complete.	1 No.	2675/-	Each	2675.00	2675/-	2675.00	2675/-	2675.00	2675/-	2675.00	2675/-	2675.00	2675/-	2675.00	2675/-	2675.00	2675/-	2675.00			
17	P/F bracket fan of 24" approved quality / make i/c necessary connection etc. complete.	1 No.	4209/-	Each	4209.00	4209/-	4209.00	4209/-	4209.00	4209/-	4209.00	4209/-	4209.00	4209/-	4209.00	4209/-	4209.00	4209/-	4209.00			
		Total Amount of Schedule Rate			35,955/=		35,955/=		35,955/=		35,955/=		35,955/=		35,955/=		35,955/=		35,955/=			
		Estimate Rate			At Par	E/ Rate	At Par	E/ Rate	At Par	E/ Rate	At Par	E/ Rate	At Par	E/ Rate	At Par	E/ Rate	At Par	E/ Rate	At Par			
		Total Amount:-			35,955/=		35,955/=		35,955/=		35,955/=		35,955/=		35,955/=		35,955/=		35,955/=			



Mr. Khan Muhammad Malik (Member)
 Accounts Officer
 District Council Karachi


Mr. Liaquat Ali Mughal (Member)
 Assistant Executive Engineer
 D.M.C Malir


Mr. Fazal Mehmood Gill (Chairman)
 District Engineer
 District Council Karachi

PART-E BORING WORK

Sr No	Description of Work	Engineer's Estimate				M/S Saad Enterprises		M/S R.K Construction & Co		M/S 4 Way Enterprises		M/S Syed Rahim Shah & Brothers		M/S New Balochistan Construction Comp		M/S Jan & Co	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Boring for tube well in all water bearing soils from ground level upto 100 ft or 30.50 meter depth including sinking and with drawing of casing of pipe.																
2	Supplying & installing PVC strainers "B" Class of approved design quality and make i/c necessary sockets etc. complete.	135 Rft.	516/-	P.Rft.	69660.00	516/-	69660.00	516/-	69660.00	516/-	69660.00	516/-	69660.00	516/-	69660.00	516/-	69660.00
3	Shrouding with graded bajri (3/8" to 1/8") or (9 to 3mm) in between bore and blind pipes for the following diameter	132 Rft.	322/35	P.Rft.	42550.00	322/35	42550.00	322/35	42550.00	322/35	42550.00	322/35	42550.00	322/35	42550.00	322/35	42550.00
4	Providing G.I. pipes specials and clamps etc. i/c fixing cutting and fitting complete with & i/c the cost of cutting and fitting complete with and i/c the cost of breaking through walls and roof, making good etc. painting two coats after cleaning the pipe etc. with white zink paint with pigment to match the colours of the building and testing with water to a pressure head of 200 feet and handling.	280 Rft.	128/55	P.Rft.	35994.00	128/55	35994.00	128/55	35994.00	128/55	35994.00	128/55	35994.00	128/55	35994.00	128/55	35994.00
5	Painting 2 coats of bitumen iron paint and wrapping hessian cloth soaked in maxphalt composition to pipes for external works.	280 Rft.	6/-	P.Rft.	1680.00	6/-	1680.00	6/-	1680.00	6/-	1680.00	6/-	1680.00	6/-	1680.00	6/-	1680.00
Total Amount of Schedule Rate				1,63,348/=		1,63,348/=		1,63,348/=		1,63,348/=		1,63,348/=		1,63,348/=		1,63,348/=	
Estimate Rate		At Par		E/Rate		At Par		E/Rate		At Par		E/Rate		At Par		E/Rate	
Total Amount:-		1,63,348/=		1,63,348/=		1,63,348/=		1,63,348/=		1,63,348/=		1,63,348/=		1,63,348/=		1,63,348/=	


Mr. Khan Muhammad Malik (Member)
 Accounts Officer
 District Council Karachi


Mr. Liaquat Ali Mughal (Member)
 Assistant Executive Engineer
 D.M.C Malir


Mr. Fazal Mehmood Gill (Chairman)
 District Engineer
 District Council Karachi

