SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

1)	NAME OF T	THE ORGANIZATION / DEPTT.	Works and Services Department			
2)	PROVINCIA	ROVINCIAL / LOCAL GOVT./ OTHER Provincial.				
3)	TITLE OF C	USER SCHOOL NEW PRE	Provincial Buildings Division No.I, Kar	rovincial Buildings Division No.I, Karachi.		
4)	TENDER N	d: 13-11-2014				
5)	BRIEF DES	CRIPTION OF CONTRACT	M/R to D.S Flat No.35, @ GOR Bath Island Karachi			
6)	FORUM TH	AT APPROVED THE SCHEME	Competent Authority	- -		
7)	TENDER ES	STIMATED VALUE	Rs.5,86,700/-			
8)	ENGINEER'S ESTIMATE Rs.5,86,700/- (For civil works only)					
9)	ESTIMATE	O COMPLETION PERIOD (AS I	PER CONTRACT) Two Months			
10)	TENDER OF	PENED ON (DATE & TIME)	04-12-2014 @ (2:00 P.M)			
11)		NUMBER OF TENDER DOCUMENTS SOLD 3. No's Attach list of buyers)				
12)	NUMBER O	F BIDS RECEIVED	3. No's			
13)	NUMBER O	F BIDDERS PRESENT AT THE	TIME OF OPENING OF BIDS 3.	No's		
14)	BID EVALUATION REPORT (Enclose a copy)					
15)	NAME AND	ADDRESS OF THE SUCCESSI	FUL BIDDER M/S. Climax Co	9		
16)	CONTRACT	AWARD PRICE	Rs.5,84,753/-	=====		
17)	RANKING ((i.e. 1 st , 2 nd , 3	OF SUCCESSFUL BIDDER IN E	VALUATION REPORT (i) M/S. Climax Co.			
			(ii) M/S. Shahzaib Associates.			
			(iii) M/S. A.R Enterprises.			
18)	METHOD O	F PROCUREMENT USED : - (T	ick one)			
	a) SIN	GLE STAGE – ONE ENVELOPE	E PROCEDURE Domestic	Domestic/ Local		
	b) SIN	GLE STAGE – TWO ENVELOP	E PROCEDURE	x		
	c) TW	O STAGE BIDDING PROCEDU	RE			
	EW) 11.000	45-20-4, N. 1944-1956 (1746) - PO-1860 (1757) - PO-1860 (1757) - PO-1860 (1757)	ALC A	x		
	d) TW	O STAGE – TWO ENVELOPE B	IDDING PROCEDURE	- x		
	DIE	ACE CHECIEV IP AND OTHER	METHOD OF BROOTBENEAU	WAS ADOPTED		
	PLE	ASE SPECIFI IF ANY UTHER	METHOD OF PROCUREMENT	WAS ADOFTED		

EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPI	ROVING AUTHORITY FOR AWARD OF CONTR	ACT _	Superintending Engineer
20) WHE	THER THE PROCUREMENT WAS INCLUDED I	N ANI	NUAL PROCUREMENT PLAN?
			Yes ✓ No
21) ADV	ERTISEMENT:		
i)	SPPRA Website	Yes	Sr. No.21859, ID No.1575217470
	(If yes, give date and SPPRA Identification No.)	No	
ii)	News Papers		
955A	(If yes, give names of newspapers and dates)	Yes	x
		No	
22) NATI	JRE OF CONTRACT		thousand Int.
23) WHE	THER QUALIFICATION CRITERIA		
WAS	INCLUDED IN BIDDING / TENDER DOCUMENT	rs?	
(If yes	s, enclose a copy)	Α.	Yes No
	THER BID EVALUATION CRITERIA		Yes / No
	INCLUDED IN BIDDING / TENDER DOCUMEN s, enclose a copy)	rs?	Yes V No
25) WHE	THER APPROVAL OF COMPETENT AUTHORIT	V W/A	S OBTAINED FOR HEING A
	OD OTHER THAN OPEN COMPETITIVE BIDD		Yes / No
26) WAS	BID SECURITY OBTAINED FROM ALL THE BII	DDER	Yes / No
27) WHET BID /	THER THE SUCCESSFUL BID WAS LOWEST EV BEST EVALUATED BID (in case of Consultancies)	'ALU/	ATED Yes No
100	THER THE SUCCESSFUL BIDDER WAS TECHNI PLIANT?	CALL	Yes No
	THER NAMES OF THE BIDDERS AND THEIR O	UOTI	ED PRICES WERE READ OUT AT
	THER EVALUATION REPORT GIVEN TO E	IDDE	RS BEFORE THE AWARD OF
	copy of the bid evaluation report)		Yes / No

31) ANY COMPLAINTS RECEIVED (If yes, result thereof) 32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN (If yes, give details) 33) WAS THE EXTENSION MADE IN RESPONSE TIME? (If yes, give reasons) 34) DEVIATION FROM QUALIFICATION CRITERIA (If yes, give detailed reasons.) 35) WAS IT ASSURED BY THE PROCURING AGENCY BLACK LISTED?	Yes No Yes No No	X X SELECTED FIRM IS NOT
(If yes, give details) 33) WAS THE EXTENSION MADE IN RESPONSE TIME? (If yes, give reasons) 34) DEVIATION FROM QUALIFICATION CRITERIA (If yes, give detailed reasons.) 35) WAS IT ASSURED BY THE PROCURING AGENCY BLACK LISTED?	Yes No Yes No Yes No	X X SELECTED FIRM IS NOT
(If yes, give details) 33) WAS THE EXTENSION MADE IN RESPONSE TIME? (If yes, give reasons) 34) DEVIATION FROM QUALIFICATION CRITERIA (If yes, give detailed reasons.) 35) WAS IT ASSURED BY THE PROCURING AGENCY BLACK LISTED?	Yes No Yes No No	X X SELECTED FIRM IS NOT
 33) WAS THE EXTENSION MADE IN RESPONSE TIME? (If yes, give reasons) 34) DEVIATION FROM QUALIFICATION CRITERIA (If yes, give detailed reasons.) 35) WAS IT ASSURED BY THE PROCURING AGENCY BLACK LISTED? 	No Yes No Yes No	x SELECTED FIRM IS NOT
(If yes, give reasons) 34) DEVIATION FROM QUALIFICATION CRITERIA (If yes, give detailed reasons.) 35) WAS IT ASSURED BY THE PROCURING AGENCY BLACK LISTED?	Yes No Yes	X SELECTED FIRM IS NOT
(If yes, give reasons) 34) DEVIATION FROM QUALIFICATION CRITERIA (If yes, give detailed reasons.) 35) WAS IT ASSURED BY THE PROCURING AGENCY BLACK LISTED?	No Yes No	X SELECTED FIRM IS NOT
(If yes, give detailed reasons.) 35) WAS IT ASSURED BY THE PROCURING AGENCY BLACK LISTED?	Yes No	SELECTED FIRM IS NOT
(If yes, give detailed reasons.) 35) WAS IT ASSURED BY THE PROCURING AGENCY BLACK LISTED?	No	SELECTED FIRM IS NOT
BLACK LISTED?		1 1 1 1 1
BLACK LISTED?	THAT THE	1 1 1 1 1
A CONTRACTOR OF THE CONTRACTOR	2	Yes / No
36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF SUPPLIER'S PREMISES IN CONNECTION WITH THE BE ASCERTAINED REGARDING FINANCING OF VISION	PROCUREM	ENT? IF SO, DETAILS TO
(If yes, enclose a copy)		Yes No /
37) WERE PROPER SAFEGUARDS PROVIDED ON MOB THE CONTRACT (BANK GUARANTEE ETC.)?	ILIZATION	ADVANCE PAYMENT IN
38) SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)	Yes	x
Authorized Officer	No No	
FICE USE ONLY		

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset



THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 26 day of December-2014 between Executive Engineer, Provincial Buildings Division No.I, Karachi (hereinafter called the "Procuring Agency") of the one part and M/s. Climax & Co (hereinafter called the "Contractor") of the other part.

WHEREAS the Procuring Agency is desirous that certain Works, viz M/R to D.S Flat No.35, @ GOR Bath Island Karachi (Residence of Mr. Bux Ali Mahar) and amount of Rs.5,84,753/- (Rupees= Five Lac Eighty Four Thousand Seven Hundred & Fifty Three only) should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesseth as follows:

- In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- The following documents after incorporating addenda, if any except those parts
 relating to Instructions to Bidders, shall be deemed to form and be read and construed
 as part of this Agreement, viz:
 - (a) The Letter of Acceptance;
 - (b) The completed Form of Bid along with Schedules to Bid;
 - (c) Conditions of Contract & Contract Data;
 - (d) The priced Schedule of Prices/Bill of quantities (BOQ);
 - (e) The Specifications; and
 - (f) The Drawings
- 3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.
- 4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.



OFFICE OF THE EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO. I, KARACHI.

Barrack No.18, Block 4-A, Sindh Secretariat Saddar Karachi Ph: 021-99203183

No. TC/G-55/W.O/ 6762

Karachi dated: 02 - 01 - 2015

To,

M/S. Climax Co.

Government Contractors,

Karachi.

SUBJECT:

M/R TO D.S FLAT NO.35, @ GOR BATH ISLAND KARACHI (RESIDENCE OF

MR. BUX ALI MAHAR).

Your Bidding documents of SPPRA rule-2010 tender for the above mentioned work at Cost of Civil Work Schedule Items @ 21.00 % below on item No.3 Cost of Grill Work Add: 9.00% above Cost of Civil Work 20.00% Below Cost of W/S &SF Add: 4.00% above the Schedule Rate Rs.5,79,113/- & Non-Schedule Items Rs.5,640/-, and Grand Total Rs.5,84,753/- (Rupees= Five Lac Eighty Four Thousand Seven Hundred & Fifty Three Only) being the lowest, is hereby accepted.

You should please start the work within 7-days from the date of issue of the work order under the supervision of Assistant Engineer, Provincial Buildings Sub Division No.I, Karachi, and the work be completed in (02 Months) as per Programme given in clause 2 of the agreement strictly accordingly to the standard P.W.D. specification.

It should be noted that any typographical mistake or error in schedule 'B' / of the agreement will be read strictly as per schedule of rates in-force and that any change in schedule 'B'/ Estimate if made, by the Chief Engineer, Superintending Engineer, and Executive Engineer, in the Government interest during execution of work, will be acceptable to you un-conditionally.

The work should be completed within stipulated period as no extension of time / period will be granted and no bill / claim will be entertained after stipulated period.

EXECUTIVE ENGINEER,
Provincial Buildings Division No. I,
Karachi.

Copy forwarded with compliments for information and necessary action to:

- 1. The Superintending Engineer, Provincial Buildings Circle, Karachi.
- The Assistant Engineer, Provincial Buildings, Sub-Divisions No.I, Karachi. He should report the date
 of work as soon as it is started. He should ensure that the Estimate of above work is got sanction before
 starting the work if not already done otherwise he will be held responsibility for same.

EXECUTIVE ENGINEER, Provincial Baildings Division No. I,

Karachi.

SCHEDULE B.

NAME OF WORK

S/R TO D.S. FLAT NO.35 AT GOR BATH ISLAND KARACHI. (RESIDENCE OF MR BUX ALI MEHAR ADDITIONAL SECRETARY)

	DESCRAPTION OF ITEMS	QUTY	RATE	UNIT	AMOUNT
	Dismantling of glazed or encaustic tiles (S NO.55/13)	423.00 Sft	786/50	%Sft	3327
	P/f deodar wooden ward rob i/c boxing with back sheves shutters drawers, and brass fitting such as handles locking arrangement hanger rod shoe rod and mirror measuring 2'x3'x1' complete as per approved design (S.I.NO 24-p/61)	102.00 Sft	2364/63	P. Sft	241192
	P/F in position doors & windows and ventilators of first class deodar wood frame 1-1/2" thick and teak wood ply shutters of first class deodar wood skeleton hollow solid stilled ply wood stilled and nails core of pertal wood and teak ply wood 3 ply on both sides i/c hold fasts hinges aldrop iron tower bolts handles cleats with cords etc complete (S.I.51/64)(Without chowkats (1245/96(-)370/83=875/13).	60.93 Sft	875/13	P. Sft	53322/-
	TOTAL	(C) 21/ 054	si (stimoz)	297841/- 11198/= 286643/
	PART B GRILL WORK	,	A		
1	S/f in position iron steel grill of ¾" x ¼" size flat iron of approved design i/c painting 3 coats etc compete (weight not to be less than 3.7 lbs sq. foot of finished grill (S.I.26/p-93)	135 00 Sft	180/50	P. Sft	24368
	TOTAL (S. 120/P-35)				24368
	ADD 400 (ABOVE + 9%)				2193/
-	В				26561/
	PART C	Z.	1	2	1
1	S/F in position aluminum channel framing for hinged doors of alcop made with 5mm thick tinted glass glazing Belgium and Alpha (Japan locks i/c handles stoppers etc.(Dulexmodelwhite)(S.I.83b/108).	59.50 Sft	1450/76	P. Sit	86320/-
2	Providing and laying tiles glazed 6" x6"x1/4" on floor or wall facing in required colour and pattern of stile specification jointed in white cement and pigment over a base of 1.2 grey cement mortar 1/4" thick including washing and filling of joints with slaury of white cement and pigement in desired shape with finishing cleaning and cost of wax polish etc complete including cutting tiles to proper profile (S.I.NO47/60)	423.00	30509/77	% Sft	129056/-
	TOTAL D.				215376/-
	LESS BELOW 20				43075/= 172301/=
	C		-021 - 22-10	1 - 1 - 2 - 3	107011



9	I D W/S & S/F		100		
	pplying & fixing bath room accessories set(7 rce)l/c towel rod, brush holder, soap tray, left of approved design l/c cost of screws, nuts ic complete ()master brand)(22/19)		8122/	Each	16244
	yF 15"x12" beveled edge mirror of Belgium plass complete with 1/8"thick hard board and co screwes fixed to wooden pleat.(S.,1.4-a/7)	1	1161/60	Each	2323
	p/F 22"x16" lavatory basin in white glazed earthen ware complete with & i/c the cost of WI or CI cantilever brackets 6 inches built into walls painted white in 2 coats after a primary coat of red lead paint a pair of ½"rubber plug & chrome brass waste of approved patten 1-1/4" dia mallable iron of cp brass unons and making requisite number of holes in walls plinth and floor for pipe connection and making good in cement concrete 1.2.4 (foreign or equilent) (S.I.13/4).	2-Nos	6237/-	Each	12474
	P/F European type white glazed earthen ware wash down wc pan comlete with & i/c cost of white black plastic seat (Best Oty) & lid with cp brass hinges best quality & buffer 3 gallons plastic flushing cistern with internal fitting with fitting and clamp ½" dia and cutting & making requisite number of holes in walls plinth & floor for pipe connection & making good in cement concrete 1.2.4(S.I.4/2)	2-Nos	5339/40	Each	10679
	S/F wash basin mixture of superior quality with cp head ½*dia (S.I.14-A/19)	2-Nos	2882/-	Each	5764
à	S/F CP muslim shower with double bib cock & ring pipe etc complete (S.I.19-A/19)	2-Nos	3432/-	Each	6864
7	S/F concealed tee stop cock of superior quality with cp head ½"dia (S.I.12-b/18)	3-Nos	889/46	Each	2668
В	S/F long bib cock of superior quality with cp head ½"dia (S.I. 13-a/19)	2-N6s	1109/46	Each	2219
9	Supplying and fixing fiber glass tank of approved quality and design and wall thickness as specified including cost of nut bolts and fixing in plate form of cement concrete 1.3.6, and making connections for in let outlet and over flow inlet outlet flow pipes etc complete 350 gallons capacity(S.I.NO. 3-b/21)	1-No	30773/42	Each	30773
	Total	((+ 4% ABOV	(Ē)	90008
	PART E N.S.I		- A		13607
1	Providing and fixing U PVC pipe ½ " dia including cutting making and jointing with switch pest with special approved quality including all cost of labour as directed by the engineer incharge etc complete.	20-Rff	(40/2)	P. Rft	800/-
2	Providing and fixing c PVC pipe 3/4 dia including cutting making and jointing with switch pest with special approved quality including all	20-Rft	(90/30)	/ P. Rft	1800/-



of labour as directed by the engineer narge etc complete.				
oviding and fixing U PVC pipe 4 " dia including utting making and jointing with switch pest with pecial approved quality including all cost of abour as directed by the engineer incharge etc.	20-Rft	(152/2)	Rft	3040/=
TOTAL				5640/=
3 TOTAL				584753/-
SAY RS				
			0.0	

TERMS AND CONDTION

- Any typographical errors in the schedule B are subject to the correction with Reference to the Schedule of rate General 2012 enforced from 12.07.2012 as Approved by the S R C, Sindh Karachi
- Arbitration clause stands deleted from the agreement.
- 3. No premium shall be paid on a Non schedule items.
- 100% WELL Graded crushed bajri shall be used in items of work without any extra payment
- No Any items of exvceed then the Quantity Provided in the Schedule B without Prior of the Executive Engineer.

6. All sample of items should be got approved by the Executive Engineer.

CONTRACTOR

SUB ENGINEER

ASSISTANT ENGINEER PROVINCIAL BUILDINGS SUB DIVISION-I

14 KARACHI

Provincial Buildings Division No.I

Karachi.



OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION NO.I, KARACHI

BARRACK NO.18, BLOCK 4-A, SINDH SECRETARIAT SADDAR KARACHI PH:021-99203183

This office NIT No.TC/G-55/PBD-I/6226

W 22 15

Date of opening

SUBJECT: -

04-12-2014

ATTENDANCE SHEET.

S.NO.	Name of Firm	Signature
1.	M/s. Climax Co.	
2.	M/s. Shahzaib Associates.	(3) Xi
3.	M/s. A.R Enterprises.	AND AND

(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. I,
Karachi.

(SABIR ALI SHAIKH)
EXECUTIVE ENGINEER,
Minorities Affairs
Karachi

(ARSHAD HUSSAIN BHUTTO)

EXECUTIVE ENGINEER,

Provincial Buildings Division No. I,

Dated: 13-11-2014

To.

The Manager (CB), Sindh Public Procurement, Regulatory Authority, Karachi.

SUBJECT: SUBMISSION OF MINUTES OF THE MEETING OF NIT NO. TC/ G-55/PBD-I/2014-15/6226 DATED: 13-11-2014.

The Minutes of the Meeting for the below works are submitted herewith for favour of information.

Sr. No.	Name of Work
J.L.	M/R to D.S Flat No.35, @ GOR Bath Island Karachi (Residence of Mr. Bux Ali Mahar).

DA/as above.

(ARSHAD HUSSAM BHUTTO)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. 1,

Copy forwarded with compliments for favour of information to:-

- 1. The Chief Engineer, Buildings Department, Government of Sindh, Hyderabad.
- 2. The Superintending Engineer, Provincial Buildings Circle, Karachi.

The Planning Officer, Planning Monitoring & Evolution Cell, Works & Services
 Department, Government of Sindh Karachi.

PPRA INWARD DIARY
O: 8052 Priv CA 3

EXECUTIVE ENGINEER,
Provincial Buildings Division No. I,
Karachi.



OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION NO.I, KARACHI

BARRACK NO.18, BLOCK 4-A, SINDH SECRETARIAT SADDAR KARACHI PH:021-99203183

No.TC/G-55/PBD-I/

Dated: 4/12/2014

SUBJECT: -PROCUREMENT COMMITTEE MEETING HELD ON 04-12-2014.

A meeting of the procurement committee was held in the office of Executive Engineer, Provincial Buildings Division No.1, Karachi under the chairmanship of Executive Engineer.

The below mentioned member of committee attended the meeting to discuss the bids invited for the procurement of works vide Executive Engineer, Provincial Buildings Division No.I, Karachi letter No. TC/G-55/PBD-I/6226 dated: 13-11-2014 and subsequently hoisted on the website of Sindh Public Procurement Regularity Authority and Information Technology Department Government of Sindh.

Following attend the meeting:

Mr. Waris Khalil 1.

Divisional Accounts Officer

Member.

Provincial Buildings Division No.1,

Karachi

2. Mr. Sabir Ali Shaikh

Executive Engineer,

Member Minorities Affairs,

Karachi

- During the course of meeting following discussion were made by the committee. 3.
 - L. The tender received on dated: 04-12-2014 at 1:00 PM were opened before the procurement committee in presence of representatives of participants.
 - The methods for bidding documents observed as single envelop.
 - The tender was opened on 04-12-2014 before the tender opening Committee.
- The committee was informed that 3 Nos bidders have purchased the bidding documents upto dated: 03-12-2014 and 3 Nos have responsed the bids and received today upto 2:00 PM in the office of Executive Engineer, Provincial Buildings Division No.I, Karachi.
 - During the opening of tender received, following status was found.

Sr. No.	Name of Firms	Raking in Term of Cost	Remarks
1.	(i) M/s. Climax Co.	1 st Lowest	Accepted
	(ii) M/s. Shahzaib Associates.	2 nd	Highest Rejected
	(iii) M/s. A.R Enterprises.	3"	Highest Rejected

The committee thoroughly scrutinized each case / tender document, by comparing earthimatically and financially with sanctioned estimates / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

Recommendation 7.

After due deliberation / scrutiny of each tender document by the committee, it was recommended that lowest evaluated responsive bidder may be awarded the respective tender.

8. Decision

Karachi.

In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned lowest responsive bidders accordingly.

(WARIS RHALLE)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. 1.

—(SABIR ALI SHAIKH) EXECUTIVE ENGINEER Minorities Affairs, Karachi, (ARSHADHUSSAIN BHUTTO)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. I,

No. TC/G-55/PBD-I/ 653 P Provincial Buildings Division-I, Karachi dated: / 6 / / 2→ 2014

To.

The Manager (CB), Sindh Public Procurement, Regulatory Authority, Karachi.

SUBJECT: NIT NO. TC/G-55/PBD-I/2014-15/6226 DATED: 13-11-2014

Technical Evaluation Report / Bidders Qualification Report for the below works are submitted herewith for favour of information.

Sr. No.	Name of Work
1	M/R to D S Flat No 35. @ GOR Bath Island Karachi (Residence of Mr. Bux Ali Mahar).

DA/as above.

(ARSHAD HUSSAIN DHUTTO)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. I,
Rarachi.

Copy forwarded with compliments for favour of information to:-

- 1. The Chief Engineer, Buildings Department, Government of Sindh, Hyderabad.
- 2. The Superintending Engineer, Provincial Buildings Circle, Karachi.

The Planning Officer, Planning Monitoring & Evolution Cell, Works & Services
 Department, Government of Sindh Karachi.

EXECUTIVE ENGINEER, Provincial Buildings Division No. I, Karachi.

O. No. 19-12-14

TECHNICAL EVALUATION REPORT / BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/PBD-I/2014-2015/6226 dated:13-11-2014 Provincial Buildings Division No.l, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.
2.	Tender Reference No.	No. TC/G-55/PBD-I/2014-2015/6226 dated: 13-11-2014.
3.	Tender description / Name of work / item:	M/R to D.S Flat No.35, @ GOR Bath Island Karachi (Residence of Mr. Bux Ali Mahar).
4.	Method of Procurement:	Single stage - one envelope procedure.
5.	Name of Firm / Bidder:	M/S. Climax Co.
6.	N.T.N:	Available,
7.	Registration with P.E.C	Not required
8.	Relevant Experience :	Available.
9.	Turnover of at least last three years	Available.
10.	Funds / Budget	Available.
11.	02% Eurnest Money	Available,
12.	Tender Fee / Cost of Bidding Document	Deposited.

(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi

(SABIR ALI SHAIKH) EXECUTIVE ENGINEER Minorities Affairs, Karachi

(ARSHAU HUSSAIN BHUTTO) EXECUTIVE ENGINEER Provincial Buildings Division No. I,

PH: 021-99203183

No. TC/G-55/PBD-1/ 65 90 Provincial Buildings Division-I Karachi dated: 16/12/2014

To.

The Manager (CB),

Sindh Public Procurement Regulatory Authority,

Karachi.

SUBJECT: SUBMISSION OF BID EVALUATION REPORT NIT NO.TC/G-55/

PBD-I/2014-15/6226 DATED: 13-11-2014.

Bid Evaluation Report along with comparative statement for the below work is submitted herewith for favour of further necessary action please.

S.No.	Name of work.				
1.	M/R to D.S Flat No.35, @ GOR Bath Island Karachi (Residence of Mr. Bux Al Mahar).				

(ARSHAD HUSSAIN BHUTTO)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. 1,

NPRA IIIWARD DIARY

S. Soso Brich

ATED: 17-17-14

ATED: 17-17-14

ATED: 17-17-14

COMPARATIVE STATEMENT

M/R to D.S Hat No.35, @ GOR Bath Island Karachi (Residence of Mr. Bux Ali Mahar). Name of Work:-

Estimate Sanctioned by the Chief Engineer, Buildings Department, Government of Sindh, Hyderabad vide letter No. M/R to D.S Flat No.35 @ GOR B/Island Kyc: (i)/D.S.968 dated:26-09-2014

Fender invited vied letter No. TC/G-55/PBD-1/2014-2015/6226 Karachi dated: 13-11-2014

Date of Issue: 03-12-2014

Rs 2.97,841/-Rs.2,87,710/-Rs. 1,72,301/-Rs.5.84.512/-Rs.5,90,712/-Rs 2, 15, 376/-Rs. 10, 131/-Rs.27.292/-Rs 90,008/-Rs. 97.209/-Rs.24,368/-Rs. 43,075/-Rs 2,924/-Rs.7.201/-Rs.6.200/-Grand Total: Total: Total Schedule Item: M/S, A.R Enterprises. Less 19,00% below on Total: Total: Total: Cost of Non-Schedule Cost of WS/SF Work Less 20.00% Below Add: 12.00% above Cost of Civil Work Add: 8.00% above Cost of Civil Work Cost of Grill Work item No. 3 Hems. Rate Quoted by the Bidders/Contractors, Rs.5,82,045/-Rs.2,97,841/-Rs2,15,3764 Rs.1,74,455/-Grand Total: Rs.5,87,825/-Rs.2.87,177/ Rs.40,921/-Rs.26,805/-Rs.93.608/-Rs.24,3687-Rs.90,008/-Rs.10,664/-Rs.3,600/-Rs 2,437/-Rs. 5.780/-M/S. Shahzaib Associates. Total: Total: Less 20.00% below on Total: Total Schedule Item: Total: Cost of Non-Schedule Cost of WS/SF Work Less 19,00% Below Add: 10.00% above Cost of Civil Work Cost of Civil Work Cast of Grill Work Add: 4.00% above item No. 3 Date of opening: 04-12-2014 Hems. Total Schedule Item: Rs.5,79,113/-Rs 2.97,841/-Rs 2, 15, 376/-Grand Total: Rs.5,84,753/-Rs.1,72,301/ Rs.2,86,643/ Rs.43.075/-Rs 24.368/-Rs.26.561/-Rs.90,0087-Rs.93,608/-Rs.11,1984 Rs 2, 193/-Rs 3,600/-Rs 5,640% Cotal: Total: Total: Total: Less 21.00% below on Cost of WS/SF Work Cost of Non-Schedule Less 20.00% Below Add: 4.00% above Cost of Civil Work Cost of Grill Work Cost of Civil Work Add: 9.00% above M/S. Climax Co. item No. 3 Herris. Total Schedule Item: | Rs.5,80,791/-Rs 2.97.841/-Rs 2,15,376/-Grand Total: | Rs.5,86,691/-Rs.5.86.700/-Rs.2.87,177/-Rs.1,72,301/-Rs.10,664/-Rs 24368/-Rs.43,075/-Rs. 90,008/-Rs.94,508/-Total: Rs.26,805/-Rs.4.500/-Rs.2,437/-Rs.5,900/L As per Sanctioned Estimate Amount Suy: Total: Total: Total: Cost of Non-Schedule Description of Items. Less 20,00% below on Cost of WS:SF Work Add: 10,00% above Less 20,00% Below Cost of Civil Work Cost of Civil Work Cost of Grill Work Add: 5.00% above item No. 3

The Rate Quoted by M/s, Climax Co. Government Contractor, Cost of Civil Work Schedule Items @ 21.00 % below on item No.3 Cost of Grill Work Add: 9.00% above Cost of Civil Work 20.00%. Below Cost of W/S &SF Add: 4.00% above the Schedule Rate Rs.5.79,113/- & Non-Schedule Items Rs.5,6404, and Grand Total Rs.5,84,7534- found lowest, hence recommended for favour of necessary approval.

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. 1, CWARIS KHALIL) Karachi.

EXECUTIVE ENGINEER, SABIR ALI SHAIKH) Minorities Affairs Karachi

Provincial Budgings Division No.1. (ARSHAD HUSSAIN BRUTTO) EXECUTIVE ENGINEER,

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2014-2015/6226 dated: 13-11-2014 Provincial Buildings Division No.I, Karachi

I.	Name of Procuring Agency:	Provincia	Provincial Buildings Division No. I, Karuchi.				
2.	Tender Reference No.		No. TC/G-55/PBD-I/2014-2015/6226 dated: 13-11-2014.				
3.	Tender description / Name of work / item:		M/R to D.S Flat No.35, @ GOR Bath Island Karachi (Residence o Mr. Bux Ali Mahar).				
4,	Method of Procurement:		Single stage – one envelope procedure.				
5,	Tender Published:		SPPRA Sr. No.21859 SPPRA ID. No.1575217470				
6,	Total Bid documents Sold:		(03)				
7,	Total Bids Received:		(93)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)		Not applicable				
9.	so, of Bid technically qualified (if applicable):		Not applicable				
10.	Bid (s) Rejected:		NIL				
11.	Financial Bid Opening date		04-12-2014				
12.	Bid Evaluation Report:						
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder		Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2		3	4	5	6	7
1,	M/s. Climax Co.	Rs.5,84,753/-		lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s, Shahzaib Associates.	Rs.5,87,825/-		211			Highest
3.	M/s. A.R Enterprises.	Rs.5,90,712/-		3"			Highest

(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.

(SABIR ALI SHAIKH) EXECUTIVE ENGINEER Minorities Affairs, Karachi. (ARSHAD IPESSAIN BHUTTO)
EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Lanchi.