

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION

NAUSHAHRO FEROZE

NO. TC/G-55/ 732

of 2017

Dated 23/5 /2017

To,

The Manager (CB),
SPPRA KARACHI.

SUBJECT: SUBMISSION OF BID EVALUATION REPORT SPPRA NO. 32842

In this connection to this office NIT No TC/G-55/583 of 2017 dated 17-04-2017 .The bid Evaluation Report (In original 01 No:) Serial No. 01, in the shape of format is submitted herewith as desired.

This is for favour of kind Information.

Documents Required with Bid Evaluation Report: (Rule-45)		
a.	Original	Attached
b.	On Standard Format	Attached
c.	Signed by on the Members of Procurement Committee	Attached
d.	Names and designation of all the members of procurement committee	Attached
e.	Original Comparative Statement (if there are large number of items).	Attached
f.	Minutes of Bid opening meeting signed by all PC members	Attached
g.	Bidder's qualification / Technical Evaluation Report/ Prequalification Report Signed by all PC Members.	Attached
h.	Attendance Sheet	Attached
i.	Method of Receiving	By hand

D.....A
AS ABOVE


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
NAUSHAHRO FEROZE

SPPRA KARACHI DEARY
NO. 977
DATED. 23-05-17

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION

NAUSHAHRO FEROZE

NO. TC/G-55/ 732

of 2017

Dated 28/05/2017

To,

The Manager (CB),
SPPRA KARACHI.

SUBJECT: **SUBMISSION OF BID EVALUATION REPORT SPPRA NO. 32842**

In this connection to this office NIT No TC/G-55/583 of 2017 dated 17-04-2017 .The bid Evaluation Report (In original 01 No:) Serial No. 01, in the shape of format is submitted herewith as desired.

This is for favour of kind Information.

Documents Required with Bid Evaluation Report: (Rule-45)		
a.	Original	Attached
b.	On Standard Format	Attached
c.	Signed by on the Members of Procurement Committee	Attached
d.	Names and designation of all the members of procurement committee	Attached
e.	Original Comparative Statement (if there are large number of items).	Attached
f.	Minutes of Bid opening meeting signed by all PC members	Attached
g.	Bidder's qualification / Technical Evaluation Report/ Prequalification Report Signed by all PC Members.	Attached
h.	Attendance Sheet	Attached
i.	Method of Receiving	By hand




D.....A
AS ABOVE


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
NAUSHAHRO FEROZE

**ATTENDANCE SHEET OF PARTICIPATION IN
TENDER PROCESS IN PROVINCIAL HIGHWAY DIVISION NAUSHAHRO FEROZE**

NAME OF WORK:- **IMPROVEMENT OF ROAD FROM NAUSHAHRO FEROZE TO MEHRAN
HIGHWAY VIA PHULL & DARYA KHAN MARI ROAD MILE 0/0-8/0 I/C
MASONRY STRUCTURE 702 RFT BRIDGE & 263 RFT BRIDGE.**

EXECUTIVE ENGINEER PROVINCIAL HIGHWAY DIVISION NAUSHAHRO FEROZE HELD ON
10-05-2017.

S.NO.	NAME OF CONTRACTOR / FIRM	SIGNATURE
1	M/S BHITTAI BUILDERS	
02	M/S Niaz Muhammad Khan and Brothers	
	M/S ABDOUL MEMON	


Member


(AFTAB AHMED MEMON)
Assistant Engineer
Education Works, Sub-Division
Naushahro Feroze

Member


(MOHAMMAD RAMZAN MEMON)
Assistant Engineer
Provincial Highway Sub-Division
MORO

Chairman


(MAQSOOD AHMED MEMON)
Executive Engineer
Provincial Highway Division
Naushahro Feroze

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION

NAUSHAHRO FEROZE

COMPARATIVE STATEMENT

NIT NO. TC/G-55/583 of 2017 Dated 17-04-2017

**NAME OF SCHEME: IMPROVEMENT OF ROAD FROM NAUSHAHRO FEROZE TO MEHRAN
HIGHWAY VIA PHULL & DARYA KHAN MARI ROAD MILE 0/0-8/0 I/C
MASONARY STRUCTURE 702 RFT BRIDGE & 263 RFT BRIDGE.**


S.NO.	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTOR
01.	M/S Niaz Mohammad Khan & Brothers	Part A(i) 13.80 % Above Rs: 223023972/- Part A(ii) 19.85% Above Rs: 85476345/- Part A(iii)(i) 20.75% Above Rs: 334671/- Part A(iii)(ii) 9..80% Above Rs: 149516/- 484187/- Therefore 16 Nos. 7746992/- Part A (iv) 24.70% Above Rs: 7308347/- Part B(i) 7.90 % Above Rs: 112689017/- Part B(ii) 19.75 % Above Rs: 15340050/- Part B(iii)(i) 20.80% Above Rs: 3334809/- Part B(iii)(ii) 9.75% Above Rs: 149448/- 484257/- Therefore 06 Nos. 2905542/- -Part C(i) 249800 P.Rft Rs: 1175359600/- Part C(ii) 249700 P.Rft Rs: 65671100/- Part D(i) 2.90% Above Rs. 47438824/- Part D(ii) 9.70% Above Rs. 3053892/- 50492716/-
02.	M/S BHITTAI BUILDERS	Part A(i) 14.45 % Above Rs: 224335868/- Part A(ii) 20.60% Above Rs: 86100101/- Part A(iii)(i) 22.25% Above Rs: 338828/- Part A(iii)(ii) 10.30% Above Rs: 150197/- 489025/- Therefore 16 Nos. 7824400/- Part A (iv) 24.90% Above Rs. 7320068/- Part B(i) 8.15 % Above Rs: 112952884/- Part B(ii) 20.70 % Above Rs: 15481983/- Part B(iii)(i) 21.60% Above Rs: 337027/- Part B(iii)(ii) 10.50% Above Rs: 150469/- 487496/- Therefore 06 Nos. 2924976/- -Part C(i) 250500 P.Rft Rs: 175851000/- Part C(ii) 251000 P.Rft Rs: 66013000/- Part D(i) 3.30% Above Rs. 47623232/- Part D(ii) 10.20% Above Rs. 3067812/- 50691043/-

MEMBER

MEMBER

CHAIRMAN


(AFTAB AHMED MEMON)
Assistant Engineer
Education Works Sub-Division
Naushahro Feroze


(MOHAMMAD RAMZAN MEMON)
Assistant Engineer
Provincial Highway Sub-Division
MORO


(MAQSOOD AHMED MEMON)
Executive Engineer
Provincial Highway Division
Naushahro Feroze

Contd: P/2

S.NO.	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTOR
03.	M/S Abdul Ghaffar Memon	Part A(i) 15.10 % Above Rs: 225647764/- Part A(ii) 21.35% Above Rs: 86723858/- Part A(iii)(i) 23.10% Above Rs: 341184/- Part A(iii)(ii) 11.20% Above Rs: 151422/- 492606/- Therefore 16 Nos. 7881696/- Part A (iv) 25.50% Above Rs. 7358163/- Part B(i) 8.95 % Above Rs: 113797260/- Part B(ii) 22.0 % Above Rs: 15676206/- Part B(ii)(i) 21.90% Above Rs: 337858/- Part B(ii)(ii) 11.80% Above Rs: 152239/- 490097/- Therefore 06 Nos. 2940582/- -Part C(i) 252000 P.Rft Rs: 176904000/- Part C(ii) 252500 P.Rft Rs: 66407500/- Part D(i) 3.65% Above Rs. 47784588/- Part D(ii) 11.50% Above Rs. <u>3104002/-</u> 50888590/-

MEMBER

MEMBER

CHAIRMAN



(AFTAB AHMED MEMON)
Assistant Engineer
Education Works Sub-Division
Naushahro Feroze



(MOHAMMAD RAMZAN MEMON)
Assistant Engineer
Provincial Highway Sub-Division
MORO



(MAQSOOD AHMED MEMON)
Executive Engineer
Provincial Highway Division
Naushahro Feroze

NAME OF WORK:

Improvement of road from Naushahro Feroze to Mehran Highway
via Phull Darya Khan Mari Road Mile 0/0-8/0. I/C Masonry Structure
702 Rft Bridge & 263 Rft Bridge

SUMMARY OF COST

Part	Item of Work	Schedule B Amount	Rate quoted by Contractor	Amount
A(i)	Improvement Road Work	201830186	13.80% Above	223023972/-
A(ii)	Improvement Road Work (ASPHALT)	83167516	19.85% Above	85476345/-
A(iii)	(i) 3' Span Box Culvert	277160	20.75% Above	334671/-
	(ii) 3' Span Box Culvert	<u>136171</u>	09.80% Above	<u>149516/-</u>
	Therefore 16 Nos.	485271=7764336		484187=7746992
A(iv)	Raising of Open Drainage	5860743	24.70% Above	7308347/-
B(i)	Constt: Road Work	105546996/-	07.90% Above	112689017/-
B(ii)	Constt: Road Work (ASPHALT)	14940284/-	19.75% Above	15340050/-
B(iii)	(i) 3' Span Box Culvert	277160	20.80% Above	334809/-
	(ii) 3' Span Box Culvert	<u>136171</u>	09.75% Above	<u>149488/-</u>
	Therefore 06 Nos.	485271=2911626		484257=2905542
C(i)	702' Rft Bridge @Rs. 250000/-	175500000	249800 P.Rft	175359600/-
C(ii)	263' Rft Bridge @Rs. 250000/-	65750000	249700 P.Rft	65671100/-
D	(i) Rip Rap & Railing	46101870/-	2.90% Above	47438824/-
	(ii) Rip Rap & Railing on item	<u>2783858/-</u>	9.70% Above	<u>3053892/-</u>
	No, 5	50584086/-		50492716/-
	Total	747041477/-		746013681/-

Total Amount of Bid

A(i) +A(ii)+A(iii)+A(iv) ,B(i) + B(ii) + B(iii)+C(i)+C(ii)+D= Rs. 746013681/-


Member

Member

Chairman


(AFTAB AHMED MEMON)
Assistant Engineer
Education Works Sub-Division
Naushahro Feroze


(MOHAMMAD RAMZAN MEMON)
Assistant Engineer
Provincial Highway Sub-Division
MORO


(MAQSOOD AHMED MEMON)
Executive Engineer
Provincial Highway Division
Naushahro Feroze

GENERAL ABSTRACT

NAME OF WORK:

Improvement of road from Naushahro Feroze to Mehran Highway
via Phull Darya Khan Mari Road Mile 0/0-8/0. I/C Masonry Structure
702 Rft Bridge & 263 Rft Bridge

S.No.	Name of Contractor	Tender Amount
01.	M/S Niaz Mohammad Khan & Brothers	Part A(i) 13.80 % Above Rs: 223023972/- Part A(ii) 19.85% Above Rs: 85476345/- Part A(iii)(i) 20.75% Above Rs: 334671/- Part A(iii)(ii) 9..80% Above Rs: 149516/- 484187/- Therefore 16 Nos. 7746992/- Part A (iv) 24.70% Above Rs. 7308347/- Part B(i) 7.90 % Above Rs: 112689017/- Part B(ii) 19.75 % Above Rs: 15340050/- Part B(iii)(i) 20.80% Above Rs: 3334809/- Part B(iii)(ii) 9.75% Above Rs: 149448/- 484257/- Therefore 06 Nos. 2905542/- Part C(i) 249800 P.Rft Rs: 1175359600/- Part C(ii) 249700 P.Rft Rs: 65671100/- Part D(i) 2.90% Above Rs. 47438824/- Part D(ii) 9.70% Above Rs. 3053892/- 50492716/-
	G. Total	Rs.746013681/-
02.	M/S Bhattai Builders	Part A(i) 14.45 % Above Rs: 224335868/- Part A(ii) 20.60% Above Rs: 86100101/- Part A(iii)(i) 22.25% Above Rs: 338828/- Part A(iii)(ii) 10.30% Above Rs: 150197/- 489025/- Therefore 16 Nos. 7824400/- Part A (iv) 24.90% Above Rs. 7320068/- Part B(i) 8.15 % Above Rs: 112952884/- Part B(ii) 20.70 % Above Rs: 15481983/- Part B(iii)(i) 21.60% Above Rs: 337027/- Part B(iii)(ii) 10.50% Above Rs: 150469/- 487496/- Therefore 06 Nos. 2924976/- Part C(i) 250500 P.Rft Rs: 175851000/- Part C(ii) 251000 P.Rft Rs: 66013000/- Part D(i) 3.30% Above Rs. 47623232/- Part D(ii) 10.20% Above Rs. 3067812/- 50691043/-
	G. Total	Rs. 749495324/-


MEMBER


(AFTAB AHMED MEMON)
Assistant Engineer
Education Works Sub-Division
Naushahro Feroze

MEMBER


(MOHAMMAD RAMZAN MEMON)
Assistant Engineer
Provincial Highway Sub-Division
MORO

CHAIRMAN


(MAQSOOD AHMED MEMON)
Executive Engineer
Provincial Highway Division
Naushahro Feroze

GENERAL ABSTRACT

NAME OF WORK:

Improvement of road from Naushahro Feroze to Mehran Highway
via Phull Darya Khan Mari Road Mile 0/0-8/0. I/C Masonry Structure
702 Rft Bridge & 263 Rft Bridge

S.No.	Name of Contractor	Tender Amount
03.	M/S Abdul Ghaffar Memon	Part A(i) 15.10 % Above Rs: 225647764/- Part A(ii) 21.35% Above Rs: 86723858/- Part A(iii)(i) 23.10% Above Rs: 341184/- Part A(iii)(ii) 11.20% Above Rs: 151422/- 492606/- Therefore 16 Nos. 7881696/- Part A (iv) 25.50% Above Rs. 7358163/- Part B(i) 8.95 % Above Rs: 113797260/- Part B(ii) 22.0 % Above Rs: 15676206/- Part B(iii)(i) 21.90% Above Rs: 337858/- Part B(iii)(ii) 11.80% Above Rs: 152239/- 490097/- Therefore 06 Nos. 2940582/- Part C(i) 252000 P.Rft Rs: 176904000/- Part C(ii) 252500 P.Rft Rs: 66407500/- Part D(i) 3.65% Above Rs. 47784588/- Part D(ii) 11.50% Above Rs. 3104002/- 50888590/-
	G.Total	Rs.754225619/-


MEMBER

MEMBER

CHAIRMAN


(AFTAB AHMED MEMON)
Assistant Engineer
Education Works Sub-Division
Naushahro Feroze


(MOHAMMAD RAMZAN MEMON)
Assistant Engineer
Provincial Highway Sub-Division
MORO


(MAQSOOD AHMED MEMON)
Executive Engineer
Provincial Highway Division
Naushahro Feroze

Method and procedure of procurement: NATIONAL COMPETITIVE BIDDING
(SINGLE STAGE-ONE ENVELOPE).

MINUTES OF BID OPENING MEETING

A meeting of the procurement committee of this department was held on dated 10-05-2017. for opening the bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by all following members of the procurement committee and the representative of bidders. **(Attendance sheet is enclosed).**

The bids were opened at 3:45 PM in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal/bids. The bids do not contain any over-writing or cutting. *(Also mention cutting or over writing if any).* Following is the details of bids announced.


The committee shall examine all the bids as per the Qualification/ eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.


(MEMBER)

(MEMBER)

(CHAIRMAN)


(AFTAB AHMED MEMON)
Assistant Engineer
Education Works Sub-Division
Naushahro Feroze


(MOHAMMAD RAMZAN MEMON)
Assistant Engineer
Provincial Highway Sub-Division
MORO


(MAQSOOD AHMED MEMON)
Executive Engineer
Provincial Highway Division
Naushahro Feroze

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/583 of 2017, dated 17-04-2017

Provincial Highway Division Naushahro Feroze

01.	Name of Procuring Agency:-	Executive Engineer Provincial Highway Division Naushahro Feroze
02.	Tender Reference No.	NIT NO. TC/G-55/583 dated 17-04-2017
03.	Tender description / Name of work/ item:	Improvement of road from Naushahro Feroze to Mehran Highway via Phull & Darya Khan Mari Road mile 0/0-8/0 I/C Masonry structure 702 Rft Bridge & 263 Rft Bridge.
04.	Method of Procurement	Single Stage- one envelope procedure
05.	Name of Firm / Bidders	M/S. Abdul Ghaffar Memon
06.	N.T.N	Available
07.	Registration with P.E.C	Registered
08.	Sindh Board of Revenue	Registered
09.	Relevant Experience	Available
10.	Turnover of at least last three years	Available
11.	Funds / Budget	Available
12.	05% Earnest Money	Available
13.	Tender Fee/ Cost Bidding Document	Deposited

CERTIFICATE

Certified that the tender has been published in Newspapers with outward Numbers of Information Department No. INF-KRY No. 2186/2017

Certified that the tender continuous to appear on website of SPPRA @ Sr. No. 32842


MEMBER


(AFTAB AHMED MEMON)
Assistant Engineer
Education Works Sub-Division
Naushahro Feroze

MEMBER


(MOHAMMAD RAMZAN MEMON)
Assistant Engineer
Provincial Highway Sub-Division
MORO

CHAIRMAN


(MAQSOOD AHMED MEMON)
Executive Engineer
Provincial Highway Division
Naushahro Feroze

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/583 of 2017, dated 17-04-2017

Provincial Highway Division Naushahro Feroze

01.	Name of Procuring Agency:-	Executive Engineer Provincial Highway Division Naushahro Feroze
02.	Tender Reference No.	NIT NO. TC/G-55/583 dated 17-04-2017
03.	Tender description / Name of work/ item:	Improvement of road from Naushahro Feroze to Mehran Highway via Phull & Darya Khan Mari Road mile 0/0-8/0 I/C Masonry structure 702 Rft Bridge & 263 Rft Bridge.
04.	Method of Procurement	Single Stage- one envelope procedure
05.	Name of Firm / Bidders	M/S Niaz Mohammad Khan & Brothers .
06.	N.T.N	Available
07.	Registration with P.E.C	Registered
08.	Sindh Board of Revenue	Registered
09.	Relevant Experience	Available
10.	Turnover of at least last three years	Available
11.	Funds / Budget	Available
12.	05% Earnest Money	Available
13.	Tender Fee/ Cost Bidding Document	Deposited

CERTIFICATE

Certified that the tender has been published in Newspapers with outward Numbers of Information Department No. INF-KRY No. 2186/2017

Certified that the tender continuous to appear on website of SPPRA @
Sr. No. 32842

MEMBER


(AFTAB AHMED MEMON)
Assistant Engineer
Education Works Sub-Division
Naushahro Feroze

MEMBER


(MOHAMMAD RAMZAN MEMON)
Assistant Engineer
Provincial Highway Sub-Division
MORO

CHAIRMAN


(MAQSOOD AHMED MEMON)
Executive Engineer
Provincial Highway Division
Naushahro Feroze

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/583 of 2017, dated 17-04-2017

Provincial Highway Division Naushahro Feroze

01.	Name of Procuring Agency:-	Executive Engineer Provincial Highway Division Naushahro Feroze
02.	Tender Reference No.	NIT NO. TC/G-55/583 dated 17-04-2017
03.	Tender description / Name of work/ item:	Improvement of road from Naushahro Feroze to Mehran Highway via Phull & Darya Khan Mari Road mile 0/0-8/0 I/C Masonry structure 702 Rft Bridge & 263 Rft Bridge.
04.	Method of Procurement	Single Stage- one envelope procedure
05.	Name of Firm / Bidders	M/S Bhattai Builders.
06.	N.T.N	Available
07.	Registration with P.E.C	Registered
08.	Sindh Board of Revenue	Registered
09.	Relevant Experience	Available
10.	Turnover of at least last three years	Available
11.	Funds / Budget	Available
12.	05% Earnest Money	Available
13.	Tender Fee/ Cost Bidding Document	Deposited

CERTIFICATE

Certified that the tender has been published in Newspapers with outward Numbers of Information Department No. INF-KRY No. 2186/2017

Certified that the tender continuous to appear on website of SPPRA @ Sr. No. 32842

MEMBER


(AFTAB AHMED MEMON)
Assistant Engineer
Education Works Sub-Division
Naushahro Feroze

MEMBER


(MOHAMMAD RAMZAN MEMON)
Assistant Engineer
Provincial Highway Sub-Division
MORO

CHAIRMAN


(MAQSOOD AHMED MEMON)
Executive Engineer
Provincial Highway Division
Naushahro Feroze

BID EVALUATION REPORT

01. Name of Procuring Agency:- Executive Engineer Provincial Highway Division Naushahro Feroze
02. Tender Reference No. NIT No. TC/G-55/583 Dated 17-04-2017
03. Tender Description / Name of work/ item:- Improvement of road from Naushahro Feroze to Mehran Highway via Phull & Darya Khan Mari Road mile 0/0-8/0 I/C Masonry structure 702 Rft Bridge & 263 Rft Bridge.
04. Method of Procurement:- Single Stage One envelope Bidding Procedure
05. Tender Published:- SPPRA Website S.No. **32842**
06. Total Bid Documents Sold:- 03 Nos.
07. Total Bids Received:- 03 Nos.
08. Technical Bid Opening date (if applicable):- Not Applicable
09. No. of Bid technically qualified (if applicable):- Not Applicable
10. Bid (s) Rejected:- -
11. Financial Bid Opening date:- 10-05-2017
12. Bid Evaluation:-

S. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
01.	02.	03.	04.	05.	06.	07.
01.	M/S Niaz Mohammad Khan & Brothers	Part A(i) Rs: 223023972/- Part A(ii) Rs: 85476345/- Part A(iii)(i) Rs: 334871/- Part A(iii)(ii) Rs: 149516/- 484187/- Therefore 16Nos. 7746992/- Part A (iv) Rs. 7308347/- Part B(i) Rs: 112689017/- Part B(ii) Rs: 15340050/- Part B(iii)(i) Rs: 3334809/- Part B(iii)(ii) Rs: 149448/- 484257/- Therefore 6 Nos. 2905542/- Part C(i) 249800 P.Rft Part C(ii) 249700 P.Rft Part D(i) Rs. 47438824/- Part D(ii) Rs. 3053892/- 50492716/-	1 st Lowest	Part A(i) 13.80 % Above Part A(ii) 19.85% Above Part A(iii)(i) 20.75% Above Part A(iii)(ii) 9..80% Above Part A (iv) 24.70% Above Part B(i) 7.90 % Above Part B(ii) 19.75 % Above Part B(iii)(i) 20.80% Above Part B(iii)(ii) 9.75% Above Part C(i) Rs: 1175359600/- Part C(ii) Rs: 65671100/- Part D(i) 2.90% Above Part D(ii) 9.70% Above	Quality As Per Evaluation Criteria	Recommended for award of work

Signature of the Chairman / Members of the Committee

MEMBER

MEMBER

CHAIRMAN

(AFTAB AHMED MEMON)
Assistant Engineer
Education Works Sub-Division
Naushahro Feroze

(MOHAMMAD RAMZAN MEMON)
Assistant Engineer
Provincial Highway Sub-Division
MORO

(MAQSOOD AHMED MEMON)
Executive Engineer
Provincial Highway Division
Naushahro Feroze

BID EVALUATION REPORT

01.	Name of Procuring Agency:-	Executive Engineer Provincial Highway Division Naushahro Feorze
02.	Tender Reference No.	NIT No. TC/G-55/583 Dated 17-04-2017
03.	Tender Description / Name of work/ item:-	Improvement of road from Naushahro Feroze to Mehran Highway via Phull & Darya Khan Mari Road mile 0/0-8/0 I/C Masonry structure 702 Rft Bridge & 263 Rft Bridge.
04.	Method of Procurement:-	Single Stage One envelope Bidding Procedure
05.	Tender Published:-	SPPRA Website S.No. 32842
06.	Total Bid Documents Sold:-	03 Nos.
07.	Total Bids Received:-	03 Nos.
08.	Technical Bid Opening date (if applicable):-	Not Applicable
09.	No. of Bid technically qualified (if applicable):-	Not Applicable
10.	Bid (s) Rejected:-	-
11.	Financial Bid Opening date:-	10-05-2017
12.	Bid Evaluation:-	

S. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
01.	02.	03.	04.	05.	06.	07.
02.	M/S Bhattai Builders	Part A(i) Rs:224335868/- Part A(ii) Rs: 86100101/- Part A(iii)(i) Rs: 338828/- Part A(iii)(ii) Rs: 150197/- 489025/- Therefore 16 Nos. 7824400/- Part A (iv) Rs. 7320068/- Part B(i) Rs: 112952884/- Part B(ii) Rs: 15481983/- Part B(iii)(i) Rs: 337027/- Part B(iii)(ii) Rs: 150469/- 487496/- Therefore 06 Nos. 2924976/- Part C(i) Rs: 175851000/- Part C(ii) Rs: 66013000/- Part D(i) Rs. 47623232/- Part D(ii) Rs. 3067812/- 50691043/-	2 nd Lowest	Part A(i) 14.45 % Above Part A(ii) 20.60% Above Part A(iii)(i) 22.25% Above Part A(iii)(ii) 10.30% Above Part A (iv) 24.90% Above Part B(i) 8.15 % Above Part B(ii) 20.70 % Above Part B(iii)(i) 21.60% Above Part B(iii)(ii) 10.50% Above Part C(i) 250500 P.Rft Part C(ii) 251000 P.Rft Part D(i) 3.30% Above Part D(ii) 10.20% Above	Quality As Per Evaluation Criteria	Responsive

Signature of the Chairman / Members of the Committee


MEMBER


(AFTAB AHMED MEMON)
Assistant Engineer
Education Works Sub-Division

MEMBER


(MOHAMMAD RAMZAN MEMON)
Assistant Engineer
Provincial Highway Sub-Division

CHAIRMAN


(MAQSOOD AHMED MEMON)
Executive Engineer
Provincial Highway Division

- | | | |
|-----|--|--|
| 01. | Name of Procuring Agency:- | Executive Engineer Provincial Highway Division Naushahro Feroze |
| 02. | Tender Reference No. | NIT No. TC/G-55/583 Dated 17-04-2017 |
| 03. | Tender Description / Name of work/ item:- | Improvement of road from Naushahro Feroze to Mehran Highway via Phull & Darya Khan Mari Road mile 0/0-8/0 I/C Masonry structure 702 Rft Bridge & 263 Rft Bridge. |
| 04. | Method of Procurement:- | Single Stage One envelope Bidding Procedure |
| 05. | Tender Published:- | SPPRA Website S.No. 32842 |
| 06. | Total Bid Documents Sold:- | 03 Nos. |
| 07. | Total Bids Received:- | 03 Nos. |
| 08. | Technical Bid Opening date (if applicable):- | Not Applicable |
| 09. | No. of Bid technically qualified (if applicable):- | Not Applicable |
| 10. | Bid (s) Rejected:- | - |
| 11. | Financial Bid Opening date:- | 10-05-2017 |
| 12. | Bid Evaluation:- | |

S. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
01.	02.	03.	04.	05.	06.	07.
03.	M/S Abdul Ghaffar Memon	Part A(i) Rs: 225647764/- Part A(ii) Rs: 86723858/- Part A(iii)(i) Rs: 341184/- Part A(iii)(ii) Rs: 151422/- 492606/- Therefore 16 Nos. 7881696/- Part A (iv) Rs. 7358163/- Part B(i) Rs: 113797260/- Part B(ii) Rs: 15676206/- Part B(iii)(i) Rs: 337858/- Part B(iii)(ii) Rs: 152239/- 490097/- Therefore 06 Nos. 2940582/- -Part C(i) Rs: 176904000/- Part C(ii) Rs: 66407500/- Part D(i) Rs. 47784588/- Part D(ii) Rs. 3104002/- 50888590/-	3 rd Lowest	Part A(i) 15.10 % Above Part A(ii) 21.35% Above Part A(iii)(i) 23.10% Above Part A(iii)(ii) 11.20% Above Part A (iv) 25.50% Above Part B(i) 8.95 % Above Part B(ii) 22.0 % Above Part B(iii)(i) 21.90% Above Part B(iii)(ii) 11.80% Above Part C(i) 252000 P.Rft Part C(ii) 252500 P.Rft Part D(i) 3.65% Above Part D(ii) 11.50% Above	Quality As Per Evaluation Criteria	Recommended for award of work

Signature of the Chairman / Members of the Committee

MEMBER

MEMBER

CHAIRMAN

(AFTAB AHMED MEMON)
Assistant Engineer
Education Works Sub-Division
Naushahro Feroze

(MOHAMMAD RAMZAN MEMON)
Assistant Engineer
Provincial Highway Sub-Division
MORO

(MAQSOOD AHMED MEMON)
Executive Engineer
Provincial Highway Division
Naushahro Feroze

N.I.T NO. TC/G-55/583 DATED 17-04-2017

Date of Issue 09-05-2017 & Opening 10-05-2017

FINANCIAL REVIEW/ COMPARATIVE STATEMENT

NAME OF WORK:-

IMPROVEMENT OF ROAD FROM NAUSHAHRO FEROZE TO MEHRAN HIGHWAY VIA PHULL DARYA KHAN MARI
ROAD MILE 0/0-8/0. 1/C MASONARY STRUCTURE 702 RFT BRIDGE & 263 RFT BRIDGE.

S.No.	Description	Estimate Cost	M/S NIAZ MOHAMMAD KHAN & BROTHERS		M/S BHITTAI BUILDERS		M/S ABDUL GAFFAR MEMON	
			Rate	Amount	Rate	Amount	Rate	Amount
1	2	3	4	5	6	7	8	9
	A(i). Amount of Schedule B (Impr: Road Work)	201,830,186		201,830,186		201,830,186		201,830,186
	Add: 14% Above	28,256,226	13.80% Above	27,852,566	14.45% Above	29,164,462	15.10% Above	30,476,358
	TOTAL	230,086,412		229,682,752		230,994,648		232,306,544
i	Deduct: Bitumen 223.00 Tons @Rs:29860/- P.Ton	6,658,780		6,658,780		6,658,780		6,658,780
	TOTAL-A(i)	223,427,632		223,023,972		224,335,868		225,647,764
	A(ii). Amount of Schedule B (ASPHALT)	83,167,516		83,167,516		83,167,516		83,167,516
i	Add 20% Above	16,633,503	19.85% Above	16,508,752	20.60% Above	17,132,508	21.35% Above	17,756,265
	Total	99,801,019		99,676,268		100,300,024		100,923,781
ii	Deduct: Bitumen 475.55 Tons @Rs:29860 P.Ton	14,199,923		14,199,923		14,199,923		14,199,923
	TOTAL A(ii)	85,601,096		85,476,345		86,100,101		86,723,858
	Total A(i)&A(ii)	309,028,728		308,500,317		310,435,969		312,371,622
	PART-A(iii)(i) 3' Box Culverts							
	Amount of Schedule B Except Item No. 3	277,160		277,160		277,160		277,160
	Add: Cartage of Material	58,323	20.75% Above	57,511	22.25% Above	61,668	23.10% Above	64,024
	Sub Total A(iii)(i)	335,483		334,671		338,828		341,184
	PART-A(iii)(ii) 3' Box Culverts							
	Amount of Schedule B on Item No. 3	136,171		136,171		136,171		136,171
	Add: 10.0 % Above	13,617	9.80% Above	13,345	10.30% Above	14,026	11.20% Above	15,251
	Sub Total A(iii)(ii)	149,788		149,516		150,197		151,422
	Total A(iii)(i)+A(iii)(ii)	485,271		484,187		489,025		492,606
	Therefore 16 Nos: 485271×16	7,764,336		7,746,992		7,824,400		7881696

MEMBER

(AFTAB AHMED MEMON)
Assistant Engineer
Education Works Sub-Division
Naushahro Feroze

MEMBER

(MOHAMMAD RAMZAN MEMON)
Assistant Engineer
Provincial Highway Sub-Division,
Moro

CHAIRMAN

(MAQSOOD AHMED MEMON)
Executive Engineer
Provincial Highway Division
Naushahro Feroze

N.I.T NO. TC/G-55/583 DATED 17-04-2017

Date of Issue 09-05-2017 & Opening 10-05-2017

FINANCIAL REVIEW/ COMPARATIVE STATEMENT

NAME OF WORK:-

IMPROVEMENT OF ROAD FROM NAUSHAHRO FEROZE TO MEHRAN HIGHWAY VIA PHULL DARYA KHAN MARI
ROAD MILE 0/0-8/0. I/C MASONARY STRUCTURE 702 RFT BRIDGE & 263 RFT BRIDGE.

S.No.	Description	Estimate Cost	M/S NIAZ MOHAMMAD KHAN & BROTHERS		M/S BHITTAI BUILDERS		M/S ABDUL GAFFAR MEMON	
			Rate	Amount	Rate	Amount	Rate	Amount
1	2	3	4	5	6	7	8	9
	A(iv). Amount of Schedule B Raising of Open Drainage	5,860,743		5,860,743		5,860,743		5,860,743
	Add: Cartage of Material	1,469,993	24.70% Above	1,447,604	24.90% Above	1,459,325	25.55% Above	1,497,420
	TOTAL	7,330,736		7,308,347		7,320,068		7,358,163
	G.Total A(i)+A(ii)+A(iii)+A(iv)	324,123,800		323,555,656		325,580,437		327,611,481
	B(i). Amount of Schedule B (Const: Road Work)	105,546,996		105,546,996		105,546,996		105,546,996
	Add 08% Above	8,443,760	7.90% Above	8,338,213	8.15% Above	8,602,080	8.95% Above	9,446,456
	TOTAL	113,990,756		113,885,209		114,149,076		114,993,452
	Deduct: Bitumen 40.06 Tons @Rs:29860 P.Ton	1196192		1196192		1196192		1196192
	Sub-Total B(i)	112,794,564		112,689,017		112,952,884		113,797,260
	B(ii). Amount of Schedule B (ASPHALT)	14,940,284		14,940,284		14,940,284		14,940,284
i	Add 20% Above	2,988,057	19.75% Above	2,950,706	20.70% Above	3,092,639	22.00% Above	3,286,862
	Total	17,928,341		17,890,990		18,032,923		18,227,146
ii	Deduct: Bitumen 85.43 Tons @Rs:29860 P.Ton	2,550,940		2,550,940		2,550,940		2,550,940
	SUB TOTAL B(ii)	15,377,401		15,340,050		15,481,983		15,676,206
	Total B(i)&B(ii)	128,171,965		128,029,067		128,434,867		129,473,466
	B(iii)(i). Amount of Schedule B (Except Item No.3 (277160/-))	277,160		277,160		277,160		277,160
	Add: Cartage of Material	58,323	20.80% Above	57,649	21.60% Above	59,867	21.90% Above	60,698
	Sub Total B(iii)(i)	335,483		334,809		337,027		337,858
	B(iii)(ii) 3' Span Box Culvert							
	Amount Of Schdule B on Item No.3 (136171/-)	136,171		136,171		136,171		136,171
	Add:10% Above	13,617	9.75% Above	13,277	10.50% Above	14,298	11.80% Above	16,068
	Total	149,788		149,448		150,469		152,239
	Total B(iii)(i)+B(iii)(ii)	485,271		484,257		487,496		490,097
	Therefore 06 Nos. 485271x6	2,911,626		2,905,542		2,924,976		2,940,582

MEMBER
(AFTAB AHMED MEMON)
Assistant Engineer
Education Works Sub-Division

MEMBER
(MOHAMMAD RAMZAN MEMON)
Assistant Engineer
Provincial Highway Sub-Division,

CHAIRMAN
(MAQSOOD AHMED MEMON)
Executive Engineer
Provincial Highway Division
Naushahro Feroze

N.I.T NO. TC/G-55/583 DATED 17-04-2017

Date of Issue 09-05-2017 & Opening 10-05-2017

FINANCIAL REVIEW/ COMPARATIVE STATEMENT

NAME OF WORK:-

IMPROVEMENT OF ROAD FROM NAUSHAHRO FEROZE TO MEHRAN HIGHWAY VIA PHULL DARYA KHAN MARI
ROAD MILE 0/0-8/0. 1/C MASONARY STRUCTURE 702 RFT BRIDGE & 263 RFT BRIDGE.

S.No.	Description	Estimate Cost	M/S NIAZ MOHAMMAD KHAN & BROTHERS		M/S BHITTAI BUILDERS		M/S ABDUL GAFFAR MEMON	
			Rate	Amount	Rate	Amount	Rate	Amount
1	2	3	4	5	6	7	8	9
	PART-C(i) 702 Rft Bridge							
	Amount of Schedule B	250,000		249,800		250,500		252,000
	702 Rft @Rs: 250000/- P.Rft	175,500,000		175359600		175,851,000		176,904,000
	Sub Total C (i)	175,500,000		175359600		175,851,000		176,904,000
	PART-C(ii) 263 Rft Bridge							
	Amount of Schedule B	250,000		249,700		251,000		252,500
	263 Rft @Rs: 250000/- P.Rft	65,750,000		65,671,100		66,013,000		66,407,500
	Sub Total C(ii)	65,750,000		65,671,100		66,013,000		66,407,500
	Total C(i)+C(ii)	241,250,000		241,030,700		241,864,000		243,311,500
	PART D(i) (Rip Rap & Railing)							
	Amount of Schedule B Except item No. 05 (46101870)	46,101,870		46,101,870		46,101,870		46,101,870
	Add: Cartage of Material	1,419,972	2.90% Above	1,336,954	3.30% Above	1,521,362	3.65% Above	1,682,718
	TOTAL D(i)	47,521,842		47,438,824		47,623,232		47,784,588

MEMBER
(AFTAB AHMED MEMON)
Assistant Engineer
Education Works Sub-Division
Naushahro Feroze

MEMBER
(MOHAMMAD RAMZAN MEMON)
Assistant Engineer
Provincial Highway Sub-Division,
Moro

CHAIRMAN
(MAQSOOD AHMED MEMON)
Executive Engineer
Provincial Highway Division
Naushahro Feroze

N.I.T NO. TC/G-55/583 DATED 17-04-2017

Date of Issue 09-05-2017 & Opening 10-05-2017

FINANCIAL REVIEW/ COMPARATIVE STATEMENT

NAME OF WORK:-

IMPROVEMENT OF ROAD FROM NAUSHAHRO FEROZE TO MEHRAN HIGHWAY VIA PHULL DARYA KHAN MARI ROAD
MILE 0/0-8/0. 1/C MASONARY STRUCTURE 702 RFT BRIDGE & 263 RFT BRIDGE.

S.No.	Description	Estimate Cost	M/S NIAZ MOHAMMAD KHAN & BROTHERS		M/S BHITTAI BUILDERS		M/S ABDUL GAFFAR MEMON	
			Rate	Amount	Rate	Amount	Rate	Amount
1	2	3	4	5	6	7	8	9
	PART D(ii) (Rip Rap & Railing) Amount of Schedule B on item No. 05 (2783858)	2,783,858		2,783,858		2,783,858		2,783,858
	Add: 10% Above	278,386	9.70% Above	270,034	10.20% Above	283,954	11.50% Above	320,144
	TOTAL D(ii)	3,062,244		3,053,892		3,067,812		3,104,002
	TOTAL D(i)&D(ii)	50,584,086		50,492,716		50,691,043		50,888,590
	Gross Total	747,041,477		746,013,681		749,495,324		754,225,619
	(A) Total Cost As per Estimate	751097000	The Lowest Rates quoted by M/S Niaz Mohammad Khan & Brothers Government Contractor are:-					
	(B) Total As per Tender	746,013,681	Part A(i) :- 223023972/- 13.80% (Thirteen Point Eight zero Percent)Above on Estimate (Rupees Twenty two Crore Thirty Lacs Twenty Three Thousand Nine Hundred Seventy Two) Only. Part A(ii) :- 85476345/- 19.85% (Nineteen Point Eight Five Percent)Above (Rupees Eight Crore Fifty Four Lacs Seventy Six Thousands Three Hundred Forty Five) Only.					
	Contingency	4,055,326	Part A(iii)(i) :- 334671/- 20.75% (Twenty Point Seven Five Percent)Above (Rupees Three Lacs Thirt Four Thousand Six Hundred Seventy One) Only. Part A(iii)(ii) :- 484187/- 9.80% (Nine Point Eight Zero Percent)Above (rupees Four lacs Eighty Four Thousand One hundred Eighty Seven)Only Part A(iv) :- 7308347/- 24.70% (Twenty FourPoint Seven Zero Percent)Above (Rupees Seventy Three Lacs Eight Thousand Three Hundred Fourty Seven) Only Part B(i) :- 112689017/- 7.90% (Sevent Point Nine Zero Percent) Above (Rupees Eleven Crores Twenty Six lacs Eighty Nine Thousand Seventeen) only Part B(ii) :- 15340050/-19.75% (Nineteen point Seven Five Percent) Above (Rupees One CroreFifty Three Lacs Forty Thousand & Fifty) Only. Part B(iii)(i) :- 334809/- 20.80%(Twenty point Eight Zero Percent)Above (Rupees Three Lacs Thirty Four Thousand Eight Hundred & Nine)Only					
	Saving	1027796	Part B(iii)(ii) :- 149448/- 9.75% (Nine point Seven Five Percent)Above (Rupees One lac Fourty Nine Thousand Four Hundred Fourty Eight)Only					
	Percentage Saving	0.14%	Part C(i) :- 175359600/- (Rupees Seventeen Crores Fifty Three lacs Fifty Nine Thousand Six hundred)					
	Lowest Tender Amount	746013681	Part C(ii) :- 65671100/- (Rupees Six Crore Fifty Six Lacs Seventy One thousand one hundred Only)					
			Part D(i) :- 47438824/- 2.90% (Two point Nine Zero Percent)Above (Rupees Four Crore Seventy Four Lacs Thirty Eight Thousand Eight Hundred Twenty Four) Only					
			Part D(ii) :- 3053892/- 9.70% (Nine Point Seven Zero Percent)Above (Rupees Thirty lacs Fifty Three Thousand Eight Hundred Ninety Two)Only					
			Above Rates are Recommended for Approval					

MEMBER
(AFTAB AHMED MEMON)
Assistant Engineer
Education Works Sub-Division
Naushahro Feroze

MEMBER
(MOHAMMAD RAMZAN MEMON)
Assistant Engineer
Provincial Highway Sub-Division,
Moro

CHAIRMAN
(MAQSOOD AHMED MEMON)
Executive Engineer
Provincial Highway Division
Naushahro Feroze