





**ATTENDENCE SHEET OF PARTICIPATION IN
TENDER PROCESS IN EDUCATION WORKS DIVISION SUKKUR**

Name of Work :- **REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GBPS GHUMRA, GBPS WARAYO GOTH, GBPS BAGERJI, GGPS LAIQUE MAKATALUKA NEW SUKKUR. (PACKAGE NO. 4)**

Executive Engineer Education Works Division Sukkur held on **29.03.2018**

Sr. No	Name of Contractor / Firm	Signature
1	M/s. Soomar Khan Mahar	
2	M/s. Jhooley Lal Constt: Co.	
3	M/s. Hassan Enterprises	


(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR


(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUKKUR


(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUKKUR

**OFFICE OF THE
EXECUTIVE ENGINEER EDUCATION WORKS DIVISION SUKKUR**


COMPRATIVE STATEMENT


NIT NO. EE/EWD/TC/ 1018 DATED: 21.02.2018


Name of Work :-

**REHABILITATION & EXPANSION OF HIGH PRIORITY 4560
SCHOOLS (NON ADP) IN EXISTING PRIMARY /
ELEMENTARY SCHOOLS @ GBPS GHUMRA, GBPS
WARAYO GOTH, GBPS BAGERJI, GGPS LAIQUE MAKI
TALUKA NEW SUKKUR. (PACKAGE NO. 4)**

Sr. No	Name of Contractor	Rate Quoted	
1	M/s. Soomar Khan Mahar	i) 9.71% Above ii) 7301037/- iii) 0.25% Below	(Part-A Schedule) (Part-A Non Schedule) (Part-B Schedule)
2	M/s. Jhooley Lal Constt. Co.	i) 10.0% Above ii) 7326037/- iii) At Par	(Part-A Schedule) (Part-A Non Schedule) (Part-B Schedule)
3	M/s. Hassan Enterprises	i) 11.40% Above ii) 7351037/- iii) 1.70% Above	(Part-A Schedule) (Part-A Non Schedule) (Part-B Schedule)


(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR


(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUUKUR


(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUUKUR


GENERAL ABSTRACT

Name of Work :-

REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GBPS GHUMRA, GBPS WARAYO GOTH, GBPS BAGERJI, GGPS LAIQUE MAKATA TALUKA NEW SUKKUR. (PACKAGE NO. 4)

Sr. No	Name of Contractor / Firm	Tender Amount
1	M/s. Soomar Khan Mahar	31775157
2	M/s. Jhooley Lal Constt: Co.	31864758
3	M/s. Hassan Enterprises	32204960


(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR


(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUKKUR


(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUKKUR

Name of Work :-


REHABILITATION & EXPANSION OF HIGH PRIORITY 4560
SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY
SCHOOLS @ GBPS GHUMRA, GBPS WARAYO GOTH, GBPS
BAGERJI, GGPS LAIQUE MAKA TALUKA NEW SUKKUR.
(PACKAGE NO. 4)

SUMMARY OF COST

Sr. No	Item of Work	Schedule B Amount	Contractor Rate	Amount
1	Civil Schedule Items	24040779	i) 9.71% Above	23799113
3	Non Schedule Items	7301037	ii) 7301037/-	7301037
3	W/S & S/F	676699	iii) 0.25% Below	675007

Total Amount of Bid
A + B + C = 31775157


(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR


(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUKKUR



(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUKKUR


BIDDER QUALIFICATION REPORT


NIT NO. EE/EWD/TC/ 1018 DATED: 21.02.2018

EDUCATION WORKS DIVISION SUKKUR

1	Name of Procuring Agency	Executive Engineer Education Works Division Sukkur
2	Tender Reference No.	NIT No. 1018, dated: 21.02.2018
3	Tender Description / Name of Work / Item	REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GBPS GHUMRA, GBPS WARAYO GOTH, GBPS BAGERJI, GGPS LAIQUE MAKATALUKA NEW SUKKUR. (PACKAGE NO. 4)
4	Method of Procurement	Single Stage - One envelope procedure
5	Tender Published	News Papers & on SPPRA Website
6	N.T.N	Available
7	Registration with P.E.C	Registered
8	Sindh Board of Revenue	Registered
9	Relevant Experience	Available
10	Turnover of at least last three years	Available
11	Funds / Budget	Available
12	05% Earnest Money	Available
13	Tender Fee / Cost Bidding Document	Deposited


(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR


(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUKKUR



(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUKKUR


BID EVALUATION REPORT


1 Name of Procuring Agency	Executive Engineer Education Works Division Sukkur
2 Tender Reference No.	NIT No. 1018, dated: 21.02.2018
3 Tender Description / Name of Work / Item	REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GBPS GHUMRA, GBPS WARAYO GOTH, GBPS BAGERJI, GGPS LAIQUE MAKHA TALUKA NEW SUKKUR. (PACKAGE NO. 4)
4 Method of Procurement	Single Stage - One envelope procedure
5 Tender Published	News Papers & on SPPRA Website
6 Total bid documents Sold:	03 Nos
7 Total Bids Received	03 Nos
8 Technical Bid Opening Date (if applicable)	Not Applicable
9 No. of bid technically qualified (if applicable)	Not Applicable
10 Bids(s) Rejected	-
11 Financial Bid Opening Date	29.03.2018 ✓

13 Bid Evaluation Report

S.No.	Name of Firm or Bidder	Cost of offered by the Bidders	Ranking in Terms of cost	Comparison with Estimated Cost	Part-A	Part-B	Reasons for acceptance / Rejection	Remarks
1	M/s. Soomar Khan Mahar	23799113	1st Lowest	i) 9.71% Above	Part-A	N.S.I	Quality as per evaluation criteria	Recommended for award of work
		7301037		ii) 7301037/-				
		675007		iii) 0.25% Below	Part-B			
		31775157						
2	M/s. Jhooley Lal Constt: Co.	23862022	2nd Lowest	i) 10.0% Above	Part-A	N.S.I	Rejected Being Hieghest	Responsive
		7326037		ii) 7326037/-				
		676699		iii) At Par	Part-B			
		31864758						
3	M/s. Hassan Enterprises	24165720	3rd Lowest	i) 11.40% Above	Part-A	N.S.I	Rejected Being Hieghest	Responsive
		7351037		ii) 7351037/-				
		688203		iii) 1.70% Above	Part-B			
		32204960						


(HAFEEZULLAH MEMON)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION SUKKUR


(ABDUL RASHEED SHAIKH)
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB-DIVISION
 SUKKUR


(KHALIL AHMED SHAIKH)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 SUKKUR

FINANCIAL REVIEW

NAME OF WORK:-

REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GBPS GHUMRA, GBPS WARAYO GOTI, GBPS BAGERJI, GGPS LAIQUE MAKKA TALUKA NEW SUKKUR. (PACKAGE NO. 4)

S #	Description	Estimated Cost	M/s. Soomar Khan Mahar		M/s. Jhoolay Lal Const. Co.		M/s. Hassan Enterprises	
			Rate	Amount	Rate	Amount	Rate	Amount
1	2	3	4	5	6	7	8	9

PART-A CIVIL SCHEDULE ITEMS

1	Schedule Items	21,692,747		21,692,747		21,692,747		21,692,747
2	Carriage of Material	2,141,048	i) 9.71% Above	2,106,366	i) 10.0% Above	2,169,275	i) 11.40% Above	2,472,973
3	Contingency	206,984						
4	Total Part-A	24,040,779		23,799,113		23,862,022		24,165,720

PART-A NON SCHEDULE

1	Non Schedule Items	7,301,037		7,301,037		7,326,037		7,351,037
2	Total Part-C	7,301,037		7,301,037		7,326,037		7,351,037

PART-B W/S & S/F

1	Schedule Items	676,699		676,699		676,699		676,699
2			iii) 0.25% Below	1,692	iii) At Par		iii) 1.70% Above	11,504
3	Total Part-B	676,699		675,007		676,699		688,203
4	Total Part-A+B+C	32,018,515		31,775,157		31,864,758		32,204,960

The Lowest rate quoted by M/s. Soomar Khan Mahar Government Contractor are :

Part-A @ Rs. 23799113/- 9.71% Above on Estimate (Rupees Two Crore, Thirty Seven Lacs, Ninety Nine Thousand, One Hundred, Thirteen)

Part-A @ Rs. 7301037/- Lowest Quoted Rates, on Estimate (Rupees Seventy Three Lacs, One Thousand, Thirty Seven) Only

Part-B @ Rs. 675007/- 0.25% Below, on Estimate (Rupees Six Lac, Seventy Five Thousand, Seven) Only

(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR

(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUUKUR

(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUUKUR

Method and procedure of procurement: NATIONAL COMPETITIVE BIDDING (SINGLE STAGE-ONE ENVELOPE).

MINUTES OF BID OPENING MEETING

A meeting of the procurement committee of this department was held on **dated: 29.03.2018**. for opening the bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by all following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

The bids were opened at **2:00 PM** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal/bids. The bids do not contain any over-writing or cutting. (*Also mention cutting or over writing if any*). Following is the details of bids announced.


The committee shall examine all the bids as per the Qualification/ eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.


The meeting ended with the note of thanks to and from the chair.


(MEMBER)

(MEMBER)

(CHAIRMAN)


(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR





(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUKKUR


(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUKKUR


**ATTENDANCE SHEET OF PARTICIPATION IN
TENDER PROCESS IN EDUCATION WORKS DIVISION SUKKUR**

Name of Work :- **REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GBPS SALEH PAT (PORTION-II), GBPS KOT SIRAIKO, GBPS THUMMY TALUKA SALEH PAT. (PACKAGE NO. 10)**

Executive Engineer Education Works Division Sukkur held on **29.03.2018**

Sr. No	Name of Contractor / Firm	Signature
1	M/s. Zawar Ibrahim Bhanbhro	
2	M/s. Majid Gulzar Shaikh	
3	M/s. Azad Enterprises	


(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR


(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUUKUR


(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUUKUR

**OFFICE OF THE
EXECUTIVE ENGINEER EDUCATION WORKS DIVISION SUKKUR**


COMPRATIVE STATEMENT


NIT NO. EE/EWD/TC/ 1018 DATED: 21.02.2018


Name of Work :-

**REHABILITATION & EXPANSION OF HIGH PRIORITY 4560
SCHOOLS (NON ADP) IN EXISTING PRIMARY /
ELEMENTARY SCHOOLS @ GBPS SALEH PAT (PORTION-II),
GBPS KOT SIRAIKO, GBPS THUMMY TALUKA SALEH PAT.
(PACKAGE NO. 10)**

Sr. No	Name of Contractor	Rate Quoted	
1	M/s. Zawar Ibrahim Bhanbhro	i) 11.80% Above ii) 3027893/- iii) 0.27% Below	(Part-A Schedule) (Part-A Non Schedule) (Part-B Schedule)
2	M/s. Majid Gulzar Shaikh	i) 12.70% Above ii) 3057893/- iii) 1.20% Above	(Part-A Schedule) (Part-A Non Schedule) (Part-B Schedule)
3	M/s. Azad Enterprises	i) 14.0% Above ii) 3087893/- iii) 3.70% Above	(Part-A Schedule) (Part-A Non Schedule) (Part-B Schedule)


(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR


(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUKKUR


(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUKKUR

GENERAL ABSTRACT

Name of Work :-

REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GBPS SALEH PAT (PORTION-II), GBPS KOT SIRAIKO, GBPS THUMMY TALUKA SALEH PAT. (PACKAGE NO. 10)

Sr. No	Name of Contractor / Firm	Tender Amount
1	M/s. Zawar Ibrahim Bhanbhro	19731571
2	M/s. Majid Gulzar Shaikh	19898522
3	M/s. Azad Enterprises	20127742



(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR



(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUKKUR



(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUKKUR

Name of Work :-


REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GBPS SALEH PAT (PORTION-II), GBPS KOT SIRAIKO, GBPS THUMMY TALUKA SALEH PAT. (PACKAGE NO. 10)

SUMMARY OF COST

Sr. No	Item of Work	Schedule B Amount	Contractor Rate	Amount
1	Civil Schedule Items	16474780	i) 11.80% Above	16332282
3	Non Schedule Items	3027893	ii) 3027893/-	3027893
3	W/S & S/F	372402	iii) 0.27% Below	371397

Total Amount of Bid
A + B + C = 19731571


(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR


(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUKKUR



(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUKKUR


BIDDER QUALIFICATION REPORT


NIT NO. EE/EWD/TC/ 1018 DATED: 21.02.2018

EDUCATION WORKS DIVISION SUKKUR

1 Name of Procuring Agency	<u>Executive Engineer Education Works Division Sukkur</u>
2 Tender Reference No.	<u>NIT No. 1018, dated: 21.02.2018</u>
3 Tender Description / Name of Work / Item	<u>REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GBPS SALEH PAT (PORTION-II), GBPS KOT SIRAIKO, GBPS THUMMY TALUKA SALEH PAT. (PACKAGE NO. 10)</u>
4 Method of Procurement	<u>Single Stage - One envelope procedure</u>
5 Tender Published	<u>News Papers & on SPPRA Website</u>
6 N.T.N	<u>Available</u>
7 Registration with P.E.C	<u>Registered</u>
8 Sindh Board of Revenue	<u>Registered</u>
9 Relevant Experience	<u>Available</u>
10 Turnover of at least last three years	<u>Available</u>
11 Funds / Budget	<u>Available</u>
12 05% Earnest Money	<u>Available</u>
13 Tender Fee / Cost Bidding Document	<u>Deposited</u>


(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR


(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUUKUR


(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUUKUR

Method and procedure of procurement: NATIONAL COMPETITIVE BIDDING (SINGLE STAGE-ONE ENVELOPE).

MINUTES OF BID OPENING MEETING

A meeting of the procurement committee of this department was held on **dated: 29.03.2018**. for opening the bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by all following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

The bids were opened at **2:00 PM** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal/bids. The bids do not contain any over-writing or cutting. (*Also mention cutting or over writing if any*). Following is the details of bids announced.

The committee shall examine all the bids as per the Qualification/ eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.

(MEMBER)



(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR

(MEMBER)



(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUKKUR

(CHAIRMAN)



(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUKKUR

BID EVALUATION REPORT

1	Name of Procuring Agency	Executive Engineer Education Works Division Sukkur
2	Tender Reference No.	NIT No. 1018, dated: 21.02.2018
3	Tender Description / Name of Work / Item	REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GBPS SALEH PAT (PORTION-II), GBPS KOT SIRAIKO, GBPS THUMMY TALUKA SALEH PAT. (PACKAGE NO. 10)
4	Method of Procurement	Single Stage - One envelope procedure
5	Tender Published	News Papers & on SPPRA Website
6	Total bid documents Sold:	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening Date (if applicable)	Not Applicable
9	No. of bid technically qualified (if applicable)	Not Applicable
10	Bids(s) Rejected	-
11	Financial Bid Opening Date	25.03.2017

13 Bid Evaluation Report

S.No.	Name of Firm or Bidder	Cost of offered by the Bidders	Ranking in Terms of cost	Comparison with Estimated Cost	Reasons for acceptance / Rejection	Remarks	
1	M/s. Zawar Ibrahim Bhanbhro	16332282	1st Lowest	i) 11.80% Above	Part-A	Quality as per evaluation criteria	Recommended for award of work
		3027893		ii) 3027893/-	N.S.I		
		371397		iii) 0.27% Below	Part-B		
		19731571					
2	M/s. Majid Gulzar Shaikh	16463758	2nd Lowest	i) 12.70% Above	Part-A	Rejected being highest	Responsive
		3057893		ii) 3057893/-	N.S.I		
		376871		iii) 1.20% Above	Part-B		
		19898522					
3	M/s. Azad Enterprises	16653668	3rd Lowest	i) 14.0% Above	Part-A	Rejected Being Highest	Responsive
		3087893		ii) 3087893/-	N.S.I		
		386181		iii) 3.70% Above	Part-B		
		20127742					

(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR

(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUKKUR

(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUKKUR

FINANCIAL REVIEW

NAME OF WORK:-

REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GBPS SALEH PAT (PORTION-II), GBPS KOT SIRAIKO, GBPS THUMMY TALUKA SALEH PAT. (PACKAGE NO. 10)

S #	Discription	Estimated Cost	M/s. Zawar Ibrahim Bhanbhro		M/s. Majid Gulzar Shaikh		M/s. Azad Enterprises	
			Rate	Amount	Rate	Amount	Rate	Amount
1	2	3	4	5	6	7	8	9

PART-A CIVIL SCHEDULE ITEMS

1	Schedule Items	14,608,481		14,608,481		14,608,481		14,608,481
2	Carriage of Material	1,745,937	i) 11.80% Above	1,723,801	i) 12.70% Above	1,855,277	i) 14.0% Above	2,045,187
3	Contigency	120,362						
4	Total Part-A	16,474,780		16,332,282		16,463,758		16,653,668

PART-A NON SCHEDULE

1	Non Schedule Items	3,027,893		3,027,893		3,057,893		3,087,893
2	Total Part-C	3,027,893		3,027,893		3,057,893		3,087,893

PART-B W/S & S/F

1	Schedule Items	372,402		372,402		372,402		372,402
2			ii) 0.27% Below	1,005	iii) 1.20% Above	4,469	iii) 3.70% Above	13,779
3	Total Part-B	372,402		371,397		376,871		386,181
4	Total Part-A+B+C	19,875,075		19,731,571		19,898,522		20,127,742

The Lowest rate quoted by M/s. Zawar Ibrahim Bhanbhro Government Contractor are :

Part-A @ Rs. 16332282/- **11.80% Above** on Estimate (Rupees One Crore, Sixty Three Lacs,
Thirty Two Thousand, Two Hundred, Eighty Two)
Part-A @ Rs. 3027893/- **Lowest Quoted Rates**, on Estimate (Rupees Thirty Lacs, Twenty Seven Thousand,
Eight Hundred, Ninety Three) Only
Part-B @ Rs. 371397/- **0.27% Below**, on Estimate (Rupees Three Lac, Seventy One Thousand,
Three Hundred, Ninety Seven) Only

(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR




(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUUKUR

(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUUKUR


**ATTENDANCE SHEET OF PARTICIPATION IN
TENDER PROCESS IN EDUCATION WORKS DIVISION SUKKUR**

Name of Work :- **REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING SECONDARY / HIGHER SECONDARY SCHOOLS @ GBHS ISLAMIA ROHRI (N), GGHS ALI WAHAN, GBHS PATNI, GGHS KANDHRA, GBHS DARA WAHAN, GBHS FAKIRABAD TALUKA ROHRI. (PACKAGE 17)**

Executive Engineer Education Works Division Sukkur held on **29.03.2018**

Sr. No	Name of Contractor / Firm	Signature
1	M/s. Ali Mardan Sirohi	
2	M/s. Naseem Ahmed Shah	
3	M/s. Hassan Enterprises	


(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR


(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUKKUR


(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUKKUR

**OFFICE OF THE
EXECUTIVE ENGINEER EDUCATION WORKS DIVISION SUKKUR**


COMPRATIVE STATEMENT


NIT NO. EE/EWD/TC/ 1018 DATED: 21.02.2018


Name of Work :-

**REHABILITATION & EXPANSION OF HIGH PRIORITY 4560
SCHOOLS (NON ADP) IN EXISTING SECONDARY / HIGHER
SECONDARY SCHOOLS @ GBHS ISLAMIA ROHRI (N), GGHS
ALI WAHAN, GBHS PATNI, GGHS KANDHRA, GBHS DARA
WAHAN, GBHS FAKIRABAD TALUKA ROHRI. (PACKAGE 17)**

Sr. No	Name of Contractor	Rate Quoted	
1	M/s. Ali Mardan Sirohi	i) 6.31% Above ii) 7562207/- iii) 0.26% Below	(Part-A Schedule) (Part-A Non Schedule) (Part-B Schedule)
2	M/s. Naseem Ahmed Shah	i) 7.30% Above ii) 7592207/- iii) 1.90% Above	(Part-A Schedule) (Part-A Non Schedule) (Part-B Schedule)
3	M/s. Hassan Enterprises	i) 7.90% Above ii) 7622207/- iii) 3.70% Above	(Part-A Schedule) (Part-A Non Schedule) (Part-B Schedule)


(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR


(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUKKUR


(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUKKUR


GENERAL ABSTRACT

Name of Work :-

REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING SECONDARY / HIGHER SECONDARY SCHOOLS @ GBHS ISLAMIA ROHRI (N), GGHS ALI WAHAN, GBHS PATNI, GGHS KANDHRA, GBHS DARA WAHAN, GBHS FAKIRABAD TALUKA ROHRI. (PACKAGE 17)

Sr. No	Name of Contractor / Firm	Tender Amount
1	M/s. Ali Mardan Sirohi	27289108
2	M/s. Naseem Ahmed Shah	27508873
3	M/s. Hassan Enterprises	27656367


(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR


(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUKKUR


(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUKKUR


Name of Work :-


REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING SECONDARY / HIGHER SECONDARY SCHOOLS @ GBHS ISLAMIA ROHRI (N), GGHS ALI WAHAN, GBHS PATNI, GGHS KANDHRA, GBHS DARA WAHAN, GBHS FAKIRABADTALUKA ROHRI. (PACKAGE 17)


SUMMARY OF COST

Sr. No	Item of Work	Schedule B Amount	Contractor Rate	Amount
1	Civil Schedule Items	20234873	i) 6.31% Above	19230305
3	Non Schedule Items	7562275	ii) 7562207/-	7562275
3	W/S & S/F	497822	iii) 0.26% Below	496528

Total Amount of Bid
A + B + C = 27289108


(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR


(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUKKUR


(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUKKUR


BIDDER QUALIFICATION REPORT

NIT NO. EE/EWD/TC/ 1018 DATED: 21.02.2018

EDUCATION WORKS DIVISION SUKKUR

1	Name of Procuring Agency	<u>Executive Engineer Education Works Division Sukkur</u>
2	Tender Reference No.	<u>NIT No. 1018, dated: 21.02.2018</u>
3	Tender Description / Name of Work / Item	<u>REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING SECONDARY / HIGHER SECONDARY SCHOOLS @ GBHS ISLAMIA ROHRI (N), GGHS ALI WAHAN, GBHS PATNI, GGHS KANDHRA, GBHS DARA WAHAN, GBHS FAKIRABAD TALUKA ROHRI. (PACKAGE 17)</u>
4	Method of Procurement	<u>Single Stage - One envelope procedure</u>
5	Tender Published	<u>News Papers & on SPPRA Website</u>
6	N.T.N	<u>Available</u>
7	Registration with P.E.C	<u>Registered</u>
8	Sindh Board of Revenue	<u>Registered</u>
9	Relevant Experience	<u>Available</u>
10	Turnover of at least last three years	<u>Available</u>
11	Funds / Budget	<u>Available</u>
12	05% Earnest Money	<u>Available</u>
13	Tender Fee / Cost Bidding Document	<u>Deposited</u>


(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR


(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUKKUR


(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUKKUR

Method and procedure of procurement: NATIONAL COMPETITIVE BIDDING (SINGLE STAGE-ONE ENVELOPE).

MINUTES OF BID OPENING MEETING

A meeting of the procurement committee of this department was held on **dated: 29.03.2018**. for opening the bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by all following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

The bids were opened at **2:00 PM** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal/bids. The bids do not contain any over-writing or cutting. (*Also mention cutting or over writing if any*). Following is the details of bids announced.

The committee shall examine all the bids as per the Qualification/ eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.


The meeting ended with the note of thanks to and from the chair.


(MEMBER)

(MEMBER)

(CHAIRMAN)


(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR


(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUKKUR


(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUKKUR


BID EVALUATION REPORT

1 Name of Procuring Agency	Executive Engineer Education Works Division Sukkur
2 Tender Reference No.	NIT No. 1018, dated: 21.02.2018
3 Tender Description / Name of Work / Item	REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING SECONDARY / HIGHER SECONDARY SCHOOLS @ GBHS ISLAMIA ROHRI (N), GGHS ALI WAHAN, GBHS PATNI, GGHS KANDHRA, GBHS DARA WAHAN, GBHS FAKIRABAD TALUKA ROHRI. (PACKAGE 17)
4 Method of Procurement	Single Stage - One envelope procedure
5 Tender Published	News Papers & on SPPRA Website
6 Total bid documents Sold:	03 Nos
7 Total Bids Received	03 Nos
8 Technical Bid Opening Date (if applicable)	Not Applicable
9 No. of bid technically qualified (if applicable)	Not Applicable
10 Bids(s) Rejected	-
11 Financial Bid Opening Date	29.03.2017

13 Bid Evaluation Report

S.No.	Name of Firm or Bidder	Cost of offered by the Bidders	Ranking in Terms of cost	Comparison with Estimated Cost	Part-A	Part-B	Reasons for acceptance / Rejection	Remarks
1	M/s. Ali Mardan Sirohi	19230305	1st Lowest	i) 6.31% Above	Part-A	N.S.I	Quality as per evaluation criteria	Recommended for award of work
		7562275		ii) 7562207/-				
		496528		iii) 0.26% Below	Part-B			
		27289108						
2	M/s. Naseem Ahmed Shah	19409385	2nd Lowest	i) 7.30% Above	Part-A	N.S.I	<i>Rejected Being Highest</i>	Responsive
		7592207		ii) 7592207/-				
		507281		iii) 1.90% Above	Part-B			
		27508873						
3	M/s. Hassan Enterprises	19517919	3rd Lowest	i) 7.90% Above	Part-A	N.S.I	Rejected Being Highest	Responsive
		7622207		ii) 7622207/-				
		516241		iii) 3.70% Above	Part-B			
		27656367						


(HAFEEZULLAH MEMON)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION SUKKUR


(ABDUL RASHEED SHAIKH)
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB-DIVISION
 SUKKUR


(KHALIL AHMED SHAIKH)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 SUKKUR

FINANCIAL REVIEW

NAME OF WORK:-

REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING SECONDARY / HIGHER SECONDARY SCHOOLS @ GBHS ISLAMIA ROHRI (N), GGHS ALL WAHAN, GBHS PATNI, GGHS KANDHRA, GBHS DARAWAHAN, GBHS FAKIRABAD TALUKA ROHRI. (PACKAGE 17)

S #	Description	Estimated Cost	M/s. Ali Mardan Sirohi		M/s. Naseem Ahmed Shah		M/s. Hassan Enterprises	
			Rate	Amount	Rate	Amount	Rate	Amount
1	2	3	4	5	6	7	8	9

PART-A CIVIL SCHEDULE ITEMS

1	Schedule Items	18,088,896		18,088,896		18,088,896		18,088,896
2	Carriage of Material	1,784,199	i) 6.31% Above	1,141,409	i) 7.30% Above	1,320,489	i) 7.90% Above	1,429,023
3	Contingency	361,778						
4	Total Part-A	20,234,873		19,230,305		19,409,385		19,517,919

PART-A NON SCHEDULE

1	Non Schedule Items	7,562,275		7,562,275		7,592,207		7,622,207
2	Total Part-C	7,562,275		7,562,275		7,592,207		7,622,207

PART-B W/S & S/F

1	Schedule Items	497,822		497,822		497,822		497,822
2			iii) 0.26% Below	1,294	iii) 1.90% Above	9,459	iii) 3.70% Above	18,419
3	Total Part-B	497,822		496,528		507,281		516,241
4	Total Part-A+B+C	28,294,970		27,289,108		27,508,873		27,656,367
	A) Total Cost as per Estimate	28,294,970	The Lowest rate quoted by M/s. Ali Mardan Sirohi Government Contractor are :					
	B) Total Cost as per Tender	27,289,108	Part-A @ Rs. 19230305/- 6.31% Above on Estimate (Rupees One Crore, Ninety Two Lacs, Thirty Thousand, Three Hundred, Five)					
	Saving A-B	1,005,862	Part-A @ Rs. 7562275/- Lowest Quoted Rates, on Estimate (Rupees Seventy Five Lacs, Sixty Two Thousand, Two Hundred, Seventy Five) Only					
	Percentage Saving	3.55%	Part-B @ Rs. 496528/- 0.26% Below, on Estimate (Rupees Four Lac, Ninety Six Thousand, Fiver Hundred, Twenty Eight) Only					
	A.A Amount	-						
	Lowest Tender Amount	27,289,108						
	Saving Over A.A	-						

(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR




(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUUKUR

(KHAJIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUUKUR


**ATTENDANCE SHEET OF PARTICIPATION IN
TENDER PROCESS IN EDUCATION WORKS DIVISION SUKKUR**

Name of Work :- **REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GBPS RAJAB ALI DAYO, GBPS GOAL ALI WAHAN, GGPS DAYA GOTH, GBPS ALI WAHAN, GBPS DARGAHI WARYAH, GBPS TAGIAL NARIWAL, GBPS ROSHANABAD, GBPS WAH BURRIRA, GBPS GARHO GOTH, GBPS KANDHRA TALUKA ROHRI. (PACKAGE NO. 6)**

Executive Engineer Education Works Division Sukkur held on **29.03.2018**

Sr. No	Name of Contractor / Firm	Signature
1	M/s. Mushtaque Ahmed Shaikh	
2	M/s. Soomar Khan	
3	M/s. Bukhari Engineer	


(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR


(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUKKUR


(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUKKUR

**OFFICE OF THE
EXECUTIVE ENGINEER EDUCATION WORKS DIVISION SUKKUR**


COMPRATIVE STATEMENT


NIT NO. EE/EWD/TC/ 1018 DATED: 21.02.2018


Name of Work :-

**REHABILITATION & EXPANSION OF HIGH PRIORITY 4560
SCHOOLS (NON ADP) IN EXISTING PRIMARY /
ELEMENTARY SCHOOLS @ GBPS RAJAB ALI DAYO, GBPS
GOAL ALI WAHAN, GGPS DAYA GOTH, GBPS ALI WAHAN,
GBPS DARGAHI WARYAH, GBPS TAGIAL NARIWAL, GBPS
ROSHANABAD, GBPS WAH BURRIRA, GBPS GARHO GOTH,
GBPS KANDHRA TALUKA ROHRI. (PACKAGE NO. 6)**

Sr. No	Name of Contractor	Rate Quoted	
1	M/s. Mushtaque Ahmed Shaikh	i) 7.24% Above ii) 8161323/- iii) 0.27% Below	(Part-A Schedule) (Part-A Non Schedule) (Part-B Schedule)
2	M/s. Soomar Khan	i) 8.90% Above ii) 8211323/- iii) At Par	(Part-A Schedule) (Part-A Non Schedule) (Part-B Schedule)
3	M/s. Bukhari Engineer	i) 9.76% Above ii) 8261323/- iii) 1.97% Above	(Part-A Schedule) (Part-A Non Schedule) (Part-B Schedule)


(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR


(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUUKUR



(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUUKUR


GENERAL ABSTRACT


Name of Work :-

REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GBPS RAJAB ALI DAYO, GBPS GOAL ALI WAHAN, GGPS DAYA GOTH, GBPS ALI WAHAN, GBPS DARGAHI WARYAH, GBPS TAGIAL NARIWAL, GBPS ROSHANABAD, GBPS WAH BURRIRA, GBPS GARHO GOTH, GBPS KANDHRA TALUKA ROHRI. (PACKAGE NO. 6)

Sr. No	Name of Contractor / Firm	Tender Amount
1	M/s. Mushtaque Ahmed Shaikh	31979579
2	M/s. Soomar Khan	32389188
3	M/s. Bukhari Engineer	32638539


(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR


(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUKKUR


(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUKKUR

Name of Work :-

REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GBPS RAJAB ALI DAYO, GBPS GOAL ALI WAHAN, GGPS DAYA GOTH, GBPS ALI WAHAN, GBPS DARGAHI WARYAH, GBPS TAGIAL NARIWAL, GBPS ROSHANABAD, GBPS WAH BURRIRA, GBPS GARHO GOTH, GBPS KANDHRA TALUKA ROHRI. (PACKAGE NO. 6)


SUMMARY OF COST

Sr. No	Item of Work	Schedule B Amount	Contractor Rate	Amount
1	Civil Schedule Items	23836997	i) 7.24% Above	23107282
3	Non Schedule Items	8161323	ii) 8161323/-	8161323
3	W/S & S/F	712899	iii) 0.27% Below	710974

Total Amount of Bid

A + B + C = 31979579


(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR


(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUUKUR



(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUUKUR


BIDDER QUALIFICATION REPORT


NIT NO. EE/EWD/TC/ 1018 DATED: 21.02.2018

EDUCATION WORKS DIVISION SUKKUR

1	Name of Procuring Agency	Executive Engineer Education Works Division Sukkur
2	Tender Reference No.	NIT No. 1018, dated: 21.02.2018
3	Tender Description / Name of Work / Item	REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GBPS RAJAB ALI DAYO, GBPS GOAL ALI WAHAN, GGPS DAYA GOTH, GBPS ALI WAHAN, GBPS DARGAHI WARYAH, GBPS TAGIAL NARIWAL, GBPS ROSHANABAD, GBPS WAH BURRIRA, GBPS GARHO GOTH, GBPS KANDHRA TALUKA ROHRI. (PACKAGE NO. 6)
4	Method of Procurement	Single Stage - One envelope procedure
5	Tender Published	News Papers & on SPPRA Website
6	N.T.N	Available
7	Registration with P.E.C	Registered
8	Sindh Board of Revenue	Registered
9	Relevant Experience	Available
10	Turnover of at least last three years	Available
11	Funds / Budget	Available
12	05% Earnest Money	Available
13	Tender Fee / Cost Bidding Document	Deposited


(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR


(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUKKUR


(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUKKUR

Method and procedure of procurement: NATIONAL COMPETITIVE BIDDING (SINGLE STAGE-ONE ENVELOPE).

MINUTES OF BID OPENING MEETING

A meeting of the procurement committee of this department was held on **dated: 29.03.2018**. for opening the bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by all following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

The bids were opened at **2:00 PM** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal/bids. The bids do not contain any over-writing or cutting. (*Also mention cutting or over writing if any*). Following is the details of bids announced.

The committee shall examine all the bids as per the Qualification/ eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.


The meeting ended with the note of thanks to and from the chair.

(MEMBER)

(MEMBER)

(CHAIRMAN)


(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR


(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUKKUR


(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUKKUR


BID EVALUATION REPORT

1	Name of Procuring Agency	Executive Engineer Education Works Division Sukkur
2	Tender Reference No.	NIT No. 1018, dated: 21.02.2018
3	Tender Description / Name of Work / Item	REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GBPS RAJAB ALI DAYO, GBPS GOAL ALI WAHAN, GGPS DAYA GOTH, GBPS ALI WAHAN, GBPS DARGAHI WARYAH, GBPS TAGIAL NARIWAL, GBPS ROSHANABAD, GBPS WAH BURRIRA, GBPS GARHO GOTH, GBPS KANDHRA TALUKA ROHRL (PACKAGE NO. 6)
4	Method of Procurement	Single Stage - One envelope procedure
5	Tender Published	News Papers & on SPPRA Website
6	Total bid documents Sold:	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening Date (if applicable)	Not Applicable
9	No. of bid technically qualified (if applicable)	Not Applicable
10	Bids(s) Rejected	-
11	Financial Bid Opening Date	13.03.2017

13 Bid Evaluation Report

S.No.	Name of Firm or Bidder	Cost of offered by the Bidders	Ranking in Terms of cost	Comparison with Estimated Cost	Reasons for acceptance / Rejection	Remarks	
1	M/s. Mushtaque Ahmed Shaikh	23107282	1st Lowest	i) 7.24% Above	Part-A N.S.I	Quality as per evaluation criteria	Recommended for award of work
		8161323		ii) 8161323/-			
		710974		iii) 0.27% Below	Part-B		
		31979579					
2	M/s. Soomar Khan	23464966	2nd Lowest	i) 8.90% Above	Part-A N.S.I	Rejected Being Highest	Responsive
		8211323		ii) 8211323/-			
		712899		iii) At Par	Part-B		
		32389188					
3	M/s. Bukhari Engineer	23650273	3rd Lowest	i) 9.76% Above	Part-A N.S.I	Rejected Being Highest	Responsive
		8261323		ii) 8261323/-			
		726943		iii) 1.97% Above	Part-B		
		32638539					


(HAFEEZULLAH MEMON)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION SUKKUR


(ABDUL RASHEED SHAIKH)
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB-DIVISION
 SUKKUR


(KHALIL AHMED SHAIKH)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 SUKKUR

FINANCIAL REVIEW

NAME OF WORK:-

REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GBPS RAJAB ALI DAYO, GBPS GOAL ALI WAHAN, GBPS DAYA GOTH, GBPS ALI WAHAN, GBPS DARGAHI WARYAH, GBPS TAGIAL NARIWAL, GBPS ROSHANABAD, GBPS WAH BURRIRA, GBPS GARHO GOTH, GBPS KANDHRA TALUKA ROHRI. (PACKAGE NO. 6)

S #	Description	Estimated Cost	M/s. Musthaque Ahmed Shaikh		M/s. Soomar Khan		M/s. Bukhari Engineer	
			Rate	Amount	Rate	Amount	Rate	Amount
1	2	3	4	5	6	7	8	9

PART-A CIVIL SCHEDULE ITEMS

1	Schedule Items	21,547,260		21,547,260		21,547,260		21,547,260
2	Carriage of Material	1,582,987	i) 7.24% Above	1,560,022	j) 8.90% Above	1,917,706	i) 9.76% Above	2,103,013
3	Contingency	706,750						
4	Total Part-A	23,836,997		23,107,282		23,464,966		23,650,273

PART-A NON SCHEDULE

1	Non Schedule Items	8,161,323		8,161,323		8,211,323		8,261,323
2	Total Part-C	8,161,323		8,161,323		8,211,323		8,261,323

PART-B W/S & S/F

1	Schedule Items	712,899		712,899		712,899		712,899
2			iii) 0.27% Below	1,925	iii) At Par		iii) 1.97% Above	14,044
3	Total Part-B	712,899		710,974		712,899		726,943
4	Total Part-A+B+C	32,711,219		31,979,579		32,389,188		32,638,539

The Lowest rate quoted by M/s. Musthaq Ahmed Shaikh Government Contractor are :

Part-A @ Rs. 23107282/- 7.24% Above on Estimate (Rupees Two Crore, Thirty One Lacs, Seven Thousand, Two Hundred, Eighty Two)

Part-A @ Rs. 8161323/- Lowest Quoted Rates, on Estimate (Rupees Eighty One Lacs, Sixty One Thousand, Three Hundred, Twenty Three) Only

Part-B @ Rs. 710974/- 0.27% Below, on Estimate (Rupees Seven Lac, Ten Thousand, Nine Hundred Seventy) Only

(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR




(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUKKUR

(KHAILIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUKKUR


**ATTENDANCE SHEET OF PARTICIPATION IN
TENDER PROCESS IN EDUCATION WORKS DIVISION SUKKUR**

Name of Work :- **REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GBPS OLD BUDH, GBPS NEW BUDH, GGELS KORO KHAN KORAI, GBPS BHELLAR, GBELS BAKSHO SEELRO, GBPS DADLOI, GBELS PHULLANI TALUKA PANO AKIL. (PACKAGE 11)**

Executive Engineer Education Works Division Sukkur held on **29.03.2018**

Sr. No	Name of Contractor / Firm	Signature
1	M/s. Shaikh Abdul Qayoom	
2	M/s. Bashir Ahmed Mahar	
3	M/s. Jhooley Lal Constt: Co.	


(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR


(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUKKUR


(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUKKUR

**OFFICE OF THE
EXECUTIVE ENGINEER EDUCATION WORKS DIVISION SUKKUR**

COMPRATIVE STATEMENT


NIT NO. EE/EWD/TC/ 1018 DATED: 21.02.2018


Name of Work :-

**REHABILITATION & EXPANSION OF HIGH PRIORITY 4560
SCHOOLS (NON ADP) IN EXISTING PRIMARY /
ELEMENTARY SCHOOLS @ GBPS OLD BUDH, GBPS NEW
BUDH, GGELS KORO KHAN KORAI, GBPS BHELLAR,
GBELS BAKSHO SEELRO, GBPS DADLOI, GBELS
PHULLANI TALUKA PANO AKIL. (PACKAGE 11)**

Sr. No	Name of Contractor	Rate Quoted	
1	M/s. Shaikh Abdul Qayoom	i) 13.75% Above ii) 5258477/- iii) 0.21% Below	(Part-A Schedule) (Part-A Non Schedule) (Part-B Schedule)
2	M/s. Bashir Ahmed Mahar	i) 14.70% Above ii) 5328477/- iii) At Par	(Part-A Schedule) (Part-A Non Schedule) (Part-B Schedule)
3	M/s. Jhooley Lal Constt: Co.	i) 16.0% Above ii) 5398477/- iii) 1.90% Above	(Part-A Schedule) (Part-A Non Schedule) (Part-B Schedule)


(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR


(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUKKUR


(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUKKUR


GENERAL ABSTRACT

Name of Work :-

REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GBPS OLD BUDH, GBPS NEW BUDH, GGELS KORO KHAN KORAI, GBPS BHELLAR, GBELS BAKSHO SEELRO, GBPS DADLOI, GBELS PHULLANI TALUKA PANO AKIL. (PACKAGE 11)

Sr. No	Name of Contractor / Firm	Tender Amount
1	M/s. Shaikh Abdul Qayoom	34400638
2	M/s. Bashir Ahmed Mahar	34707247
3	M/s. Jhooley Lal Constt: Co.	35118557


(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR


(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUKKUR


(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUKKUR

Name of Work :-

REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GBPS OLD BUDH, GBPS NEW BUDH, GGELS KORO KHAN KORAI, GBPS BHELLAR, GBELS BAKSHO SEELRO, GBPS DADLOI, GBELS PHULLANI TALUKA PANO AKIL. (PACKAGE 11)

SUMMARY OF COST


Sr. No	Item of Work	Schedule B Amount	Contractor Rate	Amount
1	Civil Schedule Items	28358752	i) 13.75% Above	28057412
3	Non Schedule Items	5258477	ii) 5258477/-	5258477
3	W/S & S/F	1087032	iii) 0.21% Below	1084749

Total Amount of Bid

A + B + C =

34400639


(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR


(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUKKUR



(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUKKUR


BIDDER QUALIFICATION REPORT


NIT NO. EE/EWD/TC/ 1018 DATED: 21.02.2018

EDUCATION WORKS DIVISION SUKKUR

1	Name of Procuring Agency	Executive Engineer Education Works Division Sukkur
2	Tender Reference No.	NIT No. 1018, dated: 21.02.2018
3	Tender Description / Name of Work / Item	REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GBPS OLD BUDH, GBPS NEW BUDH, GGELS KORO KHAN KORAI, GBPS BHELLAR, GBELS BAKSHO SEELRO, GBPS DADLOI, GBELS PHULLANI TALUKA PANO AKIL. (PACKAGE 11)
4	Method of Procurement	Single Stage - One envelope procedure
5	Tender Published	News Papers & on SPPRA Website
6	N.T.N	Available
7	Registration with P.E.C	Registered
8	Sindh Board of Revenue	Registered
9	Relevant Experience	Available
10	Turnover of at least last three years	Available
11	Funds / Budget	Available
12	05% Earnest Money	Available
13	Tender Fee / Cost Bidding Document	Deposited


(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR


(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUKKUR


(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUKKUR

Method and procedure of procurement: NATIONAL COMPETITIVE BIDDING (SINGLE STAGE-ONE ENVELOPE).

MINUTES OF BID OPENING MEETING

A meeting of the procurement committee of this department was held on **dated: 29.03.2018**. for opening the bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by all following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

The bids were opened at **2:00 PM** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal/bids. The bids do not contain any over-writing or cutting. (*Also mention cutting or over writing if any*). Following is the details of bids announced.

The committee shall examine all the bids as per the Qualification/ eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.


The meeting ended with the note of thanks to and from the chair.


(MEMBER)

(MEMBER)

(CHAIRMAN)


(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR


(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUKKUR



(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUKKUR


BID EVALUATION REPORT

1	Name of Procuring Agency	Executive Engineer Education Works Division Sukkur
2	Tender Reference No.	NIT No. 1018, dated: 21.02.2018
3	Tender Description / Name of Work / Item	REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GBPS OLD BUDH, GBPS NEW BUDH, GGELS KORO KHAN KORAI, GBPS BHELLAR, GBELS BAKSHO SEELRO, GBPS DADLOI, GBELS PHULLANI TALUKA PANO AKIL. (PACKAGE 11)
4	Method of Procurement	Single Stage - One envelope procedure
5	Tender Published	News Papers & on SPPRA Website
6	Total bid documents Sold:	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening Date (if applicable)	Not Applicable
9	No. of bid technically qualified (if applicable)	Not Applicable
10	Bids(s) Rejected	-
11	Financial Bid Opening Date	29.03.2018

13 Bid Evaluation Report

S.No.	Name of Firm or Bidder	Cost of offered by the Bidders	Ranking in Terms of cost	Comparison with Estimated Cost	Reasons for acceptance / Rejection	Remarks	
1	M/s. Shaikh Abdul Qayoom	28057412	1st Lowest	i) 13.75% Above	Part-A	Quality as per evaluation criteria	Recommended for award of work
		5258477		ii) 5258477/-	N.S.I		
		1084749		iii) 0.21% Below	Part-B		
		34400638					
2	M/s. Bashir Ahmed Mahar	28291738	2nd Lowest	i) 14.70% Above	Part-A	Rejected Being Highest	Responsive
		5328477		ii) 5328477/-	N.S.I		
		1087032		iii) At Par	Part-B		
		34707247					
3	M/s. Jhooley Lal Constt. Co.	28612394	3rd Lowest	i) 16.0% Above	Part-A	Rejected Being Highest	Responsive
		5398477		ii) 5398477/-	N.S.I		
		1107686		iii) 1.90% Above	Part-B		
		35118557					


(HAFEEZULLAH MEMON)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION SUKKUR


(ABDUL RASHEED SHAIKH)
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB-DIVISION
 SUKKUR


(KHALIL AHMED SHAIKH)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 SUKKUR

FINANCIAL REVIEW

NAME OF WORK:-

REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GBPS OLD BUDH, GBPS NEW BUDH, GGELS KORO KHAN KORAI, GBPS BHELLAR, GBELS BAKSHO SEELRO, GBPS DADLOI, GBELS PHULLANI TALUKA PANO AKIL. (PACKAGE 11)

S #	Description	Estimated Cost	M/s. Shaikh Abdul Qayoom		M/s. Bashir Ahmed Mahar		M/s. Jhooley Lal Constt. Co.		
			Rate	Amount	Rate	Amount	Rate	Amount	
1	2	3	4	5	6	7	8	9	
PART-A CIVIL SCHEDULE ITEMS									
1	Schedule Items	24,665,857		24,665,857		24,665,857		24,665,857	
2	Carriage of Material	3,402,937	i) 13.75% Above	3,391,555	i) 14.70% Above	3,625,881	i) 16.0% Above	3,946,537	
3	Contingency	289,958							
4	Total Part-A	28,358,752		28,057,412		28,291,738		28,612,394	
PART-A NON SCHEDULE									
1	Non Schedule Items	5,258,477		5,258,477		5,328,477		5,398,477	
2	Total Part-C	5,258,477		5,258,477		5,328,477		5,398,477	
PART-B W/S & S/F									
1	Schedule Items	1,087,032		1,087,032		1,087,032		1,087,032	
2			ii) 0.21% Below	2,283	iii) At Par		iii) 1.90% Above	20,654	
3	Total Part-B	1,087,032		1,084,749		1,087,032		1,107,686	
4	Total Part-A+B+C	34,704,261		34,400,638		34,707,247		35,118,557	
The Lowest rate quoted by M/s. Shaikh Abdul Qayoom Government Contractor are :									
Part-A @ Rs. 28057412/- 13.75% Above on Estimate (Rupees Two Crore, Eighty Lacs,									
Fifty Seven Thousandand, Four Hundred, Twelve)									
Part-A @ Rs. 5258477/- Lowest Quoted Rates, on Estimate (Rupees Fifty Two Lacs, Fifty Eight Thousandand,									
Four Hundred, Seventy Seven) Only									
Part-B @ Rs. 1084749/- 0.21% Below, on Estimate (Rupees Ten Lacs, Eighty Four Thousandand,									
Seven Hundred, Forty Nine) Only									


(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR





(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUUKUR



(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUUKUR


**ATTENDENCE SHEET OF PARTICIPATION IN
TENDER PROCESS IN EDUCATION WORKS DIVISION SUKKUR**


Name of Work :- **REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GBPS NUSRAT COLONY, GGLSS SHAMSA ABAD, GBELS ISLAMIA, GBPS OLD SUKKUR, GBPS MAIN SUKKUR, GBPS GULSHER CHOHAN, RAILWAY COLONY 1ST SHIFT (GIRLLS) TALUKA SUKKUR CITY. (PACKAGE NO. 2)**

Executive Engineer Education Works Division Sukkur held on **29.03.2018**

Sr. No	Name of Contractor / Firm	Signature
1	M/s. Abbas Ali Panyhar	
2	M/s. Ashok Kumar	
3	M/s. Nayab Enterprises	


(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR


(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUKKUR


(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUKKUR

**OFFICE OF THE
EXECUTIVE ENGINEER EDUCATION WORKS DIVISION SUKKUR**


COMPRATIVE STATEMENT


NIT NO. EE/EWD/TC/ 1018 DATED: 21.02.2018


Name of Work :-

**REHABILITATION & EXPANSION OF HIGH PRIORITY 4560
SCHOOLS (NON ADP) IN EXISTING PRIMARY /
ELEMENTARY SCHOOLS @ GBPS NUSRAT COLONY,
GGLSS SHAMSA ABAD, GBELS ISLAMIA, GBPS OLD
SUUKUR, GBPS MAIN SUKKUR, GBPS GULSHER CHOCHAN,
RAILWAY COLONY IST SHIFT (GIRLLS) TALUKA SUKKUR
CITY. (PACKAGE NO. 2)**

Sr. No	Name of Contractor	Rate Quoted	
1	M/s. Abbas Ali Panyhar	i) 12.82% Above ii) 11015666/- iii) 0.27% Below	(Part-A Schedule) (Part-A Non Schedule) (Part-B Schedule)
2	M/s. Ashok Kumar	i) 13.70% Above ii) 11050666/- iii) At Par	(Part-A Schedule) (Part-A Non Schedule) (Part-B Schedule)
3	M/s. Nayab Enterprises	i) 14.22% Above ii) 11400666/- iii) 1.70% Above	(Part-A Schedule) (Part-A Non Schedule) (Part-B Schedule)


(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR


(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUUKUR



(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUUKUR


GENERAL ABSTRACT


Name of Work :-

REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GBPS NUSRAT COLONY, GGLSS SHAMSA ABAD, GBELS ISLAMIA, GBPS OLD SUKKUR, GBPS MAIN SUKKUR, GBPS GULSHER CHOCHAN, RAILWAY COLONY 1ST SHIFT (GIRLLS) TALUKA SUKKUR CITY. (PACKAGE NO. 2)

Sr. No	Name of Contractor / Firm	Tender Amount
1	M/s. Abbas Ali Panyhar	32577363
2	M/s. Ashok Kumar	32776762
3	M/s. Nayab Enterprises	33235381


(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR


(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUKKUR


(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUKKUR

Name of Work :-

REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GBPS NUSRAT COLONY, GGLSS SHAMSA ABAD, GBELS ISLAMIA, GBPS OLD SUKKUR, GBPS MAIN SUKKUR, GBPS GULSHER CHOCHAN, RAILWAY COLONY IST SHIFT (GIRLLS) TALUKA SUKKUR CITY. (PACKAGE NO. 2)


SUMMARY OF COST

Sr. No	Item of Work	Schedule B Amount	Contractor Rate	Amount
1	Civil Schedule Items	21030805	i) 12.82% Above	20818803
3	Non Schedule Items	11015666	ii) 11015666/-	11015666
3	W/S & S/F	744905	iii) 0.27% Below	742894

Total Amount of Bid

A + B + C = 32577363


(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR


(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUKKUR


(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUKKUR


BIDDER QUALIFICATION REPORT

NIT NO. EE/EWD/TC/ 1018 DATED: 21.02.2018

EDUCATION WORKS DIVISION SUKKUR

1 Name of Procuring Agency	<u>Executive Engineer Education Works Division Sukkur</u>
2 Tender Reference No.	<u>NIT No. 1018, dated: 21.02.2018</u>
3 Tender Description / Name of Work / Item	<u>REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GBPS NUSRAT COLONY, GGLSS SHAMSA ABAD, GBELS ISLAMIA, GBPS OLD SUKKUR, GBPS MAIN SUKKUR, GBPS GULSHER CHOCHAN, RAILWAY COLONY IST SHIFT (GIRLLS) TALUKA SUKKUR CITY. (PACKAGE NO. 2)</u>
4 Method of Procurement	<u>Single Stage - One envelope procedure</u>
5 Tender Published	<u>News Papers & on SPPRA Website</u>
6 N.T.N	<u>Available</u>
7 Registration with P.E.C	<u>Registered</u>
8 Sindh Board of Revenue	<u>Registered</u>
9 Relevant Experience	<u>Available</u>
10 Turnover of at least last three years	<u>Available</u>
11 Funds / Budget	<u>Available</u>
12 05% Earnest Money	<u>Available</u>
13 Tender Fee / Cost Bidding Document	<u>Deposited</u>


(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR


(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUKKUR


(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUKKUR

Method and procedure of procurement: NATIONAL COMPETITIVE BIDDING (SINGLE STAGE-ONE ENVELOPE).

MINUTES OF BID OPENING MEETING

A meeting of the procurement committee of this department was held on **dated: 29.03.2018**. for opening the bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by all following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

The bids were opened at **2:00 PM** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal/bids. The bids do not contain any over-writing or cutting. (*Also mention cutting or over writing if any*). Following is the details of bids announced.

The committee shall examine all the bids as per the Qualification/ eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.


The meeting ended with the note of thanks to and from the chair.


(MEMBER)

(MEMBER)

(CHAIRMAN)


(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR


(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUKKUR


(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUKKUR

BID EVALUATION REPORT

1	Name of Procuring Agency	Executive Engineer Education Works Division Sukkur
2	Tender Reference No.	NIT No. 1018, dated: 21.02.2018
3	Tender Description / Name of Work / Item	REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GBPS NUSRAT COLONY, GGLSS SHAMSA ABAD, GBELS ISLAMIA, GBPS OLD SUKKUR, GBPS MAIN SUKKUR, GBPS GULSHER CHOHAN, RAILWAY COLONY IST SHIFT (GIRLLS) TALUKA SUKKUR CITY. (PACKAGE NO. 2)
4	Method of Procurement	Single Stage - One envelope procedure
5	Tender Published	News Papers & on SPPRA Website
6	Total bid documents Sold:	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening Date (if applicable)	Not Applicable
9	No. of bid technically qualified (if applicable)	Not Applicable
10	Bids(s) Rejected	-
11	Financial Bid Opening Date	29.03.2017

13 Bid Evaluation Report

S.No.	Name of Firm or Bidder	Cost of offered by the Bidders	Ranking in Terms of cost	Comparison with Estimated Cost	Reasons for acceptance / Rejection	Remarks	
1	M/s. Abbas Ali Panyhar	20818803	1st Lowest	i) 12.82% Above	Part-A	Quality as per evaluation criteria	Recommended for award of work
		11015666		ii) 11015666/-	N.S.I		
		742894		iii) 0.27% Below	Part-B		
		32577363					
2	M/s. Ashok Kumar	20981191	2nd Lowest	i) 13.70% Above	Part-A	Rejected Being Hieghest	Responsive
		11050666		ii) 11050666/-	N.S.I		
		744905		iii) At Par	Part-B		
		32776762					
3	M/s. Nayab Enterprises	21077147	3rd Lowest	i) 14.22% Above	Part-A	Rejected Being Hieghest	Responsive
		11400666		ii) 11400666/-	N.S.I		
		757568		iii) 1.70% Above	Part-B		
		33235381					

(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR

(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUKKUR

(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUKKUR

FINANCIAL REVIEW

NAME OF WORK:-

REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GBPS NUSRAT COLONY, GGLSS SHAMSA ABAD, GBELS ISLAMIA, GBPS OLD SUKKUR, GBPS MAIN SUKKUR, GBPS GULSHER CHOHAN, RAILWAY COLONY 1ST SHIFT (GIRLS) TALUKA SUKKUR CITY. (PACKAGE NO. 2)

S #	Description	Estimated Cost	M/s. Abbas Ali Panhyar		M/s. Ashok Kumar		M/s. Nayab Enterprises	
			Rate	Amount	Rate	Amount	Rate	Amount
1	2	3	4	5	6	7	8	9

PART-A CIVIL SCHEDULE ITEMS

1	Schedule Items	18,453,114		18,453,114		18,453,114		18,453,114
2	Carriage of Material	2,384,313	i) 12.82% Above	2,365,689	i) 13.70% Above	2,528,077	i) 14.22% Above	2,624,033
3	Contingency	193,378						
4	Total Part-A	21,030,805		20,818,803		20,981,191		21,077,147

PART-A NON SCHEDULE

1	Non Schedule Items	11,015,666		11,015,666		11,050,666		11,400,666
2	Total Part-C	11,015,666		11,015,666		11,050,666		11,400,666

PART-B W/S & S/F

1	Schedule Items	744,905		744,905		744,905		744,905
2			iii) 0.27% Below	2,011	iii) At Par		iii) 1.70% Above	12,663
3	Total Part-B	744,905		742,894		744,905		757,568
4	Total Part-A+B+C	32,791,376		32,577,363		32,776,762		33,235,381

The Lowest rate quoted by M/s. Abbas Ali Panhyar Government Contractor are :

Part-A @ Rs. 20818803/- 12.82% Above on Estimate (Rupees Two Crore, Eight Lacs, Eighteen Thousand, Eighty Hundred, Three)

Part-A @ Rs. 11015666/- Lowest Quoted Rates, on Estimate (Rupees One Crore, Ten Lacs, Fifteen Thousand, Six Hundred, Sixty Six) Only

Part-B @ Rs. 742894/- 0.27% Below, on Estimate (Rupees Seven Lac, Forty Two Thousand, Eight Hundred, Ninety Four) Only

(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR




(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUKKUR

(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUKKUR


**ATTENDENCE SHEET OF PARTICIPATION IN
TENDER PROCESS IN EDUCATION WORKS DIVISION SUKKUR**

Name of Work :- **REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GGPS SHAH KHALID COLONY, GBPS ADC COLONY, GBPS SHAH FAISAL COLONY, GGPS NEW GOTH, GBPS BIHAR COLONY, GBPS PIR MURAD SHAH, GBPS AZIZABAD TALUKA SUKKUR. (PACKAGE NO. 3)**

Executive Engineer Education Works Division Sukkur held on **29.03.2018**

Sr. No	Name of Contractor / Firm	Signature
1	M/s. Agha Gul Jahan & Company	
2	M/s. Nabi Bux Jiskani	
3	M/s. Soomar Khan	


(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR


(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUKKUR


(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUKKUR

**OFFICE OF THE
EXECUTIVE ENGINEER EDUCATION WORKS DIVISION SUKKUR**


COMPRATIVE STATEMENT


NIT NO. EE/EWD/TC/ 1018 DATED: 21.02.2018


Name of Work :-

**REHABILITATION & EXPANSION OF HIGH PRIORITY 4560
SCHOOLS (NON ADP) IN EXISTING PRIMARY /
ELEMENTARY SCHOOLS @ GGPS SHAH KHALID COLONY,
GBPS ADC COLONY, GBPS SHAH FAISAL COLONY, GGPS
NEW GOTH, GBPS BIHAR COLONY, GBPS PIR MURAD
SHAH, GBPS AZIZABAD TALUKA SUKKUR. (PACKAGE NO.
3)**

Sr. No	Name of Contractor	Rate Quoted	
1	M/s. Agha Gul Jahan & Company	i) 15.90% Above	(Part-A Schedule)
		ii) 6736499/-	(Part-A Non Schedule)
		iii) 0.28% Below	(Part-B Schedule)
2	M/s. Nabi Bux Jiskani	i) 16.91% Above	(Part-A Schedule)
		ii) 6771499/-	(Part-A Non Schedule)
		iii) At Par	(Part-B Schedule)
3	M/s. Soomar Khan	i) 17.77% Above	(Part-A Schedule)
		ii) 6806499/-	(Part-A Non Schedule)
		iii) 2.70% Above	(Part-B Schedule)


(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR


(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUKKUR


(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUKKUR

GENERAL ABSTRACT

Name of Work :-

REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GGPS SHAH KHALID COLONY, GBPS ADC COLONY, GBPS SHAH FAISAL COLONY, GGPS NEW GOTH, GBPS BIHAR COLONY, GBPS PIR MURAD SHAH, GBPS AZIZABAD TALUKA SUKKUR. (PACKAGE NO. 3)

Sr. No	Name of Contractor / Firm	Tender Amount
1	M/s. Agha Gul Jahan & Company	35127138
2	M/s. Nabi Bux Jiskani	35404180
3	M/s. Soomar Khan	35667701



(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR



(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUKKUR



(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUKKUR

Name of Work :-


REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GGPS SHAH KHALID COLONY, GBPS ADC COLONY, GBPS SHAH FAISAL COLONY, GGPS NEW GOTH, GBPS BIHAR COLONY, GBPS PIR MURAD SHAH, GBPS AZIZABAD TALUKA SUKKUR. (PACKAGE NO. 3)


SUMMARY OF COST


Sr. No	Item of Work	Schedule B Amount	Contractor Rate	Amount
1	Civil Schedule Items	27759993	i) 15.90% Above	27482129
3	Non Schedule Items	6736499	ii) 6736499/-	6736499
3	W/S & S/F	911061	iii) 0.28% Below	908510

Total Amount of Bid

A + B + C = 35127138


(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR


(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUKKUR


(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUKKUR


BIDDER QUALIFICATION REPORT

NIT NO. EE/EWD/TC/ 1018 DATED: 21.02.2018

EDUCATION WORKS DIVISION SUKKUR

1 Name of Procuring Agency	<u>Executive Engineer Education Works Division Sukkur</u>
2 Tender Reference No.	<u>NIT No. 1018, dated: 21.02.2018</u>
3 Tender Description / Name of Work / Item	<u>REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GGPS SHAH KHALID COLONY, GBPS ADC COLONY, GBPS SHAH FAISAL COLONY, GGPS NEW GOTH, GBPS BIHAR COLONY, GBPS PIR MURAD SHAH, GBPS AZIZABAD TALUKA SUKKUR. (PACKAGE NO. 3)</u>
4 Method of Procurement	<u>Single Stage - One envelope procedure</u>
5 Tender Published	<u>News Papers & on SPPRA Website</u>
6 N.T.N	<u>Available</u>
7 Registration with P.E.C	<u>Registered</u>
8 Sindh Board of Revenue	<u>Registered</u>
9 Relevant Experience	<u>Available</u>
10 Turnover of at least last three years	<u>Available</u>
11 Funds / Budget	<u>Available</u>
12 05% Earnest Money	<u>Available</u>
13 Tender Fee / Cost Bidding Document	<u>Deposited</u>


(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR


(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUKKUR


(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUKKUR

BID EVALUATION REPORT

1	Name of Procuring Agency	Executive Engineer Education Works Division Sukkur
2	Tender Reference No.	NIT No. 1018, dated: 21.02.2018
3	Tender Description / Name of Work / Item	REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GGPS SHAH KHALID COLONY, GBPS ADC COLONY, GBPS SHAH FAISAL COLONY, GGPS NEW GOTH, GBPS BIHAR COLONY, GBPS PIR MURAD SHAH, GBPS AZIZABAD TALUKA SUKKUR. (PACKAGE NO. 3)
4	Method of Procurement	Single Stage - One envelope procedure
5	Tender Published	News Papers & on SPPRA Website
6	Total bid documents Sold:	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening Date (if applicable)	Not Applicable
9	No. of bid technically qualified (if applicable)	Not Applicable
10	Bids(s) Rejected	-
11	Financial Bid Opening Date	29.03.2017

13 Bid Evaluation Report

S.No.	Name of Firm or Bidder	Cost of offered by the Bidders	Ranking in Terms of cost	Comparison with Estimated Cost	Reasons for acceptance / Rejection	Remarks
-------	------------------------	--------------------------------	--------------------------	--------------------------------	------------------------------------	---------

1	M/s. Agha Gul Jahan & Company	27482129	1st Lowest	i) 15.90% Above	Part-A	Quality as per evaluation criteria	Recommended for award of work
		6736499		ii) 6736499/-	N.S.I		
		908510		iii) 0.28% Below	Part-B		
		35127138					
2	M/s. Nabi Bux Jiskani	27721620	2nd Lowest	i) 16.91% Above	Part-A	Rejected Being Hieghest	Responsive
		6771499		ii) 6771499/-	N.S.I		
		911061		iii) At Par	Part-B		
		35404180					
3	M/s. Soomar Khan	27925542	3rd Lowest	i) 17.77% Above	Part-A	Rejected Being Hieghest	Responsive
		6806499		ii) 6806499/-	N.S.I		
		935660		iii) 2.70% Above	Part-B		
		35667701					



(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR



(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUKKUR



(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUKKUR

Method and procedure of procurement: NATIONAL COMPETITIVE BIDDING (SINGLE STAGE-ONE ENVELOPE).

MINUTES OF BID OPENING MEETING

A meeting of the procurement committee of this department was held on **dated: 29.03.2018**. for opening the bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by all following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

The bids were opened at **2:00 PM** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal/bids. The bids do not contain any over-writing or cutting. (*Also mention cutting or over writing if any*). Following is the details of bids announced.

The committee shall examine all the bids as per the Qualification/ eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.

(MEMBER)



(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR

(MEMBER)



(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUKKUR

(CHAIRMAN)



(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUKKUR

FINANCIAL REVIEW

NAME OF WORK:-

REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GGPS SHAH KHALID COLONY, GBPS ADC COLONY, GBPS SHAH FAISAL COLONY, GGPS NEW GOTH, GBPS BIHAR COLONY, GBPS PIR MURAD SHAH, GBPS AZIZABAD TALUKA SUKKUR. (PACKAGE NO. 3)

S #	Description	Estimated Cost	M/s. Agha Gul Jahan & Company		M/s. Nabi Bux Jiskani		M/s. Soomar Khan	
			Rate	Amount	Rate	Amount	Rate	Amount
1	2	3	4	5	6	7	8	9

PART-A CIVIL SCHEDULE ITEMS

1	Schedule Items	23,711,932		23,711,932		23,711,932		23,711,932
2	Carriage of Material	3,802,098	i) 15.90% Above	3,770,197	i) 16.91% Above	4,009,688	i) 17.77% Above	4,213,610
3	Contingency	245,963						
4	Total Part-A	27,759,993		27,482,129		27,721,620		27,925,542

PART-A NON SCHEDULE

1	Non Schedule Items	6,736,499		6,736,499		6,771,499		6,806,499
2	Total Part-C	6,736,499		6,736,499		6,771,499		6,806,499

PART-B W/S & S/F

1	Schedule Items	911,061		911,061		911,061		911,061
2			iii) 0.28% Below	2,551	iii) At Par		iii) 2.70% Above	24,599
3	Total Part-B	911,061		908,510		911,061		935,660
4	Total Part-A+B+C	35,407,553		35,127,138		35,404,180		35,667,701

The Lowest rate quoted by M/s. Agha Gul Jahan & Company Government Contractor are :

Part-A @ Rs. 27482129/- **15.90% Above** on Estimate (Rupees Two Crore, Seven Four Lacs, Eighty Two Thousand, One Hundred, Twenty Nine)

Part-A @ Rs. 6736499/- **Lowest Quoted Rates**, on Estimate (Rupees Sixty Seven Lacs, Thirty Six Thousand, Four Hundred, Ninety Nine) Only

Part-B @ Rs. 908510/- **0.28% Below**, on Estimate (Rupees Nine Lac, Eighty Thousand, Five Hundred, Ten) Only

(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR




(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUKKUR

(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUKKUR


**ATTENDANCE SHEET OF PARTICIPATION IN
TENDER PROCESS IN EDUCATION WORKS DIVISION SUKKUR**

Name of Work :- **REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GBPS SUKPUL, GBELS MARI UP GRADE ELEMENTARY, GBPS GURGAGE MOHALLA, GBPS BAKSH KATPAR, GBPS MEHDI ABAD, GBPS MENDI JO PIR TALUKA ROHRI. (PACKAGE NO. 9)**

Executive Engineer Education Works Division Sukkur held on **29.03.2018**

Sr. No	Name of Contractor / Firm	Signature
1	M/s. Masroor Ahmed Bhutto	
2	M/s. Al Hassan Electric & Civil	
3	M/s. Saleem Khawas Khan	


(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR


(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUKKUR


(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUKKUR

**OFFICE OF THE
EXECUTIVE ENGINEER EDUCATION WORKS DIVISION SUKKUR**


COMPRATIVE STATEMENT


NIT NO. EE/EWD/TC/ 1018 DATED: 21.02.2018


Name of Work :-

**REHABILITATION & EXPANSION OF HIGH PRIORITY 4560
SCHOOLS (NON ADP) IN EXISTING PRIMARY /
ELEMENTARY SCHOOLS @ GBPS SUKPUL, GBELS MARI
UP GRADE ELEMENTARY, GBPS GURGAGE MOHALLA,
GBPS BAKSH KATPAR, GBPS MEHDI ABAD, GBPS MENDI
JO PIR TALUKA ROHRI. (PACKAGE NO. 9)**

Sr. No	Name of Contractor	Rate Quoted	
1	M/s. Masroor Ahmed Bhutto	i) 9.20% Above ii) 7286352/- iii) 0.19% Below	(Part-A Schedule) (Part-A Non Schedule) (Part-B Schedule)
2	M/s. Al Hassan Electric & Civil	i) 10.70% Above ii) 7331352/- iii) At Par	(Part-A Schedule) (Part-A Non Schedule) (Part-B Schedule)
3	M/s. Saleem Khawas Khan	i) 11.11% Above ii) 7376352/- iii) 1.90% Above	(Part-A Schedule) (Part-A Non Schedule) (Part-B Schedule)


(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR


(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUUKUR


(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUUKUR

GENERAL ABSTRACT

Name of Work :-

REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GBPS SUKPUL, GBELS MARI UP GRADE ELEMENTARY, GBPS GURGAGE MOHALLA, GBPS BAKSH KATPAR, GBPS MEHDI ABAD, GBPS MENDI JO PIR TALUKA ROHRI. (PACKAGE NO. 9)

Sr. No	Name of Contractor / Firm	Tender Amount
1	M/s. Masroor Ahmed Bhutto	33382171
2	M/s. Al Hassan Electric & Civil	33775888
3	M/s. Saleem Khawas Khan	33931448



(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR



(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUUKUR



(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUUKUR

Name of Work :-

REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GBPS SUKPUL, GBELS MARI UP GRADE ELEMENTARY, GBPS GURGAGE MOHALLA, GBPS BAKSH KATPAR, GBPS MEHDI ABAD, GBPS MENDI JO PIR TALUKA ROHRI. (PACKAGE NO. 9)

SUMMARY OF COST


Sr. No	Item of Work	Schedule B Amount	Contractor Rate	Amount
1	Civil Schedule Items	25745135	i) 9.20% Above	25272525
3	Non Schedule Items	7286352	ii) 7286352/-	7286352
3	W/S & S/F	824861	iii) 0.19% Below	823294

Total Amount of Bid

A + B + C =

33382171


(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR


(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUKKUR


(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUKKUR


BIDDER QUALIFICATION REPORT

NIT NO. EE/EWD/TC/ 1018 DATED: 21.02.2018

EDUCATION WORKS DIVISION SUKKUR

1	Name of Procuring Agency	Executive Engineer Education Works Division Sukkur
2	Tender Reference No.	NIT No. 1018, dated: 21.02.2018
3	Tender Description / Name of Work / Item	REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GBPS SUKPUL, GBELS MARI UP GRADE ELEMENTARY, GBPS GURGAGE MOHALLA, GBPS BAKSH KATPAR, GBPS MEHDI ABAD, GBPS MENDI JO PIR TALUKA ROHRI. (PACKAGE NO. 9)
4	Method of Procurement	Single Stage - One envelope procedure
5	Tender Published	News Papers & on SPPRA Website
6	N.T.N	Available
7	Registration with P.E.C	Registered
8	Sindh Board of Revenue	Registered
9	Relevant Experience	Available
10	Turnover of at least last three years	Available
11	Funds / Budget	Available
12	05% Earnest Money	Available
13	Tender Fee / Cost Bidding Document	Deposited


(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR


(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUUKUR


(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUUKUR

Method and procedure of procurement: NATIONAL COMPETITIVE BIDDING (SINGLE STAGE-ONE ENVELOPE).

MINUTES OF BID OPENING MEETING

A meeting of the procurement committee of this department was held on **dated: 29.03.2018**. for opening the bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by all following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

The bids were opened at **2:00 PM** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal/bids. The bids do not contain any over-writing or cutting. (*Also mention cutting or over writing if any*). Following is the details of bids announced.


The committee shall examine all the bids as per the Qualification/ eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.


The meeting ended with the note of thanks to and from the chair.


(MEMBER)

(MEMBER)

(CHAIRMAN)


(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR


(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUKKUR



(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUKKUR


BID EVALUATION REPORT

1	Name of Procuring Agency	Executive Engineer Education Works Division Sukkur
2	Tender Reference No.	NIT No. 1018, dated: 21.02.2018
3	Tender Description / Name of Work / Item	REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GBPS SUKPUL, GBELS MARI UP GRADE ELEMENTARY, GBPS GURGAGE MOHALLA, GBPS BAKSH KATPAR, GBPS MEHDI ABAD, GBPS MENDI JO PIR TALUKA ROHRI. (PACKAGE NO. 9)
4	Method of Procurement	Single Stage - One envelope procedure
5	Tender Published	News Papers & on SPPRA Website
6	Total bid documents Sold:	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening Date (if applicable)	Not Applicable
9	No. of bid technically qualified (if applicable)	Not Applicable
10	Bids(s) Rejected	-
11	Financial Bid Opening Date	29.03.2018

13 Bid Evaluation Report

S.No.	Name of Firm or Bidder	Cost of offered by the Bidders	Ranking in Terms of cost	Comparison with Estimated Cost	Reasons for acceptance / Rejection	Remarks	
1	M/s. Masroor Ahmed Bhutto	25272525	1st Lowest	i) 9.20% Above	Part-A N.S.I	Quality as per evaluation criteria	Recommended for award of work
		7286352		ii) 7286352/-			
		823294		iii) 0.19% Below	Part-B		
		33382171					
2	M/s. Al Hassan Electric & Civil	25619675	2nd Lowest	i) 10.70%	Part-A N.S.I	Rejected Being Hieghest	Responsive
		7331352		ii) 7331352/-			
		824861		iii) At Par	Part-B		
		33775888					
3	M/s. Saleem Khawas Khan	25714563	3rd Lowest	i) 11.11% Above	Part-A N.S.I	Rejected Being Hieghest	Responsive
		7376352		ii) 7376352/-			
		840533		iii) 1.90% Above	Part-B		
		33931448					


(HAFEEZULLAH MEMON)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION SUKKUR


(ABDUL RASHEED SHAIKH)
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB-DIVISION
 SUKKUR


(KHALIL AHMED SHAIKH)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 SUKKUR

FINANCIAL REVIEW

NAME OF WORK:-

REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GBPS SUKPUL, GBELS MARI UP GRADE ELEMENTARY, GBPS GURGAGE MOHALLA, GBPS BAKSH KATPAR, GBPS MEHDI ABAD, GBPS MENDI JO PIR TALUKA ROHRI. (PACKAGE NO. 9)

S #	Description	Estimated Cost	M/s. Masroor Ahmed Bhutto		M/s. Al Hassan Electric & Civil		M/s. Saleem Khawas Khan	
			Rate	Amount	Rate	Amount	Rate	Amount
1	2	3	4	5	6	7	8	9

PART-A CIVIL SCHEDULE ITEMS

1	Schedule Items	23,143,338	23,143,338	23,143,338	23,143,338	23,143,338	23,143,338
2	Carriage of Material	2,155,131	2,129,187	2,129,187	2,476,337	2,476,337	2,571,225
3	Contingency	446,666					
4	Total Part-A	25,745,135	25,272,525	25,272,525	25,619,675	25,619,675	25,714,563

PART-A NON SCHEDULE

1	Non Schedule Items	7,286,352	7,286,352	7,286,352	7,331,352	7,331,352	7,376,352
2	Total Part-C	7,286,352	7,286,352	7,286,352	7,331,352	7,331,352	7,376,352

PART-B W/S & S/F

1	Schedule Items	824,861	824,861	824,861	824,861	824,861	824,861
2	Total Part-B	824,861	1,567	1,567	824,861	824,861	15,672
3	Total Part-A+B+C	33,856,348	33,382,171	33,382,171	33,775,888	33,775,888	33,931,448
4	A) Total Cost as per Estimate	33,856,348					
	B) Total Cost as per Tender	33,382,171					
	Saving A-B	474,177					
	Percentage Saving	1.40%					
	A.A Amount	-					
	Lowest Tender Amount	33,382,171					
	Saving Over A.A	-					

The Lowest rate quoted by M/s. Masroor Ahmed Bhutto Government Contractor are :
 Part-A @ Rs. 25272525/- **9.20% Above** on Estimate (Rupees Two Crore, Fifty Two Lacs,
 Seventy Two Thousand, Five Hundred, Twenty Five)
 Part-A @ Rs. 7286352/- **Lowest Quoted Rates**, on Estimate (Rupees Seventy Two Lacs, Eighty Six Thousand
 Three Hundred, Fifty Two) Only
 Part-B @ Rs. 823294/- **0.19% Below**, on Estimate (Rupees Eight Lac, Twenty Three Thousand, Two Hundred
 Ninety Four) Only

(HAFEEZULLAH MEMON)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION SUKKUR




(ABDUL RASHEED SHAIKH)
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB-DIVISION
 SUKKUR

(KHALIL AHMED SHAIKH)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 SUKKUR


**ATTENDENCE SHEET OF PARTICIPATION IN
TENDER PROCESS IN EDUCATION WORKS DIVISION SUKKUR**

Name of Work :- **REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GBPS NATIONALIZE ISLAMIA, GBPS ISLAMIA BAGH HAYAT ALI SHAH, GGPS BAGH HAYAT ALI SHAH, GGELS GHARIBABAD, GGPS BARRAGE COLONY, GBPS BARRAGE COLONY TALUKA SUKKUR CITY. (PACKAGE NO. 1)**

Executive Engineer Education Works Division Sukkur held on **29.03.2018**

Sr. No	Name of Contractor / Firm	Signature
1	M/s. Adeel Ahmed Constt. Co.	
2	M/s. Ashok Kumar	
3	M/s. Soomar Khan	


(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR


(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUKKUR


(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUKKUR

**OFFICE OF THE
EXECUTIVE ENGINEER EDUCATION WORKS DIVISION SUKKUR**

COMPRATIVE STATEMENT


NIT NO. EE/EWD/TC/ 1018 DATED: 21.02.2018

Name of Work :-

REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GBPS NATIONALIZE ISLAMIA, GBPS ISLAMIA BAGH HAYAT ALI SHAH, GGPS BAGH HAYAT ALI SHAH, GGELS GHARIBABAD, GGPS BARRAGE COLONY, GBPS BARRAGE COLONY TALUKA SUKKUR CITY. (PACKAGE NO. 1)

Sr. No	Name of Contractor	Rate Quoted	
1	M/s. Adeel Ahmed Constt. Co.	i) 11.0% Above ii) 6311980/- iii) 0.29% Below	(Part-A Schedule) (Part-A Non Schedule) (Part-B Schedule)
2	M/s. Ashok Kumar	i) 12.70% Above ii) 6371984/- iii) At Par	(Part-A Schedule) (Part-A Non Schedule) (Part-B Schedule)
3	M/s. Soomar Khan	i) 13.40% Above ii) 6401984/- iii) 1.97% Above	(Part-A Schedule) (Part-A Non Schedule) (Part-B Schedule)


(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR


(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUKKUR



(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUKKUR


GENERAL ABSTRACT


Name of Work :-

REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GBPS NATIONALIZE ISLAMIA, GBPS ISLAMIA BAGH HAYAT ALI SHAH, GGPS BAGH HAYAT ALI SHAH, GGELS GHARIBABAD, GGPS BARRAGE COLONY, GBPS BARRAGE COLONY TALUKA SUKKUR CITY. (PACKAGE NO. 1)

Sr. No	Name of Contractor / Firm	Tender Amount
1	M/s. Adeel Ahmed Constt: Co.	28956430
2	M/s. Ashok Kumar	29354708
3	M/s. Soomar Khan	29536758


(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR


(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUKKUR


(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUKKUR

Name of Work :-


REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GBPS NATIONALIZE ISLAMIA, GBPS ISLAMIA BAGH HAYAT ALI SHAH, GGPS BAGH HAYAT ALI SHAH, GGELS GHARIBABAD, GGPS BARRAGE COLONY, GBPS BARRAGE COLONY TALUKA SUKKUR CITY. (PACKAGE NO. 1)

SUMMARY OF COST

Sr. No	Item of Work	Schedule B Amount	Contractor Rate	Amount
1	Civil Schedule Items	22357009	i) 11.0% Above	21957035
3	Non Schedule Items	6311984	ii) 6311980/-	6311984
3	W/S & S/F	689410	iii) 0.29% Below	687411

Total Amount of Bid
A + B + C = 28956430


(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR


(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUKKUR


(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUKKUR


BIDDER QUALIFICATION REPORT


NIT NO. EE/EWD/TC/ 1018 DATED: 21.02.2018

EDUCATION WORKS DIVISION SUKKUR

1	Name of Procuring Agency	<u>Executive Engineer Education Works Division Sukkur</u>
2	Tender Reference No.	<u>NIT No. 1018, dated: 21.02.2018</u>
3	Tender Description / Name of Work / Item	<u>REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GBPS NATIONALIZE ISLAMIA, GBPS ISLAMIA BAGH HAYAT ALI SHAH, GGPS BAGH HAYAT ALI SHAH, GGELS GHARIBABAD, GGPS BARRAGE COLONY, GBPS BARRAGE COLONY TALUKA SUKKUR CITY. (PACKAGE NO. 1)</u>
4	Method of Procurement	<u>Single Stage - One envelope procedure</u>
5	Tender Published	<u>News Papers & on SPPRA Website</u>
6	N.T.N	<u>Available</u>
7	Registration with P.E.C	<u>Registered</u>
8	Sindh Board of Revenue	<u>Registered</u>
9	Relevant Experience	<u>Available</u>
10	Turnover of at least last three years	<u>Available</u>
11	Funds / Budget	<u>Available</u>
12	05% Earnest Money	<u>Available</u>
13	Tender Fee / Cost Bidding Document	<u>Deposited</u>


(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR


(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUKKUR


(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUKKUR

Method and procedure of procurement: NATIONAL COMPETITIVE BIDDING (SINGLE STAGE-ONE ENVELOPE).

MINUTES OF BID OPENING MEETING

A meeting of the procurement committee of this department was held on **dated: 29.03.2018**, for opening the bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by all following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

The bids were opened at **2:00 PM** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal/bids. The bids do not contain any overwriting or cutting. (*Also mention cutting or over writing if any*). Following is the details of bids announced.

The committee shall examine all the bids as per the Qualification/ eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.


The meeting ended with the note of thanks to and from the chair.


(MEMBER)

(MEMBER)

(CHAIRMAN)


(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR


(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUKKUR


(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUKKUR


BID EVALUATION REPORT


1	Name of Procuring Agency	Executive Engineer Education Works Division Sukkur
2	Tender Reference No.	NIT No. 1018, dated: 21.02.2018
3	Tender Description / Name of Work / Item	REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GBPS NATIONALIZE ISLAMIA, GBPS ISLAMIA BAGH HAYAT ALI SHAH, GGPS BAGH HAYAT ALI SHAH, GGELS GHARIBABAD, GGPS BARRAGE COLONY, GBPS BARRAGE COLONY TALUKA SUKKUR CITY. (PACKAGE NO. 1)
4	Method of Procurement	Single Stage - One envelope procedure
5	Tender Published	News Papers & on SPPRA Website
6	Total bid documents Sold:	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening Date (if applicable)	Not Applicable
9	No. of bid technically qualified (if applicable)	Not Applicable
10	Bids(s) Rejected	-
11	Financial Bid Opening Date	29.03.2018

13 Bid Evaluation Report

S.No.	Name of Firm or Bidder	Cost of offered by the Bidders	Ranking in Terms of cost	Comparison with Estimated Cost	Reasons for acceptance / Rejection	Remarks	
1	M/s. Adeel Ahmed Constt: Co.	21957035	1st Lowest	i) 11.0% Above	Part-A	Quality as per evaluation criteria	Recommended for award of work
		6311984		ii) 6311980/-	N.S.I		
		687411		iii) 0.29% Below	Part-B		
		28956430					
2	M/s. Ashok Kumar	22293314	2nd Lowest	i) 12.70% Above	Part-A	Rejected Being Hieghest	Responsive
		6371984		ii) 6371984/-	N.S.I		
		689410		iii) At Par	Part-B		
		29354708					
3	M/s. Soomar Khan	22431782	3rd Lowest	i) 13.40% Above	Part-A	Rejected Being Hieghest	Responsive
		6401984		ii) 6401984/-	N.S.I		
		702991		iii) 1.97% Above	Part-B		
		29536758					


(HAFEEZULLAH MEMON)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION SUKKUR


(ABDUL RASHEED SHAIKH)
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB-DIVISION
 SUKKUR


(KHALIL AHMED SHAIKH)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 SUKKUR

FINANCIAL REVIEW

NAME OF WORK:-

REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GBPS NATIONALIZE ISLAMIA, GBPS ISLAMIA BAGH HAYAT ALI SHAH, GGPS BAGH HAYAT ALI SHAH, GGELS GHARIBABAD, GGPS BARRAGE COLONY, GBPS BARRAGE COLONY TALUKA SUKKUR CITY. (PACKAGE NO. 1)

S #	Description	Estimated Cost	M/s. Adeel Ahmed Consti. Co.		M/s. Ashok Kumar		M/s. Soomar Khan	
			Rate	Amount	Rate	Amount	Rate	Amount
1	2	3	4	5	6	7	8	9

PART-A CIVIL SCHEDULE ITEMS

1	Schedule Items	19,781,113		19,781,113		19,781,113		19,781,113
2	Carriage of Material	2,205,613	i) 11.0% Above	2,175,922	i) 12.70% Above	2,512,201	i) 13.40% Above	2,650,669
3	Contingency	370,283						
4	Total Part-A	22,357,009		21,957,035		22,293,314		22,431,782

PART-A NON SCHEDULE

1	Non Schedule Items	6,311,984		6,311,984		6,371,984		6,401,984
2	Total Part-C	6,311,984		6,311,984		6,371,984		6,401,984

PART-B W/S & S/F

1	Schedule Items	689,410		689,410		689,410		689,410
2			iii) 0.29% Below	1,999	iii) At Par		iii) 1.97% Above	13,581
3	Total Part-B	689,410		687,411		689,410		702,991
4	Total Part-A+B+C	29,358,403		28,956,430		29,354,708		29,536,758

The Lowest rate quoted by M/s. Adeel Ahmed Shaikh Government Contractor are :
 Part-A @ Rs. 21957035/- **11.0% Above** on Estimate (Rupees Two Crore, Nineteen Lacs,
 Fifty Seven Thousand, Thirty Five)
 Part-A @ Rs. 6311984/- **Lowest Quoted Rates**, on Estimate (Rupees Sixty Three Lacs, Eleven Thousand,
 Nine Hundred, Eighty Four) Only
 Part-B @ Rs. 687411/- **0.29% Below**, on Estimate (Rupees Six Lac, Eighty Seven Thousand,
 Four Hundred, Eleven) Only

(HAFEEZULLAH MEMON)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION SUKKUR

(ABDUL RASHEED SHAIKH)
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB-DIVISION
 SUKKUR

(KHAILIL AHMED SHAIKH)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 SUKKUR

BID EVALUATION REPORT



1 Name of Procuring Agency	Executive Engineer Education Works Division Sukkur
2 Tender Reference No.	NIT No. 1018, dated: 21.02.2018
3 Tender Description / Name of Work / Item	REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GBPS NATIONALIZE ISLAMIA, GBPS ISLAMIA BAGH HAYAT ALI SHAH, GGPS BAGH HAYAT ALI SHAH, GGELS GHARIBABAD, GGPS BARRAGE COLONY, GBPS BARRAGE COLONY TALUKA SUKKUR CITY. (PACKAGE NO. 1)
4 Method of Procurement	Single Stage - One envelope procedure
5 Tender Published	On SPPRA Website No. 36748 - Newspapers on (Express Tribune - Daily Kawish - Daily Nau Sij)
6 Total bid documents Sold:	03 Nos
7 Total Bids Received	03 Nos
8 Technical Bid Opening Date (if applicable)	Not Applicables
9 No. of bid technically qualified (if applicable)	Not Applicable
10 Bids(s) Rejected	-
11 Financial Bid Opening Date	29.03.2018
13 Bid Evaluation Report	

S.No.	Name of Firm or Bidder	Name of Work	Ranking in Terms of cost	Ranking in Terms of cost	Comparison with Estimated Cost (if any)	Reasons for acceptance / Rejection	Remarks
1	M/s. Adeel Ahmed Constt. Co.	GBPS - NATIONALIZED ISLAMIA	11473681	1st	0.11% Below	Lowest	Recommended for award of work
		GBPS ISLAMIA BAGH E HAYAT ALI SHAH SUKKUR	1437489				
		GGPS BAGH E HAYAT ALI SHAH	1077241				
		GGELS - GHARIB ABAD SUKKUR	4924812				
		GGPS BARRAGE COLONY	6336913				
		GBPS - BARRAGE COLONY	3706295				
			28956430				
2	M/s. Ashok Kumar	GBPS - NATIONALIZED ISLAMIA	11628244	2nd	1.39% Above	Higher	Responsive
		GBPS ISLAMIA BAGH E HAYAT ALI SHAH SUKKUR	1457937				
		GGPS BAGH E HAYAT ALI SHAH	1098988				
		GGELS - GHARIB ABAD SUKKUR	4991725				
		GGPS BARRAGE COLONY	6424214				
		GBPS - BARRAGE COLONY	3753600				
			29354708				
3	M/s. Soomar Khan	GBPS - NATIONALIZED ISLAMIA	11694238	3rd	1.80% Above	Highest	Responsive
		GBPS ISLAMIA BAGH E HAYAT ALI SHAH SUKKUR	1467540				
		GGPS BAGH E HAYAT ALI SHAH	1109125				
		GGELS - GHARIB ABAD SUKKUR	5022796				
		GGPS BARRAGE COLONY	6466460				
		GBPS - BARRAGE COLONY	3776598				
			29536758				

(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR

(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUKKUR

(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUKKUR

SPPRA INWARD DIARY

NO : 8703

DATED 02/03/2018

PACKAGE NO. 1

M/s. Adeel Ahmed Constt: Co.	GBPS (N) Islamia	GBPS Islamia Bagh Hayat Ali	GGPS Bagh Hayat Ali Shah	GGELS Charhabad	GGPS Barrage Colony	GBPS Barrage Colony	Total Bid Amount	Remarks
Schedule Amount Part A	8490170	611853	688234	3323488	4497233	2170135		
Add: 11.0% Above (+) on P-A	933919	67304	75706	365584	494696	238715		
Total	9424089	679157	763940	3689072	4991929	2408850	21957035	
N.S.I (Part A & B)	1970464	742154	297123	1093663	1053213	1155367	6311984	
Schedule Amount Part B	79358	16225	16225	142491	292620	142491		
Ded: 0.29% Below on P-B	230	47	47	413	849	413		
Total	79128	16178	16178	142078	291771	142078	687411	
TOTAL	11473681	1437489	1077241	4924812	6336913	3706295	28956430	Lowest
M/s. Ashok Kumar	GBPS (N) Islamia	GBPS Islamia Bagh Hayat Ali	GGPS Bagh Hayat Ali Shah	GGELS Charhabad	GGPS Barrage Colony	GBPS Barrage Colony		
Schedule Amount Part A	8490170	611853	688234	3323488	4497233	2170135		
Add: 12.70% Above (+) on P-A	1078252	77705	87406	422083	571149	275607		
Total	9568422	689558	775640	3745571	5068382	2445742	22293314	
N.S.I (Part A & B)	1980464	752154	307123	1103663	1063213	1165367	6371984	
Schedule Amount Part B	79358	16225	16225	142491	292620	142491	689410	
At Par								
Total	79358	16225	16225	142491	292620	142491	689410	
TOTAL	11628244	1457937	1098988	4991725	6424215	3753600	29354708	Higher
M/s. Soomar Khan	GBPS (N) Islamia	GBPS Islamia Bagh Hayat Ali	GGPS Bagh Hayat Ali Shah	GGELS Charhabad	GGPS Barrage Colony	GBPS Barrage Colony		
Schedule Amount Part A	8490170	611853	688234	3323488	4497233	2170135		
Add: 13.40% Above (+) on P-A	1137683	81988	92223	445347	602629	290798		
Total	9627853	693841	780457	3768835	5099862	2460933	22431782	
N.S.I (Part A & B)	1985464	757154	312123	1108663	1068213	1170367	6401984	
Schedule Amount Part B	79358	16225	16225	142491	292620	142491		
Add: 1.97% Above (+) on P-B	1563	320	320	2807	5765	2807		
Total	80921	16545	16545	145298	298385	145298	702991	
TOTAL	11694238	1467540	1109125	5022796	6466460	3776598	29536758	Highest


(HAFEEZULLAH MEMON)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION SUKKUR
 Member


(ABDUL RASHEED SHAIKH)
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB-DIVISION
 SUKKUR
 Member


(KHALID AHMED SHAIKH)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 SUKKUR
 Chairman



No.CE/EW/Tech:Br:/Package No.1 Reh:/Exp: HP 4560 Schools in Distt: Sukkur
OFFICE OF THE CHIEF ENGINEER EDUCATION WORKS REGION SUKKUR
SUKKUR, No. 8029 Dated: 12/03/18

SUBJECT: - **REHABILITATION/EXPENTION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GBPS NATIONALIZED ISLAMIA, GBPS ISLAMIA BAGH E HAYAT ALI SHAH, GGPS BAGH E HAYAT ALI SHAH, GGELS GHARIB ABAD SUKKUR, GGPS BARRAGE COLONY, GBPS BARRAGE COLONY DISTRICT SUKKUR (PACKAGE NO. 1)**

REF'NCE:- This scheme has been administratively approved by Secretary to Government of Sindh School Education Department Karachi letter No: SO(P)8-/2017-18, Dated: 2018, Amounting to Rs: **744.244 (M)**.

In exercise of the powers delegated to the undersigned the west Pakistan delegation of powers and re-appropriation rules-1962, as corrected & amended by Government of Sindh from time to time, technical sanction is hereby accorded to the detail estimate, amounting to Rs: **29.358 (M) (Rupees Twenty Nine Million Three Hundred Fifty Eight Thousand)** only, for the work mentioned below subject to the availability of funds and completion of codal formalities as required under the rules in vogue.

S.No	Name of Work	Amount
1.	REHABILITATION/EXPENTION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GBPS NATIONALIZED ISLAMIA, GBPS ISLAMIA BAGH E HAYAT ALI SHAH, GGPS BAGH E HAYAT ALI SHAH, GGELS GHARIB ABAD SUKKUR, GGPS BARRAGE COLONY, GBPS BARRAGE COLONY DISTRICT SUKKUR (PACKAGE NO. 1)	29.358 (M)

The expenditure is debatable under the head of account "HP 4560 Schools"

RCC DESIGN

The details of RCC design for all members shall be re-checked by the Executive Engineer in charge of the work as per site condition. It may further be insured that requisite tests are carried out to confirm that the work is executed as per specification.

QUANTITIES

The Executive Engineer is required to see, that the quantities provided in the detailed estimate are correct and payment to the contractor are however, made on the actual quantities of work executed by them, properly measured and checked by competent authorities of the Department.

CARRIAGE OF MATERIALS

It has been certified in the estimate that shortest route has been provided, the Officer concerned will be responsible for any variation in the lead.

No expenditure should be incurred beyond the permissible limit of excess over approved Administrative Approval

No expenditure is incurred beyond the technical sanction of individual unit and as the whole.

(ENGR: MUHAMMAD BACHAL MEMON)
CHIEF ENGINEER
EDUCATION WORKS
SUKKUR

Copy alongwith a copy of the sanctioned detail estimate enclosed to the Superintending Engineer Education Works Circle Sukkur vide letter No: SE/EWC-SUK/PB/734, Dated: 02-03-2018

Copy forwarded for information to:

1. The Accountant General Sindh, Karachi.
2. The Executive Engineer Education Works Division Sukkur.

M. J. Khan
CHIEF ENGINEER
EDUCATION WORKS
SUKKUR

**REHABILITATION / EXPENTION OF HIGH PRIORITY 4560 SCHOOLS IN @ DISTRICT OF
SINDH (DISTRICIT SUKKUR)
PRIMARY / ELEMENTARY SCHOOLS
ABSTRACT OF 6 UNITS PACKAGE NO. 1**

S.NO	NAME OF SCHOOLS	SEMIS ID	ESTIMATE COST	STATUS
1.	GBPS - NATIONALIZED ISLAMIA	418030034	12.610	Priority-II
2.	GBPS ISLAMIA BAGH E HAYAT ALI SHAH SUKKUR	418030005	1.464	Priority-I
3.	GGPS BAGH E HAYAT ALI SHAH	418030016	1.044	Priority-I
4.	GGELS - GHARIB ABAD SUKKUR	418030049	4.900	Priority-II
5.	GGPS BARRAGE COLONY	418030011	5.812	Priority-I
6.	GBPS - BARRAGE COLONY	418030044	4.200	Priority-I
		Total:-	30.030	


ASSISTANT ENGINEER
EDUCATION WORKS REGION
SUUKUR

**EXTENSION & EXPANSION
ELEMENTARY SCHOOLS PACKAGE NO. 01**

Name of Units	Cost of Civil Schedule Items	Cost of M/S Schedule Items	Cost of Civil Work Schedule Items	Cost of M/S Schedule Items	Cost of Civil Work Schedule Items	Cost of M/S Schedule Items
ISLAMIA NATIIONALIZED ISLAMIA	7172349	63134	179344	20083	1034	2574
Block	274470	108857	934794	8490170	79358	1981124
TOTAL:-	108857	934794	8490170	79358	1981124	108857
ISLAMIA BAGH E HAYAT ALI SHAH SUKKUR	502996	108857	579377	108857	10223	284129
Block	108857	579377	108857	10223	284129	688234
TOTAL:-	611853	16225	741154	611853	741154	611853
ISLAMIA BAGH E HAYAT ALI SHAH	579377	108857	108857	10223	284129	688234
Block	108857	579377	108857	10223	284129	688234
TOTAL:-	688234	16225	741154	611853	741154	611853

GGELS - GHARIB ABAD SUKKUR

	2	3	4	5	6	7	8	9
GGELS - GHARIB ABAD SUKKUR								
GGPS BARRAGE COLONY								
i	Rehabilitation	294016	63133	826900	89340	450529	29401	440142
ii	Water Facilities	108857	16225	60000	0	14180	0	199242
iii	Lav. Block	274470	63133	28083	89340	29273	8234	89253
	TOTAL :-	3323488	142491	914983	178680	502982	37635	5100259
GGPS BARRAGE COLONY								
i	Rehabilitation	3490410	63133	720982	89340	182751	34904	4581528
ii	Water Facilities	108857	16225	60000	0	14180	0	199242
iii	Lav. Block & Seated	549162	213262	28083	154808	58431	5491	1009235
iv	Compound Wall	348804				59453	3888	412145
	TOTAL :-	4497233	292620	809065	244148	314815	44283	6202164
GBPS - BARRAGE COLONY								
	Rehabilitation	1321737	63133	888604	89340	155287	13217	231119
i	Water Facilities	108857	16225	60000	0	14180	0	199242
ii	Lav. Block	274470	63133	28083	89340	29273	8234	102533
iii	Compound Wall	465071				79201	4651	548923
iv	TOTAL :-	2170135	142491	976687	178680	277941	26102	3772038
	TOTAL :-	19781115	689410	5621136	690848	2205613	370283	29330415

ANALYST: MR. FARUK KHAN

ENGINEER IN CHARGE
COLLECTION WORKS DEPARTMENT
SU-417

A.A. Accorded Vide No: So(P) 8-12017-18 G.O. Smith

School Edu. & Ltr: DepH: Dt, 01.03.2018 Rs: 744.244 (M)

Name of Work Reh. & expansion of High priority (4560 schools) (189 units)

Non. ADP, 2017-18 Proj: (PRY: Elementary Schools)
(Package No. 01)

Technically Sanctioned For Rs: 29.358 (M)

Twenty Nine Million Three Hundred fifty
Eight Thousand only

[Signature]
CHIEF ENGINEER
EDUCATION WORKS SUKKUR

BID EVALUATION REPORT



1 Name of Procuring Agency	Executive Engineer Education Works Division Sukkur
2 Tender Reference No.	NIT No. 1018, dated: 21.02.2018
3 Tender Description / Name of Work / Item	REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GBPS NUSRAT COLONY, GGLSS SHAMSA ABAD, GBELS ISLAMIA, GBPS OLD SUKKUR, GBPS MAIN SUKKUR, GBPS GULSHER CHOCHAN, RAILWAY COLONY 1ST SHIFT (GIRLLS) TALUKA SUKKUR CITY. (PACKAGE NO. 2)
4 Method of Procurement	Single Stage - One envelope procedure
5 Tender Published	On SPPRA Website No. 36748 - Newspapers on (Express Tribune - Daily Kawish - Daily Nau Sij)
6 Total bid documents Sold:	03 Nos
7 Total Bids Received	03 Nos
8 Technical Bid Opening Date (if applicable)	Not Applicables
9 No. of bid technically qualified (if applicable)	Not Applicable
10 Bids(s) Rejected	-
11 Financial Bid Opening Date	29.03.2018
13 Bid Evaluation Report	

S.No.	Name of Firm or Bidder	Name of Work	Ranking in Terms of cost	Ranking in Terms of cost	Comparison with Estimated Cost (if any)	Reasons for acceptance / Rejection	Remarks
1	M/s. Abbas Ali Panhyar	GBPS - NUSRAT COLONY NO-4 SUKKUR	5259570	1st	0.10% Below	Lowest	Recommended for award of work
		GGLSS - SHAMSA ABAD SUKKUR	6786132				
		GBELS - ISLAMIA SUKKUR	5056128				
		GBPS OLD SUKKUR	4479805				
		GBPS MAIN SUKKUR	3691633				
		GBPS GULSHER CHOCHAN	4122248				
		GBPS - RAILWAY COLONY 1ST SHIFT (GIRLS)	3191848				
		32577363					
2	M/s. Ashok Kumar	GBPS - NUSRAT COLONY NO-4 SUKKUR	5293983	2nd	0.78% Above	Higher	Responsive
		GGLSS - SHAMSA ABAD SUKKUR	6817199				
		GBELS - ISLAMIA SUKKUR	5083874				
		GBPS OLD SUKKUR	4505182				
		GBPS MAIN SUKKUR	3718376				
		GBPS GULSHER CHOCHAN	4153539				
		GBPS - RAILWAY COLONY 1ST SHIFT (GIRLS)	3214608				
		32776762					
3	M/s. Nayyab Enterprises	GBPS - NUSRAT COLONY NO-4 SUKKUR	5317587	3rd	1.30% Above	Highest	Responsive
		GGLSS - SHAMSA ABAD SUKKUR	6838825				
		GBELS - ISLAMIA SUKKUR	510510				
		GBPS OLD SUKKUR	4523445				
		GBPS MAIN SUKKUR	3737447				
		GBPS GULSHER CHOCHAN	4176270				
		GBPS - RAILWAY COLONY 1ST SHIFT (GIRLS)	3232297				
		33235381					

(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR

(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUKKUR

(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUKKUR

PACKAGE NO. 2

M/s. Abbas Ali Panhyar	GBPS Nusrat Colony No.4	GGLSS Shamsabad	GBELS Islamia Sukkur	GBPS Old Sukkur	GBPS Main Sukkur	GBPS Gulsher Chohan	GBPS Railway Colony	Total Bid Amount	Remarks
Schedule Amount Part A	3318098	2937842	2541098	2291247	2446445	2943934	1974450		
Add: 12.82% Above (+) on P-A	425380	376631	325769	293738	313634	377412	253124		
Total	3743478	3314473	2866867	2584985	2760079	3321346	2227574	20818803	
N.S.I (Part A & B)	1436948	3392515	2047155	1815676	832410	658795	822167	11015666	
Schedule Amount Part B	79358	79358	142491	79358	79358	142491	142491		
Ded: 0.27% Below on P-B	214	214	385	214	214	385	385		
Total	79144	79144	142106	79144	79144	142106	142106	742894	
TOTAL	5259570	6786132	5056128	4479805	3691633	4122248	3191848	32577363	Lowest
M/s. Ashok Kumar	GBPS Nusrat Colony No.4	GGLSS Shamsabad	GBELS Islamia Sukkur	GBPS Old Sukkur	GBPS Main Sukkur	GBPS Gulsher Chohan	GBPS Railway Colony		
Schedule Amount Part A	3318098	2937842	2541098	2291247	2446445	2943934	1974450		
Add: 13.70% Above (+) on P-A	454579	402484	348130	313901	335163	403319	270500		
Total	3772677	3340326	2889228	2605148	2781608	3347253	2244950	20981191	
N.S.I (Part A & B)	1441948	3397515	2052155	1820676	857410	663795	827167	11050666	
Schedule Amount Part B	79358	79358	142491	79358	79358	142491	142491	744905	
At Par									
Total	79358	79358	142491	79358	79358	142491	142491		
TOTAL	5293983	6817199	5083874	4505182	3718376	4153539	3214608	32776762	Higher
M/s. Nayyab Enterprises	GBPS Nusrat Colony No.4	GGLSS Shamsabad	GBELS Islamia Sukkur	GBPS Old Sukkur	GBPS Main Sukkur	GBPS Gulsher Chohan	GBPS Railway Colony		
Schedule Amount Part A	3318098	2937842	2541098	2291247	2446445	2943934	1974450		
Add: 14.22% Above (+) on P-A	471834	417761	361344	325815	347884	418627	280767		
Total	3789932	3355603	2902442	2617062	2794329	3362561	2255217	21077147	
N.S.I (Part A & B)	1446948	3402515	2057155	1825676	862410	668795	832167	11400666	
Schedule Amount Part B	79358	79358	142491	79358	79358	142491	142491		
Add: 1.70% Above (+) on P-B	1349	1349	2422	1349	1349	2422	2422		
Total	80707	80707	144913	80707	80707	144913	144913	757568	
TOTAL	5317587	6838825	5104510	4523445	3737447	4176270	3232297	33225381	Highest

(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR
Member

(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUUKUR
Member

(KHAJIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUUKUR
Chairman



No.CE/EW/Tech:Br:/Package No.2 Reh:/Exp: HP 4560 Schools in Distt: Sukkur
OFFICE OF THE CHIEF ENGINEER EDUCATION WORKS REGION SUKKUR
SUKKUR, No. 8040 Dated: 12/03/18

SUBJECT: - **REHABILITATION/EXPENTION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GBPS NUSRAT COLONY, GGLSS SHAMSA ABAD, GBELS ISLAMIA, GBPS OLD SUKKUR, GBPS MAIN SUKKUR, GBPS GULSHER CHOCHAN, GBPS RAILWAY COLONY 1ST SHIFT (GIRLS) DISTRICT SUKKUR (PACKAGE NO. 2)**

REF'NCE:- This scheme has been administratively approved by Secretary to Government of Sindh School Education Department Karachi letter No: SO(P)8-/2017-18, Dated: 01-03-2018, Amounting to Rs: **744.244 (M)**.

In exercise of the powers delegated to the undersigned the west Pakistan delegation of powers and re-appropriation rules-1962, as corrected & amended by Government of Sindh from time to time, technical sanction is hereby accorded to the detail estimate, amounting to Rs: **32.791 (M) (Rupees Thirty Two Million Seven Hundred Ninty One Thousand)** only, for the work mentioned below subject to the availability of funds and completion of codal formalities as required under the rules in vogue.

S.No	Name of Work	Amount
1.	REHABILITATION/EXPENTION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GBPS NUSRAT COLONY, GGLSS SHAMSA ABAD, GBELS ISLAMIA, GBPS OLD SUKKUR, GBPS MAIN SUKKUR, GBPS GULSHER CHOCHAN, GBPS RAILWAY COLONY 1 ST SHIFT (GIRLS) DISTRICT SUKKUR (PACKAGE NO. 2)	32.791 (M)

The expenditure is debatable under the head of account "HP 4560 Schools"

RCC DESIGN

The details of RCC design for all members shall be re-checked by the Executive Engineer in charge of the work as per site condition. It may further be insured that requisite tests are carried out to confirm that the work is executed as per specification.

QUANTITIES

The Executive Engineer is required to see, that the quantities provided in the detailed estimate are correct and payment to the contractor are however, made on the actual quantities of work executed by them, properly measured and checked by competent authorities of the Department.

CARRIAGE OF MATERIALS

It has been certified in the estimate that shortest route has been provided, the Officer concerned will be responsible for any variation in the lead.

No expenditure should be incurred beyond the permissible limit of excess over approved Administrative Approval

No expenditure is incurred beyond the technical sanction of individual unit and as the whole.

(ENGR: MUHAMMAD BACHAL MEMON)
CHIEF ENGINEER
EDUCATION WORKS
SUKKUR

Copy alongwith a copy of the sanctioned detail estimate enclosed to the Superintending Engineer Education Works Circle Sukkur vide letter No: SE/EWC-SUK/PB/735, Dated: 02-03-2018

Copy forwarded for information to:

1. The Accountant General Sindh, Karachi.
2. The Executive Engineer Education Works Division Sukkur.

CHIEF ENGINEER
EDUCATION WORKS
SUKKUR

REHABILITATION / EXPENTION OF HIGH PRIORITY 4560 SCHOOLS IN @ DISTRICT OF
SINDH (DISTRICIT SUKKUR)
PRIMARY / ELEMENTARY SCHOOLS
ABSTACT OF 7 UNITS PACKAGE NO. 2

S.NO	NAME OF SCHOOLS	SEMIS ID	ESTIMATE COST	STATUS
1.	GBPS - NUSRAT COLONY NO-4 SUKKUR	418030037	5.490	Priority-I
2.	GGLSS - SHAMSA ABAD SUKKUR	418030017	6.920	Priority-II
3.	GBELS - ISLAMIA SUKKUR	418030054	5.000	Priority-II
4.	GBPS OLD SUKKUR	418030028	4.640	Priority-I
5.	GBPS MAIN SUKKUR	418030030	3.573	Priority-I
6.	GBPS GULSHER CHOCHAN	418050104	4.025	Priority-I
7.	GBPS - RAILWAY COLONY 1ST SHIFT (GIRLS)	418030023	3.195	Priority-I
		Total:-	32.843	


ASSISTANT ENGINEER
EDUCATION WORKS REGION
SUUKUR

PRIMARY / ELEMENTARY SCHOOLS PACKAGE NO. 02

S No.	Name of Units	Cost of Civil Schedule Items	Cost of WTB Schedule Items	Cost of Civil Non Schedule Items	Cost of WTB Non Schedule Items	Cost of Contingency	Commission	Total Cost
1	GBPS - NUSHAHAT COLONY NO-4 SUKKUR							
i	Rehabilitation	3209241	63133	1790607	80341	602662	37591	5275096
ii	Water Facilities	108857	16225	60000	0	14100	0	199162
	TOTAL :-	3318098	79358	1850607	80341	789262	37591	5474258
2	GGISS - SHAMSA ABAD SUKKUR							
i	Rehabilitation	2838985	63133	1246174	80341	314328	76391	4517972
ii	Water Facilities	108857	16225	60000	0	14100	0	199162
	TOTAL :-	2937842	79358	1306174	80341	388508	28091	4717133
3	GBELS - ISLAMIA SUKKUR							
i	Rehabilitation	2157771	63133	1783191	80341	148876	21576	4364776
ii	Water Facilities	108857	16225	60000	0	14100	0	199162
iii	Law Block	274470	63133	28003	80341	20713	0	405514
	TOTAL :-	2541098	142491	1871474	176681	191910	20876	4972460
4	GBPS OLD SUKKUR							
i	Rehabilitation	2182590	63133	1669105	80341	441540	21825	4409064
ii	Water Facilities	108857	16225	60000	0	14100	0	199162
	TOTAL :-	2291447	79358	1729105	80341	455640	21825	4608226

IN EXISTING SECONDARY / MIDDLE / ELEMENTARY SCHOOLS & COLLEGE
 GBPS SANGH, GIBB COLONY SUKKUR DISTRICT SUKKUR
 The information has been furnished as per records available to the GBPS SANGH
 for the purpose of preparing the estimate for the year 2023-24.
 For further information, please contact the GBPS SANGH, GIBB COLONY SUKKUR.

	1	2	3	4	5	6	7	8	9
5	GBPS MAIN SUKKUR								
i	Rehabilitation		2337588	63133	696069	86341	150972	23376	3357479
ii	Water Facilities		108857	16225	60000	0	14180	0	199262
	TOTAL :-		2446445	79358	756069	86341	165152	23376	3556741
6	GBPS GULSHER CHOHAN								
i	Rehabilitation		1862999	63133	395031	86341	113955	18630	2540089
ii	Water Facilities		108857	16225	60000	0	14180	0	199262
iii	Lav. Block		274470	63133	28083	89340	29274	8234	492534
iv	Compound Wall		697608				118764	6976	823348
	TOTAL :-		2943934	142491	483114	175681	276173	33840	4055233
7	GBPS - RAILWAY COLONY 1ST SHIFT (GIRLS)								
i	Rehabilitation		1591123	63133	558403	86341	153328	15911	2470239
ii	Lav. Block		108857	16225	60000	0	14180	0	199262
iii	Water Facilities		274470	63133	28083	89340	29274	8234	492534
	TOTAL :-		1974450	142491	646486	175681	198781	24145	3162035
	TOTAL :-		1845314	744905	10143259	872407	2384378	193378	32791376

ASSISTANT ENGINEER
EDUCATION WORKS SUBDIVISION

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION

IN EXISTING SECONDARY / HIGHER SECONDARY SCHOOLS & COLLEGE
GULSHAN, GBPS JUNIAS DISTRICT SUKKUR (PACHA) HO. 10

A.A. Accorded Vide No: SO(P) 8-1/2017-18 G.O.S

School Edu: & Ltr: Dept: Dt: 01-03-2018 Rs: 744.244(M)

Reh. & expansion of High priority (4560 schools (165 units))
Name of Work

NON:ADD: 2017-18 Prog: (Primary/Elem entry) school
(Package No. 02)

Sanctioned For Rs: 32.791 (M)

Rupees Thirty Two Million Seven Hundred Ninety One

Thousand only

S. L. Sree
CHIEF ENGINEER
EDUCATION WORKS SUKKUR

BID EVALUATION REPORT

1 Name of Procuring Agency	Executive Engineer Education Works Division Sukkur
2 Tender Reference No.	NIT No. 1018, dated: 21.02.2018
3 Tender Description / Name of Work / Item	REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GGPS SHAH KHALID COLONY, GBPS ADC COLONY, GBPS SHAH FAISAL COLONY, GGPS NEW GOTH, GBPS BIHAR COLONY, GBPS PIR MURAD SHAH, GBPS AZIZABAD TALUKA SUKKUR. (PACKAGE NO. 3)
4 Method of Procurement	Single Stage - One envelope procedure
5 Tender Published	On SPPRA Website No. 36748 - Newspapers on (Express Tribune - Daily Kawish - Daily Nau Sij)
6 Total bid documents Sold:	03 Nos
7 Total Bids Received	03 Nos
8 Technical Bid Opening Date (if applicable)	Not Applicables
9 No. of bid technically qualified (if applicable)	Not Applicable
10 Bids(s) Rejected	-
11 Financial Bid Opening Date	29.03.2018
13 Bid Evaluation Report	

S.No.	Name of Firm or Bidder	Name of Work	Ranking in Terms of cost	Ranking in Terms of cost	Comparison with Estimated Cost (if any)	Reasons for acceptance / Rejection	Remarks
1	M/s. Agha Gul Jahan & Company	GGPS SHAH KHALID COLONY	1395065	1st	0.13% Below	Lowest	Recommended for award of work
		GBPS A.D.C. COLONY	2838692				
		GBPS SHAH FAISAL COLONY	6692100				
		GGPS - NEW GOTH	4648070				
		GBPS - BIHAR COLONY	1387979				
		GBPS - PIR MUHAMMAD SHAH	8621199				
		GBPS AZIZ ABAD	9544033				
	35127138						
2	M/s. Nabi Bux Jiskani	GGPS SHAH KHALID COLONY	1408861	2nd	0.88% Above	Higher	Responsive
		GBPS A.D.C. COLONY	2862079				
		GBPS SHAH FAISAL COLONY	6745560				
		GGPS - NEW GOTH	4678896				
		GBPS - BIHAR COLONY	1402483				
		GBPS - PIR MUHAMMAD SHAH	8690679				
		GBPS AZIZ ABAD	9615622				
	35404180						
3	M/s. Soomar Khan	GGPS SHAH KHALID COLONY	1423304	3rd	1.74% Above	Highest	Responsive
		GBPS A.D.C. COLONY	2884688				
		GBPS SHAH FAISAL COLONY	6793777				
		GGPS - NEW GOTH	4711343				
		GBPS - BIHAR COLONY	1417529				
		GBPS - PIR MUHAMMAD SHAH	8756232				
		GBPS AZIZ ABAD	9680828				
	35667701						

(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR

(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUKKUR

(KHALIL/AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUKKUR

PACKAGE NO. 3

M/s. Agha Gul Jahan & Company	GGPS Shah Khalid Colony	GBPS ADC Colony	GBPS Shah Faisal Colony	GGPS New Goth	GBPS Bihar Colony	GBPS Pir Muhammad Shah	GBPS Azizabad	Total Bid Amount	Remarks
Schedule Amount Part A	848853	1798460	4776049	2495589	918989	6320558	6553434		
Add: 15.90% Above (+) on P-A	134968	285955	759392	396799	146119	1004969	1041996		
Total	983821	2084415	5535441	2892388	1065108	7325527	7595430	27482129	
N.S.I (Part A & B)	332109	675141	1077523	1534652	243735	1066828	1806511	6736499	
Schedule Amount Part B	79358	79358	79358	221651	79358	229487	142491		
Ded: 0.28% Below on P-B	222	222	222	621	222	643	399		
Total	79136	79136	79136	221030	79136	228844	142092	908510	
TOTAL	1395065	2838692	6692100	4648070	1387979	8621199	9544033	35127138	Lowest
M/s. Nabi Bux Jiskani	GGPS Shah Khalid Colony	GBPS ADC Colony	GBPS Shah Faisal Colony	GGPS New Goth	GBPS Bihar Colony	GBPS Pir Muhammad Shah	GBPS Azizabad		
Schedule Amount Part A	848853	1798460	4776049	2495589	918989	6320558	6553434		
Add: 16.91% Above (+) on P-A	143541	304120	807630	422004	155401	1068806	1108186		
Total	992394	2102580	5583679	2917593	1074390	7389364	7661620	27721620	
N.S.I (Part A & B)	337109	680141	1082523	1539652	248735	1071828	1811511	6771499	
Schedule Amount Part B	79358	79358	79358	221651	79358	229487	142491		
At Par									
Total	79358	79358	79358	221651	79358	229487	142491	911061	
TOTAL	1408861	2862079	6745560	4678896	1402483	8690679	9615622	35404180	Higher
M/s. Soomar Khan	GGPS Shah Khalid Colony	GBPS ADC Colony	GBPS Shah Faisal Colony	GGPS New Goth	GBPS Bihar Colony	GBPS Pir Muhammad Shah	GBPS Azizabad		
Schedule Amount Part A	848853	1798460	4776049	2495589	918989	6320558	6553434		
Add: 17.77% Above (+) on P-A	150841	319586	848704	443466	163304	1123163	1164545		
Total	999694	2118046	5624753	2939055	1082293	7443721	7717979	27925542	
N.S.I (Part A & B)	342109	685141	1087523	1544652	253735	1076828	1816511	6806499	
Schedule Amount Part B	79358	79358	79358	221651	79358	229487	142491		
Add: 2.70% Above (+) on P-B	2143	2143	2143	5985	2143	6196	3847		
Total	81501	81501	81501	227636	81501	235683	146338	935660	
TOTAL	1423304	2884688	6793777	4711343	1417529	8756232	9680828	35667701	Highest

(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR
Member

(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUUKUR
Member

(KHAJIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUUKUR
Chairman



No.CE/EW/Tech:Br:/Package No.3 Reh:/Exp: HP 4560 Schools in Distt: Sukkur
OFFICE OF THE CHIEF ENGINEER EDUCATION WORKS REGION SUKKUR
SUKKUR, No. 8041 Dated: 12/03/18

SUBJECT: - **REHABILITATION/EXPENTION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GGPS SHAH KHALID COLONY, GBPS ADC COLONY, GBPS SHAH FAISAL COLONY, GGPS NEW GOTH,, GBPS BIHAR COLONY, GBPS PIR MOHAMMAD SHAH, GBPS AZIZ ABAD DISTRICT SUKKUR (PACKAGE NO. 3)**

REF'NCE:- This scheme has been administratively approved by Secretary to Government of Sindh School Education Department Karachi letter No: SO(P)8-/2017-18, Dated: 01-03-2018, Amounting to Rs: **744.244 (M)**.

In exercise of the powers delegated to the undersigned the west Pakistan delegation of powers and re-appropriation rules-1962, as corrected & amended by Government of Sindh from time to time, technical sanction is hereby accorded to the detail estimate, amounting to Rs: **35.408 (M) (Rupees Thirty Five Million Four Hundred Eight Thousand)** only, for the work mentioned below subject to the availability of funds and completion of codal formalities as required under the rules in vogue.

S.No	Name of Work	Amount
1.	REHABILITATION/EXPENTION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GGPS SHAH KHALID COLONY, GBPS ADC COLONY, GBPS SHAH FAISAL COLONY, GGPS NEW GOTH,, GBPS BIHAR COLONY, GBPS PIR MOHAMMAD SHAH, GBPS AZIZ ABAD DISTRICT SUKKUR (PACKAGE NO. 3)	35.408 (M)

The expenditure is debatable under the head of account "HP 4560 Schools"

RCC DESIGN

The details of RCC design for all members shall be re-checked by the Executive Engineer in charge of the work as per site condition. It may further be insured that requisite tests are carried out to confirm that the work is executed as per specification.

QUANTITIES

The Executive Engineer is required to see, that the quantities provided in the detailed estimate are correct and payment to the contractor are however, made on the actual quantities of work executed by them, properly measured and checked by competent authorities of the Department.

CARRIAGE OF MATERIALS

It has been certified in the estimate that shortest route has been provided, the Officer concerned will be responsible for any variation in the lead.

No expenditure should be incurred beyond the permissible limit of excess over approved Administrative Approval

No expenditure is incurred beyond the technical sanction of individual unit and as the whole.

(ENGR: MUHAMMAD BACHAL MEMON)
CHIEF ENGINEER
EDUCATION WORKS
SUKKUR

Copy alongwith a copy of the sanctioned detail estimate enclosed to the Superintending Engineer Education Works Circle Sukkur vide letter No: SE/EWC-SUK/PB/730, Dated: 02-03-2018

Copy forwarded for information to:

1. The Accountant General Sindh, Karachi.
2. The Executive Engineer Education Works Division Sukkur.

M. L. F. Khan
CHIEF ENGINEER
EDUCATION WORKS
SUKKUR

REHABILITATION / EXPENTION OF HIGH PRIORITY 4560 SCHOOLS IN @ DISTRICT OF
SINDH (DISTRICIT SUKKUR)
PRIMARY / ELEMENTARY SCHOOLS
ABSTRACT OF 7 UNITS PACKAGE NO. 3

S.NO	NAME OF SCHOOLS	SEMIS ID	ESTIMATE COST	STATUS
1.	GGPS SHAH KHALID COLONY	418050114	1.358	Priority-I
2.	GBPS A.D.C. COLONY	418050096	2.770	Priority-II
3.	GBPS SHAH FAISAL COLONY	418030001	6.900	Priority-II
4.	GGPS - NEW GOTH	418050075	4.900	Priority-I
5.	GBPS - BIHAR COLONY	418050081	1.390	Priority-I
6.	GBPS - PIR MUHAMMAD SHAH	418050009	9.025	Priority-II
7.	GBPS AZIZ ABAD	418050015	9.237	Priority-I
		Total:-	35.580	


ASSISTANT ENGINEER
EDUCATION WORKS REGION
SUKKUR

REHABILITATION & EXPANSION OF HIGH PRIORITY
 PRIMARY / ELEMENTARY SCHOOLS PACKAGE NO. 3

Name of Units

1	2	3	4	5	6	7	8	9
	Name of Units	Cost of Civil Schedule Items	Cost of W/S Schedule Items	Cost of Civil Non Schedule Items	Cost of W/S Non Schedule Items	Cost of Cartage	Contingency	Total Cost
	GGPS SHAH KHALID COLONY							
	Rehabilitation							
	Water Facilities	739996	63133	185768	86341	36641	7399	1119278
		108857	16225	60000	0	14180	0	199262
	TOTAL :-	848853	79358	245768	86341	50821	7399	1318548
	GGPS A.D.C. COLONY							
	Rehabilitation							
	Water Facilities	1689603	63133	528800	86341	149349	6896	234123
		108857	16225	60000	0	14180	0	199262
	TOTAL :-	1798460	79358	588800	86341	163529	14096	27394
	GGPS SHAH SAHSAL COLONY							
	Rehabilitation							
	Water Facilities	1369910	63133	48544	86341	21428	3899	17778
		108857	16225	60000	0	14180	0	199262
	TOTAL :-	3297362	79358	415748	86341	22846	3899	40000
	GGPS NEW GOJH							
	Rehabilitation							
	Water Facilities	211262	14103	17285	86341	30000	3000	34000
		108857	16225	60000	0	14180	0	199262
	TOTAL :-	242119	30328	23285	86341	44180	3000	53926

	3	4	5	6	
GBPS - BIKAR COLONY					
Rehabilitation	535662		66312		668333
Low Block 2 Seated	274470	63133	28083	89340	492534
Water Facilities	108857	16225	60000	0	199262
TOTAL :-	918989	79358	154395	89340	1360129
GBPS - PIR MUHAMMAD SHAH					
Rehabilitation	1667648		350106		2248894
Low Block 4 Seated	549162	213262	56166	154808	1120598
Addition 4 Class Rooms	3297282		445748		4568424
Compound Wall	697609				917248
Water Facilities	108857	16225	60000	0	199262
TOTAL :-	6320558	229487	912020	154808	9054426
GBPS AZIZ ABAD					
Rehabilitation	2058948	63133	704039	86341	3062420
Low Block 2 Seated	274470	63133	28083	89340	492534
Addition 4 Class Rooms	3297282		838708		4618730
Compound Wall	813877				960518
Water Facilities	108857	16225	60000	0	199262
TOTAL :-	6553434	142491	1630830	175681	9333464
TOTAL :-	23711932	911061	5788015	948484	35407553

INACTIVE ENGINEER
 PASTORAL WORKS SOCIETY
 SUREKHA

ASSISTANT ENGINEER

ENGINEERING
 GBPS
 17th Sept
 2011




CHIEF
EDUCATION


A.A. Accorded Vide No. So (P) 8	
193	2017/18
School Staff Salary Application 2018	
Rs: 7,00,000/-	
Name of Work: Primary School / Clusters	
Backlog No: 03	
Financially Sanctioned For Rs: 35,408	
Total: Five Million Four Hundred	
Eight Thousand	


BID EVALUATION REPORT

1. Name of Procuring Agency	Executive Engineer Education Works Division Sukkur
2. Tender Reference No.	NIT No. 1018, dated: 21.02.2018
3. Tender Description / Name of Work / Item	REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GBPS GHUMRA, GBPS WARAYO GOTH, GBPS BAGERJI, GGPS LAIQUE MAKALUKA NEW SUKKUR. (PACKAGE NO. 4)
4. Method of Procurement	Single Stage - One envelope procedure
5. Tender Published	On SPPRA Website No. 36748 - Newspapers on (Express Tribune - Daily Kawish - Daily Nau Sij)
6. Total bid documents Sold:	03 Nos
7. Total Bids Received	03 Nos
8. Technical Bid Opening Date (if applicable)	Not Applicables
9. No. of bid technically qualified (if applicable)	Not Applicable
10. Bids(s) Rejected	-
11. Financial Bid Opening Date	29.03.2018
13. Bid Evaluation Report	

S.No.	Name of Firm or Bidder	Name of Work	Ranking in Terms of cost	Ranking in Terms of cost	Comparison with Estimated Cost (if any)	Reasons for acceptance / Rejection	Remarks
1	M/s. Agha Gul Jahan & Company	GBPS - GHUMRA	2821741	1st	3.55% Below	Lowest	Recommended for award of work
		GBPS WARAYO GOTH	12902735				
		GBPS BAGERJI	2279999				
		GGPS - LAIQUE MAKALUKA	13760660				
			31775157				
2	M/s. Nabi Bux Jiskani	GBPS - GHUMRA	2832514	2nd	2.56% Below	Higher	Responsive
		GBPS WARAYO GOTH	12934207				
		GBPS BAGERJI	2289043				
		GGPS - LAIQUE MAKALUKA	13793972				
			31864758				
3	M/s. Soomar Khan	GBPS - GHUMRA	2866083	3rd	1.96% Below	Highest	Responsive
		GBPS WARAYO GOTH	13068853				
		GBPS BAGERJI	2313960				
		GGPS - LAIQUE MAKALUKA	13936042				
			32204960				


(HAFEEZULLAH MEMON)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION SUKKUR


(ABDUL RASHEED SHAIKH)
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB-DIVISION
 SUKKUR


(KHALIL AHMED SHAIKH)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 SUKKUR

PACKAGE NO. 4

M/s. Soomar Khan Mahar	GBPS Warayo Goth	GBPS Ghumra	GBPS Bagerji	GGPS Laique Maka	Total Bid Amount	Remarks
Schedule Amount Part A	1867649	8804471	1326284	9694343		
Add: 9.71% Above (+) on P-A	181349	854914	128782	941321		
Total	2048998	9659385	1455066	10635664	23799113	
N.S.I (Part A & B)	630609	2868797	745773	3045837	7301037	
Schedule Amount Part B	142491	375492	79358	79358		
Ded: 0.25% Below on P-B	356	939	198	198		
Total	142135	374553	79160	79160	675007	
TOTAL	2821741	12902735	2279999	13760660	31775157	Lowest
M/s. Jhooley Lal Constt: Co.	GBPS Warayo Goth	GBPS Ghumra	GBPS Bagerji	GGPS Laique Maka		
Schedule Amount Part A	1867649	8804471	1326284	9694343		
Add: 10.0% Above (+) on P-A	186765	880447	132628	969434		
Total	2054414	9684918	1458912	10663777	23862022	
N.S.I (Part A & B)	635609	2873797	750773	3050837	7326037	
Schedule Amount Part B	142491	375492	79358	79358	676699	
At Par						
Total	142491	375492	79358	79358		
TOTAL	2832514	12934207	2289043	13793972	31864758	Higher
M/s. Hassan Enterprises	GBPS Warayo Goth	GBPS Ghumra	GBPS Bagerji	GGPS Laique Maka		
Schedule Amount Part A	1867649	8804471	1326284	9694343		
Add: 11.40% Above (+) on P-A	212912	1003710	151196	1105155		
Total	2080561	9808181	1477480	10799498	24165720	
N.S.I (Part A & B)	640609	2878797	755773	3055837	7351037	
Schedule Amount Part B	142491	375492	79358	79358		
Add: 1.70% Above (+) on P-A	2422	6383	1349	1349		
Total	144913	381875	80707	80707	688203	
TOTAL	2866083	13068853	2313960	13936042	32204960	Highest

(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR
Member

(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUKKUR
Member

(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUKKUR
Chairman



No.CE/EW/Tech:Br:/Package No.4 Reh:/Exp: HP 4560 Schools in Distt: Sukkur
OFFICE OF THE CHIEF ENGINEER EDUCATION WORKS REGION SUKKUR
SUKKUR, No. 8042 Dated: 12/03/18

SUBJECT: - **REHABILITATION/EXPENTION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GBPS GHUMRA, GBPS WARAYO GOTH, GBPS BAGERJI, GBPS LAIQUE MAKKA DISTRICT SUKKUR (PACKAGE NO. 4)**

REF'NCE:- This scheme has been administratively approved by Secretary to Government of Sindh School Education Department Karachi letter No: SO(P)8-/2017-18, Dated: 01-03-2018, Amounting to Rs: **744.244 (M)**.

In exercise of the powers delegated to the undersigned the west Pakistan delegation of powers and re-appropriation rules-1962, as corrected & amended by Government of Sindh from time to time, technical sanction is hereby accorded to the detail estimate, amounting to Rs: **32.019 (M) (Rupees Thirty Two Million Ninteen Thousand)** only, for the work mentioned below subject to the availability of funds and completion of codal formalities as required under the rules in vogue.

S.No	Name of Work	Amount
1.	REHABILITATION/EXPENTION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GBPS GHUMRA, GBPS WARAYO GOTH, GBPS BAGERJI, GBPS LAIQUE MAKKA DISTRICT SUKKUR (PACKAGE NO. 4)	32.019 (M)

The expenditure is debatable under the head of account "HP 4560 Schools"

RCC DESIGN

The details of RCC design for all members shall be re-checked by the Executive Engineer in charge of the work as per site condition. It may further be insured that requisite tests are carried out to confirm that the work is executed as per specification.

QUANTITIES

The Executive Engineer is required to see, that the quantities provided in the detailed estimate are correct and payment to the contractor are however, made on the actual quantities of work executed by them, properly measured and checked by competent authorities of the Department.

CARRIAGE OF MATERIALS

It has been certified in the estimate that shortest route has been provided, the Officer concerned will be responsible for any variation in the lead.

No expenditure should be incurred beyond the permissible limit of excess over approved Administrative Approval

No expenditure is incurred beyond the technical sanction of individual unit and as the whole.

(ENGR. MUHAMMAD BACHAL MEMON)
CHIEF ENGINEER
EDUCATION WORKS
SUKKUR

Copy alongwith a copy of the sanctioned detail estimate enclosed to the Superintending Engineer Education Works Circle Sukkur vide letter No: SE/EWC-SUK/PB/740, Dated: 02-03-2018


Copy forwarded for information to:

1. The Accountant General Sindh, Karachi.
2. The Executive Engineer Education Works Division Sukkur.

CHIEF ENGINEER
EDUCATION WORKS
SUKKUR

REHABILITATION / EXPENTION OF HIGH PRIORITY 4560 SCHOOLS IN @ DISTRICT OF
SINDH (DISTRICT SUKKUR)
PRIMARY / ELEMENTARY SCHOOLS
ABSTRACT OF 4 UNITS PACKAGE NO. 4

S.NO	NAME OF SCHOOLS	SEMIS ID	ESTIMATE COST	STATUS
1.	GBPS - GHUMRA	418050003	13.020	Priority-I
2.	GBPS WARAYO GOTH	418050076	2.888	Priority-I
3.	GBPS BAGERJI	418050004	2.250	Priority-II
4.	GGPS - LAIQUE MAKA	418050069	14.015	Priority-I
		Total:-	32.173	


ASSISTANT ENGINEER
EDUCATION WORKS REGION
SUKKUR

PRIMARY / ELEMENTARY SCHOOLS PACKAGE

1	2	3	4	5	6	7	8	9
Name of Units	Cost of Civil Schedule Items	Cost of W/S Schedule Items	Cost of Civil Non Schedule Items	Cost of W/S Non Schedule Items	Cost of Carriage	Contingency		
GBPS WARAYO GOTH								
Rehabilitation	1019251	63133	366845	86341	116102	20193		1661965
Water Facilities	108857	16225	60000	0	14180	0		199262
Law Block	274470	63133	28083	89340	29273	8234		492533
Compound Wall	465071				79202	4651		548924
TOTAL :-	1867649	142491	454928	175681	238757	23078		2902564
GBPS - GHUMRA								
Rehabilitation	7571970	129779	2402399	163507	613956	75720		10957301
Water Facilities 2 Nos	218268	32451	120000	0	29394	0		400113
Law Block	549162	213362	28083	154808	58431	5891		1009237
Compound Wall	465071				79202	4651		548924
TOTAL :-	8804474	375492	2550482	318315	780983	85862		12915605
GBPS BAGERJI								
Rehabilitation	1217427	63133	590432	86341	124805	12174		2100312
Water Facilities	108857	16225	60000	0	14180	0		199262
TOTAL :-	1326284	79358	650432	86341	138985	12174		2302574
GBPS LAIQUE MAKA								
Rehabilitation	1824916	63133	878166	86341	145357	18249		3016942
Water Facilities	7295499	16225	2921330	0	247341	7295		10333525
Law Block	108857	16225	60000	0	14180	0		199262
Compound Wall	465071				79202	4651		548924
TOTAL :-	9694343	79358	2959496	86341	982349	98455		4302523
G.TOTAL :-	21692717	676699	6624358	666672	2141084	216909		5316515

ASSISTANT ENGINEER
ESTIMATION WORKS SUB-DIVISION

EXECUTIVE ENGINEER
ESTIMATION WORKS SUB-DIVISION

A.A. Accorded Vide No: SoC.D) P. — 2017-18 (Cont of Sukkur
School School by P.P. K. Kochi Det 1/3/2018 Rs: 744,244 (Ru)

Name of Work Rehabilitation of Exposed No. 4566, School
Primary School / Elementary School Tal. & Dist. Sukkur
(Package No = 04)

Technically Sanctioned For Rs: = 32.019 (Million)

Rupees Thirty Two Million Ninety
Four Hundred Twenty Seven

Dr. Inam
CHIEF ENGINEER
EDUCATION WORKS SUKKUR

BID EVALUATION REPORT

1	Name of Procuring Agency	Executive Engineer Education Works Division Sukkur
2	Tender Reference No.	NIT No. 1018, dated: 21.02.2018
3	Tender Description / Name of Work / Item	REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GBPS RAJAB ALI DAYO, GBPS GOAL ALI WAHAN, GGPS DAYA GOTH, GBPS ALI WAHAN, GBPS DARGAHI WARYAH, GBPS TAGIAL NARIWAL, GBPS ROSHANABAD, GBPS WAH BURRIRA, GBPS GARHO GOTH, GBPS KANDHRA TALUKA ROHRI (PACKAGE NO. 6)
4	Method of Procurement	Single Stage - One envelope procedure
5	Tender Published	On SPPRA Website No. 36748 - Newspapers on (Express Tribune - Daily Kawish - Daily Nau Sij)
6	Total bid documents Sold:	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening Date (if applicable)	Not Applicables
9	No. of bid technically qualified (if applicable)	Not Applicable
10	Bids(s) Rejected	-
11	Financial Bid Opening Date	29.03.2018
13	Bid Evaluation Report	

S.No.	Name of Firm or Bidder	Name of Work	Ranking in Terms of cost	Ranking in Terms of cost	Comparison with Estimated Cost (if any)	Reasons for acceptance / Rejection	Remarks
1	M/s. Mushtaque Ahmed Shaikh	GBPS RAJIB ALI DAYO	4299911	1st	0.11% Below	Lowest	Recommended for award of work
		GBPS GOAL ALI WAHAN ROHRI	3249211				
		GGPS - DAYA GOTH	3202369				
		GBPS ALI WAHAN	3895109				
		GBPS DARGAHI WARYAH	3576892				
		GBPS TAGIAL NARIWAL	1942737				
		GBPS ROSHAN ABAD	3292627				
		GBPS WAH BURIRA	3361213				
		GBPS GHARO GOTH	1813041				
		GBPS KANDHRA	3346468				
	31979579						
2	M/s. Soomar Khan	GBPS RAJIB ALI DAYO	4355981	2nd	1.55% Above	Higher	Responsive
		GBPS GOAL ALI WAHAN ROHRI	3287200				
		GGPS - DAYA GOTH	3243119				
		GBPS ALI WAHAN	3945013				
		GBPS DARGAHI WARYAH	3618756				
		GBPS TAGIAL NARIWAL	1968889				
		GBPS ROSHAN ABAD	3330811				
		GBPS WAH BURIRA	3408075				
		GBPS GHARO GOTH	1840104				
		GBPS KANDHRA	3391241				
	32389188						
3	M/s. Bukhari Engineer	GBPS RAJIB ALI DAYO	4388652	3rd	2.41% Above	Highest	Responsive
		GBPS GOAL ALI WAHAN ROHRI	3310504				
		GGPS - DAYA GOTH	3268770				
		GBPS ALI WAHAN	3974489				
		GBPS DARGAHI WARYAH	3644067				
		GBPS TAGIAL NARIWAL	1986060				
		GBPS ROSHAN ABAD	3354215				
		GBPS WAH BURIRA	3435975				
		GBPS GHARO GOTH	1857748				
		GBPS KANDHRA	3418059				
	32638539						

(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR

(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUKKUR

(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUKKUR

PACKAGE NO. 6

M/s. Shastag Ahmed Shaikh	GBPS Rajib Ali Dayo	GBPS Goal Ali Wahan	GGPS Daya Goth	GBPS Ali Wahan	GBPS Dargahi Waryah	GBPS Tagial Nariwal	GBPS Roshanabad	GBPS WahBurira	GBPS Garho Goth	GBPS Kandhra	Total Bid Amount	Remarks
Schedule Amount Part A	3065704	1976517	2134689	2694243	2209935	1263400	1988255	2511031	1318319	2385167		
Add: 7.24% Above (+) On P-A	221957	143100	154551	195063	159999	91470	143950	181799	95446	172686		
Total	3287661	2119617	2289240	2889306	2369934	1354870	2132205	2692830	1413765	2557853	23107282	
N.S.I (Part A & B)	946145	1063489	797100	939698	1140853	521762	1094317	602278	333171	722510	8161323	
Schedule Amount Part B	66284	66284	116343	66284	66284	66284	66284	66284	66284	66284		
Ded: 0.27% Below On P-B	179	179	314	179	179	179	179	179	179	179		
Total	66105	66105	116029	66105	66105	66105	66105	66105	66105	66105	710974	
TOTAL	4299911	3249211	3202369	3895109	3576892	1942737	3292627	3361213	1813041	3346468	31979579	Lowest
M/s. Soomar Khan	GBPS Rajib Ali Dayo	GBPS Goal Ali Wahan	GGPS Daya Goth	GBPS Ali Wahan	GBPS Dargahi Waryah	GBPS Tagial Nariwal	GBPS Roshanabad	GBPS WahBurira	GBPS Garho Goth	GBPS Kandhra		
Schedule Amount Part A	3065704	1976517	2134689	2694243	2209935	1263400	1988255	2511031	1318319	2385167		
Add: 8.90% Above (+) On P-A	272848	175910	189987	239788	196684	112443	176955	223482	117330	212280		
Total	3338552	2152427	2324676	2934031	2406619	1375843	2165210	2734513	1435649	2597447	23464966	
N.S.I (Part A & B)	951145	1068489	802100	944698	11445853	526762	1099317	607278	338171	727510	8211323	
Schedule Amount Part B	66284	66284	116343	66284	66284	66284	66284	66284	66284	66284		
At Par												
Total	66284	66284	116343	66284	66284	66284	66284	66284	66284	66284	66284	
TOTAL	4355981	3287200	3243119	3945013	3618756	1968889	3330811	3408075	1840104	3391241	32389188	Higher
M/s. Bukhari Engineers	GBPS Rajib Ali Dayo	GBPS Goal Ali Wahan	GGPS Daya Goth	GBPS Ali Wahan	GBPS Dargahi Waryah	GBPS Tagial Nariwal	GBPS Roshanabad	GBPS WahBurira	GBPS Garho Goth	GBPS Kandhra		
Schedule Amount Part A	3065704	1976517	2134689	2694243	2209935	1263400	1988255	2511031	1318319	2385167		
Add: 9.76% Above (+) On P-A	299213	192908	208346	262958	215690	123308	194054	245077	128668	232792		
Total	3364917	2169425	2343035	2957201	2425625	1386708	2182309	2756108	1446987	2617959	23650273	
N.S.I (Part A & B)	956145	1073489	807100	949698	1150853	531762	1104317	612278	343171	732510	8261323	
Schedule Amount Part B	66284	66284	116343	66284	66284	66284	66284	66284	66284	66284		
Add: 1.97% Above (+) On P-B	1306	1306	2292	1306	1306	1306	1306	1306	1306	1306		
Total	67590	67590	118635	67590	67590	67590	67590	67590	67590	67590	726943	
TOTAL	4388652	3310504	3268770	3974489	3644067	1986060	3354215	3435975	1857748	3418059	32638539	Highest

(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR
Member

(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUUKUR
Member

(KHAILI AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUUKUR
Chairman



No.CE/EW/Tech:Br:/Package No.6 Reh:/Exp: HP 4560 Schools in Distt: Sukkur
OFFICE OF THE CHIEF ENGINEER EDUCATION WORKS REGION SUKKUR
SUKKUR, No. 8043 Dated: 12/03/18

SUBJECT:- **REHABILITATION/EXPENTION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GBPS RAJAB ALI DAYO, GBPS GOAL ALI WAHAN, GGPS DAYA GOTH, GBPS ALI WAHAN, GBPS DARGAHI WARYAH, GBPS TAGIAL NARIWAL, GBPS ROSHANABAD, GBPS WAH BURRIRA, GBPS GARHO GOTH, GBPS KANDHRA DISTRICT SUKKUR (PACKAGE NO. 6)**

REF'NCE:- This scheme has been administratively approved by Secretary to Government of Sindh School Education Department Karachi letter No: SO(P)8-/2017-18, Dated: 01-03-2018, Amounting to Rs: **744.244 (M)**.

In exercise of the powers delegated to the undersigned the west Pakistan delegation of powers and re-appropriation rules-1962, as corrected & amended by Government of Sindh from time to time, technical sanction is hereby accorded to the detail estimate, amounting to Rs: **32.711 (M) (Rupees Thirty Two Million Seven Hundred Eleven Thousand)** only, for the work mentioned below subject to the availability of funds and completion of codal formalities as required under the rules in vogue.

S.No	Name of Work	Amount
1.	REHABILITATION/EXPENTION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GBPS RAJAB ALI DAYO, GBPS GOAL ALI WAHAN, GGPS DAYA GOTH, GBPS ALI WAHAN, GBPS DARGAHI WARYAH, GBPS TAGIAL NARIWAL, GBPS ROSHANABAD, GBPS WAH BURRIRA, GBPS GARHO GOTH, GBPS KANDHRA DISTRICT SUKKUR (PACKAGE NO. 6)	32.711 (M)

The expenditure is debatable under the head of account "HP 4560 Schools"

RCC DESIGN

The details of RCC design for all members shall be re-checked by the Executive Engineer in charge of the work as per site condition. It may further be insured that requisite tests are carried out to confirm that the work is executed as per specification.

QUANTITIES

The Executive Engineer is required to see, that the quantities provided in the detailed estimate are correct and payment to the contractor are however, made on the actual quantities of work executed by them, properly measured and checked by competent authorities of the Department.

CARRIAGE OF MATERIALS

It has been certified in the estimate that shortest route has been provided, the Officer concerned will be responsible for any variation in the lead.

No expenditure should be incurred beyond the permissible limit of excess over approved Administrative Approval

No expenditure is incurred beyond the technical sanction of individual unit and as the whole.

(ENGR. MUHAMMAD BACHAL MEMON)
CHIEF ENGINEER
EDUCATION WORKS
SUKKUR

Copy alongwith a copy of the sanctioned detail estimate enclosed to the Superintending Engineer Education Works Circle Sukkur vide letter No: SE/EWC-SUK/PB/738, Dated: 02-03-2018

Copy forwarded for information to:

1. The Accountant General Sindh, Karachi.
2. The Executive Engineer Education Works Division Sukkur.


CHIEF ENGINEER
EDUCATION WORKS
SUKKUR

**REHABILITATION / EXPENTION OF HIGH PRIORITY 4560 SCHOOLS IN @ DISTRICT OF
SINDH (DISTRICT SUKKUR)
PRIMARY / ELEMENTARY SCHOOLS
ABSTRACT OF 10 UNITS PACKAGE NO. 6**

S.NO	NAME OF SCHOOLS	SEMIS ID	ESTIMATE COST	STATUS
1.	GBPS RAJIB ALI DAYO	418020192	4.390	Priority-I
	GBPS GOAL ALI WAHAN ROHRI	418020167	3.290	Priority-I
	GGPS - DAYA GOTH	418020086	3.270	Priority-II
	GBPS ALI WAHAN	418020012	4.020	Priority-I
	GBPS DARGAHI WARYAH	418020028	3.610	Priority-I
	GBPS TAGIAL NARIWAL	418020240	2.058	Priority-I
	GBPS ROSHAN ABAD	418020030	3.230	Priority-I
	GBPS WAH BURIRA	418020037	3.530	Priority-I
	GBPS GHARO GOTH	418020234	1.913	Priority-I
	GBPS KANDHRA	418020214	3.402	Priority-I
		Total:-	32.713	


**ASSISTANT ENGINEER
EDUCATION WORKS REGION
SUUKUR**

**ABSTRACT
(PACKAGE NO. 06)**

Sl. No.	Name of Units	Cost of Civil Scheduled Items	Cost of W/S Schedule Items	Cost of Civil Non-Schedule Items	Cost of W/S Non-Schedule Items	Cost of Carriage	Contingency	Total Cost
1	2	3	4	5	6	7	8	9
1	GBRS RAJAB ALL DAYO (REPAIR+W/FACILITY)	3065704	66284	778754	167391	248597	163416	4490146
2	GBRS GOAL ALL WAHAN (REPAIR+WATER FACILITY)	1976517	66284	896098	167391	93013	93363	3292666
3	GBRS DAYA GOTH (REPAIR+W/F+2 SEATED I/BLOCK)	2134689	116343	522318	274782	127596	90312	3266340
4	GBRS ALL WAHAN (REPAIR+W/F)	2694243	66284	772307	167391	248597	51708	400530
5	GBRS DARGAH WARYA (REPAIR+W/FACILITY)	2209935	66284	973462	167391	111125	63032	3691229
6	GBRS TAGIAL NARWAL/REP+W/F)	1263400	66284	354371	167391	70941	57727	1979567
7	GBRS ROSHAN ARAD (REPAIR +W/F)	1988255	66284	926926	167391	110254	99970	3353090
8	GBRS WAH BURIRA (REPAIR+W/F)	2511031	66284	434887	167391	271852	24022	3475467
9	GBRS WAH BURIRA (REPAIR +W/F+C/WALL)	1318319	66284	165780	167391	140787	16295	1874854
10	GBRS GARHO GOTH (REPAIR +W/F+C/WALL)	2385167	66284	555119	167391	160762	22763	3357496
	GBRS KANDHRA (REPAIR+W/F)	21547260	712899	6380022	1781301	1582987	676626	32711022
	TOTAL:-							

ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION
KOHRI

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUKKUR

A.A. Accorded Vide No: So (P) 8 - 2017-18 East of India

School Education Depty Duttal 1/3/18 Rs: 744,244

Name of Work Rehabilitation & Expansion of 4560 Shil

Primary School Elementary School H/P 1/3/18

Dist Sukkur (Package No 206)

Technically Sanctioned For Rs: 32.74 (Million)

Rupees Thirty Two Million Seven Hundred

Eleven Thousand and 00

T. L. Duttal
CHIEF ENGINEER
EDUCATION WORKS SUKKUR

BID EVALUATION REPORT

1	Name of Procuring Agency	Executive Engineer Education Works Division Sukkur
2	Tender Reference No.	NIT No. 1018, dated: 21.02.2018
3	Tender Description / Name of Work / Item	REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GBPS SUKPUL, GBELS MARI UP GRADE ELEMENTARY, GBPS GURGAGE MOHALLA, GBPS BAKSH KATPAR, GBPS MEHDI ABAD, GBPS MENDI JO PIR TALUKA ROHRI. (PACKAGE NO. 9)
4	Method of Procurement	Single Stage - One envelope procedure
5	Tender Published	On SPPRA Website No. 36748 - Newspapers on (Express Tribune - Daily Kawish - Daily Nau Sij)
6	Total bid documents Sold:	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening Date (if applicable)	Not Applicables
9	No. of bid technically qualified (if applicable)	Not Applicable
10	Bids(s) Rejected	-
11	Financial Bid Opening Date	29.03.2018
13	Bid Evaluation Report	

S.No.	Name of Firm or Bidder	Name of Work	Ranking in Terms of cost	Ranking in Terms of cost	Comparison with Estimated Cost (if any)	Reasons for acceptance / Rejection	Remarks
1	M/s. Masroor Ahmed Bhutto	GBPS SUK PUL	6355693	1st	0.11% Below	Lowest	Recommended for award of work
		GBELS - MARI UP GRADE ELEMENTARY	4581873				
		GBELS - MIDDLE SCHOOL ABEJANO	5366322				
		GGELS - ISLAMIA ROHRI	2797383				
		GBPS - ENGLISH M.K	1080032				
		GBPS GURGAGE MOHLA ROHRI	3255717				
		GBPS BAKSH KATPAR	2269293				
		GBPS MAHDI ABAD	3590130				
		GBPS MENDI JO PIR	4085728				
	33382171						
2	M/s. Al Hassan Electric & Civil	GBPS SUK PUL	6429836	2nd	1.39% Above	Higher	Responsive
		GBELS - MARI UP GRADE ELEMENTARY	4629606				
		GBELS - MIDDLE SCHOOL ABEJANO	5434476				
		GGELS - ISLAMIA ROHRI	2824000				
		GBPS - ENGLISH M.K	1094225				
		GBPS GURGAGE MOHLA ROHRI	3298104				
		GBPS BAKSH KATPAR	2297515				
		GBPS MAHDI ABAD	3634465				
		GBPS MENDI JO PIR	4133662				
	33775888						
3	M/s. Saleem Khawas Khan	GBPS SUK PUL	6456403	3rd	1.80% Above	Highest	Responsive
		GBELS - MARI UP GRADE ELEMENTARY	4648436				
		GBELS - MIDDLE SCHOOL ABEJANO	5458888				
		GGELS - ISLAMIA ROHRI	2836133				
		GBPS - ENGLISH M.K	1102963				
		GBPS GURGAGE MOHLA ROHRI	3315473				
		GBPS BAKSH KATPAR	2310087				
		GBPS MAHDI ABAD	3651442				
		GBPS MENDI JO PIR	4151622				
	33931448						

(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR

(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUKKUR

(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUKKUR

PACKAGE NO. 9

M/s. Masroor Ahmed Bhutto	GBPS Sukpul	GBELS Mari	GBELS Abjano	GGELS Islamia Rohri	GBPS English M.K	GBPS Gurgage	GBPS Box Katpar	GBPS Mehdiabad	GBPS Mendi Jo Pir	Total Bid Amount	Remarks
Schedule Amount Part A	4591201	2834128	4195484	1432737	604518	2477725	1539719	2613975	2853851		
Add: 9.20% Above (+) on P-A	422390	260740	385985	131812	55616	227951	141654	240486	262554		
Total	5013591	3094868	4581469	1564549	660134	2705676	1681373	2854461	3116405	2527525	
N.S.I (Part A & B)	1197964	1370883	668732	1166676	353740	433919	521762	669511	903165	7286352	
Schedule Amount Part B	144412	116343	116343	66284	66284	116343	66284	66284	66284		
Add: 0.19% Below on P-B	274	221	221	126	126	221	126	126	126		
Total	144138	116122	116122	66158	66158	116122	66158	66158	66158	823294	
TOTAL	6355693	4581873	5366322	2797383	1080032	3255717	2269293	3590130	4085728	33382171	Lowest
M/s. Al Hassan Electric & Civil	GBPS Sukpul	GBELS Mari	GBELS Abjano	GGELS Islamia Rohri	GBPS English M.K	GBPS Gurgage	GBPS Box Katpar	GBPS Mehdiabad	GBPS Mendi Jo Pir		
Schedule Amount Part A	4591201	2834128	4195484	1432737	604518	2477725	1539719	2613975	2853851		
Add: 10.70% Above (+) on P-A	491259	303252	448917	153303	64683	265117	164750	279695	305362		
Total	5082460	3137380	4644401	1586040	669201	2742842	1704469	2893670	3159213	25619675	
N.S.I (Part A & B)	1202964	1375883	673732	1171676	358740	438919	526762	674511	908165	7331352	
Schedule Amount Part B	144412	116343	116343	66284	66284	116343	66284	66284	66284		
At Par											
Total	144412	116343	116343	66284	66284	116343	66284	66284	66284	824861	
TOTAL	6429836	4629606	5434476	2824000	1094225	3298104	2297515	3634465	4133662	33775888	Higher
M/s. Saleem Khawas Khan	GBPS Sukpul	GBELS Mari	GBELS Abjano	GGELS Islamia Rohri	GBPS English M.K	GBPS Gurgage	GBPS Box Katpar	GBPS Mehdiabad	GBPS Mendi Jo Pir		
Schedule Amount Part A	4591201	2834128	4195484	1432737	604518	2477725	1539719	2613975	2853851		
Add: 11.11% Above (+) on P-A	510082	314872	466118	159177	67162	275275	171063	290413	317063		
Total	5101283	3149000	4661602	1591914	671680	2753000	1710782	2904388	3170914	25714563	
N.S.I (Part A & B)	1207964	1380883	678732	1176676	363740	443919	531762	679511	913165	7376352	
Schedule Amount Part B	144412	116343	116343	66284	66284	116343	66284	66284	66284		
Add: 1.90% Above (+) on P-B	2744	2211	2211	1259	1259	2211	1259	1259	1259		
Total	147156	118554	118554	67543	67543	118554	67543	67543	67543	840533	
TOTAL	6456403	4648436	5458888	2836133	1102963	3315473	2310087	3651442	4151622	33931448	Highest

(HAFEEZULLAH MEMON)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION SUKKUR
 Member

(ABDUL RASHEED SHAIKH)
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB-DIVISION
 SUKKUR
 Member

(KHAUL AHMED SHAIKH)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 SUKKUR
 Chairman



No.CE/EW/Tech:Br:/Package No.9 Reh:/Exp: HP 4560 Schools in Distt: Sukkur
OFFICE OF THE CHIEF ENGINEER EDUCATION WORKS REGION SUKKUR
SUKKUR, No. 8045 Dated: 12/03/18

SUBJECT: - **REHABILITATION/EXPENTION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GBPS SUKPUL, GBELS MARI UP GRADE ELEMENTARY, GBELS M.S ABEJANO, GGELS ISLAMIA ROHRI, GBPS ENGLISH M.K, GBPS GURGAGE MOHALLA, GBPS BAKSH KATPAR, GBPS MEHDI ABAD, GBPS MEHDI JO PIR DISTRICT SUKKUR (PACKAGE NO. 9)**

REF'NCE:- This scheme has been administratively approved by Secretary to Government of Sindh School Education Department Karachi letter No: SO(P)8-/2017-18, Dated: 01-03-2018, Amounting to Rs: **744.244 (M)**.

In exercise of the powers delegated to the undersigned the west Pakistan delegation of powers and re-appropriation rules-1962, as corrected & amended by Government of Sindh from time to time, technical sanction is hereby accorded to the detail estimate, amounting to Rs: **33.856 (M) (Rupees Thirty Three Million Eight Hundred Fifty Six Thousand)** only, for the work mentioned below subject to the availability of funds and completion of codal formalities as required under the rules in vogue.

S.No	Name of Work	Amount
1.	REHABILITATION/EXPENTION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GBPS SUKPUL, GBELS MARI UP GRADE ELEMENTARY, GBELS M.S ABEJANO, GGELS ISLAMIA ROHRI, GBPS ENGLISH M.K, GBPS GURGAGE MOHALLA, GBPS BAKSH KATPAR, GBPS MEHDI ABAD, GBPS MEHDI JO PIR DISTRICT SUKKUR (PACKAGE NO. 9)	33.856 (M)

The expenditure is debatable under the head of account "HP 4560 Schools"

RCC DESIGN

The details of RCC design for all members shall be re-checked by the Executive Engineer in charge of the work as per site condition. It may further be insured that requisite tests are carried out to confirm that the work is executed as per specification.

QUANTITIES

The Executive Engineer is required to see, that the quantities provided in the detailed estimate are correct and payment to the contractor are however, made on the actual quantities of work executed by them, properly measured and checked by competent authorities of the Department.

CARRIAGE OF MATERIALS

It has been certified in the estimate that shortest route has been provided, the Officer concerned will be responsible for any variation in the lead.

No expenditure should be incurred beyond the permissible limit of excess over approved Administrative Approval

No expenditure is incurred beyond the technical sanction of individual unit and as the whole.

(ENGR: MUHAMMAD BACHAL MEMON)
CHIEF ENGINEER
EDUCATION WORKS
SUKKUR

Copy alongwith a copy of the sanctioned detail estimate enclosed to the Superintending Engineer Education Works Circle Sukkur vide letter No: SE/EWC-SUK/PB/739, Dated: 02-03-2018

Copy forwarded for information to:

1. The Accountant General Sindh, Karachi.
2. The Executive Engineer Education Works Division Sukkur.


CHIEF ENGINEER
EDUCATION WORKS
SUKKUR

**REHABILITATION / EXPENTION OF HIGH PRIORITY 4560 SCHOOLS IN @ DISTRICT OF
SINDH (DISTRICIT SUKKUR)
PRIMARY / ELEMENTARY SCHOOLS
ABSTRACT OF 9 UNITS PACKAGE NO. 9**

S.NO	NAME OF SCHOOLS	SEMIS ID	ESTIMATE COST	STATUS
1.	GBPS SUK PUL	418020165	6.550	Priority-I
2.	GBELS - MARI UP GRADE ELEMENTARY	418020373	4.510	Priority-II
3.	GBELS - MIDDLE SCHOOL ABEJANO	418020376	5.530	Priority-II
4.	GGELS - ISLAMIA ROHRI	418020380	2.809	Priority-I
5.	GBPS - ENGLISH M.K	418020175	1.150	Priority-I
6.	GBPS GURGAGE MOHLA ROHRI	418020251	3.230	Priority-I
7.	GBPS BAKSH KATPAR	418020032	2.268	Priority-I
8.	GBPS MAHDI ABAD	418020273	3.660	Priority-I
9.	GBPS MENDI JO PIR	418020294	4.240	Priority-I
		Total:-	33.947	


ASSISTANT ENGINEER
EDUCATION WORKS REGION
SUUKUR

(PACKAGE NO. 02)

Name of Units	Cost of Civil Scheduled Items	Cost of W/S Schedule Items	Cost of Civil Non-Schedule Items	Cost of W/S Non-Schedule Items	Est. of Contingency	Total Cost	
	3	4	5	6	7	8	
1 GERS SUK PUL/REPAIR+W/F+4 SEATED I/B+C/W+ADD.3 C/R)	4591201	144412	912690	282274	400397	54457	547947
2 GERS MAELI UPGRADE ELEMENTARY I/B/LOOK+C/WALL)	2834128	115343	1096011	17272	23914	3668	509884
3 GERS MIDDLE SCHOOL ARJANO (REPAIR+W/F+2 SEATED+C/WALL)	4195484	115343	390970	17272	400397	54457	509884
4 GERS ISLAMIA ROHRI (REPAIR+W/FACILITY)	143737	60284	99295	16791	1030	3976	20768
5 GERS ENGLISH M.K (REPAIR+W/FACILITY)	604518	60284	146149	16791	7418	2578	117284
6 GERS GUNGAGE MUHALA (REPAIR+W/F+2 SEATED LAVATOR+C/WALL)	267775	116343	15927	17272	2000	2000	30000
7 GERS BUKAIPAR (REPAIR+W/FACILITY)	1539719	60284	35471	16791	7294	2069	20000
8 GERS MEHDI ARAD (REPAIR+W/FACILITY)	261975	60284	51021	16791	2000	857	31116
9 GERS MENDI PO FIR (REPAIR+W/FACILITY)	285381	60284	78174	16791	2000	2000	20000
TOTAL	2916338	526861	539777	196015	110000	4000	300000


ASSISTANT ENGINEER
 EDUCATION WORKS SUB DIVISION
 ROHRI

EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 SIKPUR

A.A. Accorded Vide No: So(1)8 _____ 2017-18 / Conty of _____
Schul Education Conty Dutt/Kanchi/3/2018 Rs: 744,244 (M)

Name of Work Reddition & Expansion of H. Prasad
Primary School / Elementary Schul St. Robert
S.W. No. / Package No: 09

Technically Sanctioned For Rs. 33.856 (M)
Rupees Twenty Three Million Eight Hundred
Fifty Six Thousand only


Sul Suresh
CHIEF ENGINEER
SOLAPUR
MIRAJUR

BID EVALUATION REPORT

1	Name of Procuring Agency	Executive Engineer Education Works Division Sukkur
2	Tender Reference No.	NIT No. 1018, dated: 21.02.2018
3	Tender Description / Name of Work / Item	REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GBPS SALEH PAT (PORTION-II), GBPS KOT SIRAIKO, GBPS THUMMY TALUKA SALEH PAT. (PACKAGE NO. 10)
4	Method of Procurement	Single Stage - One envelope procedure
5	Tender Published	On SPPRA Website No. 36748 - Newspapers on (Express Tribune - Daily Kawish - Daily Nau Sij)
6	Total bid documents Sold:	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening Date (if applicable)	Not Applicables
9	No. of bid technically qualified (if applicable)	Not Applicable
10	Bids(s) Rejected	-
11	Financial Bid Opening Date	29.03.2018
13	Bid Evaluation Report	

S.No.	Name of Firm or Bidder	Name of Work	Ranking in Terms of cost	Ranking in Terms of cost	Comparison with Estimated Cost (if any)	Reasons for acceptance / Rejection	Remarks
1	M/s. Zawar Inrahim Bhanbhro	GBPS SALEHPAT (PORTION-II)	8545879	1st	0.15% Below	Lowest	Recommended for award of work
		GBPS KOT SIRAIKO	5971311				
		GBPS Thummy	5214382				
			1973571				
2	M/s. Majid Gulzar Shaikh	GBPS SALEHPAT (PORTION-II)	8616697	2nd	0.75% Above	Higher	Responsive
		GBPS KOT SIRAIKO	6021197				
		GBPS Thummy	5260629				
			19898522				
3	M/s. Azad Enterprises	GBPS SALEHPAT (PORTION-II)	8715102	3rd	2.05% Above	Highest	Responsive
		GBPS KOT SIRAIKO	6089232				
		GBPS Thummy	5323408				
			20127742				


(HAFEEZULLAH MEMON)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION SUKKUR



(ABDUL RASHEED SHAIKH)
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB-DIVISION
 SUKKUR



(KHALIL AHMED SHAIKH)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 SUKKUR

PACKAGE NO. 10

M/s. Zawar Ibrahim Bhanbhro	GBPS Main Saleh Pat	GBPS Kot Siraiko	GBPS Thummy	Total Bid Amount	Remarks
Schedule Amount Part A	6516325	4248224	3843932		
Add: 11.80% Above (+) on P-A	768926	501290	453584		
Total	7285251	4749514	4297516	16332282	
N.S.I (Part A & B)	1113320	1109752	804821	3027893	
Schedule Amount Part B	147706	112348	112348		
Ded: 0.27% Below on P-B	399	303	303		
Total	147307	112045	112045	371397	
TOTAL	8545879	5971311	5214382	19731571	Lowest
M/s. Majid Gulzar Shaikh	GBPS Main Saleh Pat	GBPS Kot Siraiko	GBPS Thummy		
Schedule Amount Part A	6516325	4248224	3843932		
Add: 12.70% Above (+) on P-A	827573	539524	488179		
Total	7343898	4787748	4332111	16463758	
N.S.I (Part A & B)	1123320	1119752	814821	3057893	
Schedule Amount Part B	147706	112348	112348	372402	
Add: 1.20% Above (+) on P-B	1772	1348	1348		
Total	149478	113696	113696		
TOTAL	8616697	6021197	5260629	19898522	Higher
M/s. Azad Enterprises	GBPS Main Saleh Pat	GBPS Kot Siraiko	GBPS Thummy		
Schedule Amount Part A	6516325	4248224	3843932		
Add: 14.0% Above (+) on P-A	912286	594751	538150		
Total	7428611	4842975	4382082	16653668	
N.S.I (Part A & B)	1133320	1129752	824821	3087893	
Schedule Amount Part B	147706	112348	112348		
Add: 3.70% Above (+) on P-B	5465	4157	4157		
Total	153171	116505	116505	386181	
TOTAL	8715102	6089232	5323408	20127742	Highest


(HAFEEZULLAH MEMON)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION SUKKUR
 Member


(ABDUL RASHEED SHAIKH)
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB-DIVISION
 SUKKUR
 Member


(KHALIL AHMED SHAIKH)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 SUKKUR
 Chairman



No.CE/EW/Tech:Br:/Package No.10 Reh:/Exp: HP 4560 Schools in Distt: Sukkur
OFFICE OF THE CHIEF ENGINEER EDUCATION WORKS REGION SUKKUR
SUKKUR, No. 8046 Dated: 12/03/18

SUBJECT: - **REHABILITATION/EXPENTION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GBPS SALEH PAT (PORTION-II), GBPS KOT SIRAEMI, GBPS THUMMY DISTRICT SUKKUR (PACKAGE NO. 10)**

REF'NCE:- This scheme has been administratively approved by Secretary to Government of Sindh School Education Department Karachi letter No: SO(P)8-/2017-18, Dated: 01-03-2018, Amounting to Rs: **744.244 (M)**.

In exercise of the powers delegated to the undersigned the west Pakistan delegation of powers and re-appropriation rules-1962, as corrected & amended by Government of Sindh from time to time, technical sanction is hereby accorded to the detail estimate, amounting to Rs: **19.875 (M) (Rupees Ninteen Million Eight Hundred Seventy Five Thousand)** only, for the work mentioned below subject to the availability of funds and completion of codal formalities as required under the rules in vogue.

S.No	Name of Work	Amount
1.	REHABILITATION/EXPENTION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GBPS SALEH PAT (PORTION-II), GBPS KOT SIRAEMI, GBPS THUMMY DISTRICT SUKKUR (PACKAGE NO. 10)	19.875 (M)

The expenditure is debatable under the head of account "HP 4560 Schools"

RCC DESIGN

The details of RCC design for all members shall be re-checked by the Executive Engineer in charge of the work as per site condition. It may further be insured that requisite tests are carried out to confirm that the work is executed as per specification.

QUANTITIES

The Executive Engineer is required to see, that the quantities provided in the detailed estimate are correct and payment to the contractor are however, made on the actual quantities of work executed by them, properly measured and checked by competent authorities of the Department.

CARRIAGE OF MATERIALS

It has been certified in the estimate that shortest route has been provided, the Officer concerned will be responsible for any variation in the lead.

No expenditure should be incurred beyond the permissible limit of excess over approved Administrative Approval


No expenditure is incurred beyond the technical sanction of individual unit and as the whole.

(ENGR: MUHAMMAD BACHAL MEMON)
CHIEF ENGINEER
EDUCATION WORKS
SUKKUR

Copy alongwith a copy of the sanctioned detail estimate enclosed to the Superintending Engineer Education Works Circle Sukkur vide letter No: SE/EWC-SUK/PB/736, Dated: 02-03-2018


Copy forwarded for information to:

1. The Accountant General Sindh, Karachi.
2. The Executive Engineer Education Works Division Sukkur.


CHIEF ENGINEER
EDUCATION WORKS
SUKKUR

**REHABILITATION / EXPENTION OF HIGH PRIORITY 4560 SCHOOLS IN @ DISTRICT OF
SINDH (DISTRICIT SUKKUR)
PRIMARY / ELEMENTARY SCHOOLS
ABSTRACT OF 3 UNITS PACKAGE NO. 10**

S.NO	NAME OF SCHOOLS	SEMIS ID	ESTIMATE COST	STATUS
1.	GBPS SALEHPAT (PORTION-II)	418040007	8.675	Priority-II
2.	GBPS KOT SIRAIKO	418040082	6.100	Priority-I
3.	GBPS Thummy	418040071	5.145	Priority-I
		Total:-	19.920	


ASSISTANT ENGINEER
EDUCATION WORKS REGION
SUKKUR

REHABILITATION & EXPANSION OF HIGH PRIORITY SCHOOLS @ GBPS SALEH PAT (PORTION-II), GBPS KOT SIRAEKI, GBPS THUMMY TALUKA SADEH PAT. (PAC 2000-01)

S.No.	Name of Units	Cost of Civil Schedule Items	Cost of W/S Schedule Items	Cost of Civil Non Schedule Items	Cost of W/S Non Schedule Items	Cost of Carriage	Contingency	Total Cost
1	2	3	4	5	6	7	8	9
1	GBPS MAIN SALEH PAT	6563352	131481	987810	65510	627314	5860	80000
	Repair Work	6407		60000		17195	65083	879667
	Water Tank	108856	16225					20276
2	GBPS KOT SIRAEKI	1438825		539294		141665	15893	215787
	Repair Work	1392139		419354		261843	13921	2082019
	Addition Class Room	1596473					12552	250223
	Compound Wall	845150				175649	426	1029025
	Lav. Block	266230	96123	28063	63041	35717	4674	403048
	Water Tank	266020		60000		17195	2660	491844
		108856	16225					202276
3	GBPS THUMMY	1824725		543488		135643	7813	2511669
	Repair Work	1819618		110209		135303	7248	2503297
	Addition Class Room	890080				149519	8901	1142001
	Compound Wall	716388				36699	3593	1144905
	Lav. Block	266230	96123	28083	63041	36699	3796	912469
	Water Tank	108856	16225	60000		17195	4674	494860
								202276
	TOTAL :-	14726066	372402	2836301	1915192	1745937	188939	19991921
		14608481					120362	19875094

ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SALEH PAT

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUKKUR

A.A. Accorded Vide No: So(P) 8 - /2017-18 G.O.S

School Edu. & (H. Dept. Dt 01-03-2018 Rs: 744.244 (M)

Rel: Expansion of High Priority (4560 schools) (169 units)

Name of Work

MoM: APP: (Primary/Element: schools) 2017-18 Proj:

(Package No. 10) Dist: Sukkur.

Technically Sanctioned For Rs: 19.875 (mi)

Rupees Nineteen Million Eight Hundred Seventy five
(Thousand Only)

Abdul Hussain
CHIEF ENGINEER
EDUCATION WORKS SUKKUR

BID EVALUATION REPORT

1	Name of Procuring Agency	Executive Engineer Education Works Division Sukkur
2	Tender Reference No.	NIT No. 1018, dated: 21.02.2018
3	Tender Description / Name of Work / Item	REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GBPS OLD BUDH, GBPS NEW BUDH, GGELS KORO KHAN KORAI, GBPS BHELLAR, GBELS BAKSHO SEELRO, GBPS DADLOI, GBELS PHULLANI TALUKA PANO AKIL. (PACKAGE 11)
4	Method of Procurement	Single Stage - One envelope procedure
5	Tender Published	On SPPRA Website No. 36748 - Newspapers on (Express Tribune - Daily Kawish - Daily Nau Sij)
6	Total bid documents Sold:	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening Date (if applicable)	Not Applicables
9	No. of bid technically qualified (if applicable)	Not Applicable
10	Bids(s) Rejected	-
11	Financial Bid Opening Date	29.03.2018
13	Bid Evaluation Report	

S.No.	Name of Firm or Bidder	Name of Work	Ranking in Terms of cost	Ranking in Terms of cost	Comparison with Estimated Cost (if any)	Reasons for acceptance / Rejection	Remarks
1	M/s. Shaikh Abdul Qayoom	GBPS OLD BUDH	6144883	1st	0.05% Below	Lowest	Recommended for award of work
		GBPS NEW BUDH	5854500				
		GGELS - KORO KHAN KORAI	5189748				
		GBPS BHELLAR	5272809				
		GBELS - BUKHSHO SEELRO	3606111				
		GBPS - DADLOI	5443883				
		GBELS - PHULLANI (Portion-II)	2888704				
	34400639						
2	M/s. Bashir Ahmed Mahar	GBPS OLD BUDH	6199187	2nd	1% Above	Higher	Responsive
		GBPS NEW BUDH	5906099				
		GGELS - KORO KHAN KORAI	5232739				
		GBPS BHELLAR	5320714				
		GBELS - BUKHSHO SEELRO	3641262				
		GBPS - DADLOI	5487262				
		GBELS - PHULLANI (Portion-II)	2919983				
	34707247						
3	M/s. Jhooley Lal Constt. Co.	GBPS OLD BUDH	6271092	3rd	2.30% Above	Highest	Responsive
		GBPS NEW BUDH	5974836				
		GGELS - KORO KHAN KORAI	5290266				
		GBPS BHELLAR	5386517				
		GBELS - BUKHSHO SEELRO	3687491				
		GBPS - DADLOI	5546871				
		GBELS - PHULLANI (Portion-II)	2961485				
	35118557						

(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR

(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUKKUR

(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUKKUR

PACKAGE NO. 11

M/s. Shaikh Abdul Qayoom		GBPS Old Budh	GBPS New Budh	GGELS Koro Khan Korai	GBPS Bhellar	GBELS Baksho Seclro	GBPS Dadioi	GBELS Phullani	Total Bid Amount	Remarks
Schedule Amount Part A	4646043	4354008	3440086	3936105	2622620	3459700	2207295			
Add: 13.75% Above (+) on P-A	638831	598676	473012	541214	360610	475709	303503			
Total	5284874	4952684	3913098	4477319	2983230	3935409	2510798	28057412		
N.S.I (Part A & B)	780910	789704	1129254	552173	510769	1265157	230510			
Schedule Amount Part B	79266	112348	147706	243829	112348	243829	147706			
Def: 0.21% Below on P-B	166	236	310	512	236	512	310			
Total	79100	112112	147396	243317	112112	243317	147396	1084749		
TOTAL	6144883	5854500	5189748	5272809	3606111	5443883	2888704	34400639		Lowest
M/s. Bashir Ahmed Mahar		GBPS Old Budh	GBPS New Budh	GGELS Koro Khan Korai	GBPS Bhellar	GBELS Baksho Seclro	GBPS Dadioi	GBELS Phullani		
Schedule Amount Part A	4646043	4354008	3440086	3936105	2622620	3459700	2207295			
Add: 14.70% Above (+) on P-A	682968	640039	505693	578607	385525	508576	324472			
Total	5329011	4994047	3945779	4514712	3008145	3968276	2531767	28291738		
N.S.I (Part A & B)	790910	799704	1139254	562173	520769	1275157	240510			
Schedule Amount Part B	79266	112348	147706	243829	112348	243829	147706			
At Par										
Total	79266	112348	147706	243829	112348	243829	147706	1087032		
TOTAL	6199187	5906099	5232739	5320714	3641262	5487262	2919983	34707247		Higher
M/s. Jhooley Lal Const: Co.		GBPS Old Budh	GBPS New Budh	GGELS Koro Khan Korai	GBPS Bhellar	GBELS Baksho Seclro	GBPS Dadioi	GBELS Phullani		
Schedule Amount Part A	4646043	4354008	3440086	3936105	2622620	3459700	2207295			
Add: 16.0% Above (+) on P-A	743367	696641	550414	629777	419619	553552	353167			
Total	5389410	5050649	3990500	4565882	3042239	4013252	2560462	28612394		
N.S.I (Part A & B)	800910	809704	1149254	572173	530769	1285157	250510			
Schedule Amount Part B	79266	112348	147706	243829	112348	243829	147706			
Add: 1.90% Above (+) on P-B	1506	2135	2806	4633	2135	4633	2806			
Total	80772	114483	150512	248462	114483	248462	150512	1107686		
TOTAL	6271092	5974836	5290266	5386517	3687491	5546871	2961485	35118557		Highest

(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR
Member

(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUUKKUR
Member

(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUUKKUR
Chairman



No.CE/EW/Tech:Br:/Package No.11 Reh:/Exp: HP 4560 Schools in Distt: Sukkur
OFFICE OF THE CHIEF ENGINEER EDUCATION WORKS REGION SUKKUR
SUKKUR, No. 8047 Dated: 12/03/18

SUBJECT: - **REHABILITATION/EXPENTION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GBPS OLD BUDH, GBPS NEW BUDH, GGELS KORO KHAN KORAI, GBPS BHELLAR, GBELS BAKSHO SEELRO, GBPS DADLOI, GBELS PHULLANI DISTRICT SUKKUR (PACKAGE NO. 11)**

REF'NCE:- This scheme has been administratively approved by Secretary to Government of Sindh School Education Department Karachi letter No: SO(P)8-/2017-18, Dated: 01-03-2018, Amounting to Rs: **744.244 (M)**.

In exercise of the powers delegated to the undersigned the west Pakistan delegation of powers and re-appropriation rules-1962, as corrected & amended by Government of Sindh from time to time, technical sanction is hereby accorded to the detail estimate, amounting to Rs: **34.704 (M) (Rupees Thirty Four Million Seven Hundred Four Thousand)** only, for the work mentioned below subject to the availability of funds and completion of codal formalities as required under the rules in vogue.

S.No	Name of Work	Amount
1.	REHABILITATION/EXPENTION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS @ GBPS OLD BUDH, GBPS NEW BUDH, GGELS KORO KHAN KORAI, GBPS BHELLAR, GBELS BAKSHO SEELRO, GBPS DADLOI, GBELS PHULLANI DISTRICT SUKKUR (PACKAGE NO. 11)	34.704 (M)

The expenditure is debatable under the head of account "HP 4560 Schools"

RCC DESIGN

The details of RCC design for all members shall be re-checked by the Executive Engineer in charge of the work as per site condition. It may further be insured that requisite tests are carried out to confirm that the work is executed as per specification.

QUANTITIES

The Executive Engineer is required to see, that the quantities provided in the detailed estimate are correct and payment to the contractor are however, made on the actual quantities of work executed by them, properly measured and checked by competent authorities of the Department.

CARRIAGE OF MATERIALS

It has been certified in the estimate that shortest route has been provided, the Officer concerned will be responsible for any variation in the lead.

No expenditure should be incurred beyond the permissible limit of excess over approved Administrative Approval

No expenditure is incurred beyond the technical sanction of individual unit and as the whole.

(ENGR. MUHAMMAD BACHAL MEMON)
CHIEF ENGINEER
EDUCATION WORKS
SUKKUR

Copy alongwith a copy of the sanctioned detail estimate enclosed to the Superintending Engineer Education Works Circle Sukkur vide letter No: SE/EWC-SUK/PB/732, Dated: 02-03-2018


Copy forwarded for information to:

1. The Accountant General Sindh, Karachi.
2. The Executive Engineer Education Works Division Sukkur.

In l treeer
CHIEF ENGINEER
EDUCATION WORKS
SUKKUR

**REHABILITATION / EXPENTION OF HIGH PRIORITY 4560 SCHOOLS IN @ DISTRICT OF
SINDH (DISTRICIT SUKKUR)
PRIMARY / ELEMENTARY SCHOOLS
ABSTRACT OF 7 UNITS PACKAGE NO. 11**

S.NO	NAME OF SCHOOLS	SEMIS ID	ESTIMATE COST	STATUS
1.	GBPS BUDH	418010367	6.314	Priority-I
2.	GBPS NEW BUDH	418010414	5.876	Priority-I
3.	GGELS - KORO KHAN KORAI	418010563	5.145	Priority-I
4.	GBPS BHELLAR	418010049	5.333	Priority-I
5.	GBELS - BUKHSHO SEELRO	418010004	3.537	Priority-I
6.	GBPS - DADLOI	418010005	5.662	Priority-II
7.	GBELS - PHULLANI (Portion-II)	418010554	2.880	Priority-I
		Total:-	34.747	


ASSISTANT ENGINEER
EDUCATION WORKS REGION
SUUKUR

**REHABILITATION & EXPANSION OF HIGH PRIORITY
PRIMARY / ELEMENTARY SCHOOLS PACKAGE NO. 11**

S.No.	Name of Units	Cost of Civil Schedule Items	Cost of W/S Schedule Items	Cost of Civil Non-Schedule Items	Cost of W/S Non-Schedule Items	Cost of Cartage	Contingency	Grand Total
1	GBPS-OLD BUDH							
	Rehabilitation	2023343		177350		288916	23525	2513134
	Add: of 2 Class Room	1596443		419354	0	265886	2350	2284033
	Lav: Block	260022	63041	28083	96123	36699	4674	494642
	Compound Wall	651379				133395	7634	792408
	Water Facilities	108856	16225	60000	0	16431	0	201512
	TOTAL :-	4646043	79266	684787	96123	741327	38183	6285729
2	GBPS-NEW BUDH							
	Rehabilitation	1731517		219226		222692	12100	2185535
	Add: of 2 Class Room	1596443		419354	0	265886	12552	2294235
	Lav: Block	651379	96123	28083	63041	133395	7634	792408
	Water Facilities	265813	16225	60000	0	36699	4674	494433
		108856	16225	60000	0	16431	0	201512
	TOTAL :-	4354908	112348	726663	63041	675103	36960	5968123
3	GGELS KORO KHAN KORAI							
	Rehabilitation	2081859	131481	1003744	65510	152235	37669	3472498
	Compound Wall	1249371				245292	5108	1499771
	Water Facilities	108856	16225	60000	0	15964	0	201045
	TOTAL :-	3440886	147706	1063744	65510	141391	42777	5173314
4	GBPS BHELLAR							
	Rehabilitation	2824082	131481	335539	65510	392790	19903	3769310
	Compound Wall	737140				149353	9214	895707
	Lav: Block	260022	96123	28083	63041	34388	4674	492331
	Water Facilities	108856	16225	60000	0	15932	0	201045
	TOTAL :-	3936105	243829	426622	128551	592463	33791	5338361

(Signature)
 (Signature)
 (Signature)
 (Signature)
 (Signature)

Rehabilitation		2018		2019		2020		2021		2022	
Sl. No.	Description	2018	2019	2020	2021	2022	2018	2019	2020	2021	2022
6 GBPS DADDOI											
Rehabilitation											
i	Compound Wall	2562932	131481	1048523	65510	174528	45863	403857			
ii	Low Block	521890	96123	28083	63041	35314	4674	49327			
iii	Water Facilities	108856	16225	60000	0	16187	0	24838			
	TOTAL :-	3459700	243829	1136606	128551	335193	57081	536996			
7 GBELS PHULLANI											
Rehabilitation											
i	Compound Wall	849067	131481	105000	65510	99346	6221	125605			
ii	Water Facilities	1249371	16225	60000	0	289565	15028	153064			
	TOTAL :-	2207295	147706	165000	65510	407041	21249	341369			
	TOTAL :-	2465857	1087052	4648150	610327	3402937	289958	379426			

ASSISTANT ENGINEER
EDUCATION WORKS DIVISION
PANDUKHIL

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SIKHALI

A.A. Accorded Vide No: So (P) 8 - 1207-18 / Govt of India

School Education Department dt 1/3/18 Rs: 744.244 (Ru)
4560 (Sh)

Name of Work Rehab. Work of Sanatorium of H/Poorly
Primary School Elementary School Tal. Panw Alind Distt

Sukkur (Cochage No 2 11)
Technically Sanctioned For Rs. = 34.704 (Million)

Rupees Thirty Four Million Seven Hundred
Four Thousand only

Sul Hameed
CHIEF ENGINEER
EDUCATION WORKS SUKKUR

Cost of Carriage
Cost of W/S Non
Cost of W/S Non
CHARGE NO. II

BID EVALUATION REPORT

1 Name of Procuring Agency	Executive Engineer Education Works Division Sukkur
2 Tender Reference No.	NIT No. 1018, dated: 21.02.2018
3 Tender Description / Name of Work / Item	REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING SECONDARY / HIGHER SECONDARY SCHOOLS @ GBHS ISLAMIA ROHRI (N), GGHS ALI WAHAN, GBHS PATNI, GGHS KANDHRA, GBHS DARA WAHAN, GBHS FAKIRABAD TALUKA ROHRI. (PACKAGE 17)
4 Method of Procurement	Single Stage - One envelope procedure
5 Tender Published	On SPPRA Website No. 36748 - Newspapers on (Express Tribune - Daily Kawish - Daily Nau Sij)
6 Total bid documents Sold:	03 Nos
7 Total Bids Received	03 Nos
8 Technical Bid Opening Date (if applicable)	Not Applicables
9 No. of bid technically qualified (if applicable)	Not Applicable
10 Bids(s) Rejected	-
11 Financial Bid Opening Date	29.03.2018
13 Bid Evaluation Report	

S.No.	Name of Firm or Bidder	Name of Work	Ranking in Terms of cost	Ranking in Terms of cost	Comparison with Estimated Cost (if any)	Reasons for acceptance / Rejection	Remarks
1	M/s. Adeel Ahmed Constt. Co.	GBHS - ISLAMIA ROHRI (N)	4237334	1st	3.55% Below	Lowest	Recommended for award of work
		GGHS - ALI WAHAN	4233528				
		GBHS - PATNI	5538447				
		GGHS - KANDHRA	6184667				
		GBHS - DARA WAHAN	2520879				
		GBHS - FAKIR ABAD ROHRI	4574254				
		27289108					
2	M/s. Ashok Kumar	GBHS - ISLAMIA ROHRI (N)	4265440	2nd	2.56% Below	Higher	Responsive
		GGHS - ALI WAHAN	4275109				
		GBHS - PATNI	5580382				
		GGHS - KANDHRA	6236474				
		GBHS - DARA WAHAN	2540667				
		GBHS - FAKIR ABAD ROHRI	4610869				
		27508873					
3	M/s. Soomar Khan	GBHS - ISLAMIA ROHRI (N)	4284770	3rd	1.96% Below	Highest	Responsive
		GGHS - ALI WAHAN	4302605				
		GBHS - PATNI	5608337				
		GGHS - KANDHRA	6270168				
		GBHS - DARA WAHAN	2554955				
		GBHS - FAKIR ABAD ROHRI	4635600				
		2765367					

(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR

(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUKKUR

(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUKKUR

PACKAGE NO. 17

M/s. Ali Mardan Sirohi	GBHS Islamia Rohri	GGHS Ali Wahan	GBHS Patni	GGHS Kandhra	GBHS Darwahhan	GBHS Faqirabad	Total Bid Amount	Remarks
Schedule Amount Part A	2189357	3550475	3476904	4583426	1349158	2939576		
Add: 6.31% Above (+) on P-A	138148	224035	219393	289214	85132	185487		
Total	2327505	3774510	3696297	4872640	1434290	3125063	19230305	
N.S.I (Part A & B)	1843717	392906	1726110	1245915	1020477	1333150	7562275	
Schedule Amount Part B	66284	66284	116343	66284	66284	116343		
Ded: 0.26% Below on P-B	172	172	302	172	172	302		
Total	66112	66112	116041	66112	66112	116041	496528	
TOTAL	4237334	4233528	5538447	6184667	2520879	4574254	27289108	Lowest
M/s. Naseem Ahmed Shah	GBHS Islamia Rohri	GGHS Ali Wahan	GBHS Patni	GGHS Kandhra	GBHS Darwahhan	GBHS Faqirabad		
Schedule Amount Part A	2189357	3550475	3476904	4583426	1349158	2939576		
Add: 7.30% Above (+) on P-A	159823	259185	253814	334590	98489	214589		
Total	2349180	3809660	3730718	4918016	1447647	3154165	19409385	
N.S.I (Part A & B)	1848717	397906	1731110	1250915	1025477	1338150	7592207	
Schedule Amount Part B	66284	66284	116343	66284	66284	116343		
Add: 1.90% Above (+) on P-B	1259	1259	2211	1259	1259	2211		
Total	67543	67543	118554	67543	67543	118554	507281	
TOTAL	4265440	4275109	5580382	6236474	2540667	4610869	27508873	Higher
M/s. Hassan Enterprises	GBHS Islamia Rohri	GGHS Ali Wahan	GBHS Patni	GGHS Kandhra	GBHS Darwahhan	GBHS Faqirabad		
Schedule Amount Part A	2189357	3550475	3476904	4583426	1349158	2939576		
Add: 7.90% Above (+) on P-A	172959	280488	274675	362091	106583	232227		
Total	2362316	3830963	3751579	4945517	1455741	3171803	19517919	
N.S.I (Part A & B)	1853717	402906	1736110	1255915	1030477	1343150	7622207	
Schedule Amount Part B	66284	66284	116343	66284	66284	116343		
Add: 3.70% Above (+) on P-B	2453	2453	4305	2453	2453	4305		
Total	68737	68737	120648	68737	68737	120648	516241	
TOTAL	4284770	4302605	5608337	6270168	2554955	4635600	27656367	Highest

(HAFEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION SUKKUR
Member

(ABDUL RASHEED SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
SUUKUR
Member

(KHALIL AHMED SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUUKUR
Chairman



No.CE/EW/Tech:Br:/Package No.17 Reh:/Exp: HP 4560 Schools in Distt: Sukkur
OFFICE OF THE CHIEF ENGINEER EDUCATION WORKS REGION SUKKUR
SUKKUR, No. 7956 Dated: 05/03/18

SUBJECT: - **REHABILITATION/EXPENTION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING SECONDARY / HIGHER SECONDARY SCHOOLS @ GBHS ISLAMIA ROHRI (N), GGHS ALI WAHAN, GBHS PATNI, GGHS KANDHRA, GBH SDARA WAHAN, GBHS FAKIR ABAD TALUKA ROHTI DISTRICT SUKKUR (PACKAGE NO. 17)**

REF'NCE:- This scheme has been administratively approved by Secretary to Government of Sindh School Education Department Karachi letter No: SO(P)8-/2017-18, Dated: 2018, Amounting to Rs: **139.126 (M)**.

In exercise of the powers delegated to the undersigned the west Pakistan delegation of powers and re-appropriation rules-1962, as corrected & amended by Government of Sindh from time to time, technical sanction is hereby accorded to the detail estimate, amounting to Rs: **28.295 (M) (Rupees Twenty Eight Million Two Hundred Ninty Five Thousand)** only, for the work mentioned below subject to the availability of funds and completion of codal formalities as required under the rules in vogue.

S.No	Name of Work	Amount
1.	REHABILITATION/EXPENTION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING SECONDARY / HIGHER SECONDARY SCHOOLS @ GBHS ISLAMIA ROHRI (N), GGHS ALI WAHAN, GBHS PATNI, GGHS KANDHRA, GBH SDARA WAHAN, GBHS FAKIR ABAD TALUKA ROHTI DISTRICT SUKKUR (PACKAGE NO. 17)	28.295 (M)

The expenditure is debatable under the head of account "HP 4560 Schools"

RCC DESIGN

The details of RCC design for all members shall be re-checked by the Executive Engineer in charge of the work as per site condition. It may further be insured that requisite tests are carried out to confirm that the work is executed as per specification.

QUANTITIES

The Executive Engineer is required to see, that the quantities provided in the detailed estimate are correct and payment to the contractor are however, made on the actual quantities of work executed by them, properly measured and checked by competent authorities of the Department.

CARRIAGE OF MATERIALS

It has been certified in the estimate that shortest route has been provided, the Officer concerned will be responsible for any variation in the lead.

No expenditure should be incurred beyond the permissible limit of excess over approved Administrative Approval

No expenditure is incurred beyond the technical sanction of individual unit and as the whole.

(ENGR: MUHAMMAD BACHAL MEMON)
CHIEF ENGINEER
EDUCATION WORKS
SUKKUR

Copy alongwith a copy of the sanctioned detail estimate enclosed to the Superintending Engineer Education Works Circle Sukkur vide letter No: SE/EWC-SUK/PB/737, Dated: 02-03-2018

Copy forwarded for information to:

1. The Accountant General Sindh, Karachi.
2. The Executive Engineer Education Works Division Sukkur.

M. L. Hussain
CHIEF ENGINEER
EDUCATION WORKS
SUKKUR


REHABILITATION / EXPENTION OF HIGH PRIORITY 4560 SCHOOLS IN @ DISTRICT OF
SINDH (DISTRICT SUKKUR)
SECONDARY / HIGHER SECONDARY SCHOOLS
ABSTRACT OF 6 UNITS PACKAGE NO. 17

S.NO	NAME OF SCHOOLS	SEMIS ID	ESTIMATE COST	STATUS
1.	GBHS - ISLAMIA ROHRI (N)	418020389	7.778	Priority-I
2.	GGHS - ALI WAHAN	418020395	4.398	Priority-I
3.	GBHS - PATNI	418020401	5.710	Priority-I
4.	GGHS - KANDHRA	418020394	6.509	Priority-I
5.	GBHS - DARA WAHAN	418020400	2.541	Priority-I
6.	GBHS - FAKIR ABAD ROHRI	418020402	4.637	Priority-II
		Total:-	31.573	


ASSISTANT ENGINEER
EDUCATION WORKS REGION
SUUKUR

ABSTRACT (PACKAGE NO. 17)

No	Name of Units	Cost of Civil Scheduled Items	Cost of W/S Schedule Items	Cost of Civil Non-Schedule Items	Cost of W/S Non-Schedule Items	Cost of Carriage	Contingency	Total Cost
1	2	3	4	5	6	7	8	9
1	GBHS ISLAM ROHRI (N) (REPAIR+W/FACILITY)	2187357 3897228	66284	1678316 3563148	167391	155744	119308	4283480 2999102
2	GGHS AILI WAHAN(REPAIR+W/FACILITY)	3550475	66284	225515	167391	324329	172081	4506095
3	GBHS PATNI (REPAIR+W/F+2 SEATED L/B+C/WALL)	3476904	116343	1451328	274782	312508	172448	5809313
4	GGHS KANDHRA (REPAIR+W/F)	4583426	66284	1078524	167391	519503	223729	6638857
5	GBHS DARAWAHAN (REPAIR+W/FACILITY)	1349158	66284	853086	167391	127930	37209	2601058
6	GBHS FAOIR ABAD (REPAIR+W/F+2 SEATED L/B+C/WALL)	2939576	116343	1058368	274782	344185	47449	4780703
TOTAL:-		19736767	497822	8229969	1219128	1784227	772224	32240827
		18088896		6393147		1784199	361778	2824486 28991571


 ASSISTANT ENGINEER
 EDUCATION WORKS SUB-DIVISION
 ROHRI

EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 SUKKUR

A.A. Accorded Vide No: S.O(1)8 — 2017-18 / Goat / Sukkur

School Education Deptt / Urdh / 1/3 / Rs: 139.126 (M)

Name of Work: Rehabilitation & Expanding High School
(Secondary School) N.N.A.D.P. Proj - U. Rohor Wells
U.P.P. (Pacaty No 17)

Technically Sanctioned For Rs: 28.295 (with)

Rupees Twenty eight million two hundred
Ninety five thousand

K. L. Zaman
CHIEF ENGINEER
EDUCATION WORKS SUKKUR

آفيس آف دي ايگزيڪيوٽو انجنيئر

ايجوڪيشن ورڪس ڊويزن سکر

(ويجهو ريلوي ڪراسنگ، گوليمار روڊ سکر فون: 071-9310752)

اي ميل: wa28111988@gmail.com

No. EE/EWD/TC/1018

Dated: 21-02-2018

تصحيح

هن آفيس جي NIT نمبر. EE/EWD/TC/985 تاريخ 09-02-2018 پر جزوي ڦير ڦار ڪئي وئي آهي جيڪو اڳ پر ٽي مختلف معروف اخبارن پر شايع ٿي چڪو آهي ۽ پڻ SPPRA جي ويب سائٽ تي رکيو ويو آهي. هاڻ اڳ پر ڄاڻايل ڪمن جي پئڪيجز کي هن ذريعي تبديل ڪيو ويو آهي ۽ هاڻ اهي هيٺين ريت ڪري پڙهيا وڃن.

سريبل نمبر	ڪم جو نالو	تعلقو	ڪيٽل لاڳت (ملين ۾)	واڪ سيڪيورٽي 5%	ٽينڊر في جو مدو	تڪميل
1	ضلعي سکر جي موجوده پرائمري/ايليمينٽري اسڪولس (نان اي ڊي ڊي) اعليٰ ترچين 4560 اسڪولن جي توسيع ۽ ٻيهر بحالي.	سکر	30.030	1501500	3000	04 مهينا
2	GBPS - نيشنلائيزڊ اسلاميه GGPS - اسلاميه باغ حيات علي شاه سکر GGPS - باغ حيات علي شاه GGELS - غريب آباد سکر GGPS - بئراج ڪالوني GBPS - بئراج ڪالوني	سکر	32.843	1642150	3000	04 مهينا
3	GBPS - نصرت ڪالوني نمبر. 4 سکر GGLSS - شمس آباد سکر GBELS - اسلاميه سکر GBPS - اولڊ سکر GBPS - مين سکر GBPS - گلشهر چوهاڻ GBPS - ريلوي ڪالوني فرسٽ شفت (گولڙ)	سکر	35.580	1779000	3000	04 مهينا
4	GGPS - شاه خالد ڪالوني GBPS - اي. ڊي. سي ڪالوني GBPS - شاه فيصل ڪالوني GGPS - نيو ڳوٺ GBPS - بهار ڪالوني GBPS - پير محمد شاه GBPS - عزيز آباد	سکر	32.173	1608650	3000	04 مهينا
5	GBPS - گهمرا GBPS - ورايو ڳوٺ GBPS - باڳڙيجي GGPS - لائق ماکا	سکر	30.824	1541200	3000	04 مهينا
11	پئڪيج 11 GBPS - اولڊ ٻڌ GBPS - نيو ٻڌ GGELS - ڪوڙو خان ڪورائي GBPS - پيلار GBELS - بخشو سيلرو GBPS - دڏالوئي GBELS - ڦلاڻي (پورشن - 11)	پنوعاقل	31.359	1567950	3000	04 مهينا
12	پئڪيج 12 GBPS - پيلئي GBPS - پير محمد لنجار GBLSS - فائبر موچي Hasul GBPS GGLSS - ملا علي مهيسر GBPS - عمر آباد GBELS - موتو ميربحر GBPS - الهڏيو ايو ملاڻو	پنوعاقل	38.414	1920700	3000	04 مهينا
13	پئڪيج 13 GBPS - دفر جتوئي GGPS - دفر جتوئي GBELS - فيض محمد جتوئي GBPS - وريار جتوئي GGPS - ٿارچائي GGPS - نرچ GBPS - جلال انڊيڙ GBPS - قادو انڊيڙ	پنوعاقل	36.107	1805350	3000	04 مهينا
14	پئڪيج 14 GBPS - چنگا GBPS - راڌي GBPS - فرقيور GBPS - شفي آباد GBPS - سومرا ڪالوني GGELS - فاروق اعظم ڪالوني پنوعاقل GBPS - لقمان مهيسر GBPS - قلندر شاه	پنوعاقل	35.071	1753550	3000	04 مهينا
15	پئڪيج 15 GBPS - جمو ڪلهوڙو GBPS - استيشن محلو GBPS - سلاهي چاچڙ GBPS - اردو مين پنوعاقل GBPS - صاحب خان ڪورائي GBPS - بانجي شريف ضلعي سکر جي موجوده سيڪنڊري/هاٿر سيڪنڊري اسڪولن اعليٰ ترچين 4560 اسڪولن (نان اي ڊي ڊي) جي ٻيهر بحالي ۽ توسيع.	پنوعاقل	37.561	1878050	3000	04 مهينا
16	پئڪيج 16 GGHS - عزيز آباد سکر GGHS - بچل شاه مياڻي سکر	سکر	10.433	521650	3000	04 مهينا
17	پئڪيج 17 GBHS - اسلاميه روھڙي (اين)	روھڙي	32.374	1618700	3000	04 مهينا
18	پئڪيج 18 GBHS - علي واھڻ GBHS - بنٽي GGHS - ڪنڌرا GBHS - دارا واھڻ GBHS - فقير آباد روھڙي	پنوعاقل	35.187	1759350	3000	04 مهينا

آفيس آف دي ايگزيكيوتو انجنير

ايجوڪيشن ورڪس ڊويزن سکر

(ويجهو ريلوي ڪراننگ، گوليمار روڊ سکر فون: 071-9310752)

اي ميل: wa2811988@gmail.com

No. EE/EWD/TC/1018

Dated: 21-02-2018

تصحيح

هن آفيس جي NIT نمبر EE/EWD/TC/985 تاريخ 09-02-2018 پر جزوي فير قار ڪئي وئي آهي جيڪو اڳ پر ئي مختلف معروف اخبارن پر شايع ٿي چڪو آهي ۽ پڻ SPPRA جي ويب سائٽ تي رکيو ويو آهي. هاڻ اڳ پر نجاتايل ڪمن جي پئڪيجز کي هن ذريعي تبديل ڪيو ويو آهي ۽ هاڻ اهي هيٺين ريت ڪري پڙهيا وڃن.

سريبل نمبر	ڪم جو نالو	تعلقو	ڪٽيل لاڳت (ملين رپيا)	واڪ سيڪيورٽي 5%	ٽينڊر في جو مڊو	تڪميل
1	ضلعي سکر جي موجوده پرائمري/ايليمينٽري اسڪولن (نان اي ڊي ٻي) اعليٰ ترجيح 4560 اسڪولن جي توسيع ۽ ٻيهر بحالي.	سکر	30.030	1501500	3000	04 مهينا
2	GBPS-نيشنلائيزڊ اسلاميه GBPS-اسلاميه باغ حيات علي شاه سکر GBPS-باغ حيات علي شاه GBGELS-غريب آباد سکر GBPS-بئراج ڪالوني GBPS-بئراج ڪالوني	سکر	32.843	1642150	3000	04 مهينا
3	GBPS-نصرت ڪالوني نمبر 4 سکر GGLSS-شمس آباد سکر GBELS-اسلاميه سکر GBPS-اولڊ سکر GBPS-مين سکر GBPS-گلشير چوهاڻ GBPS-ريلوي ڪالوني فرسٽ شفت (گرلز)	سکر	35.580	1779000	3000	04 مهينا
4	GBPS-شاھ خالد ڪالوني GBPS-اي.ڊي.سي ڪالوني GBPS-شاھ فيصل ڪالوني GBPS-نيو ڳوٺ GBPS-بهار ڪالوني GBPS-پير محمد شاھ GBPS-عزيز آباد	سکر	32.173	1608650	3000	04 مهينا
5	GBPS-گھمرا GBPS-ورايو ڳوٺ GBPS-باڳڙيجي GBPS-لائق ماکا	سکر	30.824	1541200	3000	04 مهينا
11	GBPS-اولڊ ٻڌ GBPS-نيو ٻڌ GBGELS-ڪڙو خان ڪورائي GBPS-پيلار GBELS-بخشو سيلرو GBPS-ڊاڊلوي GBELS-ڦلاڻي (پورشن-11)	پنوعاقل	31.359	1567950	3000	04 مهينا
12	GBPS-پلٽي GBPS-پير محمد لنجار GBLS-فاثر موچي Hasul GBPS GGLSS-ملا علي مهيسر GBPS-عمر آباد GBELS-موتو ميربحر GBPS-الهديوايو ملاڻو	پنوعاقل	38.414	1920700	3000	04 مهينا
13	GBPS-دفر جتوئي GBPS-دفر جتوئي GBELS-فيض محمد جتوئي GBPS-وريامر جتوئي GBPS-تارچائي GBPS-نرچ GBPS-جلال انڊر GBPS-قادو انڊر	پنوعاقل	36.107	1805350	3000	04 مهينا
14	GBPS-چنگا GBPS-راڌي GBPS-فرقيور GBPS-شفي آباد GBPS-سومرا ڪالوني GBGELS-فاروق اعظم ڪالوني پنوعاقل GBPS-لقمان مهيسر GBPS-قلندر شاھ	پنوعاقل	37.561	1878050	3000	04 مهينا
15	GBPS-جمو ڪلهوڙو GBPS-اسٽيشن محلو GBPS-سلاهي چاڙو GBPS-اردو مين پنوعاقل GBPS-صاحب خان ڪورائي GBPS-بايجي شريف ضلعي سکر جي موجوده سيڪنڊري/هاٿر سيڪنڊري اسڪولن اعليٰ ترجيح 4560 اسڪولن (نان اي ڊي ٻي) جي ٻيهر بحالي ۽ توسيع.	پنوعاقل	37.561	1878050	3000	04 مهينا
16	GBPS-جمو ڪلهوڙو GBPS-اسٽيشن محلو GBPS-سلاهي چاڙو GBPS-اردو مين پنوعاقل GBPS-صاحب خان ڪورائي GBPS-بايجي شريف	سکر	10.433	521650	3000	04 مهينا
17	GBPS-عزیز آباد سکر GBPS-بجیل شاھ میاڻي سکر	روھڙي	32.374	1618700	3000	04 مهينا
18	GBHS-اسلاميه روھڙي (اين) GBHS-علي واھڻ GBHS-پنٿي GBHS-ڪنڌرا GBHS-دارا واھڻ GBHS-فقير آباد روھڙي	پنوعاقل	35.187	1759350	3000	04 مهينا

پئڪيج نمبر	پنوعاقل	31.359	1567950	3000	04 مهينا
11	پنوعاقل	38.414	1920700	3000	04 مهينا
13	پنوعاقل	36.107	1805350	3000	04 مهينا
14	پنوعاقل	37.561	1878050	3000	04 مهينا
16	سکر	10.433	521650	3000	04 مهينا
17	روھڙي	32.374	1618700	3000	04 مهينا
18	پنوعاقل	35.187	1759350	3000	04 مهينا

OFFICE OF THE
EXECUTIVE ENGINEER, EDUCATION WORKS DIVISION, SUKKUR

(Near Railway Crossing, Golimar Road, Sukkur Ph: 071-9310752, Email: wa28111988@gmail.com)

No. EE/EWD/TC/


1018 Sukkur, Dated:

21/02/2018

CORRIGENDUM

Impartial modification of this office NIT No. EE/EWD/TC/ 985 dated: 09.02.2018, has already published in various leading newspapers & also hosted at SPPRA website. Now the packages of works already mentioned are hereby changed & now may be read as below.

Sr. NO:	Name of Works	Taluka	Estimated Cost in (M)	Bid Security 5%	Tender Fee	Time for completion
	REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING PRIMARY / ELEMENTARY SCHOOLS OF DISTRICT SUKKUR					
1	<u>PACKAGE 1</u> GBPS - NATIONALIZED ISLAMIA GBPS ISLAMIA BAGH E HAYAT ALI SHAH SUKKUR GGPS BAGH E HAYAT ALI SHAH GGELS - GHARIB ABAD SUKKUR GGPS BARRAGE COLONY GBPS - BARRAGE COLONY	Sukkur	30.030	1501500	3000	04 Months
2	<u>PACKAGE 2</u> GBPS - NUSRAT COLONY NO-4 SUKKUR GGLSS - SHAMSA ABAD SUKKUR GBELS - ISLAMIA SUKKUR GBPS OLD SUKKUR GBPS MAIN SUKKUR GBPS GULSHER CHOHAN GBPS - RAILWAY COLONY 1ST SHIFT (GIRLS)	Sukkur	32.843	1642150	3000	04 Months
3	<u>PACKAGE 3</u> GGPS SHAH KHALID COLONY GBPS A.D.C. COLONY GBPS SHAH FAISAL COLONY GGPS - NEW GOTH GBPS - BIHAR COLONY GBPS - PIR MUHAMMAD SHAH GBPS AZIZ ABAD	Sukkur	35.580	1779000	3000	04 Months
4	<u>PACKAGE 4</u> GBPS - GHUMRA GBPS WARAYO GOTH GBPS BAGERJI GGPS - LAIQUE MAKI	Sukkur	32.173	1608650	3000	04 Months
5	<u>PACKAGE 5</u> GGELS - NASEER ABAD GBPS - DINPUR GBPS JAFFAR ABAD GBPS PIR MURAD SHAH COLONY	Sukkur	30.824	1541200	3000	04 Months


21/02/2018

	GBPS - SHAHEED GHULAM HAIDER GBPS ISLAM COLONY NEW PIND GBPS KHUDA BUX JATOI GBPS - ABDUL SATTAH MAKO GBPS HAYAT KHAN PATHAN AT HAMDARD SOCIETY					
6	PACKAGE 6 GBPS RAJIB ALI DAYO GBPS GOAL ALI WAHAN ROHRI GGPS - DAYA GOTH GBPS ALI WAHAN GBPS DARGAHI WARYAH GBPS TAGIAL NARIWAL GBPS ROSHAN ABAD GBPS WAH BURIRA GBPS GHARO GOTH GBPS KANDHRA	Rohri	32.713	1635650	3000	04 Months
7	PACKAGE 7 GBPS NEW YARD GGPS NEW YARD GBPS GHULAM GOTH GBPS - SAJJAL PUR KANDHRA GBPS ROHRI MAIN PRIMARY SCHOOL GBPS PATILAN COLONY GBPS - ALLAHYAR CHACHAR GBPS - KALRI	Rohri	32.671	1633550	3000	04 Months
8	PACKAGE 8 GBPS - TRIMOONH GBPS JHANGAL TUNIO GBPS KANDRI GGPS ALLAH WASAYO GHUNIO ABELOI GBPS - ANBAH GBPS - BAKHSH CHANJAN GBPS - PIYARO KHAN LABANO ROHRI GGPS - QAZI MUHALLA GBPS - HAKERA GGLSS - KOT MIR YAQOOB SHAH GBELS - SYED AMJAD HUSSAIN SHAH MUSAVI	Rohri	35.726	1786500	3000	04 Months
9	PACKAGE 9 GBPS SUK PUL GBELS - MARI UP GRADE ELEMENTARY GBELS - MIDDLE SCHOOL ARELANO GGELS - ISLAMIA ROHRI GBPS - ENGLISH M.K GBPS GURGAGE MOHLA ROHRI GBPS BAKSH KATPAR GBPS MAHDI ABAD GBPS MENDI JO PIR	Rohri	33.947	1697550	3000	04 Months
10	PACKAGE 10 GBPS SALEHPAT (PORTION-II) GBPS KOT SIRAIKO GBPS Tilwari	Saleh Pat	19.920	995000	3000	04 Months

11	<u>PACKAGE 11</u> GBPS OLD BUDH GBPS NEW BUDH GGELS - KORO KHAN KORAI GBPS BHELLAR GBELS - BUKHSO SEELRO GBPS - DADLOI GBELS - PHULLANI (Partion-II)	Pano Akil	31.559	1567950	3000	04 Months
12	<u>PACKAGE 12</u> GBPS - BHILINI GBPS - PIR MUHAMMAD LUNAR GBLS - QAIM MOCHI GBPS HASUL GGSS - MULLA ALI MAHESAR GBPS UMER ABAD GBELS - MOTOO MIRBAHAR GBPS - ALLAH DEWAYO MALANO	Pano Akil	38.414	1920700	3000	04 Months
13	<u>PACKAGE 13</u> GBPS DAFHAR JATOI GGPS - DAFAR JATOI GBELS - FAIZ MUHAMMAD JATOI GBPS - WARAYAM JATOI GGPS - THARCHANI GGPS - NIRCHH GBPS - JALAL INDHER GBPS - QADO INDHAR	Pano Akil	36.107	1805350	3000	04 Months
14	<u>PACKAGE 14</u> GBPS CHUNGA GBPS RADHI GBPS FAREPUR GBPS - SHAFT ABAD GBPS SOOMRA COLONY GGELS - FAROOQ-E-AZAM COLONY PANO AKIL GBPS LUQMAN MAHESAR GBPS QALANDER SHAH	Pano Akil	35.071	1753550	3000	04 Months
15	<u>PACKAGE 15</u> GBPS JUMMO KALHORO GBPS - STATION MOHALLA GBPS - SALAHI CHACHER GBPS - URDU MAIN PANO AKIL GBPS - SAHIB KHAN KORAI GBPS BALI SHAREEF REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS (NON ADP) IN EXISTING SECONDARY / HIGH SECONDARY SCHOOLS OF DISTRICT SUKKUR	Pano Akil	37.561	1878050	3000	04 Months
16	<u>PACKAGE 16</u> GGHS - AZIZ ABAD SUKKUR GGHS - BACHAL SHAH MIANI SUKKUR	Sukkur	10.433	521650	3000	04 Months
17	<u>PACKAGE 17</u> GBHS - ISLAMIA ROHRI (N) GGHS - ALI WAHAN GBHS - PATNI GGHS - KANDHRA	Rohri	32.374	1618700	3000	04 Months

	GBHS - DARA WAHAN GBHS - FAKIR ABAD ROHRI					
18	<u>PACKAGE 18</u> GBHS - NAURAJI GBHS - SANGI GBHS - JUNAS	Pano Akil	35.187	1759350	3000	04 Months
19	<u>PACKAGE 19</u> GBHS - MUBARAK PUR GBHS - HINGORO	Pano Akil	20.885	1044250	3000	04 Months
20	<u>PACKAGE 20</u> REPAIR / RENOVATION OF SCHOOL BUILDING AT GBPS NIHAL KHAN KHOSO & GGPS NIHAL KHAN KHOSO TALUKA NEW SUKKUR (CDP 2017-18 PROGRAMME).	Sukkur	4.250	212500	3000	04 Months
21	ESTABLISHMENT OF GOVERNMENT DEGREE COLLEGES IN SINDH 2007-08 PROGRAMME @ GOVERNMENT GIRLS DEGREE COLLEGE PANO AKIL (MAIN BUILDINGS REMAING WORK)	Pano Akil	25.000	1250000	3000	16 Months
22	ESTABLISHMENT OF GOVERNMENT DEGREE COLLEGES IN SINDH 2007-08 PROGRAMME @ GOVERNMENT GIRLS DEGREE COLLEGE PANO AKIL (COMPOUND WALL REMAING WORK)	Pano Akil	3.000	150000	3000	16 Months
23	UP-GRADATION OF MIDDLE SCHOOL TO HIGH SCHOOL AND HIGH SCHOOL TO HIGHER SECONDARY IN SINDH 2007-08 PROGRAMME AT GBHS DOUBLE SECTION TALUKA SUKKUR. (ADP NO. 300) 2017-18 (ELECTRIC WORK)	Sukkur	1.000	50000	1000	16 Months

2. Bidding/Tender Documents:


- i. Issuance: Documents will be issued from date of 1st publication in the newspapers & from date of hoisting on SPPRA Website up to 12.03.2018
- ii. Submission: Last date will be 13.03.2018 up to 01:00 pm.
- iii. Opening: will be on 13.03.2018 at 02:00 pm.
- iv. Un-responded tenders will be again issued / submitted/opened on following dates.
2nd Attempt: Issue date from: 14.03.2018 to 28.03.2018
Submission date: 29.03.2018 at 01:00 p.m
Opening date: 29.03.2018 at 02:00 p.m

Other terms & conditions will remains un-changed.


 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 SUKKUR

CFWCs to:

- o The Deputy Commissioner, SUKKUR for favour of his kind information.
- o The Chief Engineer, Education Works, Sukkur.
- o The Superintending Engineer, Education Works Circle, SUKKUR for favour of information and approval please.
- o The Director (Information), Advertisement Government of Sindh, Karachi along-with 03 extra copies for publication in the leading newspapers.
- o The Director (C.B) SPPRA, Planning and Development Department, GoS Karachi for posting corrigendum on website.
- o The Secretary (Focal Person), Information Technology Department, Govt. of Sindh, New Sindh Secretariat, 1st Floor, Karachi for floating tenders on website.
- o The Executive Engineer, Roads Division / Buildings Division, Sukkur.
- o The Assistant Engineer, Education Works Sub-Division, Sukkur / Rohri / Saleh Pat / Pano Akil, for vide publicity.
- o The Member of Procurement Committee for information.
- o Copy to Divisional Accounts Officer/Draftsman/Establishment Branch/Notice Board (local).


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
SUKKUR

