



NO: XEN(E.W.D)/A.B/TC/

927

**EXECUTIVE ENGINEER**  
**EDUCATION WORKS DIVISION**  
Hyderabad, Dated. 29 / 05 / 2017

Fax No. 22-9201945  
E-mail: xenewdhyderabad@gmail.com

To,

✓ The Manager (CB),  
Sindh Public Procurement Regulatory Authority,  
Block 08, Sindh Secretariat No. 4-A, Court Road,  
Karachi.

**SUBJECT: SUBMISSION OF BID EVALUATION REPORT IN RESPECT OF NIT NO.XEN(EWD)/AB/TC/822 DATED. 02.05.2017 WEB-SITE SR. NO. 33047.**

Please find enclosed herewith the Bid Evaluation Report, Minutes of Bid opening Meeting, Attendance Sheet, Eligibility Report and Comparative Statement in respect of NIT No.XEN(EWD)AB/TC/822 dated.02.05.2017 duly signed by the Procurement Committee Education Department Hyderabad for your kind perusal and compliance as required in the matter.

The subject documents may kindly be acknowledged through SPPRA web site Sr. No. 33047 as well as Special Messenger.

DA/As above

  
**EXECUTIVE ENGINEER**  
EDUCATION WORKS DIVISION  
HYDERABAD

SPPRA DIARY

NO: 1250

DATE: 30-5-17

**MINUTES OF BID OPENING MEETING**

A meeting of the procurement committee of this department was held on 23.05.2017 for opening the bids received in respect of NIT till the deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed)

The bids were opened at time 3.00 p.m in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal / bids. The bids do not contain any over-writing or cutting.

Following is the details of bids announced:-

Sr. of NIT	Name of Bidder	Offered Price	Amount of Bid Security	Pay Order No. / Date
1	M/S T.K Construction Co.	2140878	90000	CDR. 100076 / 22.05.17
	M/S Pak Saudi Enterprises	2176633	90000	CDR.70502420 / 09.05.17
2	M/S Pak Saudi Enterprises	1088505	50000	CDR.70502419 / 09.05.17
	M/S T.K Construction Co.	1093048	45000	CDR. 100077 / 22.05.17
3	M/S Sallahuddin Siddique & Co.	1896244	77000	CDR. 00194686 / 23.05.17
	M/S Pak Saudi Enterprises	1909373	80000	CDR.70502421 / 09.05.17
4	M/S Anis Traders	1726589	74000	CDR. 11332257 / 23.02.17
	M/S Sallahuddin Siddique & Co.	1748342	80000	CDR. 00194687 / 23.05.17
5	M/S Al Waheed & Brothers	4441831	190000	CDR. 00358172 / 30.03.17
	M/S Faran Enterprises	4465597	180000	CDR. 00559704 / 22.05.17
6	M/S Shah Mohammad Babar	286682	20000	CDR. 06000611 / 12.04.17
	M/S Barkat Ali Magsi	287674	15000	CDR. 13255187 / 22.05.17
7	M/S Shah Mohammad Babar	287674	12000	CDR. 06000612 / 12.04.17
	M/S Barkat Ali Magsi	290154	15000	CDR. 13255188 / 22.05.17
8	M/S Barkat Ali Magsi	1462088	62000	CDR. 13255186 / 22.05.17
	M/S Shah Mohammad Babar	1476085	65000	CDR. 06000613 / 12.04.17
9	M/S T.K Construction Co.	3713333	160000	CDR. 100075 / 22.05.17
	M/S G.M.Q Construction Co.	3741591	170000	CDR.70502416 / 09.05.17
10				
11	M/S A.K Brothers	4591437	180000	CDR. 821 / 22.05.17
	M/S Al Syed & Co	4616908	190000	CDR.601 / 23.02.17

The committee shall examine all the bids as per the Qualification / eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.

(AKBAR ALI ARAIN)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
QASIMABAD

(ASLAM DAHRI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
S-DIVISION-QASIMABAD

(ISHWAR LAL)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
HYDERABAD

927

### ATTENDANCE

The following contractor's are attended for participation in tenders vide NIT No. XEN(E.W)/AB/T.C/G-23/(V)/ 822 Dated- 21/5/2017 issue dated. 22.5.2017 opening dated. 23.5.2017 . The detail of contractor as under:-

S.NO.	NAME OF AGENCY	SING.
1	M/S TK Const. Co.	<i>[Signature]</i>
2	M/S PAK SACHI ENT.	<i>[Signature]</i>
3	M/S GALLSHDIN SIDDIQUE & Co.	<i>[Signature]</i>
4	M/S Omis Toppers.	<i>[Signature]</i>
5	M/S Al Wahed & Brothers	<i>[Signature]</i>
6	M/S Fasan Enterprises	<i>[Signature]</i>
7	M/S Shah Mohd Babar	<i>[Signature]</i>
8	M/S BASKAT SHI MAGSI	<i>[Signature]</i>
9	M/S GMA Const. Co.	<i>[Signature]</i>
10	M/S Carry Engineers & Developer	<i>[Signature]</i>
11	M/S Honey Enterprises	<i>[Signature]</i>
12	M/S AIR Brothers	<i>[Signature]</i>
13	M/S Al Syed & Co.	<i>[Signature]</i>


*[Signature]*

EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
H-102/10A2


## BIDDER'S ELITIBILITY / QUALIFICATION REPORT

Name of Procuring Agency: Executive Engineer Education Works Division Hyderabad  
Tender Reference No: NIT No.XEN(EWD)/AB/TC/822. dated. 02.05.2017  
Method of Procurement: Single Stage one envelope.  
Tender Published: Web-site of SPPRA (I.D No. 33047) Newspaper: The News / Daily Sobh / Daily Jang  
Tender Issue date: 22.05.2017  
Bid Opening date: 23.05.2017

S.#	Bidder's Name	Eligibility / Qualification Criteria					Qualification Criteria					Qualified / Disqualified
		Registration with P.E.C (if applicable)	NTN Certificate	Sales Tax Registration	Professional Tax	Registration with Sindh Revenue Board (SRB)	Minimum Three years experience of relevant field	Turnover of at least last three years	Required Bid Security is attached	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter	Any other factor deemed to be relevant by the procuring agency subject to provision of Ruls-44	
1	M/S T.K Construction Co.	Yes	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
2	M/S Pak Saudi Enterprises	Yes	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
3	M/S Sallahuddin Siddique & Co.	Yes	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
4	M/S Anis Traders	Yes	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
5	M/S Al Waheed & Brothers	Yes	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
6	M/S Faran Enterprises	Yes	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
7	M/S Shah Mohammad Babar	Yes	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
8	M/S Barkat Ali Magsi	Yes	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
9	M/S G.M.Q Construction Co.	Yes	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
		Yes	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
		Yes	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
12	M/S A.K Brothers	Yes	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
13	M/S Al Syed & Co.	Yes	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified

  
**(AKBAR ALI ARAIN)**  
ASSISTANT ENGINEER  
EDUCATION WORKS S/DIVISION  
QASIMABAD  
MEMBER

  
**(ASLAM DAHRI)**  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
S/DIVISION QASIMABAD  
MEMBER

  
**(ENG. ISHWAR LAL)**  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
HYDERABAD  
CHAIRMAN


## BIDDER'S ELITIBILITY / QUALIFICATION REPORT

Name of Procuring Agency: Executive Engineer Education Works Division Hyderabad  
 Tender Reference No: NIT No.XEN(EWD)/AB/TC/822, dated: 02.05.2017  
 Method of Procurement: Single Stage one envelope.  
 Tender Published: Web-site of SPPRA (I.D No. 33047) Newspaper: The News / Daily Sobh / Daily Jang  
 Tender Issue date: 22.05.2017  
 Bid Opening date: 23.05.2017

S.#	Bidder's Name	Eligibility / Qualification Criteria					Qualification Criteria					Qualified / Disqualified
		Registration with P.E.C (if applicable)	NTN Certificate	Sales Tax Registration	Professional Tax	Registration with Sindh Revenue Board (SRB)	Minimum Three years experience of relevant field	Turnover of at least last three years	Required Bid Security is attached	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter	Any other factor deemed to be relevant by the procuring agency subject to provision of Ruls-44	
1	M/S T.K Construction Co.	Yes	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
2	M/S Pak Saudi Enterprises	Yes	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
3	M/S Sallahuddin Siddique & Co.	Yes	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
4	M/S Anis Traders	Yes	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
5	M/S Al Waheed & Brothers	Yes	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
6	M/S Faran Enterprises	Yes	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
7	M/S Shah Mohammad Babar	Yes	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
8	M/S Barkat Ali Magsi	Yes	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
9	M/S G.M.Q Construction Co.	Yes	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
10	M/S Canny Engineers & Develpers	Yes	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
11	M/S Hony Enterprises	Yes	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
12	M/S A.K Brothers	Yes	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
13	M/S Al Syed & Co.	Yes	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified

  
**(AKBAR ALI ARAIN)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS S/DIVISION  
 QASIMABAD  
 MEMBER

  
**(ASLAM DAHRI)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 S/DIVISION QASIMABAD  
 MEMBER

  
**(ENG. ISHWAR LAL)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 HYDERABAD  
 CHAIRMAN

## BID EVALUATION REPORT

**Name of Procuring Agency:** Executive Engineer Education Works Division Hyderabad

**Tender Reference No:** NIT No.XEN(EWD)/AB/TC/822. dated. 02.05.2017.

**Tender Description / Name of work item:** ADP-224 Addition of Class Rooms in Existing Secondary / Higher Secondary Schools in Taluka City Hyderabad (06 Class Rooms) 2013-2014 Programme @ GGSS S K Raheem (External Development) City Hyderabad.

**Method of Procurement:** Single Stage one envelope.

**Tender Published:** Web-site of SPPRA (I.D No. 33047)  
The News / Daily Sobh / Daily Jung

**Total Bid Document Sold** 2 Nos.

**Total Bids Received** 2 Nos.

**Technical Bid Opening date:** N/A

**No of Bids Technically Qualified** N/A

**Bid (s) Rejected:** NIL


**Financial Bid Opening date:** 23.05.2017

### Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S T K Construction Co.	2,140,878	1 <sup>st</sup>	0.43% below	Lowest	Condidred
2	M/S Pak Saudi Enterprises	2,176,633	2 <sup>nd</sup>	1.23% above	Higher	Rejected

  
(AKBAR ALI ARAIN)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
TALUKA QASIMABAD  
MEMBER

  
(ASLAM DAHRI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
S-DIVISION QASIMABAD  
MEMBER

  
(ISHWAR LAL)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
HYDERABAD  
CHAIRMAN

### FINANCIAL REVIEW / COMPARATIVE STATEMENT

Name of Work.

ADP-224 Addition of Class Rooms in Existing Secondary / Higher Secondary Schools in Taluka City Hyderabad (06 Class Rooms) 2013-2014  
Programme @ GGHSS S K Raheem (External Development) City Hyderabad.

Estimate Sanctioned office letter No.

Tender invited vide letter No.

Date of Issue.

NIT No. XEN(EWD)/AB/TC/822, dated: 02.05.2017.

22.05.2017

Date Opening 23.05.2017

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of items	Amount	M/S T.K Construction Co.		M/S Pak Saudi Enterprises	
<b><u>CIVIL WORK</u></b>		<b><u>CIVIL WORK</u></b>		<b><u>CIVIL WORK</u></b>	
Cost of S.I Part-A	1,336.873	Cost of S.I Part-A	1,336.873	Cost of S.I Part-A	1,336.873
10% above on Part-A	133.687	11.50 % above	153.740	14.00 % above	187.162
Non-schedule Items	589.003	Non-schedule Items	589.003	Non-schedule Items	589.003
Cost of Carriage	26.394	Non-schedule Items	589.003	Non-schedule Items	589.003
<b>SUB-TOTAL PART-A</b>	<b>2,085,957</b>	<b>SUB-TOTAL PART-A</b>	<b>2,079,616</b>	<b>SUB-TOTAL PART-A</b>	<b>2,113,038</b>
<b><u>WATER SUPPLY / S/FITTING</u></b>		<b><u>WATER SUPPLY / S/FITTING</u></b>		<b><u>WATER SUPPLY / S/FITTING</u></b>	
Cost of S.I Part-B	58.344	Cost of S.I Part-B	58.344	Cost of S.I Part-B	58.344
10% above on Part-A	5.834	5.00 % above	2.917	9.00 % above	5.251
Non-schedule Items	-	Non-schedule Items	-	Non-schedule Items	-
<b>SUB-TOTAL PART-B</b>	<b>64,178</b>	<b>SUB-TOTAL PART-B</b>	<b>61,261</b>	<b>SUB-TOTAL PART-B</b>	<b>63,595</b>
<b>G.TOTAL A+B</b>	<b>2,150,136</b>	<b>G.TOTAL A+B</b>	<b>2,140,878</b>	<b>G.TOTAL A+B</b>	<b>2,176,633</b>
Contingency	21.501	Saving	(9,258)	Excess	26,497
<b>TOTAL ESTIMATED COST</b>	<b>2,171,637</b>		-0.43%		1.23%

The Rate Quoted by M/S T.K Construction Co. Government Contractor, Part-A @ 11.50% above & Part-B @ 5.00% above found lowest, hence recommended for favour of necessary action.

  
 (ASLAM DAHRI)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION QASIMABAD  
 MEMBER

  
 (AKBAR ALI ARIAN)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS S-DIVISION  
 QASIMABAD  
 MEMBER

  
 (ISHWAR LAL)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 HYDERABAD  
 CHAIRMAN

## BID EVALUATION REPORT

**Name of Procuring Agency:** Executive Engineer Education Works Division Hyderabad

**Tender Reference No:** NIT No.XEN(EWD)/AB/TC/822, dated. 02.05.2017.

**Tender Description / Name of work item:** ADP-224 Addition of Class Rooms in Existing Secondary / Higher Secondary Schools in Taluka City Hyderabad (06 Class Rooms) 2013-2014 Programme @ GBHS Al Razi 3-CR (External Development) City Hyderabad.

**Method of Procurement:** Single Stage one envelope.

**Tender Published:** Web-site of SPPRA (I.D No. 33047)  
The News / Daily Sobh / Daily Jung

**Total Bid Document Sold** 2 Nos.

**Total Bids Received** 2 Nos.

**Technical Bid Opening date:** N/A

**No of Bids Technically Qualified** N/A

**Bid (s) Rejected:** NIL


**Financial Bid Opening date:** 23.05.2017

**Bid Evaluation Report:**

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Pak Saudi Enterprises	1,088,505	1 <sup>st</sup>	0.26% below	Lowest	Condidred
2	M/S T K Construction Co.	1,093,048	2 <sup>nd</sup>	0.16% above	Higher	Rejected

  
(AKBAR AL FARAIN)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
TALUKA QASIMABAD  
MEMBER

  
(ASLAM DAHRI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
S-DIVISION QASIMABAD  
MEMBER

  
(ISHWAR LAL)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
HYDERABAD  
CHAIRMAN



**FINANCIAL REVIEW / COMPARATIVE STATEMENT**

Name of Work.

ADP-224 Addition of Class Rooms in Existing Secondary / Higher Secondary Schools in Taluka City Hyderabad (06 Class Rooms) 2013-2014  
Programme @ GBHS Al Razi 3-CR (External Development) City Hyderabad.

Estimate Sanctioned office letter No.

NIT No.XEN(EWD)/AB/TC/822, dated. 02.05.2017.

Tender invited vide letter No.

Date of Issue.

22.05.2017

Date Opening 23.05.2017

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of items	Amount	M/S Pak Saudi Enterprises		M/S T.K Construction Co.	
<b>CIVIL WORK</b>		<b>CIVIL WORK</b>		<b>CIVIL WORK</b>	
Cost of S.I Part-A	557,240	Cost of S.I Part-A	557,240	Cost of S.I Part-A	557,240
10% above on Part-A	55,724	11.00 % above	61,296	11.80 % above	65,754
Non-schedule Items	465,368	Non-schedule Items	465,368	Non-schedule Items	465,368
Cost of Carriage	8,281	Non-schedule Items	465,368	Non-schedule Items	465,368
<b>SUB-TOTAL PART-A</b>	<b>1,086,613</b>	<b>SUB-TOTAL PART-A</b>	<b>1,083,904</b>	<b>SUB-TOTAL PART-A</b>	<b>1,088,362</b>
<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>	
Cost of S.I Part-B	4,260	Cost of S.I Part-B	4,260	Cost of S.I Part-B	4,260
10% above on Part-A	426	8.00 % above	341	10.00 % above	426
Non-schedule Items	-	Non-schedule Items	-	Non-schedule Items	-
<b>SUB-TOTAL PART-B</b>	<b>4,686</b>	<b>SUB-TOTAL PART-B</b>	<b>4,601</b>	<b>SUB-TOTAL PART-B</b>	<b>4,686</b>
<b>G.TOTAL A+B</b>	<b>1,091,299</b>	<b>G.TOTAL A+B</b>	<b>1,088,505</b>	<b>G.TOTAL A+B</b>	<b>1,093,048</b>
Contingency	10,913	Saving	(2,794)	Excess	1,749
<b>TOTAL ESTIMATED COST</b>	<b>1,102,212</b>		-0.26%		0.16%

The Rate Quoted by M/S Pak Saudi Enterprises, Government Contractor, Part-A @ 11.00% above & Part-B @ 8.00% above found lowest, hence recommended for favour of necessary action

  
 (ASLAM DAHRI)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION QASIMABAD  
 MEMBER

  
 (AKBAR ALI ARIAN)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS S-DIVISION  
 QASIMABAD  
 MEMBER

  
 (ISHWAR LAL)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 HYDERABAD  
 CHAIRMAN

## BID EVALUATION REPORT

**Name of Procuring Agency:** Executive Engineer Education Works Division Hyderabad

**Tender Reference No:** NIT No.XEN(EWD)/AB/TC/822, dated. 02.05.2017.

**Tender Description / Name of work item:** ADP-180 Rehabilitation of Existing Primary / Middle Schools in Taluka City Hyderabad 2013-2014 Programme (7 Units) @ GBPS Doman Wah Ansari Mohallah Hyder Shah.

**Method of Procurement:** Single Stage one envelope.

**Tender Published:** Web-site of SPPRA (I.D No. 33047)  
The News / Daily Sobh / Daily Jung

**Total Bid Document Sold** 2 Nos.

**Total Bids Received** 2 Nos.

**Technical Bid Opening date:** N/A

**No of Bids Technically Qualified** N/A

**Bid (s) Rejected:** NIL

**Financial Bid Opening date:** 23.05.2017

### Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Sallahuddin Siddique & Co.	1,896,244	1 <sup>st</sup>	0.21% below	Lowest	Condidred
2	M/S Pak Saudi Enterprises	1,909,373	2 <sup>nd</sup>	0.48% above	Higher	Rejected

  
(AKBAR ALI ARAIN)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
TALUKA QASIMABAD  
MEMBER

  
(ASLAM DAHRI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
S-DIVISION QASIMABAD  
MEMBER

  
(ISHWAR LAL)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
HYDERABAD  
CHAIRMAN

### FINANCIAL REVIEW / COMPARATIVE STATEMENT

Name of Work.

ADP-180 Rehabilitation of Existing Primary / Middle Schools in Taluka City Hyderabad 2013-2014 Programme (7 Units) @ GBPS Doman Wah Ansari Mohallah Hyder Shah.

Estimate Sanctioned office letter No.

Tender invited vide letter No.

Date of Issue.


NIT No.XEN(EWD)/AB/TC/822. dated. 02.05.2017.

22.05.2017

Date Opening 23.05.2017

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of itemes	Amount	M/S Sallahuddin Siddique & Co.		M/S Pak Saudi Enterprises	
<b><u>CIVIL WORK</u></b>		<b><u>CIVIL WORK</u></b>		<b><u>CIVIL WORK</u></b>	
Cost of S.I Part-A	617,535	Cost of S.I Part-A	617,535	Cost of S.I Part-A	617,535
10% above on Part-A	61,754	13.00 % above	80,280	15.00 % above	92,630
Non-schedule Items	1,100,785	Non-schedule Items	1,100,785	Non-schedule Items	1,100,785
Cost of Carriage	20,210	Non-schedule Items	1,100,785	Non-schedule Items	1,100,785
<b>SUB-TOTAL PART-A</b>	<b>1,800,284</b>	<b>SUB-TOTAL PART-A</b>	<b>1,798,600</b>	<b>SUB-TOTAL PART-A</b>	<b>1,810,950</b>
<b><u>WATER SUPPLY / S/FITTING</u></b>		<b><u>WATER SUPPLY / S/FITTING</u></b>		<b><u>WATER SUPPLY / S/FITTING</u></b>	
Cost of S.I Part-B	77,782	Cost of S.I Part-B	77,782	Cost of S.I Part-B	77,782
10% above on Part-A	7,778	7.00 % above	5,445	8.00 % above	6,223
Non-schedule Items	14,418	Non-schedule Items	14,418	Non-schedule Items	14,418
<b>SUB-TOTAL PART-B</b>	<b>99,978</b>	<b>SUB-TOTAL PART-B</b>	<b>97,645</b>	<b>SUB-TOTAL PART-B</b>	<b>98,423</b>
<b>G.TOTAL A+B</b>	<b>1,900,262</b>	<b>G.TOTAL A+B</b>	<b>1,896,244</b>	<b>G.TOTAL A+B</b>	<b>1,909,373</b>
Contingency	19,003	Saving	(4,017)	Excess	9,111
<b>TOTAL ESTIMATED COST</b>	<b>1,919,265</b>		-0.21%		0.48%

The Rate Quoted by M/S Sallahuddin Siddique & Co, Government Contractor, Part-A @ 13.00% above & Part-B @ 7.00% above found lowest, hence recommended for favour of necessary action.

  
 (ASLAM DAHRI)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION QASIMABAD  
 MEMBER

  
 (AKBAR ALTARIAN)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS S-DIVISION  
 QASIMABAD  
 MEMBER

  
 (ISHWAR LAL)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 HYDERABAD  
 CHAIRMAN

## BID EVALUATION REPORT

**Name of Procuring Agency:** Executive Engineer Education Works Division Hyderabad

**Tender Reference No:** NIT No.XEN(EWD)/AB/TC/822, dated. 02.05.2017.

**Tender Description / Name of work item:** ADP-154 Additional of Class Rooms in Existing Primary School in Taluka City & Taluka Qasimabad District Hyderabad (18 Class Rooms) 2011-2012 @ GBPS Tando Tayyab 2-CR City Hyderabad.

**Method of Procurement:** Single Stage one envelope.

**Tender Published:** Web-site of SPPRA (I.D No. 33047)  
The News / Daily Sobh / Daily Jung

**Total Bid Document Sold** 2 Nos.

**Total Bids Received** 2 Nos.

**Technical Bid Opening date:** N/A

**No of Bids Technically Qualified** N/A

**Bid (s) Rejected:** NIL

**Financial Bid Opening date:** 23.05.2017

### Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Anis Traders	1,726,589	1 <sup>st</sup>	0.43% below	Lowest	Condidred
2	M/S Sallahuddin Siddique & Co.	1,748,342	2 <sup>nd</sup>	0.82% above	Higher	Rejected

  
(AKBAR ALFARAIN)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
TALUKA QASIMABAD  
MEMBER

  
(ASLAM DAHRI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
S-DIVISION QASIMABAD  
MEMBER

  
(ISHWAR LAL)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
HYDERABAD  
CHAIRMAN

### FINANCIAL REVIEW / COMPARATIVE STATEMENT

Name of Work.

ADP-154 Additional of Class Rooms in Existing Primary School in Taluka City & Taluka Qasimabad District Hyderabad (18 Class Rooms) 2011-2012  
@ GBPS Tando Tayyab 2-CR City Hyderabad.

Estimate Sanctioned office letter No.

NIT No.XEN(EWD)/AB/TC/822, dated. 02.05.2017.

Tender invited vide letter No.

Date of Issue.

22.05.2017

Date Opening 23.05.2017

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.					
Description of itemes	Amount	M/S Anis Traders		M/S Sallahuddin Siddique & Co.			
<b>CIVIL WORK</b>		<b>CIVIL WORK</b>		<b>CIVIL WORK</b>			
Cost of S.I Part-A	1,279,571	Cost of S.I Part-A	1,279,571	Cost of S.I Part-A	1,279,571		
10% above on Part-A	127,957		12.30 % above	157,387		14.00 % above	179,140
Non-schedule Items	289,631						
Cost of Carriage	36,952	Non-schedule Items	289,631	Non-schedule Items	289,631		
<b>SUB-TOTAL PART-A</b>	<b>1,734,111</b>	<b>SUB-TOTAL PART-A</b>	<b>1,726,589</b>	<b>SUB-TOTAL PART-A</b>	<b>1,748,342</b>		
<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>			
Cost of S.I Part-B	-	Cost of S.I Part-B	-	Cost of S.I Part-B	-		
10% above on Part-A	-		-		-		
Non-schedule Items	-	Non-schedule Items	-	Non-schedule Items	-		
<b>SUB-TOTAL PART-B</b>	<b>-</b>	<b>SUB-TOTAL PART-B</b>	<b>-</b>	<b>SUB-TOTAL PART-B</b>	<b>-</b>		
<b>G.TOTAL A+B</b>	<b>1,734,111</b>	<b>G.TOTAL A+B</b>	<b>1,726,589</b>	<b>G.TOTAL A+B</b>	<b>1,748,342</b>		
Contingency	52,023	Saving	(7,522)	Excess	14,231		
<b>TOTAL ESTIMATED COST</b>	<b>1,786,134</b>		<b>-0.43%</b>		<b>0.82%</b>		

The Rate Quoted by M/S Anis Traders, Government Contractor, Part-A @ 12.30% above found lowest, hence recommended for favour of necessary action.

  
**(ASLAM DAHRI)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION QASIMABAD  
 MEMBER

  
**(AKBAR ALI ARIAN)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS S-DIVISION  
 QASIMABAD  
 MEMBER

  
**(ISHWAR LAL)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 HYDERABAD  
 CHAIRMAN

## BID EVALUATION REPORT

**Name of Procuring Agency:** Executive Engineer Education Works Division Hyderabad

**Tender Reference No:** NIT No.XEN(EWD)/AB/TC/822, dated. 02.05.2017.

**Tender Description / Name of work item:** ADP-239 Construction of Gymnasium Hall at Govt. Khursheed Begum Girls Degree College Taluka City Hyd: (Balance Works) 2013-2014 Programme.

**Method of Procurement:** Single Stage one envelope.

**Tender Published:** Web-site of SPPRA (I.D No. 33047)  
The News / Daily Sobh / Daily Jung

**Total Bid Document Sold** 2 Nos.

**Total Bids Received** 2 Nos.

**Technical Bid Opening date:** N/A

**No of Bids Technically Qualified** N/A

**Bid (s) Rejected:** NIL.

**Financial Bid Opening date:** 23.05.2017

### Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Al Waheed & Brothers	4,441,831	1 <sup>st</sup>	0.10% below	Lowest	Condidred
2	M/S Faran Enterprises	4,465,597	2 <sup>nd</sup>	0.43% above	Higher	Rejected

  
(AKBAR ALI ARAIN)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
TALUKA QASIMABAD  
MEMBER

  
(ASLAM DAHRI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
S-DIVISION QASIMABAD  
MEMBER

  
(ISHWAR LAL)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
HYDERABAD  
CHAIRMAN

**FINANCIAL REVIEW / COMPARATIVE STATEMENT**

Name of Work.

ADP-239 Construction of Gymnasium Hall at Govt. Khursheed Begum Girls Degree College Taluka City Hyd: (Balance Works) 2013-2014 Programme.

Estimate Sanctioned office letter No.

Tender invited vide letter No.

Date of Issue.


NIT No.XEN(EWD)/AB/TC/822, dated. 02.05.2017.

22.05.2017

Date Opening 23.05.2017

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of items	Amount	M/S Al Waheed & Brothers		M/S Faran Enterprises	
<b>CIVIL WORK</b>		<b>CIVIL WORK</b>		<b>CIVIL WORK</b>	
Cost of S.I Part-A	3,054,707	Cost of S.I Part-A	3,054,707	Cost of S.I Part-A	3,054,707
10% above on Part-A	305,471	11.30 % above	345,182	12.00 % above	366,565
Non-schedule Items	914,434	Non-schedule Items	914,434	Non-schedule Items	914,434
Cost of Carriage	40,744	Non-schedule Items	914,434	Non-schedule Items	914,434
<b>SUB-TOTAL PART-A</b>	<b>4,315,356</b>	<b>SUB-TOTAL PART-A</b>	<b>4,314,323</b>	<b>SUB-TOTAL PART-A</b>	<b>4,335,706</b>
<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>	
Cost of S.I Part-B	119,166	Cost of S.I Part-B	119,166	Cost of S.I Part-B	119,166
10% above on Part-A	11,917	7.00 % above	8,342	9.00 % above	10,725
Non-schedule Items	-	Non-schedule Items	-	Non-schedule Items	-
<b>SUB-TOTAL PART-B</b>	<b>131,083</b>	<b>SUB-TOTAL PART-B</b>	<b>127,508</b>	<b>SUB-TOTAL PART-B</b>	<b>129,891</b>
<b>G.TOTAL A+B</b>	<b>4,446,438</b>	<b>G.TOTAL A+B</b>	<b>4,441,831</b>	<b>G.TOTAL A+B</b>	<b>4,465,597</b>
Contingency	44,464	Saving	(4,608)	Excess	19,158
<b>TOTAL ESTIMATED COST</b>	<b>4,490,902</b>		-0.10%		0.43%

The Rate Quoted by M/S Al Waheed & Brothers, Government Contractor, Part-A @ 11.30% above & Part-B @ 7.00% above found lowest, hence recommended for favour of necessary action.

  
 (ASLAM DAHRI)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION QASIMABAD  
 MEMBER

  
 (AKBAR ALI ARIAN)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS S-DIVISION  
 QASIMABAD  
 MEMBER

  
 (ISHWAR LAL)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 HYDERABAD  
 CHAIRMAN

## BID EVALUATION REPORT

**Name of Procuring Agency:** Executive Engineer Education Works Division Hyderabad

**Tender Reference No:** NIT No.XEN(EWD)/AB/TC/822. dated. 02.05.2017.

**Tender Description / Name of work item:** ADP-157 Construction of Building for Shelterless Existing Primary Schools (02-Roomed) in District Hyderabad (07 Units) 2011-2012 Programme @ GPS Gul Mohammad Bhatti UC Moosa Khatian External Development Taluka Hyderabad.

**Method of Procurement:** Single Stage one envelope.

**Tender Published:** Web-site of SPPRA (I.D No. 33047)  
The News / Daily Sobh / Daily Jung

**Total Bid Document Sold** 2 Nos.

**Total Bids Received** 2 Nos.

**Technical Bid Opening date:** N/A


**No of Bids Technically Qualified** N/A

**Bid (s) Rejected:** NIL

**Financial Bid Opening date:** 23.05.2017

### Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Shah Mohammad Babar	286,682	1 <sup>st</sup>	0.48% below	Lowest	Condidred
2	M/S Barkat Ali Magsi	287,674	2 <sup>nd</sup>	0.14% above	Higher	Rejected

  
(AKBAR ALI ARAIN)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
TALUKA QASIMABAD  
MEMBER

  
(ASLAM DAHRI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
S-DIVISION QASIMABAD  
MEMBER

  
(ISHWAR LAL)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
HYDERABAD  
CHAIRMAN



### FINANCIAL REVIEW / COMPARATIVE STATEMENT

Name of Work.

ADP-157 Construction of Building for Shelterless Existing Primary Schools (02-Roomed) in District Hyderabad (07 Units) 2011-2012 Programme @ GPS Gul Mohammad Bhatti UC Moosa Khatian External Development Taluka Hyderabad.

Estimate Sanctioned office letter No.

Tender invited vide letter No.

Date of Issue.


NIT No.XEN(EWD)/AB/TC/822. dated. 02.05.2017.

22.05.2017

Date Opening 23.05.2017

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of items	Amount	M/S Shah Mohammad Babar		M/S Barkat Ali Magsi	
<b><u>CIVIL WORK</u></b>		<b><u>CIVIL WORK</u></b>		<b><u>CIVIL WORK</u></b>	
Cost of S.I Part-A	247,995	Cost of S.I Part-A	247,995	Cost of S.I Part-A	247,995
10% above on Part-A	24,800	15.60 % above	38,687	16.00 % above	39,679
Non-schedule Items	-				
Cost of Carriage	15,280	Non-schedule Items	-	Non-schedule Items	-
<b>SUB-TOTAL PART-A</b>	<b>288,075</b>	<b>SUB-TOTAL PART-A</b>	<b>286,682</b>	<b>SUB-TOTAL PART-A</b>	<b>287,674</b>
<b><u>WATER SUPPLY / S/FITTING</u></b>		<b><u>WATER SUPPLY / S/FITTING</u></b>		<b><u>WATER SUPPLY / S/FITTING</u></b>	
Cost of S.I Part-B	-	Cost of S.I Part-B	-	Cost of S.I Part-B	-
10% above on Part-A	-			9.00 % above	-
Non-schedule Items	-	Non-schedule Items	-	Non-schedule Items	-
<b>SUB-TOTAL PART-B</b>	<b>-</b>	<b>SUB-TOTAL PART-B</b>	<b>-</b>	<b>SUB-TOTAL PART-B</b>	<b>-</b>
<b>G.TOTAL A+B</b>	<b>288,075</b>	<b>G.TOTAL A+B</b>	<b>286,682</b>	<b>G.TOTAL A+B</b>	<b>287,674</b>
Contingency	2,881	Saving	(1,392)	Excess	(400)
<b>TOTAL ESTIMATED COST</b>	<b>290,956</b>		<b>-0.48%</b>		<b>-0.14%</b>

The Rate Quoted by M/S Shah Mohammad Babar, Government Contractor, Part-A @ 15.60% above found lowest, hence recommended.

  
 (ASLAM DAHRI)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION QASIMABAD  
 MEMBER

  
 (AKBAR ALI ARIAN)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS S-DIVISION  
 QASIMABAD  
 MEMBER

  
 (ISHWAR LAL)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 HYDERABAD  
 CHAIRMAN

## BID EVALUATION REPORT

**Name of Procuring Agency:** Executive Engineer Education Works Division Hyderabad

**Tender Reference No:** NIT No.XEN(EWD)/AB/TC/822, dated. 02.05.2017.

**Tender Description / Name of work item:** ADP-157 Construction of Building for Shelterless Existing Primary Schools (02-Roomed) in District Hyderabad (07 Units) 2011-2012 Programme @ GPS Jan Mohammad Talpur @ Jamal Khan Gopang UC H.S.K Gopang External Development Taluka Hyderabad.

**Method of Procurement:** Single Stage one envelope.

**Tender Published:** Web-site of SPPRA (I.D No. 33047)  
The News / Daily Sobh / Daily Jung

**Total Bid Document Sold** 2 Nos.

**Total Bids Received** 2 Nos.

**Technical Bid Opening date:** N/A

**No of Bids Technically Qualified** N/A

**Bid (s) Rejected:** NIL

**Financial Bid Opening date:** 23.05.2017

### Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Shah Mohammad Babar	287,674	1 <sup>st</sup>	0.47% below	Lowest	Condidred
2	M/S Barkat Ali Magsi	290,154	2 <sup>nd</sup>	0.38% above	Higher	Rejected

  
(AKBAR ALI ARAIN)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
TALUKA QASIMABAD  
MEMBER

  
(ASLAM DAHRI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
S-DIVISION QASIMABAD  
MEMBER

  
(ISHWAR LAL)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
HYDERABAD  
CHAIRMAN

**FINANCIAL REVIEW / COMPARATIVE STATEMENT**

Name of Work.

ADP-157 Construction of Building for Shelterless Existing Primary Schools (02-Roomed) in District Hyderabad (07 Units) 2011-2012 Programme a GPS Jan Mohammad Talpur @ Jamal Khan Gopang UC H.S.K Gopang External Development Taluka Hyderabad.

Estimate Sanctioned office letter No.

NIT No.XEN(EWD)/AB/TC/822, dated, 02.05.2017.

Tender invited vide letter No.

Date of Issue.

22.05.2017

Date Opening 23.05.2017

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of itemes	Amount	M/S Shah Mohammad Babar		M/S Barkat Ali Magsi	
<b>CIVIL WORK</b>		<b>CIVIL WORK</b>		<b>CIVIL WORK</b>	
Cost of S.I Part-A	247,995	Cost of S.I Part-A	247,995	Cost of S.I Part-A	247,995
10% above on Part-A	24,800	16.00 % above	39,679	17.00 % above	42,159
Non-schedule Items	-				
Cost of Carriage	16,250	Non-schedule Items	-	Non-schedule Items	-
<b>SUB-TOTAL PART-A</b>	<b>289,045</b>	<b>SUB-TOTAL PART-A</b>	<b>287,674</b>	<b>SUB-TOTAL PART-A</b>	<b>290,154</b>
<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>	
Cost of S.I Part-B	-	Cost of S.I Part-B	-	Cost of S.I Part-B	-
10% above on Part-A	-		-		-
Non-schedule Items	-	Non-schedule Items	-	Non-schedule Items	-
<b>SUB-TOTAL PART-B</b>	<b>-</b>	<b>SUB-TOTAL PART-B</b>	<b>-</b>	<b>SUB-TOTAL PART-B</b>	<b>-</b>
<b>G.TOTAL A+B</b>	<b>289,045</b>	<b>G.TOTAL A+B</b>	<b>287,674</b>	<b>G.TOTAL A+B</b>	<b>290,154</b>
Contingency	2,890	Saving	(1,370)	Excess	1,110
<b>TOTAL ESTIMATED COST</b>	<b>291,935</b>		<b>-0.47%</b>		<b>0.38%</b>

The Rate Quoted by M/S Shah Mohammad Babar, Government Contractor, Part-A @ 16.00% above found lowest, hence recommended.

  
 (ASLAM DAHRI)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION QASIMABAD  
 MEMBER

  
 (AKBAR ALI ARIAN)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS S-DIVISION  
 QASIMABAD  
 MEMBER

  
 (ISHWAR LAL)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 HYDERABAD  
 CHAIRMAN

## BID EVALUATION REPORT

**Name of Procuring Agency:** Executive Engineer Education Works Division Hyderabad

**Tender Reference No:** NIT No.XEN(EWD)/AB/TC/822. dated. 02.05.2017.

**Tender Description / Name of work item:** ADP-177 Addition of Class Rooms in Existing Primary / Elementary Schools in Taluka Rural Hyderabad (07 Class Rooms) 2013-2014 Programme @ GBPS Tando Hyder 2-CR Taluka Hyderabad.

**Method of Procurement:** Single Stage one envelope.

**Tender Published:** Web-site of SPPRA (I.D No. 33047)  
The News / Daily Sobh / Daily Jung

**Total Bid Document Sold** 2 Nos.

**Total Bids Received** 2 Nos.

**Technical Bid Opening date:** N/A

**No of Bids Technically Qualified** N/A

**Bid (s) Rejected:** NIL

**Financial Bid Opening date:** 23.05.2017

### Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Barkat Ali Magsi	1,462,088	1 <sup>st</sup>	0.38% below	Lowest	Condidred
2	M/S Shah Mohammad Babar	1,476,085	2 <sup>nd</sup>	0.58% above	Higher	Rejected

  
(AKBAR ALI ARAIN)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
TALUKA QASIMABAD  
MEMBER

  
(ASLAM DAHRI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
S-DIVISION QASIMABAD  
MEMBER

  
(ISHWAR LAL)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
HYDERABAD  
CHAIRMAN

**FINANCIAL REVIEW / COMPARATIVE STATEMENT**

Name of Work.

ADP-177 Addition of Class Rooms in Existing Primary / Elementary Schools in Taluka Rural Hyderabad (07 Class Rooms) 2013-2014 Programme @ GBPS Tando Hyder 2-CR Taluka Hyderabad.

Estimate Sanctioned office letter No.

Tender invited vide letter No.

Date of Issue.

NIT No.XEN(EWD)/AB/TC/822, dated. 02.05.2017.

22.05.2017

Date Opening 23.05.2017

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of itemes	Amount	M/S Barkat Ali Magsi		M/S Shah Mohammad Babar	
<b>CIVIL WORK</b>		<b>CIVIL WORK</b>		<b>CIVIL WORK</b>	
Cost of S.I Part-A	1,272,487	Cost of S.I Part-A	1,272,487	Cost of S.I Part-A	1,272,487
10% above on Part-A	127,249	14.90 % above	189,601	16.00 % above	203,598
Non-schedule Items	-				
Cost of Carriage	67,896	Non-schedule Items	-	Non-schedule Items	-
<b>SUB-TOTAL PART-A</b>	<b>1,467,632</b>	<b>SUB-TOTAL PART-A</b>	<b>1,462,088</b>	<b>SUB-TOTAL PART-A</b>	<b>1,476,085</b>
<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>	
Cost of S.I Part-B	-	Cost of S.I Part-B	-	Cost of S.I Part-B	-
10% above on Part-A	-		-		-
Non-schedule Items	-	Non-schedule Items	-	Non-schedule Items	-
<b>SUB-TOTAL PART-B</b>	<b>-</b>	<b>SUB-TOTAL PART-B</b>	<b>-</b>	<b>SUB-TOTAL PART-B</b>	<b>-</b>
<b>G.TOTAL A+B</b>	<b>1,467,632</b>	<b>G.TOTAL A+B</b>	<b>1,462,088</b>	<b>G.TOTAL A+B</b>	<b>1,476,085</b>
Contingency	14,676	Saving	(5,544)	Excess	8,453
<b>TOTAL ESTIMATED COST</b>	<b>1,482,308</b>		<b>-0.38%</b>		<b>0.58%</b>

The Rate Quoted by M/S Shah Mohammad Babar, Government Contractor, Part-A @ 16.00% above found lowest, hence recommended.

  
**(ASLAM DAHRI)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION QASIMABAD  
 MEMBER

  
**(AKBAR ALI ARIAN)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS S-DIVISION  
 QASIMABAD  
 MEMBER

  
**(ISHWAR LAL)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 HYDERABAD  
 CHAIRMAN

# BID EVALUATION REPORT

**Name of Procuring Agency:** Executive Engineer Education Works Division Hyderabad

**Tender Reference No:** NIT No.XEN(EWD)/AB/TC/822, dated. 02.05.2017.

**Tender Description / Name of work item:** ADP-257 Rehabilitation of Existing High / Higher Secondary Schools in Sindh 2008-2009 Programme @ GGHS APWA Unit No.8 Latifabad (Balance Work).

**Method of Procurement:** Single Stage one envelope.

**Tender Published:** Web-site of SPPRA (I.D No. 33047)  
The News / Daily Sobh / Daily Jung

**Total Bid Document Sold** 2 Nos.

**Total Bids Received** 2 Nos.

**Technical Bid Opening date:** N/A

**No of Bids Technically Qualified** N/A

**Bid (s) Rejected:** NIL.

**Financial Bid Opening date:** 23.05.2017

## **Bid Evaluation Report:**

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S T.K Construction Co.	3,713,333	1 <sup>st</sup>	0.52% below	Lowest	Condidred
2	M/S G.M.Q Construction Co.	3,741,591	2 <sup>nd</sup>	0.24% above	Higher	Rejected

  
(AKBAR ALI ARAIN)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
TALUKA QASIMABAD  
MEMBER

  
(ASLAM DAHRI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
S-DIVISION QASIMABAD  
MEMBER

  
(ISHWAR LAL)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
HYDERABAD  
CHAIRMAN

**FINANCIAL REVIEW / COMPARATIVE STATEMENT**

Name of Work.

ADP-257 Rehabilitation of Existing High / Higher Secondary Schools in Sindh 2008-2009 Programme @ GGHS APWA Unit No. 8 Latifabad (Balance Work).

Estimate Sanctioned office letter No.

Tender invited vide letter No.

Date of Issue.


NIT No.XEN(EWD)/AB/TC/822, dated. 02.05.2017.

22.05.2017

Date Opening 23.05.2017

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of items	Amount	M/S T.K Construction Co.		M/S G.M.Q Construction Co.	
<b>CIVIL WORK</b>		<b>CIVIL WORK</b>		<b>CIVIL WORK</b>	
Cost of S.I Part-A	2,983,705	Cost of S.I Part-A	2,983,705	Cost of S.I Part-A	2,983,705
10% above on Part-A	298,371	14.50 % above	432,637	15.30 % above	456,507
Non-schedule Items	45,633				
Cost of Carriage	149,193	Non-schedule Items	45,633	Non-schedule Items	45,633
<b>SUB-TOTAL PART-A</b>	<b>3,476,902</b>	<b>SUB-TOTAL PART-A</b>	<b>3,461,975</b>	<b>SUB-TOTAL PART-A</b>	<b>3,485,845</b>
<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>	
Cost of S.I Part-B	219,389	Cost of S.I Part-B	219,389	Cost of S.I Part-B	219,389
10% above on Part-A	21,939	8.00 % above	17,551	10.00 % above	21,939
Non-schedule Items	14,418				
		Non-schedule Items	14,418	Non-schedule Items	14,418
<b>SUB-TOTAL PART-B</b>	<b>255,746</b>	<b>SUB-TOTAL PART-B</b>	<b>251,358</b>	<b>SUB-TOTAL PART-B</b>	<b>255,746</b>
<b>G.TOTAL A+B</b>	<b>3,732,647</b>	<b>G.TOTAL A+B</b>	<b>3,713,333</b>	<b>G.TOTAL A+B</b>	<b>3,741,591</b>
Contingency	37,326	Saving	(19,314)	Excess	8,943
<b>TOTAL ESTIMATED COST</b>	<b>3,769,973</b>		-0.52%		0.24%

The Rate Quoted by M/S T.K Construction Co. Government Contractor, Part-A @ 14.50% above & Part-B @ 8.00% above found lowest, hence recommended for favour of necessary action.

  
 (ASLAM DAHRI)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION QASIMABAD  
 MEMBER

  
 (AKBAR ALI ARIAN)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS S-DIVISION  
 QASIMABAD  
 MEMBER

  
 (ISHWAR LAL)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 HYDERABAD  
 CHAIRMAN

## BID EVALUATION REPORT

**Name of Procuring Agency:** Executive Engineer Education Works Division Hyderabad

**Tender Reference No:** NIT No.XEN(EWD)/AB/TC/822, dated. 02.05.2017.

**Tender Description / Name of work item:** ADP-162 Constt / Re-constt of (05 Roomed) Primary Schools in Taluka Latifabad District Hyderabad (03 Units) 2011-2012 Programme @ GBPS Bangal Colony G.OR shifted from Indus Glass Latifabad Balance work.

**Method of Procurement:** Single Stage one envelope.

**Tender Published:** Web-site of SPPRA (I.D No. 33047)  
The News / Daily Sobh / Daily Jung

**Total Bid Document Sold** 2 Nos.

**Total Bids Received** 2 Nos.

**Technical Bid Opening date:** N/A


**No of Bids Technically Qualified** N/A

**Bid (s) Rejected:** NIL


**Financial Bid Opening date:** 23.05.2017

### **Bid Evaluation Report:**

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S A.K Brothers	4,591,437	1 <sup>st</sup>	0.38% below	Lowest	Condidred
2	M/S Al Syed & Co.	4,616,908	2 <sup>nd</sup>	0.18% above	Higher	Rejected

  
(AKBAR ALI ARAIN)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
TALUKA QASIMABAD  
MEMBER

  
(ASLAM DAHRI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
S-DIVISION QASIMABAD  
MEMBER

  
(ISHWAR LAL)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
HYDERABAD  
CHAIRMAN



**FINANCIAL REVIEW / COMPARATIVE STATEMENT**

Name of Work.

ADP-162 Constt: / Re-constt: of (05 Roomed) Primary Schools in Taluka Latifabad District Hyderabad (03 Units) 2011-2012 Programme @ GBPS  
Bangal Colony G.OR shifted from Indus Glass Latifabad Balance work.

Estimate Sanctioned office letter No.

Tender invited vide letter No.

Date of Issue.

NIT No.XEN(EWD)/AB/TC/822, dated. 02.05.2017.

22.05.2017

Date Opening 23.05.2017

As per Sanctioned Estimate		Rate Qouted by the Bidders / Contractors.			
Description of itemes	Amount	M/S A.K Brothers		M/S Al Syed & Co.	
<b>CIVIL WORK</b>		<b>CIVIL WORK</b>		<b>CIVIL WORK</b>	
Cost of S.I Part-A	3,183,829	Cost of S.I Part-A	3,183,829	Cost of S.I Part-A	3,183,829
10% above on Part-A	318,383	12.70 % above	404,346	13.50 % above	429,817
Non-schedule Items	870,135	Non-schedule Items	870,135	Non-schedule Items	870,135
Cost of Carriage	102,177	Non-schedule Items	870,135	Non-schedule Items	870,135
<b>SUB-TOTAL PART-A</b>	<b>4,474,524</b>	<b>SUB-TOTAL PART-A</b>	<b>4,458,310</b>	<b>SUB-TOTAL PART-A</b>	<b>4,483,781</b>
<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>	
Cost of S.I Part-B	108,907	Cost of S.I Part-B	108,907	Cost of S.I Part-B	108,907
10% above on Part-A	10,891	9.00 % above	9,802	9.00 % above	9,802
Non-schedule Items	14,418	Non-schedule Items	14,418	Non-schedule Items	14,418
<b>SUB-TOTAL PART-B</b>	<b>134,216</b>	<b>SUB-TOTAL PART-B</b>	<b>133,127</b>	<b>SUB-TOTAL PART-B</b>	<b>133,127</b>
<b>G.TOTAL A+B</b>	<b>4,608,740</b>	<b>G.TOTAL A+B</b>	<b>4,591,437</b>	<b>G.TOTAL A+B</b>	<b>4,616,908</b>
Contingency	46,087	Saving	(17,303)	Excess	8,168
<b>TOTAL ESTIMATED COST</b>	<b>4,654,827</b>		-0.38%		0.18%

The Rate Qouted by M/S A.K Brothers, Government Contractor, Part-A @ 12.70% above & Part-B @ 9.00% above found lowest, hence recommended for favour of necessary action.

  
 (ASLAM DAHRI)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION QASIMABAD  
 MEMBER

  
 (AKBAR AL-FARIAN)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS S-DIVISION  
 QASIMABAD  
 MEMBER

  
 (ISHWAR LAL)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 HYDERABAD  
 CHAIRMAN

**EXECUTIVE ENGINEER EDUCATION  
WORKS DIVISION AT SHAHBAZ  
BUILDING BLOCK-E HYDERABAD**

**NOTICE INVITING TENDER**

Sealed Bids for the works mentioned below are invited from the interested bidders/firms on Standard Bidding Documents of SPPRA under Sindh Public Procurement Regulatory Authority Rules 2010 (amended to date):-

2. The bidding documents will be issued to all the interested bidders on written request to the undersigned on firms' original letterhead and payment of bidding documents' fee (non-refundable) in cash as shown against each.

**Programme for issuance/submission on opening of bids:**

S. Particulars #	1st Attempt	In case of un-responded works 2nd Attempt
A. Date of issuance of bidding documents.	From the date of publication in press and hoisted on website of SPPRA at or before 2:00 p.m. on 22-05-2017.	From 24-5-2017 and at or before 2:00 p.m. on 30-5-2017
B. Dead line for submission of bids.	On 23-05-2017 up to 2:00 p.m. in the office of the undersigned.	31-05-2017 up to 2:00 p.m. in the office of the undersigned
C. Venue, time and date of bids opening.	On 23-05-2017 at 3:00 p.m. in the office of the undersigned.	31-05-2017 at 3:00 p.m. in the office of the undersigned

- Bidding is open to all interested bidders.
- Method of procurement i.e Single Stage – Single Envelope.
- Bid Validity Period is (90) Ninety days.

S. #	Name of Scheme/Work	Estimated Cost in millions	Bid Security	Completion Period	Bidding Documents Fee
1.	Addition of Class Room in GGHS S.K Rahim 3-CR (Ext: Development) 2013-14	2.148	4% of Bid Amount	12 months	3000
2.	Addition of Class Room in GBHS Al Razi (Ext: Development) 2013-14	1.124	-do-	12 months	2500
3.	Reh: of GBPS Doman-wah Ansari Mohallah 2013-14	1.914	-do-	12 Months	2500
4.	Addition of Class Room 2011-12 at GBPS Tando Tayyab (R/W).	1.777	-do-	12 Months	2500
5.	Const: of Gymnasium Hall Govt. Khurshed Begum Girls Degree College 2013-14.	4.500	-do-	12 Months	3000
6.	Const: of building for Shelter-less 2011-12 at GPS Gul Mohammad Bhatti (Ext: Development)	0.345	-do-	12 Months	1000
7.	Const: of building for Shelter-less 2011-12 at GPS Jan Mohammad Talpur at Jamal Khan Gopang UC S.K Gopang (Ext: Development)	0.322	-do-	12 Months	1000
8.	Addition of Class Room GBPS Tando Hyder 2-CR (B/W).	1.530	-do-	12 Months	2500
9.	Reh: of Sec/High:Sec: at GGHS APWA Unit-8 Latifabad (B/W).	3.900	-do-	12 Months	3000
10.	Repair/Renovation GBDC Kali Mori (E/W).	6.799	-do-	24 Months	3000
11.	Const;/Re-const: of 5-CR 3 units at GBPS Bangal GOR Colony (B/W).	4.561	-do-	12 Months	3000
12.	Re-habilitation of Govt. College Phulleli (Mathematics and Computer Science Department).	5.00	-do-	12 Months	3000

**6. BIDDERS QUALIFICATION/ELIGIBILITY CRITERIA:**

- Registration with Pakistan Engineering Council in the relevant category or above discipline keeping in view the bid costs. No PEC license required for the works costing up to Rs. 4.00 (Million).
- For electrical works valid license issued from Inspectorate of Electrical License, Government of Sindh of the similar Region with respect to works shown above.
- Relevant Experience of last three years (list of works with copies of letter of award of work and completion certificates of equivalent cost or above.

**THE NEWS**  
INTERNATIONAL  
In Partnership with

Thursday, May 4, 2017

4	Excavation in foundation of building bridges & other structure i/c dech...	662.00	Cft	@ 1285.67	% Cft	Rs 8,511
3	Dismantling brick work in lime or cement mortar (S.I.NO:13/P-10)	2.46	Cwt	@ 126.04	P.Cwt	Rs 310
2	Dismantling rolled steel beam, iron rails. (S.I.NO:42/P-13)	147.00	Sft	@ 378.13	% Sft	Rs 556

**تعمیر و ترمیم کی تفصیلات**

نمبر	تفصیلات	تعمیراتی	پیمانہ	میت	ڈنگ
1	OGHS ایس کے ریم میں کلاس روم کا اضافہ 3 کلاس رومز (ایکسٹریوڈیٹ 2013-14)	2.148	پیشگی کی رقم 49% کا	12.12	3000
2	OGHS کلاس روم کا اضافہ 2 کلاس رومز (ایکسٹریوڈیٹ 2013-14)	1.124	-	12.12	2500
3	OGHS کلاس روم کا اضافہ 2 کلاس رومز (ایکسٹریوڈیٹ 2013-14)	1.914	-	12.12	2500
4	GBPS کلاس روم کا اضافہ 2 کلاس رومز (ایکسٹریوڈیٹ 2011-12)	1.777	-	12.12	2500
5	GBPS کلاس روم کا اضافہ 2 کلاس رومز (ایکسٹریوڈیٹ 2013-14)	4.500	-	12.12	3000
6	GPS کلاس روم کا اضافہ 2 کلاس رومز (ایکسٹریوڈیٹ 2011-12)	0.345	-	12.12	1000
7	GPS کلاس روم کا اضافہ 2 کلاس رومز (ایکسٹریوڈیٹ 2011-12)	0.322	-	12.12	1000
8	GBPS کلاس روم کا اضافہ 2 کلاس رومز (ایکسٹریوڈیٹ 2011-12)	1.530	-	12.12	2500
9	GBPS کلاس روم کا اضافہ 2 کلاس رومز (ایکسٹریوڈیٹ 2011-12)	3.900	-	12.12	3000
10	GBDC کلاس روم کا اضافہ 2 کلاس رومز (ایکسٹریوڈیٹ 2011-12)	6.799	-	12.12	3000
11	GBPS کلاس روم کا اضافہ 2 کلاس رومز (ایکسٹریوڈیٹ 2011-12)	4.561	-	12.12	3000
12	GBPS کلاس روم کا اضافہ 2 کلاس رومز (ایکسٹریوڈیٹ 2011-12)	5.00	-	12.12	3000

نمبر	تفصیلات	تعمیراتی	پیمانہ	میت	ڈنگ
3	ڈنگ کی تعمیر	-	-	-	-
4	پروٹیکشن کی تعمیر	-	-	-	-
5	پیشگی کی تعمیر	-	-	-	-

6- ہائیڈرو پلاننگ کی تفصیلات

a- پلاننگ کی تفصیلات کے تحت ہائیڈرو پلاننگ کے کاموں کی تفصیلات

b- ہائیڈرو پلاننگ کے کاموں کی تفصیلات

c- ہائیڈرو پلاننگ کے کاموں کی تفصیلات

d- ہائیڈرو پلاننگ کے کاموں کی تفصیلات

e- ہائیڈرو پلاننگ کے کاموں کی تفصیلات

f- ہائیڈرو پلاننگ کے کاموں کی تفصیلات

g- ہائیڈرو پلاننگ کے کاموں کی تفصیلات

h- ہائیڈرو پلاننگ کے کاموں کی تفصیلات

i- ہائیڈرو پلاننگ کے کاموں کی تفصیلات

j- ہائیڈرو پلاننگ کے کاموں کی تفصیلات

k- ہائیڈرو پلاننگ کے کاموں کی تفصیلات

l- ہائیڈرو پلاننگ کے کاموں کی تفصیلات

m- ہائیڈرو پلاننگ کے کاموں کی تفصیلات

n- ہائیڈرو پلاننگ کے کاموں کی تفصیلات

o- ہائیڈرو پلاننگ کے کاموں کی تفصیلات

p- ہائیڈرو پلاننگ کے کاموں کی تفصیلات

ایگزیکٹو انجینئر  
ایجوکیشن ورکس ڈویژن  
حیدرآباد

INF-KRY-No.2389/17

200 میں غیر قانونی  
شیرازی کے خلاف  
200 میں غیر قانونی  
شیرازی کے خلاف

قرعہ نمائندگی  
(28)

**Bahria Uni**  
Discovering Knowledge  
(Bahria University)  
**CORRIE**

Following amendments may be made to Renovation Works at BUM&DC published

- The last date for purchasing bidding
- Tenders must be delivered by 1300 1400 hrs same day.
- Pre-bid Meeting for this tender will be held
- All other terms and conditions remain the same

President Purchasing  
Bahria University Main  
Sailor Street, Adjacent PNS SHIP  
CJ-15B Tel: 021-3537

**STAFF REQUIREMENT**

We are requiring the services of following Architectural works project b

S#	Position	Nos	The year incl ext GC
1	Ceramic/Metal / Stone/Wooden/ Mosaic Tile Fixers	40	The year incl ext GC
2	Glass and Glazing Works Manpower	50	The work will be completed in 3 years
3	Aluminum Curtain Wall Manpower	30	The work will be completed in 3 years
4	Terrazzo Floor Works Manpower	40	The work will be completed in 3 years
5	Architectural Supervisors	6	The work will be completed in 3 years
6	Painters	30	The work will be completed in 3 years
7	GRP/GRC/Metal Roofing System Installers	40	The work will be completed in 3 years
8	Masons	40	The work will be completed in 3 years
9	GRP/GRC/Metal Ceiling System Installers	40	The work will be completed in 3 years

The cost of all the sheets I/C val is necessary for the project

Sasha International License No. (We don't have)

**Walk in**  
On 5, Redeen Plaza, 4th F  
Ph: 051-2344

82228

fastening i/c cc



NO: XEN(E.W.D)/A.B/TC/

951

**EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION**

Hyderabad, Dated. 02/06/2017

Fax No: 22-9201945

E-mail: xenewdhyderabad@gmail.com

To,

The Manager (CB),  
Sindh Public Procurement Regulatory Authority,  
Block 08, Sindh Secretariat No. 4-A, Court Road,  
Karachi.

**SUBJECT: SUBMISSION OF BIDEVALUATION REPORT IN RESPECT OF  
NIT NO.XEN(EWD)/AB/TC/ 822 DATED. 02.05.2017 WEB-SITE SR. NO.  
33047.**

Reference: This office letter No.XEN(EWD)AB/TC/927 dated. 29.05.2017.

In continuation letter No. above reference, enclosed please find herewith the remaining Bid Evaluation Report, Minutes of Bid opening Meeting, Eligibility Report and Comparative Statement in respect of NIT No.XEN(EWD)AB/TC/822 dated. 02.05.2017 duly signed by the Procurement Committee Education Works Division Hyderabad for your kind perusal and compliance as required in the matter (all documents already submit to your office).

The subject documents may kindly be acknowledged through SPPRA web site Sr. No. 33047 as well as Special Messenger.

DA/As above


  
**EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
HYDERABAD**

1459  
05-06-17

### BIDDER'S ELITIBILITY / QUALIFICATION REPORT

**Name of Procuring Agency:** Executive Engineer Education Works Division Hyderabad  
**Tender Reference No:** Nil No.XEN(EWD)/AB/TC/822, dated. 02.05.2017  
**Method of Procurement:** Single Stage one envelope.  
**Tender Published:** Web-site of SPPRA (I.D No. 33047) Newspaper: The News / Daily Sobh / Daily Jang  
**Tender Issue date:** 22.05.2017  
**Bid Opening date:** 23.05.2017

S.#	Bidder's Name	Eligibility / Qualification Criteria					Qualification Criteria					Qualified / Disqualified
		Registration with PEC (if applicable)	NTN Certificate	Sales Tax Registration	Professional Tax	Registration with Sindh Revenue Board (SRB)	Minimum Three years experience of relevant field	Turnover of at least last three years	Required Bid Security is attached	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter	Any other factor deemed to be relevant by the procuring agency subject to provision of Ruls-44	
1	M/S G.M.Q Construction Co.	Yes	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
2	M/S Canny Engineers & Develpers	Yes	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
3	M/S Hony Enterprises	Yes	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
4	M/S Khan Mohammad & Co	Yes	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified

  
 (AKBAR ALI ARAIN)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS S/DIVISION  
 QASIMABAD  
 MEMBER

  
 (ASLAM DAHRI)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 S/DIVISION QASIMABAD  
 MEMBER

  
 (ENG. ISHWAR LAL)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 HYDERABAD  
 CHAIRMAN

**EXECUTIVE ENGINEER EDUCATION WORKS DIVISION**

**AT SHAHBAZ BUILDING BLOCK-E HYDERABAD**

NO.XEN(EWD)AB/TC/

868

Dated.

10

05


2017

**READ:** This office NIT No.XEN(EWD)AB/TC/822 dated. 02.05.2017


**NOTICE**

The work "Repair and Renovation of Office Rooms in the Directorate (Primary) Education Hyderabad" may replace against the work mentioned at serial No.12 of the above Notice Inviting Tenders.

The cost and other conditions shall remain same.

  
R&I Incharge  
Advertisement Section  
Information Department  
Govt. of Sindh, Karachi



  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
HYDERABAD

Copy forwarded with compliments for information to:

- ✓ The Director of Information (Advertisement) Government of Sindh Karachi.
- The Additional Secretary (PDF), School Education Department. Government of Sindh, Karachi.
- The Director A&F, Sindh Public Procurement Regulatory Authority, Government of Sindh, Karachi for incorporating on the web portal of SPPRA, Government of Sindh. (Along with C.D. Notifications of Procurement Committee, Notification of Complaint Redressal Committee (CRC), Annual Procurement Plan 2016-17 and Bidding Documents.
- The Chief Engineer, Education Works, Hyderabad.
- The Superintending Engineer, Education Works Circle, Hyderabad.
- The Chairman / Members of Complaint Redressal Committee (CRC) .....
- The Chairman / Members of Procurement Committee (PC) .....
- Notice Board / NIT File.

  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
HYDERABAD

**WORKS DIVISION AT SHAHBAZ BUILDING BLOCK-E HYDERABAD**

**NOTICE INVITING TENDER**

Sealed Bids for the works mentioned below are invited from the interested bidders/firms on Standard Bidding Documents of SPPRA under Sindh Public Procurement Regulatory Authority Rules 2010 (amended to date):-

2. The bidding documents will be issued to all the interested bidders on written request to the undersigned on firms' original letterhead and payment of bidding documents fee (non-refundable) in cash as shown against each.

**Programme for issuance/submission on opening of bids:**

S. #	Particulars	1st Attempt	In case of un-responded works 2nd Attempt
A.	Date of issuance of bidding documents.	From the date of publication in press and hoisted on website of SPPRA at or before 2:00 p.m. on 22-05-2017.	From 24-5-2017 and at or before 2:00 p.m. on 30-5-2017
B.	Dead line for submission of bids.	On 23-05-2017 up to 2:00 p.m. in the office of the undersigned.	31-05-2017 up to 2:00 p.m. in the office of the undersigned
C.	Venue, time and date of bids opening.	On 23-05-2017 at 3:00 p.m. in the office of the undersigned.	31-05-2017 at 3:00 p.m. in the office of the undersigned

- Bidding is open to all interested bidders.
- Method of procurement i.e Single Stage – Single Envelope.
- Bid Validity Period is (90) Ninety days.

S. #	Name of Scheme/Work	Estimated Cost in millions	Bid Security	Completion Period	Bidding Documents Fee
1.	Addition of Class Room in GGHS S.K Rahim 3-CR (Ext: Development) 2013-14	2.148	4% of Bkd Amount	12 months	3000
2.	Addition of Class Room in GGHS Al Razi (Ext: Development) 2013-14	1.124	-do-	12 months	2500
3.	Reht: of GBPS Doman-wah Ansari Mohallah 2013-14	1.914	-do-	12 Months	2500
4.	Addition of Class Room 2011-12 at GBPS Tando Tayyab (B/W).	1.777	-do-	12 Months	2500
5.	Const: of Gymnasium Hall Govt. Khurshed Begum Girls Degree College 2013-14.	4.500	-do-	12 Months	3000
6.	Const: of building for Shelter-less 2011-12 at GPS Gul Mohammad Bhatti (Ext: Development)	0.345	-do-	12 Months	1000
7.	Const: of building for Shelter-less 2011-12 at GPS Jan Mohammad Talpur at Jamal Khan Gopang UC S.K Gopang (Ext: Development)	0.322	-do-	12 Months	1000
8.	Addition of Class Room GBPS Tando Hyder 2-CR (B/W).	1.530	-do-	12 Months	2500
9.	Reht: of Sec/High:Sec: at GGHS APWA Unit-8 Latifabad (B/W).	3.900	-do-	12 Months	3000
10.	Repair/Renovation GBDC Kali Mori (E/W).	6.799	-do-	24 Months	3000
11.	Const./Re-const: of 5-CR 3 units at GBPS Bangal GOR Colony (B/W).	4.561	-do-	12 Months	3000
12.	Re-habilitation of Govt. College Phullni (Mathematics and Computer Science Department).	5.00	-do-	12 Months	3000

**6. BIDDERS QUALIFICATION/ELIGIBILITY CRITERIA:**

- Registration with Pakistan Engineering Council in the relevant category or above discipline keeping in view the bid costs. No PEC license required for the works costing up to Rs. 4.00 (Million).
- For electrical works valid license issued from Inspectorate of Electrical License, Government of Sindh of the similar Region with respect to works shown above.
- Relevant Experience of last three years (list of works with copies of letter of award of work and completion certificates of equivalent cost or above.

**THE NEWS**  
 INTERNATIONAL  
 Thursday, May 4, 2017

In Partnership with

4	Excavation in foundation of building bridges & other structure /c deph...	662.00	Cft	@ 1285.67	% Cft Rs	8,511
3	Dismantling brick work in lime or cement mortar (S.I.NO:13/P-10)	2.46	Cwt	@ 126.04	P.Cwt Rs	310
2	Dismantling rolled steel beam,iron rails. (S.I.NO:42/P-13)	147.00	Sft	@ 378.13	% Sft Rs	556

افيس آف دي ايگزيڪيوٽو انجنيئر ايجوڪيشن ورڪس ڊويزن  
واقع شهباز بلڊنگ بلاڪ -E حيدرآباد  
NO. XEN(EWD)/AB/TC/822 Dated 02-05-2017

ٽينڊر گھراڻو جو نوٽيس

سنڌ پبلڪ پروڪيورمينٽ ريگوليٽري اٿارٽي، رولز 2010 (ترميم ٿيل وقت بوقت)، هيٺ SPPRA جي اسٽينڊرڊ بڊنگ ڊاڪيومينٽس تي خواهشمند آڇ ڏيندڙن فرمن کان هيٺ ڄاڻايل ڪمن جي لاءِ مهربند آڇون گھرايلن ٿيون.

نمبر شمار	اسڪيم/ڪم جو نالو	ڪيٽي لائٽ ملين	بڊ سيڪيورٽي	تڪميل جو مئو مهينا	آڇ دستاويز
1	S.K., GGHS رحيمير اضافي ڪلاس روم 3-CR (Ext) ڊيولپمينٽ	2.148	آڇ لائٽ جو 4%	12 مهينا	3000
2	GBHS الراشي ۽ اضافي ڪلاس روم (Ext) ڊيولپمينٽ 2013-14	1.124	ساڳيو	12 مهينا	2500
3	GBPS دومن واه انصاري محلا جي ري هبيليشن 2013-14	1.914	ساڳيو	12 مهينا	2500
4	ڪلاس روم جو اضافو 2011-12 واقع GBPS ٽنڊو طيب (R/W)	1.777	ساڳيو	12 مهينا	2500
5	جنازير هال گورنمينٽ خورشيد بيگم گرلز ڊگري ڪاليج جي تعمير 2013-14				
6	شيلٽريس 2011-12 لاءِ عمارت جي تعمير واقع GPS گل محمد پتي (Ext) ڊيولپمينٽ	4.500	ساڳيو	12 مهينا	3000
7	شيلٽريس 2011-12 لاءِ عمارت جي تعمير واقع GPS جان محمد ٽالپر (Ext) ڊيولپمينٽ	0.345	ساڳيو	12 مهينا	1000
8	ڪلاس روم جو اضافو 2011-12 واقع GBPS ٽنڊو حيدر 2-CR (B/W)	1.570	ساڳيو	12 مهينا	2500
9	Sec. 14g Sec: آباد جي ريجيئريشن واقع GGHS AFWA برٽ نمبر 06 لطيف	3.990	ساڳيو	12 مهينا	3000
10	GBDC ڪاليج موري ريجيئريشن (B/W)	6.788	ساڳيو		3000
11	5-CR 05 پورٽس جي تعمير ٿيڻ سر تعمير واقع GBPS بنگال GOR ڪالوني (B/W)	4.561	ساڳيو	12 مهينا	3000
12	گورنمينٽ ڪاليج قلمي (ميشنائيزيشن اينڊ ڪمپيوٽر سائنس ڊپارٽمينٽ) جي ري هبيليشن	5.00	ساڳيو	12 مهينا	3000

- آڇ دستاويز هر هڪ ڪم جي اڳيان ڄاڻايل ناقابل واپسي آڇ دستاويز في جي روڪ ڍانگي ۽ فور جي اوريجنل ليٽر هيٺ تي هيٺ دستخط ڪندڙ کي لکت درخواست ڏيڻ تي مڙني خواهشمند آڇ ڏيندڙن کي جاري رکيا ويندا.
- نيلامي مڙني خواهشمند آڇ ڏيندڙن جي لاءِ کليل آهي.
- پروڪيورمينٽ جو طريقو يعني هڪ مرحلو-هڪ لٽرو.
- بڊ ويلڊيٽي مڊو (90) نوي ڏينهن آهي.

تفصيل	پهرين ڪوشش	موت نه ملڻ جي صورت ۾ ٻي ڪوشش
a. آڇ دستاويز اجراء جي تاريخ	اڳيان ۽ اشاعت ۽ SPPRA ويب سائيٽ تي پڙهي ٿيڻ جي تاريخ کان 22-05-2017 تي منجهند 02.00 وڳي يا ان کان پهرين	24-05-2017 کان 30-05-2017 منجهند 02.00 وڳي يا ان کان پهرين
b. آڇون جمع ڪرائڻ جي آخري تاريخ	هيٺ دستخط ڪندڙ جي آفيس ۾ 23-05-2017 منجهند 02.00 وڳي تائين	هيٺ دستخط ڪندڙ جي آفيس ۾ 31-05-2017 تي منجهند 02.00 وڳي تائين
c. آڇون کولڻ جو هنڌ، وقت ۽ تاريخ	هيٺ دستخط ڪندڙ جي آفيس ۾ 23-05-2017 تي منجهند 03.00 وڳي تائين	هيٺ دستخط ڪندڙ جي آفيس ۾ 31-05-2017 تي منجهند 03.00 وڳي تائين

- آڇ ڏيندڙ جي قابليت/اهليت جو معيار
- آڇ لائٽ کي نظر ۾ رکندي لاڳاپيل ڪمپليڪس يا ان کان مٿي ڊسپينل ۽ پاڪستان انجنيئرنگ ڪائونسل وٽان رجسٽريشن (Million) 4.00 تائين لائٽ وارن ڪمن لاءِ PEC لائيسنس گهربل نه آهي.
- مٿي ڄاڻايل ڪمن جي حوالي سان ساڳي ريجن جي انسپيڪٽوريٽ آف اليڪٽريڪل لائيسنس حڪومت سنڌ پاران جاري اليڪٽريڪل ڪمن لاءِ ڪارگر لائيسنس.
- گنٽريل ٽن سالن جو لاڳاپيل تجربو (برابر لائٽ يا ڊيڪ جا تڪميل سرٽيفڪيٽ ۽ ڪم ڏيڻ جي ليٽر ڪاپي سان ڪمن جي فهرست)
- SPPRA رولز 2010 تحت گنٽريل ٽن سالن جو ٽن اوور سان موجوده ٽرن اوور آڇ لائٽ جو 30% هجي
- انڪر ٽيڪس (NTN) لاءِ فيڊرل بورڊ آف روينيو (FBR) وٽان ڪارگر رجسٽريشن.
- سنڌ روينيو بورڊ (SRB) وٽان ڪارگر رجسٽريشن.
- آڇ دستاويز جمع ڪرائڻ جي وقت هيٺ دستخط ڪندڙ جي حق ۾ پاڪستان جي ڪنهن شاديولڊ بينڪ مان جاري ڪال ڊپازٽي آرڊر جي صورت ۾ بڊ سيڪيورٽي 5% (پنج سيڪڙو) جمع ڪرائي ويندي.
- مڪمل نالو، مڪمل ايڊريس، ٽيليفون نمبر، فيڪس نمبر، اي ميل ۽ اداري جي چوڪڙ.
- پروپرائيٽر پارٽنرز (جيشڙهن ڪم) جي C.N.I.C جي ڪاپي
- ٽيڪسيڪل اسٽاف جي مڪمل پائيوڊيا، هڪ B.S ۽ هڪ ڊپلوما انجنيئر
- حلف نامي تي ساڳو نمبر ڪنهن مقدمي، ڊپارٽمينٽل رٽ ۾ ملوث نه رهي آهي سرڪاري ڪم تي ۽ ڪم ڪرڻ ۾ ڪم ڪيو آهي نه وري ڪنهن ڪم جي تڪميل ۾ غير ضروري دير ڪئي آهي
- حلف نامي تي ساڳو نمبر سرڪاري، نيم سرڪاري، بطور ايگزيڪيوٽو انجنيئر اٿارٽس يا ٻين پاران پبلڪ لسٽ ٿيل نه آهي
- پاور آف اٿارٽي سول پروپرائيٽر سان گڏ پارٽنرز پارٽنر شپ ٿيل سان ڊائريڪٽرز پروپرائيٽرز وغيره جي فهرست سان مڪمل معلومات جي حوالي سان حلف نامو
- حلف نامي تي ساڳو نمبر فرمليڪيڊارن پاران فراهم ڪيل جان دست آهي
- اٿيوريٽي/مشروط آڇ تي غور نه ڪيو ويندو ۽ انهن کي مڪمل طور رد ڪيو ويندو.
- پروڪيورنگ ايجنسي SPP رولز 2010 (ترميم ٿيل) تحت مڙني آڇ يا تجويزن کي رد ڪرڻ ۽ نيلام عمل منسوخ ڪرڻ جو حق محفوظ رکي ٿي.



**ایگزیکٹو ایجنسٹر، ایجوکیشن ورکس ڈویژن**

واقعہ سہارا بلڈنگ بلاک - E حیدرآباد

16.XEN(EWD)AB/TC/822

Dated: 02-05-2017

**سینئر طلبی نوٹس**

مندرجہ ذیل کے پروجیکٹوں پر ریگولر اور پگنگ کے تحت SPPRA کی اسٹیڈیئرڈ بلڈنگ دستاویزات پر پیشگی کے حامل ہونی اور ہنگامہ فوری سے اس میں درج کردہ کاموں کیلئے سرکاری پیشکشیں مطلوب ہیں۔  
2۔ پیشگی کے حامل تمام ہونی اور ہنگامہ فوری سے اس میں درج کردہ کاموں کیلئے سرکاری پیشکشیں مطلوب ہیں اور ہر ایک کے متعلق سرحدات کردہ بلڈنگ دستاویزات (نصابی اور نصابی) کی نقلیں اور ایجنسی پر جاری کی جائیں گی۔

**کاموں کی تفصیلات**

نمبر	تفصیلات	تفصیلات	تفصیلات	تفصیلات	تفصیلات
نمبر	تفصیلات	تفصیلات	تفصیلات	تفصیلات	تفصیلات
1	OGHS ایس کے رجیم میں کلاس روم کا اضافہ 3 کلاس رومز (ایگزیکٹو ڈیپارٹمنٹ) 2013-14	2.148	1.12	3000	پیشگی کے حامل ہونی اور ہنگامہ فوری سے اس میں درج کردہ کاموں کیلئے سرکاری پیشکشیں مطلوب ہیں۔
2	OGHS ایس کے رجیم میں کلاس روم کا اضافہ 2 کلاس رومز (ایگزیکٹو ڈیپارٹمنٹ) 2013-14	1.124	1.12	2500	
3	OGHS ایس کے رجیم میں کلاس روم کا اضافہ 2 کلاس رومز (ایگزیکٹو ڈیپارٹمنٹ) 2013-14	1.914	1.12	2500	
4	OGHS ایس کے رجیم میں کلاس روم کا اضافہ 2 کلاس رومز (ایگزیکٹو ڈیپارٹمنٹ) 2013-14	1.777	1.12	2500	
5	ممتاز ٹیچنگ کورسٹ فورٹھیڈ ٹیکھنگ کورسٹ (ایگزیکٹو ڈیپارٹمنٹ) 2013-14	4.500	1.12	3000	
6	GPS گل ٹیچنگ کورسٹ فورٹھیڈ ٹیکھنگ کورسٹ (ایگزیکٹو ڈیپارٹمنٹ) 2011-12	0.345	1.12	1000	
7	GPS جان کھتا ہاؤس واقعہ حیدرآباد ٹیچنگ کورسٹ (ایگزیکٹو ڈیپارٹمنٹ) 2011-12	0.322	1.12	1000	
8	GBPS گل ٹیچنگ کورسٹ فورٹھیڈ ٹیکھنگ کورسٹ (ایگزیکٹو ڈیپارٹمنٹ) 2011-12	1.530	1.12	2500	
9	سینئر ڈیپارٹمنٹ کی تعمیر اور ہنگامہ فوری سے اس میں درج کردہ کاموں کیلئے سرکاری پیشکشیں مطلوب ہیں۔	3.900	1.12	3000	
10	سرحدی ڈیپارٹمنٹ کی تعمیر اور ہنگامہ فوری سے اس میں درج کردہ کاموں کیلئے سرکاری پیشکشیں مطلوب ہیں۔	6.799	1.24	3000	
11	GBPS گل ٹیچنگ کورسٹ فورٹھیڈ ٹیکھنگ کورسٹ (ایگزیکٹو ڈیپارٹمنٹ) 2011-12	4.561	1.12	3000	
12	گورنمنٹ کالج کیمپس (ایجنسی اور گورنمنٹ ڈپارٹمنٹ) کی اصلاح	5.00	1.12	3000	
3	بلڈنگ دستاویزات پر پیشگی کے حامل ہونی اور ہنگامہ فوری سے اس میں درج کردہ کاموں کیلئے سرکاری پیشکشیں مطلوب ہیں۔				
4	پروجیکٹ کے متعلق سرحدات کردہ بلڈنگ دستاویزات (نصابی اور نصابی) کی نقلیں اور ایجنسی پر جاری کی جائیں گی۔				
5	پیشگی کے حامل تمام ہونی اور ہنگامہ فوری سے اس میں درج کردہ کاموں کیلئے سرکاری پیشکشیں مطلوب ہیں۔				

تفصیلات	تفصیلات	تفصیلات
تمام جواب کاموں کی صورت میں دوسری مرتبہ		
بلڈنگ دستاویزات	ایجنسیوں میں اصلاحات اور SPPRA کی ویب سائٹ پر اپ لوڈنگ کی تاریخ سے 22-05-2017 کو	24-05-2017 سے 30-05-2017 کو
پیشگی کے حامل ہونی اور ہنگامہ فوری سے اس میں درج کردہ کاموں کیلئے سرکاری پیشکشیں مطلوب ہیں۔	زیر دستگی کے دفتر میں 23-05-2017 کو	23-05-2017 کو
پیشگی کے حامل ہونی اور ہنگامہ فوری سے اس میں درج کردہ کاموں کیلئے سرکاری پیشکشیں مطلوب ہیں۔	زیر دستگی کے دفتر میں 23-05-2017 کو	23-05-2017 کو
پیشگی کے حامل ہونی اور ہنگامہ فوری سے اس میں درج کردہ کاموں کیلئے سرکاری پیشکشیں مطلوب ہیں۔	پیشگی کے حامل ہونی اور ہنگامہ فوری سے اس میں درج کردہ کاموں کیلئے سرکاری پیشکشیں مطلوب ہیں۔	پیشگی کے حامل ہونی اور ہنگامہ فوری سے اس میں درج کردہ کاموں کیلئے سرکاری پیشکشیں مطلوب ہیں۔

پیشگی کے حامل ہونی اور ہنگامہ فوری سے اس میں درج کردہ کاموں کیلئے سرکاری پیشکشیں مطلوب ہیں۔

**قرعہ اندازی (28)**  
قرعہ اندازی میں شامل ہونے والے ممبران خصوصی نے انحصار سے منگوا کر پیشگی کے حامل ہونی اور ہنگامہ فوری سے اس میں درج کردہ کاموں کیلئے سرکاری پیشکشیں مطلوب ہیں۔

**Bahria Uni**  
Discovering Knowledge  
(Bahria University)  
**CORRIC**  
Following amendments may be made to Renovation Works at BUM&DC published:  
1. The last date for purchasing bidding documents shall be 1400 hrs same day.  
2. Tenders must be delivered by 1300 hrs same day.  
3. Pre-bid Meeting for this tender will be held on 02-05-2017 at 10:00 hrs.  
4. All other terms and conditions remain the same as published.  
**President Purchase**  
Bahria University Main Campus  
Sailor Street, Adjacent PNS SHIP  
Tel: 021-3531-3532

**STAFF REQUIREMENT**  
We are requiring the services of front end / Architectural works project based staff. M/s Re  

Sr	Position	Nos	The year incl ext GC
1	Ceramic/Metal / Stone/Wooden/ Mosaic Tile Fixers	40	The year incl ext GC
2	Glass and Glazing Works Manpower	50	The year incl ext GC
3	Aluminum Curtain Wall Manpower	30	The year incl ext GC
4	Terrazzo Floor Works	20	The year incl ext GC

NIT NO. XEN(EWD)AB/TC/822 dated. 02.05.2017.

**Method and procedure of Procurement:** (Single Stage-One Envelop)

**MINUTES OF BID OPENING MEETING**

A meeting of the procurement committee of this department was held on 23.05.2017 for opening the bids received in respect of NIT till the deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders.  
(Attendance sheet is enclosed)

The bids were opened at time 3.00 p.m in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal / bids. The bids do not contain any over-writing or cutting.

Following is the details of bids announced:-


Sr. of NIT	Name of Bidder	Offered Price	Amount of Bid Security	Pay Order No. / Date
10	M/S Honey Enterprises	6765980	280000	CDR. 17845412 / 22.05.17
	M/S Canny Engineers & Develop.	6935980	280000	CDR.7000 / 22.05.17
12	M/S Khan Mohammad & Co.	4942213	200000	CDR.70502424 / 09.05.17
	M/S G.M.Q Const: Co.	4989752	200000	CDR.70502419 / 09.05.17

The committee shall examine all the bids as per the Qualification / eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.

  
(AKBAR ALI ARAIN)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
QASIMABAD

  
(ASLAM DAIRI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
S-DIVISION-QASIMABAD

  
(ISHWAR LAL)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
HYDERABAD

## BID EVALUATION REPORT

**Name of Procuring Agency:** Executive Engineer Education Works Division Hyderabad

**Tender Reference No:** NIT No.XEN(EWD)/AB/TC/822, dated. 02.05.2017.

**Tender Description / Name of work item:** ADP-424 Repair / Renovation of Government Degree College Kali Mori Hyderabad (Electric Work).

**Method of Procurement:** Single Stage one envelope.

**Tender Published:** Web-site of SPPRA (I.D No. 33047)  
The News / Daily Sobh / Daily Jung

**Total Bid Document Sold** 2 Nos.

**Total Bids Received** 2 Nos.

**Technical Bid Opening date:** N/A

**No of Bids Technically Qualified** N/A

**Bid (s) Rejected:** NIL.

**Financial Bid Opening date:** 23.05.2017

### Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Honey Enterprises	6,765,980	1 <sup>st</sup>	0.50% below	Lowest	Condidred
2	M/S Canny Engineers & Developers	6,935,980	2 <sup>nd</sup>	2.00% above	Higher	Rejected

  
(ARBAR ALI ARAIN)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
TALUKA QASIMABAD  
MEMBER

  
(ASLAM DAHRI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
S-DIVISION QASIMABAD  
MEMBER

  
(ISHWAR LAL)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
HYDERABAD  
CHAIRMAN

**FINANCIAL REVIEW / COMPARATIVE STATEMENT**

Name of Work.

ADP-424 Repair / Renovation of Government Degree College Kali Mori Hyderabad (Electric Work).

Tender invited vide letter No.

NIT No.XEN(EWD)/AB/TC/822, dated. 02.05.2017.


Date of Issue.

22.05.2017

Date Opening 23.05.2017

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of items	Amount	M/S Honey Enterprises		M/S Canny Engineers & Developers	
<u>COST OF C/WORK PART-A</u>	*	<u>COST OF C/WORK PART-A</u>		<u>COST OF C/WORK PART-A</u>	
Cost of S.I Part-A	6,799,980	Cost of S.I Part-A	6,799,980	Cost of S.I Part-A	6,799,980
		0.50 % below	34,000	2.00 % above	136,000
		<b>SUB-TOTAL</b>	<b>6,765,980</b>	<b>SUB-TOTAL</b>	<b>6,935,980</b>
<b>TOTAL</b>	<b>6,799,980</b>	<b>G.TOTAL A+B</b>	<b>6,765,980</b>	<b>G.TOTAL A+B</b>	<b>6,935,980</b>
1% Contingency	67,999	Saving	(34,000)	Excess	136,000
<b>G.TOTAL</b>	<b>6,867,979</b>		-0.50%		2.00%

The Rate Quoted by M/S Honey Enterprises, Government Contractor, Part-A @ 0.50% below found lowest, hence recommended for favour of necessary action.

  
 (ANWAR DAIRI)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION QASIMABAD  
 MEMBER

  
 (AKBAR ALI KHAN)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS S-DIVISION  
 QASIMABAD  
 MEMBER

  
 (ISHWAR LAL)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 HYDERABAD  
 CHAIRMAN

## BID EVALUATION REPORT

Name of Procuring Agency: Executive Engineer Education Works Division Hyderabad

Tender Reference No: NIT No.XEN(EWD)/AB/TC/872, dated. 02.05.2017.

Tender Description / Name of work item: Repair & Renovation of office Rooms in the Directorate (Primary) Education Taluka City Hyderabad

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No. 33047)  
The News / Daily Sobh / Daily Jung

Total Bid Document Sold: 2 Nos.

Total Bids Received: 2 Nos.

Technical Bid Opening date: N/A

No of Bids Technically Qualified: N/A

Bid (s) Rejected: NIL.

Financial Bid Opening date: 23.05.2017

### Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Khan Mohammad & Co.	4,942,213	1 <sup>st</sup>	0.32% below	Lowest	Condidred
2	M/S G.M.Q Construction Co	4,989,752	2 <sup>nd</sup>	0.64% above	Higher	Rejected

  
(AKBAR ALTARAIN)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
TALUKA QASIMABAD  
MEMBER

  
(ASLAM DAHRI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
S-DIVISION QASIMABAD  
MEMBER

  
(ISHWAR LAL)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
HYDERABAD  
CHAIRMAN

### FINANCIAL REVIEW / COMPARATIVE STATEMENT

Name of Work.

Repair & Renovation of office Rooms in the Directorate (Primary) Education Taluka City Hyderabad.

Estimate Sanctioned office letter No.

Tender invited vide letter No.

NIT No. XEN(EWD)/AB/TC/822, dated. 02.05.2017.

Date of Issue.

22.05.2017

Date Opening 23.05.2017

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of itemes	Amount	M/S Khan Mohammad & Co		M/S G.M Q Construction Co.	
<b>CIVIL WORK</b>		<b>CIVIL WORK</b>		<b>CIVIL WORK</b>	
Cost of S.I Part-A	2,281,004	Cost of S.I Part-A	2,281,004	Cost of S.I Part-A	2,281,004
10% above on Part-A	228,100	12.50 % above	285,126	14.00 % above	319,341
Non-schedule Items	1,242,383				
Diference of Cost of S R cement	18,400	Diference of Cost of S R cement	18,400	Diference of Cost of S R cement	18,400
Cost of Carriage	68,577	Non-schedule Items	1,242,383	Non-schedule Items	1,242,383
<b>SUB-TOTAL PART-A</b>	<b>3,838,464</b>	<b>SUB-TOTAL PART-A</b>	<b>3,826,913</b>	<b>SUB-TOTAL PART-A</b>	<b>3,861,128</b>
<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>	
Cost of S.I Part-B	199,633	Cost of S.I Part-B	199,633	Cost of S.I Part-B	199,633
10% above on Part-A	19,963	9.00 % above	17,967	10.00 % above	19,963
Non-schedule Items	-	Non-schedule Items	-	Non-schedule Items	-
<b>SUB-TOTAL PART-B</b>	<b>219,596</b>	<b>SUB-TOTAL PART-B</b>	<b>217,600</b>	<b>SUB-TOTAL PART-B</b>	<b>219,596</b>
<b>ELECTRIC WORK PART-C</b>		<b>ELECTRIC WORK PART-C</b>		<b>ELECTRIC WORK PART-C</b>	
Cost of S.I Part-C	453,121	Cost of S.I Part-C	453,121	Cost of S.I Part-C	453,121
Non-schedule Items	446,845	0.50 % below	2,266	2.00 % above	9,062
<b>SUB-TOTAL PART-C</b>	<b>899,966</b>	<b>SUB-TOTAL PART-C</b>	<b>897,700</b>	<b>SUB-TOTAL PART-C</b>	<b>909,028</b>
<b>G.TOTAL A+B+C</b>	<b>4,958,027</b>	<b>G.TOTAL A+B+C</b>	<b>4,942,213</b>	<b>G.TOTAL A+B+C</b>	<b>4,989,752</b>
Contigency	40,581	Saving	(15,814)	Excess	31,726
<b>TOTAL ESTIMATED COST</b>	<b>4,998,608</b>		-0.32%		0.64%

The Rate Quoted by M/S Khan Mohammad & Co. Government Contractor Part-A @ 12.50% above, Part-B @ 9.00% above & Part-C (Electric work) @ 0.50% below found lowest, hence recommended for favour of necessary action.

  
 (AKBAR AL-QARIAN)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION QASIMABAD  
 MEMBER

  
 (ISHWAR LAL)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS S-DIVISION  
 QASIMABAD  
 MEMBER

(ISHWAR LAL)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 HYDERABAD  
 CHAIRMAN