



No.SO(B&A)/ACCTT/ISTD/1-19/2014-15
GOVERNMENT OF SINDH
INFORMATION, SCIENCE &
TECHNOLOGY DEPARTMENT

Karachi, dated the 7th January, 2015

To,

M/s. Commtel,
C-37, Block-4, Clifton,
Karachi.

Subject: LETTER OF AWARD / WORK ORDER OF THE "ESTABLISHMENT OF CENTRALIZED COMMAND & CONTROL CENTER (SURVEILLANCE & MONITORING) AT CHIEF MINISTER HOUSE, KARACHI", INFORMATION TECHNOLOGY DEPARTMENT, GOVT. OF SINDH.

I am directed to refer to NIT No. INF-KRY NO. 3551/2014 published in print media dated: 23.11.2014. After the completion of all codal formalities as per SPPRA Rules, 2010 (Amendment 2013), your company being the lowest bidder issued Letter of Acceptance vide No. SO(B&A)/ACCTT/ISTD/1-19/2014-15 dated: 31.12.2014 by this department. As required Performance Security at 10% of total bid price submitted/deposited by your company. Subsequently signing of Contract Agreement has also taken place. In sequel to fulfillment of all requirements as under rules, the Competent Authority has been pleased to accept your Bid offer amounting to Rs. 114,500,000/- (Rupees One hundred fourteen Million and Five hundred thousand Only) for the following items (BoQ) for the "Establishment of Centralized Command & Control Center (Surveillance & Monitoring) at Chief Minister House, Karachi" as per scope of work and terms & conditions mentioned in the RFP/Technical proposal and Contract Agreement:-

BOQ		
Sr No.	Description	Qty
DISPLAY SECTION WITH VIDEO WALLS		
1	Video Wall at least 15'x9' comprising of at least 46" LEDs and Imported Push Mounting	
	Philips BDL4678XL 46" Direct LED Backlight, Full HD, 500cd/m ²	Complete solution
2	Processor For Video wall configuration and resolution	
	OPT 5 Digital HD Video Wall Processor	1
3	Branded Computer Machines for Video wall (Rack mounted) with dual display and complete accessories	
	Dell OptiPlex 7020	2

Contd..P/2

ALTERNATE ENERGY BACKUPS		
1	Imported UPS 30 KVA	
	Liebert APM Series UPS	2
2	Imported Stabilizers 40 KVA	
	Stabilizer AVR Servo Motor Control DLT SRV 33 40KVA	2
3	Imported Generator 60 KVA	
	Generator F G Wilson P75-1 GB	1
DEDICATED CONNECTIVITY		
1	Optic Fiber Cable	8000
2	Trenching and refilling with piping, hand holes and accessories	6000
3	Optic Fiber Connectivity accessories	2
4	Switch 24 Port Giga with Dual 10G uplink	4
	Cisco Catalyst 3650 24 Port Data 2x10G Uplink IP Services	4
5	NMS Server with Software	
	SolarWinds Network Performance Monitor (NPM)	1
ACCESS CONTROL and MONITORING		
1	Bio Metric Access control devices	
	ZK Teco X7	2
2	Time attendance machines	
	ZK Teco IN01 WITH Software	1
3	Time Management Software	
	Included in Above	1
4	10 x 5mp IP based Night Vision Cameras with NVR with 12TB Hard disk and Complete Installation	1
EQUIPMENT'S FOR KMC COMMAND AND CONTROL LINK		
1	Switch 24 Port Giga with Dual 10G uplink	2
	Cisco Catalyst 3650 24 Port Data 2x10G Uplink IP Services	2
2	Server Network Cards	27
3	Client Access License	
	Milestone	13
4	VMS Software for reports and integration	
	Milestone	1
EQUIPMENT'S FOR SINDH POLICE COMMAND AND CONTROL LINK		
1	Switch 48 Port Giga with Dual 10G uplink	1
	Cisco Catalyst 3650 48 Port Data 2x10G Uplink IP Services	1
2	Switch 24 Port Giga with Dual 10G uplink	2
	Cisco Catalyst 3650 24 Port Data 2x10G Uplink IP Services	2

Contd..P/4

(..5..)

The payment shall be released as per the invoice of the actual work done submitted by successful bidder i.e M/s Commtel and that will be paid after completion of all the codal formalities in accordance with the SPPRA rules, 2010 and as per available budget released by Finance department, Government of Sindh. All terms and conditions mentioned in the Tender document/ RFP will remain same.

You are further requested to start the work as per scope of work and terms and conditions mentioned in the RFP/Technical Proposal / Contract Agreement.



(Ghulam Muhammad Abro)
Section Officer (B&A)
Information, Science & Technology Department
Govt. of Sindh

436832

343017 20
21115



200
Rupees

MUHAMMAD UMER STAMP VENDOR
Lic. No. 22; Shop No. 114, New Ruby Centre
Tajpur Road, Goulshan Market, Karachi
09 DEC 2014
Date
Address
Through Advocate
PURPOSE
Stamp Vendor's Signature
NOT USE FOR PASS WILL & DIVORCE PURPOSE

ADVOCATE NAME Advocate

Signature



JAN 2015

CONTRACT AGREEMENT

2-1-14

THIS CONTRACT vide No SOIB&A/ACCTI/STD/L-19/2014-15 made on the 05 day of January, 2015, between the Information, Science & Technology Department, Government of Sindh, Karachi Pakistan (hereinafter called "the Purchaser") of the one part and M/s Comitel having its office at C-37, Block -4, Clifton, Karachi, Pakistan (hereinafter "the Contractor") of the other part.

WHEREAS the Purchaser invited bids for the "Establishment of Centralized Command & Control Centre (Surveillance & Monitoring) at Chief Minister House Karachi" thereof and has accepted the bid by the Contractor being the lowest bidder after completion of all legal formalities under SP99A Rules, 2010 (Amendment 2013) accordingly.

NOW THE CONTRACT WITNESSETH AS FOLLOWS:

1. The following documents shall be deemed to form and be read and construed as part of this Contract.


- 1.1 The Notification of Award;
- 1.2 The Bid and Forms listed as under;
 - Bid Form
 - Bid Security Form
 - Performance Security Form
 - Financial Information
 - Brief Company Information

COMITEL

Handwritten signature and date: 12/1/15

R 343500/-

239
21115



2-1-15

1.3 The Conditions of Contract;

Milestones:

Milestone I

a. Site Preparation and Readiness along with Furniture and Fixtures minimum 30 Working Days and maximum 45 working days from the date of signing the Contract Agreement.

Milestone II

a. Establishment of Connectivity with KMC and Police command and control Center on Fiber Network in minimum 30 Working Days and maximum 45 working days from the date of signing the Contract Agreement

Milestone III

a. Deployment of Video wall and Other IT Equipment in minimum 30 Working Days and maximum 45 working days from the date of signing the Contract Agreement.

1.4 Payment

The payment shall be released as per the invoice of actual work done submitted by the concerned Contractor (M/s Comintel) and will be paid after completion of all the codal formalities subject to the availability of budgetary allotment as & when released by the Finance department, Government of Sindh.

1.5 SCOPE OF WORK

The proposed project involves establishment of required visual High Tech Monitoring at Centralized Command & Control Center at Chief Minister House through existing governmental Video Security Surveillance cameras at Karachi and at other sites within the province etc. Currently there is no such Central Command & Control Center at provincial level.

There will be preparation of Centralized Monitoring Room supported with large size appropriate video wall, complete furniture fixtures, fire alarms, sitting and viewing arrangements of agents and law enforcement agencies and access controls with required server room. Proposed location and design of Command & Control Centre is annexed.

Further the Objectives of the proposed project are detailed as under:

- a) Currently there is no Central Command & Control Centre at Karachi for the province. KMC, Sindh Police and few other organizations have their own isolated command centres. With this project there will be combined central monitoring of all the cameras as deployed. Thus under single roof different command and control centres to be viewed.
- b) Centralized Command & Control Centre to ensure a Centralized Video Security Surveillance and monitoring. The KMC & Police Command Centres will be connected to the proposed system. (Currently such centres are working in isolation at Civic Centre & CPO Karachi, respectively)
- c) In addition to above, more surveillance cameras as and when desired to be deployed at any location in the province can also be connected to the Command and Control Centre for an instant visual coverage of event.

17
16
33



12 3435091 229
21/1/15

Any other security system may also be connected for the purpose;

- d) The system will also enable the Chief Minister House to observe that how many cameras installed are working and to take necessary action accordingly. Therefore any camera faults to be removed on time without delay for the promotion of security and surveillance since Honorable Chief Minister Sindh is also holding portfolio of Home Department besides being Chief Executive of the province.

~~e) The centralized video security monitoring and surveillance system will also monitor response of Law Enforcing Agencies & when required thus to promote crime control ensuring efficiency~~

3.6 BIDDER'S RESPONSIBILITIES:

- a) Successful implementation and execution of the Centralized Command & Control Centre (Surveillance & Monitoring) at Chief Minister House Karachi as specified in RFP.
- b) All trained supporting staff to be provided by the Contractor to ensure 24/7 operation of Centralized Command & Control Centre (Surveillance & Monitoring) at Chief Minister House Karachi for a period of one year w.e.f. the date of formal operationalization and extendable accordingly if required as allowed under rules.
- c) Training sessions will be provided by the Successful bidder.

3.7 STANDARD OPERATING PROCEDURE (S.O.P) FOR COMMAND AND CONTROL CENTER:

- a) Under Administrative Control of Command and Control Centre staff to perform accordingly initiating a meaningful effective security vigilance for achieving the desired results, goals and objectives through concerned governmental organs ensuring advanced statured promptness diffusing existing vacuum with an orderly high tech modus operandi being a higher forum watch & ward paraphernalia. Such an endeavour to aim at effectivity/efficiency in least possible time.

~~Staff to coordinate with all concerned governmental officers/staff promptly in case of reporting noticeable incidence as detected on screens.~~

3.8 Shift Timings

Following are the proposed shift timings of Network Surveillance staff.

	Reporting time	Shift Start timings	Shift End timings
Morning Shift	8:00 AM	8:15 AM	4:15 PM
Evening Shift	4:00 PM	4:15 PM	12:15 AM
Night Shift	12:00 AM	12:15 AM	8:15 AM

All concerned to follow above timings including Floor Supervisors, Surveillance Officers, Residential Engineers/technicians, peons and drivers and also will follow the schedule assigned by the concerned authorities for the maintenance and support of the operation.

3.9 Attendance

All employees are obligatory to be punctual. Three constant late attendances in a month will be equal to one soft warning and the salary would be deducted. Three soft warnings will lead to termination of job immediately being prerogative of Purchaser due to administrative exigencies. No shift Supervisor/surveillance officer is allowed to do shift swap.

3.10 Biometric/ RFID surveillance

Every Resource has to access Centralized Command and Control Centre through Biometric/RFID system to avoid unauthorized visitors in the command centre for access of information.

3.11 Professionalism/ Floor Ethics

- a) All Entrances to seek security clearance as required.
- b) All employees need to have a formal dress code, professional attitude and behavior. Employees are expected to perform their duties effectively and efficiently.
- c) Staff of Centralized Command & Control Centre are supposed to follow the instructions given by their supervisors promptly. Each supervisor is responsible for his/her own shift.

Handwritten signature and date: 2-1-14

- d) Language proficiency should be maintained while in office premises keeping in mind the necessity of Command & Control Center. Behavior/ Voice etiquette to be followed accordingly.
- e) Disciplinary ethics as applicable / practiced in Chief Minister House to be observed.

1.12 Working Conditions

- a) Eating or drinking is not allowed in Command and Control Centre Room without permission.
- b) Use of mobile phones inside the Command & Control Room is strictly prohibited due to security reasons.
- c) Sharing of any information, on the whole, strictly prohibited.

1.13 Job Concerns

- a) If there are any issues concerning the job employees to directly address the Shift Supervisor and to be brought to the knowledge of HR Manager. The shift managers should take serious matters which require further action to the Competent Authority for appropriate action.
- b) Any disciplinary act which creates a negative image will not be tolerated and may lead to grounds for dismissal.

1.14 Data Protection

- a) The agents and supporting staff are strictly prohibited to share any confidential information or projects to external person or entity. Disclosure includes verbal, written material, maps, graphs and other information in hard or soft copy during the employment and afterwards.
- b) If any Surveillance officer/Shift Supervisor is found with USB or any type of recording device, they will be liable for termination immediately without any notice and all necessary legal action will be taken against them immediately.

1.15 Staff Duties / Responsibilities / Qualifications

- a) Surveillance Staff has two major responsibilities which includes either viewing or monitoring at a time.
 - b) The Surveillance should have minimum qualification of intermediate and should be computer literate and Supervisor should be graduate and should be computer literate.
 - c) While viewing the viewer is required to look at the entire network of camera screens. In case of unusual activity the viewer directs the monitoring colleague to the specified screen so that coverage should be taken.
 - d) In case of an incident or unusual activity the surveillance staff should inform supervisor immediately so that appropriate action should be taken.
 - e) Incident log sheet needs to be maintained by the surveillance staff.
 - f) Maintaining camera status report is the duty of Network Surveillance staff and they should inform supervisors immediately if a camera goes down.
- Requisite daily/weekly/monthly/yearly reports of noticeable incidents to be minuted / recorded.

1.16 Shift Supervisor Duties/Responsibilities

- a) Management of the shift is maintained by shift supervisors. Schedules and leaves for Surveillance staff should be administered by the shift supervisors with the approval of Competent Authority. Performance report should also be maintained by the shift supervisors.
- b) Camera status report should be maintained by the shift supervisors. In case a camera goes down it's the duty of the supervisor to inform engineers/technical staff so that the problem can be rectified.

1.17 Rotation Shifts/Public Holidays

Staff may be required to work in rotation shifts and they may be asked to work on public holidays if company is unable to find any back up due to mission critical network.

Handwritten notes and signatures: "Feb 2-1-14", "SAC/10", and other illegible scribbles.

COMMTel

1.18 (A) BILL OF QUANTITY

No.	Description	Qty.
DISPLAY SECTION WITH VIDEO WALLS		
	Video Wall at least 15'x9' comprising of at least 46" LEDs and Imported Push Mounting	
1	Philips BD4678XL 46" Direct LED Backlight, Full HD, 500cd/m ²	Complete solution
2	Processor For Video wall configuration and resolution OPT 5 Digital HD Video Wall Processor	1
3	Branded Computer Machines for Video wall (Rack mounted) with dual display and complete accessories Dell OptiPlex 7020	2
4	Recording Servers With Software to keep record of 30 days DIGIEVER NVR (Network Video Recorder) Hardware and Software	1
5	Installations and consumables	
EQUIPMENT'S FOR VIEWING OPERATORS		
1	Branded Operator Computer Machines with dual display and accessories Dell OptiPlex 7020	15
2	Branded Dual LED's 18.5 inch for operators DELL E Series E1914H 18.5" LED FLAT PANEL	30
3	Medium size LEDs 40" inch with Imported Mounting Stand, Mounting with Adjustments and Mobility SAMSUNG Model 40H 5140	20
4	Branded Server Racks 42U Infinity Server Rack	2
5	Branded PDU for server racks Clipsal PDU	18
6	Branded KVM Switch with LCD Aten KVM Switch with 17" Screen	4
7	Complete accessories networking	Complete solution
8	Audio/Video Cabling	Complete solution
CENTRAL MONITORING ROOM		
1	Raised Flooring	Complete solution
2	Complete Fire Alarm System ASSEMBLY AW-CFP2166 with 10 Heat and Smoke Detector Sensors	1
3	Air Conditioning unit 3 Tons Floor Stand Ascon 4 Ton Floor Stand	3
4	Air conditioning unit 2 Tons mounted (one for server room) Ascon 2 Ton 2 Tons mounted	2
5	Site surveys, designing and Site preparation	Complete Solution
6	Earthing System	2



Handwritten notes and signatures in the bottom left corner, including '2-1-16' and 'See c/o'.



COMMTEL

7	Electric Work	
	All Electric work using Pakistan Cable	Complete Solution
8	Civil Work including Wood Paneling, Tile Flooring, False Ceiling, Paint job	Complete Solution
ALTERNATE ENERGY BACKUPS		
1	Imported UPS 30 KVA	
	Liebert APM Series UPS	2
2	Imported Stabilizers 40 KVA	
	Stabilizer AVR Servo Motor Control DLT SRV 33 40KVA	2
3	Imported Generator 50 KVA	
	Generator F G Wilson P75-1 G8	1
DEDICATED CONNECTIVITY		
1	Optic Fiber Cable	8000
	Trenching and refilling with piping, hand holes and accessories	5000
3	Optic Fiber Connectivity accessories	2
4	Switch 24 Port Giga with Dual 10G uplink	4
	Cisco Catalyst 3650 24 Port Data 2x10G Uplink IP Services	4
5	NMS Server with Software	
	SolarWinds Network Performance Monitor (NPM)	1
ACCESS CONTROL and MONITORING		
2	Biometric Access control devices	
	ZK Teco X7	2
2	Time attendance machines	
	ZK Teco IN01 WITH Software	1
3	Time Management Software	
	Included in Above	1
4	10x 5mp IP based Night Vision Cameras with NVR with 12TB Hard disk and Complete Installation	1
EQUIPMENT'S FOR KMC COMMAND AND CONTROL LINK		
1	Switch 24 Port Giga with Dual 10G uplink	2
	Cisco Catalyst 3650 24 Port Data 2x10G Uplink IP Services	2
2	Server Network Cards	27
3	Client Access License	
	Milestone	13
4	VMS Software for reports and integration	
	Milestone	1
EQUIPMENT'S FOR SWDR POLICE COMMAND AND CONTROL LINK		
1	Switch 48 Port Giga with Dual 10G uplink	1
	Cisco Catalyst 3650 48 Port Data 2x10G Uplink IP Services	1
2	Switch 24 Port Giga with Dual 10G uplink	2
	Cisco Catalyst 3650 24 Port Data 2x10G Uplink IP Services	2
3	Server Network Cards	27
4	Client Access License	



PERMITTED
Office, City Court
1-15-15
JAN 2015

Milestone	13
5 VMS Software for reports and integration	
Milestone	1

PUBLIC ADDRESS (PA) SOLUTION

1	Public Address system to cover Complete Command and control plus surroundings	
	TOA Amplifier 2120, TOA Microphone TS TS-774, TOA Speaker B5-1030 SERIES	1

FURNITURE & FIXTURE FOR COMMAND & CONTROL CENTER

1	Required Furniture & Fixture (For Complete Executive quality for Command & Control Center) Sample to be approved by the Concerned quarters.	
---	---	--

Details of Staff - Operational items - Centralized Command & Control Center - CM Secretariat at Chief Minister House -

STAFF

Sr No.	Staff	Number of Post
1	Surveillance Officers	50
2	Floor Supervisors	4
3	Resident Engineers	3
4	Resident Technicians	3
	Peons	3
	Sweepers	3

OPERATIONAL ITEMS

Sr NO.	Description	Number of Month
1	Office Supplies includes tea and cleaning material	12
2	Stationary Material	12
3	Miscellaneous	12
4	Fuelling (POL) for Generator	12
5	Hardware maintenance	12

Note: Scope of work is strictly followed as per Specified in RFP.

1.19 Performance Guarantee

Performance security equivalent to 10% of the Contract Price has been submitted in form of pay order or demand draft or bank /Insurance guarantee if any to be held till the end of project period i.e. complete sign-off of the project.



COMMTEL 21-15
02 JAN 2015



65
03
108
Scanned

1.20 Transfer of Title of Equipment

Title of equipments/items quoted and sold to the Purchaser will only be transferred to the Purchaser upon full and final payment for the said equipment by the Purchaser. Until such time that the full and final payment is received, the equipment may be used by the Purchaser but shall remain the property of Contractor, irrespective of the place & location where it is installed.

1.21 Installation/deployment Conditions

Contractor will be responsible to conduct survey if necessary where the Centralized Command and Control Center (Surveillance & Monitoring) will be established at Chief Minister House.

1.22 Force Majeure

Contractor will ensure complete and timely Establishment of Command & Control Center at Chief Minister House as per design mentioned in the RFP and delivery of quoted equipment according to specifications and configurations as given here in. However, the Contractor agrees to indemnify Purchaser in case of non-performance as per agreement, owing to force majeure circumstances such as banking and foreign exchange restrictions, curfew, & riots, war, fire, natural calamity or any other reason beyond control of Contractor.

1.23. TOTAL TIME OF PROJECT COMPLETION: Deployment period will be 45 Working Days from the date of signing the Contract Agreement i.e 2nd Jan, 2015 to 6th March 2015

1.24. TOTAL COST: Rs. 114,500,000.00/- (Amount in words Pak Rs. One Hundred Fourteen Million, Five Hundred Thousand Only)

1.25. FINANCIAL INFORMATION SUBMITTED BY BIDDER: Submitted with the proposal.

1.26. BRIEF COMPANY INFORMATION: Submitted with the proposal.

2. General Terms

- a) The Contractor responsible to supply equivalent or better equipment where necessary.
- b) The Contractor cannot be held liable for delays to a project caused by late delivery from third party suppliers i.e Manufacturer.
- c) The Contractor is not for delay if Scope and Civil work is revised by Purchaser.

2.1 Access and Site Restrictions

- a) Contractor will require free and unrestricted access for Contractor's personnel during the planning and installation period.
- b) Restrictions affecting access (including restrictions out of normal working hours) or restrictions affecting installation practices (including noise, power equipment, voltage regulations, use of particular types of power tools) must be notified to Commtel prior to the time of placing the order.
- c) All prescribed governmental security laws, rules, and regulations etc received from time to time by the Competent Authority to be applicable on Contractor.

2.2 Responsibility for equipment once delivered to site

- a) Purchaser/ Contractor will jointly be responsible for the safety of equipments etc from the time of delivery on site.

- b) Premises once taken over by Information, Science & Technology Department, Govt. of Sindh, Contractor to secure the site by taking necessary action prior to delivery of equipments/items etc.

2.3 Inspection and Tests

- a) The Purchaser or its representative shall have the right to inspect the work being carried out under this Contract and to test the Hardware/Software/ Network to confirm their conformity to the Specifications. The Special Conditions of Contract or the Specifications or both shall specify what inspections and tests the Purchaser requires and where they are to be conducted.
- b) The inspections and tests may be conducted on the premises of the Contractor or its subcontractor(s) or at point of delivery. Where conducted on the premises of the Contractor or its subcontractor(s), all reasonable facilities and assistance, including access to drawings and production data, shall be furnished to the inspectors at no charge to the Purchaser.

2.4 Other Conditions

It is ensured that only original products matching the generic specification specified in Tender Document/REP to be considered. Sub standard clone product will not be considered at all.

2.5 Working Hours

If required to work beyond normal office hours, extra costs will not be charged by the Contractor.

2.6 Services (Onsite Support, Staff Salaries, Warranty and Other Operational Expenses)

- a) Onsite Support is for 1 year.
- b) Staff Salaries is for 1 year.
- c) Equipment Warranty is for 3 Years.
- d) Other Operational Expense for 1 Year.

2.7 Hardware Warranty Period

Three years comprehensive warranty of Hardware/Software as per the RFP / Tender document and Contractor to cooperate / coordinate afterwards in public interest.

2.8 Operational Staff

As per RFP Contractor will provide the Operational staff for 1 year.

2.9 Training











Training will be provided by Contractor to Operational Staff and resources nominated by Purchaser.

Note: All terms & conditions mentioned in the RFP will be followed strictly.



COMMTEL

IN WITNESS whereof the parties hereto have caused this Contract to be executed in accordance with their respective laws on the day and year first written above

Contractor	Purchaser
<p>Signature</p>  <p>(ASHER FAISAL KHAN) CEO M/s Commtel C - 37, Block - 4, Karachi, Pakistan</p>	<p>Signature</p>  <p>(S. ALI MUMTAZ ZAIDI) SECRETARY Secretary, Information, Science & Technology Department, Government of Sindh, Karachi.</p>
<p>Seal</p> 	<p>Seal</p>
Witnesses	Witnesses
<p>Signature</p>  <p>(Saad Alam) Head-Operations M/s Commtel C - 37, Block - 4, Karachi, Pakistan</p> 	<p>Signature</p>  <p>(NIAZ AHMED LEGHARI) Additional Secretary (Technical) Information, Science & Technology Department, Government of Sindh, Karachi.</p>
<p>Signature</p>  <p>(M. Kashif Latif) Assistant Manager Contract & Support M/s Commtel C - 37, Block - 4, Karachi</p> 	<p>Signature</p>  <p>(ATHAR HUSSAIN) Deputy Director Information, Science & Technology Department, Government of Sindh, Karachi</p>
	<p>Signature</p>  <p>(Ghulam Muhammad Abro) Section Officer (B&A) Information, Science & Technology Department, Government of Sindh, Karachi</p>



Head Command &
 has signed the bid
 SPRA Files, 2010
 Read and compare

Bid Evaluation Report


1. Name of Procuring Agency: Information, Science & Technology Department, Govt. of Sindh
2. Tender Reference No: INF-KRY NO. 3551/2014 dated: 23.11.2014
3. Tender Description/Name of work/item: Establishment of Centralized Command & Control Center (Surveillance & Monitoring) at Chief Minister House, Karachi.
4. Method of Procurement: Single Stage Two Envelope
5. Tender Published: Daily Dawn, Daily Jang & Daily Kawish dated : 23.11.2014 SPPRA Tender ID (1575217526)

6. Total Bid documents Sold; 23
7. Total Bids Received: 3
8. Technical Bid Opening date: (if applicable) 11.12.2014
9. No. of Bid technically qualified (if applicable): 03
10. Bid(s) Rejected: Nil
11. Financial Bid Opening date: 22.12.2014

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection.	Remarks
0	1	2	3	4	5	6
1.	M/s Comnetel	Rs. 114,500,000/-	1 st Lowest	Lower	Technically & Financially responsive bid due to meet out the evaluation criteria mentioned in the RFP.	Bid has been accepted as the 1 st lowest evaluated bid, therefore the Procurement Committee recommended to award the contract to the successful bidder i.e M/s Comnetel whose bid has technically and financially responsive in its meeting held on 22.12.2014.
2.	M/s GCS Pvt Ltd	Rs. 115,564,797/-	2 nd Lowest	Lower	Although the firm was technically responsive but financial bid found higher than the 1 st lowest bidder i.e M/s Comnetel.	The Procurement Committee found Financial bid of the firm higher than the competitor bidder.
3.	M/s ZTE Pakistan (Pvt) Ltd	Rs. 187,105,900/-	3 rd Lowest	Higher	Although the firm was technically / responsive but financial bid found higher than the 1 st lowest bidder i.e M/s Comnetel.	The Procurement Committee found Financial bid of the firm higher than the competitor bidder.


Signatures of the Members of the Committee.


 (Ghulam Muhammad Abro)
 Section Officer (B&A)/ Member, PC
 IS&T Department, Govt. of Sindh


 (Khuram Shahzad)
 Section Officer (B&E-XII)/ Member, PC
 Finance Department, Govt. of Sindh


 (Sajid Anwar Seehar)
 Section Officer (Technical)/ Member, PC
 IS&T Department, Govt. of Sindh


 (Athar Hussain Baloch),
 Deputy Director/ Member, PC
 IS&T Department, Govt. of Sindh,


 (Niaz Ahmed Leghari),
 Additional Secretary (Technical)/ Chairman, PC,
 IS&T Department, Govt. of Sindh.

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS,
SERVICES WORKS, & GOODS SERVICES WORTH \$6 & MILLION GOODS (PKR) OR ABOVE

1)	NAME OF THE ORGANIZATION / DEPTT	Information, Science & Technology Deptt, Govt. of Sindh
2)	PROVINCIAL / LOCAL GOVT./ OTHER	Provincial Government
3)	TITLE OF CONTRACT	"ESTABLISHMENT OF CENTRALIZED COMMAND & CONTROL CENTER (SURVEILLANCE & MONITORING) AT CHIEF MINISTER HOUSE, KARACHI"
4)	TENDER NUMBER	NIT NO. INF-KRY NO. 3551/2014 DATED 23.11.2014
5)	BRIEF DESCRIPTION OF CONTRACT	The proposed project involves establishment of required visual High Tech Monitoring at Centralized Command & Control Center at Chief Minister House through existing governmental Video Security Surveillance cameras at Karachi and at other sites within the province etc. Currently there is no such Central Command & Control Center at provincial level. There will be preparation of Centralized Monitoring Room supported with large size appropriate Video wall, complete furniture fixtures, fire alarms, sitting and viewing arrangements of agents and law enforcement agencies and access controls with required server room.
6)	FORUM THAT APPROVED THE SCHEME	Non-Development budgetary provision (Outside budget allocation)
7)	TENDER ESTIMATED VALUE	Rs. 122.93/- million
8)	ENGINEER'S ESTIMATE (For civil works only)	Not applicable
9)	ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)	45 days (support period once year, equip. warranty 3 years)
10)	TENDER OPENED ON (DATE & TIME)	11.12.2014 at 2.00 pm

11) NUMBER OF TENDER DOCUMENTS SOLD 23 Tender documents sold

12)	NUMBER OF BIDS RECEIVED	Three (03)
13)	NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS	Three (03)
14)	BID EVALUATION REPORT	Copy attached
15)	NAME AND ADDRESS OF THE SUCCESSFUL BIDDER	M/s Commtel, C-37, Block-4, Clifton, Karachi
16)	CONTRACT AWARD PRICE	Rs. 114,500,000/- million
17)	RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1 st , 2 nd , 3 rd EVALUATION BID)	1 st Ranking

18) METHOD OF PROCUREMENT USED :- (Tick one)

a)	SINGLE STAGE - ONE ENVELOPE PROCEDURE _____	Domestic/ Local	
b)	SINGLE STAGE - TWO ENVELOPE PROCEDURE _____	Domestic	
c)	TWO STAGE BIDDING PROCEDURE _____		
d)	TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE _____		
PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e.			
EMERGENCY, DIRECT CONTRACTING		ETC. WITH BRIEF REASONS	

19) APPROVING AUTHORITY FOR AWARD CONTRACT: Administrative Secretary

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	-	No	
-----	---	----	--

OUTSIDE Budget Allocation

21) ADVERTISEMENT:

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	24.11.2014 SPPRA Report ID (1575217526)
No	--

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	Daily Dawn, Daily Jang & Daily Kawish etc, dated: 23.11.2014
No	

22) NATURE OF CONTRACT

Domestic	Electronic	Int.	
Local			

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	
-----	-------------------------------------	----	--

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	
-----	-------------------------------------	----	--

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS
OBTAINED FOR USING A METHOD OTHER THAN OPEN
COMPETITIVE BIDDING?

Yes	-	No	
-----	---	----	--

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	
-----	-------------------------------------	----	--

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	
-----	-------------------------------------	----	--

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	
-----	-------------------------------------	----	--

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	
-----	-------------------------------------	----	--

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	
-----	-------------------------------------	----	--

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS (If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF BRO D:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	<input checked="" type="checkbox"/>

Signature & Official Stamp of
Authorized Officer

SECTION OFFICER (B2A)
Information Science & Technology Department
Government of Sindh

FOR OFFICE USE ONLY

Bill of Quantity (BOQ)

QUOTATION				
Description	Qty	Unit Price	Amount	Remarks
DISPLAY SECTION WITH VIDEO WALLS				
of atleast 46" LEDs and Videos of Part				
Height, Full HD, 500cd/m ² and resolution	Complete solution	24,500,000.00	24,500,000.00	
in wall (Back mounted) with dual display unit	1	2,000,000.00	2,000,000.00	
operated for 30 days	2	200,000.00	400,000.00	
er/ Hardware and Software	1	2,500,000.00	2,500,000.00	
		300,000.00	300,000.00	
		300,000.00	300,000.00	
		23,740,000.00	23,740,000.00	
EQUIPMENTS FOR VIEWING OPERATORS				
with dual display and accessories				
1. Branded Operator Computer Monitor Dell OptiPlex 7020	15	125,000.00	1,875,000.00	
2. Branded Dual LED's 28.3 inch for operator DELL E Series E2916H 28.0" LED FLAT Monitor size 28.0" inch with height adjustments and Mobility SAMSUNG Model 40V S14C	30	15,000.00	450,000.00	
3. Branded Server Racks 42U Infinity Server Rack	20	105,000.00	2,100,000.00	
4. Branded PDU for server racks Digital PDU	2	150,000.00	300,000.00	
5. Branded KVM Switch with LCD Acer KVM Switch with 17" Screen	12	25,000.00	300,000.00	
6. Complete accessories networking	4	125,000.00	500,000.00	
7. Audio/Video Cabling	Complete solution	500,000.00	500,000.00	
	Complete solution	300,000.00	300,000.00	
		350,000.00	350,000.00	
		6,450,000.00	6,450,000.00	
CENTRAL MONITORING ROOM				
1. Raised Flooring	Concrete solution	400,000.00	400,000.00	
2. Complete Fire Alarm System	2 Smoke Detector Sensors	150,000.00	150,000.00	
3. Air conditioning unit 3 Tons Floor Stand	for server room	200,000.00	400,000.00	
4. Air conditioning unit 2 Tons installed in	Complete solution	120,000.00	240,000.00	
5. Aircon 2 Tons 2 Tons mounted	Complete solution	20,000.00	40,000.00	
6. Site survey, designing and Site preparation	Complete solution	150,000.00	150,000.00	
7. Cabling System	Complete solution	450,000.00	450,000.00	
8. Electric Work	Complete solution	2,000,000.00	2,000,000.00	
9. All Electric work along Pakistan Cabin	Complete solution	2,000,000.00	2,000,000.00	
10. Civil Work including Wood Paneling, Tiling, Painting, False Ceiling, Floor job	Complete solution	4,120,000.00	4,120,000.00	
		4,120,000.00	4,120,000.00	
ALTERNATE ENERGY BACKUPS				
1. Imported LVS 30 KVA Liebert APM Series UPS	2	6,000,000.00	12,000,000.00	
2. Imported Stabilizer 40 KVA Stabilizer AVR Servo Motor Control DLT 2R	2	1,000,000.00	2,000,000.00	
3. Imported Generator 60 KVA Generator FQ Wilson P75-1 GE	1	6,100,000.00	6,100,000.00	
		20,000,000.00	20,000,000.00	
DEDICATED CONNECTIVITY				
1. Optical Fiber Cable	8000	450.00	3,600,000.00	
2. Patching and cabling with patch, hand pc	5000	250.00	1,250,000.00	
3. Optical Fiber Connectors accessories	2	250,000.00	500,000.00	
4. Switch 24 Port Giga with Dual 100 usba	4	400,000.00	1,600,000.00	
5. Cisco Catalyst 3530 24 Port Class 3s 10G Uplink WMS Server with Software	1	1,500,000.00	1,500,000.00	
6. SolarWind Network Performance Monitor (NPM)			6,900,000.00	
		481,000.00	481,000.00	
ACCESS CONTROL AND MONITORING				
1. Bio Metric Access control devices	2	441,000.00	882,000.00	

24/12/14
 [Handwritten Signature]
 [Handwritten Signature]
 [Handwritten Signature]

2	Time attendance machines					
2	2K Fax (BDI) WITH Software					
3	Facsimile Management Software					
	Included in Above					
4	Installation					
EQUIPMENTS FOR KW/C COMMAND AND CONTROL LINK						
1	Switch 24 Port Giga with Dual 10	switch				
	Cloud Catalyst 3650 24 Port Data	100 Uplink IP Services				
2	Server Network Cards					
3	Client Access License					
	MileStone					
4	VMS Software for records and int	ation				
	MileStone					
EQUIPMENTS FOR SIMON IN HQ/COMMAND AND CONTROL LINK						
1	Switch 48 Port Giga with Dual 10	switch				
	Cloud Catalyst 3650 48 Port Data	100 Uplink IP Services				
2	Switch 24 Port Giga with Dual 10	switch				
	Cloud Catalyst 3650 24 Port Data	100 Uplink IP Services				
3	Server Network Cards					
4	Client Access License					
	MileStone					
5	VMS Software for records and int	ation				
	MileStone					
PUBLIC ADDRESS MESSAGE SOLUTION						
1	Public Address system to cover Dis	crete Command and control plus surroundings				
	TDA Amplifier 2(2), 10W Micropho	TS-776 TDA Speaker (5-10) 15PAIRS				
FURNITURE & FIXTURE FOR COMMAND & CONTROL CENTER						
1	Required Furniture & Fixture (for C	ommand center)				
Total Installation of Equipment, Desi						
gnment of Work and Furniture & Fixture for Centralized Command & Control Center						

Project Expenses Year Wise (Rs.)		I Salaries + Operational Cost II - Centralized Command & Control Center - CM Secretariat at Chief Minister House			
Sr No.	Description	Rate (Rs.)	Number of Post	Monthly Expense (Rs.)	Yearly Expense (Rs.) Year I
1	Surveillance Officers	40,000.00	30	2,000,000.00	24,000,000.00
2	Floor Supervisors	55,000.00	4	220,000.00	2,640,000.00
3	Resident Engineers	28,000.00	5	84,000.00	1,008,000.00
4	Resident Technicians	20,000.00	3	60,000.00	720,000.00
5	Peons	17,000.00	5	51,000.00	612,000.00
6	Swappers	10,000.00	3	30,000.00	360,000.00
Sub-Total of Staff Salaries				31,130,000.00	380,000.00
OPERATIONAL COST				Sub-Total	29,540,000.00
1	Office Supplies includes tea and clean		Number of Month	Monthly Expense (Rs.)	Yearly Expense (Rs.) Year I
2	Stationery Material		12	53,893.30	646,720.00
3	Miscellaneous		12	15,000.00	180,000.00
4	Fueling (POL) for Generator		12	13,000.00	156,000.00
5	Hardware maintenance		12	4,500.00	54,000.00
Total Yearly Expense (Rs.) Year Wise				31,000,000.00	3,720,000.00
Total (Staff Salaries + Operational Cost)				Sub-Total	4,770,000.00
A	Total of Installation and Deployment				4,770,000.00
B	Total (Staff Salaries + Operational Cost)				33,930,000.00
Grand Total (A+B) (Installation and Dep					80,570,000.00
loyment of equipments and other items for Centralized Command & Control Center) + (Staff Salaries +					33,930,000.00
Operational Cost) with all applicable tax					114,500,000.00

CommTel, Karachi - Pakistan

C - 17, Block-A, Clifton, Karachi - Pakistan

www.commtel.ae

T +92 21 582 2467

+ 2 21 587 8927

F +92 21 556 0005

E info@commtel.ae

Bid Evaluation Report

1. Name of Procuring Agency: Information, Science & Technology Department, Govt. of Sindh
2. Tender Reference No: INF-KRY NO. 3551/2014 dated: 23.11.2014
3. Tender Description/Name of work/item: Establishment of Centralized Command & Control Center (Surveillance & Monitoring) at Chief Minister House, Karachi.
4. Method of Procurement: Single Stage Two Envelope
5. Tender Published: Daily Dawn, Daily Jang & Daily Kawish dated : 23.11.2014 SPPRA Tender ID (1575217526)

6. Total Bid documents Sold; 23
7. Total Bids Received: 3
8. Technical Bid Opening date: (if applicable) 11.12.2014
9. No. of Bid technically qualified (if applicable): 03
10. Bid(s) Rejected: Nil
11. Financial Bid Opening date: 22.12.2014

12. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/s Commtel	Rs. 114,500,000/-	1 st Lowest	Lower	Technically & Financially responsive bid due to meet out the evaluation criteria mentioned in the RFP.	Bid has been accepted as the 1 st lowest evaluated bid, therefore the Procurement Committee recommended to award the contract to the successful bidder i.e M/s Commtel whose bid has technically and financially responsive in its meeting held on 22.12.2014
2.	M/s GCS Pvt Ltd	Rs. 115,564,797/-	2 nd Lowest	Lower	Although the firm was technically responsive but financial bid found higher than the 1 st lowest bidder i.e M/s Commtel.	The Procurement Committee found Financial bid of the firm higher than the competitor bidder.
3.	M/s ZTE Pakistan (Pvt) Ltd	Rs. 187,105,900/-	3 rd Lowest	Higher	Although the firm was technically / responsive but financial bid found higher than the 1 st lowest bidder i.e M/s Commtel.	The Procurement Committee found Financial bid of the firm higher than the competitor bidder.

Signatures of the Members of the Committee.



(Ghulam Muhammad Abro)
Section Officer (B&A)/ Member, PC
IS&T Department, Govt. of Sindh



(Khurram Shahzad)
Section Officer (B&A/II)/ Member, PC
Finance Department, Govt. of Sindh



(Sajid Anwar Beehar)
Section Officer (Technical)/ Member, PC
IS&T Department, Govt. of Sindh



(Athar Hussain Baloch),
Deputy Director/ Member, PC
IS&T Department, Govt. of Sindh,



(Niaz Ahmed Leghari),
Additional Secretary (Technical)/ Chairman, PC,
IS&T Department, Govt. of Sindh.

Bid Evaluation Report


1. Name of Procuring Agency: Information, Science & Technology Department, Govt. of Sindh
2. Tender Reference No: NF-KRY NO. 3551/2014 dated: 23.11.2014
3. Tender Description/Nature of work/item: Establishment of Centralized Command & Control Center (Surveillance & Monitoring) at Chief Minister House, Karachi.
4. Method of Procurement Single Stage Two Envelope
5. Tender Published: Daily Dawn, Daily Jang & Daily Kawish dated: 23.11.2014 SPPRA Tender ID: (1575217526)

6. Total Bid documents Sold: 23
7. Total Bids Received: 3
8. Technical Bid Opening Date: (if applicable) 11.12.2014
9. No. of Bid technically qualified (if applicable): 03
10. Bid(s) Rejected: Nil
11. Financial Bid Opening Date: 22.12.2014

12. Bid Evaluation Report:


S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/s Comtel	Rs. 114,500,000/-	1 st Lowest	Lower	Technically & Financially responsive bid due to meet out the evaluation criteria mentioned in the RFP.	Bid has been accepted as the 1 st lowest evaluated bid, therefore the Procurement Committee recommended to award the contract to the successful bidder i.e. M/s Comtel whose bid has technically and financially responsive in its meeting held on 22.12.2014.
2.	M/s GCS Pvt Ltd	Rs. 115,564,797/-	2 nd Lowest	Lower	Although the firm was technically responsive but financial bid found higher than the 1 st lowest bidder i.e. M/s Comtel	The Procurement Committee found Financial bid of the firm higher than the competitor bidder.
3.	M/s ZTE Pakistan (Pvt) Ltd	Rs. 187,105,900/-	3 rd Lowest	Higher	Although the firm was technically / responsive but financial bid found higher than the 1 st lowest bidder i.e. M/s Comtel	The Procurement Committee found Financial bid of the firm higher than the competitor bidder.


Signatures of the Members of the Committee.


(Ghulam Muhammad Abro)
 Section Officer (B&A)/ Member, PC
 IS&T Department, Govt. of Sindh


(Khurram Shahzad)
 Section Officer (B&S/II)/ Member, PC
 Finance Department, Govt. of Sindh


(Sajid Anwar Seehar)
 Section Officer (Technical)/ Member, PC
 IS&T Department, Govt. of Sindh


(Athar Hussain Baloch),
 Deputy Director/ Member, PC
 IS&T Department, Govt. of Sindh,


(Naz Ahmed Leghari),
 Additional Secretary (Technical)/ Chairman, PC,
 IS&T Department, Govt. of Sindh.

Bid Evaluation Report


1. Name of Procuring Agency: Information, Science & Technology Department, Govt. of Sindh
 2. Tender Reference No: IF-KRY NO. 3551/2014 dated: 23.11.2014
 3. Tender Description/Name of work/item: Establishment of Centralized Command & Control Center (Surveillance & Monitoring) at Chief Minister House, Karachi.
 4. Method of Procurement: Single Stage Two Envelope
 5. Tender Published: Daily Dawn, Daily Jang & Daily Kawish dated : 23.11.2014 SPPRA Tender ID (1575217526)

6. Total Bid documents Sold: 23
 7. Total Bids Received: 3
 8. Technical Bid Opening Date: (if applicable) 11.12.2014
 9. No. of Bid technically qualified (if applicable): 03
 10. Bid(s) Rejected: Nil
 11. Financial Bid Opening Date: 22.12.2014

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection.	Remarks
0	1	2	3	4	5	6
1.	M/s Comtel	Rs. 114,500,000/-	1 st Lowest	Lower	Technically & Financially responsive bid due to meet out the evaluation criteria mentioned in the RFP.	Bid has been accepted as the 1 st lowest evaluated bid, therefore the Procurement Committee recommended to award the contract to the successful bidder i.e. M/s Comtel whose bid has technically and financially responsive in its meeting held on 22.12.2014.
2.	M/s GCS Pvt Ltd	Rs. 115,564,797/-	2 nd Lowest	Lower	Although the firm was technically responsive but financial bid found higher than the 1 st lowest bidder i.e. M/s Comtel.	The Procurement Committee found Financial bid of the firm higher than the competitor bidder.
3.	M/s ZTE Pakistan (Pvt) Ltd	Rs. 117,105,900/-	3 rd Lowest	Higher	Although the firm was technically responsive but financial bid found higher than the 1 st lowest bidder i.e. M/s Comtel.	The Procurement Committee found Financial bid of the firm higher than the competitor bidder.


Signatures of the Members of the Committee.


(Ghulam Muhammad Abro)
 Section Officer (B&A)/ Member, PC
 IS&T Department, Govt. of Sindh


(Khurram Shahzad)
 Section Officer (B&A/IT)/ Member, PC
 Finance Department, Govt. of Sindh


(Sajid Anwar Seehar)
 Section Officer (Technical)/ Member, PC
 IS&T Department, Govt. of Sindh


(Athar Hussain Baloch),
 Deputy Director/ Member, PC
 IS&T Department, Govt. of Sindh,


(Niaz Ahmed Leghari),
 Additional Secretary (Technical)/ Chairman, PC,
 IS&T Department, Govt. of Sindh.




Karachi, dated the 18th December, 2014

**COMPARATIVE STATEMENT OF THE EVALUATION OF TECHNICAL PROPOSALS OF "ESTABLISHMENT OF
CENTRALIZED COMMAND & CONTROL CENTER (SURVEILLANCE & MONITORING)
AT CHIEF MINISTER HOUSE, KARACHI"
VIDE NIT NO. INF-KRY NO. 3551/2014 DATED 23.11.2014**


S.No.	Name of Company/Firm	COMPARATIVE EVALUATION MARKSHEET AWARDED TO PARTICIPATING FIRMS						Total Aggregate Marks	Average Marks Obtained with percentage % (Qualifying marks = 560/700 as per evaluation criteria)
		Section Officer, Finance Deptt., Govt. of Sindh/ Member, PC	Section Officer (Technical), IS&T Deptt., Govt. of Sindh/ Member/PC	Section Officer (B&A), IS&T Deptt. Govt. of Sindh/ Member, PC	Dy. Director IS&TD/ Member, PC	Addl. Secretary (TY) Chairman PC			
1	M/s. Comatel	700	610	608	603	610	609	3040	608 (86.85%)
2	M/s. GCS Pvt Ltd	700	606	606	600	608	608	3028	605.6 (86.51%)
3	M/s ZTE Pakistan (Pvt) Ltd	700	604	597	597	602	602	3002	600.4 (85.77%)


Signatures of the members of the Procurement Committee


(Ghulam Muhammad Abro)
Section Officer (P&A) Member, PC
IS&T Department, Govt. of Sindh


(Sajid Anwar Seehar)
Section Officer (Technical) Member, PC
IS&T Department, Govt. of Sindh


(Khuram Shahzad)
Section Officer (A&F) Member, PC
Finance Department, Govt. of Sindh


(Aftab Hussain Baloch)
Deputy Director/ Member, PC
IS&T Department, Govt. of Sindh


(Nurz Ahmed Leghari)
Additional Secretary (Technical) Chairman, PC,
IS&T Department, Govt. of Sindh



Technical Evaluation of the technical proposals of the participating firms for "Establishment of Centralized Command & Control Center (Surveillance & Monitoring) at Chief Minister House, Karachi" vide NIT No. INF-NRY No. 3551/2014 dated 23.11.2014

No.50/BBAA/ACCT/STD/1-19/2014-15
GOVERNMENT OF SINDH
INFORMATION, SCIENCE & TECHNOLOGY
DEPARTMENT

Karachi, dated the 18th December, 2014

Name: Ghulam Muhammad Atrio, Designation: Section Officer (B&A) / Member, PC

Department / Organization: Information, Science & Technology Department, Govt. of Sindh

Evaluation Parameter (Qualification 550/700)	Total Marks 550/700	Description	M/3 General	M/3 GCS PM Unit	M/3 ITB Pakistan (Pvt) Ltd
Team	100	Proposed Organizational Structure	82	89	88
I. Roles:	20	Have all roles of Development Team been shown?	17	18	17
II. Resources	20	Have adequate number of resources been allocated for each role?	15	18	18
III. Skill Matrix	20	Do the resources fulfill/possess requisite experience and skill set?	17	18	17
IV. Education	20	Is the training/education relevant?	16	18	18
V. Experience	20	Experience in the relevant field	16	17	18
Registration with concerned authorities	50	Registration with Income Tax, Sales Tax and Sindh Revenue Board (SRB) etc.	47	47	47
Hardware Specification	150	Compliance with required specifications mentioned with the bill of material structure of quoted model.	140	139	137
Software (for all system/terminal/lecterns (MAAT)	30	Software/terminal/lectern (MAAT) or all quoting properly/equipment of the proposed solution.	34	29	28
Solution Presentation	50	Comprehensive presentation as per technical proposal by bidder covering all aspects of the solution proposed on turnkey basis. The firm has to provide implementation methodology in designing, installing, deploying of the proposed project as per technical proposal and implementation plan of the proposed project.	42	39	38
support requirements	40	after sales and support for maintenance of hardware. Full time resident engineers for Command & Control Centre will be provided. Should have currently working on customers support on 24 x 7 working hours.	89	89	89
Financial Capabilities	100	financial Capabilities (Annual Turnover of Rs. 400 million annual) 3 Years Bank Statement.	80	79	84
Relevant Experience (Similar nature of Projects and its size)	100	The firm having establishment and experience of minimum 3 years in the relevant field of wide area video surveillance solutions. Work orders/purchase orders of 3 similar projects and its sites. The total work done (including ongoing projects) worth more than 350 Million	89	89	86
Total Marks in Technical Evaluation (550/700)	700		603	600	597



Technical Evaluation of the technical proposals of the participating firms for "Establishment of Centralized Command & Control Center (Surveillance & Monitoring) at Chief Minister House, Karachi" vide NIT No. INF-KRY No. 351/2014 dated 23.11.2014

No. SO(PE&A)/ACCTT/ISTD/1-19/2014-15
 GOVERNMENT OF SINDH
 INFORMATION, SCIENCE & TECHNOLOGY
 DEPARTMENT

Karachi, dated the 18th December, 2014

Name: Sajid Anwar Seedar Designation: Section Officer (Technical) / Member, PC
 Department / Organization: Information, Science & Technology Department, Govt. of Sindh

Evaluation Parameter	Total Marks	Description	M/S Commerce	M/S ACS Pw Ltd.	M/S ZTE Pakistan (Pvt) Ltd
Technical Proposal (Qualification 560/700)	560/700				
Team	100	Proposed Organizational Structure			
i. Roles	20	Have all roles of Development Team been shown?	84	88	85
ii. Resumes	20	Have adequate number of resources been allocated for each role?	18	18	17
iii. Skill Matrix	20	Do the resources fulfill/possess requisite experience and skill set?	17	18	17
iv. Education	20	Is the training/education relevant?	16	19	18
v. Experience	20	Experience in the relevant field	19	17	17
Registration with concerned authorities	50	Registration with Income Tax, Sales Tax and Sindh Revenue Board (SRB) etc.	17	17	16
Hardware Specification	150	Compliance with required specifications mentioned with data sheet	48	48	47
Manufacturer Authorization letters (MAL)	20	Manufacturer Authorization Letter (MAL) of all quoted training/equipment of the proposed solution.	140	141	137
Solution Presentation	50	Comprehensive presentation as per technical proposal by bidder covering all aspects of the solution proposed on Turnkey basis. The firm has to provide implementation methodology in designing, installing, deployment of the proposed project as per technical proposal and implementation plan of the proposed project.	34	32	29
		user sales and support for maintenance of hardware, full time resident engineers for Command & Control Centre will be provided. Should have currently working on customer's support on 24 x 7 working hours.	40	39	38
Financial Capabilities	100	Financial Capabilities (Annual Turnover of Rs. 400 million annual) 3 Year Bank Statement.	90	89	88
Relevant Experience (Similar nature of Projects and its size)	100	The firm having establishment and experience of minimum 3 years in the relevant field of wide area video surveillance solutions. Work order/purchase orders of 3 similar projects and its sizes. The total work done (including ongoing projects) worth more than 350 Million.	82	80	85
Total Marks in Technical Evaluation (560/700)	700		90	89	87
			608	606	597

Signature



Technical Evaluation of the technical proposals of the participating firms for "Establishment of Centralized Command & Control Center (Surveillance & Monitoring) at Chief Minister House, Karachi" vide NIT No. INF-K-RY No. 3551/2014 dated 23.11.2014

No. SO/BA/ACCTT/ISTD/1-15/2014-15
GOVERNMENT OF SINDH
INFORMATION, SCIENCE & TECHNOLOGY
DEPARTMENT

Karachi, dated the 18th December, 2014

Name Alhar Husain Baloch Designation Deputy Director/Member, PC

Department / Organization Information, Science & Technology Department, Govt. of Sindh

Evaluation Parameter (Qualification 500/700)	Total Marks	Description	M/1's Comment	M/1's GCS Per Use	M/1's TTE Pakistan (Per) Ltd
Team	100	Proposed Organizational Structure			
I. Roles	20	Have all roles of Development Team been shown?	83	90	87
II. Resumes	20	Have adequate number of resumes been allocated for each role?	18	18	17
III. Skill Matrix	20	Do the resources fulfill/business requisite experience and skill set?	16	18	18
IV. Education	20	Is the training/education relevant?	17	18	17
V. Experience	20	Experience in the relevant field	16	18	18
Registration with concerned authorities	30	Registration with Income Tax, Sales Tax and Sindh Revenue Board (SRB) etc	10	18	11
Hardware Specification	100	Proposals with required specifications mentioned within the scope	48	48	48
Manufacturer Authorization letters (MAL)	50	Attach Brochure of proposed model Manufacturer Authorization Letter (MAL) of all quoted brands/equipment of the proposed solution	142	140	138
Solution Presentation	50	Comprehensive presentation as per technical proposal by bidder covering all aspects of the solution proposed on turnkey basis. The firm has to provide implementation methodology in designing, installing, deploying, of the proposed project as per technical proposal and implementation plan of the	35	30	28
Support Capabilities	100	After sales and support for maintenance of hardware. Full time resident engineers for Command & Control Centre will be provided. Should have currently working on customer's support on 24 x 7 working hours	42	40	39
Financial Capabilities	100	Financial Capabilities (Annual Turnover of Rs. 400 million annual) 3 Years Bank Statement	50	90	90
Relevant Experience (Similar nature of projects and its sizes)	100	The firm having establishment and experience of minimum 3 years in the relevant field of wide area video surveillance solutions. Work orders/Purchase orders of 3 similar projects and its sizes. The total work done (including ongoing projects) worth more than \$10 Million	80	80	85
Total Marks in Technical Evaluation (500/700)	700		610	608	602



Technical Evaluation of the technical proposals of the participating firms for "Establishment of Centralized Command & Control Center (Surveillance & Monitoring) at Chief Minister House, Karachi" vide NIT No. INF-KRY No. 355/2014 dated 23.11.2014

No.50(B&A)/ACCT/STD/1-19/2014-15
GOVERNMENT OF SINDH
INFORMATION, SCIENCE & TECHNOLOGY
DEPARTMENT

Karachi, dated the 18th December, 2014

Name Niaz Ahmed Leghari Designation Additional Secretary (Technical) / Chairman, JEC
Department / Organization Information, Science & Technology Department, Govt. of Sindh

Evaluation Parameter (Qualification 500/700)	Total Marks	Description	M/4 Command	M/5 DCS Perf 156	M/1 ZTC Pakistan Perf 118
Team	100	Proposed Organizational Structure	82	89	88
I. Score:	20	Have all roles of Development Team been shown?	18	18	17
II. Resumes	20	Have adequate number of resumes been submitted for each role?	15	18	18
III. Skill Matrix	20	Do the resumes fulfil/possess requisite experience and skill set?	15	18	17
IV. Education	20	Is the training/education relevant?	16	18	18
V. Experience	20	Experience in the relevant field	16	17	15
Registration with concerned authorities	50	Registration with Income Tax, Sales Tax and Sindh Revenue Board (SRB) etc	49	48	47
Hardware Specification	150	Compliance with required specifications mentioned with this RFP	141	141	138
Manufacturer Authorization letters (MAAF)	50	Attachment of authorization cover letter of all vendors for the requirement of the proposed solution.	34	31	27
Solution Presentation	90	Comprehensive presentation as per technical proposal by bidder covering all aspects of the solution proposed on turnkey basis. The firm has to provide implementation methodology in designing, installing, deploying of the proposed project as per technical proposal and implementation plan of the proposed project.	42	39	40
Support Capabilities	100	After sales and support for maintenance in hardware and software for spare parts, engineers for Command & Control Centre will be provided. Should have currently working in customer support on 24 x 7 working hours.	90	90	90
Financial Capabilities	100	Financial Capabilities (Annual Turnover of Rs. 600 million annual) 3 Years Bank Statement.	81	80	85
Relevant Experience (Similar nature of Projects and its sizes)	100	The firm having establishment and experience of minimum 3 years in the relevant field of wide area video surveillance solutions. Work orders/purchase orders of 3 similar projects and its sizes. The total work done (including ongoing projects) worth more than \$50 Million	90	90	87



Technical Evaluation of the technical proposals of the participating firms for "Establishment of Centralized Command & Control Centre (Surveillance & Monitoring) at Chief Minister House, Karachi" vide MIT No. INF-KRY No. 3551/2014 dated 23.11.2014

No.SOI/BA/ACCTT/5TD/1-19/2014-15
GOVERNMENT OF SINDH
INFORMATION, SCIENCE & TECHNOLOGY
DEPARTMENT

Karachi, dated the 18th December, 2014

Name Khuram Shahzad Designation Section Officer (BAE-XIV) Member, PC

Department / Organization Finance Department, Govt. of Sindh

Evaluation Parameter (Qualification 560/700)	Total Marks 560/700	Description	M/s Comnet	M/s GCS Pte Ltd.	M/s ZTE Pakistan (Pvt) Ltd
Team	100	Proposed Organizational Structure	84	88	88
I. Roles	20	Have all roles of Development Team been shown?	17	17	17
E. Resources	20	Have adequate number of resources been allocated for each role?	17	18	18
II. Skill Matrix	20	Do the resources fulfill/passers requisite experience and skill set?	17	18	17
IV. Education	20	Is the training/education relevant?	16	18	18
v. Experience	20	Experience in the relevant field	17	17	18
Registration with concerned authorities.	50	Registration with Income Tax, Sales Tax and Sindh Revenue Board (SRB), etc.	49	48	48
Hardware Specifications	150	Compliance with relevant specifications mentioned with BIP/RFI/RFQ	140	141	138
Performance Measurement Metrics (KPIs)	50	Availability of Performance Metrics (KPIs) of all critical components of the proposed solution.	35	31	29
Solution Presentation	50	Content/Slide presentation as per technical proposal by bidder covering all aspects of the solution proposed on turnkey basis. The firm has to provide implementation methodology in designing, installing, deploying of the proposed project as per technical proposal and implementation plan of the proposed project.	42	40	39
Project's References	50	Must specify and support in memorandum to prospective full-time solution engineers for Command & Control Centre will be provided. Should have currently working on customers support on 24 x 7 working hours.	90	89	89
Financial Capabilities	100	Financial Capabilities (Annual Turnover of Rs. 400 million annual) 3 Years Bank Statement.	80	80	85
Relevant Experience (Similar nature of projects and its sizes)	100	The firm having establishment and experience of minimum 3 years in the relevant field of wide area video surveillance solutions, Work orders/Purchase orders of 3 similar projects and its sizes. The total work done (including ongoing projects) worth more than 350 Million	90	89	88
Total Marks in Technical Evaluation (560/700)	700		610	606	604



No. SO(B&A)/Acett/ISTD/1-19/14=15
GOVERNMENT OF SINDH
INFORMATION, SCIENCE &
TECHNOLOGY DEPARTMENT

Karachi, dated the 11th December, 2014

Subject: **MINUTES OF THE MEETING OF THE OPENING OF TECHNICAL PROPOSALS OF THE TENDER "ESTABLISHMENT OF CENTRALIZED COMMAND & CONTROL CENTER (SURVEILLANCE & MONITORING) AT CHIEF MINISTER HOUSE, KARACHI", HELD ON 11.12.2014 UNDER THE CHAIRMANSHIP OF ADDITIONAL SECRETARY (TECHNICAL)/ CHAIRMAN PROCUREMENT COMMITTEE IN IN THE COMMITTEE ROOM OF INFORMATION, SCIENCE & TECHNOLOGY DEPARTMENT, GOVT. OF SINDH.**

(List of participant duly-signed is attached)

Mr. Niaz Ahmed Leghari, Additional Secretary (Technical)/Chair, IS&T Department, Govt. of Sindh welcomed the participants and asked Section Officer (B&A), IS&T Department to brief about the tendering status of the "Establishment of Centralized Command & Control Center (Surveillance & Monitoring) at Chief Minister House, Karachi".

Section Officer (B&A) informed that 23 companies collected/purchased Tender document/RFP of "Establishment of Centralized Command & Control Center (Surveillance & Monitoring) at Chief Minister House, Karachi", and three companies submitted their proposals (Technical and Financial), these are as under :

- i) M/s ZTE Pakistan (Pvt) Ltd.
- ii) M/s GCS (Pvt) Ltd
- iii) M/s Commtel

Additional Secretary (Technical)/Chair directed to open the technical proposals of the participating firms/organizations. The proposals were opened in presence of the committee and representatives of the participating firms/organizations.

Representative of the participating firm enquired about time period/ duration of the technical evaluation process.

Additional Secretary (Technical)/IT/Chair informed that the Procurement Committee will initially evaluate the technical proposals at the shortest possible time as IS&T Department is also intends to start the work of the "Establishment of Centralized Command & Control Center (Surveillance & Monitoring) at Chief Minister House, Karachi" at the earliest. He further informed that those technical proposals of the companies/firms will technically responsive / qualify will be eligible to open their Financial bids as per Single Stage Two Envelope bidding process under the provision of SPPRA Rules, 2010.

Additional Secretary (Technical)/Chair also informed that Procurement Committee shall evaluate the parameters of the Technical Evaluation criteria as mentioned in the tender document/RFP, therefore the Technical Committee comprises the members of IS&T department and other members from the Government departments as per SPPRA rules, 2010 will evaluate the technical proposals accordingly.

Additional Secretary (Technical)/ Chair also informed to the representatives of the participating firms that during the technical evaluation of the technical proposals, a presentation will be held as per evaluation criteria mentioned in the RFP, therefore all the firms to prepare their respective presentation as per their proposed solution. In this regard the official letter may also be communicate to the respective participated firms.

Contd.. P/2



NO. SO(B&A)/ACCT/ISTD/1-19/2014-15
GOVERNMENT OF SINDH
INFORMATION, SCIENCE & TECHNOLOGY
DEPARTMENT

Karachi, Dated: 11-12-2014

ATTENDANCE SHEET

PROCUREMENT COMMITTEE FOR OPENING TECHNICAL PROPOSAL FOR "ESTABLISHMENT FOR CENTRALIZED OF
COMMAND & CONTROL CENTRE (SURVEILLANCE & MONITORING) AT CHIEF MINISTER HOUSE" KARACHI.

HELD ON 11TH DECEMBER, 2014

SN	Name	Designation	Department	Mobile/Contact	Signature
01	Mirza Ahmed Iqbal	As (Tech)	IS&TD		
02	Muhammad Iqbal	As	IS&TD		
03	Sajid Amir Khan	SO (Tech)	IS&TD		
04	Muhammad M. Abbas	SO (B&A)	IS&TD		
05	Muhammad Shafiq	SO (B&E-IT)	FD		
06	Rashid Memon	Assistant	IS&TD		



NO. 308&VACCT/IS/D/1-19/2014
GOVERNMENT OF SINDH
INFORMATION, SCIENCE & TECHNOLOGY
DEPARTMENT

Karachi, Dated: 11-12-2014

ATTENDANCE SHEET

FIRMS/ORGANIZATION FOR OPENING TECHNICAL PROPOSAL FOR "ESTABLISHMENT FOR CENTRALIZED OF
COMMAND & CONTROL CENTRE (SURVEILLANCE & MONITORING) AT CHIEF MINISTER HOUSE" KARACHI.

HELD ON 11TH DECEMBER, 2014

SN	Name & Designation of Representative	Name of Company	Email Address	Mobile/Contact	Signature
01	SADU ANAM Head-Operations	COMTEC	Sadula@comtec.ac	0548-2519410	
02	Sajid Abbas	QCS PVT LTD.	Sajid@qcspt.com	0321-2626870	
03	BILAL HYDER	QCS Pvt Ltd	bilalhyder@qcspt.com	03212626857	
04	Liu Huatao	ZTE	liuhuatao@zte.com.cn	0315 500 1557	
05	Yeshan	ZTE	yeshan@zte.com.cn	03455889719	
06					
07					
08					



Karachi, dated the 18th December, 2014

SUBJECT: MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE (PC) FOR THE TECHNICAL EVALUATION OF TECHNICAL PROPOSALS OF THE PARTICIPATING FIRMS FOR THE "ESTABLISHMENT OF CENTRALIZED COMMAND & CONTROL CENTER (SURVEILLANCE & MONITORING) AT CHIEF MINISTER HOUSE, KARACHI", HELD ON 16.12.2014 AND TECHNICAL PRESENTATION ON 18.12.2014 IN THE COMMITTEE ROOM OF INFORMATION, SCIENCE & TECHNOLOGY DEPARTMENT, GOVT. OF SINDH.

A meeting of Procurement Committee for Technical Evaluation of the technical proposals submitted by the participating firms was held on 16.12.2014 and subsequently the presentation being a part of evaluation criteria was also held on 18.12.2014 in Committee room of Information, Science & Technology Department (IS&TD), Govt. of Sindh for the "Establishment of Centralized Command & Control Center (Surveillance & Monitoring) at Chief Minister House, Karachi" keeping in view of technical evaluation criteria mentioned in the RFP under SPP Rules 2010. Attendance Sheet duly signed is attached at Annexure-I.

EVALUATION OF TECHNICAL BIDS OF PARTICIPATED FIRMS

As per requirement specified in the Technical Evaluation Criteria in RFP, the Procurement Committee has carried out the technical evaluation of the technical proposals/bids submitted by the participating firms namely i) M/s Commtel, ii) M/s GCS Pvt Ltd & iii) M/s ZTE Pakistan (Pvt) Ltd, in this regard the presentation was also given by the participating firms of which all companies presented their implementation methodology plan besides other parameters as required in the technical evaluation criteria mentioned in the RFP. Furthermore during the presentation completion period of the project was discussed, in this regard M/s Commtel ensured to complete the project in 30 days in minimum time period and maximum in 45 days and M/s GCS Pvt Ltd committed to complete the project in all respects within 75 days and M/s ZTE Pakistan (Pvt) Ltd informed to complete the project atleast 18 weeks which was maximum period of completion as compared to others.

Therefore the individual evaluation sheets were accordingly filled and signed by all the members of the Procurement Committee in the light of available information in the technical proposals and presentation given by the participating firms as required in the technical evaluation criteria mentioned in the RFP. The consolidated evaluation sheet was then prepared and signed by all the members of the Procurement Committee.

Following decisions were taken after completing the Technical Evaluation process and Consolidated Evaluation sheet in the light of the marks awarded by each member of the Procurement Committee:-

- 1) M/s Commtel Ltd has meet out the requirements as per Technical Evaluation Criteria as mentioned in the RFP of the subject project in this regard the Procurement Committee awarded 608 marks (86.85%) against the minimum qualifying marks 560 (80%) out of total 700 marks, therefore the Procurement Committee recommended and declared that the Technical proposal/bid of M/s Commtel stands as **Technically Qualified/Technically Responsive Bid** for "Establishment of Centralized Command & Control Center (Surveillance & Monitoring) at Chief Minister House, Karachi".
- 2) M/s GCS Pvt Ltd has meet out the requirements as per Technical Evaluation Criteria as mentioned in the RFP of the subject project in this regard the Procurement Committee awarded 605.6 marks (86.51%) against the minimum qualifying marks 560 (80%) out of total 700 marks, therefore the Procurement Committee recommended and declared that the Technical proposal/bid of M/s GCS Pvt Ltd stands as **Technically Qualified/Technically Responsive Bid** "Establishment of Centralized Command & Control Center (Surveillance & Monitoring) at Chief Minister House, Karachi".
- 3) M/s ZTE Pakistan (Pvt) Ltd has meet out the requirements as per Technical Evaluation Criteria as mentioned in the RFP of the subject project in this regard the Procurement Committee awarded 600.4 marks (85.77%) against the minimum qualifying marks 560 (80%) out of total 700 marks, therefore the Procurement Committee recommended and declared that the Technical proposal/bid of M/s ZTE Pakistan (Pvt) Ltd stands as **Technically Qualified/Technically Responsive Bid** "Establishment of Centralized Command & Control Center (Surveillance & Monitoring) at Chief Minister House, Karachi".
- 4) Procurement Committee recommended that the Financial Bid may be opened of the Technically Qualified / Technically Responsive bids of the participating firms namely i) M/s Commtel, ii) M/s GCS Pvt Ltd & iii) M/s ZTE Pakistan (Pvt) Ltd for "Establishment of Centralized Command & Control Center (Surveillance & Monitoring) at Chief Minister House, Karachi" in the next meeting.

The meeting ended with a vote of thanks to and from the Chair.

(Ghulam Muhammad Aher)
Section Officer (B&A)/Member, PC
IS&T Dept., Govt. of Sindh

(Khuram Ahmad)
Section Officer (B&A/XII) / Member, PC
Finance Department
Govt. of Sindh

(Sajid Anwar Seehar)
Section Officer (Technical) / Member, PC
IS&T Dept., Govt. of Sindh

(Athar Hussain Baloch)
Deputy Director / Member, PC
IS&T Department, Govt. of Sindh

(Niaz Ahmed Leghari)
Additional Secretary (T) / Chairman, PC
Information, Science & Technology Dept.
Govt. of Sindh



NO. SO(B&A)ACCT/ISTD/1-19/2014-15
GOVERNMENT OF SINDH
INFORMATION, SCIENCE & TECHNOLOGY
DEPARTMENT

Karachi, Dated: 16-12-2014

ATTENDANCE SHEET

PROCUREMENT COMMITTEE FOR TECHNICAL EVALUATION OF TECHNICAL PROPOSAL FOR "ESTABLISHMENT FOR CENTRALIZED OF COMMAND & CONTROL CENTRE (SURVEILLANCE & MONITORING) AT CHIEF MINISTER HOUSE"
KARACHI.

HELD ON 16TH DECEMBER, 2014

SN	Name	Designation	Department	Mobile/Contact	Signature
01	Mia Ahmad Iqbal	ASCT	IS&T Deptt	99213890	
02	Athar Hussain,	As. Dir	IS&T Deptt	88213906	
03	Chaman Bhatgal	SO (Gen)	Finance Deptt	0322-8092188	
04	Sajid Ahmad	SO (IT)	IS&T Deptt	88218822	
05	G. Mehmood	SO (Gen)	IS&T Deptt	88213811	
06					



NO. SO(B&A)/ACCTT/STD/1-19/2014-15
GOVERNMENT OF SINDH
INFORMATION, SCIENCE & TECHNOLOGY
DEPARTMENT

Karachi, Dated: 18-12-2014

ATTENDANCE SHEET

PROCUREMENT COMMITTEE FOR PRESENTATION FOR ESTABLISHMENT FOR CENTRALIZED OF COMMAND & CONTROL CENTRE (SURVEILLANCE & MONITORING) AT CHIEF MINISTER HOUSE, KARACHI.

HELD ON 18TH DECEMBER, 2014

SN	Name	Designation	Department	Mobile/Contact	Signature
01	Niaz Ahmad Daghari	AS (T)	IS&TD	0332-9211300	
02	Ahmed Hassan	Dy. Director	IS&TD	99213406	
03	Muhammad Ali	So (S&T)	IS&TD	0300-2847541	
04	Syaid Ammar Sabar	So (Tech)	IS&T	99213827	
05					
06					



NO. SO(B&A)/ACCTT/ISTD/1-19/2014-15
GOVERNMENT OF SINDH
INFORMATION, SCIENCE & TECHNOLOGY
DEPARTMENT

Karachi, Dated: 18-12-2014

ATTENDANCE SHEET

FIRMS/ORGANIZATION FOR PRESENTATION FOR ESTABLISHMENT FOR CENTRALIZED OF COMMAND & CONTROL
CENTRE (SURVEILLANCE & MONITORING) AT CHIEF MINISTER HOUSE" KARACHI.
HELD ON 18TH DECEMBER, 2014

SN	Name & Designation of Representative	Name of Company	Email Address	Mobile/Contact	Signature
01	ASHER FASEL U HAN CEO	COMHTEL	asherf@comhutel.ae	0300-8413673	
02	KHAWER MAHMOOD CEO	OPTIMUM	khauser@optimum.com.pk	0300-8229170	
03	BILAL HYDER	GCS Pvt Ltd	bilalhyder@gcsptl.com	03212626857	
04	Sajida Akbar	GCS Pvt Ltd	Sajida@gcsptl.com	0321-2626870	
05	Lin Huatao	ZTE	lin.huatao@zte.com.cn	0315-5001357	
06	Ye Jun	ZTE	ye.jun@zte.com.cn	0445-5819719	
07	Rashid Rana.	ZTE	rashid.rana@zte.com.cn	03008272304	
08	Ashfaq	AT&T	ashfaq.tamir@att-pakistan.com	0300 0400 829	



No.SO(B&A)/ACCTT/ISTD/1-18/2014-15
Government of Sindh
Information, Science & Technology
Department

Karachi, dated: 22nd December, 2014

SUBJECT : MINUTES OF THE MEETING REGARDING OPENING OF THE FINANCIAL BIDS/ PROPOSALS FOR THE "ESTABLISHMENT OF CENTRALIZED COMMAND & CONTROL CENTER (SURVEILLANCE & MONITORING) AT CHIEF MINISTER HOUSE, KARACHI", HELD ON 22ND DECEMBER, 2014 IN THE COMMITTEE ROOM OF IS&T DEPARTMENT UNDER THE CHAIRMANSHIP OF ADDITIONAL SECRETARY(TECHNICAL) / CHAIRMAN PROCUREMENT COMMITTEE, IS&T DEPARTMENT, GOVT. OF SINDH.

(Attendance Sheet duly signed is attached)

The Chair welcomed the members of the Procurement Committee and representative of the Technically qualified firms namely M/s Commtel, M/s GCS Pvt Ltd and M/s ZTE Pakistan (Pvt) Ltd and asked to the Section Officer (B&A), IS&TD to brief about the evaluation process so that all the members of the Procurement Committee will familiar with the updates of the whole evaluation process.

Section Officer (B&A), IS&T Department informed the forum, that 3 (three) firms namely M/s Commtel, M/s GCS Pvt Ltd and M/s ZTE Pakistan (Pvt) Ltd submitted their Technical and Financial Proposals on 11.12.2014 as per Tender Notice. He further informed that the Procurement Committee had conducted the technical evaluation process, and technical proposals of all three firms have technically qualified/ technically responsive and meet out the evaluation criteria as mentioned in the RFP, therefore the Procurement Committee had recommended to open the financial bid of all above Technically qualified / Technically responsive firms.

After thorough briefing in the evaluation process, financial bids/ proposals of the technically qualified/responsive firms namely M/s Commtel, M/s GCS Pvt Ltd and M/s ZTE Pakistan (Pvt) Ltd were opened before the Procurement committee and representative of the above technically qualified firms. The details is as under:-

Sr. No.	Name of Firm	Total Bid amount	Earnest Money 2.5% of Total amount	PO No. / D.D. No.
01.	M/s GCS Pvt. Ltd	Rs. 115,564,797/-	Rs. 2,900,000/-	P.O. No. 11623256 dated: 11.12.2014
02.	M/s ZTE Pakistan (Pvt) Ltd	Rs. 187,105,900/-	Rs. 5,000,000/-	D.D. No. 2700172 dated: 10.12.2014
03.	M/s Commtel	Rs. 114,500,000/-	Rs. 3,750,000/-	B.G. No. 1432300032 dated: 10.12.2014

After completing the opening of the financial bidding process, the chair informed to the representative of firm, that after completing all the codal formalities Tender Evaluation Report will be displayed on the websites of the SPPRA and Government of Sindh before awarding the contract/work order as per SPPRA rules, 2010




Contd..P/2

Decision of the Procurement Committee:

The Procurement Committee has accepted the bid of M/s Commtel as the 1st Lowest Financial Bid at a total cost of Rs.114,500,000/- (Rupees One hundred fourteen million and five hundred thousand only) and others firms namely M/s GCS Pvt Ltd as the 2nd Lowest Bid at a cost of Rs. 115,564,797/- (Rupees one hundred fifteen million five hundred sixty four thousand and seven hundred ninety seven only) and M/s ZTE Pakistan (Pvt) Ltd as the 3rd Lowest Financial Bid at a cost of Rs. 187,105,900/- (Rupees one hundred eighty seven million one hundred five thousand and nine hundred only).







Therefore the Procurement Committee recommended to award the Contract to M/s Commtel being the lowest bidder amongst the others for "Establishment of Centralized Command & Control Center (Surveillance & Monitoring) at Chief Minister House, Karachi".

Signatures of the Members of Consultant Selection Committee :

01.	Niaz Ahmed Leghari, Additional Secretary (Technical), IS&T Department, Govt. of Sindh, Karachi.	
02.	Athar Hussain Baloch, Deputy Director, Information, Science & Technology Department, Govt. of Sindh	
03.	Khurram Shahzad, Section Officer (B&E-XII), IS&T Department, Govt. of Sindh, Karachi.	
04.	Mr. Sajid Anwar Seehar, Section Officer (Technical), IS&T Department, Govt. of Sindh	
05.	Ghulam Muhammad Abro, Section Officer (B&A), IS&T Department, Govt. of Sindh	

We following attended the opening of Financial bidding process on 22nd December, 2014 at 3.00 pm for "Establishment of Centralized Command & Control Center (Surveillance & Monitoring) at Chief Minister House, Karachi" in the Committee Room of IS&T Department, Govt. of Sindh. Myself and on behalf of my respective Company/Firm have no objection against the Financial bidding process.

Signatures of the Representatives of the participating companies/firms:

Sr. No.	Name of representative and Company name	Signature
01.	Liu Huatao, M/s ZTE Pakistan (Pvt) Ltd	
02.	Ye Jun, M/s ZTE Pakistan (Pvt) Ltd	
03.	Rashid Rana, M/s ZTE Pakistan (Pvt) Ltd	
04.	Saifur Abbas, M/s GCS Pvt Ltd	
05.	Mr. Bilal Hyde, M/s GCS Pvt Ltd	
06.	Mr. Saad Alam, M/s Commtel	



No. SOI(B&A)/ACCTT/ISTD/1-19/2014-15
Government of Sindh
Information, Science & Technology Department

Karachi dated 22nd December, 2014

Attendance Sheet
of the

Procurement Committee for opening of Financial Bid/P Proposals of the Technically qualified/
Technically Responsive proposals of the participating firms for
"Establishment of Centralized Command & Control Center (Surveillance & Monitoring) at Chief Minister House, Karachi"
held on 22nd December, 2014

S.No.	Name & Designation	Department	Email address	Mobile / Phone No.	Signature
1.	Ning Ahmed Leghari	IS&TD	—	99213899	
2.	Ahmad Hussain Baloch	IS&TD	—	99213406	
3.	Muhammad Shabir	FD	—	99222167	
4.	Sayid Ahmad Sohel	IS&TD	—	99213827	
5.	Muhammad N. Akro	IS&TD	—	99213841	
6.					
7.					



No.50(PSA)/ACCTT/ISTD/1-19/2014-15
Government of Sindh
Information, Science & Technology Department

Karachi dated 22nd December, 2014

Attendance Sheet
of the

Firms/Companies for opening of Financial Bid/Proposals
for
"Establishment of Centralized Command & Control Center (Surveillance & Monitoring) at Chief Minister House, Karachi"
held on 22nd December, 2014

S.No.	Name & Designation	Name of Firm/Company	Email address	Mobile / Phone No.	Signature
1.	Bilal HYDER	GCS Pvt Ltd	bilalhyder@gcspta.com	03219626857	Bilal
2.	Rashid Rana.	ZIE Pvt Ltd.	rashid.rana@zie.com.pk	03008272304	Rashid
3.	Ye Jun	ZIE Pvt Ltd.	ye.jun@zie.com.pk	03455859719	Ye Jun
4.	Liu Huatao	ZIE Pvt Ltd.	liu.huatao@zie.com.pk	03158001257	Liu Huatao
5.	CAAD Anwar Head- Operator	COMPTON	caad.anwar@comptel.com	03441573610	CAAD
6.	Sajjad Nobes	GCS Pvt Ltd	sajjad@gcspta.com	0321-2626870	Sajjad
7.					