

KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

BID EVALUATION REPORT

1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.29127 I.D #
3	Tender Description/Name of Work/Item:	REPLACEMENT OF 12" DIA SUNK DOWN SEWERAGE LINE AT JAVED HILL VIEW BLOCK-3 ALONGWITH DESILTING OF 15" DIA AND 12" DIA AT DIFFERENT BLOCKS OF GULISTAN-E-JAUHAR DIVISION
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	SPPRA Web Site
6	Total Bid Documents Sold:	3 Nos
7	Total Bid Received:	3 Nos
8	Technical Bid Opening Date (if applicable):	<u>N/A</u>
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) Rejected:	<u>02 Nos</u>
11	Financial Bid Opening Date:	13-06-2016

12 BID EVALUATION REPORT

S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	M/s.Hassam & Brothers	Rs.9,99,668/-	1 st Lowest	@0.018% Below	Pay Order and required documents are available. P.O # 14626787 dt: 13-06-2016 Rs.20,000/- from HBL Sindh Secretariat Branch Karachi.	Substantially Responsive
2	M/s.Ashabi Builders & Contractors	Rs.9,99,829/-	-	@0.002% Below	Pay order attached but required documents are not available. P.O # 14626789 dt: 13-06-2016 Rs.20,000/-from HBL Sindh Secretariat Branch Karachi.	Un Responsive
3	M/s.Serena Enterprises	Rs.9,99,918/-	-	@0.007% Above	Pay order and required documents are not available.	Un Responsive

The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 M/s. Hassam & Brothers declared as the lowest responsive bidder by the Committee and recommended for sanction from

Competent Authority.

(Amir Halim) D.A.O (District East) Member / Secretary

(Saif-ul-Haque) Additional Director Internal Audit - KMC Member

(Magsood Ahmed Shaikh) Superintending Engineer (KMC) Member

(Ghulam Qadir Abbas) S.E (District East) Member

(Saleem Ahmed) Director (Design & Estimate)

Convener

NIT No.SPPRA Serial No.29127

Method of Procurement: Single Stage Single Envelope.

Name of Work: REPLACEMENT OF 12" DIA SUNK DOWN SEWERAGE LINE AT JAVED

HILL VIEW BLOCK-3 ALONGWITH DESILTING OF 15" DIA AND 12"

DIA AT DIFFERENT BLOCKS OF GULISTAN-E-JAUHAR DIVISION

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 13-06-2016 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

- 2. Three bidders submitted their bids till the deadline of submission.
 - i. M/s.Hassam & Brothers
 - ii. M/s.Ashabi Builders & Contractors
 - iii. M/s.Serena Enterprises
- 3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date	
01	M/s.Hassam & Brothers	Rs.9,99,664/-	Rs.20,000/-	P.O # 14626787 dt: 13-06-20 6 fro HBL Sindh Secretariat Branch Karac	
02	M/s.Ashabi Builders & Contractors	Rs.9,99,824/-	Rs.20,000/-	P.O # 14626789 dt: 13-06-20 6 fro HBL Sindh Secretariat Branch Karac	
03	M/s.Serena Enterprises	Rs.9,99,918/-	-	Pay Order not Attached	

- 4. The bids do not contain any cutting or overwriting.
- 5. The committee shall examine all the bids as per the qualification / eligibility provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

The meeting ended with the vote of thanks to and from the chair.

(Amir Halim) // D.A.O (District East)

Member / Secretary

(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member

(Maqsood Ahmed Shaikh)

Superintending Engineer (KMC)

Member

(Ghulam Qadir Abbas)

S.E (District East) Member (Saleem Ahmed)

Director (Design & Estimate)

Convener

NIT No.SPPRA Serial No.29127

Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)

Description of work:

REPLACEMENT OF 12" DIA SUNK DOWN SEWERAGE LINE AT JAVED HILL VIEW BLOCK-3 ALONGWITH DESILTING OF 5" DIA

AND 12" DIA AT DIFFERENT BLOCKS OF GULISTAN-E-JAUHAR

DIVISION

Date of Opening:

13-06-2016

BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:

S.			Bidders' Name	
No.	Eligibility / Qualification Criteria	M/s.Hassam & Brothers	M/s.Ashabi Builders & Cont.	M/s.Serena Enterprises
1.	Registration with PEC (if applicable)	N/A	N/A	N/A
2.	NTN	Yes	No	No
3.	Sales Tax Registration (FBR)	N/A	N/A	N/A
4.	Registration with Sindh Revenue Board (SRB)	Yes	No	No
	Qualification Criteria:			
5.	Minimum three years' experience of relevant field.	Yes	No	No
6.	Turnover of at least last three years	Yes	No	No
7.	Required Bid Security is attached.	Yes	Yes	No
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes	Yes
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N/A	N/A
10.	Qualified/ d/squalified	Qualified	Disqualified	Disqualified

(Amir Halim) D.A.O (District East) Member / Secretary

(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member

(Maqsood Ahmed Shaikh) Superintending Engineer (KMC) Member

(Ghulam Qadir Abbas) S.E (District East) Member (Saleem Ahmed)
Director (Design & Estimate)

Convener

COMPARATIVE STATEMENT

Name of Work: REPLACEMENT OF 12" DIA SUNK DOWN SEWERAGE LINE AT JAVED HILL VIEW BLOCK-3 ALONGWITH DESILTING OF 15" DIA AND 12" DIA AT DIFFERENT BLOCKS OF GULISTAN-E-JAUHAR DIVISION

		Т								_		i.										-	_
	05						,		1 500	4		20						ယ	2	-		N E	
ring i/c testing with water to specified pressure. 12" Dia Pipe	Providing & Laying of RCC Pipes with Rubber Ring Joint and fitting in trench including cutting, fitting, jointing with rubber	Lift upto 05' - 08'	Lift upto 00' - 05'	where ever required lift upto 5' ft and lead upto one chain.	light, flags and temporary crossing for non vehicular traffic	directed by Engineering Incharge. Providing fence guard,	joint holes and disposal of surplus earth within one chain as	leveling of beds of trenches to correct level and grade, cutting	i/c trimming and dressing sides to true alignment and shape,	Excavation for pipe line in trenches, pits in wet silt clay or mud	one chain (30.5m). Lift 0' - 5'ft	traffic wherever required lift upto 5 ft (1.52 m) and lead upto	guards, lights, flags sand temporary crossing for non-vehicular	one chain as directed by Engineer Incharge providing fence	grade cutting joints holes and disposal of surplus earth within	and shape leveling of beds of trenches to correct level and	of murum i/c trimming and dressing sides to true alignment	Excavation for pipe line in trenches and pits in all kind of soils	Dismantling and removal road matling	Scarifying the Existing road Surface.		Description of Work	
300.00		2700.00	900.00								2700.00								900.00	900.00	Quantity		
Rft		Cft	Cft								Cft								Cft	Sft	ity	_	
367.00		5950.00	5400.00								4650.00 %0Cft								605.00 %Cft	116.16	Rate	Estimated Cost	
P/Rft		%0Cft	%0Cft								%0Cft								%Cft	%Sft	Per	Cost	
110,100.00		16,065.00	4,860.00								12,555.00								5,445.00	1,045.44	Amount		
366.80		5950.00	5400.00			-				_	4650.00								605.00	116.16	Rate	Bro	M/s.H
366.80 110,040.00		16,065.00	4,860.00								12,555.00								5,445.00	1,045.44	Amount	Brothers	M/s.Hassam &
367.00		5950.00	5400.00								4650.00								605.00	116.16	Rate	& (M/s.Ash:
367.00 110,100.00		16,065.00	4,860.00								12,555.00								5,445.00	1,045.44	Amount	& Conts.	M/s.Ashabi Builders

J. J.

F /

Name of Work: REPLACEMENT OF 12" DIA SUNK DOWN SEWERAGE LINE AT JAVED HILL VIEW BLOCK-3 ALONGWITH DESILTING OF 15" DIA AND 12" DIA AT DIFFERENT BLOCKS OF GULISTAN-E-JAUHAR DIVISION

47,665.00	1906.60	47,665.00	1906.60	47,665.00	Each	Ayuo.bu Each	SONI	23.00			
1		1	100110	17 (75 00	7	1000 00	7	25 00	trip will be transported.	trip will be	
									from casting yard to town office. (A minimum of 25 slabs per	from castin	
			+= 3						i/c transportation charges for an average lead of 20 Km per trip	i/c transpo	
									concrete with embedded 15 Kg C.I Frame in perfect position	concrete w	
									linked bars welded and two sunk type hooks, casted in 1:1 112:3	linked bars	
									dia tor steel bars two concentric rings with 3/8" dia 8 Nos cross	dia tor stee	
									(inside) and 36" dia outside 7 1/2" width and 6" thick i/c 3/8"	(inside) an	
									Manufacturing and supplying of RCC Ring Slab of 21" dia	Manufactu	10
3,600.00	180.00	3,580.00	179.00	3,600.00	Each	180.00	Nos	20.00	and making the required channel etc. complete	and makin	
									cost of cutting hole in wall, making them good in C.C 1:2:4	cost of cur	
									Making connection with the existing manhole including the	Making co	9
30,000.00	1500.00	30,000.00	1500.00	30,000.00	P/Day	1500.00 P/I	Days	20.00	out water from 10 ft deep trench.	out water f	
									of the job. Hire charges of pumping set upto 10 HP pumping	of the job.	
									including the cost of erection and dismantling after completion	including t	
									g out water found at various depth from trenches	pumping	
									pump etc at lower depth with suction and delivery pipes for	pump etc	
									and assistant fuel or electric energy platform for placing the	and assista	
									Full hire charges of pumping set per day i/c of wages of driver	Full hire c	∞
60,926.88	2538.62	60,926.88	2538.62	60,926.88	P/ft	2538.62	(+)Ft	24.00		footrest.	
		_		-					Add or deduct for extra / less depth then 5ft to 4ft dia manhole i/c	Add or ded	7
116,234.32	14529.29	116,232.00	14529.00	116,234.32	Each	14529.29 Each	Nos	8.00	instruction of engineer incharge.	instruction	
									disposal of excavated stuff etc complete as per design and	disposal o	
									c/c i/c cost of excavation in all kinds of soil, backfilling and	c/c i/c cos	
									nos of main and branch channels, 3/4" dia m.s foot rest @12"	nos of mai	
									inside wall surfaces, channel and benching i/c making required	inside wal	
									in benching 12" thick cement plastering with 1:3 C.M on all	in benchin	
									1:4:8: C.C in 6ft dia and 6" inch thick in foundation 1:2:4 C.C	1:4:8: C.C	
									C.I Frame (15 Kg) cast in situ with 1:2:4 CC in 9" thick wall,	C.I Frame	
									Providing manhole 4' feet (inside) and 5 feet clear depth with	Providing	6
Amount	Rate	Amount	Rate	Amount	Per	Rate	Quantity	Qua			
& Conts.	80	Brothers	Bro						Description of Work		No
M/s.Ashabi Builders	M/s.Asha	M/s.Hassam &	M/s.H:		Cost	Estimated Cost	_		Description of World	=	Item

Name of Work: REPLACEMENT OF 12" DIA SUNK DOWN SEWERAGE LINE AT JAVED HILL VIEW BLOCK-3 ALONGWITH DESILTING OF 15" DIA AND 12" DIA AT DIFFERENT BLOCKS OF GULISTAN-E-JAUHAR DIVISION

								Т		Г			_			- (Г					Τ				_	Т		=
	15				_	*-	15		4		-	_	-			<u></u>	-		_	pt. 17	12	_	23000			=		ON	Item
	Carriage for 07 Miles	by trucks or any other means owned by the Contractors.	12" x6"x2" or 150 Cft of timber or 100 Maunds of fuel wood	Bars etc. or 1000 Nos bricks, 10"x 5"x3" or 1000 Nos: tiles,	points and crossing bridges, Girders, pipes sheet Rail, M.S.	aggregate, spawl, coal, lime, surkhi etc B.G Rail fastening	Carriage of 100 Cft / 5 Tons of all matrials like stonne	watering ramming to full compaction etc complete.	Refilling the excavated stuff in trenches 6" thick layer i/c	chains).	density (Rates i/c all cost of materials T&P and carriage upto 3	6" compacted upto 98-100% density as per modified AASHO	i/c waterring, rolling and compacting in layers not exceeding	plasticity index nto greater than 6 in proper camber and grade	or bed run gravel having a liquid limit not greater than 25 and	Preparing Sub-base by supplying and spreading well graded pit	cutting and transportation with in 10 miles. 21" dia.	M.S plate two hook of 3/8" dia tor bar including compacting i/c	dia tor steel bars @ 4" C/C welded to a 3/16" thick 2" wide	situ 1:2:4 concrete ratio 3" deep at centre, reinforced with 1/2"	Manufacturing and supplying of RCC Manhole covers cast in	and disposal of the debris.	in proper shape and laying of cement mortar of 2" thickness	damaged manhole i/c cutting of damaged portion of manhole	perfect position on damaged manholes i/c cutting of the	Shifting to the site and Fixing of 36" dia (outer) Ring Slab in		Description of Work	Document of Wal-
	4491.45							2708.55		2700.00							33.00					25.00					Quantity		
	Cft							Cft		Cft							Nos					Nos					ity		
	804.52							2760.00 %0Cft		3341.71							913.63					563.09					Rate		Estimated Cost
	%Cft							%0Cft		%Cft							Each					Each					Per		Cost
	36 34 6							7,475.60		90,226.17							30,149.79					14,077.25					Amount		
-	804 52							2760.00		3341.71							913.50					563.00					Rate	Br	M/s.I
	36 134 61							7,475.60		90,226.17							30.145.50					14,075.00					Amount	Brothers	M/s.Hassam &
40.100	C> 708							2760.00		3341.71							913.63					563.00					Rate	&	M/s.Ash
00,101.01	19 121 92						4	7.475.60		90.226.17			10				30.149.79					14.075.00					Amount	& Conts.	M/s.Ashabi Builders

Name of Work: REPLACEMENT OF 12" DIA SUNK DOWN SEWERAGE LINE AT JAVED HILL VIEW BLOCK-3 ALONGWITH DESILTING OF 15" DIA AND 12" DIA AT DIFFERENT BLOCKS OF GULISTAN-E-JAUHAR DIVISION

Г	_		_				_			_		_	_	i	_		_		_						_		-
														·										16		O	Item
	TOTAL QUOTED / CORRECTED COST	ii) 12"/Dia	i) 15" Dia	Engineer.	clearance of site etc complete as per full satisfaction of site	property / lives and removla of silts / solid during desilting and	pipe line alongwith ensuring safety to labourand other public	safety barriers, traffic signs, traffic cones ensuring no damages to	over it, steel bucket 6" to 18" dia hocks and other protection like	Engine with winching drum set having, steel rope pulley mounted	and accessories of above wincing machine / devises alongwith /	perfect cleaning. The job including all the hire / cost of equipment	no exceeding 48" dia ball even for larger dia pipe to ensure	finally passing a ball of 12" lesser then the diameter of pipe but	observed in bucket (6" dia to 18" dia) except only sewage water	from up stream to down stream of entire length using no silt to	sewage to flow inside pipe line (as free flow) and in 2nd phase	length from down stream to up stream) bringing down peak hours	required) would be undertaken in two phases (First phase entire	their "to and fro" pulling action (No of passes shall be as many as	pulley's steel rope, buckets and draggers sizing from 6" to 18" dia	(Mechanically / Electrically driven). Including accessories like	free space / diameter of pipe lines by labour and equipment	Cleaning inside Sewerage line completely restoring original silt		Description of work	Description of World
		1534.00	3000.00		- CV				()			1		1	7				· Cu	- 03	<u> </u>	- CV	1		Quantity		
		Rft	Rft																						ÿ		E
		80.50	96.60																						Rate		Estimated C
		P/Rft	P/Rft																						Per		Cost
	999.847	123,487.00	289,800.00																						Amount		
7		80.48	96.58												×										Rate	10	M/s.l
7	999.668	123,456.32	289,740.00																						Amount	promers	M/s.Hassam &
		80.49	96.60																						Rate	Ø	M/s.Ash
	999.829	123,471.66	289,800.00																						Amount	& Conts.	M/s.Ashabi Builders

(Amir Haliph)

D.A.O (Distt. East)

Member / Secretary

(Saif-ul-Haque) Addl. Director Internal Audit

KMC - Member

(Maqsood Ahmed Shaikh) Superintending Engineer (K.M.C) Member

(Ghulam Qadir Abbas) S.E (District East) Member

(Saleem Ahmed)
or (Design & Estima

(Saleem Ahmed)
Director (Design & Estimate)
Convener



KARACHI WATER & SEWERAGE BOARD

ATTENDANCE SHEET OF CONTRACTORS

NAME OF WORK :-

REPLACEMENT OF 12" DIA SUNK DOWN SEWERAGE LINE AT JAVED HILL VIEW BLOCK-3 ALONGWITH DESILTING OF 15" DIA & 12" DIA AT DIFFERENT BLOCKS OF GULISTAN-E-JAUHAR DIVISION.

1. Date of Opening & Time :- 13-06-2016. At 2.30 pm.

Estimated Cost :

Rs.9,99,846/=

3. Serial No.:

SPPRA SERIAL NO.29127.

SR.NO.	NAME OF FIRM	NAME OF REPRESENTATIVES & DESIGNATION	SIGNATURE
1-	Horson and Brether	Harry	el a is
2	SERENG ENT	11/2/1/V	10
3	Harson and Brethers SERENG ENT Ashabi Brilder & cont		Arshak
			Y
			1 2 4 2



KARACHI WATER & SEWERAGE BOARD

HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT PHONE NO. 021 - 99231464 - 021 - 99231463

No. kW&SB/SR. DIR./HRD&A/397

Dated 14th April 2016

OFFICE ORDER

The Procurement Committee-I is re-constituted as per Rule-07 of Sindh Public Procurement Rules-2010, for performing the functions prescribed in Rule-08 of Rules ibid for the works for which evaluation report required to be hoisted on Sindh Public Procurement Authority as under

Sr. No.	Nominee .	Position in P C.
1.	Director Design & Estimate	Convener / Chairman
2.	Superintending Engineer (Concerned)	Member
3.	Representative of D.G. (TS), KMC	Member
4	Representative of Finance Advisor, KMC	Member
5	A.O. / D.A.O. / A.A.O. (Concerned)	Member/Secretary

The office of the Director Design shall be headquarter for Procurement Committee-I.

The Concerned Superintending Engineer shall maintain the record of Procurement proceedings as required under Rule-9 of SPPRA-2010.

This issues on the recommendation of Chief Engineer (IPD)/D M D (Planning) KW&SB and with the approval of Managing Director, KW&SB vide para 5/N

SR. DIRECTOR (HR)

DISTRIBUTION

- 1 Dy Managing Director (TS) /C.E. (BT&D)/C.E. (WTM) KW&SB
- 2. Dy Managing Director (Planning) / C.E. (IPD) KW&SB
- Colef Engineer (W/S) KW&SB
- 4 Director Design & Estimate/Convener / Chairman Committee
- 5. All Members of the Committee.
- 6. S. Director (Finance) KW&SB
- 7. Director (IT) KW&SB
- 8. Director (I&C) M.D Sectt: KW&SB
- 9. Staff Officer to Vice Chairman, KW&SB
- 10. AD (LFA) KW&SB
- 11. AO (ESTT) KW&SB
- 12 AO (Budget) KW&SB
- 13. IAO-II KW&SB
- 14. Office Copy.
- 15. Waster File.

c.c. to Managing Director, KW&SB