

BID EVALUATION REPORT


- 01) Name of Procurement Agency: Executive Engineer, Shikarpur Drainage Division Shikarpur
 02) Tender Reference No: XEN/SDD/AB/SKP/ 782 Dated: 30 / 03 /2018
 03) Tender Description: Rehabilitation of Branch Drain Sub-Drains, Reconstruction of Water Crossings Village Road Bridges & Construction of Retaining Walls along 3RA, 3RC, 2L Sub-Drains.
- 04) Method of Procurement: Single Stage / Single Envelope.
 05) Tender Published: Daily Jahan Pakistan Karachi 05/04/2018 (urdu), Daily Awami Awaz Karachi 06/04/2018 (Sindhi), Express Tribune (English) SPPRA Serial No: 37482. 02/04/2018
- 06) Total Bid documents : 46 Nos:
 07) Total Bids Received: 04 Nos:
 08) Technical Bid Opening Date: (if applicable) : N/A.
- 09) No: of Bids Qualified : 01 No:
 10) Bid(s) Rejected: 03 Nos:
 11) Financial Bid Opening Date: 03/05/2018, 15.00 Hours. ✓


12) EVALUATION:

<i>S No</i>	<i>Name of Firm or Bidder</i>	<i>Cost offered by the Bidder</i>	<i>Ranking in terms of cost</i>	<i>Comparison with Estimated cost</i>	<i>Reasons for acceptance/rejection</i>	<i>Remarks</i>
1	2	3	4	5	6	7
01)	Abdul Haq Banglani.	163386618	1 st	15.28% above estimate cost	1 st Lowest	Accepted
02)	A.H.A Const: & Co:	165504572	2 nd	16.78% above estimate cost	2 nd Lowest	Rejected
03)	WSKB & Co:	169263375	3 rd	19.43% above estimate cost	3 rd Lowest	Rejected
04)	Abdul Rasheed Bhutto	170462767	4 th	20.27% above estimate cost	4 th Lowest	Rejected


Member-1

Ishtiaque Ahted Khan
Executive Engineer
Shikarpur Drainage Division
Shikarpur


Chairman
Saeed Ahmed Channer
Project Director
SCARP Irrigation
Sukkur


Member-2

Muhammad Naemuddin
Assistant Executive Engineer
Public Health Sub-Division
Shikarpur



OFFICE OF THE EXECUTIVE ENGINEER
SHIKARPUR DRAINAGE DIVISION SHIKARPUR

NO: XEN/SDD/AB/ 881 /2018
SHIKARPUR DATED: 03/5 /2018
Phone No: 0726-920265


Method of Procedure of Procurement: - Single Stage / One Envelope.
Name of Work: - Rehabilitation of Branch Drain Sub-Drains,
Reconstruction of Water Crossings Village Road
Bridges & Construction of Retaining Walls along
3RA, 3RC, 2L Sub-Drains.

MINUTES OF BID OPENING MEETING


The procurement committee meeting was held under the chairmanship of Project Director SCARP Irrigation Sukkur alongwith the members in the office of the Executive Engineer Shikarpur Drainage Division Shikarpur on 03/05/2018, @ 14.00 Hours for the opening of the bids for the work of Rehabilitation of Branch Drain Sub-Drains, Reconstruction of Water Crossings Village Road Bridges & Construction of Retaining Walls along 3RA, 3RC, 2L Sub-Drains. The NIT was invited from the PEC Registered firms / contractors in appropriate category vide letter No; XEN/SDD/AB/780 Dated; 30/03/2018, the same NIT was also hoisted on SPPRA Website at Sr No: 37482 Dated: 02/04/2018, also published in the leading newspapers the Awami Awaz Sindhi Dated: 06/04/2018, Jahan Pakistan Udru Dated: 05/04/2018 and Express Tribune English Karachi Dated:-5/4/2018. The following committee members of the procurement committee participated in the meeting.

- 01) Mr. Saeed Ahmed Channer
Project Director Chairman
SCARP Irrigation Sukkur
- 02) Ishtiaque Ahmed Khan
Executive Engineer Member-01
Shikarpur Drainage Division Shikarpur.
- 03) Muhammad Naeemuddin
Assistant Executive Engineer Member-02
Public Health Sub-Division Shikarpur.

The procurement committee open the bidding documents purchased by the 46 contractors and submitted by 04 Nos: Contractors. The opening of bids sheet is attached duly signed by the procurement committee members. The bidding documents received on 03/05/2018 @ 14.00 Hours and opened on same day 03/05/2018 @ 15.00 Hours in the presence on contractors / representatives.


Member-1
Ishtiaque Ahmed Khan
Executive Engineer
Shikarpur Drainage Division
Shikarpur


Chairman
Saeed Ahmed Channer
Project Director
SCARP Irrigation
Sukkur


Member-2
Muhammad Naeemuddin
Assistant Executive Engineer
Public Health Sub-Division
Shikarpur

27

COMPARATIVE STATEMENT

Name of Work: -

Rehabilitation of Branch Drain Sub-Drains, Reconstruction of Water Crossings Village Road Bridges & Construction of Retaining Walls along 3RA, 3RC, 2L Sub-Drains.

<i>Engineer's estimate</i>		
<i>Schedule B Cost</i>	<i>Cartage Cost</i>	<i>Total Cost</i>
125218480/-	16503934/-	141722414/-
PREMIUM QUOTED BY BIDDERS		
Name of Bidder	Total Cost of Bid	Premium Cost of Bidder
Abdul Haq Banglani.	163386618	15.28% above estimate cost
A.H.A Const: & Co:	165504572	16.78% above estimate cost
WSKB & Co:	169263375	19.43% above estimate cost
Abdul Rasheed Bhutto	170462767	20.27% above estimate cost



CHAIRMAN
SAEED AHMED CHANNER
Project Director
SCARP Irrigation
Sukkur



MEMBER-01
ISHTIAQUE AHMED KHAN
Executive Engineer
Shikarpur Drainage Division Shikarpur



MEMBER-02
MUHAMMAD NAEEMUDDIN
Assistant Executive Engineer
Public Health Sub-Division Shikarpur

COMPARATIVE STATEMENT OF TENDERS

NIT No: XEN/SDD/AB/782 Dated: 30/03/2018.

Date of Issued Tenders Upto 02/05/2018.

Date of Submission of Tenders: 02/05/2018, 13.00 Hours

Date of Opening of Tenders: 03/05/2018, 14.00 Hours

NAME OF WORK: -

REHABILITATION OF BRANCH DRAIN SUB-DRAINS, RECONSTRUCTION OF WATER CROSSINGS VILLAGE ROAD BRIDGES & CONSTRUCTION OF RETAINING WALLS ALONG 3RA, 3RC, 2L SUB-DRAINS.


(RATES QUOTED BY CONTRACTORS.)

S No:	Description	Amount	Abdul Haq Banglani		A.H.A Const: & Co:		WSKB & Co:		Abdul Rasheed Bhutto	
			Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
01)	Schedule B	125218480/-	15.28 % Above estimate	163386618/-	16.78 % Above estimate	165504572/-	19.43 % Above estimate	169263375/-	20.27 % Above estimate	170462767/-
	Add Cartage:	16503934/-								
	Total Rs:	141722414/-		163386618/-		165504572/-		169263375/-		170462767/-

Financial Review: - 141722414 – 163386618 =
21664204
141722414 = 15.28%.

The lowest rate quoted by Mr Abdul Haq Banglani Contractor amongst others contractors.


Member-1
Ishtiaque Ahmed Khan
Executive Engineer
Shikarpur Drainage Division Shikarpur


Chairman
Saeed Ahmed Channer
Project Director
SCARP Irrigation Sukkur


Member-2
Muhammad Naeemuddin
Assistant Executive Engineer
Public Health Sub-Division Shikarpur

Issued to Abdul Haq Banglani
Vide D.R No: 3685, Dated: 02/05/2018
And Charge Rs: 2000 Bid Fee.

M E M O R A N D U M

a)	General Description	<i>Rehabilitation of Branch Drain Sub-Drains, Reconstruction of Water Crossings Village Road Bridges & Construction of Retaining Walls along 3RA, 3RC, 2L Sub-Drains.</i>
b)	Earnest Money.	05% Rs: 7100000/- CDR No: 102263776 MCB Shikarpur.
c)	Time allowed for completion.	20 Months.
d)	Percentage to be deducted from Contractures Bill.	All Government leavey Taxes alongwith 05% Security Deposit.

SUMMARY OF BID PRICES

Bill No:	Description	Total Amount
01)	<i>Rehabilitation of Branch Drain Sub-Drains, Reconstruction of Water Crossings Village Road Bridges & Construction of Retaining Walls along 3RA, 3RC, 2L Sub-Drains.</i>	163386618/-
	<i>Total Bid Price:</i>	163386618/-


Ishtiaque Ahmed Khan
Executive Engineer
Shikarpur Drainage Division
Shikarpur

Issued to A.H.A Const: & Co:
Vide D.R No: 3685, Dated: 02/05/2018
And Charge Rs: 2000 Bid Fee.

M E M O R A N D U M

a)	General Description	<i>Rehabilitation of Branch Drain Sub-Drains, Reconstruction of Water Crossings Village Road Bridges & Construction of Retaining Walls along 3RA, 3RC, 2L Sub-Drains.</i>
b)	Earnest Money.	05% Rs: 7100000/- CDR No: 102263777 MCB Shikarpur.
c)	Time allowed for completion.	20 Months.
d)	Percentage to be deducted from Contractures Bill.	All Government leavey Taxes alongwith 05% Security Deposit.

SUMMARY OF BID PRICES

Bill No:	Description	Total Amount
01)	<i>Rehabilitation of Branch Drain Sub-Drains, Reconstruction of Water Crossings Village Road Bridges & Construction of Retaining Walls along 3RA, 3RC, 2L Sub-Drains.</i>	165504572/-
	<i>Total Bid Price:</i>	165504572/-


Ishtiaque Ahmed Khan
Executive Engineer
Shikarpur Drainage Division
Shikarpur

Issued to WSKB & Co:
Vide D.R No: 3676, Dated: 30/04/2018
And Charge Rs: 2000 Bid Fee.

M E M O R A N D U M

a)	General Description	<i>Rehabilitation of Branch Drain Sub-Drains, Reconstruction of Water Crossings Village Road Bridges & Construction of Retaining Walls along 3RA, 3RC, 2L Sub-Drains.</i>
b)	Earnest Money.	05% Rs: 7000000/-
c)	Time allowed for completion.	20 Months.
d)	Percentage to be deducted from Contractures Bill.	All Government leavey Taxes alongwith 05% Security Deposit.

SUMMARY OF BID PRICES

Bill No:	Description	Total Amount
01)	<i>Rehabilitation of Branch Drain Sub-Drains, Reconstruction of Water Crossings Village Road Bridges & Construction of Retaining Walls along 3RA, 3RC, 2L Sub-Drains.</i>	165504572/-
<i>Total Bid Price:</i>		165504572/-


Ishtiaque Ahmed Khan
Executive Engineer
Shikarpur Drainage Division
Shikarpur

Issued to Abdul Rasheed Bhutto
Vide D.R No: 3677, Dated: 30/04/2018
And Charge Rs: 2000 Bid Fee.

M E M O R A N D U M

a)	General Description	<i>Rehabilitation of Branch Drain Sub-Drains, Reconstruction of Water Crossings Village Road Bridges & Construction of Retaining Walls along 3RA, 3RC, 2L Sub-Drains.</i>
b)	Earnest Money.	05% Rs: 7000000/-
c)	Time allowed for completion.	20 Months.
d)	Percentage to be deducted from Contractures Bill.	All Government leavey Taxes alongwith 05% Security Deposit.

SUMMARY OF BID PRICES

Bill No:	Description	Total Amount
01)	<i>Rehabilitation of Branch Drain Sub-Drains, Reconstruction of Water Crossings Village Road Bridges & Construction of Retaining Walls along 3RA, 3RC, 2L Sub-Drains.</i>	170462767/-
<i>Total Bid Price:</i>		170462767/-


Ishtiaque Ahmed Khan
Executive Engineer
Shikarpur Drainage Division
Shikarpur

Method of Procedure of Procurement: - Single Stage / One Envelope.

Name of Work: -

*Rehabilitation of Branch Drain Sub-Drains,
Reconstruction of Water Crossings Village Road
Bridges & Construction of Retaining Walls along
3RA, 3RC, 2L Sub-Drains.*

Name of Procuring Agency:-

Executive Engineer Shikarpur Drainage Division Shikarpur

BIDDERS QUALIFICATION REPORT

Name of Bidders	Registration with Income Tax & PEC	NTN & SRB No:	Annual Turn Over	Minimum Experience	Affidavit / Undertaking regarding firm never been black listed.
Abdul Haq Banglani.	Yes	Yes	03 Years provided	03 Years provided	Yes provided
A.H.A Const: & Co:	Yes	Yes	03 Years provided	03 Years provided	Yes provided
WSKB & Co:	Yes	Yes	03 Years provided	03 Years provided	Yes provided
Abdul Rasheed Bhutto	Yes	Yes	03 Years provided	03 Years provided	Yes provided


The signature of the members of procurement committee.



Member-1
Ishtiaque Ahmed Khan
Executive Engineer
Shikarpur Drainage Division
Shikarpur



Chairman
Saeed Ahmed Channer
Project Director
SCARP Irrigation
Sukkur



Member-2
Muhammad Naemuddin
Assistant Executive Engineer
Public Health Sub-Division
Shikarpur



**OFFICE OF THE EXECUTIVE ENGINEER
SHIKARPUR DRAINAGE DIVISION SHIKARPUR**

Method of Procedure of Procurement: - Single Stage / One Envelope.

Name of Work: -

**Rehabilitation of Branch Drain Sub-Drains,
Reconstruction of Water Crossings Village Road
Bridges & Construction of Retaining Walls along
3RA, 3RC, 2L Sub-Drains.**

DETAIL OF BID SECURITY

S No:	Name of Bidders	Amount of Bid Security in Rs:	CDR / SDR / Pay Order No: & Date	Name of Bank
1	2	4	5	
01)	Abdul Haq Banglani.	7100000/-	CDR No: 102263776 Dated: 30/04/2018	MCB Shikarpur.
02)	A.H.A Const: & Co:	7100000/-	CDR No: 102263777 Dated: 02/05/2018	MCB Shikarpur.
03)	WSKB & Co:	7000000/-	PO No: 00534928 Dated: 02/05/2018	JS Bank Qasamabad Hyderabad.
04)	Abdul Rasheed Bhutto	2000000/-	CDR No: 300298 Dated: 02/05/2018	Habib Metro Shikarpur
		5000000/-	PO No: 00534926 Dated: 02/05/2018	JS Bank Qasamabad Hyderabad.
		7000000/-		

Member-1
Ishtiaque Ahmed Khan
Executive Engineer
Shikarpur Drainage Division
Shikarpur

Chairman
Saeed Ahmed Channer
Project Director
SCARP Irrigation
Sukkur

Member-2
Muhammad Naemuddin
Assistant Executive Engineer
Public Health Sub-Division
Shikarpur



OFFICE OF THE EXECUTIVE ENGINEER
SHIKARPUR DRAINAGE DIVISION SHIKARPUR

Date: - 03/05/2018

ATTENDANCE SHEET

Reference 1) NIT No: XEN/SDD/AB/782 Dated: 30/03/2018.

S No:	Name of Contractor	Signature
1	2	3
01)	Abdul Haq Banglani.	
02)	A.H.A Const: & Co:	
03)	WSKB & Co:	 03155332222
04)	Abdul Rasheed Bhutto	 0336-8292034

Executive Engineer
Shikarpur Drainage Division
Shikarpur
Member-1

Project Director
SCARP Irrigation
Sukkur
Chairman

Assistant Executive Engineer
Public Health Sub-Division
Shikarpur
Member-2

BGP (Khp.) D. No. 236-5-2006-200R/Bks. of 50 ls.
each in dupl.

ORIGINAL COPY NOT TRANSFERABLE, Gen. 113 a,
(See Fin R. No. 1) (Fin R. Form No. 1)

RECEIPT FOR PAYMENT
TO GOVERNMENT

No. 3684

Place *Shikhar*

Date *21/5/2008*

Received from *Abdul Haseeb Inqilab*

Rs. *2000/-* (Rupees Two thousand only)

on account of *rent fee*

(Signature)

Cashier or Accountant

(Designation)

O

OFFICE OF THE EXECUTIVE ENGINEER
SHIKARPUR DRAINAGE DIVISION SHIKARPUR

PROJECT DIRECTOR
SCARP IRRIGATION SUKKUR

CHIEF ENGINEER
IRRIGATION DEVELOPMENT IN SINDH

***REHABILITATION OF BRANCH DRAIN SUB-
DRAINS, RECONSTRUCTION OF WATER
CROSSINGS VILLAGE ROAD BRIDGES &
CONSTRUCTION OF RETAINING WALLS
ALONG 3RA, 3RC, 2L SUB-DRAINS.***

QUANTITIES
(BOQ)

FOR THE YEAR-2018-19

SPPRA BIDDING DOCUMENT

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY
(SPPRA)

STANDARD FORM OF BIDDING DOCUMENT

(Civil Works – Large Works)

This SBD shall be used for large works costing more
than Rs.50 Million

REHABILITATION OF BRANCH DRAIN, SUB DRAIN, RECONSTRUCTION
OF WATER COURSE CROSSINGS, VILLAGE ROAD BRIDGES AND
CONSTRUCTION OF RETAINING WALLS ALONG 3RA & 3RC SUB-DRAIN

ESTIMATED COST RS: 141.722 MILLION

ADP No: 1081

YEAR-2017-18

*Issued to M/s. Abdul Haque Engineering
vide DR No. 3684 dated 27/5/18.
amounting to Rs. 2000/- (Rupees Two thousand) only*

[Signature]
Executive Engineer
Shikarpur Drainage Division
S.H.K. & R.P.L.R.

FORM OF BID

Bid Reference No: XEN/SDD/AB/782 Dated: 30/03/2018 (Rehabilitation of Branch Drain Sub-Drains, Reconstruction of Water Crossings Village Road Bridges & Construction of Retaining Walls along 3RA, 3RC, 2L Sub-Drains).

To:

Executive Engineer
Drainage Division
Shikarpur

1. Having examined the bidding documents including Instructions to Bidders, Bidding Data, and Conditions of Contract, Specifications, Drawings and Bill of Quantities and Addenda Nos. _____ for the execution of the above-named work, we/I, the undersigned, offer to execute and complete the work and remedy any defects therein in conformity with the Conditions of Contract, Specifications, Drawings, Bill of Quantities and Addenda for the sum of Rs. RS=163386618= Sixteen Crore thirty three (Rupees one eighty six thousand six hundred eighteen) or such other sum as may be ascertained in accordance with the said conditions.
2. We/I understand that all the Appendices attached hereto form part of this bid.
3. As security for due performance of the undertakings and obligations of this bid, we/i submit herewith a bid security in the amount of Rupees 7100000 LDR# 102263776 (Rs. MCB Shikarpur) drawn in your favour or made payable to procuring agency and valid for a period of 20 months days beginning from the date, bid is opened.
4. We/I undertake, if our bid is accepted, to commence the works and to complete the whole of the works comprised in the contract within the time stated in Appendix-A to Bid.
5. We/I agree to abide by this bid for the period of 90 days from the date fixed for opening the same and it shall remain binding upon us and may be accepted at any time before the expiration of that period.
6. Unless and until a formal Agreement is prepared and executed, this bid, together with your written acceptance thereof, shall constitute a binding contract between us.
7. We do hereby declare that the bid is made without any collusion, comparison of figures or arrangement with any other bidder for the works.


We understand that you are not bound to accept the lowest or any bid you may receive.

9. We undertake, if our/my bid is accepted, to execute the Performance Security referred to in Clause 10 of Conditions of Contract for the due performance of the Contract.

10. We confirm, if our bid is accepted, that all partners of the joint venture shall be liable jointly and severally for the execution of the Contract and the composition or the constitution

(30)




Executive Engineer
Shikarpur Drainage Division
SHIKARPUR

of the joint venture shall not be altered without the prior consent of the procuring agency.
(Please delete this in case of Bid form a single bidder)

in the capacity of _____ duly authorized to sign Bids for and on behalf of

Dated this 3RD May day of 2018 20

Signature: [Handwritten Signature]

(Name of Bidder in Block Capitals) (Seal)

Address: Banglani House, Gulshan-e-hyder Colony
New Jangpuri Road Ghatkasper

Witness:

Signature: _____

Name: _____

Address: _____

Occupation: _____

BILL OF QUANTITIESName of Work: -CONSTRUCTION OF RETAINING WALL ALONG 3RA SUB DRAIN RD: 5.0 TO 12.5 & 3RC SUB DRAIN SHIKARPUR SYSTEM @ RD: 0 TO 2.50 & 2L Sub Drain @ RD-39 TO 41.

Item No:	Quantities	Description of Item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
01)	975000.00 Cft	Excavation in foundation of buildings, bridges & other structure i/c dig belling, dressing refilling around the structures with excavated earth watering & remaining lead up to 5 ft: in ordinary soil	3176.25	%0 Cft	3096844/-
02)	67500.00 Cft	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate With out shuttering ratio 1:4:8	11288.75	%Cft	7619906/-
03)	67500.00 Cft	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate With out shuttering ratio 1:3:6.	12595.00	%Cft	8501625/-
04)	195000.00 Cft	Pacca Brick work in foundation & Plinth in cement Sand Mortar ratio 1:4	12501.41	%Cft	24377750/-
05)	268450.00 Cft	Pacca brick work other than buildings i/c sticking of joints up to 20 ft: height in cement sand mortar 1:3	13387.69	%Cft	35939254/-
06)	8475.00 Cft	(a) R.C.C. work in roof slab beams, columns rafts, lintels and other structural members laid in situ or pre cast laid in position complete in all respects. (i) Ratio 1:2:4 90 lbs cement 2 cft: sand 4 cft: shingle 1/8" to 1/4" gauge	337.00	P. Cft	2856075/-
07)	655.80 Cwt	Fabrication of mild steel reinforcement for cement, concrete including cutting bending lying in position making joints and fastenings including cost of binding wire also includes removal of rust from bars	4820.20	P. Cwt	3161087/-
08)	22500.00 Sft	Cement Pointing struck joints 1:2 joints on walls	1287.44	% Sft	289674/-
09)	130000.00 Sft	Cement Plaster upto 12'ft height 3/4 thick	2795.30	% Sft	3633890/-
10)	487500.00 Cft	Extra for wet earth work	1058.75	%0 Cft	516141/-
11)	1196000.00 Cft	Borrow pit Excavation undressed lead up to 100 ft: (a) ordinary soil	2117.50	%0 Cft	2532530/-

Item No:	Quantities	Description of Item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
12)	260000.00 Cft	Carriage of 100 cft. / 5 tons of all materials like stone aggregate spwal, coal, lime surkhi, etc BG. Rail fastenings points and crossing bridge, girders pipes, sheets Rails, M.S. Bars etc or 1000 Nos. Bricks 10"x5"x3" or 1000 Nos Tiles 12"x6"x2" or 150 cft: of timber or 100 mounds of fuel wood (by Trucks or any other means owned by Contractors) Schedule of Carriage P-1 Item 1	502.52	%Cft	1306552/-
13)	1196000.00 Cft	Dressing and leveling of Earth work to designed section etc complete. b) in ordinary or hard soil	187.55	%0 Cft	224310/-
14)	750.00 Days	Full hire charges of the Pumping set per day inclusive of wages of driver and Assistant fuel or electric energy, plat forms required for placing Pumps etc. @ lower depths with suction and delivery pipes for pumping out water found at various depths from trenches i/c the cost of erection & dismantling after completion of the job. (iv) Hire charges of pumping set of up to 10 HP Pumping out water from 15' deep trench	2000	P Day	1500000/-
15)	12000.00 Hours	For working the pump beyond 8 Hours the following payment Shall be made. The hire of the Pumping set it self being for 24 Hours (ii) for a pumping set of Upto 10 HP (but not less than 5 HP).	188	P Hour	2256000/-
16)	576.00 Rft	Providing, Laying RCC Pipes & Collars of Class 'B' and fixing in trench i/c cutting, fitting & jointing with maxphalt composition & cement mortar (1:1) i/c testing with water to a head of 22.5 meter or 75 ft:	286	P Rft	167436/-
17)	260000.00 Cft	Rehandling of earthwork. (b) Up to a lead of 50 ft:	1058.75	%0 Cft	275275/-
Total Rs:					98251648/-

Amount TOTAL (a)

32.65 % above / below on the rates of CSR.

Amount to be added / deducted on the basis
Of premium quoted. TOTAL (b)

Total (A) = a + b in words & Figures: 130330811/-

[Signature]
Contractor

[Signature]
Executive Engineer
Shikarpur Drainage Division
SHIKARPUR

BILL OF QUANTITIESName of Work: -RE-CONSTRUCTION OF ROAD CROSS ALONG 3RA SUB
DRAIN SHIKARPUR @ RD-6, 8, 9, 10, 12, & 21. 6, 7 & 3RC
@ RD-2 (08 NOS).

Item No:	Quantities	Description of Item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
01)	216 Cft:	Dismantling cement concrete reinforced separating reinforcement from concrete cleaning & strengthening the same.	5445.00	%Cft	11761
02)	936 Cft:	Dismantling of brick work in lime or cement mortar.	1285.63	%Cft	12033
03)	288 Cft:	Dismantling cement concrete 1:3:6	1306.80	%Cft	3764
04)	21100 Cft:	Borrow pit excavation undressed lead up to 100 ft: in ordinary soil.	2117.50	%0Cft	44679
05)	21100 Cft:	Dressing and leveling of Earth work to designed section etc complete. b) in ordinary or hard soil.	187.55	%0 Cft:	3957
06)	21100 Cft:	Carriage of 100 cft. / 5 tons of all materials like stone aggregate spwal, coal, lime surkhi, etc BG. Rail fastenings points and crossing bridge, girders pipes, sheets Rails, M.S. Bars etc or 1000 Nos. Bricks 10"x5"x3" or 1000 Nos Tiles 12"x6"x2" or 150 cft: of timber or 100 mounds of fuel wood (by Trucks or any other means owned by Contractors)	579.41	% Cft:	122255
07)	4500 Cft:	Excavation in foundation of building, bridges and other structures including dag belling dressing, refilling around structure with excavated earth watering & ramming lead up to 5 feet in ordinary soil.	3176.25	%0 Cft:	14293
08)	2250 Cft	Extra for Wet Earthwork	1058.75	%0 Cft	2382
09)	20 Days	Full hire charges of the Pumping set per day inclusive of wages of driver and assistant fuel or electric energy, plate forms required for placing Pumps etc, @ lower depths with suction and delivery pipes for pumping out water found @ various depths from trenches, i/c the cost of erection and dismantling after completion of the job. (iv) Hire charges of pumping set of up to 10 HP (but not less than 5 HP) pumping out water from 10' deep trench.	1000	P. Day	20000
10)	320 Hrs:	For working the pump beyond 8 Hours the following payment shall be made. The hire of the pumping set it self-being for 24 hours. (ii) Hire charges of pumping set of up to 10 HP (but not less than 5 HP)	188.00	P.Hrs:	60160


Item No:	Quantities	Description of Item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
11)	390 Cft:	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate With out shuttering ratio 1:4:8.	11288.75	%Cft:	44026
12)	328 Sft:	Erection & Removal of centering for RCC or Plain Cement concert work of deodar wood 2nd class Vertical	7000.00	% Sft:	22960
13)	1854 Cft:	(a) R.C.C. work in roof slab beams, columns rafts, lintels and other structural members laid in situ or pre cast laid in position complete in all respects. (i) Ratio 1:2:4 90 lbs cement 2 cft: sand 4 cft: shingle 1/8" to 1/4" gauge.	337.00	P. Cft:	624798
14)	82.76 CWT:	Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending, laying in position making joints and fastening i/c cost of binding wire (also includes removal of rust from bars.	4820.20	P.Cwt	398919
15)	17600 Cft:	Re-handling of earthwork. (B) Upto a lead of 50Ft:	1058.75	% 0 Cft	18634
Total Rs:					1404621/-

Amount TOTAL (a)

24.67% above / below on the rates of CSR.

Amount to be added / deducted on the basis Of premium quoted. TOTAL (b)

Total (A) = a + b in words & Figures: 1751141 x 8 = 14009128/-


Contractor


Executive Engineer
Shikarpur Drainage Division
Executive Engineer
Shikarpur Drainage Division
SHIKARPUR

BILL OF QUANTITIESName of Work: -

REHABILITATION /RECONSTRUCTION OF VILLAGE ROAD BRIDGES ALONG 3R SUB DRAINS SHIKARPUR SYSTEM @ RD-1, 3, 5, 14, 16, 20, 28, 65, 67 & 3RB SUB DRAIN SHIKARPUR SYSTEM RD 10, 11 & 3RA SUB DRAIN @ RD-3 (12 NOS).

Item No:	Quantities	Description of Item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
01)	11542.00 Cft	Borrow pit Excavation undressed lead up to 100 ft: (a) ordinary soil	2117.50	%0 Cft	24440.19
02)	11542.00 Cft	Dressing and leveling of Earth work to designed section etc complete. b) in ordinary or hard soil	187.55	%0 Cft	2164.70
03)	371.30 Cft	Dismantling brick work in lime or Cement mortar	1285.63	% Cft	4774.00
04)	5760.00 Cft	Excavation in foundation of buildings, bridges & other structure i/c dag belling, dressing refilling around the structures with excavated earth watering & remaining lead up to 5 ft: in ordinary soil	6176.25	%0 Cft	18295.20
05)	600.00 Cft	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate With out shuttering ratio 1:3:6	12595.00	% Cft	75570.00
06)	941.88 Cft	Pacca brick work other than buildings i/c striking of joints up to 20 ft: height in cement sand mortar 1:3	13387.69	% Cft	126095.31
07)	30.00 Cft	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate With out shuttering ratio 1:2:4	14429.25	% Cft	4328.78
08)	268.00 Cft	(a) R.C.C. work in roof slab beams, columns rafts, lintels and other structural members laid in situ or pre cast laid in position complete in all respects. (i) Ratio 1:2:4 90 lbs cement 2 cft: sand 4 cft: shingle 1/8" to 1/4" gauge	337.00	P Cft	90316.00
09)	11.96 Cwt	Fabrication of mild steel reinforcement for cement, concrete including cutting bending lying in position making joints and fastenings including cost of binding wire also includes removal of rust from bars.	4820.20	P. Cwt	57650.00
10)	322.00 Sft	Cement Plaster 1:3 up to 12 height 1/2" thick	2344.59	%Sft	7549.58


Item No:	Quantities	Description of Item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
11)	5632.00 Cft	Rehandling of earthwork. (b) Up to a lead of 50 ft:	1058.75	%0 Cft	5962.88
12)	500.00 Cft	Stone filling	2684.00	%Cft	13420.00
Total Rs:					430567/-

Amount TOTAL (a)

30.38 % above / below on the rates of CSR. Amount to be added / deducted on the basis Of premium quoted. TOTAL (b)

Total (A) = a + b in words & Figures: 561373 x 12 = 6736476/-


Contractor


~~Executive Engineer~~
Shikarpur Drainage Division
Executive Engineer Drainage Agency
Shikarpur Drainage Division Shikarpur
SHIKARPUR

BILL OF QUANTITIES

Name of Work: -

REHABILITATION / RE-CONSTRUCTION OF WATER COURSE X-ING ALONG 3R SUB-DRAINS SHIKARPUR SYSTEM @ RD- 0.5, 6, 10, 15, 20, 28, 35, 40, 54, AND 3RB SUB DRAIN SHIKARPUR SYSTEM RD: 7,10 AND 3RA SUB DRAIN SHIKARPUR SYSTEM @ RD-3 (12 NOS).

Item No:	Quantities	Description of Item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
01)	622.15 Cft	Dismantling brick work in lime or Cement mortar.	1285.63	% Cft	7998/-
02)	135 Cft	Dismantling cement concert plain 1:3.6.	1306.80	% Cft	1764/-
03)	51.18 Cft	Dismantling Cement concrete reinforced separating reinforcement from concrete cleaning & strengthening the same.	5445.00	% Cft	2787/-
04)	3600 Cft	Borrow pit excavation undressed lead upto 100 ft: (a) ordinance soil	2117.50	% Cft	7623/-
05)	191 Cft	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate Without shuttering ratio 1:2:6.	12595.25	% Cft	24056/-
06)	571.95 Cft	Pacca brick work other than building i/c sticking of joints upto 20 ft: height in cement sand mortar 1:3.	13387.69	% Cft	76571/-
07)	187.68 Cft	Reinforced cement concrete work including all labour material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds: lifting shuttering curing rendering and finishing the exposed surface (including screening and washing of shingle.) (a) R.C work in roof slab, beams columns rafts, lintels and other structural members laid in situ or precast laid in position complete in all respects. 1:2:4.	337.00	P. Cft	63248/-
08)	8.37 Cwt	Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending, laying in position making joints and fastening i/c cost of binding wire (also includes removal of rust from bars.	4820.20	P. Cwt	40345/-
09)	1031.18 Cft	Cement Plaster 1:3. Upto 12 ft height	2795.30	%Sft	28825/-
10)	3600 Cft	Re-handling of earthwork. (B) Upto a lead of 50Ft:	1058.75	% Cft	3811/-
Total Rs:					257028/-

Amount TOTAL (a)

28.07 % above / below on the rates of CSR.

Amount to be added / deducted on the basis
Of premium quoted.

TOTAL (b)

Total (A) = a + b in words & Figures:

308176 x 10 = 3084336/-

[Handwritten Signature]

Executive Engineer
Executive Engineer Division
Shikarpur District

BILL OF QUANTITIESName of Work: -

RE-CONSTRUCTION/REHABILITATION OF RCC PIPE INLET
ALONG 3R,3RA, SUB DRAINS & BRANCH DRAIN OF
SHIKARPUR SYSTEM @ RD-1, 2, 3, 5, 8, 10, 15, 17, 18, 20, 21, 22,
24, 26, 28, 29, 35, 36, 39, 42 (20 Nos.).

Item No:	Quantities	Description of Item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
01)	649.92 Cft	Excavation in foundation of building, bridges & other structure including dag belling dressing refilling around structure with excavated earth water & ramming lead up to 5 feet in ordinary soil	3176.25	% Cft	2064/-
02)	49.54 Cft	Cement concrete plain i/c placing compacting finishing & curing complete i/c screening & washing of stone aggregate with out shuttering ratio 1:2:4	14429.25	% Cft	7148/-
03)	40.00 Rft	Providing, Laying RCC Pipes & Collars of Class 'B' and fixing in trench i/c cutting, fitting & jointing with maxphalt composition & cement mortar (1:1) i/c testing with water to a head of 22.5 meter or 75 ft:	286.00	P Rft	11440/-
04)	39.12 Cft	Pacea Brick work other than building i/c striking of joints up to 20' ht: in cement sand mortar ratio 1:3	13387.69	% Cft	5237/-
05)	4.13 Sft	Erection & Removal of centering for RCC or plain cement concrete work of deodar wood (2nd Class)	7000	% Sft	289/-
06)	28.17 Sft	Cement Plaster 1:3 up to 12' height	2344.59	%Sft	660/-
07)	192.00 Sft	Formation dressing & Preparing Sub Grade (a) in Bed	326.70	% Sft	627/-
08)	178.88 Sft	Formation dressing & Preparing Sub Grade (b) on slop	453.75	% Sft	812/-
09)	362.88 Cft	Stone Pitching including Sub-base with Hammer dressed stone on surface laid in course including carriage of matter with 3 chain	5377.63	% Cft	19514/-
Total Rs:					47791/-

Amount TOTAL (a)

58.85 % above / below on the rates of CSR. Amount to be added / deducted on the basis

Total (A) = a + b in words & Figures: 76442 x 20 = 1528840/-

Contractor

Executive Engineer / Procuring Agency
Shikarpur Drainage Division
SHIKARPUR

BILL OF QUANTITIES

Name of Work: - REHABILITATION ALONG BRANCH DRAIN OF SHIKARPUR SYSTEM @ RD :0 TO 27.

Item No:	Quantities	Description of Item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
01)	920615.00 Cft	Earth Work Excavation in Irrigation Channels, Drains, etc. dressed to designs section grades and profiles excavated material disposed off and dressed within 500 ft lead, (a) Ordinary Soil	2420	%0 Cft	2227888/-
02)	920615.00 Cft	Dressing and leveling of Earth work to designed section etc complete. b) in ordinary or hard soil	187.55	%0 Cft	172661/-
Total Rs:					2400549/-


Amount TOTAL (a)

18.00% above / below on the rates of CSR. Amount to be added / deducted on the basis

Total (A) = a + b in words & Figures: ^{Of premium quoted} 2832648/-

TOTAL (b)


Contractor


Executive Engineer
Shikarpur Drainage Division
Shikarpur Drainage Engineering Agency
SHIKARPUR

BILL OF QUANTITIES

Name of Work: - REHABILITATION ALONG SUB DRAIN 3RA OF SHIKARPUR SYSTEM @ RD : 0 TO 6.

Item No:	Quantities	Description of Item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
01)	107730.00 Cft	Earth Work Excavation in Irrigation Channels, Drains, etc. dressed to designs section grades and profiles excavated material disposed off and dressed within 500 ft lead, (a) Ordinary Soil	2420	%0 Cft	260707/-
02)	107730.00 Cft	Dressing and leveling of Earth work to designed section etc complete. b) in ordinary or hard soil	187.55	%0 Cft	20205/-
Total Rs:					280912/-

Amount TOTAL (a)


18.00 % above / ~~below~~ ✓ on the rates of CSR. Amount to be added / deducted on the basis

Total (A) = a + b in words & Figures: 331476/-

Of premium quoted.

TOTAL (b)


Contractor


Executive Engineer
Shikarpur Drainage Division
Shikarpur Drainage Division Shikarpur
SHIKARPUR

BILL OF QUANTITIES

Name of Work: -

REHABILITATION ALONG SUB DRAIN 3R OF SHIKARPUR SYSTEM @ RD : 0 TO 50.

Item No:	Quantities	Description of Item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
01)	1473200.00 Cft	Earth Work Excavation in Irrigation Channels, Drains, etc. dressed to designs section grades and profiles excavated material disposed off and dressed within 500 ft lead, (a) Ordinary Soil	2420	%0 Cft	356514/-
02)	1473200.00 Cft	Dressing and leveling of Earth work to designed section etc complete. b) in ordinary or hard soil	187.55	%0 Cft	276299/-
Total Rs:					3841443/-


Amount TOTAL (a)

18.00% [✓] above / below on the rates of CSR. Amount to be added / deducted on the basis

Total (A) = a + b in words & Figures: ^{Of premium quoted.} 4532803/-

TOTAL (b)


Contractor


Executive Engineer,
Shikarpur Drainage Division, Shikarpur
SHIKARPUR

CALL DEPOSIT RECEIPT

MCB Bank Limited

Alcant NO works, Floor 2
137985 SHIKARPUR 0087

No. CDP: 102263776

Date: 30.04.18

GLA
OR

Rs. 7100000/-

Received from Abdul Hafiz Bano (NAME OF THE APPLICANT)

or account of Shikarpor Drainage Division a deposit of

Rupees Seven million one hundred thousand

as a deposit AT CALL bearing NO INTEREST/PROFIT subject to general rules of the Bank with respect to such deposits.

For MCB BANK LIMITED

Date: 30-4

This Receipt is Non-transferable / Payable to Beneficiary or Purchaser.

SHAKEEL AHMED
AS/IBS No. 13325
Operations Manager

Manager
AS/IBS No.

ABDUL HAQ BANGLANI

GOVERNMENT CONTRACTOR

Ref: No:

Date: 30-4-201

To

The Executive Engineer

Shikarpur Drainage Division Shikarpur

SUBJECT: REQUEST FOR THE ISSUANCE OF TENDER

Respected Sir,

I undersigned contractor request you to issue me the tender mentioned below

S. No:

1 Rehabilitation of Branch Drain, sub drain, reconstruction of water course crossings, village road bridges and construction of retaining walls along 3RA Sub-Drain & 3RC & 2L Sub-Drain.
Estimated cost: 141.722 million

T.C
A

Yours faithfully


(Abdul Haq Banglani)

SGP (Khp) D No 236—5.2006—200 R/Bkof 50 Is.
each: in dupl.

ORIGINAL COPY NOT TRANSFERABLE. Gen. 113 c.

(See Fin R. No. 1) (Fin R. Form. No. 1)

RECEIPT FOR PAYMENT
TO GOVERNMENT

No.

3685 Place

Date 2/5/2008

Received from A. H. A. Chit 20.

Rs. 2000/- (Rupees two thousand)

on account of *land fee*

(Signature)

Cashier or Accountant (Designation).

Shikarpur Drainage
SHIKARPUK

**OFFICE OF THE EXECUTIVE ENGINEER
SHIKARPUR DRAINAGE DIVISION SHIKARPUR**

**PROJECT DIRECTOR
SCARP IRRIGATION SUKKUR**

**CHIEF ENGINEER
IRRIGATION DEVELOPMENT IN SINDH**

***REHABILITATION OF BRANCH DRAIN SUB-
DRAINS, RECONSTRUCTION OF WATER
CROSSINGS VILLAGE ROAD BRIDGES &
CONSTRUCTION OF RETAINING WALLS
ALONG 3RA, 3RC, 2L SUB-DRAINS.***

**QUANTITIES
(BOQ)**

FOR THE YEAR-2018-19

SPPRA BIDDING DOCUMENT

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY
(SPPRA)

STANDARD FORM OF BIDDING DOCUMENT

(Civil Works – Large Works)

This SBD shall be used for large works costing more than Rs.50 Million

REHABILITATION OF BRANCH DRAIN, SUB DRAIN, RECONSTRUCTION OF WATER COURSE CROSSINGS, VILLAGE ROAD BRIDGES AND CONSTRUCTION OF RETAINING WALLS ALONG 3RA & 3RC SUB-DRAIN

ESTIMATED COST RS: 141.722 MILLION

ADP No: 1081

YEAR-2017-18

*Issued to M/s A. H. A. Cant & Co.
Vide DR No. 3685 dated: 2/5/18.
Amounting to Rs. 2000/- (Rupees Two thousand only)*

[Signature]
Associate Engineer
Shikarpur Drainage Division
SHIKARPUR

FORM OF BID

Bid Reference No: XEN/SDD/AB/782 Dated: 30/03/2018 (Rehabilitation of Branch Drain Sub-Drains, Reconstruction of Water Crossings Village Road Bridges & Construction of Retaining Walls along 3RA, 3RC, 2L Sub-Drains).

To:

XEN
Drainage Division
Shikarpur.

1. Having examined the bidding documents including Instructions to Bidders, Bidding Data, and Conditions of Contract, Specifications, Drawings and Bill of Quantities and Addenda Nos. _____ for the execution of the above-named work, we/I, the undersigned, offer to execute and complete the work and remedy any defects therein in conformity with the Conditions of Contract, Specifications, Drawings, Bill of Quantities and Addenda for the sum of Rs. Rs=165504572=Sixteen Crore Fifty Five Lac Four (Rupees thousand five hundred Seventy Two) only or such other sum as may be ascertained in accordance with the said conditions.
2. We/I understand that all the Appendices attached hereto form part of this bid.
3. As security for due performance of the undertakings and obligations of this bid, we/I submit herewith a bid security in the amount of Rupees 11,00,000 (Rs. Mc B Shikarpur) drawn in your favour or made payable to procuring agency and valid for a period of 20 months days beginning from the date, bid is opened.
4. We/I undertake, if our bid is accepted, to commence the works and to complete the whole of the works comprised in the contract within the time stated in Appendix-A to Bid.
5. We/I agree to abide by this bid for the period of 90 days from the date fixed for opening the same and it shall remain binding upon us and may be accepted at any time before the expiration of that period.
6. Unless and until a formal Agreement is prepared and executed, this bid, together with your written acceptance thereof, shall constitute a binding contract between us.
7. We do hereby declare that the bid is made without any collusion, comparison of figures or arrangement with any other bidder for the works.

We understand that you are not bound to accept the lowest or any bid you may receive.

9. We undertake, if our/my bid is accepted, to execute the Performance Security referred to in Clause 10 of Conditions of Contract for the due performance of the Contract.

10. We confirm, if our bid is accepted, that all partners of the joint venture shall be liable jointly and severally for the execution of the Contract and the composition or the constitution

(30)


Executive Engineer
Shikarpur Drainage Division
SHIKARPUR



of the joint venture shall not be altered without the prior consent of the procuring agency.
(Please delete this in case of Bid form a single bidder)

in the capacity of _____ duly authorized to sign Bids for and on behalf of

Dated this 3rd day of May 2018

Signature: [Handwritten Signature]

(Name of Bidder in Block Capitals) (Seal)

Address: A-07 Cotton Export Society Near Gulshan-e-Maymar
Karachi.

Witness:

Signature: _____

Name: _____

Address: _____

Occupation: _____

BILL OF QUANTITIESName of Work: -**CONSTRUCTION OF RETAINING WALL ALONG 3RA SUB DRAIN RD: 5.0 TO 12.5 & 3RC SUB DRAIN SHIKARPUR SYSTEM @ RD: 0 TO 2.50 & 2L Sub Drain @ RD-39 TO 41.**

Item No:	Quantities	Description of Item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
01)	975000.00 Cft	Excavation in foundation of buildings, bridges & other structure i/c dig belling, dressing refilling around the structures with excavated earth watering & remaining lead up to 5 ft: in ordinary soil	3176.25	%0 Cft	3096844/-
02)	67500.00 Cft	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate With out shuttering ratio 1:4:8	11288.75	%Cft	7619906/-
03)	67500.00 Cft	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate With out shuttering ratio 1:3:6.	12595.00	%Cft	8501625/-
04)	195000.00 Cft	Pacca Brick work in foundation & Plinth in cement Sand Mortar ratio 1:4	12501.41	%Cft	24377750/-
05)	268450.00 Cft	Pacca brick work other than buildings i/c sticking of joints up to 20 ft: height in cement sand mortar 1:3	13387.69	%Cft	35939254/-
06)	8475.00 Cft	(a) R.C.C. work in roof slab beams, columns rafts, lintels and other structural members laid in situ or pre cast laid in position complete in all respects. (i) Ratio 1:2:4 90 lbs cement 2 cft: sand 4 cft: shingle 1/8" to 1/4" gauge	337.00	P. Cft	2856075/-
07)	655.80 Cwt	Fabrication of mild steel reinforcement for cement, concrete including cutting bending lying in position making joints and fastenings including cost of binding wire also includes removal of rust from bars	4820.20	P. Cwt	3161087/-
08)	22500.00 Sft	Cement Pointing struck joints 1:2 joints on walls	1287.44	% Sft	289674/-
09)	130000.00 Sft	Cement Plaster upto 12'ft height 3/4 thick	2795.30	% Sft	3633890/-
10)	487500.00 Cft	Extra for wet earth work	1058.75	%0 Cft	516141/-
11)	1196000.00 Cft	Borrow pit Excavation undressed lead up to 100 ft: (a) ordinary soil	2117.50	%0 Cft	2532530/-

Item No:	Quantities	Description of Item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
12)	260000.00 Cft	Carriage of 100 cft. / 5 tons of all materials like stone aggregate spwal, coal, lime surkhi, etc BG. Rail fastenings points and crossing bridge, girders pipes, sheets Rails, M.S. Bars etc or 1000 Nos. Bricks 10"x5"x3" or 1000 Nos Tiles 12"x6"x2" or 150 cft: of timber or 100 mounds of fuel wood (by Trucks or any other means owned by Contractors) Schedule of Carriage P-1 Item 1	502.52	%Cft	1306552/-
13)	1196000.00 Cft	Dressing and leveling of Earth work to designed section etc complete. b) in ordinary or hard soil	187.55	%0 Cft	224310/-
14)	750.00 Days	Full hire charges of the Pumping set per day inclusive of wages of driver and Assistant fuel or electric energy, plat forms required for placing Pumps etc. @ lower depths with suction and delivery pipes for pumping out water found at various depths from trenches i/c the cost of erection & dismantling after completion of the job. (iv) Hire charges of pumping set of up to 10 HP Pumping out water from 15' deep trench	2000	P Day	1500000/-
15)	12000.00 Hours	For working the pump beyond 8 Hours the following payment Shall be made. The hire of the Pumping set it self being for 24 Hours (ii) for a pumping set of Upto 10 HP (but not less than 5 HP).	188	P Hour	2256000/-
16)	576.00 Rft	Providing, Laying RCC Pipes & Collars of Class 'B' and fixing in trench i/c cutting, fitting & jointing with maxphalt composition & cement mortar (1:1) i/c testing with water to a head of 22.5 meter or 75 ft:	286	P Rft	167436/-
17)	260000.00 Cft	Rehandling of earthwork. (b) Up to a lead of 50 ft:	1058.75	%0 Cft	275275/-
Total Rs:					98251648/-

Amount TOTAL (a)

33.65 % above / ~~below~~ ✓

on the rates of CSR.

Amount to be added / deducted on the basis
Of premium quoted.

TOTAL (b)

Total (A) = a + b in words & Figures: 131313328=

Handwritten Signature
Contractor

Handwritten Signature
Executive Engineer
Shikarpur Drainage Division
SHIKARPUR

BILL OF QUANTITIES

Name of Work: -

**RE-CONSTRUCTION OF ROAD CROSS ALONG 3RA SUB
DRAIN SHIKARPUR @ RD-6, 8, 9, 10, 12, & 2L 6, 7 & 3RC
@ RD-2 (08 NOS.)**

Item No:	Quantities	Description of Item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
01)	216 Cft:	Dismantling cement concrete reinforced separating reinforcement from concrete cleaning & strengthening the same.	5445.00	%Cft	11761
02)	936 Cft:	Dismantling of brick work in lime or cement mortar.	1285.63	%Cft	12033
03)	288 Cft:	Dismantling cement concrete 1:3:6	1306.80	%Cft	3764
04)	21100 Cft:	Borrow pit excavation undressed lead up to 100 ft. in ordinary soil.	2117.50	%0Cft	44679
05)	21100 Cft:	Dressing and leveling of Earth work to designed section etc complete. b) in ordinary or hard soil.	187.55	%0 Cft:	3957
06)	21100 Cft:	Carriage of 100 cft. / 5 tons of all materials like stone aggregate spwal, coal, lime surkhi, etc BG. Rail fastenings points and crossing bridge, girders pipes, sheets Rails, M.S. Bars etc or 1000 Nos. Bricks 10"x5"x3" or 1000 Nos Tiles 12"x6"x2" or 150 cft: of timber or 100 mounds of fuel wood (by Trucks or any other means owned by Contractors)	579.41	% Cft:	122255
07)	4500 Cft:	Excavation in foundation of building, bridges and other structures including dag belling dressing, refilling around structure with excavated earth watering & ramming lead up to 5 feet in ordinary soil.	3176.25	%0 Cft:	14293
08)	2250 Cft	Extra for Wet Earthwork	1058.75	%0 Cft	2382
09)	20 Days	Full hire charges of the Pumping set per day inclusive of wages of driver and assistant fuel or electric energy, plate forms required for placing Pumps etc, @ lower depths with suction and delivery pipes for pumping out water found @ various depths from trenches, i/c the cost of erection and dismantling after completion of the job. (iv) Hire charges of pumping set of up to 10 HP (but not less than 5 HP) pumping out water from 10' deep trench.	1000	P. Day	20000
10)	320 Hrs:	For working the pump beyond 8 Hours the following payment shall be made. The hire of the pumping set it self-being for 24 hours. (ii) Hire charges of pumping set of up to 10 HP (but not less than 5 HP)	188.00	P.Hrs:	60160

Item No:	Quantities	Description of Item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
11)	390 Cft:	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate With out shuttering ratio 1:4:8.	11288.75	%Cft:	44026
12)	328 Sft:	Erection & Removal of centering for RCC or Plain Cement concert work of deodar wood 2nd class Vertical	7000.00	% Sft:	22960
13)	1854 Cft:	(a) R.C.C. work in roof slab beams, columns rafts, lintels and other structural members laid in situ or pre cast laid in position complete in all respects. (i) Ratio 1:2:4 90 lbs cement 2 cft: sand 4 cft: shingle 1/8" to 1/4" gauge.	337.00	P. Cft:	624798
14)	82.76 CWT:	Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending, laying in position making joints and fastening i/c cost of binding wire (also includes removal of rust from bars.	4820.20	P.Cwt	398919
15)	17600 Cft:	Re-handling of earthwork. (B) Upto a lead of 50Ft:	1058.75	% 0 Cft	18634
Total Rs:					1404621/-

Amount TOTAL (a)

.....^{25.67%} above / ~~below~~ on the rates of CSR.

$$1765187 \times 8 = 14121498 =$$

Total (A) = a + b in words & Figures: 14121498 =

Hang
Contractor

Amount to be added / deducted on the basis
Of premium quoted. TOTAL (b)

[Signature]
Executive Engineer, Engineering Agency
Shikarpur Drainage Division Shikarpur
SHIKARPUR

BILL OF QUANTITIESName of Work: -

REHABILITATION /RECONSTRUCTION OF VILLAGE ROAD BRIDGES ALONG 3R SUB DRAINS SHIKARPUR SYSTEM @ RD-1, 3, 5, 14, 16, 20, 28, 65, 67 & 3RB SUB DRAIN SHIKARPUR SYSTEM RD 10, 11 & 3RA SUB DRAIN @ RD-3 (12 NOS).

Item No:	Quantities	Description of Item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
01)	11542.00 Cft	Borrow pit Excavation undressed lead up to 100 ft: (a) ordinary soil	2117.50	%0 Cft	24440.19
02)	11542.00 Cft	Dressing and leveling of Earth work to designed section etc complete. b) in ordinary or hard soil	187.55	%0 Cft	2164.70
03)	371.30 Cft	Dismantling brick work in lime or Cement mortar	1285.63	% Cft	4774.00
04)	5760.00 Cft	Excavation in foundation of buildings, bridges & other structure i/c dag belling, dressing refilling around the structures with excavated earth watering & remaining lead up to 5 ft: in ordinary soil	6176.25	%0 Cft	18295.20
05)	600.00 Cft	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate With out shuttering ratio 1:3:6	12595.00	% Cft	75570.00
06)	941.88 Cft	Pacca brick work other than buildings i/c striking of joints up to 20 ft: height in cement sand mortar 1:3	13387.69	% Cft	126095.31
07)	30.00 Cft	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate With out shuttering ratio 1:2:4	14429.25	% Cft	4328.78
08)	268.00 Cft	(a) R.C.C. work in roof slab beams, columns rafts, lintels and other structural members laid in situ or pre cast laid in position complete in all respects. (i) Ratio 1:2:4 90 lbs cement 2 cft: sand 4 cft: shingle 1/8" to 1/4" gauge	337.00	P Cft	90316.00
09)	11.96 Cwt	Fabrication of mild steel reinforcement for cement, concrete including cutting bending lying in position making joints and fastenings including cost of binding wire also includes removal of rust from bars.	4820.20	P. Cwt	57650.00
10)	322.00 Sft	Cement Plaster 1:3 up to 12 height 1/2" thick	2344.59	%Sft	7549.58

Item No:	Quantities	Description of Item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
11)	5632.00 Cft	Rehandling of earthwork. (b) Up to a lead of 50 ft:	1058.75	%0 Cft	5962.88
12)	500.00 Cft	Stone filling	2684.00	%Cft	13420.00
Total Rs:					430567/-

Amount TOTAL (a)

31.38% [✓] above / below on the rates of CSR.

Amount to be added / deducted on the basis Of premium quoted. TOTAL (b)

Total (A) = a + b in words & Figures: = 565678.92 x 11 = ~~8788147~~

Handwritten Signature
Contractor

Handwritten Signature
Executive Engineer
Shikarpur Drainage Division
Shikarpur
SHIKARPUR

BILL OF QUANTITIESName of Work: -**REHABILITATION / RE-CONSTRUCTION OF WATER COURSE X-ING ALONG 3R SUB-DRAINS SHIKARPUR SYSTEM @ RD- 0.5, 6, 10, 15, 20, 28, 35, 40, 54, AND 3RB SUB DRAIN SHIKARPUR SYSTEM RD: 7,10 AND 3RA SUB DRAIN SHIKARPUR SYSTEM @ RD-3 (12 NOS).**

Item No:	Quantities	Description of Item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
01)	622.15 Cft	Dismantling brick work in lime or Cement mortar.	1285.63	% Cft	7998/-
02)	135 Cft	Dismantling cement concert plain 1:3.6.	1306.80	% Cft	1764/-
03)	51.18 Cft	Dismantling Cement concrete reinforced separating reinforcement from concrete cleaning & strengthening the same.	5445.00	% Cft	2787/-
04)	3600 Cft	Borrow pit excavation undressed lead upto 100 ft: (a) ordinance soil	2117.50	%0 Cft	7623/-
05)	191 Cft	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate Without shuttering ratio 1:2:6.	12595.25	% Cft	24056/-
06)	571.95 Cft	Pucca brick work other than building i/c sticking of joints upto 20 ft: height in cement sand mortar 1:3.	13387.69	% Cft	76571/-
07)	187.68 Cft	Reinforced cement concrete work including all labour material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds: lifting shuttering curing rendering and finishing the exposed surface (including screening and washing of shingle.) (a) R.C work in roof slab, beams columns rafts, lintels and other structural members laid in situ or precast laid in position complete in all respects. 1:2:4.	337.00	P. Cft	63248/-
08)	8.37 Cwt	Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending, laying in position making joints and fastening i/c cost of binding wire (also includes removal of rust from bars.	4820.20	P. Cwt	40345/-
09)	1031.18 Cft	Cement Plaster 1:3. Upto 12 ft height	2795.30	%Sft	28825/-
10)	3600 Cft	Re-handling of earthwork. (B) Upto a lead of 50Ft:	1058.75	%0 Cft	3811/-
Total Rs:					257028/-


Amount TOTAL (a)

29.07% above / below on the rates of CSR.

Amount to be added / deducted on the basis
Of premium quoted.

Total (A) = a + b in words & Figures: 331746 x 12 = 3980952 =

Haj


 Executive Engineer
 Shikarpur Drainage Division
 Shikarpur Drainage Division

BILL OF QUANTITIES

Name of Work: - RE-CONSTRUCTION/REHABILITATION OF RCC PIPE INLET ALONG 3R,3RA, SUB DRAINS & BRANCH DRAIN OF SHIKARPUR SYSTEM @ RD-1, 2, 3, 5, 8, 10, 15, 17, 18, 20, 21, 22, 24, 26, 28, 29, 35, 36, 39, 42 (20 Nos.).

Item No:	Quantities	Description of Item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
01)	649.92 Cft	Excavation in foundation of building, bridges & other structure including dag belling dressing refilling around structure with excavated earth water & ramming lead up to 5 feet in ordinary soil	3176.25	%0 Cft	2064/-
02)	49.54 Cft	Cement concrete plain i/c placing compacting finishing & curing complete i/c screening & washing of stone aggregate with out shuttering ratio 1:2:4	14429.25	% Cft	7148/-
03)	40.00 Rft	Providing, Laying RCC Pipes & Collars of Class 'B' and fixing in trench i/c cutting, fitting & jointing with maxphalt composition & cement mortar (1:1) i/c testing with water to a head of 22.5 meter or 75 ft:	286.00	P Rft	11440/-
04)	39.12 Cft	Pacca Brick work other than building i/c striking of joints up to 20' ht: in cement sand mortar ratio 1:3	13387.69	% Cft	5237/-
05)	4.13 Sft	Erection & Removal of centering for RCC or plain cement concrete work of deodar wood (2nd Class)	7000	% Sft	289/-
06)	28.17 Sft	Cement Plaster 1:3 up to 12' height	2344.59	%Sft	660/-
07)	192.00 Sft	Formation dressing & Preparing Sub Grade (a) in Bed	326.70	% Sft	627/-
08)	178.88 Sft	Formation dressing & Preparing Sub Grade (b) on slop	453.75	% Sft	812/-
09)	362.88 Cft	Stone Pitching including Sub-base with Hammer dressed stone on surface laid in course including carriage of matter with 3 chain	5377.63	% Cft	19514/-
Total Rs:					47791/-

Amount TOTAL (a)


60.95 % above / below on the rates of CSR. Amount to be added / deducted on the basis

Of premium quoted.

TOTAL (b)

Total (A) = a + b in words & Figures: 76919.61 x 20 = 1538392 =


Contractor


Executive Engineer / Procuring Agency Division
Shikarpur Drainage Division Shikarpur
SHIKARPUR

BILL OF QUANTITIES

Name of Work: - REHABILITATION ALONG BRANCH DRAIN OF SHIKARPUR SYSTEM @ RD :0 TO 27.

Item No:	Quantities	Description of Item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
01)	920615.00 Cft	Earth Work Excavation in Irrigation Channels, Drains, etc. dressed to designs section grades and profiles excavated material disposed off and dressed within 500 ft lead, (a) Ordinary Soil	2420	%0 Cft	2227888/-
02)	920615.00 Cft	Dressing and leveling of Earth work to designed section etc complete. b) in ordinary or hard soil	187.55	%0 Cft	172661/-
Total Rs:					2400549/-

Amount TOTAL (a)

.....^{19.00}% above / ~~below~~ on the rates of CSR. Amount to be added / deducted on the basis

Of premium quoted.

TOTAL (b)

Total (A) = a + b in words & Figures = 2856653 =

Haj
Contractor

[Signature]
Executive Engineer
Shikarpur Drainage Division
Executive Engineer
Shikarpur Drainage Division
SHIKARPUR

BILL OF QUANTITIES

Name of Work: - REHABILITATION ALONG SUB DRAIN 3RA OF SHIKARPUR SYSTEM @ RD : 0 TO 6.

Item No:	Quantities	Description of Item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
01)	107730.00 Cft	Earth Work Excavation in Irrigation Channels, Drains, etc. dressed to designs section grades and profiles excavated material disposed off and dressed within 500 ft lead, (a) Ordinary Soil	2420	%0 Cft	260707/-
02)	107730.00 Cft	Dressing and leveling of Earth work to designed section etc complete. b) in ordinary or hard soil	187.55	%0 Cft	20205/-
Total Rs:					280912/-

Amount TOTAL (a)


..... 19.00% above / below on the rates of CSR. Amount to be added / deducted on the basis

Of premium quoted.

TOTAL (b)

Total (A) = a + b in words & Figures = 334285 =


Contractor


Executive Engineer / Procuring Agency
Shikarpur Drainage Division Shikarpur
SHIKARPUR

BILL OF QUANTITIESName of Work: -REHABILITATION ALONG SUB DRAIN 3R OF SHIKARPUR
SYSTEM @ RD : 0 TO 50.

Item No:	Quantities	Description of Item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
01)	1473200.00 Cft	Earth Work Excavation in Irrigation Channels, Drains, etc. dressed to designs section grades and profiles excavated material disposed off and dressed within 500 ft lead, (a) Ordinary Soil	2420	%0 Cft	356514/-
02)	1473200.00 Cft	Dressing and leveling of Earth work to designed section etc complete. b) in ordinary or hard soil	187.55	%0 Cft	276299/-
Total Rs:					3841443/-


Amount TOTAL (a)


.....19.5% [✓] above / below on the rates of CSR. Amount to be added / deducted on the basis

Of premium quoted.

TOTAL (b)

Total (A) = a + b in words & Figures: 4571377 =


Contractor


Executive Engineer
Shikarpur Drainage Division
Shikarpur
SHTK, R.PUR

CALL DEPOSIT RECEIPT

MCB Bank Limited

SHIKARPUR 0087

No. CDR **102263777**

1379855--

Date 02-05-18

1.



Rs. 7100000/-

Received from

A.H.A Construction and Co

(NAME OF THE APPLICANT)

on account of

XEN Shikarwar Drainage Division Shikarwar

a deposit of

Rupees

Seven Million one Hundred thousand

(NAME OF BENEFICIARY)

2/5/2018

as a deposit AT CALL bearing NO INTEREST/PROFIT subject to general rules of the Bank with respect to such deposits.

For MCB BANK LIMITED

This Receipt is Non-transferable / Payable to Beneficiary or Purchaser.

SHAKEEL AHMED
Operational Manager
ASIBS No.

[Signature]
Manager
ASIBS No.

JS BANK



JS Bank Limited
Qasimabad Branch Hyderabad-9592

FT181224MWF9

P. O. QSHR003468

Ref No. 00334928

Date

0	1	2	0	5	8
---	---	---	---	---	---

PKR

0	0	0	0	0	0	0	0	0	0
---	---	---	---	---	---	---	---	---	---

MEN SHIKARUR DRAINAGE DIVISION
SHIKARPUR

of order

PER SEVEN MILLION EIGHTY SIX THOUSAND ONLY

Pay to

Figures

Available at any JS Bank Branch in Pakistan

Authorized Signatory
PA/Attorney No.

Authorized Signatory
PA/Attorney No.

⑈00534928⑈0180146⑈

⑈020⑈

BGP (Ksp) D. No. 236--5-2006--200R/Bks. of 50 Is.
each in dupl.

ORIGINAL COPY NOT TRANSFERABLE, Gen. 113 e.

(See Fin R. No. 1) (Fin R. Form No. 1)

RECEIPT FOR PAYMENT
TO GOVERNMENT

No. 3676

Place *Shikarpur*

Date *30 Jul 2008*

Received from *M/S W S B & Co*
Rs. *70000/-* (Rupees *Two Lakhs*)

on account of *Conduits fee*

(Signature)
[Signature]

Cashier or Accountant
(Designation).

Executive
SHIKARPUR

**OFFICE OF THE EXECUTIVE ENGINEER
SHIKARPUR DRAINAGE DIVISION SHIKARPUR**

**PROJECT DIRECTOR
SCARP IRRIGATION SUKKUR**

**CHIEF ENGINEER
IRRIGATION DEVELOPMENT IN SINDH**

***REHABILITATION OF BRANCH DRAIN SUB-
DRAINS, RECONSTRUCTION OF WATER
CROSSINGS VILLAGE ROAD BRIDGES &
CONSTRUCTION OF RETAINING WALLS
ALONG 3RA, 3RC, 2L SUB-DRAINS.***

**QUANTITIES
(BOQ)**

FOR THE YEAR-2018-19

SPPRA BIDDING DOCUMENT

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY
(SPPRA)

STANDARD FORM OF BIDDING DOCUMENT

(Civil Works – Large Works)

This SBD shall be used for large works costing more
than Rs.50 Million

REHABILITATION OF BRANCH DRAIN, SUB DRAIN, RECONSTRUCTION
OF WATER COURSE CROSSINGS, VILLAGE ROAD BRIDGES AND
CONSTRUCTION OF RETAINING WALLS ALONG 3RA & 3RC SUB-DRAIN

ESTIMATED COST RS: 141.722 MILLION

ADP No: 1081

YEAR-2017-18

*Issued to M/s WSB S Co.
vide DR No. 3676 dated - 30/4/18.
amounting to Rs. - 2000/- Rupees Two thousand only*

[Signature]

Executive Engineer
Shikarpur Drainage Division
HTK, R.P.U.R

[Handwritten mark]

FORM OF BID

Bid Reference No: XEN/SDD/AB/782 Dated: 30/03/2018 (Rehabilitation of Branch Drain Sub-Drains, Reconstruction of Water Crossings Village Road Bridges & Construction of Retaining Walls along 3RA, 3RC, 2L Sub-Drains).

To:

Executive Engineer
Drainage Division
Shikarpur.

1. Having examined the bidding documents including Instructions to Bidders, Bidding Data, and Conditions of Contract, Specifications, Drawings and Bill of Quantities and Addenda Nos. _____ for the execution of the above-named work, we/I, the undersigned, offer to execute and complete the work and remedy any defects therein in conformity with the Conditions of Contract, Specifications, Drawings, Bill of Quantities and Addenda for the sum of Rs. 169263375/- Sixteen Crore thirty two Lacs Sixty Nine Thousand Three Hundred Seventy Five Rupees other sum as may be ascertained in accordance with the said conditions.
2. We/I understand that all the Appendices attached hereto form part of this bid.
3. As security for due performance of the undertakings and obligations of this bid, we/I submit herewith a bid security in the amount of Rupees 10,00,000/- 2-5-18 (Rs. 10 Bank Draft drawn in your favour or made payable to procuring agency and valid for a period of 28 days beginning from the date, bid is opened.
4. We/I undertake, if our bid is accepted, to commence the works and to complete the whole of the works comprised in the contract within the time stated in Appendix-A to Bid.
5. We/I agree to abide by this bid for the period of 90 days from the date fixed for opening the same and it shall remain binding upon us and may be accepted at any time before the expiration of that period.
6. Unless and until a formal Agreement is prepared and executed, this bid, together with your written acceptance thereof, shall constitute a binding contract between us.
7. We do hereby declare that the bid is made without any collusion, comparison of figures or arrangement with any other bidder for the works.

We understand that you are not bound to accept the lowest or any bid you may receive.

9. We undertake, if our/my bid is accepted, to execute the Performance Security referred to in Clause 10 of Conditions of Contract for the due performance of the Contract.

10. We confirm, if our bid is accepted, that all partners of the joint venture shall be liable jointly and severally for the execution of the Contract and the composition or the constitution

A

[Signature]
Executive Engineer
Shikarpur Drainage Division
SHIKARPUR

of the joint venture shall not be altered without the prior consent of the procuring agency.
(Please delete this in case of Bid form a single bidder)

in the capacity of _____ duly authorized to sign Bids for and on behalf of

Dated this 3 day of May, 2014.

Signature: [Handwritten Signature]

(Name of Bidder in Block Capitals) (Seal)

Address: W.S.B. & Company

Witness:

Signature: _____


Name: _____

Address: _____

Occupation: _____

BILL OF QUANTITIES**Name of Work: -****CONSTRUCTION OF RETAINING WALL ALONG 3RA SUB DRAIN RD: 5.0 TO 12.5 & 3RC SUB DRAIN SHIKARPUR SYSTEM @ RD: 0TO 2.50 & 2L Sub Drain @ RD-39 TO 41.**

Item No:	Quantities	Description of Item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
01)	975000.00 Cft	Excavation in foundation of buildings, bridges & other structure i/c dig belling, dressing refilling around the structures with excavated earth watering & remaining lead up to 5 ft: in ordinary soil	3176.25	%0 Cft	3096844/-
02)	67500.00 Cft	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate With out shuttering ratio 1:4:8	11288.75	%Cft	7619906/-
03)	67500.00 Cft	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate With out shuttering ratio 1:3:6.	12595.00	%Cft	8501625/-
04)	195000.00 Cft	Pacca Brick work in foundation & Plinth in cement Sand Mortar ratio 1:4	12501.41	%Cft	24377750/-
05)	268450.00 Cft	Pacca brick work other than buildings i/c sticking of joints up to 20 ft: height in cement sand mortar 1:3	13387.69	%Cft	35939254/-
06)	8475.00 Cft	(a) R.C.C. work in roof slab beams, columns rafts, lintels and other structural members laid in situ or pre cast laid in position complete in all respects. (i) Ratio 1:2:4 90 lbs cement 2 cft: sand 4 cft: shingle 1/8" to 1/4" gauge	337.00	P. Cft	2856075/-
07)	655.80 Cwt	Fabrication of mild steel reinforcement for cement, concrete including cutting bending lying in position making joints and fastenings including cost of binding wire also includes removal of rust from bars	4820.20	P. Cwt	3161087/-
08)	22500.00 Sft	Cement Pointing struck joints 1:2 joints on walls	1287.44	% Sft	289674/-
09)	130000.00 Sft	Cement Plaster upto 12'ft height ¾ thick	2795.30	% Sft	3633890/-
10)	487500.00 Cft	Extra for wet earth work	1058.75	%0 Cft	516141/-
11)	1196000.00 Cft	Borrow pit Excavation undressed lead up to 100 ft: (a) ordinary soil	2117.50	%0 Cft	2532530/-


 Executive Engineer
 Shikarpur Drainage Division
 SHIKARPUR


Item No:	Quantities	Description of Item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
12)	260000.00 Cft	Carriage of 100 cft. / 5 tons of all materials like stone aggregate spwal, coal, lime surkhi, etc BG. Rail fastenings points and crossing bridge, girders pipes, sheets Rails, M.S. Bars etc or 1000 Nos. Bricks 10"x5"x3" or 1000 Nos Tiles 12"x6"x2" or 150 cft. of timber or 100 mounds of fuel wood (by Trucks or any other means owned by Contractors) Schedule of Carriage P-1 Item 1	502.52	%Cft	1306552/-
13)	1196000.00 Cft	Dressing and leveling of Earth work to designed section etc complete. b) in ordinary or hard soil	187.55	% Cft	224310/-
14)	750.00 Days	Full hire charges of the Pumping set per day inclusive of wages of driver and Assistant fuel or electric energy, plat forms required for placing Pumps etc. @ lower depths with suction and delivery pipes for pumping out water found at various depths from trenches i/c the cost of erection & dismantling after completion of the job. (iv) Hire charges of pumping set of up to 10 HP Pumping out water from 15' deep trench	2000	P Day	1500000/-
15)	12000.00 Hours	For working the pump beyond 8 Hours the following payment Shall be made. The hire of the Pumping set it self being for 24 Hours (ii) for a pumping set of Upto 10 HP (but not less than 5 HP).	188	P Hour	2256000/-
16)	576.00 Rft	Providing, Laying RCC Pipes & Collars of Class 'B' and fixing in trench i/c cutting, fitting & jointing with maxphalt composition & cement mortar (1:1) i/c testing with water to a head of 22.5 meter or 75 ft:	286	P Rft	167436/-
17)	260000.00 Cft	Rehandling of earthwork. (b) Up to a lead of 50 ft:	1058.75	% Cft	275275/-
Total Rs:					98251648/-

Amount TOTAL (a)


8.65% above / below on the rates of CSR.

Amount to be added / deducted on the basis Of premium quoted. TOTAL (b)

Total (A) = a + b in words & Figures: 134260877



Contractor


 Executive Engineer
 Shikarpur Drainage Division
 SHIKARPUR

BILL OF QUANTITIES

Name of Work: - RE-CONSTRUCTION OF ROAD CROSS ALONG 3RA SUB DRAIN SHIKARPUR @ RD-6, 8, 9, 10, 12, & 2L 6, 7 & 3RC @ RD-2 (08 NOS).

Item No:	Quantities	Description of Item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
01)	216 Cft:	Dismantling cement concrete reinforced separating reinforcement from concrete cleaning & strengthening the same.	5445.00	%Cft	11761
02)	936 Cft:	Dismantling of brick work in lime or cement mortar.	1285.63	%Cft	12033
03)	288 Cft:	Dismantling cement concrete 1:3:6	1306.80	%Cft	3764
04)	21100 Cft:	Borrow pit excavation undressed lead up to 100 ft: in ordinary soil.	2117.50	%0Cft	44679
05)	21100 Cft:	Dressing and leveling of Earth work to designed section etc complete. b) in ordinary or hard soil.	187.55	%0 Cft:	3957
06)	21100 Cft:	Carriage of 100 cft. / 5 tons of all materials like stone aggregate spwal, coal, lime surkhi, etc BG. Rail fastenings points and crossing bridge, girders pipes, sheets Rails, M.S. Bars etc or 1000 Nos. Bricks 10"x5"x3" or 1000 Nos Tiles 12"x6"x2" or 150 cft: of timber or 100 mounds of fuel wood (by Trucks or any other means owned by Contractors)	579.41	% Cft:	122255
07)	4500 Cft:	Excavation in foundation of building, bridges and other structures including dag belling dressing, refilling around structure with excavated earth watering & ramming lead up to 5 feet in ordinary soil.	3176.25	%0 Cft:	14293
08)	2250 Cft	Extra for Wet Earthwork	1058.75	%0 Cft	2382
09)	20 Days	Full hire charges of the Pumping set per day inclusive of wages of driver and assistant fuel or electric energy, plate forms required for placing Pumps etc, @ lower depths with suction and delivery pipes for pumping out water found @ various depths from trenches, i/c the cost of erection and dismantling after completion of the job. (iv) Hire charges of pumping set of up to 10 HP (but not less than 5 HP) pumping out water from 10' deep trench.	1000	P. Day	20000
10)	320 Hrs:	For working the pump beyond 8 Hours the following payment shall be made. The hire of the pumping set it self-being for 24 hours. (ii) Hire charges of pumping set of up to 10 HP (but not less than 5 HP)	188.00	P.Hrs:	60160



[Handwritten Signature]
Executive Engineer
Shikarpur Drainage Division
SHIKARPUR


Item No:	Quantities	Description of Item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
11)	390 Cft:	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate With out shuttering ratio 1:4:8.	11288.75	%Cft:	44026
12)	328 Sft:	Erection & Removal of centering for RCC or Plain Cement concert work of deodar wood 2nd class Vertical	7000.00	% Sft:	22960
13)	1854 Cft:	(a) R.C.C. work in roof slab beams, columns rafts, lintels and other structural members laid in situ or pre cast laid in position complete in all respects. (i) Ratio 1:2:4 90 lbs cement 2 cft: sand 4 cft: shingle 1/8" to 1/4" gauge.	337.00	P. Cft:	624798
14)	82.76 CWT:	Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending, laying in position making joints and fastening i/c cost of binding wire (also includes removal of rust from bars.	4820.20	P.Cwt	398919
15)	17600 Cft:	Re-handling of earthwork. (B) Upto a lead of 50Ft:	1058.75	% 0 Cft	18634
Total Rs:					1404621/-

Amount TOTAL (a)

~~2.8~~ ^{6.9} % above / below on the rates of CSR. Amount to be added / deducted on the basis Of premium quoted. TOTAL (b)

Total (A) = a + b in words & Figures: $1404621 \times 8 = 11236968$



Contractor


Executive Engineer
Shikarpur Drainage Division
Shikarpur Drainage Division Shikarpur
SHIKARPUR

BILL OF QUANTITIES**Name of Work:-****REHABILITATION /RECONSTRUCTION OF VILLAGE ROAD BRIDGES ALONG 3R SUB DRAINS SHIKARPUR SYSTEM @ RD-1, 3, 5, 14, 16, 20, 28, 65, 67 & 3RB SUB DRAIN SHIKARPUR SYSTEM RD 10, 11 & 3RA SUB DRAIN @ RD-3 (12 NOS).**

Item No:	Quantities	Description of Item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
01)	11542.00 Cft	Borrow pit Excavation undressed lead up to 100 ft: (a) ordinary soil	2117.50	%0 Cft	24440.19
02)	11542.00 Cft	Dressing and leveling of Earth work to designed section etc complete. b) in ordinary or hard soil	187.55	%0 Cft	2164.70
03)	371.30 Cft	Dismantling brick work in lime or Cement mortar	1285.63	% Cft	4774.00
04)	5760.00 Cft	Excavation in foundation of buildings, bridges & other structure i/c dag belling, dressing refilling around the structures with excavated earth watering & remaining lead up to 5 ft: in ordinary soil	6176.25	%0 Cft	18295.20
05)	600.00 Cft	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate With out shuttering ratio 1:3:6	12595.00	% Cft	75570.00
06)	941.88 Cft	Pacca brick work other than buildings i/c striking of joints up to 20 ft: height in cement sand mortar 1:3	13387.69	% Cft	126095.31
07)	30.00 Cft	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate With out shuttering ratio 1:2:4	14429.25	% Cft	4328.78
08)	268.00 Cft	(a) R.C.C. work in roof slab beams, columns rafts, lintels and other structural members laid in situ or pre cast laid in position complete in all respects. (i) Ratio 1:2:4 90 lbs cement 2 cft: sand 4 cft: shingle 1/8" to 1/4" gauge	337.00	P Cft	90316.00
09)	11.96 Cwt	Fabrication of mild steel reinforcement for cement, concrete including cutting bending lying in position making joints and fastenings including cost of binding wire also includes removal of rust from bars.	4820.20	P. Cwt	57650.00
10)	322.00 Sft	Cement Plaster 1:3 up to 12 height 1/2" thick	2344.59	%Sft	7549.58




 Executive Engineer
 Shikarpur Drainage Division
 SHIKARPUR


Item No:	Quantities	Description of Item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
11)	5632.00 Cft	Rehandling of earthwork. (b) Up to a lead of 50 ft:	1058.75	%0 Cft	5962.88
12)	500.00 Cft	Stone filling	2684.00	%Cft	13420.00
Total Rs:					430567/-

Amount TOTAL (a)

~~3.28~~ % above / below on the rates of CSR. Amount to be added / deducted on the basis
Of premium quoted. TOTAL (b)

Total (A) = a + b in words & Figures: $578596 \times 12 = 6943152$


Contractor


Executive Engineer
Shikarpur Drainage Division
Shikarpur
SHIKARPUR

BILL OF QUANTITIES

Name of Work: - REHABILITATION / RE-CONSTRUCTION OF WATER COURSE X-ING ALONG 3R SUB-DRAINS SHIKARPUR SYSTEM @ RD- 0.5, 6, 10, 15, 20, 28, 35, 40, 54, AND 3RB SUB DRAIN SHIKARPUR SYSTEM RD: 7,10 AND 3RA SUB DRAIN SHIKARPUR SYSTEM @ RD-3 (12 NOS).

Item No:	Quantities	Description of Item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
01)	622.15 Cft	Dismantling brick work in lime or Cement mortar.	1285.63	% Cft	7998/-
02)	135 Cft	Dismantling cement concert plain 1:3.6.	1306.80	% Cft	1764/-
03)	51.18 Cft	Dismantling Cement concrete reinforced separating reinforcement from concrete cleaning & strengthening the same.	5445.00	% Cft	2787/-
04)	3600 Cft	Borrow pit excavation undressed lead upto 100 ft: (a) ordinance soil	2117.50	%0 Cft	7623/-
05)	191 Cft	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate Without shuttering ratio 1:2:6.	12595.25	% Cft	24056/-
06)	571.95 Cft	Pacca brick work other than building i/c sticking of joints upto 20 ft: height in cement sand mortar 1:3.	13387.69	% Cft	76571/-
07)	187.68 Cft	Reinforced cement concrete work including all labour material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds: lifting shuttering curing rendering and finishing the exposed surface (including screening and washing of shingle.) (a) R.C work in roof slab, beams columns rafts, lintels and other structural members laid in situ or precast laid in position complete in all respects. 1:2:4.	337.00	P. Cft	63248/-
08)	8.37 Cwt	Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending, laying in position making joints and fastening i/c cost of binding wire (also includes removal of rust from bars.	4820.20	P. Cwt	40345/-
09)	1031.18 Cft	Cement Plaster 1:3. Upto 12 ft height	2795.30	%Sft	28825/-
10)	3600 Cft	Re-handling of earthwork. (B) Upto a lead of 50Ft:	1058.75	%0 Cft	3811/-
Total Rs:					257028/-

Amount TOTAL (a)

32.0% above / below on the rates of CSR.

Amount to be added / deducted on the basis Of premium quoted.

TOTAL (b)

Total (A) = a + b in words & Figures:

339457 x 12 = 4073484

Executive Engineer
 Shikarpur Drainage Division
 SHIKARPUR

BILL OF QUANTITIES**Name of Work:** -**RE-CONSTRUCTION/REHABILITATION OF RCC PIPE INLET ALONG 3R,3RA, SUB DRAINS & BRANCH DRAIN OF SHIKARPUR SYSTEM @ RD-1, 2, 3, 5, 8, 10, 15, 17, 18, 20, 21, 22, 24, 26, 28, 29, 35, 36, 39, 42 (20 Nos.).**

Item No:	Quantities	Description of Item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
01)	649.92 Cft	Excavation in foundation of building, bridges & other structure including dag belling dressing refilling around structure with excavated earth water & ramming lead up to 5 feet in ordinary soil	3176.25	% Cft	2064/-
02)	49.54 Cft	Cement concrete plain i/c placing compacting finishing & curing complete i/c screening & washing of stone aggregate with out shuttering ratio 1:2:4	14429.25	% Cft	7148/-
03)	40.00 Rft	Providing, Laying RCC Pipes & Collars of Class 'B' and fixing in trench i/c cutting, fitting & jointing with maxphalt composition & cement mortar (1:1) i/c testing with water to a head of 22.5 meter or 75 ft:	286.00	P Rft	11440/-
04)	39.12 Cft	Pacca Brick work other than building i/c striking of joints up to 20' ht: in cement sand mortar ratio 1:3	13387.69	% Cft	5237/-
05)	4.13 Sft	Erection & Removal of centering for RCC or plain cement concrete work of deodar wood (2nd Class)	7000	% Sft	289/-
06)	28.17 Sft	Cement Plaster 1:3 up to 12' height	2344.59	%Sft	660/-
07)	192.00 Sft	Formation dressing & Preparing Sub Grade (a) in Bed	326.70	% Sft	627/-
08)	178.88 Sft	Formation dressing & Preparing Sub Grade (b) on slop	453.75	% Sft	812/-
09)	362.88 Cft	Stone Pitching including Sub-base with Hammer dressed stone on surface laid in course including carriage of matter with 3 chain	5377.63	% Cft	19514/-
Total Rs:					47791/-


Amount TOTAL (a)


65.95% above / below on the rates of CSR. Amount to be added / deducted on the basis

Of premium quoted. TOTAL (b)

Total (A) = a + b in words & Figures:

18353 x 20 = 1567067


Contractor


Executive Engineer / Procuring Agency
Shikarpur Drainage Division
SHIKARPUR

BILL OF QUANTITIES

Name of Work: - REHABILITATION ALONG BRANCH DRAIN OF SHIKARPUR SYSTEM @ RD :0 TO 27.

Item No:	Quantities	Description of Item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
01)	920615.00 Cft	Earth Work Excavation in Irrigation Channels, Drains, etc. dressed to designs section grades and profiles excavated material disposed off and dressed within 500 ft lead, (a) Ordinary Soil	2420	%0 Cft	2227888/-
02)	920615.00 Cft	Dressing and leveling of Earth work to designed section etc complete. b) in ordinary or hard soil	187.55	%0 Cft	172661/-
Total Rs:					2400549/-

Amount TOTAL (a)

22.00% above / below on the rates of CSR. Amount to be added / deducted on the basis


Of premium quoted.

TOTAL (b)

Total (A) = a + b in words & Figures:

2928670/-


Contractor


Executive Engineer/Procuring Agency
Shikarpur Drainage Division
SHIKARPUR

SHIKARPUR

BILL OF QUANTITIES

Name of Work: - REHABILITATION ALONG SUB DRAIN 3RA OF SHIKARPUR SYSTEM @ RD : 0 TO 6.


Item No:	Quantities	Description of Item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
01)	107730.00 Cft	Earth Work Excavation in Irrigation Channels, Drains, etc. dressed to designs section grades and profiles excavated material disposed off and dressed within 500 ft lead, (a) Ordinary Soil	2420	%0 Cft	260707/-
02)	107730.00 Cft	Dressing and leveling of Earth work to designed section etc complete. b) in ordinary or hard soil	187.55	%0 Cft	20205/-
Total Rs:					280912/-

Amount TOTAL (a)

2.00 % above / below on the rates of CSR. Amount to be added / deducted on the basis

Of premium quoted. TOTAL (b)
Total (A) = a + b in words & Figures: 342713/-


Contractor


Executive Engineer
Shikarpur Drainage Division
Shikarpur Drainage Agency
SHIKARPUR

BILL OF QUANTITIES

Name of Work: - REHABILITATION ALONG SUB DRAIN 3R OF SHIKARPUR SYSTEM @ RD : 0 TO 50.

Item No:	Quantities	Description of Item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
01)	1473200.00 Cft	Earth Work Excavation in Irrigation Channels, Drains, etc. dressed to designs section grades and profiles excavated material disposed off and dressed within 500 ft lead, (a) Ordinary Soil	2420	%0 Cft	356514/-
02)	1473200.00 Cft	Dressing and leveling of Earth work to designed section etc complete. b) in ordinary or hard soil	187.55	%0 Cft	276299/-
Total Rs:					3841443/-

Amount TOTAL (a)

22.00 % above / below on the rates of CSR. Amount to be added / deducted on the basis

Total (A) = a + b in words & Figures: 4686560/-

Of premium quoted.

TOTAL (b)

Contractor

Executive Engineer / Proprietary Agency
Shikarpur Drainage Division, Shikarpur
SHIKARPUR

SGP (Khp) D No 236-5-2006-200 R/Bkof 30 is.
 each: in dupl.
 ORIGINAL COPY NOT TRANSFERABLE. Gen. 113 c.
 (See Fin R. No. 1) (Fin R. Form. No. 1)

RECEIPT FOR PAYMENT
 TO GOVERNMENT

No. 3677 Place Shikarpur
 Date 30/06/2018
 Received from Abdul Rasheed
Abdul Rasheed (Rupees Five Million)
 Rs. Five Million
 ON account of Amber fee

(Signature)
 Cashier or Accountant [Signature] (Designation).
 Executive Engineer
 Shikarpur Drainage Division
 SHIKARPUR

No. 236-200 R/Bkof 30 is.

A/C Payee Only

JS BANK
 JS Bank Limited
 Qasimabad Branch Hyderabad-9592

FT18122MCOB P. CH QSHIP003469

Ref No. 00534926
 Date: 30/06/2018

Pay to: XEN SHIKARPUR DRAINAGE DIVISION SHIKARPUR or order
 Rupees: PKR FIVE MILLION ONLY
 PKR 5,000,000.00**

Payable at any JS Bank Branch in Pakistan
 Please do not write below this line

Authorized Signatory PA/Attorney No [Signature] 4-912
 Authorized Signatory PA/Attorney No [Signature]

0053492601801461 0201

HABIB METROPOLITAN BANK LTD. SECURITY DEPOSIT RECEIPT HM/SDR 300298
 Shikarpur Branch
 Date: 02 - 05 - 2018

Received from ABDUL RASHEED BHUTTO GOVT CONTRACTOR
 (Name of the Applicant)
 favoring XEN SHIKARPUR DRAINAGE DIVISION SHIKARPUR
 (Name of the Official Designation of Beneficiary)

the sum of rupees two million only

Stationary Ref. No. 300298
 THIS RECEIPT IS NON TRANSFERABLE
 PAYABLE TO BENEFICIARY ONLY

PKR 2,000,000.00

AUTHORISED SIGNATURE [Signature]
 AUTHORIZED SIGNATURE [Signature]

Please do not write below this line

003002980640237:000000000259911408000020000000

**OFFICE OF THE EXECUTIVE ENGINEER
SHIKARPUR DRAINAGE DIVISION SHIKARPUR**

**PROJECT DIRECTOR
SCARP IRRIGATION SUKKUR**

**CHIEF ENGINEER
IRRIGATION DEVELOPMENT IN SINDH**

***REHABILITATION OF BRANCH DRAIN SUB-
DRAINS, RECONSTRUCTION OF WATER
CROSSINGS VILLAGE ROAD BRIDGES &
CONSTRUCTION OF RETAINING WALLS
ALONG 3RA, 3RC, 2L SUB-DRAINS.***

**QUANTITIES
(BOQ)**

FOR THE YEAR-2018-19

SPPRA BIDDING DOCUMENT

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY
(SPPRA)

STANDARD FORM OF BIDDING DOCUMENT

(Civil Works – Large Works)

This SBD shall be used for large works costing more
than Rs.50 Million

REHABILITATION OF BRANCH DRAIN, SUB DRAIN, RECONSTRUCTION
OF WATER COURSE CROSSINGS, VILLAGE ROAD BRIDGES AND
CONSTRUCTION OF RETAINING WALLS ALONG 3RA & 3RC SUB-DRAIN

ESTIMATED COST RS: 141.722 MILLION

ADP No: 1081

YEAR-2017-18

Issued to M/s. *Abdul Raheed Bhatti*
vide DR No. *3677* dated: - *20/11/18*
amounting to Rs. - *2000/-* (Rupees Two thousand only)

[Signature]

Executive Engineer
Shimshar Drainage Division
HIL RPUK

[Handwritten mark]

WTR

FORM OF BID

Bid Reference No: XEN/SDD/AB/782 Dated: 30/03/2018 (Rehabilitation of Branch Drain Sub-Drains, Reconstruction of Water Crossings Village Road Bridges & Construction of Retaining Walls along 3RA, 3RC, 2L Sub-Drains).

To:

Executive Engineer
Drainage Division
Shikarpur

1. Having examined the bidding documents including Instructions to Bidders, Bidding Data, and Conditions of Contract, Specifications, Drawings and Bill of Quantities and Addenda Nos. _____ for the execution of the above-named work, we/I, the undersigned, offer to execute and complete the work and remedy any defects therein in conformity with the Conditions of Contract, Specifications, Drawings, Bill of Quantities and Addenda for the sum of Rs. 1704162767/- Seventeen crore four lac sixty two thousand seven hundred sixty seven only. (Rupees _____) or such other sum as may be ascertained in accordance with the said conditions.
2. We/I understand that all the Appendices attached hereto form part of this bid.
3. As security for due performance of the undertakings and obligations of this bid, we/I submit herewith a bid security in the amount of Rupees 70,00,000/- 2/5/18 (Rs. Upto Metro Shikarpur drawn in your favour or made payable to procuring agency and valid for a period of 20 months days beginning from the date, bid is opened.
4. We/I undertake, if our bid is accepted, to commence the works and to complete the whole of the works comprised in the contract within the time stated in Appendix-A to Bid.
5. We/I agree to abide by this bid for the period of 90 days from the date fixed for opening the same and it shall remain binding upon us and may be accepted at any time before the expiration of that period.
6. Unless and until a formal Agreement is prepared and executed, this bid, together with your written acceptance thereof, shall constitute a binding contract between us.
7. We do hereby declare that the bid is made without any collusion, comparison of figures or arrangement with any other bidder for the works.

We understand that you are not bound to accept the lowest or any bid you may receive.

9. We undertake, if our/my bid is accepted, to execute the Performance Security referred to in Clause 10 of Conditions of Contract for the due performance of the Contract.

10. We confirm, if our bid is accepted, that all partners of the joint venture shall be liable jointly and severally for the execution of the Contract and the composition or the constitution


(30)
[Signature]

[Signature]
Executive Engineer
Shikarpur Drainage Division
SHIKARPUR

of the joint venture shall not be altered without the prior consent of the procuring agency.
(Please delete this in case of Bid form a single bidder)

in the capacity of _____ duly authorized to sign Bids for and on behalf of

Dated this 03 day of 05 20 10

Signature: 

(Name of Bidder in Block Capitals) (Seal)

Address: Near Gorbald Majid Lakshigate Shikrapur

Witness:

Signature: _____


Name: _____

Address: _____

Occupation: _____

BILL OF QUANTITIESName of Work: -**CONSTRUCTION OF RETAINING WALL ALONG 3RA SUB DRAIN RD: 5.0 TO 12.5 & 3RC SUB DRAIN SHIKARPUR SYSTEM @ RD: 0 TO 2.50 & 2L Sub Drain @ RD-39 TO 41.**

Item No:	Quantities	Description of Item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
01)	975000.00 Cft	Excavation in foundation of buildings, bridges & other structure i/c dig belling, dressing refilling around the structures with excavated earth watering & remaining lead up to 5 ft: in ordinary soil	3176.25	%0 Cft	3096844/-
02)	67500.00 Cft	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate With out shuttering ratio 1:4:8	11288.75	%Cft	7619906/-
03)	67500.00 Cft	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate With out shuttering ratio 1:3:6.	12595.00	%Cft	8501625/-
04)	195000.00 Cft	Pacca Brick work in foundation & Plinth in cement Sand Mortar ratio 1:4	12501.41	%Cft	24377750/-
05)	268450.00 Cft	Pacca brick work other than buildings i/c sticking of joints up to 20 ft: height in cement sand mortar 1:3	13387.69	%Cft	35939254/-
06)	8475.00 Cft	(a) R.C.C. work in roof slab beams, columns rafts, lintels and other structural members laid in situ or pre cast laid in position complete in all respects. (i) Ratio 1:2:4 90 lbs cement 2 cft: sand 4 cft: shingle 1/8" to 1/4" gauge	337.00	P. Cft	2856075/-
07)	655.80 Cwt	Fabrication of mild steel reinforcement for cement, concrete including cutting bending lying in position making joints and fastenings including cost of binding wire also includes removal of rust from bars	4820.20	P. Cwt	3161087/-
08)	22500.00 Sft	Cement Pointing struck joints 1:2 joints on walls	1287.44	% Sft	289674/-
09)	130000.00 Sft	Cement Plaster upto 12'ft height ¾ thick	2795.30	% Sft	3633890/-
10)	487500.00 Cft	Extra for wet earth work	1058.75	%0 Cft	516141/-
11)	1196000.00 Cft	Borrow pit Excavation undressed lead up to 100 ft: (a) ordinary soil	2117.50	%0 Cft	2532530/-




 Executive Engineer
 Shikarpur Drainage Division
 SHIKARPUR


Item No:	Quantities	Description of Item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
12)	260000.00 Cft	Carriage of 100 cft. / 5 tons of all materials like stone aggregate spwal, coal, lime surkhi, etc BG. Rail fastenings points and crossing bridge, girders pipes, sheets Rails, M.S. Bars etc or 1000 Nos. Bricks 10"x5"x3" or 1000 Nos Tiles 12"x6"x2" or 150 cft: of timber or 100 mounds of fuel wood (by Trucks or any other means owned by Contractors) Schedule of Carriage P-1 Item 1	502.52	%Cft	1306552/-
13)	1196000.00 Cft	Dressing and leveling of Earth work to designed section etc complete. b) in ordinary or hard soil	187.55	%0 Cft	224310/-
14)	750.00 Days	Full hire charges of the Pumping set per day inclusive of wages of driver and Assistant fuel or electric energy, plat forms required for placing Pumps etc. @ lower depths with suction and delivery pipes for pumping out water found at various depths from trenches i/c the cost of erection & dismantling after completion of the job. (iv) Hire charges of pumping set of up to 10 HP Pumping out water from 15' deep trench	2000	P Day	1500000/-
15)	12000.00 Hours	For working the pump beyond 8 Hours the following payment Shall be made. The hire of the Pumping set it self being for 24 Hours (ii) for a pumping set of Upto 10 HP (but not less than 5 HP).	188	P Hour	2256000/-
16)	576.00 Rft	Providing, Laying RCC Pipes & Collars of Class 'B' and fixing in trench i/c cutting, fitting & jointing with maxphalt composition & cement mortar (1:1) i/c testing with water to a head of 22.5 meter or 75 ft:	286	P Rft	167436/-
17)	260000.00 Cft	Rehandling of earthwork. (b) Up to a lead of 50 ft:	1058.75	%0 Cft	275275/-
Total Rs:					98251648/-

Amount TOTAL (a)


37.65% above / below on the rates of CSR.

Amount to be added / deducted on the basis
Of premium quoted. TOTAL (b)

Total (A) = a + b in words & Figures: = 135243393/-



Contractor



Executive Engineer
Executive Engineer
Shikarpur Drainage Division
SHIKARPUR

BILL OF QUANTITIES

Name of Work: - RE-CONSTRUCTION OF ROAD CROSS ALONG 3RA SUB DRAIN SHIKARPUR @ RD-6, 8, 9, 10, 12, & 2L 6, 7 & 3RC @ RD-2 (08 NOS).

Item No:	Quantities	Description of Item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
01)	216 Cft:	Dismantling cement concrete reinforced separating reinforcement from concrete cleaning & strengthening the same.	5445.00	%Cft	11761
02)	936 Cft:	Dismantling of brick work in lime or cement mortar.	1285.63	%Cft	12033
03)	288 Cft:	Dismantling cement concrete 1:3:6	1306.80	%Cft	3764
04)	21100 Cft:	Borrow pit excavation undressed lead up to 100 ft: in ordinary soil.	2117.50	%0Cft	44679
05)	21100 Cft:	Dressing and leveling of Earth work to designed section etc complete. b) in ordinary or hard soil.	187.55	%0 Cft:	3957
06)	21100 Cft:	Carriage of 100 cft. / 5 tons of all materials like stone aggregate spwal, coal, lime surkhi, etc BG. Rail fastenings points and crossing bridge, girders pipes, sheets Rails, M.S. Bars etc or 1000 Nos. Bricks 10"x5"x3" or 1000 Nos Tiles 12"x6"x2" or 150 cft: of timber or 100 mounds of fuel wood (by Trucks or any other means owned by Contractors)	579.41	% Cft:	122255
07)	4500 Cft:	Excavation in foundation of building, bridges and other structures including dag belling dressing, refilling around structure with excavated earth watering & ramming lead up to 5 feet in ordinary soil.	3176.25	%0 Cft:	14293
08)	2250 Cft	Extra for Wet Earthwork	1058.75	%0 Cft	2382
09)	20 Days	Full hire charges of the Pumping set per day inclusive of wages of driver and assistant fuel or electric energy, plate forms required for placing Pumps etc, @ lower depths with suction and delivery pipes for pumping out water found @ various depths from trenches, i/c the cost of erection and dismantling after completion of the job. (iv) Hire charges of pumping set of up to 10 HP (but not less than 5 HP) pumping out water from 10' deep trench.	1000	P. Day	20000
10)	320 Hrs:	For working the pump beyond 8 Hours the following payment shall be made. The hire of the pumping set it self-being for 24 hours. (ii) Hire charges of pumping set of up to 10 HP (but not less than 5 HP)	188.00	P.Hrs:	60160



Executive Engineer
Shikarpur Drainage Division
SHIKARPUR

Item No:	Quantities	Description of Item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
11)	390 Cft:	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate With out shuttering ratio 1:4:8.	11288.75	%Cft:	44026
12)	328 Sft:	Erection & Removal of centering for RCC or Plain Cement concert work of deodar wood 2nd class Vertical	7000.00	% Sft:	22960
13)	1854 Cft:	(a) R.C.C. work in roof slab beams, columns rafts, lintels and other structural members laid in situ or pre cast laid in position complete in all respects. (i) Ratio 1:2:4 90 lbs cement 2 cft: sand 4 cft: shingle 1/8" to 1/4" gauge.	337.00	P. Cft:	624798
14)	82.76 CWT:	Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending, laying in position making joints and fastening i/c cost of binding wire (also includes removal of rust from bars.	4820.20	P.Cwt	398919
15)	17600 Cft:	Re-handling of earthwork. (B) Upto a lead of 50Ft:	1058.75	% 0 Cft	18634
Total Rs:					1404621/-

Amount TOTAL (a)

29.69% above / below on the rates of CSR.

Amount to be added / deducted on the basis
Of premium quoted. TOTAL (b)

Total (A) = a + b in words & Figures: 1821513 x 8 = 14572100/-



Contractor

Executive Engineer, Insurance Agency
Shikarpur Drainage Division, Shikarpur
SHIKARPUR

BILL OF QUANTITIES

Name of Work: - REHABILITATION /RECONSTRUCTION OF VILLAGE ROAD BRIDGES ALONG 3R SUB DRAINS SHIKARPUR SYSTEM @ RD-1, 3, 5, 14, 16, 20, 28, 65, 67 & 3RB SUB DRAIN SHIKARPUR SYSTEM RD 10, 11 & 3RA SUB DRAIN @ RD-3 (12 NOS).

Item No:	Quantities	Description of Item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
01)	11542.00 Cft	Borrow pit Excavation undressed lead up to 100 ft: (a) ordinary soil	2117.50	%0 Cft	24440.19
02)	11542.00 Cft	Dressing and leveling of Earth work to designed section etc complete. b) in ordinary or hard soil	187.55	%0 Cft	2164.70
03)	371.30 Cft	Dismantling brick work in lime or Cement mortar	1285.63	% Cft	4774.00
04)	5760.00 Cft	Excavation in foundation of buildings, bridges & other structure i/c dag belling, dressing refilling around the structures with excavated earth watering & remaining lead up to 5 ft: in ordinary soil	6176.25	%0 Cft	18295.20
05)	600.00 Cft	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate With out shuttering ratio 1:3:6	12595.00	% Cft	75570.00
06)	941.88 Cft	Pacca brick work other than buildings i/c striking of joints up to 20 ft: height in cement sand mortar 1:3	13387.69	% Cft	126095.31
07)	30.00 Cft	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate With out shuttering ratio 1:2:4	14429.25	% Cft	4328.78
08)	268.00 Cft	(a) R.C.C. work in roof slab beams, columns rafts, lintels and other structural members laid in situ or pre cast laid in position complete in all respects. (i) Ratio 1:2:4 90 lbs cement 2 cft: sand 4 cft: shingle 1/8" to 1/4" gauge	337.00	P Cft	90316.00
09)	11.96 Cwt	Fabrication of mild steel reinforcement for cement, concrete including cutting bending lying in position making joints and fastenings including cost of binding wire also includes removal of rust from bars.	4820.20	P. Cwt	57650.00
10)	322.00 Sft	Cement Plaster 1:3 up to 12 height 1/2" thick	2344.59	%Sft	7549.58



Executive Engineer
Shikarpur Drainage Division
SHIKARPUR


Item No:	Quantities	Description of Item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
11)	5632.00 Cft	Rehandling of earthwork. (b) Up to a lead of 50 ft:	1058.75	%0 Cft	5962.88
12)	500.00 Cft	Stone filling	2684.00	%Cft	13420.00
Total Rs:					430567/-

Amount TOTAL (a)

34.38% above / below on the rates of CSR. Amount to be added / deducted on the basis
Of premium quoted. TOTAL (b)

Total (A) = a + b in words & Figures: 578596 x 12 = 6943152/-


Contractor


Executive Engineer
Shikarpur Drainage Division
SHIKARPUR

BILL OF QUANTITIES

Name of Work: - **REHABILITATION / RE-CONSTRUCTION OF WATER COURSE X-ING ALONG 3R SUB-DRAINS SHIKARPUR SYSTEM @ RD- 0.5, 6, 10, 15, 20, 28, 35, 40, 54, AND 3RB SUB DRAIN SHIKARPUR SYSTEM RD: 7,10 AND 3RA SUB DRAIN SHIKARPUR SYSTEM @ RD-3 (12 NOS).**

Item No:	Quantities	Description of Item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
01)	622.15 Cft	Dismantling brick work in lime or Cement mortar.	1285.63	% Cft	7998/-
02)	135 Cft	Dismantling cement concert plain 1:3.6.	1306.80	% Cft	1764/-
03)	51.18 Cft	Dismantling Cement concrete reinforced separating reinforcement from concrete cleaning & strengthening the same.	5445.00	% Cft	2787/-
04)	3600 Cft	Borrow pit excavation undressed lead upto 100 ft: (a) ordinance soil	2117.50	% Cft	7623/-
05)	191 Cft	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate Without shuttering ratio 1:2:6.	12595.25	% Cft	24056/-
06)	571.95 Cft	Pacca brick work other than building i/c sticking of joints upto 20 ft: height in cement sand mortar 1:3.	13387.69	% Cft	76571/-
07)	187.68 Cft	Reinforced cement concrete work including all labour material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds: lifting shuttering curing rendering and finishing the exposed surface (including screening and washing of shingle.) (a) R.C work in roof slab, beams columns rafts, lintels and other structural members laid in situ or precast laid in position complete in all respects. 1:2:4.	337.00	P. Cft	63248/-
08)	8.37 Cwt	Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending, laying in position making joints and fastening i/c cost of binding wire (also includes removal of rust from bars.	4820.20	P. Cwt	40345/-
09)	1031.18 Cft	Cement Plaster 1:3. Upto 12 ft height	2795.30	%Sft	28825/-
10)	3600 Cft	Re-handling of earthwork. (B) Upto a lead of 50Ft:	1058.75	% Cft	3811/-
Total Rs:					257028/-

Amount TOTAL (a)

33.07... % above / below on the rates of CSR.

Amount to be added / deducted on the basis

Of premium quoted.

TOTAL (b)

Total (A) = a + b in words & Figures: 342027x12=4104326/-




Executive Engineer
 Shikarpur Drainage Division
 S.H.K. R.P.I.R.

BILL OF QUANTITIES


Name of Work: - RE-CONSTRUCTION/REHABILITATION OF RCC PIPE INLET ALONG 3R,3RA, SUB DRAINS & BRANCH DRAIN OF SHIKARPUR SYSTEM @ RD-1, 2, 3, 5, 8, 10, 15, 17, 18, 20, 21, 22, 24, 26, 28, 29, 35, 36, 39, 42 (20 Nos.).

Item No:	Quantities	Description of Item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
01)	649.92 Cft	Excavation in foundation of building, bridges & other structure including dag belling dressing refilling around structure with excavated earth water & ramming lead up to 5 feet in ordinary soil	3176.25	% Cft	2064/-
02)	49.54 Cft	Cement concrete plain i/c placing compacting finishing & curing complete i/c screening & washing of stone aggregate with out shuttering ratio 1:2:4	14429.25	% Cft	7148/-
03)	40.00 Rft	Providing, Laying RCC Pipes & Collars of Class 'B' and fixing in trench i/c cutting, fitting & jointing with maxphalt composition & cement mortar (1:1) i/c testing with water to a head of 22.5 meter or 75 ft:	286.00	P Rft	11440/-
04)	39.12 Cft	Pacca Brick work other than building i/c striking of joints up to 20' ht: in cement sand mortar ratio 1:3	13387.69	% Cft	5237/-
05)	4.13 Sft	Erection & Removal of centering for RCC or plain cement concrete work of deodar wood (2nd Class)	7000	% Sft	289/-
06)	28.17 Sft	Cement Plaster 1:3 up to 12' height	2344.59	%Sft	660/-
07)	192.00 Sft	Formation dressing & Preparing Sub Grade (a) in Bed	326.70	% Sft	627/-
08)	178.88 Sft	Formation dressing & Preparing Sub Grade (b) on slop	453.75	% Sft	812/-
09)	362.88 Cft	Stone Pitching including Sub-base with Hammer dressed stone on surface laid in course including carriage of matter with 3 chain	5377.63	% Cft	19514/-
Total Rs:					47791/-

Amount TOTAL (a)

64.95% above / below on the rates of CSR. Amount to be added / deducted on the basis

Total (A) = a + b in words & Figures: 78831 x 20 = 1576625/-


Contractor

Of premium quoted. TOTAL (b)
Executive Engineer / Procuring Agency
Shikarpur Drainage Division
Shikarpur
SHIKARPUR

BILL OF QUANTITIES

Name of Work: - REHABILITATION ALONG BRANCH DRAIN OF SHIKARPUR SYSTEM @ RD :0 TO 27.

Item No:	Quantities	Description of Item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
01)	920615.00 Cft	Earth Work Excavation in Irrigation Channels, Drains, etc. dressed to designs section grades and profiles excavated material disposed off and dressed within 500 ft lead, (a) Ordinary Soil	2420	%0 Cft	2227888/-
02)	920615.00 Cft	Dressing and leveling of Earth work to designed section etc complete. b) in ordinary or hard soil	187.55	%0 Cft	172661/-
Total Rs:					2400549/-

Amount TOTAL (a)

23.00% above / below on the rates of CSR. Amount to be added / deducted on the basis

Total (A) = a + b in words & Figures: ^{Of premium quoted.} 2952675/-

TOTAL (b)



Contractor



Executive Engineer
Executive Engineer (Procuring Agency)
Shikarpur Drainage Division
Shikarpur Drainage Division
SHIKARPUR

BILL OF QUANTITIES

Name of Work: - REHABILITATION ALONG SUB DRAIN 3RA OF SHIKARPUR SYSTEM @ RD : 0 TO 6.

Item No:	Quantities	Description of Item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
01)	107730.00 Cft	Earth Work Excavation in Irrigation Channels, Drains, etc. dressed to designs section grades and profiles excavated material disposed off and dressed within 500 ft lead, (a) Ordinary Soil	2420	%0 Cft	260707/-
02)	107730.00 Cft	Dressing and leveling of Earth work to designed section etc complete. b) in ordinary or hard soil	187.55	%0 Cft	20205/-
Total Rs:					280912/-


Amount TOTAL (a)

23.00 % above / ~~below~~ ✓ on the rates of CSR. Amount to be added / deducted on the basis

Total (A) = a + b in words & Figures: ^{Of premium quoted.} 345522/-

TOTAL (b)


Contractor


Executive Engineer
Shikarpur Drainage Division
SHIKARPUR
Executive Engineer / Procuring Agency
Shikarpur Drainage Division Shikarpur
SHIKARPUR

BILL OF QUANTITIES

Name of Work: - REHABILITATION ALONG SUB DRAIN 3R OF SHIKARPUR SYSTEM @ RD : 0 TO 50.


Item No:	Quantities	Description of Item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
01)	1473200.00 Cft	Earth Work Excavation in Irrigation Channels, Drains, etc. dressed to designs section grades and profiles excavated material disposed off and dressed within 500 ft lead, (a) Ordinary Soil	2420	%0 Cft	356514/-
02)	1473200.00 Cft	Dressing and leveling of Earth work to designed section etc complete. b) in ordinary or hard soil	187.55	%0 Cft	276299/-
Total Rs:					3841443/-

Amount TOTAL (a)


23.00% above / below on the rates of CSR. Amount to be added / deducted on the basis

Of premium quoted.
Total (A) = a + b in words & Figures: 4724975/-

TOTAL (b)



Contractor


Executive Engineer / Procuring Agency
Shikarpur Drainage Division
SHIKARPUR

37496	2147483647	Local Government Dept. District Municipal Corporation	2018-04-03 00:00:00	2018-04-26 23:59:59	05-04-2018	DMC MALIR KARACHI	BER, CS, TER, AOC Required	SPPRA ID WITHHELD
37495	2147483647	Local Government Dept. Karachi Development Authority KDA	2018-04-03 00:00:00	2018-04-25 23:59:59	05-04-2018	XEN SCHEME-33 KDA KARACHI	BER, CS, TER, AOC Required	SPPRA ID WITHHELD
37494	2147483647	Local Government Dept. Town Committee	2018-04-03 00:00:00	2018-04-27 23:59:59	05-04-2018	TOWN COMMITTEE TANDO BAGO	BER, CS, TER, AOC Required	SPPRA ID WITHHELD
37493	2147483647	Hyderabad Development Authority HDA	2018-04-03 00:00:00	2018-04-26 23:59:59	05-04-2018	DEPUTY COMMISSIONER HYDERABAD	BER, CS, TER, AOC Required	SPPRA ID WITHHELD
37492	2147483647	Government of Sindh Energy Department	2018-04-03 00:00:00	2018-04-24 23:59:59	05-04-2018	UCG PROJECT ISLAMKOT, THARPARKAR	BER, CS, TER, AOC Required	SPPRA ID WITHHELD
37491	2147483647	Sindh Workers Welfare Board	2018-04-02 00:00:00	2018-04-16 23:59:59	03-04-2018	WORKERS WELFARE BOARD KARACHI	Rule-50 Compliance Required	SPPRA ID WITHHELD
37490	2147483647	Police Dept. Assistant Inspector General of Police	2018-04-03 00:00:00	2018-04-18 23:59:59	03-04-2018	AIGP KARACHI	BER, CS, TER, AOC Required	SPPRA ID WITHHELD
37489	2147483647	Executive Engineer Education Works Division	2018-04-03 00:00:00	2018-04-19 23:59:59	03-04-2018	XEN KAMBER SHAHDADKOT	BER, CS, TER, AOC Required	SPPRA ID WITHHELD
37488	2147483647	Executive Engineer Public Health Engineer Division	2018-04-03 00:00:00	2018-04-23 23:59:59	03-04-2018	XEN KAMBER SHAHDADKOT @ KAMBER	BER, CS, TER, AOC Required	SPPRA ID WITHHELD
37487	2147483647	Executive Engineer Education Works Division	2018-04-02 00:00:00	2018-05-04 23:59:59	03-04-2018	XEN THATTA	BER, CS, TER, AOC Required	SPPRA ID WITHHELD
37486	2147483647	Works & Services Dept. Executive Engineer Building Division	2018-04-02 00:00:00	2018-04-19 23:59:59	03-04-2018	XEN KAMBER SHAHDADKOT	Rule-50 Compliance Required	SPPRA ID WITHHELD
37485	2147483647	Works & Services Dept. Executive Engineer Provincial Buildings Division	2018-04-02 00:00:00	2018-04-18 23:59:59	03-04-2018	XEN LARKANA	BER, CS, TER, AOC Required	SPPRA ID WITHHELD
37484	2147483647	Works & Services Dept. Executive Engineer Highway Division	2018-04-02 00:00:00	2018-04-20 23:59:59	03-04-2018	XEN KAMBER SHAHDADKOT	BER, CS, TER, AOC Required	SPPRA ID WITHHELD
37483	2147483647	Local Government Dept. Municipal Committee	2018-04-02 00:00:00	2018-04-20 23:59:59	03-04-2018	KAMBER	BER, CS, TER, AOC Required	SPPRA ID WITHHELD
37482	2147483647	Irrigation & Power Dept. Executive Engineer Drainage Division	2018-04-02 00:00:00	2018-05-03 23:59:59	02-04-2018	SIHKARPUR	BER, CS, TER, AOC Required	SPPRA ID WITHHELD

the elderly woman was sur- besides dengue.

in Musnarrar's tenure, announced his decision via a video message. "People v PSP." More th joined th Last w to-back s

OFFICE OF THE EXECUTIVE ENGINEER, SHIKARPUR DRAINAGE DIVISION SHIKARPUR

Phone No: 0726-920265 Email: xensddshp@gmail.com
No.XEN/SDD/AB/782/2018 SHIKRPUR DATED:30-03-2018

INVITATION OF BIDS

The Executive Engineer Shikarpur Drainage Division Shikarpur is invites sealed bids for the ADP Scheme No:1081 of current financial Year-2017-18 % rate contract as per SPPRA Rules 2010 (Amended-2017) The scope of work is as under: -

S. No.	Name of Work	Esti- mated Cost	Ear- nest Mon- ey	Com- pletion Period
1	2	3	4	5
01	Rehabilitation of Branch drain, sub drain, reconstruction of water course crossings, village road bridges and construction of retaining walls along 3RA Sub-Drain & 3RC & 2L, Sub-Drain.	141.722 Million	5%	30 Months

OTHERS TERMS AND CONDITIONS

- 01) The bidding firms must be registered with the Pakistan Engineering Council (PEC) in Category C-4 or above. The bidding firms are bound to produce the PEC Certificate of current year 2017-18.
- 02) The bidders may obtain any information about the bidding documents from the office of the Executive Engineer Shikarpur Drainage Division Shikarpur on any working day.
- 03) A complete set of bidding documents may be purchased by any interested bidder on submission of the written application to the Executive Engineer Shikarpur Drainage Division Shikarpur and upon payment of non refundable Government Fee of Rs: 2000/- (Rupees: Two Thousand) only. The bidding documents will be available from the date of publication in newspapers as well as hosting on website of SPPRA upto 2/5/2018 at 17.00 hours.
1st: Schedule
- 04) All bidding documents must be accompanied by a bid security / earnest money at the rate of 5% of total bid amount in the shape of call deposit/Pay Order from any Schedule Bank of Pakistan in favour of Executive Engineer Shikarpur Drainage Division Shikarpur and must be submitted in the office of Executive Engineer Shikarpur Drainage Division Shikarpur on or before 3/5/2018 14.00 hours
- 05) The bids will be opened at 15.00 Hours on the same date 3/5/2018 by the procurement committee in the presence of bidders or their representatives.
2nd:Schedule
- 06) Date of Issue:9/5/2018 up to 17.00 hours
Date of Submission: 24/5/2018 upto 14.00 hours
Date of Opening: 24/5/2018 upto 15.00 hours
- 07) The eligible bidders will have to be producing the following documents.
 - a) Works Executed during last three year 1/c satisfactory completion certificate.
 - b) The undertaking / affidavit on stamp paper by bidder to the effect that neither bidder have ever been blacklisted / defaulted nor involved in litigation with any Government Department.
 - c) The bidder should be register with Sindh Revenue Board and having valid Registration Certificate.
 - (d) Bidders must be 03 years ex: in relevant field.
 - e) Amount of F.T.Over MUST BE Rs. 420(M) for 03 years.
- 07) The procuring agency reserves the right to reject all bids / proposals as per SPPRA Rules-2010 (amended-2017) without assigning reason thereof.
- 08) Address: - Office of the Executive Engineer Shikarpur Drainage Division Shikarpur SCARP Colony Collage Road Shikarpur.
Email: - xensddshp@gmail.com
- 08) The Call Deposits/Pay Orders will be refund to the unsuccessful bidders after the verification from the concerned bank and their accounts.
- 10) If the any member of procurement Committee will not present at headquarter the tenders will be opened on next working day
- 11) Method of Procurement: Single Stage/Single Envelope.
- 12) Bidding Validity Period:90 Days.

(Ishtiaque Ahmed Khan)
Executive Engineer
Shikarpur Drainage Division
Shikarpur

INF-KRY:No. 1821/18
We are unified Against Terrorism.
FOR THE BETTERMENT OF EDUCATION IN SINDH
SMS 'ILMI' + YOUR MESSAGE TO 8 3 9 8

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAY DIVISION, MIRPURKHA

Ph: (0233-929043)
No.TC/G-55/455/ of 2018 Mirpurkhas Dated: 02

NOTICE INVITING TENDERS

Sealed tenders are invited from the interested persons / suppliers or/ firms for procurement / execution of the following works in SPPRA rule 2010 (amendment 2017).

S. No.	Name of Works	Estim- ated Cost	Earn- est Money	Tender Fees
1	Supply & Fixing of Cat Eyes, Sign board, Thermo plastic paint Improvement of Ring Road Mirpurkhas (5.0 Kms) (ADP-Work)	5.000	0.250	3000
2	Special M&R to Mirpurkhas Tando Adam road to Tayyab Hajam via Bahadur Ujjan and Ghulam Haussan Waasan Mile 1/2+330-2/0(1.10Kms)	6.500	0.325	3000
3	Special M&R Mirpurkhas Khan road to Mushtaque Mari Mile 0/5+330-1/2(0.90 Kms)	6.300	0.315	3000
4	Special M&R Mirpurkhas Umerkot Road to Age Dino Dal Road Mile 1/2-1/1(1.0 Kms)	7.000	0.350	3000
5	Special M&R to Mirpurkhas Tando Adam Road to Zahidabad Mile 0/5+1/2 (1.0 Km)	6.550	0.328	3000
6	Special M&R to Mirpurkhas Khan road to Dur Muhammad Balouch road Mile 1/0+330-1/4+220(0.80 Kms)	5.500	0.275	3000
7	Supplying & Fixing of Cat Eyes Village Board, Thermo Plastic Paid, etc, Special Repair of Reconditioning of road from Tando Jam Muhammad to deh-170-B Taluka Digri Mile 0/0-14/3(23.0 Kms)	13.600	0.680	3000

All the contractor/ intended participant firms can purchase Tenders on payment of tender fee for each work from the date of NIT in Newspapers & SPPRA website upto 24-04-2018 & Bidding would be opened on the same day @ 02:00 PM in the Contractors and Committee.

- Eligibility conditions for intending participants are as under.
- i Registration with Pakistan Engineering Council (Valid 2018) in the relevant field of specialization (CE-01) of working more than Rs. 4.00 Million.
 - ii Bio data of Engineers and technical staff working with
 - iii Documentary evidence of works executed / works in progress certificate of satisfactory completion of works by the employer
 - iv List of works in progress indicating cost of each work & letter of award of work.
 - v List of machinery and equipment available with do evidence of its ownership certificate of Bank showing solvency alongwith Bank statement.
 - vi All the contractors / Firms having produced Pakistan Engineering Council Certificate for the current year may be allowed to participate in the tenders after submitting Solvency Certificate other required documents as per PPRAs rules.
- 3 Registration with income Tax department (NTN Certificate copy N.I.C)
 - 4 Under Taking on affidavit that firm is not involved in any litigation abandoned any work in the department.
 - 5 The bidders should submit earnest money as shown against in shape of call deposit prepared from the scheduled bank in the undersigned.
 - 6 Affidavit to the effect that the Firm / contractor have not been listed previously by any executing agency.
 - 7 Affidavit with effect that all documents / particulars / information furnished are true correct.
 - 8 In case of Firm, list of partners / Partnership Deed, giving names of Directors / proprietors or others connected along with of Attorney. In case of being sole proprietors such undertakings affidavit be furnished.
 - 9 Tenders will not be received after the schedule time.

TERMS AND CONDITION OF THE TENDERS

- (i) No conditional tenders will be entertained.
- (ii) No tenders without call deposit will be considered.
- (iii) The procuring Agency may reject all or any bids subject to provisions of SPP Rules 2010 / Amendment of 2013
- (iv) Contractor should be registered with Sindh Revenue Board of Rule 46-1 (iii) of SPP Rule 2010 (Amended 2017)
- (v) If, the tenders are un-responded the same will be issued in the presence of the undersigned and the committee on the opening dates & time.
- (vi) In case any member of procurement committee happens to be absent from the headquarters the bids shall be submitted and opened on the next working day.

S. No.	Sale of Blank Tenders	Opening of the Tenders
1	14-05-2018 @ 01:00 PM	14-05-2018 @ 02:00 PM

EXECUTIVE ENGINEER PROVINCIAL HIGHWAY DIVISION MIRPURKHA

INF-KRY:NO. 1822/18
We are unified against Terrorism.
FOR THE BETTERMENT OF EDUCATION IN SINDH
SMS 'ILMI' + YOUR MESSAGE TO 8 3 9 8

UPL

6 will till 5
LAN 'Ru 7
Khar to 7P
EVENT

For ob karach

Arec Cu sm

OUR KARACHI

The C Wednes large qu the cour in conta Accord Intellig Collecto action v off rega smuggl jebel Ali, Arab Em After t the inf all cons from th

