COMPARATIVE STATEMENT

COMPARATIVE STATEMENT OF THE WORK OF CONSTRUCTION OF NALA FOR DISPOSAL OF DRAIN AND RAIN WATER FROM VILLAGE SALAHUDDIN JUNEJO AND ADJIONING VILLAGES OF TALUKA DISTRICT SANGHAR ADP SCHEME NO.637.

1					
ONS	NAME OF BIDDER	BID COST	ESTIMATE COST	ABOVE/BELOW %AGE	REMARKS
ь	M/S Zawar & A.S Construction Engineering	102,917,877	91,633,045	12.32 % Above	Lowest hence accepted.
2	M/S United Engineers Construction Co	105,233,529	91,633,045	14.84 % Above	
ω	M/S G.H.B Construction Company	107,127,732	91,633,045	16.91 % Above	

SUBMITTED:

check, sanction & early return for taking further necessary action. Engineer Irrigation Developer Region-II Hyderabad. If approved the tender of the lowest contractor may be prepared & sent for favour of estimate cost, because the bidder is lowest cost hence approval for contract award. The competency to sanction the tender is Chief have been participate in the bidding amoung them M/s Zawar & A.S Construction Company has qouted his rate 12.32 % Above the Bank Outfall Drain Project Hyderabad on the same day at 2.0 pm in the presence of the intending firms/contractors. The (03) Contractors opening is 19.05.2016 & 20.05.2016 respectively upto 1.0 PM and opened by the committee in the office of the Project Director Left Karachi dated 28.04.2016 as well as uploaded on SPPRA website @ S.No.27826/2015 dated 25.04.2016 with the date of issue and The NIT Were called by the Executive Engineer Drainage Division Sanghar vide his office Jetter No.SKP/G-66/DDS/273 DATED 25.04.2016 , which published in various newspapers Daily Dawn Karachi dated 28.04.2016, Daily Ausaf Karachi dated 28.04.2016 & Daily Express

MUHAMMAD HASSAN MEMON EXECUTIVE INGINEER DRAINAGE DIVISION SANGHAR

ALTAF HUSSAIN
ASSISTANT DIRECTOR
SINDH BUILDING CONTROL AUTHORITY
HYDERABAD

WAQAR AHMED QADRI
PROJECT DIRECTOR

ANK CHITEAH DRAIN PROJECT

LEFT BANK OUTFALL DRAIN PROJECT
HYDERABAD

BID EVALUATION REPORT

1. Name of Procuring Agency:-

Executive Engineer Drainage Division Sanghar.

Tender Reference No:

SKP/G-66/DDS/273 DATED 25.04,2016.

Name of Work:

CONSTRUCTION OF NALA FOR DISPOSAL OF DRAIN AND RAIN WATER FROM VILLAGE SAŁAHUDDIN JUNEJO AND ADJIONING VILLAGES OF TALUKA & DISTRICT SANGHAR

ADP SCHEME NO.637.

4. Method of Procurement:

Single Stage -One Envelope Procedure.

Tender Published:

Daily News papers: Daily Dawn Karachi dated 28.04.2016, Daily Ausaf Karachi dated 28.04.2016 & daily Express Karachi dated 28.04.2016 SPPRA ID.2147483647 @ S.NO.27826/2016 dated

25.04.2016.

Total Bid Documents Sold:

03

Total Bid Received:

03

8. Technical Bid Opening Date

NA

9. No: of Bid Technically Qualified NA

10. Bid(s) Rejected:

11. Financial Bid Opening Date:

20.05.2016.

12. Evaluation:

S.NO	Name of Firm Bidder	Cost of Offered By the Bidder	Ranking in Terms of Cost	Comparison with: Estimated Cost	Reasons for acceptance / rejection	Remarks
1	2	3	4	5	6	7
1	M/S Lawar & A. S Const: Company	102,917,877/-	Is+	12.32/. 160ve	IST LOWEST	Lowest Hence Accepted
2	M/S United Engineers Const: Co	105233528/-	and	14.841. Above	2 ND LOWEST	Rejected
3	m/s f. H.B const: Company	107127732/-	300(16.91/. above	3 RD LOWEST	Rejected

ALTAF HUS ASSISTANT DIRECTOR SINDH BUILDING CONTROL AUTHORITY HYDERABAD (MEMBER)

MUHAMMAD HA EXECUTIVE/MNGINEER DRAINAGE (SECRETAR M/MEMPER)

(ENG: WAQAR ALMED QADRI) PROJECT DIRECTOR LEFT BANK OUT FALL DRAIN PROJECT HYDERABAD CHAIRMEN

BIDDERS QUALIFICATION REPORT

CONSTRUCTION OF NALA FOR DISPOSAL OF DRAIN AND RAIN WATER FROM VILLAGE SALAHUDDIN JUNEJO AND ADJIONING VILLAGES OF TALUKA & DISTRICT SANGHAR ADP SCHEME NO.637.

Name of Bidder	Registration with Incom Tax and Engineering Council	NTN NO	Annual Turn Over	Provide minimum experience	Affidavit/ Undertaking regarding firm never been black listed
M/S Zawar & A.S Construction Company	Yes	Yes Provided	Provided Four year	Provided Six Year	Yes Provided
M/S United Engineers Construction Co	Yes	Yes Provided	Provided Four year	Provided Five Year	Yes Provided
M/S G.H.B Construction Company.	Yes	Yes Provided	Provided three year	Provided Five Year	Yes Provided

Not M/S Zawar & A.S Construction Company has offered lowest rate which is approved

ALTAF HUSSAIN

ASSISTANT DIRECTOR
SINDH BUILDING CONTROL AUTHORITY
HYDERABAD (MEMBER)

MUHAMMAD HARSAN MEMON

EXECUTIVE EXCIPLER DRAINAGE TO VISION

(SECRETARY MEMBER)

(ENG: WAQAR AHMED QADRI)

PROJECT DIRECTOR

LEFT BANK OUT FALL DRAIN PROJECT

HYDERABAD

CHAIRMEN

1. MINUTES OF MEETING TENDER OPENING COMMITTE FOR "CONSTRUCTION OF NALA FOR DISPOSAL OF DRAIN AND RAIN WATER FROM VILLAGE SALAHUDDIN JUNEJO AND ADJIONING VILLAGES OF TALUKA & DISTRICT SANGHAR ADP SCHEME NO.637. HELD ON 20.05.2016.

The following Participants attended the Meeting.

- 1. Mr. Waqar Ahmed Qadri Project Director Left Bank Outfall Drain Project Hyderabad.
- 2. Mr. Muhammad Hassan Memon Executive Engineer Drainage Division Sanghar.
- 3. Mr.Altaf Hussain Assistant Director Sindh Building Control Authority Hyderabad.
- 4. M/S Zawar & A.S Construction Engineering
- 5. Mr.Gulab of United Engineers Construction Co.
- 6. Mr.Gul Hassan of G.H.B Construction Comapny.
 - 1. The Sealed bids for the work "Construction Of Nala For Disposal Of Drain And Rain Water From Village Salahuddin Junejo And Adjioning Villages Of Taluka & District Sanghar" opened before the Tender Opening Committee M/S Zawar & A.S.Construction Company qouted their rates and the total amounts is Rs.102,917,877/-, M/S United Engineers Construction Co qouted their rates and the total amount is Rs.105,233,529/- and M/S G.H.B Construction Company qouted their rates and amount is Rs.107,127,732/-, M/S Zawar & A.S Construction Company stands lowest bidder which is accepted by the Tender opening Committee @ Rs. 102,917,877/- hence recommended.

(ENG: WAQAR AHMED QADRI)
PROJECT DIRECTOR
LEFT BANK OUTFALL DRAIN PROJECT
HYDERABAD CHAIRMEN.

(MR.ALTAF HUSSAIN)
ASSISTANT DIRECTOR
SINDH BUILDING CONTROL AUTHORITY
HYDERABAD
MEMBER

(MR.MUHAMMAD HASSAN MEMOI EXECUTIVE ENGLISEER DRAINAGE DIVISION SANSHAR SECRETARY/MEMBER

ATTENDANCE SHEET.

TENDER OPENING FOR WORK CONSTRUCTION OF NALA FOR DISPOSAL OF DRAIN AND RAIN WATER FROM VILLAGE SALAHUDDIN JUNEJO AND ADJIONING VILLAGES OF TALUKA & DISTRICT SANGHAR HELD ON 20.05.2016.

SNO	NAME OF CONTRACTOR	SIGNATURE	REM	ARKS
1.	M/s Zavon & A.S. Const: Co	Domin		
2.	M/s United Engineers const.	Sules	£ *	
3.	M/s G. H. B. Const: Company.	Guteur		
	*			

PROJECT DIRECTOR LEFT BANK OUTFALL DRAIN PROJECT HYDERABAD CHAIRMEN.

(MR.ALTAF HUSSAIN)
ASSISTANT DIRECTOR
SINDH BUILDING CONTROL AUTHORITY
HYDERABAD
MEMBER

(MR.MUHAMMAD HASSAN MEMON)

EXECUTIVE ENGINEER

DRAINAGE DASION

SANGHAR

SECRETARY/MEMBER



OFFICE OF THE CHIEF ENGINEER IRRIGATION DEVELOPMENT REGION-II HYDERABAD

Address: Bungalow No.28-A, Civil Lines Hyderabad. Email: cei.region2@gmail.com Office Ph: 92014645,Fax No. 022-9201464.

No.CEI/DEV-H/WB/ 669

Hyderabad

Dated: 25/05/2016

To.

The Project Director, LBOD Project Hyderabad.

SUBJECT:

COMPARATIVE STAMTENET FOR WORK OF CONSTRUCTION OF NALA FOR DISPOSAL OF DRIAN AND RAIN WATER FROM VILLAGE SALAHUDDIN JUNEJO AND ADJOINING VILLAGES OF TALUKA & DISTRICT SANGHAR ADP SCHEME NO.637.

Reference:

Your office letter No. PD/LBOD/DB/511 dated:24-05-2016.

As recommended by you vide letter No. Captioned under reference, the Comparative Statement. Bid Evaluation Report and 1st Lowest Bid quoted by M/s Zawar & A.S Construction Engineering, amounting to Rs.102,917,877/- of subjected work is returned herewith duly approved / sanctioned chargeable under the Head of Account "04-Economic Affair (Cap)042-Agriculture, Food, Irrigation, Forestry and Fishing 0422-Irrigation -042203-Canal Irrigation" Subject to release of funds as per approved financial phasing and approved scope of work, overall cost of the scheme remains within the permissible limits of approved PC-I cost and after observing all codal formalities, SPP Rule 2010 (amended 2013) before & after award of work strictly.

(ISHTIAQUE AHMED MEMON)

IRRIGATION DEVELOPMENT REGION-II

C.c to:-

The Executive Engineer, Drainage Division Sanghar.

BID EVALUATION REPORT

1. Name of Procuring Agency:- Executive Engineer Drainage Division Sanghar.

2. Tender Reference No: SKP/G-66/DDS/273 DATED 25.04.2016.

3. Name of Work: CONSTRUCTION OF NALA FOR DISPOSAL OF DRAIN AND RAIN WATER FROM VILLAGE SAUAHUDDIN JUNEJO AND

ADJIONING VILLAGES OF TALUKA & DISTRICT SANGHAR

ADP SCHEME NO.637.

4. Method of Procurement: Single Stage –One Envelope Procedure.

5. Tender Published: Daily News papers: Daily Dawn Karachi dated 28.04.2016, Daily

Ausaf Karachi dated 28.04.2016 & daily Express Karachi dated

28.04.2016 SPPRA ID.2147483647 @ S.NO.27826/2016 dated

25.04.2016.

6. Total Bid Documents Sold: 0.

7. Total Bid Received: 03

8. Technical Bid Opening Date NA

9. No: of Bid Technically Qualified NA

10. Bid(s) Rejected:

11. Financial Bid Opening Date: 20.05.2016.

12. Evaluation:

S.NO	Name of Firm Bidder	Cost of Offered By the Bidder	Ranking in Terms of Cost	Comparison with Estimated Cost	Reasons for acceptance / rejection	Remarks
1	. 2	3	4	5	6	7
1	m/s Kawar & A. 3 Const: Company	102917877/-	Ist	12.32/. nhove	IST LOWEST	Lowest Hence Accepted
2	M/S United Engineers Const: Co	105233529/-	and	14.841. Above	2 ND LOWEST	Rejected
3	m/s G. H.B const:	107127732/-	300(16.911. above	3 RD LOWEST	Rejected

ALTAF HUSSAIN
ASSISTANT DIRECTOR
SINDH BUILDING CONTROL AUTHORITY
HYDERABAD (MEMBER)

MUHAMMAD HAS AN MAMOR EXECUTIVE NGIVEER DRAINAGE AVISION (SECRETAR MEMBER)

(ENG: WAQAR AHMED QADRI)
PROJECT DIRECTOR

LEFT BANK OUT FALL DRAIN PROJECT

HYDERABAD

As beanded by Bocurened Committee Ist lowest bid quotest by .

Mis zewar and A.s construction enfineering company 12.32% above.

He estimated cost is hereby Alkoved.

CHIEF ENGINEER
Inigetian Development Region-II
Hyderabad.

COMPARATIVE STATEMENT

COMPARATIVE STATEMENT OF THE WORK OF CONSTRUCTION OF NALA FOR DISPOSAL OF DRAIN AND RAIN WATER FROM VILLAGE SALAHUDDIN JUNEJO AND ADJIONING VILLAGES OF TALUKA DISTRICT SANGHAR ADP SCHEME NO.637.

	ESTIMATE COST ABOVE/BELOW %AGE	REMARKS
1 M/S Zawar & A.S Construction Engineering 102,917,877 91,633,045 12.32 % Abov	91,633,045 12.32 % Above	Lowest hence accepted.
105 233 520	01 633 0 5 7 4 6 6 6 6	+
2 M/S United Engineers Construction Co 105,233,529 91,633,045 14.84 % Abov	91,633,045 14.84 % Above	
3 M/S G.H.B Construction Company 107,127,732 91,633,045 16.91 % Abov	91,633,045 16.91 % Above	

check, sanction & early return for taking further necessary action Enginger Irrigation Developer Region-II Hyderabad. If approved the tender of the lowest contractor may be prepared & sent for favour of estimate cost, because the bidder is lowest cost hence approval for contract award. The competency to sanction the tender is Chief opening is 19.05.2016 & 20.05.2016 respectively upto 1.0 PM and opened by the committee in the office of the Project Director Left have been participate in the bidding amoung them M/s Zawar & A.S Construction Company has gouted his rate 12.32 % Above the Bank Outfall Drain Project Hyderabad on the same day at 2.0 pm in the presence of the intending firms/contractors. The (03) Contractors Karachi dated 28.04.2016 as well as uploaded on SPPRA website @ S.No.27826/2016 dated 25.04.2016 with the date of issue and The NIT Were called by the Executive Engineer Drainage Division Sanghar vide his office letter No.SKP/G-66/DDS/273 DATED 25.04.2016 which published in various newspapers Daily Dawn Karachi dated 28.04.2016, Daily Ausaf Karachi dated 28.04.2016 & Daily Express

MUHAMMAD HASSAN MEMON EXECUTIVE ENGINEE DRAINAGEDIVISION

> ASSISTANT DIRECTOR **ALTAF HUSSAIN**

SINDH BUILDING CONTROL AUTHORITY HYDERABAD

> LEFT BANK OUTFALL DRAIN PROJECT WAQAR AHMED QADRI PROJECT DIRECTOR

HYDERABAD

comaded by Mocurened Omonides Ist Knest bid guotese "
Ms Zandr and A-s Construction Enfricant compay 12-32% above
whiteless as is texty approved.

irrigation Development Region-II HIEF ENGINEER

(0127) Katchery Road Branch Nawabshah Report :17671078394084110 BANK ALFALAH LIMITED بسنكث المنارح المحدود

Call Deposit Receipt

Page 1 of 1 No. CDRNWB **00936148**

Ref NJ. 6139510945004

18 MAY 2016 Date:

Am. unt 10.1 Sver PKR 1,833,000.00

Rs. 1, 833, 000,00

ZAWAR & A.S CONSTRUCTION ENGINEERIN

Received from

KEN DRAINAGE DIVISION SANGHAR

On Account

ONS MILLION EIGHT HUNDRFD THIRTY THREE THOUSAND ONLY

as a deposit at call bearing no Interest/Profit subject to general rules of the Bank with respect to such deposits.

Authorised Signature

THIS RECEIPT IS NON TRANSFERABLE PAYABLE TO BENEFICIARY ONLY

CALL DEPOSIT RECEIPT Not PKR CALL DEPOSIT RECEIPT 1,833,000.00**** 138 - HYDERABAD BRANCH MEN DRAINAGE DIVISICN SANGHAR. ON A/C OF: UNITED ENGINEERS CONSTRUCTION COMPANY Or Order	0138CD R000002136 CDR No. 00082843 Stationery/Ref No:
ONE MILLION EIGHT, HUNDRED THIRTY-THREE THOUSAND AND 0/100 ONLY	PKR ******1,833,000.00
Rupees	
Payable at any FBL branch in Pakistan	Authorized Signatory Authorized Signatory
Please do not write below this line.	

||°000B2B43||°060013B||°000000000000000||°080||°

ISSUING BRANCH:

SECURITY DEPOSIT RECEIPT

Received from

In favour of Xen Dainage Division Sanghar

Rupees

E Julean Law Muly Three Thousand ONLY

As a deposit AT CALL bearing NO INTEREST/PROFIT subject to Terms & Conditions of the Bank Remittance Form.

This receipt is Non-transferable/Payable to Beneficiary or purchaser.

PLEASE DO NOT WRITE BELOW THIS LINE

SD NO. 05694621

Stationery/Ref No:

Date 183000/

PKR 1833000/

AUTHORIZED SIGNATURE

AUTHORIZED SIGNATURE

AUTHORIZED SIGNATURE

AUTHORIZED SIGNATURE

#OS694621#O861996::000000031502000#O80#

No. SKP/G-66/DDS/273 OF 2016

SANGHAR, DATED: 25-4-2

Sealed bids are hereby invited from all the contractors / firms / persons for the execution of the following works SPPRA Rules, 2010.

S. Name of Work	Amount in (M)	Bid Security	Tender Fee	Period for Completion	STATE OF THE PARTY
Construction of Nala for Disposal of Drain and Rain Water from Village Salahuddin Junejo and Adjoining Villages of Taluka District Sanghar	91,633	1,833	3000	18 Months	

The blank tenders will be issued from the date of appearance of NIT on SPRRA website and publication in newspaper upto 19-05-2016 till 1.00 pm and will be received on 20-05-2016 upto 1.00 pm which will be opened on the same day at 2:00 pm under the Chairmanship of Project Director Left Bank Outfall Drain Project Hyderabad, other committee members and intending contractors or their authorized representatives.

TERMS AND CONDITIONS

Conditional tenders and tenders without accompanying of bid price @2% as mentioned above shall not be considered.

In case of undesirable circumstances or due to Government declared holiday on submission/opening date and time, the tenders shall be submitted/opened on the next working day at the same time & venue.

Bid validity will be for 90 days.

The Procuring Committee may reject all or any bid or proposal at any time prior to acceptance of a bid or proposal, subject to the relevant provision of SPP Rules 2010 (Amended 20 The interested persons / firms / contractors are required to submit the following documents with the tenders:

- Power of Attorney, in case of nominated person by fi
- Partnership Dead, in case firm is running on partnership
- Registration with FBR (NTN).
- Copy of Registration Certificate of Pakistan Engineering Council for current financial year 2016 in CE-04 in Irrigation, Drainage & Structure Work
- Registration with the Sindh Revenue Board. (e)

Plans and estimates of the work can be seen in the office of the undersigned on any working day.

> EXECUTIVE ENGINEER DRAINAGE DIVISION, SANGHAR

INF-KPY No. 1795/16 مروفظر وي كالمال محريان Say No to Corrupt

Dady Baum Konechi deled 28,9,2016

office of the executive engineer PROVINCIAL PIGHTIAN DIVISION PUTEROZE AT KHAIRPUR

Dated: 20/4/2016

SEALED TENDERS ON STANDARD BIDDING DOCUMENTS (SBDs) NOTIFIED BY SINDH PUBLIC PROCUREMENT REGULATOR SPRAY (PERCENTAGE RATE) ARE HEREBY INVITED FROM THE INTERESTED PERSONS/COMPANIES FOR THE FOLLOW.

Heconditioning of road from Phull Masur Ji Wan road to village Din Mohammad Laghari via Budho Laghari Mile 2/0-3/0. W.R. More Manahoon, Mithani to Ni Feroze via Bhurund 9/1-11/0. Construction of road from Village Foto Khan Zardari Road Mile 1/2-2/0. Construction of road from Merirabpur Sialabad Road to village Ghibher Bharibhan Gonstruction of road from Merirabpur Sialabad Road to village Ghibher Bharibhan Gonstruction of road from Sada Wan Paki Mori to Baba Aashique Hussain Dargah Frailika Bhiria City Bhiria Road Mile 1/0-1/7 Construction of road from Sada Wan Paki Mori to Baba Aashique Hussain Dargah Talika Bhiria City Bhiria Road Mile 1/0-1/7 Construction of road from Tharushah Mithiani Road to Village Haji Shah Mohammad Construction of road from Wilage Lutif Panhwar Mile 1/0-2/4. Wilk of road from Kandiato Tharushah via Derbello Mile 6/0-9/0. Wilk of road from Wilage Khan Mohammad Khaskheli/Ansar, to Mukhitarabad Via Sobro Khan Chang & Aashique Khaskheli Talika Mehrabpur Road Mile 1/5-3/1. Wilk of road from Ni Feroze to Mithiani Road 5.6-9.6 Kms (In Portion). Milk of road from Ni Feroze to Phuli Darya Khan Mari Road (Replacement of Slabs 3.00) 5% of Bid 3000/- 02 Months Si Span Culverts). Milk Replacement of Slabs Bridges of District Ni Feroze. Construction of link road from Kot Lalu Darya Khan Mari to Mehrabpur via Sangi 80.00 5% of Bid 3000/- 18 Months Milhor Road-Mile 0/0-6/2.	S.	Name of Work	Estimated Cost	Earnest Money	Tender .	Completion Period
02 W.B. Moro Manahoon, Mithani to Ni Feroze via Bhurund 97-1170. 03 Construction of road from Village Foto Khan Zardari Road Mile 1/2-2/0. 04 Road Mile 1/0-1/7. 05 Construction of road from Sada Wan Paki Mori to Baba Aashique Hussain Dargah 12.50 5% of Bid 3000/- 09 Months Taluka Bhiria City Bhiria Road Mile 1/0-1/7. 06 Construction of road from Sada Wan Paki Mori to Baba Aashique Hussain Dargah 12.50 5% of Bid 3000/- 09 Months Taluka Bhiria City Bhiria Road Mile 1/0-1/7. 06 Construction of road from Tharushah Milhiani Road to Villaga Haji Shah Mohammad 22.50 5% of Bid 3000/- 12 Months Parhwar via Village Lutif Panhwar Mile 1/0-2/4. 07 W/R of road from Kandiato Tharushah via Derbello Mile 6/0-9/0. 08 Via Sobno Khan Chang & Aashique Khaskheil Taluka Mehrabpur Road Mile 1/5-3/1. 09 M/R of road from NiFeroze to Milhiani Road 5.6-9.6 Kms (In Pontion). 09 M/R of road from NiFeroze to Phuli Darya Khan Mari Road (Replacement of Slabs 0.615 5% of Bid 3000/- 02 Months 3' Span Culverts). 10 M/R Replacement of Slabs Bridges of District NiFeroze. 11 M/R Replacement of Slabs Bridges of District NiFeroze. 12 Construction of link road from Kot Lalu Darya Khan Mari to Mehrabpur via Sangi 80.00 5% of Bid 3000/- 18 Months Milror Road Mile 0/0-6/2.	No.	Reconditioning of road from Phuli Masur JI Wah road to village Din Mohammad	15.70	5% of Bid	3000/-	09 Months
O2 W.B. More Mananoon, Minant to NF-8022 va Strict New Year Striction of road from Mehrabour Stalabad Road Mile 1/2-2/0. Construction of road from Mehrabour Stalabad Road to village Ghibher Bharibhan O3 Construction of road from Mehrabour Stalabad Road to village Ghibher Bharibhan O4 Construction of road from Sada Wan Paki Mori to Baba Aashique Hussain Dargah O5 Construction of road from Sada Wan Paki Mori to Baba Aashique Hussain Dargah O6 Construction of road from Sada Wan Paki Mori to Baba Aashique Hussain Dargah O7 Construction of road from Sada Wan Paki Mori to Baba Aashique Hussain Dargah O8 Panhwar via village Lutir Panhwar Mile 1/0-2/4. O7 W.B. of road from Kandiaro Tharushan via Derbello Mile 6/0-9/0. O8 Construction of road from Village Khan Mohammad Khaskheli/Ansart to Mukhtiarabad O8 Construction of road from village Khan Mohammad Khaskheli/Ansart to Mukhtiarabad O8 Via Sobno Khan Chang & Aashique Khaskheli/Talaika Mehrabpur Road Mile 1/5-3/1. O8 W.B. of road from NiFeroze to Phuli Darya Khan Mari Road (Replacement of Slabs O8 Via Sobno Khan Chang & Construction of Ilink Food of District NiFeroze. O8 W.B. of road from NiFeroze to Phuli Darya Khan Mari Road (Replacement of Slabs O8 Sobro Kind Good of Sida Sobol (Sida Sobol) (Sida Sob		Laghari via Budho Laghari Mile 2/0-3/0.	38.00	5% of Bid	3000/-	12 Months
Construction of road from Mehrabpur Stalabad Road to Village Gribher Bharibtian 12.50 5% of Bid 3000/ 09 Months Road Mile 1/0-1/7/ 05 Construction of road from Sada Wah Paki Mori to Baba Aashique Hussain Dargah 12.50 5% of Bid 3000/ 09 Months Taluka Bhiria City Bhiria Road Mile 1/0-1/7 20 Construction of road from Tharushah Mithiani Road to Village Haji Shah Mohammad 22.50 5% of Bid 3000/ 12 Months Panhwar via wilage Lutif Panhwar Mile 1/0-2/4 49.00 5% of Bid 3000/ 12 Months Panhwar via wilage Lutif Panhwar Mile 1/0-2/4 49.00 5% of Bid 3000/ 12 Months Construction of road from Wilage Khan Mohammad Khaskheli/Ansari to Mukhtiarabad 23.00 5% of Bid 3000/ 12 Months Via Sobno Khan Chand & Aashique Khaskheli/Taluka Mehrabpur Road Mile 1/6-3/1 23.00 5% of Bid 3000/ 02 Months 10 M/R of road from NiFeroze to Phuli Darya Khan Mari Road (Replacement of Slabs 30 5% of Bid 3000/ 02 Months 3 Span Culverts) 2.831 5% of Bid 3000/ 02 Months 2 Construction of link road from Kot Lalu Darya Khan Mari to Mehrabpur via Sangi 80.00 5% of Bid 3000/ 18 Months 3 Span Culverts (Construction of link road from Kot Lalu Darya Khan Mari to Mehrabpur via Sangi 80.00 5% of Bid 3000/ 18 Months 2 Construction of link road from Kot Lalu Darya Khan Mari to Mehrabpur via Sangi 80.00 5% of Bid 3000/ 18 Months 2 Construction of link road from Kot Lalu Darya Khan Mari to Mehrabpur via Sangi 80.00 5% of Bid 3000/ 18 Months 2 Construction of link road from Kot Lalu Darya Khan Mari to Mehrabpur via Sangi 80.00 5% of Bid 3000/ 18 Months 2 Construction of link road from Kot Lalu Darya Khan Mari to Mehrabpur via Sangi 80.00 5% of Bid 3000/ 18 Months 2 Construction of link road from Kot Lalu Darya Khan Mari to Mehrabpur via Sangi 80.00 5% of Bid 3000/ 18 Months 2 Construction of link road from Kot Lalu Darya Khan Mari to Mehrabpur via Sangi 80.00 5% of Bid 1500/ 10 10 Months 2 Construction of link road from Kot Lalu Darya Khan Mari to Mehrabpur via Sangi 80.00 5% of Bid 1500/ 10 10 Months 2 Construction of link road from Kot Lalu Darya Khan Mari Road Kot Roa	02	W/B Moro Manahoon, Mithani to N'Feroze via Bhattu id 3/15/10	the state of the s	5% of Bid	3000/-	209 Months
Road Mile 1/0-1/7. Construction of road from Sada Wan Paki Mori to Baba Aashique Hussain Dargah Taluka Bhiria City Bhiria Road Mile 1/0-1/7. Construction of road from Tharushah Mithiani Road to Villaga Haji Shah Mohammad Construction of road from Tharushah Mithiani Road to Villaga Haji Shah Mohammad Construction of road from Tharushah Via Derbello Mile 6/0-9/0. WiR of road from Kandiato Tharushah Via Derbello Mile 6/0-9/0. Construction of road from village Khah Mohammad Khaskheli/Ansari to Mukhtiarabad Construction of road from village Khah Mohammad Khaskheli/Ansari to Mukhtiarabad Via Sobno Khan Chang & Aashique Khaskheli/Taluka Merjabpur Road/Mile 1/5-3/1. WiR of road from NiFeroze to Mithiani Road 5.69.6 Kms (In Portion). MiR of road from NiFeroze to Phuli Darya Khan Mari Road (Replacement of Slabs 0.615 5% of Bid. 3000/s. 02 Months 3' Span Culverts). Mire Replacement of Slabs Bridges of District NiFeroze. Construction of link road from Kot Lalu Darya Khan Mari to Mehrabpur via Sangi. 80.00 5% of Bid. 3000/s. 18 Months 10 Mire Road Mile 0/0-6/2. Construction of link road from Kot Lalu Darya Khan Mari to Mehrabpur via Sangi. 80.00 5% of Bid. 3000/s. 18 Months 10 Mire Road Mile 0/0-6/2.		Construction of road from Mehrabpur Sialabad Road to Village Gribner Brian Differ	12.50	5% of Bld	3000/-	09 Months
Construction of road from Tharushah Mithiani Road to Villaga Haji Shah Violatiniani 22,50 5% of Bid 3000/- 12 Months Of WiR of road from Kandiaro Tharushah via Derbello Mile 6/0-9/0 49:00 5% of Bid 3000/- 12 Months Os WiR of road from Village Khan Mohammad Khaskheli/Ansar to Mukhtiarabad 23,00 5% of Bid 3000/- 12 Months Os WiR of road from Village Khan Mohammad Khaskheli/Ansar to Mukhtiarabad 23,00 5% of Bid 3000/- 12 Months Os M/R of road from NiFeroze to Mithiani Road 5.6-9.6 Kms (In Portion) 4:50 5% of Bid 3000/- 02 Months Os M/R of road from NiFeroze to Phuli Darya Khan Mari Road (Replacement of Slabs 3,5% of Bid 3000/- 02 Months Os M/R Rof road from NiFeroze to Phuli Darya Khan Mari Road (Replacement of Slabs 3,5% of Bid 3000/- 02 Months Os M/R Replacement of Slabs Bridges of District NiFeroze 2 Construction of link road from Kot Lalu Darya Khan Mari to Mehrabpur via Sangi 80,00 5% of Bid 3000/- 18 Months Construction of link road from Kot Lalu Darya Khan Mari to Mehrabpur via Sangi 80,00 5% of Bid 3000/- 18 Months Os Months 2 Construction of link road from Kot Lalu Darya Khan Mari to Mehrabpur via Sangi 80,00 5% of Bid 3000/- 18 Months Os Months 2 Construction of link road from Kot Lalu Darya Khan Mari to Mehrabpur via Sangi 80,00 5% of Bid 3000/- 18 Months Os Months 2 Construction of link road from Kot Lalu Darya Khan Mari to Mehrabpur via Sangi 80,00 5% of Bid 3000/- 18 Months Os Months 2 Construction of link road from Kot Lalu Darya Khan Mari to Mehrabpur via Sangi 80,00 5% of Bid 3000/- 18 Months Os Months 2 Construction of link road from Kot Lalu Darya Khan Mari to Mehrabpur via Sangi 80,00 5% of Bid 3000/- 18 Months Os Months 2 Construction of link road from Kot Lalu Darya Khan Mari to Mehrabpur via Sangi 80,00 5% of Bid 3000/- 18 Months 2000/- 18 Mon	5397 6397	(Construction of road from Sada Wan Paki Mori to Baba Aashique Hussain Dargan	12.50	5% of Bid	3000/-	09 Months
Panhwar via Milage Luth Farhwar May 1762-1. 77 W.R. of road from Kandlaro Tharushar via Derbello Mile 6/0-9/0. 98 Construction of road from village Khan Mohammad Khaskheli/Ansar to Muki-tiarabad via Sobno Khan Chand & Aashicue Khaskheli Taluka Mehrabpur Road Mile 1/5-3/1. 99 M.R. of road from NiFeroze to Mithiani Road 5.6-9.6 Kms (In Portion). 90 M.R. of road from NiFeroze to Phuli Darya Khan Mari Road (Replacement of Slabs 3.000/2). 91 M.R. of road from NiFeroze to Phuli Darya Khan Mari Road (Replacement of Slabs 3.000/2). 92 Months 3.000/2 Solo Bid 3.000/2. 93 Span Culverts). 93 M.R. Replacement of Slabs Bridges of District NiFeroze. 94 Construction of link road from Kot Lalu Darya Khan Mari to Mehrabpur via Sangi 86.00 Solo Bid 3.000/2. 95 of Bid 3.000/2 Solo Bid 3.000/2. 10 Months 3.000/2 Solo Bid 3.000/2 Solo Bid 3.000/2. 11 M.R. Replacement of Slabs Bridges of District NiFeroze. 12 Construction of link road from Kot Lalu Darya Khan Mari to Mehrabpur via Sangi 86.00 Solo Bid 3.000/2. 13 Months 3.000/2 Solo Bid 3.000/2. 14 Months 3.000/2 Solo Bid 3.000/2. 15 Months 3.000/2 Solo Bid 3.000/2. 16 Months 3.000/2 Solo Bid 3.000/2. 17 Months 3.000/2 Solo Bid 3.000/2. 18 Months 3.000/2 Solo Bid 3.000/2. 19 Months 3.000/2 Solo Bid 3.000/2. 19 Months 3.000/2 Solo Bid 3.000/2. 10 M.R. Solo Bid 3.000/2 Solo Bid 3.000/2. 10 M.R. Solo Bid 3.000/2 Solo Bid 3.000/2. 11 M.R. Solo Bid 3.000/2 Solo Bid 3.000/2. 12 Months 3.000/2 Solo Bid 3.000/2. 13 Months 3.000/2 Solo Bid 3.000/2. 14 Months 3.000/2 Solo Bid 3.000/2. 15 Months 3.000/2 Solo Bid 3.000/2. 16 Months 3.000/2 Solo Bid 3.000/2. 17 Months 3.000/2 Solo Bid 3.000/2. 18 Months 3.000/2 Solo Bid 3.000/2. 18 Months 3.000/2 Solo Bid 3.000/2. 19 Months 3.000/2 Solo Bid 3.000/2. 19 Months 3.000/2 Solo Bid 3.000/2. 10 M.R. Beplacement of Slab Bid 3.000/2. 10 M.R. Beplacement of Slab Bid 3.000/2. 11 M.R. Beplacement of Slab Bid 3.000/2. 12 Months 3.000/2 Solo Bid 3.000/2. 13 Months 3.000/2 Solo Bid 3.000/2. 14 Months 3.000/2 Solo Bid 3.0	06	Construction of road from Tharushan Mithiani Road to Village Haji Shan Wohani Res	22.50	5% of Bid	3000/-	300000 HE/6954
Construction of road from village Khan Mohammac Khaskhei/Ahlsaft to Muhit daaded via Sobne Khan Chang's Aashidus Khaskhei/Taluka Mehrabpur Road Mile 1/5-3/1 23,00 5% of Bid 3000/- 02 Mohits via Sobne Khan Chang's Aashidus Khaskhei/Taluka Mehrabpur Road Mile 1/5-3/1 4.50 5% of Bid 3000/- 02 Mohits 09 M/R of road from NiFeroze to Phuli Darya Khan Mari Road (Replacement of Slabs 0,615 5% of Bid 3000/- 02 Mohits 3'Span Culverts). 11 M/R Replacement of Slabs Bridges of District NiFeroze. 2.831 5% of Bid 3000/- 02 Mohits 1 M/R Replacement of Slabs Bridges of District NiFeroze. 2.831 5% of Bid 3000/- 18 Mohits 1 M/R Replacement of Ilink road from Kot Lalu Darya Khan Mari to Mehrabpur via Sangi 80.00 5% of Bid 3000/- 18 Mohits 1 Minor Road Mile 00-6/2.		Panhwar via village Lutir Panhwar Mile 170-274.	49.00	5% of Bld	3000/-	12 Months
09 M/R of road from N/Feroze to Phuli Darya Khan Mari Road (Replacement of Slabs 0.615 5% of Bid 3000/- 02 Months 3' Span Culver(s). 2.631 5% of Bid 3000/- 02 Months 3' Span Culver(s). 2.631 5% of Bid 3000/- 02 Months 11 M/R Replacement of Slabs Bridges of District N/Feroze. 2.631 5% of Bid 3000/- 02 Months 2.631 5% of Bid 3000/- 18 Months 2.631 2.631 2.631 2.631 3.630	07	Control of road from village Khan Mohammac Khaskheli Alisai tu Wuki talabas	23.00	5% of Bid	3000/-	以 加加的 1990 1900 1900 1900 1900 1900 1900 1900 1900 1900 1900 190
M/R of road from N/Feroze to Phuli Barya Khan Mari Hotel (Hepiadarianto Stabs 0,615, 5% of Bid, 3000/s, 02 Worked 3 Span-Culver(s). 11 M/R Replacement of Slabs Bridges of District N/Feroze. 2.831 5% of Bid, 3000/s 02 Worked 1 M/R Replacement of Slabs Bridges of District N/Feroze. 2.831 5% of Bid, 3000/s 02 Worked 1 M/R Replacement of Slabs Bridges of District N/Feroze. 2.831 5% of Bid, 3000/s 02 Worked 1 M/R Replacement of Slabs Bridges of District N/Feroze. 2.831 5% of Bid, 3000/s 02 Worked 1 M/R Replacement of Slabs Bridges of District N/Feroze. 2.831 5% of Bid, 3000/s 02 Worked 1 M/R Replacement of Slabs Bridges of District N/Feroze. 2.831 5% of Bid, 3000/s 02 Worked 1 M/R Replacement of Slabs Bridges of District N/Feroze. 2.831 5% of Bid, 3000/s 02 Worked 1 M/R Replacement of Slabs Bridges of District N/Feroze. 2.831 5% of Bid, 3000/s 02 Worked 1 M/R Replacement of Slabs Bridges of District N/Feroze. 2.831 5% of Bid, 3000/s 02 Worked 1 M/R Replacement of Slabs Bridges of District N/Feroze. 2.831 5% of Bid, 3000/s 02 Worked 1 M/R Replacement of Slabs Bridges of District N/Feroze. 2.831 5% of Bid, 3000/s 02 Worked 1 M/R Replacement of Slabs Bridges of District N/Feroze. 2.831 5% of Bid, 3000/s 02 Worked 1 M/R Replacement of Slabs Bridges of District N/Feroze. 2.831 5% of Bid, 3000/s 02 Worked 1 M/R Replacement of Slabs Bridges of District N/Feroze. 2.831 5% of Bid, 3000/s 02 Worked 1 M/R Replacement of Slabs Bridges of District N/Feroze. 2.831 5% of Bid, 3000/s 02 Worked 1 M/R Replacement of Slabs Bridges of District N/Feroze. 3.832 5% of Bid, 3000/s 02 Worked 1 M/R Replacement of Slabs Bridges of District N/Feroze. 3.832 5% of Bid, 3000/s 02 Worked 1 M/R Replacement of Slabs Bridges of District N/Feroze. 3.832 5% of Bid, 3000/s 02 Worked 1 M/R Replacement of Slabs Bridges of District N/Feroze. 3.832 5% of Bid, 3000/s 02 Worked 1 M/R Replacement of Slabs Bridges of District N/Feroze. 3.832 5% of Bid, 3000/s 02 Worked 1 M/R Replacement of Slabs Bridg		Ivia Sobno Khan Charld & Assingle Rolaskier Flanka we response	4.50	5% of Bid	3000/-	02 Month
11 M/R Replacement of Slabs Bridges of District NiFeroze. 12 Construction of link road from Kot Lalu Darya Khan Mari to Mehrabpur via Sangi 89.00 5% of Bid 3000/- 18 Month Minor Road Mile 0/0-6/2. 13 Month State of the State of State o	10	M/R of road from N'Feroze to Phull Darya Khan Mari Hoad (Heplade Hell of Glabs	0.615	5% of Bld	3000/-	02 Month
Construction of link foad from Kot Lalu Darya Khan wan to Methaburu 88000 5% of Bid. \$5000-7 7a World 12 Minor Road Mile 0/0-6/2. 0.070 5% of Bid. \$5000-7 10 Month		3' Span Culverts).	2.831	5% of Bid	3000/-	02 Wonth
In the Land Covernment Ipen No. F-0685 Polohar	11	Construction of link road from Kot Lalu Darya Khan wan to Memaopur via Same	A Children Court of the Court o	5% of Bid	3000/-	
		In the Covernment Ipon No. F-0685 Potohar	A COURT OF THE PARTY OF THE PAR	Accessed to the Parket of the	Company of the Company of the Company	C 4 (C 10 C 1


The Intending participants can purchase the set of tenders for any or all lenders as abovementioned list on payment of tender received on 1:00 p.m. and opened on 2:00 p.m. vork upto 12:05:2016, tender will be issued on 1:000 a.m. during office hours and will be received on 1:00 p.m. and opened on 2:00 p.m. presence of tender opening/evaluation committee and before the participants or the authorized agents who wish to be present, if any of the tendered work remains unresponded, the remaining works shall be issued and opened as under:

Bidding Documents can be obtained upto

2nd ATTEMPT 25.05.2016 at 10:00 A.M.

Date of Receipt 25:05:2016 1:00 p.m. & Opening of Bids same day at 2:00 P.M.

ibids shall be submitted and op



34/24

را کی ارد موہ کی جو در ایک جا کی ہو دار سے اپنے کہ پھنے مختلوطات اور قدیم سکتے ہوری ہونگے ہیں، افر ان اپنے کی تواردات رکھودیں

الرایی (بورے بعد احر) کا الاقت الاجت و استایس او تواندات خراف میکون کی تبدیل ا الکاجات کے الائتما قا مسامن تے کے موج ارتفات مر اعشادات کی کے بن ان کہا بیٹی ہے کہ اٹنی اور وقت نے دونوں جات کروں میں اسکے والے اللہ أولامات كاجارتم كاليصله كياسيتا كناصلي ورفعي لوعورات لَدِيم كِن أهال كِيورا فِي كَن وَاعِلَ لَمِن عَلَي السِّيم اللَّهِ اللَّهِ اللَّهِ اللَّهِ اللَّهِ اللَّهِ اللّ يلاء أن جوري موت مح جن كال حك أولي مراع نيس خلاف كارد الي من الأوا كار

ين كراتي في المسائم كي والريكس بدوين مام كوروش

و درات نے کرای اور موہن جردارو کے عاصب کر ول میں اسلی کی جگفتی نوا درات کی موجود کی کا نوش کہتے ہوئے عامر ك عوق كران كافعل كرياب إفرز مائ بعلیم ابوا ہے کا افغار دیں ترقیم کے تحت وفاقی محکموں کی يُن آن والحراري اورلاز كان كرياب كرول جن کے بادے علی اجرین نے بداکشاقات کیا ہے کہ ونول عجامب محرون ساام بمتى تواددات مجمع الخطوطات الارفقد ألم محك جواي ووحك بين الدحكير كي بحض را نا تزويو جائے والے اشران نے کمال حالای کا مظاہر و کرتے ہوے ایسلی کی جگھٹی نوا درات جو کہ اصلی ہے بہت قریب ول ركادي إلى مروري وفي والع يحمون من الح ہزارسال قبل موہن جو داڑو کی کیدائی کے دوران برآ پہ و و الاست في لك ريسا كالجميد و ك 8 45 ا فَيْ كَا اللَّهِ عِنْ اللَّهِ اللَّ

اے جرتی اور جایا ہے میوزیم میں میجا کہا تھا۔ ماہرین

مسلم عكمرانون كملاء شعل لاولي لزلزاني حاشل مرثزوت قاوري

زیدی بل حیدرہ سیت رضوی، اختر عماس گفت و اور دیار نے شرکت کی انگر قرآن سے مرز ارقی خطاب بیل مولانا

مون نقوی نے کہا کا جعزت علی کے فضائل اور کا ان سے کا ورأك على وقيم سيالا ترسية ب كي بيدائش فالدكوين ور محدثان شباف منو داع الذي ورأس مير مبدي رضاه فان تايود في كها كدائب في دارت دالعثير و ب

عِية الوواع محك اسلام كى ترويج او تبلغ كي فرائض اعماما

ے اعلامہ دائے مزل نے کہا کہ حفرت عی کا طرو تھر ٹی

والم معززين ك وفد سے تعلقو كرتے ،والے كل انہوں نے کہا کہ پاکتان بتائے والوں کی اولاویں ملک کی سلامتی کیلے کئی جی تھم کی قربانی دیے کے این کرینگی ، ملک کاروش مستقبل جمهوریت میں نیال ہے جہوریت کو بڑی نے اڑتے تین ویکے ، کرید ساستدانوں كا احساب مردري ب تاكد لول كي قوى وَالْنَهُ كَا رَقِّم لِلنَّهِ وَالْمِنَ لِلزَّيْ مِنْ مِنْكُ يَاتُوا مُؤْمِرا كُلِّ لِيمَّا نحات دلانے کے لئے ملی الدامات کے جاتیں۔

بہادرآ با داورکورنی میں ڈاکوؤل کی فائزیک ہے 2 تو جوان زگی

ماڑی پورروڈ برڈاکوؤں نے ورجنوں شریال کوفتری اورموبائل فورے مردیا

الراجي (الناف (يوزه) بها درآ بادراً بادراً ربيل اريا ا ڈاکوڈن کی فارنگ ہے 2 اوجوان بھری وتج ف قاران ك دُورْن كالهم اطار

ر بمناور دایا میں شارکر نے کی مدارہ

ا وسنت دے کیلئے اقدارات کے جامیں ہ آ لی جی

ہوتے والی بیش رفت ماکرائم میں رفتو مداہ محفوظ کرنے اور ان کے نشاع کے انسدادیں تمام تر کردار کی تفصلات کا اخلاله کیا۔ آئی جی سندھ نے اجلاس کو ہدایات میں کے سندھ بتما موستياب آلات ومقدمات كأت وی رونت اور کی بھی کرائم میں براستول کے حوالے ہے مكن اقدامات كے جائيں _انبول نے كہا كہ مزيدہ كا ات کے حالے سے حائ سفارشات موت کرکے زمال کی جائیں تاکہ حکومت سندھ ہے ان منارشات کی روتی شال بعد منظوری ایسے آلات کی دستیالی

موسطح مدرين اليس وروى ش ملوس ووطر مان شرى ے 25 مزاروے میں کرفرار سے ماڑی اورود بر ريك جام ك دوران أ أكورًا ت دها والال كر ورجنول ترول كو نقترى اورمو بأل فوتز يرحروم كرديا تقييلات ک مطابق عادن کے بات بہاد آیا وجوری کے تریب می^ن طومان نے لوٹ ہا رے دوران مزاحت مرکو کی اركر 24 سالہ بالاراحد ﷺ كو دنجى كرد بإساد حركد كى استحق ریا کے علاقے برا جو تی کے قریب کے لومان کی ر میں میں میں میں ہونی ہونی ہونی ہونی ہونی کی اور دونوں کے مالی میں کا استعمال کا استعمال میں کیا گیا ہے جلد پریڈی ے علاقے صدر میوینزے قرب موز سائل برسوار یس وردی میں ملیوں دو طرز بن نے آخف نائی شری ے 25 ہزار دولے چین لیے اور فراد ہو گئے کاری کے ملاقے الذي يوردود آگره تان كانوني بس استاب كے رِّيبِ رُيفِكَ مام كَا فَا مُدُهِ الْحَاتِّةِ بِونَ مِنْ الْمِينُونِ نِي منتون بين تريفك جام نين تحضيه كاربول مين موجود ر چنون ش_{ری}ون کو اسلے کے ز_ھریر پرغال بنا کر نفتزی اور وبال فازولاك لي الدفرار بوقع ماهم علاقه ييلس

يانوا نجييرُ ڊُرڻَ رُورِ نِن ما مُكُورِ

NO.SKP/G-66/DDS/273 OF 2016, SANGHAR, DATED 25/4/2016

رج وَلِي كَانِون كِي الْكِي SPPRA قِلْ 2010 كِيْفَ مِنْ الْمُونِ الْمُونِ الْمُونِ الْمُونِ الْمُونِ الْمُونِ فرادے سریمهر میشکشیں مطلوب ہیں:

فيرثار الكام الرقين المتكوراتي فيترفين المستحيل تعيرنال يراك كاكل 1.833 91.633 3000 الماء و بارش کا یافی از كا وَال صلاح العاين الاستارة ونيجوا ورومحقد گاؤل تعلقات سأتكهز

عَالَ نَيْنَدُوراتُ تِبَارِيَةِ SPPRAI كَي ويب سائِك بِراتَ في أورا ضارات عن شائع موسكى تاريخ م مورخه 19 مي 2016 ون 100 مي تاك جاري ديك عالي سر اور مورخه 20 كي 2016 ون 1:00 يج مك وصل ك جائل كاوراى رور 2:00 يج راحك وْالرِيمْ رَلِيفِ بِينَكَ آوَكِ قال وْرِين بِاحِيكُ حِيدِ رَآبَا ذِي سِرِيانِي مِن اور وَكُر مِينِي ايكان ورخوا مشدر میکیداردن باان کے از نمائندوں کی موجود کی میں کھولے جائیں محمد شرائط وضوالط:

قبت پیکش کی فیصد خدگوره بالا کے نیٹیرا ورشر ویلٹینڈرز پر فورٹین لا سے جا کیں گے۔ وصولي المحول كاتارخ أوروت برناروا طالات يا حكومت كاطرف كي تعطيل كاعلان كي صورت بين شينته والتطويوم كاريراي وقت اورمقام بروصول كنا كلويله جائي كي ييشكش كى موتر مات 90 دن موكى _

روكوريك كميني كى الك ما تمام بينتك شون ما تجاه يراكوم علورى المسائل SPP قواعد 2010 (تریخی 2013) کی متعاقہ دفعات کی روئے کی بھی دہتے مہر دکر علی ہے۔ تواسمندافراد افرمون الفيكيدادون وفيتدر فيهمراه ورج فيل وساويزات تح كرانا مول كي: لف) فرم ك ما مروتروكي صورت من ياور أف الارنى _

) بارنفرشپ کیا بنیا در یکام کرنے والی فرم کی صورت میں بارنبزشپ ویک الفِ فِي آرين رجيز ليشن (اس في اس) _

روان الى سال 2016 ك لنترياكتان الجيتريك كفل بين CE-04 من ريكيش ودُريْقُ اور مريج ورك ك التروية الشي مرفيق ف كاكاني-منده ويروورد سريش

كام كے بلان اور تجيد خات زير و تنگي كادفتر بين كي تحي يوم كارش او كھے جا كتے ہيں

انگزیکنم از در نتیج INF/KRY/1795/2016

ميونهل كمشتر بلدييرش فأويم مصطني موم وتموداً بالا وكشاب يش كالزيون كاسعائن

Daely Hersaf Karachi Df: 28.4.2016