

**OFFICE OF THE EXECUTIVE ENGINEER,**  
**PROVINCIAL HIGHWAYS DIVISION, HYDERABAD.**

NO:TC/G-55/1657 of 2016

Hyderabad Dated:- 23 / 8 / 2016

To,

The Director (A&F),  
Sindh Public Procurement Regulatory Authority,  
Karachi.

**SUBJECT:- SUBMISSION OF CONTRACT EVALUATION REPORTS.**

**REF'NCE:- This office NIT No.TC/G-55/1330, dated 20-06-2016.**

The Contract Evaluation Report against N.I.T No. cited under reference for the following works is submitted herewith alongwith Work Order, Schedule-B, Contract Evaluation Report and Contract agreement, with request to upload the same on your authorities website an early time please.

- 1) Improvement of Road from Matiari to Allah Dino Sand Road mile 0/0-3/0 & 7/2-14/6.
- 2) Widening/Reconditioning of Road from Tando Allahyar-Tando Adam Road mile 6/6-8/0.

(ENGR: GHULAM SHABBIR MEMON)  
EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAY DIVISION  
HYDERABAD

Copy f.w.c.s to the Project Manager, (P.I.U) Hyderabad-Mirpurkhas Dual Carriageway Project Hyderabad, for favour of kind information.

EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAY DIVISION  
HYDERABAD

1462  
17-10-16

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

## CONTRACT EVALUATION FORM

### TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Executive Engineer, Provincial Highways Division  
Works & Services Department, Hyderabad.
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Provincial
- 3) TITLE OF CONTRACT Improvement of Road Work
- 4) TENDER NUMBER TC/G-55/1330, Dated 20-06-2016
- 5) BRIEF DESCRIPTION OF CONTRACT Impr Matiarri to Allah Dino Sand Road mile 0/0-3/0 & 7/2-14/6
- 6) FORUM THAT APPROVED THE SCHEME PDWP
- 7) TENDER ESTIMATED VALUE 285.317 Million
- 8) ENGINEER'S ESTIMATE 285.3166 Million  
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 12 Month (365 Days)
- 10) TENDER OPENED ON (DATE & TIME) 12th July 2016 @ 3.30 P.M
- 11) NUMBER OF TENDER DOCUMENTS SOLD Two  
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED Two
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS Four
- 14) BID EVALUATION REPORT Attached  
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S Abdul Ghaffar Memon
- 16) CONTRACT AWARD PRICE Rs.284,016,389/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID). M/S Abdul Ghaffar Memon  
M/S Haji Muhammad Yusuf

18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE -- ONE ENVELOPE PROCEDURE Domestic  Domestic/ Local
- b) SINGLE STAGE -- TWO ENVELOPE PROCEDURE  xxx
- c) TWO STAGE BIDDING PROCEDURE  xxx
- d) TWO STAGE -- TWO ENVELOPE BIDDING PROCEDURE  xxx

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT \_\_\_\_\_

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website  
(If yes, give date and SPPRA Identification No.)

Yes	SR#29437,2147483647, dated 20/6/2016
No	----

ii) News Papers  
(If yes, give names of newspapers and dates)

Yes	"Sohb"dt:25/6/16, "Regional Time"dt: 25/6/16, "Yadgar" dt: 25/6/16
No	---

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?


Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------



31) ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	----
No	---No---

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	---
No	---No---

33) WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	---
No	---No---

34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons.)

Yes	----
No	---No---

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:  
(If yes, enclose a copy)


Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	
No	---No---

  
**Executive Engineer**  
Provincial Highways Division  
Hyderabad  
Authorized Officer

**FOR OFFICE USE ONLY**

**SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi**  
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

**OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAY DIVISION HYD.**

NO.TC/G-55/ 1593 of 2016

Hyderabad dated:- 12 / 8 /2016

To,

M/S Abdul Ghaffar Memon,  
Government Contractor,  
Hyderabad.

**SUBJECT:- WORK ORDER FOR IMPROVEMENT OF ROAD FROM MATIARI TO ALLAH DINO SAND ROAD MILE 0/0-3/0 & 7/2-14/6.**

REF'NCE:- Your Bid/Tender dated 12-07-2016.

The Competent Authority is pleased to approve your quoted premium i.e. Part-A 5.90% Above (Rupees Five Point Ninety Percent Above), Part-B 11% Above Except Item No.5 (Rupees Eleven Percent Above Except Item No.5), 9.50% Above on Item No.5 (Rupees Nine Point Fifty Percent Above on Item No.5), Part-C 12% Above Except Item No.5 (Rupees Twelve Percent Above Except Item No.5), 9.50% Above on Item No.5 (Rupees Nine Point Fifty Percent Above on Item No.5), Part-D 5.90% Above (Rupees Five Point Ninety Percent Above), Part-E 14% Above Except Item No.5 (Rupees Fourteen Percent Above Except Item No.5), 9.50% Above on Item No.5 (Rupees Nine Point Fifty Percent Above on Item No.5), Part-F 5.90% Above (Rupees Five Point Ninety Percent Above), Part-G 0.50% Below (Rupees Zero Point Fifty Percent Below), on the Bill of Quantities (BOQ), (except difference cost of bitumen), being lowest bid offer for an amount of Rs.28,40,16,774/-

You are accordingly informed to please start the work within 7 (seven) days from the date of issue of this work order under the supervision of the Assistant Engineer, Provincial Highway Sub-Division Hyderabad, and complete within stipulated period of 12 Months (365 Days).

You are also requested to please execute the work in accordance with the PWD specifications, design, drawings and instructions in writing duly signed by the undersigned. You are entitled to have access the same for the purpose of inspection during office hours. If required to make or cause to be made copies of the same specifications and all such Designs, Drawings and instructions as aforesaid, you can do so the copies of same at your own expenses. The following conditions are being for strict compliance.

- i) No premiums shall be allowed on non-schedule items.
- ii) No separate payment for carriage of materials shall be made. Premium quoted by you covers all the cost of carriage of materials involved.
- iii) All materials required for construction shall be procured and brought at site by you at your own cost from approved sources/quarries.
- iv) No payment of extra item shall be made unless written order is given to you by the undersigned for execution of such extra items and approved by the competent authority.
- v) Income Tax shall be deducted from the bill on the value of work done and paid for as per prevalent orders of competent authority in this regard.
- vi) The Bitumen shall be arranged from the National Refinery only and payment on account of bituminous item/work done shall be made on production of such certificate from the National Refinery.
- vii) Work will be carried out strictly as per P.W.D specification.
- viii) All requisite codal formalities will be observed before start of work.
- ix) Water charges and all leads and lifts of material are included in the item of work.
- x) Item of earthwork 95% compaction shall not be executed without use of vibratory Road roller.
- xi) No escalation whatsoever will be allowed. The work is to be continued in next years for want of requisite of funds.

Photo-stat copy duly attested by the undersigned in respect of Schedule "B" & "A" relating to the above subjected work is also enclosed herewith for your information and guidance.

You should give in writing the name of your authorized agent who would receive instructions at site of work during the course of its execution and also attend this office for signing the agreement.

**(ENGR: GHULAM SHABBIR MEMON)**  
EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD

- Copy f.w.cs to the Director General NAB Sindh, along-with copy of Contract Evaluation Report (CER), Bid Evaluation Report (BER), and complete set of Tenders, in compliance to the section 33-B of NAB ordinance 1999, for information and office record.
- Copy f.w.cs to the Project Manager (PIU), Hyd-Mirpurkhas Dual Carriageway Hyderabad with reference to his office tender approval vide No.F-09/HMDCP/Tender Approval/ dated 17/2016 for information.
- Copy forwarded to the Assistant Engineer, Provincial Highway Sub-Division Hyderabad, for information with instructions to get start the work and intimate date of start and submit fortnightly progress report, positively.

EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD




**OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL  
HIGHWAY DIVISION HYDERABAD**

**BID EVALUATION REPORT**


1. **Name of Procuring Agency:** Executive Engineer, Provincial Highways Division, Hyderabad
2. **Tender Reference No.** TC/G-55/1330, dated 20-06-2016
3. **Tender Description/Name of work** Improvement Of Road From Matiari To Allah Dino Sand Road Mile 0/0-3/0 & 7/2-14/6.
4. **Method of Procurement** Single Stage One Envelope
5. **Tender Published** Daily "Sohb" dt: 25-06-16, Daily "Regional Time" dt:25-06-16, Daily "Yadgar" dt: 25-06-2016  
Daily "Dharti" dt: 25-06-2016
6. **Total Bid documents Sold** 02 Nos.
7. **Total Bids Received** 02 Nos.
8. **Technical Bid Opening date (if applicable)** N/A
9. **No. of Bid technically qualified (if applicable)** N/A
10. **Bid(s) Rejected**
11. **Financial Bid Opening date** 12-07-2016
12. **Bid Evaluation Report:**


S. No.	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	M/S Abdul Ghaffar Memon	Rs.284,016,689/-	1 <sup>st</sup>	0.14% Below	Being lowest offer	
2	M/S Haji Muhammad Yousuf	Rs.284,275,730/-	2 <sup>nd</sup>	0.05% Above	Being highest offer	CD not attached


The tenders were opened by the tendering committee comprised of the officers as below:


  
(Mour Oad)

Project Manager  
Project Implementation Unit  
Hyd-M.P.Khas Dual Carriageway Project  
Hyderabad.  
(CHAIRMAN)

  
(Ghulam Mohiuddin Mughal)  
Executive Engineer  
Hala Irrigation Division  
Hyderabad  
(MEMBER)

  
(Ghulam Shabbir Memon)  
Executive Engineer  
Provincial Highway Division  
Hyderabad  
(SECRETARY/MEMBER)

  
(Shah Nawaz Jatoi)  
Divisional Accounts Officer  
Provincial Highway Division  
Hyderabad  
MEMBER/(ARITHMETIC CHECKING)

  
(Ramesh Kumar)  
Assistant Engineer  
Provincial Highway Sub-Division  
Tando Allahyar  
(MEMBER)

## SCHEDULE-B

### PART-A

**NAME OF WORK:-**

**Improvement of Road from Matiari to Allah Dino Sand Road mile 0/0-3/0.**

S.No.	Item of work	Quantity	Rate	Unit	Amount
1	Earth work for road embankment by bulldozers including ploughing mixing clod breaking dressing and compacting with optimum moisture contents lead upto 100' and lift upto 5' in all type of soil except Rock. 85% Density.	1996600 Cft.	9448.05	%Cft.	18863977
2	Laying brick on end edging i/c supplying of 9" x 4-1/2" x 3" 1st Class burnt bricks excavation for laying edging with small side parallel to the road. Rate i/cs all costs of material T&P and carriage upto site of work.	32630 Rft.	2729.95	%Rft.	890783
3	Preparing base course including supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2" in required thickness to proper camber and grade including supplying and spreading 15 cft screenings and non-plastic quarry fines, filling depressions with stone metal after initial rolling including watering and compacting the same so as to achieve 100% density as per modified AASHO specifications (Rate includes providing and using templates, camber, screens, forms as directed) (Rate includes all costs of materials T & P and carriage upto 3 chains (R.A.A).	157500 Cft.	8328.50	%Cft.	13117388
4	Providing 1st coat of surface dressing or new or existing surface with 30lbs bitumen 80/100 penetration and 4Cft. Bajri of 3/4" to 1/2" gauge i/c cleaning the road surface dressing rolling etc complete Rate i/cs all cost of material T&P labour and carriage to site of work.	293700 Sft.	1602.90	%Sft.	4707717
5	Providing & laying to proper line and grade 1-1/2" thick pmix carpet with paver machine, prepared to specified formula according to job mix formula approved by Engineer incharge including rolling and finishing to proper line, grade level and camber etc (Rate all cost of materials T&P and carriage upto 3 chains)	293700 Sft.	6874.50	%Sft.	20190407

**TOTAL** 57770272

-3023490

**G.TOTAL** 54746782

Ded: diff. cost of Bitumen 161.27 Tons @Rs.18748/- P.Tons

**NOTE**

i) I/We undertake to accept any change in quantities Rates and amount as per technically, sanctioned estimate.

ii) I/We shall not claim any change in the quoted premium.

  
CONTRACTOR

  
EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD

## SCHEDULE-B

### PART-B

#### NAME OF WORK:- (3' SPAN RCC SLAB CULVERT)

Improvement of Road from Matiari to Allah Dino Sand Road mile 0/0-3/0.

S.No.	Item of work	Quantity	Rate	Unit	Amount
1	Excavation in foundation of building bridged and other structure i/c deg belling dressing refilling around the structure with excavated earth watering and remaining lead upto 5'ft: (in ordinary soil).	1743 Cft.	3176.25	%Cft.	5536
2	Cement concrete Bricks or stone ballast 1-4/2 to 2" gauge ratio 1:4:8.	307 Cft.	9416.28	%Cft.	28908
3	Pucca Brick work in foundation and plinth in cement sand mortar ratio 1:2:	595 Cft.	12501.41	P.% Cft.	74383
4	Cement concrete plain i/c placing compacting finishing and curing etc. complete i/c screening of aggregate w/o shuttering ratio 1:2:4.	91 Cft.	14429.25	P%Cft.	13131
5	Fabrication of mild steel reinforcement for cement concrete i/c cutting bending laying in position making joints fastening i/c costs of binding wire (also i/c removal of rust from bars).	6.88 Cwt.	4820.20	P.Cwt.	33163
6	R.C.C. work i/c all labour and materials except the costs of steel reinforcement and its labour for bending and binding which will be paid separately this rate also i/c all kinds of forms moulds lifting the expose surface ratio 1:2:4.	108 Cft.	337.00	P. Cft.	36396
7	Erection and removal of centering for C.C.work plain (Vertical)	105 Sft.	3127.41	%Sft.	3284
8	Cement plaster ratio 1:3 upto 20' Height 1/2" thick.	330 Sft.	2344.59	%Sft.	7737
9	Brick on edge flooring laid in 1:6 cement mortar over a bed of 3/4" thick cement mortar 1:6	91 Sft.	5256.63	%Sft.	4784
<b>TOTAL</b>					<b>207322</b>

#### NOTE

i) I/We undertake to accept any change in quantities Rates and amount as per technically, sanctioned estimate.

ii) I/We shall not claim any change in the quoted premium.

  
CONTRACTOR

  
EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD



## SCHEDULE-B

### PART-C

#### NAME OF WORK:- 15' SPAN RCC SLAB BRIDGE

Improvement of Road from Matari to Allah Dino Sand Road mile 0/0-3/0.


S.No.	Item of work	Quantity	Rate	Unit	Amount
1	Excavation in foundation of building bridged and other structure i/c deg belling dressing refilling around the structure with excavated earth watering and remaining lead upto 5'ft: (in ordinary soil).	14543 Cft.	3176.25	%Cft.	46192
2	Cement concrete Bricks or stone ballast 1-4/2 to 2" gauge ratio 1:4:8.	2796 Cft.	9416.28	%Cft.	263279
3	Pucca Brick work in foundation and plinth in cement sand mortar ratio 1:2:	9659 Cft.	12501.41	P.% Cft.	1212012
4	Cement concrete plain i/c placing compacting finishing and curing etc. complete i/c screening of aggregate w/o shuttering ratio 1:2:4.	913 Cft.	14429.25	P%Cft.	131739
5	Fabrication of mild steel reinforcement for cement concrete i/c cutting bending laying in position making joints fastening i/c costs of binding wire (also i/c removal of rust from bars).	167.02 Cwt.	4820.20	P.Cwt.	805070
6	R.C.C. work i/c all labour and materials except the costs of steel reinforcement and its labour for bending and binding which will be paid separately this rate also i/c all kinds of forms moulds lifting the expose surface ratio 1:2:4.	3284 Cft.	337.00	P. Cft.	1106708
7	Erection and removal of centering for C.C.work plain (Vertical)	98 Sft.	3127.41	%Sft.	3065
8	Cement plaster ratio 1:3 upto 20' Height 1/2" thick.	856 Sft.	2344.59	%Sft.	20070
<b>TOTAL</b>					<b>3588135</b>

#### NOTE

i) I/We undertake to accept any change in quantities Rates and amount as per technically, sanctioned estimate.

ii) I/We shall not claim any change in the quoted premium.

  
CONTRACTOR

  
EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD

**SCHEDULE-B**  
**PART-D**

**ARK:-**  
**of Road from Matiari to Allah Dino Sand Road mile 7/2-14/6.**

	<b>Item of work</b>	<b>Quantity</b>	<b>Rate</b>	<b>Unit</b>	<b>Amount</b>
1	Earth work for road embankment by bulldozers including ploughing mixing clod breaking dressing and compacting with optimum moisture contents lead upto 100' and lift upto 5' in all type of soil except Rock. 85% Density.	4483900 Cft.	9448.05	%Cft.	42364111
2	Excavation in existing berms for widening the Road i/c watering rolling with power roller dressing the excavated stuff etc. complete.	489500 Sft.	526.27	%Sft.	2576092
3	Preparing Sub-Base Course by supplying and spreading Stone Metal 2" -1 1/2" to 2" gauge of approved quality from approved quarry in required thickness (14" in 4 layers) to proper camber and grade i/c hand packing filling voids with 20 Cft. of Pit / Canal Sand having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% Density as per Modified AASHO specifications. Rate i/c all cost of materials T&P carriage to 3 Chains.	264300 Cft.	7651.70	%Cft.	20223443
4	Laying brick on end edging i/c supplying of 9" x 4-1/2" x 3" 1st Class burnt bricks excavation for laying edging with small side parallel to the road. Rate i/cs all costs of material T&P and carriage upto site of work.	79200 Rft.	2729.95	%Rft.	2162120
5	Preparing base course including supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2" in required thickness to proper camber and grade including supplying and spreading 15 cft screenings and non-plastic quarry fines, filling depressions with stone metal after initial rolling including watering and compacting the same so as to achieve 100% density as per modified AASHO specifications (Rate includes providing and using templates, camber, screens, forms as directed) (Rate includes all costs of materials T & P and carriage upto 3 chains (R.A.A).	546400 Cft.	8762.20	%Cft.	47876661
6	Providing 1st coat of surface dressing or new or existing surface with 30lbs bitumen 80/100 penetration and 4Cft. Bajri of 3/4" to 1/2" gauge i/c cleaning the road surface dressing rolling etc complete Rate i/cs all cost of material T&P labour and carriage to site of work.	734200 Sft.	1617.10	%Sft.	11872748

Contd...P/2

S.No.	Item of work	Quantity	Rate	Unit	Amount
7	Providing & laying to proper line and grade 1-1/2" thick pmix carpet with paver machine, prepared to specified formula according to job mix formula approved by Engineer incharge including rolling and finishing to proper line, grade level and camber etc (Rate all cost of materials T&P and carriage upto 3 chains).	734200 Sft.	6941.65	%Sft.	50965594

TOTAL 178040769

Ded: diff. cost of Bitumen 403.15 Tons @Rs.18748/- P.Tons

-7558256


G.TOTAL 170482513

**NOTE**

i) I/We undertake to accept any change in quantities Rates and amount as per technically, sanctioned estimate.

ii) I/We shall not claim any change in the quoted premium.

  
CONTRACTOR

  
EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD

**SCHEDULE-B****PART-E****NAME OF WORK:- (3' SPAN RCC SLAB CULVERT)**

Improvement of Road from Matari to Allah Dino Sand Road mile 7/2-14/6.

S.No.	Item of work	Quantity	Rate	Unit	Amount
1	Excavation in foundation of building bridged and other structure i/c deg belling dressing refilling around the structure with excavated earth watering and remaining lead upto 5'ft. (in ordinary soil).	1743 Cft.	3176.25	%Cft.	5536
2	Cement concrete Bricks or stone ballast 1-4/2 to 2" gauge ratio 1:4:8.	307 Cft.	9416.28	%Cft.	28908
3	Pucca Brick work in foundation and plinth in cement sand mortar ratio 1:2:	595 Cft.	12501.41	P.% Cft.	74383
4	Cement concrete plain i/c placing compacting finishing and curing etc. complete i/c screening of aggregate w/o shuttering ratio 1:2:4.	91 Cft.	14429.25	P%Cft.	13131
5	Fabrication of mild steel reinforcement for cement concrete i/c cutting bending laying in position making joints fastening i/c costs of binding wire (also i/c removal of rust from bars).	6.88 Cwt.	4820.20	P.Cwt.	33163
6	R.C.C. work i/c all labour and materials except the costs of steel reinforcement and its labour for bending and binding which will be paid separately this rate also i/c all kinds of forms moulds lifting the expose surface ratio 1:2:4.	108 Cft.	337.00	P. Cft.	36396
7	Erection and removal of centering for C.C.work plain (Vertical)	105 Sft.	3127.41	%Sft.	3284
8	Cement plaster ratio 1:3 upto 20' Height 1/2" thick.	330 Sft.	2344.59	%Sft.	7737
9	Brick on edge flooring laid in 1:6 cement mortar over a bed of 3/4" thick cement mortar 1:6	91 Sft.	5256.63	%Sft.	4784
<b>TOTAL</b>					<b>207322</b>

**NOTE**

i) I/We undertake to accept any change in quantities Rates and amount as per technically, sanctioned estimate.

ii) I/We shall not claim any change in the quoted premium.

  
CONTRACTOR  
EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD

**SCHEDULE-B**  
**PART-F**

**NAME OF WORK:-**

Improvement of Road from Matari to Allah Dino Sand Road mile 0/0-14/6.


S.No.	Item of work	Quantity	Rate	Unit	Amount
1	Pavement marking reflective tharmo plastic paint for lines of 6" width.	200500 Rft.	41.24	P.Rft.	8268620
2	Cat Eyes/Road Studs.	8000 Nos.	596.23	Each	4769840
3	Providing and fixing traffic sign 3" dia G.I pipe post and sign of equilateral triangle shape each side 3' long i/c painting marking as directed.	25 Nos.	14600.00	Each	365000
4	Providing and fixing traffic sign 3" dia G.I. pipe post and sign of equilateral triangle shape each side 3' long i/c painting marking as directed.	15 Nos.	16956.00	Each	254340
5	Providing and fixing Precast RCC Km post i/c foundation work. Painting writing as directed each.	23 Nos.	5600.00	Each	128800
				<b>TOTAL</b>	<b>13786600</b>

**NOTE**

i) I/We undertake to accept any change in quantities Rates and amount as per technically, sanctioned estimate.

ii) I/We shall not claim any change in the quoted premium.

  
CONTRACTOR

  
EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD

## SCHEDULE-B

### PART-G

**NAME OF WORK:- (GROUT REPARAP)**

**Improvement of Road from Matiari to Allah Dino Sand Road mile 0/0-14/6.**

S.No.	Item of work	Quantity	Rate	Unit	Amount
1	Groure Reparap.	3568.05 Cum	5423.05	P.Cum	19349700
2	Roll Pointing.	11708 Sqm	285.08	P.Sqm	3337717
<b>TOTAL</b>					<b>22687417</b>


**NOTE**

i) I/We undertake to accept any change in quantities Rates and amount as per technically, sanctioned estimate.

ii) I/We shall not claim any change in the quoted premium.

  
CONTRACTOR

  
EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD



MAN HASSAN MEMOR  
GOVT. STAMP VENDOR

عبدالغفار ميمون اور  
**CONTRACT AGREEMENT**

994/100

27<sup>th</sup> AUG 2016

CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the day of 12-08-2016 between Executive Engineer, Provincial Highways Division Hyderabad (hereinafter called the "Procuring Agency") of the one part and M/S Abdul Ghaffar Memon, Govt. Contractor, Hyderabad (hereafter called the "Contractor") of the other part.

WHEREAS the Procuring Agency is desirous that certain works, viz Improvement of Road from Matiari to Allah Dino Sand Road mile 0/0-3/0 & 7/2-14/6 should be executed by the Contractor and has accepted a bid by the Contractor for the execution and completion of such works and the remedying of any defects therein.

NOW this Agreement witnesseth-- as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any, except those parts relating to Instructions to bidders shall be deemed to form and be read and construed as part of this Agreement, viz:
  - (a) The Letter of Acceptance;
  - (b) The completed Form of Bid along with Schedules to Bid;
  - (c) Conditions of Contract & Contract data;
  - (d) The priced Schedule of Prices / Bill of Quantities (BoQ);
  - (e) The Specifications; and
  - (f) The Drawings;

3. In consideration of the payments to be made by the procuring agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the procuring agency to execute and complete the works and remedy defects therein in conformity and in all respects with the provisions of the contract.

The Procuring agency hereby covenants to pay the contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.

IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of Contractor  
(Seal)

Executive Engineer  
Provincial Highways Division  
Signature of Procuring Agency  
(Seal)  
Hyderabad.

Signed, Sealed and Delivered in the presence of:

Witness  
(Name, Title and Address)

Witness  
(Name, Title and Address)

Name of work: - Imp of road from Mattian Allah Dino Sand Road ③  
mile 7/8 - 3/4 & 7/2 - 1/6

SGP (Khp.) D. No. 105-11-94-50,000 L.F. of 8 ls. each.

P.W.D. 297

G.R. P.W.D. Nos. 798 of 6-4-35  
86-1 of 8-6-36, 1958-W of 27-9-37, Q.G.M.P.  
and M. Dept. No. 383-P/37 of 9-11-37  
(P.W.D.) No. 5-173, 2-W of 22-2-38.  
G. R. (P.W.D.) No. 1038-1 of 22-2-37  
12-10-44 and 2-5-44 674-W of 22-2-39  
12-10-44, and 2-5-44, 25-W 1038/11-1 of  
28-2-49, 56-47-W 2 of 12-12-50.

FORM B-1


PUBLIC WORKS DEPARTMENT

CIRCLE

DIVISION


Name of Auth: M/S. Abdul Ghafoor Memon  
Joint Contractor

Percentage Rate Tender and Contract  
for works



The Officer competent to dispose of the tenders shall be responsible for  
registering all or any of the tenders.

Assistant Accountant  
District Accountants Officer Hyderabad





Money worth - 10000/- Road miles 30.8 x 1/2 - 14/6

so far as applicable, and in default thereof, to forfeit and pay to Government the sums of money mentioned in the said conditions.

Receipt No. \_\_\_\_\_ dated \_\_\_\_\_ from Government Treasury or sub-Treasury at \_\_\_\_\_ in respect of the sum of Rs. \_\_\_\_\_ is herewith forwarded representing the earnest money (a) the full value of

\*Amount to be specified in words and figures

which is to be absolutely forfeited to Government should we not deposit

Strike out (a) if no cash security deposit is to be taken.

the full amount of security deposit specified in the above memorandum in accordance with Clause 1 (A) of the said conditions, otherwise the said sum of Rs. \_\_\_\_\_ shall be retained by Government on account of such security deposits as aforesaid, or (b) the full value of which shall be retained by the Government on account of the security deposit specified in clause 1 (B) of the conditions.

\*\*Strike out (b) if any cash security deposit is to be taken.

Dated the \_\_\_\_\_ day of \_\_\_\_\_  
(Witnesses)  
(Address)

\*\*Signature of contractor before reception of tender  
\*\*Signature of witness to contract



Signature of the contractor

... for a contract of Rs. 1000 or less, or two days for a contract of more than Rs. 1,000 upto Rs. 2,000 and so on, upto a limit of ten days, for a contract of Rs. 10,000 or more with the receipt by him of the notification of the acceptance of his tender) deposit with the Executive Engineer in cash or Govt. Securities endorsed by Executive Engineer (if deposited for more than twelve months) a sum sufficient with the amount of the earnest money deposited by him with his tender to make up the full security deposit specified in the tender, or (B) (permit Government at the time of making any payment to him for work done under the contracts to deduct such sum as well (With the earnest money deposited by him.) amount more percent of all moneys so payable: such deduction to be held by Government by way of security deposit): *Provided always* that in the event of the contract or depositing a Lump sum by way of security deposit as contemplated at (A) above, then and in such case, if the sum so deposited shall not amount to \_\_\_\_\_ percent of the total estimated cost of the work it shall be lawful for Government at the time of making any payment to the contractor for work done under the contract to make up the full amount of \_\_\_\_\_ percent by deducting a sufficient sum from every such payment as last aforesaid. All compensation other sums of money payable by the contractor to Government under the terms of his contract may be deducted from, or paid by the sale of a sufficient part of his security deposit, or from the interest arising therefrom, or from any sums which is due or may become due to the contractor under this contract and in the event of his security deposit being reduced by reason of any such deduction or sale as aforesaid the contractor shall within ten days thereafter, make good in cash or with Government securities endorsed as aforesaid any sum or sums which may have been deducted from, or raised by sale of his security deposit or any part thereof. The security deposit referred to, when paid in cash, may, at the cost of the depositor, be converted into interest-bearing securities provided that the depositor has expressly desired this in writing.

Accountant  
Officer Hyderabad

CONTRACTOR

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

## CONTRACT EVALUATION FORM

### TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Executive Engineer, Provincial Highways Division  
Works & Services Department, Hyderabad.
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Provincial
- 3) TITLE OF CONTRACT W/R of Road Work
- 4) TENDER NUMBER TC/G-55/1330, Dated 20-06-2016
- 5) BRIEF DESCRIPTION OF CONTRACT W/R of road from Tando Allahyar-Tando Adam 6/6-8/0
- 6) FORUM THAT APPROVED THE SCHEME PDWP
- 7) TENDER ESTIMATED VALUE 43.150 Million
- 8) ENGINEER'S ESTIMATE 43.150 Million  
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 12 Month (365 Days)
- 10) TENDER OPENED ON (DATE & TIME) 12th July 2016 @ 3.30 P.M
- 11) NUMBER OF TENDER DOCUMENTS SOLD Three  
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED Three
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS Four
- 14) BID EVALUATION REPORT Attached  
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S A.M.B & Co.
- 16) CONTRACT AWARD PRICE Rs.42,598,833/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID). M/S A.M.B & Co.  
M/S Muhammad Yousuf  
M/S Rajput Traders

18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic  Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE  xxx
- c) TWO STAGE BIDDING PROCEDURE  xxx
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE  xxx

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT Chief Engineer, Highways Hyderabad

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website  
(If yes, give date and SPPRA Identification No.)

Yes	SR#29437,2147483647, dated 20/6/2016
No	----

ii) News Papers  
(If yes, give names of newspapers and dates)

Yes	"Sohb" dt:25/6/16, "Regional Time" dt: 25/6/16, "Yadgar" dt: 25/6/16
No	---

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------



**OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAY DIVISION HYD.**

NO.TC/G-55/ 1592V of 2016

Hyderabad dated:- 12 / 8 /2016

To,

M/S A.M.B & Co.,  
Government Contractor,  
Hyderabad.

**SUBJECT:- WORK ORDER FOR WIDENING/RECONDITIONING OF ROAD FROM TANDO ALLAHYAR-TANDO ARAM ROAD MILE 6/6-8/0.**

REF\*NCE:- Your Bid/Tender dated 12-07-2016.

The Competent Authority is pleased to approve your quoted premium i.e. Part-A 5.60% Above Except Item No.9 (Rupees Five Point Sixty Percent Above Except Item No.9), 14.70% Above on Item No.9 (Rupees Fourteen Point Seventy Percent Above on Item No.9), Part-B 16% Above Except Item No.5 (Rupees Sixteen Percent Above Except Item No.5), 9.50% Above on Item No.5 (Rupees Nine Point Fifty Percent Above on Item No.5), on the Bill of Quantities (BOQ), (except difference cost of bitumen), being lowest bid offer for an amount of Rs.42,598,894/-

You are accordingly informed to please start the work within 7 (seven) days from the date of issue of this work order under the supervision of the Assistant Engineer, Provincial Highway Sub-Division Tando Allahyar, and complete within stipulated period of 12 Months (365 Days).

You are also requested to please execute the work in accordance with the PWD specifications, design, drawings and instructions in writing duly signed by the undersigned. You are entitled to have access the same for the purpose of inspection during office hours. If required to make or cause to be made copies of the same specifications and all such Designs, Drawings and instructions as aforesaid, you can do so the copies of same at your own expenses. The following conditions are being for strict compliance.

- i) No premiums shall be allowed on non-schedule items.
- ii) No separate payment for carriage of materials shall be made. Premium quoted by you covers all the cost of carriage of materials involved.
- iii) All materials required for construction shall be procured and brought at site by you at your own cost from approved sources/quarries.
- iv) No payment of extra item shall be made unless written order is given to you by the undersigned for execution of such extra items and approved by the competent authority.
- v) Income Tax shall be deducted from the bill on the value of work done and paid for as per prevalent orders of competent authority in this regard.
- vi) The Bitumen shall be arranged from the National Refinery only and payment on account of bituminous item/work done shall be made on production of such certificate from the National Refinery.
- vii) Work will be carried out strictly as per P.W.D specification.
- viii) All requisite codal formalities will be observed before start of work.
- ix) Water charges and all leads and lifts of material are included in the item of work.
- x) Item of earthwork 95% compaction shall not be executed without use of vibratory Road roller.
- xi) No escalation whatsoever will be allowed. The work is to be continued in next years for want of requisite of funds.

Photo-stat copy duly attested by the undersigned in respect of Schedule "B" & "A" relating to the above subjected work is also enclosed herewith for your information and guidance.

You should give in writing the name of your authorized agent who would receive instructions at site of work during the course of its execution and also attend this office for signing the agreement.

**ENGR: GHULAM SHABBIR MEMON**  
EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD

- Copy f.w.cs to the Project Manager (PIU), Hyd-Mirpurkhas Dual Carriageway Hyderabad with reference to his office tender approval vide No.F-09/HMDCP/Tender Approval/ dated 17/2016 for information.
- Copy forwarded to the Assistant Engineer, Provincial Highway Sub-Division Tando Allahyar, for information with instructions to get start the work and intimate date of start and submit fortnightly progress report, positively.

**EXECUTIVE ENGINEER**  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD



**OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL  
HIGHWAY DIVISION HYDERABAD**

**BID EVALUATION REPORT**

1. Name of Procuring Agency: Executive Engineer, Provincial Highways Division, Hyderabad
2. Tender Reference No. TC/G-55/1330, dated 20-06-2016
3. Tender Description/Name of work Widening/Reconditioning of Road from Tando Allahyar-Tando Adam Road  
mile 6/6-8/0.
4. Method of Procurement Single Stage One Envelope
5. Tender Published Daily "Sohb" dt: 25-06-16, Daily "Regional Time" dt:25-06-16, Daily "Yadgar" dt: 25-06-2016  
Daily "Dharti" dt: 25-06-2016
6. Total Bid documents Sold 03 Nos.
7. Total Bids Received 03 Nos.
8. Technical Bid Opening date (if applicable) N/A
9. No. of Bid technically qualified (if applicable) N/A
10. Bid(s) Rejected \_\_\_\_\_
11. Financial Bid Opening date 12-07-2016
12. Bid Evaluation Report:

S. No.	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	M/S A.M.B & Co.	Rs.42,598,893/-	1 <sup>st</sup>	0.35% Below	Being lowest offer	
2	M/S Muhammad Yousuf	Rs.42,794,813/-	2 <sup>nd</sup>	0.11% Above	Being higher offer	
3	M/S Rajput Traders	Rs.42,876,307/-	3 <sup>rd</sup>	0.30% Above	Being highest offer	

The tenders were opened by the tendering committee comprised of the officers as below:

(Mour Oad)  
Project Manager  
Project Implementation Unit  
Hyd-M.P.Khas Dual Carriageway Project  
Hyderabad.  
(CHAIRMAN)

(Ghulam Mohiuddin Mughal)  
Executive Engineer  
Hala Irrigation Division  
Hyderabad  
(MEMBER)

(Shah Nawaz Jatoi)  
Divisional Accounts Officer  
Provincial Highway Division  
Hyderabad  
MEMBER/(ARITHMETIC CHECKING)

(Ghulam Shabbir Memon)  
Executive Engineer  
Provincial Highway Division  
Hyderabad  
(SECRETARY/MEMBER)

(Ramesh Kumar)  
Assistant Engineer  
Provincial Highway Sub-Division  
Tando Allahyar  
(MEMBER)

**SCHEDULE-B**  
**PART-A**

**NAME OF WORK:-**

**WIDENING/ RECONDITIONING OF ROAD FROM TANDO ALLAHYAR-TANDO ADAM ROAD MILE 6/6-8/0.**

S.No.	Item of work	Quantity	Rate	Unit	Amount
1	Earth work for embankment by bulldozers, plugging mixing, clod breaking, dressing compacting with optimum moisture content lead upto 100 ft. and lift upto 5 ft. in all types of soil except rock 85% Density (Berms) With lead 3 mile).	625500 Cft.	9448.05	%oCft.	5909755 ✓
2	Excavation in existing berms for widening the Road i/c watering rolling with power roller dressing the excavated stuff etc. complete.	81576 Sft.	526.27	%Sft.	429310 ✓
3	Making diagonal groves 1-1/2"-1-1/2" at ft. center to center in road surface.	18355 Sft.	146.41	%Sft.	26874 ✓
4	Providing sand cushion i/c supplying and spreading pit/canal sand of approved quality from approved source of supply to site of work i/c watering and rolling etc. complete Rate includes all cost of material T&P labour and carriage of 3.0 mile. (Average)	19800 Cft	1479.41	%Cft.	292923 ✓
5	Preparing Sub-Base Course by supplying and spreading Stone Metal 2" -1 1/2"to 2" gauge of approved quality from approved quarry in required thickness (14" in 4 layers) to proper camber and grade i/c hand packing filling voids with 20 Cft. of Pit / Canal Sand having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% Density as per Modified AASHO specifications. Rate i/c all cost of materials T&P carriage to 3 Chains.	44051 Cft.	7824.91	%Cft.	3446951 ✓
6	Laying brick on end edging i/c supplying of 9" x 4-1/2" x 3" 1st Class burnt bricks excavation for laying edging with small side parallel to the road. Rate i/cs all costs of material T&P and carriage upto site of work.	13596 Rft.	2823.74	%Rft.	383916 ✓
7	Preparing base course including supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2" in required thickness of 12", in 4 layers to proper camber and grade including supplying and spreading 15 cft screenings and non-plastic quarry fines, filling depressions with stone metal after initial rolling including watering and compacting the same so as to achieve 100% density as per modified AASHO specifications (Rate includes providing and using templates, camber, screens, forms as directed) (Rate includes all costs of materials T & P and carriage upto 3 chains (R.A.A).	106833 Cft.	8954.93	%Cft.	9566820 ✓

No.	Item of work	Quantity	Rate	Unit	Amount
8	Providing 2 Coat of surface dressing or new or existing surface with (30+25=55 lbs) Bit: 80/100 penetration and (4+2.75=6.75) Cft. Bajri of 3/8" to 3/4" gauge i/c cleaning the road surface dressing rolling etc complete Rate i/cs all cost of material T&P labour & carriage to site of work.	163152 Sft.	2914.97	%Sft.	4755832 ✓
9	Laying to proper line & grade plant mixed Asphalt concrete power finished Hydraulic/ Electronic control prepared to specified formula according to job mix formula approved by Engineer Incharge i/c rolling and finishing to proper line grade level and camber etc. complete. Rate i/cs tack coat with bitumen 60/70 penetration and all cost of materials roller T&P and carriage of materials from source of supply of plant and plant to site of work (Bitumen 127.50 lbs for mix plant and 20 lbs for prim coat.	163152 Sft.	8953.88	P%Sft.	14608434 ✓
10	Pavement making in reflective tharmo plastic paint for lines of 6" width.	16500 Rft.	41.24	P.Rft.	680460 ✓


TOTAL Rs.	40101275 ✓
(-)	-1633001 ✓
TOTAL Rs.	38468274 ✓

\*Deduct difference Cost of bitumen 125.49 Tons @ Rs.13013/- P.Ton


**NOTE**

- I/We undertake to accept any change in quantities Rates and amount as per technically, sanctioned estimate.
- I/We shall not claim any change in the quoted premium.

  
CONTRACTOR

  
EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD





*S. C. M. V.*  
SALMAN HASSAN MEMOR  
GOVT. STAMP VENDOR

**CONTRACT AGREEMENT**

*عالم محمد بروہی*  
(149100)

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the day of 12-08-2016 between Executive Engineer, Provincial Highways Division Hyderabad (hereinafter called the "Procuring Agency") of the one part and M/S A.M.B & Co., Govt. Contractor, Hyderabad (hereafter called the "Contractor") of the other part.

WHEREAS the Procuring Agency is desirous that certain works, viz Widening/Reconditioning of Road from Tando Allahyar-Tando Adam Road mile 6/6-8/0 should be executed by the Contractor and has accepted a bid by the Contractor for the execution and completion of such works and the remedying of any defects therein.

NOW this Agreement witnesseth-- as follows:

- In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- The following documents after incorporating addenda, if any, except those parts relating to Instructions to bidders shall be deemed to form and be read and construed as part of this Agreement, viz:
  - The Letter of Acceptance;
  - The completed Form of Bid along with Schedules to Bid;
  - Conditions of Contract & Contract data;
  - The priced Schedule of Prices / Bill of Quantities (BoQ);
  - The Specifications; and
  - The Drawings;
- In consideration of the payments to be made by the procuring agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the procuring agency to execute and complete the works and remedy defects therein in conformity and in all respects with the provisions of the contract.
- The Procuring agency hereby covenants to pay the contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.

IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

*M/S A.M.B*  
Signature of Contractor  
(Seal)

**Executive Engineer**  
**Provincial Highways Division**  
Signature of Procuring Agency  
**Hyderabad.**  
(Seal)

Signed, Sealed and Delivered in the presence of:  
Witness  
(Name, Title and Address)

Witness  
(Name, Title and Address)



**OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL  
HIGHWAY DIVISION HYDERABAD**

**BID EVALUATION REPORT**

1. **Name of Procuring Agency:** Executive Engineer, Provincial Highways Division, Hyderabad
2. **Tender Reference No.** TC/G-55/1330, dated 20-06-2016
3. **Tender Description/Name of work** Improvement Of Road From Matiari To Allah Dino Sand Road Mile 0/0-3/0 & 7/2-14/6.
4. **Method of Procurement** Single Stage One Envelope
5. **Tender Published** Daily "Sohb" dt: 25-06-16, Daily "Regional Time" dt:25-06-16, Daily "Yadgar" dt: 25-06-2016  
Daily "Dharti" dt: 25-06-2016
6. **Total Bid documents Sold** 02 Nos.
7. **Total Bids Received** 02 Nos.
8. **Technical Bid Opening date (if applicable)** N/A
9. **No. of Bid technically qualified (if applicable)** N/A
10. **Bid(s) Rejected**
11. **Financial Bid Opening date** 12-07-2016
12. **Bid Evaluation Report:**

S. No.	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	M/S Abdul Ghaffar Memon	Rs.284,016,689/-	1 <sup>st</sup>	0.14% Below	Being lowest offer	
2	M/S Haji Muhammad Yousuf	Rs.284,275,730/-	2 <sup>nd</sup>	0.05% Above	Being highest offer	CD not attached

The tenders were opened by the tendering committee comprised of the officers as below:

**(Mour Oad)**

Project Manager  
Project Implementation Unit  
Hyd-M.P.Khas Dual Carriageway Project  
Hyderabad.  
(CHAIRMAN)

**(Ghulam Mohiuddin Mughal)**

Executive Engineer  
Hala Irrigation Division  
Hyderabad  
(MEMBER)

**(Shah Nawaz Jatoi)**

Divisional Accounts Officer  
Provincial Highway Division  
Hyderabad  
MEMBER/(ARITHMETIC CHECKING)

**(Ghulam Shabbir Memon)**

Executive Engineer  
Provincial Highway Division  
Hyderabad  
(SECRETARY/MEMBER)

**(Ramesh Kumar)**

Assistant Engineer  
Provincial Highway Sub-Division  
Tando Allahyar  
(MEMBER)



**OFFICE OF THE EXECUTIVE ENGINEER**  
**PROVINCIAL HIGHWAYS DIVISION HYDERABAD**

**COMPARATIVE STATEMENT**

NAME OF WORK: IMPROVEMENT OF ROAD FROM MATIARI TO ALLAH DINO SAND ROAD MILE 0/0-3/0 & 7/2-14/6.

S. No.	Name of Contract to whom tender issued	Date of Receipt Sealed Tender	Percentage Rate Entered in Contract Document		Total amount of Bid	Reason for Acceptance/ Rejection	Remarks
1	M/S Abdul Ghaffar Memon	12-07-2016	Part-A	5.90% Above	Rs.284,016,689/-	Being lowest offer	
			Part-B	11% Above except item No.5 9.50% Above on item No.5			
			Part-C	12% Above except item No.5 9.50% Above on item No.5			
			Part-D	5.90% Above			
			Part-E	14% Above except item No.5 9.50% Above on item No.5			
			Part-F	5.90% Above			
			Part-G	0.50% Below			
2	M/S Haji Muhammad Yousuf	12-07-2016	Part-A	6% Above	Rs.284,275,730/-	Being highest offer	
			Part-B	11.50% Above except item No.5 9.80% Above on item No.5			
			Part-C	12.50% Above except item No.5 9.70% Above on item No.5			
			Part-D	6% Above			
			Part-E	14.50% Above except item No.5 10% Above on item No.5			
			Part-F	6% Above			
			Part-G	0.40% Below			

The tenders were opened by the tendering committee comprised of the officers as below:

  
**(MOUR OAD)**

Project Manager

Project Implementation Unit

Hyd-M.P.Khas Dual Carriageway Project

Hyderabad.

(CHAIRMAN)

  
**(Ghulam Mohiuddin Mughal)**

Executive Engineer

Hala Irrigation Division

Hyderabad

(MEMBER)

  
**(Ghulam Shabbir Memon)**

Executive Engineer

Provincial Highway Division

Hyderabad

(SECRETARY/MEMBER)


  
**(Shah Nawaz Jatoi)**

Divisional Accounts Officer

Provincial Highway Division

Hyderabad

MEMBER/(ARITHMETIC CHECKING)

  
**(Ramesh Kumar)**

Assistant Engineer

Provincial Highway Sub-Division


Tando Allahyar

(MEMBER)

# **BIDDERS QUALIFICATION REPORT**

Provincial Highway Division Hyderabad


S.No:	Name of Procuring Agency	Executive Engineer Provincial Highway Division Hyderabad
1	Tender Reference No.	No.TC/G-55/1330 Dated: 20-06-2016
2	Tender Description / Name of Work / Item	Improvement of road from Matiari To Allah Dino Sand Road mile 0/0-3/0 & 7/2-14/6.
3	Method of Procurement:	Single Stage – One envelope procedure
4	Name of firm/Bidder	M/S Abdul Ghaffar Memon
5	N.T.N	Available
6	Registration with P.E.C	Registered
7	Sindh Board of Revenue	Registered
8	Relevant Experience	Available
9	Turnover of at least last three years	Available
10	Funds/ Budget	Available
11	02% Earnest Money	Available
12	Tender fee / Cost of Bidding Document	Deposited

  
**(Mour Oad)**


Project Manager  
Project Implementation Unit  
Hyd-M.P.Khas Dual Carriageway Project  
Hyderabad  
(CHAIRMAN)

  
**(Ghulam Mohiuddin Mughal)**

Executive Engineer  
Hala Irrigation Division  
Hyderabad  
(MEMBER)

  
**(Shah Nawaz Jatoi)**

Divisional Accounts Officer  
Provincial Highway Division  
Hyderabad  
MEMBER/(ARITHMETIC CHECKING)

  
**(Ghulam Shabbir Memon)**

Executive Engineer  
Provincial Highway Division  
Hyderabad  
(SECRETARY/MEMBER)

  
**(Ramesh Kumar)**

Assistant Engineer  
Provincial Highway Sub- Division  
Tando Allahayar  
(MEMBER)



**OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL  
HIGHWAY DIVISION HYDERABAD**

**BID EVALUATION REPORT**


1. **Name of Procuring Agency:** Executive Engineer, Provincial Highways Division, Hyderabad
2. **Tender Reference No.** TC/G-55/1330, dated 20-06-2016
3. **Tender Description/Name of work** Widening/Reconditioning of Road from Tando Allahyar-Tando Adam Road  
mile 6/6-8/0.
4. **Method of Procurement** Single Stage One Envelope
5. **Tender Published** Daily "Sohb" dt: 25-06-16, Daily "Regional Time" dt:25-06-16, Daily "Yadgar" dt: 25-06-2016  
Daily "Dharti" dt: 25-06-2016
6. **Total Bid documents Sold** 03 Nos.
7. **Total Bids Received** 03 Nos.
8. **Technical Bid Opening date (if applicable)** N/A
9. **No. of Bid technically qualified (if applicable)** N/A
10. **Bid(s) Rejected**
11. **Financial Bid Opening date** 12-07-2016
12. **Bid Evaluation Report:**

S. No.	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	M/S A.M.B & Co.	Rs.42,598,893/-	1 <sup>st</sup>	0.35% Below	Being lowest offer	
2	M/S Muhammad Yousuf	Rs.42,794,813/-	2 <sup>nd</sup>	0.11% Above	Being higher offer	
3	M/S Rajput Traders	Rs.42,876,307/-	3 <sup>rd</sup>	0.30% Above	Being highest offer	


The tenders were opened by the tendering committee comprised of the officers as below:

  
(Mour Oad)


Project Manager  
Project Implementation Unit  
Hyd-M.P.Khas Dual Carriageway Project  
Hyderabad.  
(CHAIRMAN)

  
(Ghulam Mohiuddin Mughal)

Executive Engineer  
Hala Irrigation Division  
Hyderabad  
(MEMBER)

  
(Shah Nawaz Jatoi)

Divisional Accounts Officer  
Provincial Highway Division  
Hyderabad  
MEMBER/(ARITHMETIC CHECKING)

  
(Ghulam Shabbir Memon)

Executive Engineer  
Provincial Highway Division  
Hyderabad  
(SECRETARY/MEMBER)

  
(Ramesh Kumar)

Assistant Engineer  
Provincial Highway Sub-Division  
Tando Allahyar  
(MEMBER)



**OFFICE OF THE EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION HYDERABAD**

**COMPARATIVE STATEMENT**

NAME OF WORK: WIDENING/RECONDITIONING OF ROAD FROM TANDO ALLAHYAR-  
TANDO ADAM ROAD MILE 6/6-8/0.

S. No.	Name of Contract to whom tender issued	Date of Receipt Sealed Tender	Percentage Rate Entered in Contract Document		Total amount of Bid	Reason for Acceptance/ Rejection	Remarks
1	M/S A.M.B & Co.	12-07-2016	Part-A	5.60% Above except item No.09 14.70% Above on item No.09	Rs.42,598,893/-	Being lowest offer	
			Part-B	16% Above except item No.05 9.50% Above on item No.05.			
2	M/S Muhammad Yousuf	12-07-2016	Part-A	5.90% Above except item No.09 15.50% Above on item No.09	Rs.42,794,813/-	Being higher offer	
			Part-B	16.50% Above except item No.05 10.20% Above on item No.05.			
3	M/S Rajput Traders	12-07-2016	Part-A	6.10% Above except item No.09 15.70% Above on item No.09	Rs.42,876,307/-	Being highest offer	
			Part-B	16.80% Above except item No.05 10.30% Above on item No.05.			

The tenders were opened by the tendering committee comprised of the officers as below:

  
**(MOUR OAD)**


Project Manager

Project Implementation Unit

Hyd-M.P.Khas Dual Carriageway Project

Hyderabad.

(CHAIRMAN)

  
**(Ghulam Mohiuddin Mughal)**

Executive Engineer

Hala Irrigation Division

Hyderabad

(MEMBER)


  
**(Ghulam Shabbir Memon)**

Executive Engineer

Provincial Highway Division

Hyderabad

(SECRETARY/MEMBER)

  
**(Shah Nawaz Jatoi)**

Divisional Accounts Officer

Provincial Highway Division

Hyderabad

MEMBER/(ARITHMETIC CHECKING)

  
**(Ramesh Kumar)**

Assistant Engineer

Provincial Highway Sub-Division

Tando Allahyar

(MEMBER)


# BIDDERS QUALIFICATION REPORT

Provincial Highway Division Hyderabad


S.No:	Name of Procuring Agency	Executive Engineer Provincial Highway Division Hyderabad
1	Tender Reference No.	No.TC/G-55/1330 Dated: 20-06-2016
2	Tender Description / Name of Work / Item	Widening/Reconditioning of Road from Tando Allahyar-Tando Adam Road mile 6/6-8/0.
3	Method of Procurement:	Single Stage – One envelope procedure
4	Name of firm/Bidder	M/S A.M.B & Co.
5	N.T.N	Available
6	Registration with P.E.C	Registered
7	Sindh Board of Revenue	Registered
8	Relevant Experience	Available
9	Turnover of at least last three years	Available
10	Funds/ Budget	Available
11	02% Earnest Money	Available
12	Tender fee / Cost of Bidding Document	Deposited




**(Mour Oad)**  
Project Manager  
Project Implementation Unit  
Hyd-M.P.Khas Dual Carriageway Project  
Hyderabad  
(CHAIRMAN)



**(Ghulam Mohiuddin Mughal)**  
Executive Engineer  
Hala Irrigation Division  
Hyderabad  
(MEMBER)



**(Shah Nawaz Jatoi)**  
Divisional Accounts Officer  
Provincial Highway Division  
Hyderabad  
MEMBER/(ARITHMETIC CHECKING)



**(Ghulam Shabbir Memon)**  
Executive Engineer  
Provincial Highway Division  
Hyderabad  
(SECRETARY/MEMBER)



**(Ramesh Kumar)**  
Assistant Engineer  
Provincial Highway Sub- Division  
Tando Allahyar  
(MEMBER)

**OFFICE OF THE EXECUTIVE ENGINEER, PROVINCIAL HIGHWAYS DIVISION, HYDERABAD**

No.TC/G-55/ Of 2016

Hyderabad, Dated : / /2016

**MINUTES OF PROCUREMENT COMMITTEE MEETING**

NIT NO: TC/G-55/1330 DATED: 20-06-2016

DATE OF OPENING: 12<sup>th</sup> July, 2016

A meeting of the Procurement Committee held in the office of the Executive Engineer, Provincial Highways Division Hyderabad under the Chair of Project Manager, Hyderabad-Mirpurkhas dual Carriageway Project Hyderabad.

The below mentioned members of committee attended the meeting to discuss the bids invited for the procurement of the works vide Executive Engineer, PHW Division Hyderabad NIT No. cited above and subsequently hoisted on the SPPRA website and published in country wide leading news papers in Sindh, English and Urdu through Sindh Information Department.

- |   |                    |
|---|--------------------|
| 1. <b>Engr: Mour Oad</b><br>Project Manager, Project Implementation Unit, Hyderabad-Mirpurkhas Dual Carriageway Project, Hyderabad / Chairman | In Chair           |
| 2. <b>Engr: Ghulam Shabbir Memon</b><br>Executive Engineer, Provincial Highways Division, Hyd.  | Secretary / Member |
| 3. <b>Engr: Ghulam Mohiuddin Mughal</b><br>Executive Engineer, Hala Irrigation Division, Hyderabad  | Member             |
| 4. <b>Shah Nawaz Jatoi</b><br>Divisional Accounts Officer, Hyderabad  | Member             |
| 5. <b>Ramesh Kumar</b><br>Assistant Engineer, Provincial Highways Sub-Division, Tando Allahyar  | Member             |

During course of meeting following points were discussed.

- i) The application of contractors applied for issue of tenders were checked in details with issue of tenders after received amount for cost of tender fees / bidding documents. On scrutiny following contractors were found applied for, as detailed below:

S.#	Name of Applicant.	No. of Works applied	Amount Paid	DR #Date
1	M/S Abdul Ghaffar Memon	01	3000	42/12-7-2016
2	M/S Haji Muhammad Yousuf	02	6000	43/12-7-2016
3	M/S A.M.B & Co.	01	3000	44/12-7-2016
4	M/S Rajput Traders	01	3000	45/12-7-2016

Member

Member

Member

Member

Chairman




- ii) The process of tenders received back were started at 02:30 PM. The procurement committee opened such tenders at 3:30 PM in presence of all the participating bidders and / or their authorized representatives.
- iii) The method of bidding documents observed as one envelope single stage procedure.
- iv) The procurement committee observed received back tenders comparison with issued bids one by one works / items as detailed below:

S#	Name of Work	Name of Firm/Bidder	Ranking	Remarks
1.	Improvement of Road from Matiari to Allah Dino Sand Road mile 0/0-3/0 & 7/2-14/6.	M/S Abdul Ghaffar Memon	1 <sup>st</sup> Lowest	
		M/S Haji Muhammad Yousuf	2 <sup>nd</sup> Lowest	
2.	Widening/Reconditioning of Road from Tando Allahyar-Tando Adam Road mile 6/6-8/0.	M/S A.M.B & Co.	1 <sup>st</sup> Lowest	
		M/S Haji Muhammad Yousuf	2 <sup>nd</sup> Lowest	
		M/S Rajput Traders	3 <sup>rd</sup> Lowest	

The Procurement Committee thoroughly scrutinized each case / bidding documents by comparing arithmetically and financially with technical sanctioned estimate / Bill of Quantities and criteria for eligibility and minimum qualification as per bidding documents.

#### RECOMMENDATION / DECISION

The due deliberation / scrutiny of each tender document by the Committee and recommended for award of respective work(s) to the lowest evaluated responsive bidder as shown against each and every work / item, after approval from competent authority.

  
(Ramesh Kumar)

Assistant Engineer  
Provincial Highways Sub-Division  
TandoAllahyar  
(Member)



(Shah Nawaz Jatoi)  
Divisional Accounts Officer  
Provincial Highways Division  
Hyderabad  
(Member)

  
(Engr: Ghulam Shabbir Memon)

Executive Engineer  
Provincial Highways Division  
Hyderabad  
Secretary / Member





  
(Ghulam Mohiuddin Mughal)

Executive Engineer  
Hala Irrigation Division  
Hyderabad  
(Member)

  
(Engr: Mour Oad)

Project Manager  
Project Implementation Unit  
Hyderabad-Mirpurkhas Dual Carriageway Project  
Hyderabad  
(Member)

**ATTENDANCE SHEET**  
**FOR PARTICIPATION VARIOUS CONTRACTORS FOR TENDER PROCESS**  
**OF N.I.T NO.TC/G-55/1330, DATED 20-06-2016**  
**PROVINCIAL HIGHWAYS DIVISION HYDERABAD HELD ON \_\_\_\_\_**

S. No.	Name of Contractor/Agency	Signature of Contractors
1	M/S Abdul Gaffar Memom	
2	M/S. AMB & Co	
3	M/S Haji Mohammad Yousif	
4	M/S Rajput Traders.	
5		

  
**(MOUR OAD)**

Project Manager  
Project Implementation Unit  
Hyd-M.P.Khas Dual Carriageway Project  
Hyderabad.  
(CHAIRMAN)

  
**(Ghulam Mohiuddin Mughal)**

Executive Engineer  
Hala Irrigation Division  
Hyderabad  
(MEMBER)

  
**(Ghulam Shabbir Memon)**

Executive Engineer  
Provincial Highway Division  
Hyderabad  
(SECRETARY/MEMBER)

  
**(Shah Nawaz Jatoi)**

Divisional Accounts Officer  
Provincial Highway Division  
Hyderabad  
MEMBER/(ARITHMETIC CHECKING)

  
**(Ramesh Kumar)**

Assistant Engineer  
Provincial Highway Sub-Division  
Tando Allahyar  
(MEMBER)