


BID EVALUATION REPORT

1.	Name of Procuring Agency:	Town Committee Hussain Bux Mari District Mirpurkhas
2.	Tender Reference No:	TC/HBM/304/2015 dated 10-03-2015
3.	Tender Description /Name of Work Item No: (1)	Construction of RCC Culverts village in Ali Sher Mari/Muhammad Hassan/Lutaf Mar/Kando Khaskhali/Aftab Mari and Essa Brohi
4.	Method of Procurement :	Single stage one envelop procedure
5.	Tender Publish:	Upload on the News Paper Kawash No. INF/KRYNo.935/2015 dated 10-3-2015
6.	Total Bid Document sold:	3
7.	Total Bid Received:	3
8.	Technical Bid Opening date (if applicable)	Not applicable
9.	No. of Bid technical qualified (if applicable)	-----
10.	Bid (s) Rejected:	-----
11.	Financial Bid Opening date:	07-04-2015
12.	Bid evaluation Report:	


Estimate Cost Rs:

600000/=


S#	Name of firm of Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance /rejection	Remarks
1	2	3	4	5	6	7
1.	Muhammad Iqbal & Co	597324	1 st Lowest	14.92% above	Lowest	Recommended for award of work
2.	Shahid Ali Khan Rajput	634122	2 nd Lowest	22% above	Higher	Not Recommended for award of work
3.	Ali Enterprise	613332	3 rd Lowest	18% above	High	Not Recommended for award of work


Syed Aijaz Ali Shah
Engineer Town Committee
Member Procurement


Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee


Syed Fayaz Ali Shah
Town Officer/Town Committee
Member Procurement Committee


Fakar Shakar
AD, (LG)
Mirpurkhas


Rashid Ahmed Zardari
DC/Chairman Procurement Committee Mirpurkhas

BID EVALUATION REPORT


1.	Name of Procuring Agency:	Town Committee Hussain Bux Mari District Mirpurkhas				
2.	Tender Reference No:	TC/HBM/304/2015 dated 10-03-2015				
3.	Tender Description /Name of Work Item No: (2)	Construction of RCC Culverts in village Ansar Mari/ Porho Mari/ Ali Sher Mari/ Ismial Lakho/ Fazal Unar/ Kadero Shahzad and Ghulam Nabi				
4.	Method of Procurement :	Single stage one envelop procedure				
5.	Tender Publish:	Upload on the News Paper Kawash No. INF/KRYNo.935/2015 dated 10-3-2015				
6.	Total Bid Document sold:	3				
7.	Total Bid Received:	3				
8.	Technical Bid Opening date (if applicable)	Not applicable				
9.	No. of Bid technical qualified (if applicable)	-----				
10.	Bid (s) Rejected:	-----				
11.	Financial Bid Opening date:	07-04-2015				
12.	Bid evaluation Report:					
		Estimate Cost Rs:			600000/=	
S#	Name of firm of Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance /rejection	Remarks
1	2	3	4	5	6	7
1.	Mansoor Aalam	597738	1 st Lowest	15%	Lowest	Recommended for award of work
2.	Aftab Hussain	623724	2 nd Lowest	20%	Higher	Not Recommended for award of work
3.	Rano Nohri	675702	3 rd Lowest	30%	High	Not Recommended for award of work


Syed Ali Shah
Engineer Town Committee
Member Procurement


Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee



Syed Fayaz Ali Shah
Town Officer/Town Committee
Member Procurement Committee


Fakar Shakar
AD, (LG)
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas


BID EVALUATION REPORT


1.	Name of Procuring Agency:	Town Committee Hussain Bux Mari District Mirpurkhas				
2.	Tender Reference No:	TC/HBM/304/2015 dated 10-03-2015				
3.	Tender Description /Name of Work Item No: (3)	Construction of RCC Culverts in village Saleh Mari/Dad Shah/Sajan Mari/Bahi Khan/Nabi Bux Narejo and Haji Kamal Mari				
4.	Method of Procurement :	Single stage one envelop procedure				
5.	Tender Publish:	Upload on the News Paper Kawash No. INF/KRYNo.935/2015 dated 10-3-2015				
6.	Total Bid Document sold:	3				
7.	Total Bid Received:	3				
8.	Technical Bid Opening date (if applicable)	Not applicable				
9.	No. of Bid technical qualified (if applicable)	-----				
10.	Bid (s) Rejected:	-----				
11.	Financial Bid Opening date:	07-04-2015				
12.	Bid evaluation Report:					
		Estimate Cost Rs:			600000/=	
S#	Name of firm of Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance /rejection	Remarks
1	2	3	4	5	6	7
1.	M. Iqbal & Co	597216	1 st Lowest	14.90%	Lowest	Recommended for award of work
2.	Rano Nohri	602934	2 nd Lowest	16%	Higher	Not Recommended for award of work
3.	M. Luqman	605532	3 rd Lowest	16.50%	High	Not Recommended for award of work


Syed Aijaz Ali Shah
Engineer Town Committee
Member Procurement


Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee


Syed Aijaz Ali Shah
Town Officer/Town Committee
Member Procurement Committee


Fakar Shakar
AD, (LG)
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas

BID EVALUATION REPORT

1.	Name of Procuring Agency:	Town Committee Hussain Bux Mari District Mirpurkhas
2.	Tender Reference No:	TC/HBM/304/2015 dated 10-03-2015
3.	Tender Description /Name of Work Item No: (4)	Construction of RCC Culverts in village Qurban Shah/Niaz Muhammad Khan /Abdul Karim/Ghulam Nabi Khaskhali and Anwar Khan Khaskhali
4.	Method of Procurement :	Single stage one envelop procedure
5.	Tender Publish:	Upload on the News Paper Kawash No. INF/KRYNo.935/2015 dated 10-3-2015
6.	Total Bid Document sold:	3
7.	Total Bid Received:	3
8.	Technical Bid Opening date (if applicable)	Not applicable
9.	No. of Bid technical qualified (if applicable)	-----
10.	Bid (s) Rejected:	-----
11.	Financial Bid Opening date:	07-04-2015
12.	Bid evaluation Report:	

Estimate Cost Rs:

600000/=


S#	Name of firm of Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance /rejection	Remarks
1	2	3	4	5	6	7
1.	Qamardin Kothar	596700	1 st Lowest	14.80%	Lowest	Recommended for award of work
2.	Ali Enterprise	602934	2 nd Lowest	16%	Higher	Not Recommended for award of work
3.	Mansoor Alam	606834	3 rd Lowest	16.75%	High	Not Recommended for award of work


Syed Aijaz Ali Shah
Engineer Town Committee
Member Procurement


Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee


Syed Fayaz Ali Shah
Town Officer/Town Committee
Member Procurement Committee


Fakar Shakar
AD, (LG)
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas

BID EVALUATION REPORT


1.	Name of Procuring Agency:	Town Committee Hussain Bux Mari District Mirpurkhas				
2.	Tender Reference No:	TC/HBM/304/2015 dated 10-03-2015				
3.	Tender Description /Name of Work Item No: (5)	Construction of RCC Culverts in village Allah Dino Lakho /Dr. Rahaim Dad Kalroo/Kamred Ghulam Muhammad /Ramzan Narejo/Haji Ali Muhammad Mehar and Soomar Rind				
4.	Method of Procurement :	Single stage one envelop procedure				
5.	Tender Publish:	Upload on the News Paper Kawash No. INF/KRYNo.935/2015 dated 10-3-2015				
6.	Total Bid Document sold:	3				
7.	Total Bid Received:	3				
8.	Technical Bid Opening date (if applicable)	Not applicable				
9.	No. of Bid technical qualified (if applicable)	-----				
10.	Bid (s) Rejected:	-----				
11.	Financial Bid Opening date:	07-04-2015				
12.	Bid evaluation Report:					
		Estimate Cost Rs:			600000/=	
S#	Name of firm of Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance /rejection	Remarks
1	2	3	4	5	6	7
1.	M. Iqbal & Co	596436	1 st Lowest	14.75%	Lowest	Recommended for award of work
2.	Shoukat Saleem	602934	2 nd Lowest	16%	Higher	Not Recommended for award of work
3.	Ramshi	608130	3 rd Lowest	17%	High	Not Recommended for award of work


Syed Ali Ali Shah
Engineer Town Committee
Member Procurement


Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee


Syed Fayaz Ali Shah
Town Officer Town Committee
Member Procurement Committee



Fakar Shakar
AD, (LG)
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas


BID EVALUATION REPORT


1.	Name of Procuring Agency:	Town Committee Hussain Bux Mari District Mirpurkhas
2.	Tender Reference No:	TC/HBM/304/2015 dated 10-03-2015
3.	Tender Description /Name of Work Item No: (6)	Construction of RCC Culverts in village Mushtaque Mari No.5 /Village Pir Azeem Shah No-4
4.	Method of Procurement :	Single stage one envelop procedure
5.	Tender Publish:	Upload on the News Paper Kawash No. INF/KRYNo.935/2015 dated 10-3-2015
6.	Total Bid Document sold:	3
7.	Total Bid Received:	3
8.	Technical Bid Opening date (if applicable)	Not applicable
9.	No. of Bid technical qualified (if applicable)	-----
10.	Bid (s) Rejected:	-----
11.	Financial Bid Opening date:	07-04-2015
12.	Bid evaluation Report:	
		Estimate Cost Rs: 900000/=


S#	Name of firm of Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance /rejection	Remarks
1	2	3	4	5	6	7
1.	Munwar Ahmed	896607	1 st Lowest	15%	Lowest	Recommended for award of work
2.	A. Ghafoor Malik & Co	912195	2 nd Lowest	17%	Higher	Not Recommended for award of work
3.	Mehboob Ali Chachar	916101	3 rd Lowest	17.50%	High	Not Recommended for award of work


Syed Aijaz Ali Shah
Engineer Town Committee
Member Procurement


Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee


Syed Faraz Ali Shah
Town Officer Town Committee
Member Procurement Committee


Fakar Shakar
AD, (LG)
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas


BID EVALUATION REPORT

1.	Name of Procuring Agency:	Town Committee Hussain Bux Mari District Mirpurkhas
2.	Tender Reference No:	TC/HBM/304/2015 dated 10-03-2015
3.	Tender Description /Name of Work Item No: (7)	Construction of RCC Culverts in village Bahadur Brohi/Pir Dal Pathan/Mossa Brohi/Mola Bux Brohi
4.	Method of Procurement :	Single stage one envelop procedure
5.	Tender Publish:	Upload on the News Paper Kawash No. INF/KRYNo.935/2015 dated 10-3-2015
6.	Total Bid Document sold:	3
7.	Total Bid Received:	3
8.	Technical Bid Opening date (if applicable)	Not applicable
9.	No. of Bid technical qualified (if applicable)	-----
10.	Bid (s) Rejected:	-----
11.	Financial Bid Opening date:	07-04-2015
12.	Bid evaluation Report:	

Estimate Cost Rs:

400000/=


S#	Name of firm of Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance /rejection	Remarks
1	2	3	4	5	6	7
1.	Waris ChohanConstt:	397624	1 st Lowest	14.75%	Lowest	Recommended for award of work
2.	M. Ashraf Hussain Laghari	412352	2 nd Lowest	19%	Higher	Not Recommended for award of work
3.	Sooran Singh	415816	3 rd Lowest	20%	High	Not Recommended for award of work


Syed Ali Shah
Engineer Town Committee
Member Procurement


Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee


Syed Fayaz Ali Shah
Town Officer Town Committee
Member Procurement Committee


Fakar Shakar
AD, (LG)
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas


BID EVALUATION REPORT

1.	Name of Procuring Agency:	Town Committee Hussain Bux Mari District Mirpurkhas
2.	Tender Reference No:	TC/HBM/304/2015 dated 10-03-2015
3.	Tender Description /Name of Work Item No: (8)	Construction of RCC Culverts in village Khalid Dad Brohi/Haji Muhammad Din Brohi/Sohrab Khan Mari/Laghar Mari/Raheem Bux Makrani and Sheve Bheel
4.	Method of Procurement :	Single stage one envelop procedure
5.	Tender Publish:	Upload on the News Paper Kawash No. INF/KRYNo.935/2015 dated 10-3-2015
6.	Total Bid Document sold:	3
7.	Total Bid Received:	3
8.	Technical Bid Opening date (if applicable)	Not applicable
9.	No. of Bid technical qualified (if applicable)	-----
10.	Bid (s) Rejected:	-----
11.	Financial Bid Opening date:	07-04-2015
12.	Bid evaluation Report:	


Estimate Cost Rs:

600000/=

S#	Name of firm of Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance /rejection	Remarks
1	2	3	4	5	6	7
1.	Shoaib Ali Khan Rajput	596436	1 st Lowest	14.75%	Lowest	Recommended for award of work
2.	Shaharyar Ali Khan	623724	2 nd Lowest	20%	Higher	Not Recommended for award of work
3.	Ali Enterprise	628926	3 rd Lowest	21%	High	Not Recommended for award of work


Syed Ali Azam
Engineer Town Committee
Member Procurement


Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee



Syed Fayaz Ali Shah
Town Officer/Town Committee
Member Procurement Committee


Fakar Shakar
AD, (LG)
Mirpurkhas



Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas

BID EVALUATION REPORT

1.	Name of Procuring Agency:	Town Committee Hussain Bux Mari District Mirpurkhas				
2.	Tender Reference No:	TC/HBM/304/2015 dated 10-03-2015				
3.	Tender Description /Name of Work Item No: (9)	Construction of RCC Culverts in village Manji Ujjan/Muhammad Saleh Lodo/Kamred Hussain Lodo/Jamal Lodo/Bhitro Sharif and Dur Muhammad Baloch				
4.	Method of Procurement :	Single stage one envelop procedure				
5.	Tender Publish:	Upload on the News Paper Kawash No. INF/KRYNo.935/2015 dated 10-3-2015				
6.	Total Bid Document sold:	3				
7.	Total Bid Received:	3				
8.	Technical Bid Opening date (if applicable)	Not applicable				
9.	No. of Bid technical qualified (if applicable)	-----				
10.	Bid (s) Rejected:	-----				
11.	Financial Bid Opening date:	07-04-2015				
12.	Bid evaluation Report:					
		Estimate Cost Rs:			600000/=	
S#	Name of firm of Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance /rejection	Remarks
1	2	3	4	5	6	7
1.	M. Luqman	596436	1 st Lowest	14.75%	Lowest	Recommended for award of work
2.	M. Saleem Electric Service	602934	2 nd Lowest	16%	Higher	Not Recommended for award of work
3.	Khuram Shah Enterprise	608130	3 rd Lowest	17%	High	Not Recommended for award of work


Syed Ali Shah
Engineer Town Committee
Member Procurement


Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee


Syed Faza Ali Shah
Town Officer/Town Committee
Member Procurement Committee


Fakar Shakar
AD, (LG)
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas


BID EVALUATION REPORT

1.	Name of Procuring Agency:	Town Committee Hussain Bux Mari District Mirpurkhas				
2.	Tender Reference No:	TC/HBM/304/2015 dated 10-03-2015				
3.	Tender Description /Name of Work Item No: (10)	Construction of RCC Culverts in village Ghulam Hussain Panhwar/Dhali Pir Anwar Shah/Bahadur Ujjan/Murid Hussain Wassan/Haji Muhammad Ali and Achar Mari				
4.	Method of Procurement :	Single stage one envelop procedure				
5.	Tender Publish:	Upload on the News Paper Kawash No. INF/KRYNo.935/2015 dated 10-3-2015				
6.	Total Bid Document sold:	3				
7.	Total Bid Received:	3				
8.	Technical Bid Opening date (if applicable)	Not applicable				
9.	No. of Bid technical qualified (if applicable)	-----				
10.	Bid (s) Rejected:	-----				
11.	Financial Bid Opening date:	07-04-2015				
12.	Bid evaluation Report:					
		Estimate Cost Rs:			600000/=	
S#	Name of firm of Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance /rejection	Remarks
1	2	3	4	5	6	7
1.	M/s Arshad Hussain Laghari	597738	1 st Lowest	15%	Lowest	Recommended for award of work
2.	Zahoor Ahmed	608130	2 nd Lowest	17%	Higher	Not Recommended for award of work
3.	Ali Enterprise	613332	3 rd Lowest	18%	High	Not Recommended for award of work


Syed Afraz Ali Shah
Engineer Town Committee
Member Procurement


Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee



Syed Fazeel Ali Shah
Town Officer/ Town Committee
Member Procurement Committee


Fakar Shakar
AD, (LG)
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas

BID EVALUATION REPORT

1.	Name of Procuring Agency:	Town Committee Hussain Bux Mari District Mirpurkhas				
2.	Tender Reference No:	TC/HBM/304/2015 dated 10-03-2015				
3.	Tender Description /Name of Work Item No: (11)	Construction of RCC Culverts in village Chakkar Mari/Haji Anwar Mari/Haji Zahid Mari/Haji Jabbar Mari/Pir Izzat Shah and Muhammad Usman				
4.	Method of Procurement :	Single stage one envelop procedure				
5.	Tender Publish:	Upload on the News Paper Kawash No. INF/KRYNo.935/2015 dated 10-3-2015				
6.	Total Bid Document sold:	3				
7.	Total Bid Received:	3				
8.	Technical Bid Opening date (if applicable)	Not applicable				
9.	No. of Bid technical qualified (if applicable)	-----				
10.	Bid (s) Rejected:	-----				
11.	Financial Bid Opening date:	07-04-2015				
12.	Bid evaluation Report:					
		Estimate Cost Rs:		1400000/=		
S#	Name of firm of Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance /rejection	Remarks
1	2	3	4	5	6	7
1.	New Imran Aslam	1388660	1 st Lowest	14.5%	Lowest	Recommended for award of work
2.	Ali Enterprise	1406846	2 nd Lowest	16%	Higher	Not Recommended for award of work
3.	M/s Kaif Traders	1412908	3 rd Lowest	16.5%	High	Not Recommended for award of work


Syed Ali Shah
Engineer Town Committee
Member Procurement


Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee


Syed Ali Shah
Town Officer/Town Committee
Member Procurement Committee


Fakar Shakar
AD, (LG)
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas


BID EVALUATION REPORT


1.	Name of Procuring Agency:	Town Committee Hussain Bux Mari District Mirpurkhas				
2.	Tender Reference No:	TC/HBM/304/2015 dated 10-03-2015				
3.	Tender Description /Name of Work Item No: (12)	Construction of RCC Culverts in village Haji Malook Rajper/Dino Panhwar/Haji Mehboob Mari/Gulo Ghadi/Bhudo Mari and Mumtaz Ali				
4.	Method of Procurement :	Single stage one envelop procedure				
5.	Tender Publish:	Upload on the News Paper Kawash No. INF/KRYNo.935/2015 dated 10-3-2015				
6.	Total Bid Document sold:	3				
7.	Total Bid Received:	3				
8.	Technical Bid Opening date (if applicable)	Not applicable				
9.	No. of Bid technical qualified (if applicable)	-----				
10.	Bid (s) Rejected:	-----				
11.	Financial Bid Opening date:	07-04-2015				
12.	Bid evaluation Report:					
		Estimate Cost Rs:			600000/=	
S#	Name of firm of Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance /rejection	Remarks
1	2	3	4	5	6	7
1.	M. Iqbal & Co	595140	1 st Lowest	14.50%	Lowest	Recommended for award of work
2.	Ali Enterprise	602934	2 nd Lowest	16%	Higher	Not Recommended for award of work
3.	M/s Kaif Traders	613332	3 rd Lowest	18%	High	Not Recommended for award of work


Syed Ali Shah
 Engineer Town Committee
 Member Procurement


Ghulam Hussain Kanhio
 Administrator
 Member Procurement
 Committee


Syed Ali Shah
 Town Officer/Town Committee
 Member Procurement Committee


Fakar Shakar
 AD, (LG)
 Mirpurkhas


Rashid Ahmed Zardari
 Chairman Procurement Committee Mirpurkhas


BID EVALUATION REPORT

1.	Name of Procuring Agency:	Town Committee Hussain Bux Mari District Mirpurkhas				
2.	Tender Reference No:	TC/HBM/304/2015 dated 10-03-2015				
3.	Tender Description /Name of Work Item No: (13)	Construction of RCC Culverts in village Nazikabad road to Masjid/Amir Bux Solangi/Sain Bux Mari/Allah Bachayo/Nasir Ghadi and Altaf Hussain Kaka				
4.	Method of Procurement :	Single stage one envelop procedure				
5.	Tender Publish:	Upload on the News Paper Kawash No. INF/KRYNo.935/2015 dated 10-3-2015				
6.	Total Bid Document sold:	3				
7.	Total Bid Received:	3				
8.	Technical Bid Opening date (if applicable)	Not applicable				
9.	No. of Bid technical qualified (if applicable)	-----				
10.	Bid (s) Rejected:	-----				
11.	Financial Bid Opening date:					
12.	Bid evaluation Report:					
		Estimate Cost Rs:			600000/=	
S#	Name of firm of Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance /rejection	Remarks
1	2	3	4	5	6	7
1.	Qamar Uddain Katuhar	596700	1 st Lowest	14.80%	Lowest	Recommended for award of work
2.	Saeed Ahmed	622164	2 nd Lowest	19.70%	Higher	Not Recommended for award of work
3.	Shoaib Ali Khan Rajput	623724	3 rd Lowest	20%	High	Not Recommended for award of work


Syed Ali Shah
Engineer Town Committee
Member Procurement


Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee


Syed Faraz Ali Shah
Town Officer/ Town Committee
Member Procurement Committee


Fakar Shakar
AD, (LG)
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas

BID EVALUATION REPORT

1.	Name of Procuring Agency:	Town Committee Hussain Bux Mari District Mirpurkhas				
2.	Tender Reference No:	TC/HBM/304/2015 dated 10-03-2015				
3.	Tender Description /Name of Work Item No: (14)	Construction of RCC Culverts in village Ghulam Qadir/Muhammad Urs Panhwar/Imran Ali Panhwar/Jam Wassan/Veesro and Tayab Mari				
4.	Method of Procurement :	Single stage one envelop procedure				
5.	Tender Publish:	Upload on the News Paper Kawash No. INF/KRYNo.935/2015 dated 10-3-2015				
6.	Total Bid Document sold:	3				
7.	Total Bid Received:	3				
8.	Technical Bid Opening date (if applicable)	Not applicable				
9.	No. of Bid technical qualified (if applicable)	-----				
10.	Bid (s) Rejected:	-----				
11.	Financial Bid Opening date:	07-04-2015				
12.	Bid evaluation Report:					
		Estimate Cost Rs:		1100000/=		
S#	Name of firm of Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance /rejection	Remarks
1	2	3	4	5	6	7
1.	Muhammad Urs Govt: Contractor	1091090	1 st Lowest	14.50%	Lowest	Recommended for award of work
2.	Muhammad Ishaque	1143494	2 nd Lowest	20%	Higher	Not Recommended for award of work
3.	Shoaib Ali Khan Rajput	1153031	3 rd Lowest	21%	High	Not Recommended for award of work


Syed Anjiz Ali Shah
Engineer Town Committee
Member Procurement


Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee



Syed Fayaz Ali Shah
Town Officer/Town Committee
Member Procurement Committee


Fakar Shakar
AD, (LG)
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas

BID EVALUATION REPORT


1.	Name of Procuring Agency:	Town Committee Hussain Bux Mari District Mirpurkhas				
2.	Tender Reference No:	TC/HBM/304/2015 dated 10-03-2015				
3.	Tender Description /Name of Work Item No: (15)	Construction of RCC Culverts in village Saleh Narejo/Yar Muhammad Jinjhi/Muhammad Yaqoob Jinghi/Siddq Mari/Muhammad Tarique Lashari and Sharif Saeedi				
4.	Method of Procurement :	Single stage one envelop procedure				
5.	Tender Publish:	Upload on the News Paper Kawash No. INF/KRYNo.935/2015 dated 10-3-2015				
6.	Total Bid Document sold:	3				
7.	Total Bid Received:	3				
8.	Technical Bid Opening date (if applicable)	Not applicable				
9.	No. of Bid technical qualified (if applicable)	-----				
10.	Bid (s) Rejected:	-----				
11.	Financial Bid Opening date:	07-04-2015				
12.	Bid evaluation Report:					
		Estimate Cost Rs:			1300000/=	
S#	Name of firm of Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance /rejection	Remarks
1	2	3	4	5	6	7
1.	Muhammad Saleh Narejo	1290588	1 st Lowest	14.60	Lowest	Recommended for award of work
2.	Ali Enter prise	1306357	2 nd Lowest	16%	Higher	Not Recommended for award of work
3.	Muhammad Aslam Arian	1317615	3 rd Lowest	17%	High	Not Recommended for award of work


Syed Ali Shah
Engineer Town Committee
Member Procurement


Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee



Syed Fayaz Ali Shah
Town Officer Town Committee
Member Procurement Committee


Fakar Shakar
AD, (LG)
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas

BID EVALUATION REPORT

1.	Name of Procuring Agency:	Town Committee Hussain Bux Mari District Mirpurkhas				
2.	Tender Reference No:	TC/HBM/304/2015 dated 10-03-2015				
3.	Tender Description /Name of Work Item No: (16)	Construction of CC Block in village Mureed Wassan/other villages				
4.	Method of Procurement :	Single stage one envelop procedure				
5.	Tender Publish:	Upload on the News Paper Kawash No. INF/KRYNo.935/2015 dated 10-3-2015				
6.	Total Bid Document sold:	3				
7.	Total Bid Received:	3				
8.	Technical Bid Opening date (if applicable)	Not applicable				
9.	No. of Bid technical qualified (if applicable)	-----				
10.	Bid (s) Rejected:	-----				
11.	Financial Bid Opening date:	07-04-2015				
12.	Bid evaluation Report:					
		Estimate Cost Rs:			1000000/=	
S#	Name of firm of Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance /rejection	Remarks
1	2	3	4	5	6	7
1.	Muhammad Urs	9956763	1 st Lowest	34.50%	Lowest	Recommended for award of work
2.	Saleem Electric	1015290	2 nd Lowest	37%	Higher	Not Recommended for award of work
3.	Civil Link Associate	1022701	3 rd Lowest	38%	High	Not Recommended for award of work


Syed Aijaz Ali Shah
Engineer Town Committee
Member Procurement


Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee



Syed Fayaz Ali Shah
Town Officer/Town Committee
Member Procurement Committee


Fakar Shakar
AD, (LG)
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas

BID EVALUATION REPORT

1.	Name of Procuring Agency:	Town Committee Hussain Bux Mari District Mirpurkhas				
2.	Tender Reference No:	TC/HBM/304/2015 dated 10-03-2015				
3.	Tender Description /Name of Work Item No: (17)	Construction of CC Block in village Anwar Mari				
4.	Method of Procurement :	Single stage one envelop procedure				
5.	Tender Publish:	Upload on the News Paper Kawash No. INF/KRYNo.935/2015 dated 10-3-2015				
6.	Total Bid Document sold:	3				
7.	Total Bid Received:	3				
8.	Technical Bid Opening date (if applicable)	Not applicable				
9.	No. of Bid technical qualified (if applicable)	-----				
10.	Bid (s) Rejected:	-----				
11.	Financial Bid Opening date:	07-04-2015				
12.	Bid evaluation Report:					
		Estimate Cost Rs:		1000000/=		
S#	Name of firm of Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance /rejection	Remarks
1	2	3	4	5	6	7
1.	Noor Shah Constt: & Co	996763	1 st Lowest	34.50%	Lowest	Recommended for award of work
2.	Noor Ali Khaskhali	1014697	2 nd Lowest	36.92%	Higher	Not Recommended for award of work
3.	All Sindh Sanary Supplier	1015290	3 rd Lowest	37%	High	Not Recommended for award of work


Syed Aijaz Ali Shah
Engineer Town Committee
Member Procurement


Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee


Syed Faiz Ali Shah
Town Officer/Town Committee
Member Procurement Committee


Fakar Shakar
AD, (LG)
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas

BID EVALUATION REPORT


1.	Name of Procuring Agency:	Town Committee Hussain Bux Mari District Mirpurkhas
2.	Tender Reference No:	TC/HBM/304/2015 dated 10-03-2015
3.	Tender Description /Name of Work Item No: (18)	Construction of CC Block old Mirpurkhas various street
4.	Method of Procurement :	Single stage one envelop procedure
5.	Tender Publish:	Upload on the News Paper Kawash No. INF/KRYNo.935/2015 dated 10-3-2015
6.	Total Bid Document sold:	3
7.	Total Bid Received:	3
8.	Technical Bid Opening date (if applicable)	Not applicable
9.	No. of Bid technical qualified (if applicable)	-----
10.	Bid (s) Rejected:	-----
11.	Financial Bid Opening date:	07-04-2015
12.	Bid evaluation Report:	


Estimate Cost Rs:


1200000/=


S#	Name of firm of Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance /rejection	Remarks
1	2	3	4	5	6	7
1.	Shoaib Ali Khan	1196514	1 st Lowest	32%	Lowest	Recommended for award of work
2.	Ali Mardan Kerio	1287159	2 nd Lowest	42%	Higher	Not Recommended for award of work
3.	Qamaruddin Katohar	1269030	3 rd Lowest	40%	High	Not Recommended for award of work


Syed Ali Shah
Engineer Town Committee
Member Procurement


Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee


Syed Faraz Ali Shah
Town Officer/Town Committee
Member Procurement Committee


Fakar Shakar
AD, (LG)
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas

BID EVALUATION REPORT


1.	Name of Procuring Agency:	Town Committee Hussain Bux Mari District Mirpurkhas
2.	Tender Reference No:	TC/HBM/304/2015 dated 10-03-2015
3.	Tender Description /Name of Work Item No: (19)	Construction of CC Block in village Haji Rasheed Mari
4.	Method of Procurement :	Single stage one envelop procedure
5.	Tender Publish:	Upload on the News Paper Kawash No. INF/KRYNo.935/2015 dated 10-3-2015
6.	Total Bid Document sold:	3
7.	Total Bid Received:	3
8.	Technical Bid Opening date (if applicable)	Not applicable
9.	No. of Bid technical qualified (if applicable)	-----
10.	Bid (s) Rejected:	-----
11.	Financial Bid Opening date:	07-04-2015
12.	Bid evaluation Report:	


Estimate Cost Rs:

1000000/=

S#	Name of firm of Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance /rejection	Remarks
1	2	3	4	5	6	7
1.	Muhammad Iqbal & Co	999727	1 st Lowest	34.90%	Lowest	Recommended for award of work
2.	Muhammad Saleh	1011659	2 nd Lowest	36.51%	Higher	Not Recommended for award of work
3.	Ali Enter Prise	1022108	3 rd Lowest	37.92%	High	Not Recommended for award of work


Syed Ali Shah
Engineer Town Committee
Member Procurement


Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee


Syed Fayaz Ali Shah
Town Officer/Town Committee
Member Procurement Committee


Fakar Shakar
AD, (LG)
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas


BID EVALUATION REPORT

1.	Name of Procuring Agency:	Town Committee Hussain Bux Mari District Mirpurkhas
2.	Tender Reference No:	TC/HBM/304/2015 dated 10-03-2015
3.	Tender Description /Name of Work Item No: (20)	Construction of CC Block in village Wahad Bux Brohi
4.	Method of Procurement :	Single stage one envelop procedure
5.	Tender Publish:	Upload on the News Paper Kawash No. INF/KRYNo.935/2015 dated 10-3-2015
6.	Total Bid Document sold:	3
7.	Total Bid Received:	3
8.	Technical Bid Opening date (if applicable)	Not applicable
9.	No. of Bid technical qualified (if applicable)	-----
10.	Bid (s) Rejected:	-----
11.	Financial Bid Opening date:	07-04-2015
12.	Bid evaluation Report:	

Estimate Cost Rs:

1000000/=


S#	Name of firm of Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance /rejection	Remarks
1	2	3	4	5	6	7
1.	M/s Iqbal Brother	993057	1 st Lowest	34%	Lowest	Recommended for award of work
2.	Ali Enterprise	1022701	2 nd Lowest	38%	Higher	Not Recommended for award of work
3.	Kaif Traders	1028259	3 rd Lowest	38.75%	High	Not Recommended for award of work


Syed Ali Shah
Engineer Town Committee
Member Procurement


Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee


Syed Ali Shah
Town Officer/Town Committee
Member Procurement Committee


Fakar Shakar
AD, (LG)
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas

BID EVALUATION REPORT

1.	Name of Procuring Agency:	Town Committee Hussain Bux Mari District Mirpurkhas
2.	Tender Reference No:	TC/HBM/304/2015 dated 10-03-2015
3.	Tender Description /Name of Work Item No: (21)	Construction of CC Block in village Mumtaz Khaskhali
4.	Method of Procurement :	Single stage one envelop procedure
5.	Tender Publish:	Upload on the News Paper Kawash No. INF/KRYNo.935/2015 dated 10-3-2015
6.	Total Bid Document sold:	3
7.	Total Bid Received:	3
8.	Technical Bid Opening date (if applicable)	Not applicable
9.	No. of Bid technical qualified (if applicable)	-----
10.	Bid (s) Rejected:	-----
11.	Financial Bid Opening date:	07-04-2015
12.	Bid evaluation Report:	

Estimate Cost Rs:

1000000/=


S#	Name of firm of Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance /rejection	Remarks
1	2	3	4	5	6	7
1.	Mumtaz Ali	978977	1 st Lowest	32.10%	Lowest	Recommended for award of work
2.	Abdul Ghaffar Malik & Co	1015290	2 nd Lowest	37%%	Higher	Not Recommended for award of work
3.	Muhammad Saleh Ujjan	1022701	3 rd Lowest	38%	High	Not Recommended for award of work


Syed Ali Shah
Engineer Town Committee
Member Procurement


Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee



Syed Ali Shah
Town Officer/Town Committee
Member Procurement Committee


Fakar Shakar
AD, (LG)
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas

BID EVALUATION REPORT


1.	Name of Procuring Agency:	Town Committee Hussain Bux Mari District Mirpurkhas				
2.	Tender Reference No:	TC/HBM/304/2015 dated 10-03-2015				
3.	Tender Description /Name of Work Item No: (22)	Construction of CC Block in village Zahid Mari				
4.	Method of Procurement :	Single stage one envelop procedure				
5.	Tender Publish:	Upload on the News Paper Kawash No. INF/KRYNo.935/2015 dated 10-3-2015				
6.	Total Bid Document sold:	3				
7.	Total Bid Received:	3				
8.	Technical Bid Opening date (if applicable)	Not applicable				
9.	No. of Bid technical qualified (if applicable)	-----				
10.	Bid (s) Rejected:	-----				
11.	Financial Bid Opening date:	07-04-2015				
12.	Bid evaluation Report:					
		Estimate Cost Rs:		1000000/=		
S#	Name of firm of Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance /rejection	Remarks
1	2	3	4	5	6	7
1.	Pak RCC	996763	1 st Lowest	34.50%	Lowest	Recommended for award of work
2.	Ali Mardan	1004174	2 nd Lowest	35.5%	Higher	Not Recommended for award of work
3.	Arshad Hussain Laghari	1022701	3 rd Lowest	38%	High	Not Recommended for award of work


Syed Ali Shah
Engineer Town Committee
Member Procurement


Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee



Syed Faraz Ali Shah
Town Officer/Town Committee
Member Procurement Committee


Fakar Shakar
AD, (LG)
Mirpurkhas



Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas

BID EVALUATION REPORT

1.	Name of Procuring Agency:	Town Committee Hussain Bux Mari District Mirpurkhas				
2.	Tender Reference No:	TC/HBM/304/2015 dated 10-03-2015				
3.	Tender Description /Name of Work Item No: (23)	Construction of CC Block in village Bohral Shah				
4.	Method of Procurement :	Single stage one envelop procedure				
5.	Tender Publish:	Upload on the News Paper Kawash No. INF/KRYNo.935/2015 dated 10-3-2015				
6.	Total Bid Document sold:	3				
7.	Total Bid Received:	3				
8.	Technical Bid Opening date (if applicable)	Not applicable				
9.	No. of Bid technical qualified (if applicable)	-----				
10.	Bid (s) Rejected:	-----				
11.	Financial Bid Opening date:	07-04-2015				
12.	Bid evaluation Report:					
		Estimate Cost Rs:		1000000/=		
S#	Name of firm of Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance /rejection	Remarks
1	2	3	4	5	6	7
1.	Waris Chohan	998616	1 st Lowest	34.75%	Lowest	Recommended for award of work
2.	M/s Kaif Traders	1007879	2 nd Lowest	36%	Higher	Not Recommended for award of work
3.	Zahoor Ahmed	1015290	3 rd Lowest	37%	High	Not Recommended for award of work


Syed Aliuz Ali Shah
Engineer Town Committee
Member Procurement


Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee


Syed Faruz Ali Shah
Town Officer/ Town Committee
Member Procurement Committee


Fakar Shakar
AD, (LG)
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas

BID EVALUATION REPORT


1.	Name of Procuring Agency:	Town Committee Hussain Bux Mari District Mirpurkhas
2.	Tender Reference No:	TC/HBM/304/2015 dated 10-03-2015
3.	Tender Description /Name of Work Item No: (24)	Construction of CC Block in village Yousif Thaem
4.	Method of Procurement :	Single stage one envelop procedure
5.	Tender Publish:	Upload on the News Paper Kawash No. INF/KRYNo.935/2015 dated 10-3-2015
6.	Total Bid Document sold:	3
7.	Total Bid Received:	3
8.	Technical Bid Opening date (if applicable)	Not applicable
9.	No. of Bid technical qualified (if applicable)	-----
10.	Bid (s) Rejected:	-----
11.	Financial Bid Opening date:	07-04-2015
12.	Bid evaluation Report:	

Estimate Cost Rs:


1000000/=

S#	Name of firm of Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance /rejection	Remarks
1	2	3	4	5	6	7
1.	Muhammad Ishaque	998616	1 st Lowest	24%	Lowest	Recommended for award of work
2.	Ghulam Rasool Qureshi	1007879	2 nd Lowest	25%	Higher	Not Recommended for award of work
3.	Nawab Qureshi	1015290	3 rd Lowest	25.50%	High	Not Recommended for award of work


Syed Ali Shah
Engineer Town Committee
Member Procurement


Ghulam Hussain
Administrator
Member Procurement
Committee


Syed Fayaz Ali Shah
Town Officer/Town Committee
Member Procurement Committee



Fakar Shakar
AD, (LG)
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas


BID EVALUATION REPORT


1.	Name of Procuring Agency:	Town Committee Hussain Bux Mari District Mirpurkhas
2.	Tender Reference No:	TC/HBM/304/2015 dated 10-03-2015
3.	Tender Description /Name of Work Item No: (25)	Construction of CC Block in various villages limit of Hussain Bux Mari
4.	Method of Procurement :	Single stage one envelop procedure
5.	Tender Publish:	Upload on the News Paper Kawash No. INF/KRYNo.935/2015 dated 10-3-2015
6.	Total Bid Document sold:	3
7.	Total Bid Received:	3
8.	Technical Bid Opening date (if applicable)	Not applicable
9.	No. of Bid technical qualified (if applicable)	-----
10.	Bid (s) Rejected:	-----
11.	Financial Bid Opening date:	07-04-2015
12.	Bid evaluation Report:	
		Estimate Cost Rs: 5000000/=


S#	Name of firm of Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance /rejection	Remarks
1	2	3	4	5	6	7
1.	Civil Tech: Engr Contractor	4906199	1 st Lowest	34.90%	Lowest	Recommended for award of work
2.	Muhammad Chutal	4946205	2 nd Lowest	36%	Higher	Not Recommended for award of work
3.	Saeed Ahmed	4982574	3 rd Lowest	37%	High	Not Recommended for award of work


Syed Aijaz Ali Shah
Engineer Town Committee
Member Procurement


Ghulam Hussain Khatib
Administrator
Member Procurement
Committee


Syed Faiz Ali Shah
Town Officer/Town Committee
Member Procurement Committee


Fakar Shakar
AD, (LG)
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas

BID EVALUATION REPORT

1.	Name of Procuring Agency:	Town Committee Hussain Bux Mari District Mirpurkhas
2.	Tender Reference No:	TC/HBM/304/2015 dated 10-03-2015
3.	Tender Description /Name of Work Item No: (26)	Construction of storage tank various villages limit Hussain Bux Mari
4.	Method of Procurement :	Single stage one envelop procedure
5.	Tender Publish:	Upload on the News Paper Kawash No. INF/KRYNo.935/2015 dated 10-3-2015
6.	Total Bid Document sold:	3
7.	Total Bid Received:	3
8.	Technical Bid Opening date (if applicable)	Not applicable
9.	No. of Bid technical qualified (if applicable)	-----
10.	Bid (s) Rejected:	-----
11.	Financial Bid Opening date:	07-04-2015
12.	Bid evaluation Report:	

Estimate Cost Rs:

2000000/=


S#	Name of firm of Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance /rejection	Remarks
1	2	3	4	5	6	7
1.	Muhammad Chutal	1913552	1 st Lowest	18%	Lowest	Recommended for award of work
2.	Saleem Electric	1945986	2 nd Lowest	20%	Higher	Not Recommended for award of work
3.	M. Saleh	1962202	3 rd Lowest	21%	High	Not Recommended for award of work


Syed Fiaz Ali Shah
Engineer Town Committee
Member Procurement


Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee


Syed Fiaz Ali Shah
Town Officer/Town Committee
Member Procurement Committee


Fakar Shakar
AD, (LG)
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas


BID EVALUATION REPORT

1.	Name of Procuring Agency:	Town Committee Hussain Bux Mari District Mirpurkhas
2.	Tender Reference No:	TC/HBM/304/2015 dated 10-03-2015
3.	Tender Description /Name of Work Item No: (27)	Construction of RCC Culverts various villages limit Hussain Bux Mari
4.	Method of Procurement :	Single stage one envelop procedure
5.	Tender Publish:	Upload on the News Paper Kawash No. INF/KRYNo.935/2015 dated 10-3-2015
6.	Total Bid Document sold:	3
7.	Total Bid Received:	3
8.	Technical Bid Opening date (if applicable)	Not applicable
9.	No. of Bid technical qualified (if applicable)	-----
10.	Bid (s) Rejected:	-----
11.	Financial Bid Opening date:	07-04-2015
12.	Bid evaluation Report:	


Estimate Cost Rs:

3000000/=

S#	Name of firm of Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance /rejection	Remarks
1	2	3	4	5	6	7
1.	Muhammad Iqbal & Co	2986080	1 st Lowest	14.90%	Lowest	Recommended for award of work
2.	S.S Constt: Co	3014670	2 nd Lowest	16%	Higher	Not Recommended for award of work
3.	Aftab Hussain	3040650	3 rd Lowest	17%	High	Not Recommended for award of work


Syed Ali Shah
Engineer Town Committee
Member Procurement


Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee


Syed Ali Shah
Town Officer/Town Committee
Member Procurement Committee


Fakar Shakar
AD, (LG)
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas

BID EVALUATION REPORT

1.	Name of Procuring Agency:	Town Committee Hussain Bux Mari District Mirpurkhas
2.	Tender Reference No:	TC/HBM/304/2015 dated 10-03-2015
3.	Tender Description /Name of Work Item No: (28)	Construction of CC Block in villages Suhrab Khan Mari/Ali Bux Mari/Raes Abdullah Khan Mari/Hakim Mari/Haji Dodo Khan Mari/Muhammad Siddique Mari
4.	Method of Procurement :	Single stage one envelop procedure
5.	Tender Publish:	Upload on the News Paper Kawash No. INF/KRYNo.935/2015 dated 10-3-2015
6.	Total Bid Document sold:	3
7.	Total Bid Received:	3
8.	Technical Bid Opening date (if applicable)	Not applicable
9.	No. of Bid technical qualified (if applicable)	-----
10.	Bid (s) Rejected:	-----
11.	Financial Bid Opening date:	07-04-2015
12.	Bid evaluation Report:	


Estimate Cost Rs:


1500000/=


S#	Name of firm of Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance /rejection	Remarks
1	2	3	4	5	6	7
1.	Muhammad Aslam Arian	1495321	1 st Lowest	32%	Lowest	Recommended for award of work
2.	Ramshi	1540633	2 nd Lowest	36%	Higher	Not Recommended for award of work
3.	M. Sheeraz Builder	1563290	3 rd Lowest	38%	High	Not Recommended for award of work


Syed Ali Shah
Engineer Town Committee
Member Procurement


Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee


Syed Fayaz Ali Shah
Town Office Town Committee
Member Procurement Committee


Fakar Shakar
AD, (LG)
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas

BID EVALUATION REPORT


1.	Name of Procuring Agency:	Town Committee Hussain Bux Mari District Mirpurkhas
2.	Tender Reference No:	TC/HBM/304/2015 dated 10-03-2015
3.	Tender Description /Name of Work Item No: (29)	Construction of CC Block in village Dargha Lashkar Shah various streets.
4.	Method of Procurement :	Single stage one envelop procedure
5.	Tender Publish:	Upload on the News Paper Kawash No. INF/KRYNo.935/2015 dated 10-3-2015
6.	Total Bid Document sold:	3
7.	Total Bid Received:	3
8.	Technical Bid Opening date (if applicable)	Not applicable
9.	No. of Bid technical qualified (if applicable)	-----
10.	Bid (s) Rejected:	-----
11.	Financial Bid Opening date:	07-04-2015
12.	Bid evaluation Report:	
		Estimate Cost Rs: 1000000/=

S#	Name of firm of Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance /rejection	Remarks
1	2	3	4	5	6	7
1.	Shahid Ali Khan Rajput	999727	1 st Lowest	34.90%	Lowest	Recommended for award of work
2.	Shehryar Ali Khan	1037523	2 nd Lowest	40%	Higher	Not Recommended for award of work
3.	Waris Ali Chohan	1022701	3 rd Lowest	38%	High	Not Recommended for award of work


Syed Alij Az Ali Shah
Engineer Town Committee
Member Procurement


Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee



Syed Fayaz Ali Shah
Town Officer Town Committee
Member Procurement Committee


Fakar Shakar
AD, (LG)
Mirpurkhas



Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas

BID EVALUATION REPORT


1.	Name of Procuring Agency:	Town Committee Hussain Bux Mari District Mirpurkhas				
2.	Tender Reference No:	TC/HBM/304/2015 dated 10-03-2015				
3.	Tender Description /Name of Work Item No: (30)	Supplying Hand Pump complete set				
4.	Method of Procurement :	Single stage one envelop procedure				
5.	Tender Publish:	Upload on the News Paper Kawash No. INF/KRYNo.935/2015 dated 10-3-2015				
6.	Total Bid Document sold:	3				
7.	Total Bid Received:	3				
8.	Technical Bid Opening date (if applicable)	Not applicable				
9.	No. of Bid technical qualified (if applicable)	-----				
10.	Bid (s) Rejected:	-----				
11.	Financial Bid Opening date:	07-04-2015				
12.	Bid evaluation Report:					
		Estimate Cost Rs:		1000000/=		
S#	Name of firm of Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance /rejection	Remarks
1	2	3	4	5	6	7
1.	M. Iqbal & Co	997661	1 st Lowest	Estimate Rate	Lowest	Recommended for award of work
2.	Civil Link Associate	1197193	2 nd Lowest	20%	Higher	Not Recommended for award of work
3.	Mehboob Ali Chohan	1217146	3 rd Lowest	22%	High	Not Recommended for award of work


Syed Ali Shah
Engineer Town Committee
Member Procurement


Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee



Syed Fiaz Ali Shah
Town Officer/Town Committee
Member Procurement Committee



Fakar Shakar
AD, (LG)
Mirpurkhas



Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas


BID EVALUATION REPORT


1.	Name of Procuring Agency:	Town Committee Hussain Bux Mari District Mirpurkhas				
2.	Tender Reference No:	TC/HBM/304/2015 dated 10-03-2015				
3.	Tender Description /Name of Work Item No: (31)	Supplying of RCC Pipe				
4.	Method of Procurement :	Single stage one envelop procedure				
5.	Tender Publish:	Upload on the News Paper Kawash No. INF/KRYNo.935/2015 dated 10-3-2015				
6.	Total Bid Document sold:	3				
7.	Total Bid Received:	3				
8.	Technical Bid Opening date (if applicable)	Not applicable				
9.	No. of Bid technical qualified (if applicable)	-----				
10.	Bid (s) Rejected:	-----				
11.	Financial Bid Opening date:	07-04-2015				
12.	Bid evaluation Report:					
		Estimate Cost Rs:			1000000/=	
S#	Name of firm of Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance /rejection	Remarks
1	2	3	4	5	6	7
1.	All Sindh Sanary Supplier	994810	1 st Lowest	19.50%	Lowest	Recommended for award of work
2.	Mumtaz Ali	1007297	2 nd Lowest	21%	Higher	Not Recommended for award of work
3.	Munwar Ahmed	1040596	3 rd Lowest	25%	High	Not Recommended for award of work


Syed Aliq Ali Shah
Engineer Town Committee
Member Procurement


Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee



Syed Aliq Ali Shah
Town Officer Town Committee
Member Procurement Committee


Fakar Shakar
AD, (LG)
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas

BID EVALUATION REPORT

1.	Name of Procuring Agency:	Town Committee Hussain Bux Mari District Mirpurkhas				
2.	Tender Reference No:	TC/HBM/304/2015 dated 10-03-2015				
3.	Tender Description /Name of Work Item No: (32)	Construction of CC Block in village Ali Gul Mari				
4.	Method of Procurement :	Single stage one envelop procedure				
5.	Tender Publish:	Upload on the News Paper Kawash No. INF/KRYNo.935/2015 dated 10-3-2015				
6.	Total Bid Document sold:	3				
7.	Total Bid Received:	3				
8.	Technical Bid Opening date (if applicable)	Not applicable				
9.	No. of Bid technical qualified (if applicable)	-----				
10.	Bid (s) Rejected:	-----				
11.	Financial Bid Opening date:	07-04-2015				
12.	Bid evaluation Report:					
		Estimate Cost Rs:			500000/=	
S#	Name of firm of Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance /rejection	Remarks
1	2	3	4	5	6	7
1.	Saleh Narejo	492847	1 st Lowest	29%	Lowest	Recommended for award of work
2.	Ghulam Rasool Qureshi	500480	2 nd Lowest	31%	Higher	Not Recommended for award of work
3.	Civil TYech: Engr	508129	3 rd Lowest	33%	High	Not Recommended for award of work


Syed Afraz Ali Shah
Engineer Town Committee
Member Procurement


Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee


Syed Faza Ali Shah
Town Officer/ Town Committee
Member Procurement Committee


Fakar Shakar
AD, (LG)
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas


BID EVALUATION REPORT


1.	Name of Procuring Agency:	Town Committee Hussain Bux Mari District Mirpurkhas
2.	Tender Reference No:	TC/HBM/304/2015 dated 10-03-2015
3.	Tender Description /Name of Work Item No: (33)	Construction of CC Block in village Suhrab Khan Mari
4.	Method of Procurement :	Single stage one envelop procedure
5.	Tender Publish:	Upload on the News Paper Kawash No. INF/KRYNo.935/2015 dated 10-3-2015
6.	Total Bid Document sold:	3
7.	Total Bid Received:	3
8.	Technical Bid Opening date (if applicable)	Not applicable
9.	No. of Bid technical qualified (if applicable)	-----
10.	Bid (s) Rejected:	-----
11.	Financial Bid Opening date:	07-04-2015
12.	Bid evaluation Report:	


Estimate Cost Rs:


500000/=

S#	Name of firm of Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance /rejection	Remarks
1	2	3	4	5	6	7
1.	M/sArshad Hussain Laghari	494757	1 st Lowest	29.50%	Lowest	Recommended for award of work
2.	Saleem Electric Service	5081129	2 nd Lowest	33%	Higher	Not Recommended for award of work
3.	Shaob Ali Khan	511949	3 rd Lowest	34%	High	Not Recommended for award of work


Syed Aijaz Ali Shah
Engineer Town Committee
Member Procurement


Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee


Syed Fayaz Ali Shah
Town Officer/Town Committee
Member Procurement Committee


Fakar Shakar
AD, (LG)
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas


BID EVALUATION REPORT

1.	Name of Procuring Agency:	Town Committee Hussain Bux Mari District Mirpurkhas
2.	Tender Reference No:	TC/HBM/304/2015 dated 10-03-2015
3.	Tender Description /Name of Work Item No: (34)	Construction of CC Block in village Manjhi
4.	Method of Procurement :	Single stage one envelop procedure
5.	Tender Publish:	Upload on the News Paper Kawash No. INF/KRYNo.935/2015 dated 10-3-2015
6.	Total Bid Document sold:	3
7.	Total Bid Received:	3
8.	Technical Bid Opening date (if applicable)	Not applicable
9.	No. of Bid technical qualified (if applicable)	-----
10.	Bid (s) Rejected:	-----
11.	Financial Bid Opening date:	07-04-2015
12.	Bid evaluation Report:	

Estimate Cost Rs:


300000/=

S#	Name of firm of Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance /rejection	Remarks
1	2	3	4	5	6	7
1.	Noor Ali	299979	1 st Lowest	33.95%	Lowest	Recommended for award of work
2.	Ali Enterprise	304570	2 nd Lowest	36%	Higher	Not Recommended for award of work
3.	Zahoor Ahmed	306810	3 rd Lowest	37%	High	Not Recommended for award of work


Syed Ali Shah
Engineer Town Committee
Member Procurement


Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee


Syed Ali Shah
Town Officer Town Committee
Member Procurement Committee



Fakar Shakar
AD, (LG)
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas

BID EVALUATION REPORT


1.	Name of Procuring Agency:	Town Committee Hussain Bux Mari District Mirpurkhas
2.	Tender Reference No:	TC/HBM/304/2015 dated 10-03-2015
3.	Tender Description /Name of Work Item No: (35)	Construction of CC Block in village Saifal Mari old Mirpurkhas
4.	Method of Procurement :	Single stage one envelop procedure
5.	Tender Publish:	Upload on the News Paper Kawash No. INF/KRYNo.935/2015 dated 10-3-2015
6.	Total Bid Document sold:	3
7.	Total Bid Received:	3
8.	Technical Bid Opening date (if applicable)	Not applicable
9.	No. of Bid technical qualified (if applicable)	-----
10.	Bid (s) Rejected:	-----
11.	Financial Bid Opening date:	07-04-2015
12.	Bid evaluation Report:	
		Estimate Cost Rs: 500000/=

S#	Name of firm of Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance /rejection	Remarks
1	2	3	4	5	6	7
1.	Bashir Ahmed	495712	1 st Lowest	29.75%	Lowest	Recommended for award of work
2.	Rano Nohri	508129	2 nd Lowest	33%	Higher	Not Recommended for award of work
3.	M. Sheraz Builder	527231	3 rd Lowest	38%	High	Not Recommended for award of work


Syed Atjaz Ali Shah
Engineer Town Committee
Member Procurement


Ghulam Hussain Kanthio
Administrator
Member Procurement
Committee


Syed Faraz Ali Shah
Town Officer/Town Committee
Member Procurement Committee


Fakar Shakar
AD, (LG)
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas

BID EVALUATION REPORT

1.	Name of Procuring Agency:	Town Committee Hussain Bux Mari District Mirpurkhas				
2.	Tender Reference No:	TC/HBM/304/2015 dated 10-03-2015				
3.	Tender Description /Name of Work Item No: (36)	Construction of CC Block in village Haji Rustam				
4.	Method of Procurement :	Single stage one envelop procedure				
5.	Tender Publish:	Upload on the News Paper Kawash No. INF/KRYNo.935/2015 dated 10-3-2015				
6.	Total Bid Document sold:	3				
7.	Total Bid Received:	3				
8.	Technical Bid Opening date (if applicable)	Not applicable				
9.	No. of Bid technical qualified (if applicable)	-----				
10.	Bid (s) Rejected:	-----				
11.	Financial Bid Opening date:	07-04-2015				
12.	Bid evaluation Report:					
		Estimate Cost Rs:			500000/=	
S#	Name of firm of Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance /rejection	Remarks
1	2	3	4	5	6	7
1.	Muhammad Aslam	496667	1 st Lowest	30%	Lowest	Recommended for award of work
2.	Muhammad Sheraz Builder	504308	2 nd Lowest	32%	Higher	Not Recommended for award of work
3.	Kaif Traders	508129	3 rd Lowest	33%	High	Not Recommended for award of work


Syed Ali Shah
Engineer Town Committee
Member Procurement


Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee


Syed Fawaz Ali Shah
Town Officer/Town Committee
Member Procurement Committee


Fakar Shakar
AD, (LG)
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas

COMPARATIVE STATEMENT

Name of Work: (1) CONSTRUCTION OF RCC CULVERTS VILLAGE IN ALI SHER
MARI/MUHAMMAD HASSAN/LUTAF MAR/KANDO
KHASKHALI/AFTAB MARI AND ESSA BROHI


Engineer's Estimate			Premium Quoted by Bidder			
Schedule B Cost	Cartage Cost	Total Cost	Schedule B Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7
86629	12847	99476x6=596856	86629	14.92%	99554x6=597324	


Syed Alijazz Ali Shah
Engineer Town Committee
Member Procurement


Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee


Syed Alijazz Ali Shah
Town Officer Town Committee
Member Procurement Committee


Fakar Shakar
AD, (LG)
Mirpurkhas


DC / Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas

COMPARATIVE STATEMENT

Name of Work: (2) CONSTRUCTION OF RCC CULVERTS IN VILLAGE ANSAR
MARI/PORHO MARI/ALI SHER MARI/ISMIAL LAKHO/FAZAL
UNAR/KANDERO SHAHZAD AND GHULAM NABI

Engineer's Estimate			Premium Quoted by Bidder			
Schedule B Cost	Cartage Cost	Total Cost	Schedule B Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7
86629	12847	99476x6=596856	86629	15%	99623x6=5997738	



Syed Aijaz Ali Shah
Engineer Town Committee
Member Procurement



Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee



Syed Aijaz Ali Shah
Town Officer/Town Committee
Member Procurement Committee



Fakar Shakar
AD, (LG)
Mirpurkhas




Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas

COMPARATIVE STATEMENT

Name of Work: (3) CONSTRUCTION OF RCC CULVERTS IN VILLAGE SALEH MARI/DAD SHAH/SAJAN MARI/BAHI KHAN/NABI BUX NAREJO AND HAJI KAMAL MARI

Engineer's Estimate			Premium Quoted by Bidder			
Schedule B Cost	Cartage Cost	Total Cost	Schedule B Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7
86629	12847	99476x6=596856	86629	14.90%	99536x=597216	



Syed Aijaz Ali Shah
Engineer Town Committee
Member Procurement




Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee



Syed Fakar Ali Shah
Town Officer/Town Committee
Member Procurement Committee



Fakar Shakar
AD, (LG)
Mirpurkhas




Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas

COMPARATIVE STATEMENT

Name of Work: (4) CONSTRUCTION OF RCC CULVERTS IN VILLAGE QURBAN SHAH/NIAZ MUHAMMAD KHAN /ABDUL KARIM/GHULAM NABI KHASKHALI AND ANWAR KHAN KHASKHALI

Engineer's Estimate			Premium Quoted by Bidder			
Schedule B Cost	Cartage Cost	Total Cost	Schedule B Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7
86629	12847	99476x6=596856	86629	14.80%	99450x6=596700	



Syed Aijaz Ali Shah
Engineer Town Committee
Member Procurement



Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee



Syed Fayaz Ali Shah
Town Officer/Town Committee
Member Procurement Committee



Fakar Shakar
AD, (LG)
Mirpurkhas



Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas

COMPARATIVE STATEMENT

Name of Work: (5) CONSTRUCTION OF RCC CULVERTS IN VILLAGE ALLAH DINO LAKHO /DR. RAHAIM DAD KALROO/KAMRED GHULAM MUHAMMAD /RAMZAN NAREJO/HAJI ALI MUHAMMAD MEHAR AND SOOMAR RIND

Engineer's Estimate			Premium Quoted by Bidder			
Schedule B Cost	Cartage Cost	Total Cost	Schedule B Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7
86629	12847	99476x6=596856	86629	14.75%	99406x6=596436	




Syed Aijaz Ali Shah
Engineer Town Committee
Member Procurement



Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee



Syed Fayaz Ali Shah
Town Officer Town Committee
Member Procurement Committee



Fakar Shakar
AD, (LG)
Mirpurkhas



Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas

COMPARATIVE STATEMENT

Name of Work: (6) CONSTRUCTION OF RCC CULVERTS IN VILLAGE MUSHTAQUE
MARI NO.5 /VILLAGE PIR AZEEM SHAH NO-4

Engineer's Estimate			Premium Quoted by Bidder			
Schedule B Cost	Cartage Cost	Total Cost	Schedule B Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7
86629	12847	99476x9=895284	86629	15%	98757x9=888813	



Syed Aijaz Ali Shah
Engineer Town Committee
Member Procurement



Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee



Syed Fayaz Ali Shah
Town Officer Town Committee
Member Procurement Committee



Fakar Shakar
AD, (LG)
Mirpurkhas



Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas

COMPARATIVE STATEMENT

Name of Work: (7) CONSTRUCTION OF RCC CULVERTS IN VILLAGE BAHADUR BROHI/PIR DAL PATHAN/MOSSA BROHI/MOLA BUX BROHI

Engineer's Estimate			Premium Quoted by Bidder			
Schedule B Cost	Cartage Cost	Total Cost	Schedule B Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7
86629	12847	99476x4=397904	86629	14.75%	99406x4=397624	




Syed Aijaz Ali Shah
Engineer Town Committee
Member Procurement



Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee



Syed Faraz Ali Shah
Town Officer/Town Committee
Member Procurement Committee



Fakar Shakar
AD, (LG)
Mirpurkhas



Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas

COMPARATIVE STATEMENT

Name of Work: (8) CONSTRUCTION OF RCC CULVERTS IN VILLAGE KHALID DAD
BROHI/HAJI MUHAMMAD DIN BROHI/SOHRAB KHAN
MARI/LAGHAR MARI/RAHEEM BUX MAKRANI AND SHEVE
BHEEL

Engineer's Estimate			Premium Quoted by Bidder			
Schedule B Cost	Cartage Cost	Total Cost	Schedule B Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7
86629	12847	99476x6=596856	86629	14.75%	99406x6=596436	




Syed Aijaz Ali Shah
Engineer Town Committee
Member Procurement



Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee



Syed Ehsan Ali Shah
Town Officer/Town Committee
Member Procurement Committee



Fakar Shakar
AD, (LG)
Mirpurkhas



Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas

COMPARATIVE STATEMENT

Name of Work: (9)

CONSTRUCTION OF RCC CULVERTS IN VILLAGE MANJI
UJJAN/MUHAMMAD SALEH LODO/KAMRED HUSSAIN
LODO/JAMAL LODO/BHITARO SHARIF AND DUR MUHAMMAD
BALUCH

Engineer's Estimate			Premium Quoted by Bidder			
Schedule B Cost	Cartage Cost	Total Cost	Schedule B Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7
86629	12847	99476x6=596856	86629	14.75%	99406x6=596436	



Syed Aijaz Ali Shah
Engineer Town Committee
Member Procurement




Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee



Syed Faraz Ali Shah
Town Officer Town Committee
Member Procurement Committee



Fakar Shakar
AD, (LG)
Mirpurkhas



Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas

COMPARATIVE STATEMENT

Name of Work: (10) CONSTRUCTION OF RCC CULVERTS IN VILLAGE GHULAM HUSSAIN PANHWAR/DHALI PIR ANWAR SHAH/BAHADUR UJJAN/MURID HUSSAIN WASSAN/HAJI MUHAMMAD ALI AND ACHAR MARI

Engineer's Estimate			Premium Quoted by Bidder			
Schedule B Cost	Cartage Cost	Total Cost	Schedule B Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7
86629	12847	99476x6=596856	86629	15%	99623x6=597738	



Syed Aijaz Ali Shah
Engineer Town Committee
Member Procurement



Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee



Syed Faraz Ali Shah
Town Officer Town Committee
Member Procurement Committee



Fakar Shakar
AD, (LG)
Mirpurkhas



Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas

COMPARATIVE STATEMENT

Name of Work: (11) CONSTRUCTION OF RCC CULVERTS IN VILLAGE CHAKKAR MARI/HAJI ANWAR MARI/HAJI ZAHID MARI/HAJI JABBAR MARI/PIR IZZAT SHAH AND MUHAMMAD USMAN

Engineer's Estimate			Premium Quoted by Bidder			
Schedule B Cost	Cartage Cost	Total Cost	Schedule B Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7
86629	12847	99476x14=1392664	86629	14.5%	99190x14=1388660	



Syed Aijaz Ali Shah
Engineer Town Committee
Member Procurement




Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee



Syed Aijaz Ali Shah
Town Officer/Town Committee
Member Procurement Committee



Fakar Shakar
AD, (LG)
Mirpurkhas



Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas

COMPARATIVE STATEMENT

Name of Work: (12) CONSTRUCTION OF RCC CULVERTS IN VILLAGE HAJI MALOOK
RAJPER/DINO PANHWAR/HAJI MEHBOOB MARI/GULO
GHADI/BHUDO MARI AND MUMTAZ ALI

Engineer's Estimate			Premium Quoted by Bidder			
Schedule B Cost	Cartage Cost	Total Cost	Schedule B Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7
86629	12847	99476x6=596856	86629	14.50%	99190x6=595140	



Syed Aijaz Ali Shah
Engineer Town Committee
Member Procurement




Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee



Syed Aijaz Ali Shah
Town Officer/Town Committee
Member Procurement Committee



Fakar Shakar
AD, (LG)
Mirpurkhas



Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas

COMPARATIVE STATEMENT

Name of Work: (13) CONSTRUCTION OF RCC CULVERTS IN VILLAGE NAZIKABAD
ROAD TO MASJID/AMIR BUX SOLANGI/SAIN BUX MARI/ALLAH
BACHAYO/NASIR GHADI AND ALTAF HUSSAIN KAKA

Engineer's Estimate			Premium Quoted by Bidder			
Schedule B Cost	Cartage Cost	Total Cost	Schedule B Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7
86629	12847	99476x6=596856	86629	14.80%	99450x6=596700	



Syed Aijaz Ali Shah
Engineer Town Committee
Member Procurement



Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee



Syed Faleh Ali Shah
Town Officer/Town Committee
Member Procurement Committee



Fakar Shakar
AD, (LG)
Mirpurkhas



Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas

COMPARATIVE STATEMENT

Name of Work: (14) CONSTRUCTION OF RCC CULVERTS IN VILLAGE GHULAM QADIR/MUHAMMAD URS PANHWAR/IMRAN ALI PANHWAR/JAM WASSAN/VEESRO AND TAYAB MARI

Engineer's Estimate			Premium Quoted by Bidder			
Schedule B Cost	Cartage Cost	Total Cost	Schedule B Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7
86629	12847	99476x11=1094236	86629	14.50%	99190x11=1091090	



Syed Aijaz Ali Shah
Engineer Town Committee
Member Procurement




Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee



Syed Fayaz Ali Shah
Town Officer/Town Committee
Member Procurement Committee



Fakar Shakar
AD, (LG)
Mirpurkhas



Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas

COMPARATIVE STATEMENT

Name of Work: (15) CONSTRUCTION OF RCC CULVERTS IN VILLAGE SALEH NAREJO/YAR MUHAMMAD JINJHI/MUHAMMAD YAQOOB JINGHI/SIDDQ MARI/MUHAMMAD TARIQUE LASHARI AND SHARIF SAEEDI

Engineer's Estimate			Premium Quoted by Bidder			
Schedule B Cost	Cartage Cost	Total Cost	Schedule B Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7
86629	12847	99476x13=1293180	86629	1460%	99276x13=1290588	




Syed Aijaz Ali Shah
Engineer Town Committee
Member Procurement




Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee



Syed Fayaz Ali Shah
Town Officer/Town Committee
Member Procurement Committee



Fakar Shakar
AD, (LG)
Mirpurkhas



Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas

COMPARATIVE STATEMENT

Name of Work: (16) CONSTRUCTION OF CC BLOCK IN VILLAGE MUREED WASSAN/OTHER VILLAGES

Engineer's Estimate			Premium Quoted by Bidder			
Schedule B Cost	Cartage Cost	Total Cost	Schedule B Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7
741088	258286	999374	741088	34.50%	996763	



Syed Alijazz Ali Shah
Engineer Town Committee
Member Procurement




Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee



Syed Faraz Ali Shah
Town Officer/Town Committee
Member Procurement Committee



Fakar Shakar
AD, (LG)
Mirpurkhas



Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas

COMPARATIVE STATEMENT

Name of Work: (17) CONSTRUCTION OF CC BLOCK IN VILLAGE ANWAR MARI


Engineer's Estimate			Premium Quoted by Bidder			
Schedule B Cost	Cartage Cost	Total Cost	Schedule B Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7
741088	258286	999374	741088	34.50%	996763	


Syed Aijaz Ali Shah
Engineer Town Committee
Member Procurement


Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee


Syed Aijaz Ali Shah
Town Officer Town Committee
Member Procurement Committee


Fakar Shakar
AD, (LG)
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas

COMPARATIVE STATEMENT

Name of Work: (18) **CONSTRUCTION OF CC BLOCK OLD MIRPURKHAS VARIOUS STREET**

Engineer's Estimate			Premium Quoted by Bidder			
Schedule B Cost	Cartage Cost	Total Cost	Schedule B Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7
906450	309711	1216161	906450	32%	1196514	



Syed Aijaz Ali Shah
Engineer Town Committee
Member Procurement




Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee



Syed Fayaz Ali Shah
Town Officer Town Committee
Member Procurement Committee



Fakar Shakar
AD, (LG)
Mirpurkhas



Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas

COMPARATIVE STATEMENT


Name of Work: (19) **CONSTRUCTION OF CC BLOCK IN VILLAGE HAJI RASHEED MARI**


Engineer's Estimate			Premium Quoted by Bidder			
Schedule B Cost	Cartage Cost	Total Cost	Schedule B Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7
741088	258286	999374	741088	34.90%	999727	


Syed Aijaz Ali Shah
Engineer Town Committee
Member Procurement


Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee


Syed Fayaz Ali Shah
Town Officer/Town Committee
Member Procurement Committee


Fakar Shakar
AD, (LG)
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas

COMPARATIVE STATEMENT

Name of Work: (20) CONSTRUCTION OF CC BLOCK IN VILLAGE WAHAD BUX BROHI

Engineer's Estimate			Premium Quoted by Bidder			
Schedule B Cost	Cartage Cost	Total Cost	Schedule B Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7
741088	258286	999374	741088	34%	993057	




Syed Aijaz Ali Shah
Engineer Town Committee
Member Procurement




Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee



Syed Faraz Ali Shah
Town Officer/Town Committee
Member Procurement Committee



Fakar Shakar
AD, (LG)
Mirpurkhas



Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas

COMPARATIVE STATEMENT


Name of Work: (21) **CONSTRUCTION OF CC BLOCK IN VILLAGE MUMTAZ KHASKHALI**


Engineer's Estimate			Premium Quoted by Bidder			
Schedule B Cost	Cartage Cost	Total Cost	Schedule B Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7
741088	258286	999374	741088	32.10%	978977	


Syed Alijazz Ali Shah
Engineer Town Committee
Member Procurement


Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee


Syed Faraz Ali Shah
Town Officer/Town Committee
Member Procurement Committee


Fakar Shakar
AD, (LG)
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas

COMPARATIVE STATEMENT

Name of Work: (22) CONSTRUCTION OF CC BLOCK IN VILLAGE ZAHID MARI

Engineer's Estimate			Premium Quoted by Bidder			
Schedule B Cost	Cartage Cost	Total Cost	Schedule B Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7
741088	258286	999374	741088	34.50%	996763	



Syed Aijaz Ali Shah
Engineer Town Committee
Member Procurement



Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee



Syed Fayaz Ali Shah
Town Officer/Town Committee
Member Procurement Committee



Fakar Shakar
AD, (LG)
Mirpurkhas



Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas

COMPARATIVE STATEMENT


Name of Work: (23) CONSTRUCTION OF CC BLOCK IN VILLAGE BOHRAL SHAH


Engineer's Estimate			Premium Quoted by Bidder			
Schedule B Cost	Cartage Cost	Total Cost	Schedule B Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7
741088	258286	999374	741088	34.75%	998616	


Syed Aijaz Ali Shah
Engineer Town Committee
Member Procurement


Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee


Syed Aijaz Ali Shah
Town Officer/Town Committee
Member Procurement Committee


Fakar Shakar
AD, (LG)
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas

COMPARATIVE STATEMENT

Name of Work: (24) CONSTRUCTION OF CC BLOCK IN VILLAGE YOUSIF THAEM

Engineer's Estimate			Premium Quoted by Bidder			
Schedule B Cost	Cartage Cost	Total Cost	Schedule B Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7
741088	258286	999374	741088	24%	918949	



Syed Aijaz Ali Shah
Engineer Town Committee
Member Procurement




Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee



Syed Fakar Ali Shah
Town Officer/Town Committee
Member Procurement Committee



Fakar Shakar
AD, (LG)
Mirpurkhas



Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas

COMPARATIVE STATEMENT

Name of Work: (25) **CONSTRUCTION OF CC BLOCK IN VARIOUS VILLAGES LIMIT OF HUSSAIN BUX MARI**

Engineer's Estimate			Premium Quoted by Bidder			
Schedule B Cost	Cartage Cost	Total Cost	Schedule B Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7
3636916	1290371	4927287	3636916	34.90%	4906199	



Syed Aijaz Ali Shah
Engineer Town Committee
Member Procurement



Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee



Syed Aijaz Ali Shah
Town Officer Town Committee
Member Procurement Committee



Fakar Shakar
AD, (LG)
Mirpurkhas



Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas

COMPARATIVE STATEMENT

Name of Work: (26) CONSTRUCTION OF STORAGE TANK VARIOUS VILLAGES LIMIT
HUSSAIN BUX MARI


Engineer's Estimate			Premium Quoted by Bidder			
Schedule B Cost	Cartage Cost	Total Cost	Schedule B Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7
1621655	284890	1906545	1621655	18%	1913552	


Syed Aijaz Ali Shah
Engineer Town Committee
Member Procurement


Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee


Syed Fiaz Ali Shah
Town Officer/Town Committee
Member Procurement Committee


Fakar Shakar
AD, (LG)
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas

COMPARATIVE STATEMENT

Name of Work: (27) CONSTRUCTION OF RCC CULVERTS VARIOUS VILLAGES LIMIT
HUSSAIN BUX MARI

Engineer's Estimate			Premium Quoted by Bidder			
Schedule B Cost	Cartage Cost	Total Cost	Schedule B Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7
86629	12847	99476x30=2984280	86629	14.90%	99536x30=2986080	




Syed Ali Shah
Engineer Town Committee
Member Procurement




Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee



Syed Ali Shah
Town Officer/Town Committee
Member Procurement Committee



Fakar Shakar
AD, (LG)
Mirpurkhas



Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas

COMPARATIVE STATEMENT

Name of Work: (28) CONSTRUCTION OF CC BLOCK IN VILLAGES SUHRAB KHAN
MARI/ALI BUX MARI/RAEES ABDULLAH KHAN MARI/HAKIM
MARI/HAJI DODO KHAN MARI/MUHAMMAD SIDDIQUE MARI

Engineer's Estimate			Premium Quoted by Bidder			
Schedule B Cost	Cartage Cost	Total Cost	Schedule B Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7
1132819	364461	1497280	1132819	32%	1495321	



Syed Aijaz Ali Shah
Engineer Town Committee
Member Procurement



Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee



Syed Aijaz Ali Shah
Town Officer/Town Committee
Member Procurement Committee



Fakar Shakar
AD, (LG)
Mirpurkhas



Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas

COMPARATIVE STATEMENT

Name of Work: (29) CONSTRUCTION OF CC BLOCK IN VILLAGE DARGHA LASHKAR SHAH VARIOUS STREETS.


Engineer's Estimate			Premium Quoted by Bidder			
Schedule B Cost	Cartage Cost	Total Cost	Schedule B Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7
741088	258286	999374	741088	34.90%	999727	


Syed Ali Shah
Engineer Town Committee
Member Procurement


Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee


Syed Ali Shah
Town Officer Town Committee
Member Procurement Committee



Fakar Shakar
AD, (LG)
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas

COMPARATIVE STATEMENT

Name of Work: (30) SUPPLYING HAND PUMP COMPLETE SET

Engineer's Estimate			Premium Quoted by Bidder			
Schedule B Cost	Cartage Cost	Total Cost	Schedule B Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7
997661	Nil	997661	997661	Estimate Rate	997661	



Syed Alijiz Ali Shah
Engineer Town Committee
Member Procurement



Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee



Syed Faraz Ali Shah
Town Officer/Town Committee
Member Procurement Committee



Fakar Shakar
AD, (LG)
Mirpurkhas



Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas

COMPARATIVE STATEMENT

Name of Work: (31) SUPPLYING OF RCC PIPE

Engineer's Estimate			Premium Quoted by Bidder			
Schedule B Cost	Cartage Cost	Total Cost	Schedule B Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7
832477	Nil	832477	832477	19.50% above	994810	



Syed Aijaz Ali Shah
Engineer Town Committee
Member Procurement



Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee



Syed Faraz Ali Shah
Town Officer/Town Committee
Member Procurement Committee



Fakar Shakar
AD, (LG)
Mirpurkhas



Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas

COMPARATIVE STATEMENT

Name of Work: (32) CONSTRUCTION OF CC BLOCK IN VILLAGE ALI GUL MARI

Engineer's Estimate			Premium Quoted by Bidder			
Schedule B Cost	Cartage Cost	Total Cost	Schedule B Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7
382052	115745	497797	382052	29%	492847	



Syed Alijazz Ali Shah
Engineer Town Committee
Member Procurement




Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee



Syed Alijazz Ali Shah
Town Officer Town Committee
Member Procurement Committee



Fakar Shakar
AD, (LG)
Mirpurkhas



Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas

COMPARATIVE STATEMENT

Name of Work: (33) CONSTRUCTION OF CC BLOCK IN VILLAGE SUHRAB KHAN MARI

Engineer's Estimate			Premium Quoted by Bidder			
Schedule B Cost	Cartage Cost	Total Cost	Schedule B Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7
382052	115745	497797	382052	29.50%	494757	



Syed Aijaz Ali Shah
Engineer Town Committee
Member Procurement




Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee



Syed Aijaz Ali Shah
Town Officer Town Committee
Member Procurement Committee



Fakar Shakar
AD, (LG)
Mirpurkhas



Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas

COMPARATIVE STATEMENT

Name of Work: (34) CONSTRUCTION OF CC BLOCK IN VILLAGE MANJHI

Engineer's Estimate			Premium Quoted by Bidder			
Schedule B Cost	Cartage Cost	Total Cost	Schedule B Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7
223949	77468	301417	223949	33.95%	299979	



Syed Alijazz Ali Shah
Engineer Town Committee
Member Procurement



Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee



Syed Foziz Ali Shah
Town Officer/Town Committee
Member Procurement Committee



Fakar Shakar
AD, (LG)
Mirpurkhas



Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas

COMPARATIVE STATEMENT


Name of Work: (35) **CONSTRUCTION OF CC BLOCK IN VILLAGE SAIFAL MARI OLD MIRPURKHAS**


Engineer's Estimate			Premium Quoted by Bidder			
Schedule B Cost	Cartage Cost	Total Cost	Schedule B Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7
382052	115745	497797	382052	29.75%	495712	


Syed Alijazz Ali Shah
Engineer Town Committee
Member Procurement


Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee


Syed Alijazz Ali Shah
Town Officer/Town Committee
Member Procurement Committee


Fakar Shakar
AD, (LG)
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas

COMPARATIVE STATEMENT

Name of Work: (36) CONSTRUCTION OF CC BLOCK IN VILLAGE HAJI RUSTAM

Engineer's Estimate			Premium Quoted by Bidder			
Schedule B Cost	Cartage Cost	Total Cost	Schedule B Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7
382052	115745	497797	382052	30%	496667	


Syed Alijazz Ali Shah
Engineer Town Committee
Member Procurement


Ghulam Hussain Kanhio
Administrator
Member Procurement
Committee


Syed Fayaz Ali Shah
Town Officer/Town Committee
Member Procurement Committee


Fakar Shakar
AD, (LG)
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee Mirpurkhas

Option -B

Name of Work: (1)

**CONSTRUCTION OF RCC CULVERTS VILLAGE IN ALI SHER MARI/MUHAMMAD HASSAN/LUTAF
MAR/KANDO KHASKHALI/AFTAB MARI AND ESSA BROHI**

Engineer's Estimate						Premium Quoted Bidder			
Schedule -B Cost	Cartage Cost	Total Cost	20% Premium	Escalation cost on materials (As per material statement)	Total Cost	Schedule _B Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7	8	9	10
86629	12847	99476x6=596856				86629	12925	99554x6=597324	

Syed Aijaz Ali Shah
Engineer Town Committee
Member Procurement Committee


Ghulam Hussain Kanhio
Administrator
Member Procurement Committee

Syed Naz Ali Shah
Town Officer / Town Committee
Member Procurement Committee


Fakar Shakar
Assistant Director (LG)
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee / D.C.
Mirpurkhas

Option -B

Name of Work: (2)

**CONSTRUCTION OF RCC CULVERTS IN VILLAGE ANSAR MARI/PORHO MARI/ALI SHER
MARI/ISMIAL LAKHO/FAZAL UNAR/KANDERO SHAHZAD AND GHULAM NABI**

Engineer's Estimate										Premium Quoted Bidder									
Schedule -B Cost		Cartage Cost		Total Cost		20% Premium		Escalation cost on materials (As per material statement)		Total Cost		Schedule _B Cost		Premium Cost		Total Cost		Remarks	
1		2		3		4		5		6		7		8		9		10	
86629		12847		99476x6=596856								86629		12994		99554x6=5997738			


Syed Ali Shah
Engineer Town Committee
Member Procurement Committee


Ghulam Hussain Kanhio
Administrator
Member Procurement Committee


Syed Ghaz Ali Shah
Town Officer /Town Committee
Member Procurement Committee


Fakar Shakar
Assistant Director (LG)
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas

Option -B


Name of Work: (3)

CONSTRUCTION OF RCC CULVERTS IN VILLAGE SALEH MARI/DAD SHAH/SAJAN MARI/BAHI KHAN/NABI BUX NAREJO AND HAJI KAMAL MARI

Schedule -B Cost	Engineer's Estimate				Premium Quoted Bidder			Remarks
	Cartage Cost	Total Cost	20% Premium	Escalation cost on materials (As per material statement)	Total Cost	Schedule -B Cost	Premium Cost	Total Cost
1	2	3	4	5	6	7	8	9
86629	12847	99476x6=596856				86629	12907	99554x6=597216
								10


Syed Aijaz Ali Shah
Engineer Town Committee
Member Procurement Committee


Ghulam Hussain Kanhio
Administrator
Member Procurement Committee


Syed Fiaz Ali Shah
Town Officer/Town Committee
Member Procurement Committee


Fakar Shakar
Assistant Director (LG)
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas

Option -B

Name of Work: (4)

CONSTRUCTION OF RCC CULVERTS IN VILLAGE QURBAN SHAH/NAZ MUHAMMAD KHAN /ABDUL KARIM/GHULAM NABI KHASKHALI AND ANWAR KHAN KHASKHALI

Engineer's Estimate						Premium Quoted Bidder			
Schedule -B Cost	Cartage Cost	Total Cost	20% Premium	Escalation cost on materials (As per material statement)	Total Cost	Schedule -B Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7	8	9	10
86629	12847	99476x6=596856				86629	12821	99554x6=596700	


Syed Ali Shah
Engineer Town Committee
Member Procurement Committee


Ghulam Hussain Kanhio
Administrator
Member Procurement Committee


Syed Ali Shah
Town Officer Town Committee
Member Procurement Committee


Fakar Shakar
Assistant Director (LG)
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas

Option -B

Name of Work: (5)

CONSTRUCTION OF RCC CULVERTS IN VILLAGE ALLAH DINO LAKHO /DR. RAHAIM DAD
KALROO/KAMRED GHULAM MUHAMMAD /RAMZAN NAREJO/HAJI ALI MUHAMMAD MEHAR AND
SOOMAR RIND

Engineer's Estimate					Premium Quoted Bidder				
Schedule -B Cost	Cartage Cost	Total Cost	20% Premium	Escalation cost on materials (As per material statement)	Total Cost	Schedule _B Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7	8	9	10
86629	12847	99476x6=596856				86629	12777	99554x6=596436	


Syed Ali Shah
Engineer Town Committee
Member Procurement Committee


Ghulam Hussain Kanhio
Administrator
Member Procurement Committee


Syed Faraz Ali Shah
Town Officer /Town Committee
Member Procurement Committee


Fakar Shakar
Assistant Director (LG)
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas

Option -B

Name of Work: (6) CONSTRUCTION OF RCC CULVERTS IN VILLAGE MUSHTAQUE MARI NO.5 /VILLAGE PIR AZEEM
SHAH NO-4


Schedule -B Cost	Engineer's Estimate				Premium Quoted Bidder			Remarks
	Cartage Cost	Total Cost	20% Premium	Escalation cost on materials (As per material statement)	Total Cost	Schedule -B Cost	Premium Cost	Total Cost
1	2	3	4	5	6	7	8	9
86629	12847	99476x9=895284				86629	12994	98757x9=888813
								10


Syed Aijaz Ali Shah
 Engineer Town Committee
 Member Procurement Committee


Ghulam Hussain Kanhio
 Administrator
 Member Procurement Committee


Syed Farooq Ali Shah
 Town Officer /Town Committee
 Member Procurement Committee


Fakar Shakar
 Assistant Director (LG)
 Mirpurkhas


Rashid Ahmed Zardari
 Chairman Procurement Committee
 Mirpurkhas


Option -B

Name of Work: (7) CONSTRUCTION OF RCC CULVERTS IN VILLAGE BAHADUR BROHI/PIR DAL PATHAN/MOSSA BROHI/MOLA BUX BROHI


Schedule -B Cost	Engineer's Estimate				Premium Quoted Bidder			Remarks
	Cartage Cost	Total Cost	20% Premium	Escalation cost on materials (As per material statement)	Total Cost	Schedule _B Cost	Premium Cost	
1 86629	2 12847	3 99476x4=397904	4	5	6	7 86629	8 12777	9 99406x4=397624 10


Syed Aljaz Ali Shah
Engineer Town Committee
Member Procurement Committee


Ghulam Hussain Kanhio
Administrator
Member Procurement Committee


Syed Ali Shah
Town Officer /Town Committee
Member Procurement Committee


Fakar Shakar
Assistant Director (LG)
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas

Option -B

Name of Work: (8)

CONSTRUCTION OF RCC CULVERTS IN VILLAGE KHALID DAD BROHI/HAJI MUHAMMAD DIN BROHI/SOHRAB KHAN MARI/LAGHAR
MARI/RAHEEM BUX MAKRANI AND SHEVE BHEEL

Schedule -B Cost	Engineer's Estimate				Premium Quoted Bidder			Remarks
	Cartage Cost	Total Cost	20% Premium	Escalation cost on materials (As per material statement)	Total Cost	Schedule _B Cost	Premium Cost	Total Cost
1	2	3	4	5	6	7	8	9
86629	12847	99476x6=596856				86629	12777	99406x6=596436
								10


Syed Ali Shah
Engineer Town Committee
Member Procurement Committee


Ghulam Hussain Kanhio
Administrator
Member Procurement Committee


Syed Ali Shah
Town Officer Town Committee
Member Procurement Committee


Fakar Shakar
Assistant Director (LG)
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas

Option -B

Name of Work: (9)


CONSTRUCTION OF RCC CULVERTS IN VILLAGE MANJI UJJAN/MUHAMMAD SALEH LODO/KAMRED HUSSAIN LODO/JAMAL LODO/BHITARO SHARIF AND DUR MUHAMMAD BALOCH

Schedule -B Cost	Engineer's Estimate				Premium Quoted Bidder			Remarks
	Cartage Cost	Total Cost	20% Premium	Escalation cost on materials (As per material statement)	Total Cost	Schedule _B Cost	Premium Cost	
1	2	3	4	5	6	7	8	9
86629	12847	99476x6=596856				86629	12777	99406x6=596436
								10


Syed Alijat Ali Shah
Engineer Town Committee
Member Procurement Committee


Ghulam Hussain Kanhio
Administrator
Member Procurement Committee


Syed Ali Shah
Town Officer / Town Committee
Member Procurement Committee


Fakar Shakar
Assistant Director (LG)
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas

Option -B

Name of Work: (10) CONSTRUCTION OF RCC CULVERTS IN VILLAGE GHULAM HUSSAIN PANHWAR/DHALI PIR ANWAR SHAH/BAHADUR UJJAN/MURID HUSSAIN WASSAN/HAJI MUHAMMAD ALI AND ACHAR MARI


Engineer's Estimate						Premium Quoted Bidder			
Schedule -B Cost	Cartage Cost	Total Cost	20% Premium	Escalation cost on materials (As per material statement)	Total Cost	Schedule -B Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7	8	9	10
86629	12847	99476x6=596856				86629	1994	99623x6=597738	


Syed Aijaz Ali Shah
 Engineer Town Committee
 Member Procurement Committee


Ghulam Hussain Kanhio
 Administrator
 Member Procurement Committee


Syed Fajr Ali Shah
 Town Officer Town Committee
 Member Procurement Committee


Fakar Shakar
 Assistant Director (LG)
 Mirpurkhas


Rashid Ahmed Zardari
 Chairman Procurement Committee
 Mirpurkhas

Option -B

Name of Work: (11) CONSTRUCTION OF RCC CULVERTS IN VILLAGE CHAKKAR MARI/HAJI ANWAR MARI/HAJI ZAHID MARI/HAJI JABBAR MARI/PIR IZZAT SHAH AND MUHAMMAD USMAN


Schedule -B Cost	Engineer's Estimate				Premium Quoted Bidder			Remarks
	Cartage Cost	Total Cost	20% Premium	Escalation cost on materials (As per material statement)	Total Cost	Schedule _B Cost	Premium Cost	Total Cost
1	2	3	4	5	6	7	8	9
86629	12847	99476x14=1392664				86629	12561	99476x14=1388660
								10


Syed Alijazz Ali Shah
Engineer Town Committee
Member Procurement Committee


Ghulam Hussain Kanhio
Administrator
Member Procurement Committee


Syed Faraz Ali Shah
Town Officer Town Committee
Member Procurement Committee


Fakar Shakar
Assistant Director (LG)
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas


Option -B

Name of Work: (12) CONSTRUCTION OF RCC CULVERTS IN VILLAGE HAJI MALOOK RAJPER/DINO PANHWAR/HAJI MEHBOOB MARI/GULO GHADI/BHUDO MARI AND MUMTAZ ALI

Schedule -B Cost	Engineer's Estimate				Premium Quoted Bidder			Remarks
	Cartage Cost	Total Cost	20% Premium	Escalation cost on materials (As per material statement)	Total Cost	Schedule _B Cost	Premium Cost	Total Cost
1 86629	2 12847	3 99476x6=596856	4	5	6	7 86629	8 12561	9 99623x6=595140
								10


Syed Aijaz Ali Shah
Engineer Town Committee
Member Procurement Committee


Ghulam Hussain Kanhio
Administrator
Member Procurement Committee


Syed Ehsan Ali Shah
Town Officer Town Committee
Member Procurement Committee


Fakar Shakar
Assistant Director (LG)
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas

Option -B

Name of Work: (13) CONSTRUCTION OF RCC CULVERTS IN VILLAGE NAZIKABAD ROAD TO MASIJD/AMIR BUX SOLANGI/SAIN BUX MARI/ALLAH BACHAYO/NASIR GHADI AND ALTAF HUSSAIN KAKA


Schedule -B Cost	Engineer's Estimate				Premium Quoted Bidder			Remarks
	Cartage Cost	Total Cost	20% Premium	Escalation cost on materials (As per material statement)	Total Cost	Schedule _B Cost	Premium Cost	Total Cost
1	2	3	4	5	6	7	8	9
86629	12847	99476x6=596856				86629	12821	99623x6=596700
								10


Syed Alijazz Ali Shah
Engineer Town Committee
Member Procurement Committee


Ghulam Hussain Kanhio
Administrator
Member Procurement Committee


Syed Faraz Ali Shah
Town Officer /Town Committee
Member Procurement Committee


Fakar Shakar
Assistant Director (LG)
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas


Option -B

Name of Work: (14) CONSTRUCTION OF RCC CULVERTS IN VILLAGE GHULAM QADIR/MUHAMMAD URS
PANHWAR/IMRAN ALI PANIHWAR/JAM WASSAN/VEESRO AND TAYAB MARI

Schedule -B Cost	Engineer's Estimate			Premium Quoted Bidder				Remarks
	Cartage Cost	Total Cost	20% Premium	Escalation cost on materials (As per material statement)	Total Cost	Schedule _B Cost	Premium Cost	Total Cost
1 86629	2 12847	3 99476x11=1094236	4	5	6	7 86629	8 12561	9 99190x11=1091090


Syed Adjaz Ali Shah
Engineer Town Committee
Member Procurement Committee


Ghulam Hussain Kanhio
Administrator
Member Procurement Committee


Syed Faraz Ali Shah
Town Officer /Town Committee
Member Procurement Committee


Fakar Shakar
Assistant Director (LG)
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas


Option -B

Name of Work: (15) CONSTRUCTION OF RCC CULVERTS IN VILLAGE SALEH NAREJO/VAR MUHAMMAD JINJHI/MUHAMMAD YAQOOB JINGHI/SIDDQ MARI/MUHAMMAD TARIQUE LASHARI AND SHARIF SAEEDI


Engineer's Estimate				Premium Quoted Bidder				Remarks
Schedule -B Cost	Cartage Cost	Total Cost	20% Premium	Escalation cost on materials (As per material statement)	Total Cost	Schedule -B Cost	Premium Cost	
1	2	3	4	5	6	7	8	10
86629	12847	99476x13=1293180				86629	12647	99476x13=1290588


Syed Aijaz Ali Shah
Engineer Town Committee
Member Procurement Committee


Ghulam Hussain Kanhio
Administrator
Member Procurement Committee


Syed Farhat ul Shah
Town Officer Town Committee
Member Procurement Committee


Fakar Shakar
Assistant Director (LG)
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas

Option -B

Name of Work: (16) CONSTRUCTION OF CC BLOCK IN VILLAGE MUREED WASSAN/OTHER VILLAGES


Engineer's Estimate			Premium Quoted Bidder						
Schedule -B Cost	Cartage Cost	Total Cost	20% Premium	Escalation cost on materials (As per material statement)	Total Cost	Schedule _B Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7	8	9	10
741088	258286	999374				741088	255675	996763	



Syed Aijaz Ali Shah
Engineer Town Committee
Member Procurement Committee



Ghulam Hussain Kanhio
Administrator
Member Procurement Committee



Syed Fakar Ali Shah
Town Officer / Town Committee
Member Procurement Committee



Fakar Shakar
Assistant Director (LG)
Mirpurkhas



Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas

Option -B

Name of Work: (17) CONSTRUCTION OF CC BLOCK IN VILLAGE ANWAR MARI


Engineer's Estimate				Premium Quoted Bidder			Remarks
Schedule -B Cost	Cartage Cost	Total Cost	20% Premium	Escalation cost on materials (As per material statement)	Total Cost	Schedule _B Cost	
1	2	3	4	5	6	7	
741088	258286	999374				741088	10
						255675	
						996763	


Syed Aljaz Ali Shah
Engineer Town Committee
Member Procurement Committee


Ghulam Hussain Kanhio
Administrator
Member Procurement Committee


Syed Ali Shah
Town Officer /Town Committee
Member Procurement Committee


Fakar Shakar
Assistant Director (LG)
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas


Option -B

Name of Work: (18) **CONSTRUCTION OF CC BLOCK OLD MIRPURKHAS VARIOUS STREET**


Engineer's Estimate					Premium Quoted Bidder			Remarks
Schedule -B Cost	Cartage Cost	Total Cost	20% Premium	Escalation cost on materials (As per material statement)	Total Cost	Schedule _B Cost	Premium Cost	
1 906450	2 309711	3 1216161	4	5	6	7 906450	8 290064	9 1196514 10


Syed Aijaz Ali Shah
Engineer Town Committee
Member Procurement Committee


Ghulam Hussain Kanhio
Administrator
Member Procurement Committee


Syed Fakar Ali Shah
Town Officer Town Committee
Member Procurement Committee


Fakar Shakar
Assistant Director (LG)
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas

Option -B

Name of Work: (19) **CONSTRUCTION OF CC BLOCK IN VILLAGE HAJI RASHEED MARI**

Engineer's Estimate					Premium Quoted Bidder				Remarks
Schedule -B Cost	Cartage Cost	Total Cost	20% Premium	Escalation cost on materials (As per material statement)	Total Cost	Schedule _B Cost	Premium Cost		
1	2	3	4	5	6	7	8	9	10
741088	258286	999374				741088	258639	999727	


Syed Aljaz Ali Shah
Engineer Town Committee
Member Procurement Committee


Ghulam Hussain Kanhio
Administrator
Member Procurement Committee


Syed Faraz Ali Shah
Town Officer / Town Committee
Member Procurement Committee


Fakar Shakar
Assistant Director (LG)
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas

Option -B

Name of Work: (20) CONSTRUCTION OF CC BLOCK IN VILLAGE WAHAD BUX BROHI


Engineer's Estimate				Premium Quoted Bidder			
Schedule -B Cost	Cartage Cost	Total Cost	20% Premium	Escalation cost on materials (As per material statement)	Total Cost	Schedule _B Cost	Premium Cost
1	2	3	4	5	6	7	8
741088	258286	999374				741088	251969
						9	993057
							10


Syed Ali Shah
Engineer Town Committee
Member Procurement Committee


Ghulam Hussain Kanhio
Administrator
Member Procurement Committee


Syed Ali Shah
Town Officer/Town Committee
Member Procurement Committee


Fakar Shakar
Assistant Director (LG)
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas

Option -B

Name of Work: (21) CONSTRUCTION OF CC BLOCK IN VILLAGE MUMTAZ KHASKHALI


Engineer's Estimate					Premium Quoted Bidder				
Schedule –B Cost	Cartage Cost	Total Cost	20% Premium	Escalation cost on materials (As per material statement)	Total Cost	Schedule _B Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7	8	9	10
741088	258286	999374				741088	237889	978977	


Syed Aqjaz Ali Shah
Engineer Town Committee
Member Procurement Committee


Ghulam Hussain Kanhio
Administrator
Member Procurement Committee


Syed Faraz Ali Shah
Town Officer / Town Committee
Member Procurement Committee



Fakar Shakar
Assistant Director (LG)
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas

Option -B

Name of Work: (22) CONSTRUCTION OF CC BLOCK IN VILLAGE ZAHID MARI

Engineer's Estimate					Premium Quoted Bidder				Remarks
Schedule -B Cost	Cartage Cost	Total Cost	20% Premium	Escalation cost on materials (As per material statement)	Total Cost	Schedule _B Cost	Premium Cost	Total Cost	
1	2	3	4	5	6	7	8	9	10
741088	258286	999374				741088	255675	996763	



Syed Aijaz Ali Shah
Engineer Town Committee
Member Procurement Committee



Ghulam Hussain Kanhio
Administrator
Member Procurement Committee



Syed Fakar Ali Shah
Town Officer (Town Committee)
Member Procurement Committee



Fakar Shakar
Assistant Director (LG)
Mirpurkhas



Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas

Option -B

Name of Work: (23) **CONSTRUCTION OF CC BLOCK IN VILLAGE BOHRAL SHAH**

Engineer's Estimate					Premium Quoted Bidder			Remarks
Schedule –B Cost	Cartage Cost	Total Cost	20% Premium	Escalation cost on materials (As per material statement)	Total Cost	Schedule _B Cost	Premium Cost	
1	2	3	4	5	6	7	8	10
741088	258286	999374				741088	257528	998616

Ali Shah
Syed Ajaib Ali Shah
Engineer Town Committee
Member Procurement Committee

Syed Afaq Ali Shah
Engineer Town Committee
Member Procurement Committee


Ghulam Hussain Kanhio
Administrator
Member Procurement Committee

Ghulam Hussain Kanhio
Administrator
Member Procurement Committee

7/4/2006

Syed ~~Yaz~~ Ali Shah
Town Officer / Town Committee
Member Procurement Committee

Syed Aziz Ali Shah
Town Officer / Town Committee
Member Procurement Committee


Fakar Shakar
Assistant Director (LG)
Mirpurkhas



Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas

Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas

Option -B

Name of Work: (24) CONSTRUCTION OF CC BLOCK IN VILLAGE YOUSIF THAEM


Engineer's Estimate					Premium Quoted Bidder				
Schedule –B Cost	Cartage Cost	Total Cost	20% Premium	Escalation cost on materials (As per material statement)	Total Cost	Schedule _B Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7	8	9	10
741088	258286	999374				741088	177861	918949	


Syed Ali Shah
Engineer Town Committee
Member Procurement Committee


Ghulam Hussain Kanhio
Administrator
Member Procurement Committee


Syed Ali Shah
Town Officer /Town Committee
Member Procurement Committee


Fakar Shakar
Assistant Director (LG)
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas

Option -B

Name of Work: (25) CONSTRUCTION OF CC BLOCK IN VARIOUS VILLAGES LIMIT OF HUSSAIN BUX MARI


Engineer's Estimate				Premium Quoted Bidder			
Schedule -B Cost	Cartage Cost	Total Cost	20% Premium	Escalation cost on materials (As per material statement)	Total Cost	Schedule _B Cost	Premium Cost
1	2	3	4	5	6	7	8
3636916	1290371	4927287				3636916	1269283
						9	4906199
							10


Syed Ali Shah
Engineer Town Committee
Member Procurement Committee


Ghulam Hussain Kanhlo
Administrator
Member Procurement Committee


Syed Ali Shah
Town Officer / Town Committee
Member Procurement Committee


Fakar Shakar
Assistant Director (LG)
Mirpurkhas


Rashid Ahmed Zardani
Chairman Procurement Committee
Mirpurkhas

Name of Work: (26) CONSTRUCTION OF STORAGE TANK VARIOUS VILLAGES LIMIT HUSSAIN BUX MARI

Syed Aijaz Ali Shah
Engineer Town Committee
Member Procurement Committee

Syed Aijaz Ali Shah
Engineer Town Committee
Member Procurement Committee


Ghulam Hussain Khan
Administrator
Member Procurement Committee

Ghulam Hussain Kanhio
Administrator
Member Procurement Committee

Syed Ali Shah
Town Officer/Town Committee
Member Procurement Committee

Syed  Ali Shah
Town Officer/Town Committee
Member Procurement Committee


Fakar Shakar
Assistant Director (LG)
Mirpurkhas

Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas

Option -B


Name of Work: (27) CONSTRUCTION OF RCC CULVERTS VARIOUS VILLAGES LIMIT HUSSAIN BUX MARI

Schedule-B Cost	Engineer's Estimate				Premium Quoted Bidder				Remarks
	Cartage Cost	Total Cost	20% Premium	Escalation cost on materials (As per material statement)	Total Cost	Schedule _B Cost	Premium Cost	Total Cost	
1 86629	2 12847	3 99476x30=2984280	4	5	6	7 86629	8 12907	9 99536x30=2986080	10


Syed Afzal Ali Shah
 Engineer Town Committee
 Member Procurement Committee


Ghulam Hussain Kanhio
 Administrator
 Member Procurement Committee


Syed Afzal Ali Shah
 Town Officer Town Committee
 Member Procurement Committee


Fakar Shakar
 Assistant Director (LG)
 Mirpurkhas


Rashid Ahmed Zardari
 Chairman Procurement Committee
 Mirpurkhas

Option -B

Name of Work: (28) **CONSTRUCTION OF CC BLOCK IN VILLAGES SUHRAB KHAN MARI/ALI BUX MARI/RAEES ABDULLAH KHAN MARI/HAKIM MARI/HAJI DODO KHAN MARI/MUHAMMAD SIDDIQUE MARI**

Engineer's Estimate					Premium Quoted Bidder			Remarks
Schedule -B Cost	Cartage Cost	Total Cost	20% Premium	Escalation cost on materials (As per material statement)	Total Cost	Schedule _B Cost	Premium Cost	
1 1132819	2 364461	3 1497280	4	5	6	7 1132819	8 362502	9 1495321 10


Syed Aijaz Ali Shah
Engineer Town Committee
Member Procurement Committee


Ghulam Hussain Kanhio
Administrator
Member Procurement Committee


Syed Aijaz Ali Shah
Town Officer /Town Committee
Member Procurement Committee


Fakar Shakar
Assistant Director (LG)
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas

Option -B

Name of Work: (29) CONSTRUCTION OF CC BLOCK IN VILLAGE DARGHA LASHKAR SHAH VARIOUS STREETS


Engineer's Estimate					Premium Quoted Bidder				
Schedule --B Cost	Cartage Cost	Total Cost	20% Premium	Escalation cost on materials (As per material statement)	Total Cost	Schedule _B Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7	8	9	10
741088	258286	999374				741088	258639	999727	


Syed Alijazzali Shah
Engineer Town Committee
Member Procurement Committee


Ghulam Hussain Kanhio
Administrator
Member Procurement Committee


Syed Fakar Ali Shah
Town Officer Town Committee
Member Procurement Committee


Fakar Shakar
Assistant Director (LG)
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas

Option -B


Name of Work: (30) SUPPLYING HAND PUMP COMPLETE SET


Engineer's Estimate				Premium Quoted Bidder			
Schedule -B Cost	Cartage Cost	Total Cost	20% Premium	Escalation cost on materials (As per material statement)	Total Cost	Schedule _B Cost	Premium Cost
1	2	3	4	5	6	7	8
997661	Nil	997661				997661	Estimate Cost
						9	
						997661	
							10


Syed Ali Shah
Engineer Town Committee
Member Procurement Committee


Abdul Hussain Kanhio
Administrator
Member Procurement Committee


Syed Fiaz Ali Shah
Town Officer Town Committee
Member Procurement Committee


Fakar Shakar
Assistant Director (LG)
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas

Option -B

Name of Work: (31) SUPPLYING OF RCC PIPE

Engineer's Estimate							Premium Quoted Bidder		
Schedule -B Cost	Cartage Cost	Total Cost	20% Premium	Escalation cost on materials (As per material statement)	Total Cost	Schedule _B Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7	8	9	10
832477	Nil	832477				832477 ✓	162333	994810	

Syed Ali Shah
Syed Ali Shah
Engineer Town Committee
Member Procurement Committee

~~Syed Afzal~~ Ali Shah

Engineer Town Committee

Member Procurement Committee

Ghulam Hussain Kanhio

Administrator

Member Procurement Committee

Syed Faraz An Shah
Town Officer /Town Committee
Member Procurement Committee

Syed Faraz An Shah

Town Officer /Town Committee

Member Procurement Committee

Fakar Shakar
Assistant Director (LG)
Mirpurkhas

Fakar Shakar

Assistant Director (LG)

Mirpourkhas


Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas

Ráshid Ahmed Zardari

Chairman Procurement Committee

Mirpurkhas

Option -B

Name of Work: (32) CONSTRUCTION OF CC BLOCK IN VILLAGE ALI GUL MARI

Engineer's Estimate					Premium Quoted Bidder				Remarks
Schedule -B Cost	Cartage Cost	Total Cost	20% Premium	Escalation cost on materials (As per material statement)	Total Cost	Schedule _B Cost	Premium Cost	Total Cost	
1	2	3	4	5	6	7	8	9	10
382052	115745	497797				382052	110795	492847	


Syed Aljaz Ali Shah
Engineer Town Committee
Member Procurement Committee


Ghulam Hussain Kanhio
Administrator
Member Procurement Committee


Syed Ehsan Ali Shah
Town Officer /Town Committee
Member Procurement Committee


Fakar Shakar
Assistant Director (LG)
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas

Option -B

Name of Work: (33) CONSTRUCTION OF CC BLOCK IN VILLAGE SUHRAB KHAN MARI


Engineer's Estimate					Premium Quoted Bidder				
Schedule –B Cost	Cartage Cost	Total Cost	20% Premium	Escalation cost on materials (As per material statement)	Total Cost	Schedule _B Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7	8	9	10
382052	115745	497797				382052	112705	494757	


Syed Ali Shah
Engineer Town Committee
Member Procurement Committee


Ghulam Hussain Kanhio
Administrator
Member Procurement Committee


Syed Ali Shah
Town Officer / Town Committee
Member Procurement Committee


Fakar Shakar
Assistant Director (LG)
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas

Option -B

Name of Work: (34) CONSTRUCTION OF CC BLOCK IN VILLAGE MANJHI


Engineer's Estimate					Premium Quoted Bidder				
Schedule -B Cost	Cartage Cost	Total Cost	20% Premium	Escalation cost on materials (As per material statement)	Total Cost	Schedule _B Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7	8	9	10
223949	77468	301417				223949	76030	299979	


Syed Afjazz Ali Shah
Engineer Town Committee
Member Procurement Committee


Ghulam Hussain Kanhio
Administrator
Member Procurement Committee


Syed Fawaz Ali Shah
Town Officer Town Committee
Member Procurement Committee


Fakar Shakar
Assistant Director (LG)
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas

Option -B

Name of Work: (35) CONSTRUCTION OF CC BLOCK IN VILLAGE SAIFAL MARI OLD MIRPURKHAS

Engineer's Estimate				Premium Quoted Bidder			
Schedule -B Cost	Cartage Cost	Total Cost	20% Premium	Escalation cost on materials (As per material statement)	Total Cost	Schedule _B Cost	Premium Cost
1	2	3	4	5	6	7	8
382052	115745	497797				382052	113660
						9	495712
							10


Syed Ali Shah
Engineer Town Committee
Member Procurement Committee


Ghulam Hussain Kanhio
Administrator
Member Procurement Committee


Syed Faraz Ali Shah
Town Officer / Town Committee
Member Procurement Committee


Fakar Shakar
Assistant Director (LG)
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas

Name of Work: (36) CONSTRUCTION OF CC BLOCK IN VILLAGE HAJI RUSTAM

Syad Ali Shah
Syed Ali Shah
Engineer Town Committee
Member Procurement Committee

Syed ~~Aijaz~~ Ali Shah
Engineer Town Committee
Member Procurement Committee

Ghulam Hussain Kanhio
Administrator
Member Procurement Committee


Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas

Syed Fayaz Ali Shah
Town Officer, Town Committee
Member Procurement Committee

Fakar Shakar
Assistant Director (LG)
Mirpurkhas

FINANCIAL REVIEW

A. Comparison with Rough Cost Estimate (RCE/PC)

Name of Work: (1)

CONSTRUCTION OF RCC CULVERTS VILLAGE IN ALI SHER MARI/MUHAMMAD HASSAN/LUTAF MAR/KANDO
KHASKHALI/AFTAB MARI AND ESSA BROHI

Provision as per Rough Cost Estimate (RCE)									
S#	Item	Unit/Plinth Area	Rate	Unit	Amount	Recommended Tender Amount	Excess/saving Difference	Remarks	Excess/saving percentage (%)
1	2	3	4	5	6	7	8	9	
1.	Execution of foundation of building bridges and other structures including babbling dressing refilling around structure with excavation earth watering and reaming lead upto 5ft	448 Cft	3176.25	%o	1423.00				
2.	Cement concrete bricks stone ballast 1 1/2" gauge ratio 1:4:8 (GSI No. 4 (b) P-14)	84 Cft	9416.25	%o	7910				
3.	Pucca bricks work cement sand mortar 1:4 other then building.	223 Cft	11948.36	%o	26764				
4.	Cement concrete plain i/c placing compaction and for curing complete (1:2:4) (GSI No. 5 (f) P-15)	30 Cft	14429.25	%o	4329				
5.	Cement plaster (1:4) 1/2" thick.	205 Sft	2283.93	%o	4682				
6.	Reinforcement cement concrete in roofs slab beams, columns raft, lintels and other structural members laid in site or precuts. (1:2:4) (GSI No. 6 (1) P-16)	72 Cft	337P.Cft	P Cft	24264				
7.	Fabrication of mild steel reinforcement cement concrete i/c cutting bending, laying in position etc (GSI No. 8 (b) P-16)	3.53 cwt	5001.70 pcwt	P. Cwt	17657				
8.	Add: Cartage								
	Total Rs				99476.00x6=596856.00	600000	3144		0.524%

Ali Shah

Syed Ali Shah

Engineer Town Committee
Member Procurement Committee

Ghulam Hussain Kanhio

Administrator
Member Procurement Committee

Syed Fakar Shakar

Town Officer / Town Committee
Member Procurement Committee

Fakar Shakar

Assistant Director (LG)
Mirpurkhas

UL

Rashid Ahmed Zardari

Chairman Procurement Committee
Mirpurkhas

FINANCIAL REVIEW

A. Comparison with Rough Cost Estimate (RCF/PC)

Name of Work: (2)

CONSTRUCTION OF RCC CULVERTS IN VILLAGE ANSAR MARI/PORHO MARI/ALI SHER MARI/ISMIAL LAKHO/FAZAL
UNAR/KANDERO SHAHZAD AND GHULAM NABI

Provision as per Rough Cost Estimate (RCE)									
S#	Item	Unit/Plinth Area	Rate	Unit	Amount	Recommended Tender Amount	Excess/saving Difference	Remarks	Excess/saving percentage (%)
1	2	3	4	5	6	7	8		9
1.	Execution of foundation of building bridges and other structures including babbling dressing refilling around structure with excavation earth watering and reaming lead upto 5ft	448 Cft	3176.25	%o	1423.00				
2.	Cement concrete bricks stone ballast 1 1/2" gauge ratio 1:4:8 (GSI No. 4 (b) P-14	84 Cft	9416.25	%o	7910				
3.	Pucca bricks work cement sand mortar 1:4 other then building.	223 Cft	11948.36	%o	26764				
4.	Cement concrete plain i/c placing compaction and for curing complete (1:2:4) (GSI No. 5 (f) P-15)	30 Cft	14429.25	%o	4329				
5.	Cement plaster (1:4) 1/2" thick.	205 Sft	2283.93	%o	4682				
6.	Reinforcement cement concrete in roofs slab beams, columns raft, lintels and other structural members laid in site or precuts. (1:2:4) (GSI No. 6 (1) P-16)	72 Cft	337P.Cft	P Cft	24264				
7.	Fabrication of mild steel reinforcement cement concrete i/c cutting bending, laying in position etc (GSI No. 8 (b) P-16)	3.53 cwt	5001.70 pcwt	P. Cwt	17657				
8.	Add Cartgae:				12847				
	Total Rs:				99476.00x6=596856.00	600000	3144		0.524%

Aijaz Ali Shah
Syed Aijaz Ali Shah
Engineer Town Committee
Member Procurement Committee

Ghulam Hussain Kanhio
Ghulam Hussain Kanhio
Administrator
Member Procurement Committee

Syed Faisal Ali Shah
Syed Faisal Ali Shah
Town Officer /Town Committee
Member Procurement Committee

Fakar Shakar
Fakar Shakar
Assistant Director (LG)
Mirpurkhas

Rashid Ahmed Zardari
Rashid Ahmed Zardari
chairman Procurement-
Mirpur Khan

FINANCIAL REVIEW

A. Comparison with Rough Cost Estimate (RCF/PC)

Name of Work: (3) CONSTRUCTION OF RCC CULVERTS IN VILLAGE SALEH MARI/DAD SHAH/SAJAN MARI/BAHI KHAN/NABI BUX NAREJO
AND HAJI KAMAL MARI


Provision as per Rough Cost Estimate (RCE)									
S#	Item	Unit/Plinth Area	Rate	Unit	Amount	Recommended Tender Amount	Excess/ saving Difference	Remarks	
1	2	3	4	5	6	7	8	9	
1.	Execution of foundation of building bridges and other structures including babbling dressing refilling around structure with excavation earth watering and reaming lead upto 5ft	448 Cft	3176.25	%o	1423.00				
2.	Cement concrete bricks stone ballast 1 1/2" gauge ratio 1:4:8 (GSI No. 4 (b) P-14)	84 Cft	9416.25	%o	7910				
3.	Pucca bricks work cement sand mortar 1:4 other then building.	223 Cft	11948.36	%o	26764				
4.	Cement concrete plain i/c placing compaction and for curing complete (1:2:4) (GSI No. 5 (f) P-15)	30 Cft	14429.25	%o	4329				
5.	Cement plaster (1:4) 1/2 " thick.	205 Sft	2283.93	%o	4682				
6.	Reinforcement cement concrete in roofs slab beams , columns raft, lintels and other structural members laid in site or precuts. (1:2:4) (GSI No. 6 (1) P-16)	72 Cft	337P.Cft	P Cft	24264				
7.	Fabrication of mild steel reinforcement cement concrete i/c cutting bending, laying in position etc (GSI No. 8 (b) P-16)	3.53 cwt	5001.70 pcwt	P. Cwt	17657				
8.	Add Cartgae				12847				
Total Rs:					99476.00x6=596856.00	600000	3144	0.524%	


Syed Aijaz Ali Shah
Engineer Town Committee
Member Procurement Committee


Ghulam Hussain Kanhio
Administrator
Member Procurement Committee


Syed Aijaz Ali Shah
Town Officer / Town Committee
Member Procurement Committee


Fakar Shakar
Assistant Director (LG)
Mirpurkhas


Rashid Ahmed Zardari

FINANCIAL REVIEW

A. Comparison with Rough Cost Estimate (RCF/PC)

Name of Work: (4)

CONSTRUCTION OF RCC CULVERTS IN VILLAGE QURBAN SHAH/NAZ MUHAMMAD KHAN /ABDUL KARIM/GHULAM NABI KHASKHALI AND ANWAR KHAN KHASKHALI


Provision as per Rough Cost Estimate (RCE)									
S#	Item	Unit/Plinth Area	Rate	Unit	Amount	Recommended Tender Amount	Excess/saving Difference	Remarks	Excess/saving percentage (%)
1	2	3	4	5	6	7	8		9
1.	Execution of foundation of building bridges and other structures including babbling dressing refilling around structure with excavation earth watering and reaming lead upto 5ft	448 Cft	3176.25	%o	1423.00				
2.	Cement concrete bricks stone ballast 1 1/2" gauge ratio 1:4:8 (GSI No. 4 (b) P-14	84 Cft	9416.25	%o	7910				
3.	Pucca bricks work cement sand mortar 1:4 other then building.	223 Cft	11948.36	%o	26764				
4.	Cement concrete plain i/c placing compaction and for curing complete (1:2:4) (GSI No. 5 (f) P-15)	30 Cft	14429.25	%o	4329				
5.	Cement plaster (1:4) 1/2" thick.	205 Sft	2283.93	%o	4682				
6.	Reinforcement cement concrete in roofs slab beams , columns raft, lintels and other structural members laid in site or precuts. (1:2:4) (GSI No. 6 (1) P-16)	72 Cft	337P.Cft	P Cft	24264				
7.	Fabrication of mild steel reinforcement cement concrete i/c cutting bending, laying in position etc (GSI No. 8 (b) P-16)	3.53 cwt	5001.70 pcwt	P. Cwt	17657				
8.	Add Cartgae:				12847				
Total Rs:					99476.00x6=596856.00	600000	3144		0.524%


Syed Aijaz Ali Shah
 Engineer Town/Committee
 Member Procurement Committee


Gulam Hussain Kanthio
 Administrator
 Member Procurement Committee


Syed Fajaz Ali Shah
 Town Officer /Town Committee
 Member Procurement Committee


Fakar Shakar
 Assistant Director (LG)
 Mirpurkhas


Rashid Ahmed Zardari
 Chairman Procurement Committee
 Mirpurkhas

FINANCIAL REVIEW

A. Comparison with Rough Cost Estimate (RCF/PC)

Name of Work: (5)

CONSTRUCTION OF RCC CULVERTS IN VILLAGE ALLAH DINO LAKHO /DR. RAHAIM DAD KALROO/KAMRED GHULAM MUHAMMAD /RAMZAN NAREJO/HAJI ALI MUHAMMAD MEHAR AND SOOMAR RIND

Provision as per Rough Cost Estimate (RCE)									
S#	Item	Unit/plinth Area	Rate	Unit	Amount	Recommended Tender Amount	Excess/saving Difference	Remarks	
1	2	3	4	5	6	7	8	9	
1.	Execution of foundation of building bridges and other structures including babbling dressing refilling around structure with excavation earth watering and reaming lead upto 5ft	448 Cft	3176.25	%o	1423.00				
2.	Cement concrete bricks stone ballast 1 ½" gauge ratio 1:4:8 (GSI No. 4 (b) P-14	84 Cft	9416.25	%o	7910				
3.	Pucca bricks work cement sand mortar 1:4 other then building.	223 Cft	11948.36	%o	26764				
4.	Cement concrete plain i/c placing compaction and for curing complete (1:2:4) (GSI No. 5 (f) P-15)	30 Cft	14429.25	%o	4329				
5.	Cement plaster (1:4) 1/2 " thick.	205 Sft	2283.93	%o	4682				
6.	Reinforcement cement concrete in roofs slab beams , columns raft, lintels and other structural members laid in site or precuts. (1:2:4) (GSI No. 6 (1) P-16)	72 Cft	337P.Cft	P Cft	24264				
7.	Fabrication of mild steel reinforcement cement concrete i/c cutting bending, laying in position etc (GSI No. 8 (b) P-16)	3.53 cwt	5001.70 pcwt.	P. Cwt	17657				
8.	Add Cartgae:				12847				
	Total Rs:				99476.00x6=596856.00	600000	3144	0.524%	


Syed Alijamil Shah
 Engineer Town Committee
 Member Procurement Committee


Ghulam Hussain Kanhio
 Administrator
 Member Procurement Committee


Syed Fawaz Ali Shah
 Town Officer /Town Committee
 Member Procurement Committee


Fakar Shakar
 Assistant Director (LG)
 Mirpurkhas


Rashid Ahmed Zardari
 Chairman Procurement Committee
 Mirpurkhas

FINANCIAL REVIEW

A. Comparison with Rough Cost Estimate (RCF/PC)

Name of Work: (6) CONSTRUCTION OF RCC CULVERTS IN VILLAGE MUSHTAQUE MARI NO.5 /VILLAGE PIR AZEEM SHAH NO-4

Provision as per Rough Cost Estimate (RCE)									
S#	Item	Unit/Plinth Area	Rate	Unit	Amount	Recommended Tender Amount	Excess/ saving Difference	Remarks	
1	2	3	4	5	6	7	8	9	
1.	Execution of foundation of building bridges and other structures including babbling dressing refilling around structure with excavation earth watering and reaming lead upto 5ft	448 Cft	3176.25	%o	1423.00				
2.	Cement concrete bricks stone ballast 1 1/2" gauge ratio 1:4:8 (GSI No. 4 (b) P-14	84 Cft	9416.25	%o	7910				
3.	Pucca bricks work cement sand mortar 1:4 other then building.	223 Cft	11948.36	%o	26764				
4.	Cement concrete plain i/c placing compaction and for curing complete (1:2:4) (GSI No. 5 (f) P-15)	30 Cft	14429.25	%o	4329				
5.	Cement plaster (1:4) 1/2 " thick.	205 Sft	2283.93	%o	4682				
6.	Reinforcement cement concrete in roofs slab beams , columns raft, lintels and other structural members laid in site or precuts. (1:2:4) (GSI No. 6 (1) P-16)	72 Cft	337P.Cft	P Cft	24264				
7.	Fabrication of mild steel reinforcement cement concrete i/c cutting bending, laying in position etc (GSI No. 8 (b) P-16)	3.53 cwt	5001.70 pcwt	P. Cwt	17657				
8.	Add Cartgae								
	Total Rs.		99476.00x9=895284.00		12847	900000	4716	0.524%	


Syed Aijaz Ali Shah
 Engineer Town Committee
 Member Procurement Committee


Ghulam Hussain Kanhio
 Administrator
 Member Procurement Committee


Syed Faraz Ali Shah
 Town Officer /Town Committee
 Member Procurement Committee


Fakar Shakar
 Assistant Director (LG)
 Mirpurkhas


Rashid Ahmed Zardari
 Chairman Procurement Committee
 Mirpurkhas


FINANCIAL REVIEW

A. Comparison with Rough Cost Estimate (RCE/PC)

Name of Work: (7)

CONSTRUCTION OF RCC CULVERTS IN VILLAGE BAHADUR BROHI/PIR DAL PATHAN/MOSSA BROHI/MOLA BUX BROHI

Provision as per Rough Cost Estimate (RCE)									
S#	Item	Unit/Plinth Area	Rate	Unit	Amount	Recommended Tender Amount	Excess/saving Difference	Remarks	
1	2	3	4	5	6	7	8	9	
1.	Execution of foundation of building bridges and other structures including babbling dressing refilling around structure with excavation earth watering and reaming lead upto 5ft	448 Cft	3176.25	%o	1423.00				
2.	Cement concrete bricks stone ballast 1 1/2" gauge ratio 1:4:8 (GSI No. 4 (b) P-14	84 Cft	9416.25	%o	7910				
3.	Pucca bricks work cement sand mortar 1:4 other then building.	223 Cft	11948.36	%o	26764				
4.	Cement concrete plain i/c placing compaction and for curing complete (1:2:4) (GSI No. 5 (f) P-15)	30 Cft	14429.25	%o	4329				
5.	Cement plaster (1:4) 1/2 " thick.	205 Sft	2283.93	%o	4682				
6.	Reinforcement cement concrete in roofs slab beams , columns raft, lintels and other structural members laid in site or precuts. (1:2:4) (GSI No. 6 (1) P-16)	72 Cft	337P.Cft	P Cft	24264				
7.	Fabrication of mild steel reinforcement cement concrete i/c cutting bending, laying in position etc (GSI No. 8 (b) P-16)	3.53 cwt	5001.70 pcwt	P. Cwt	17657				
8.	Add Cartgae								
Total Rs:					99476.00	400000	2096	0.524%	
					12847				


Syed Ali Shah
 Engineer Town Committee
 Member Procurement Committee


Ghulam Hussain Kanhio
 Administrator
 Member Procurement Committee


Syed Jafar Ali Shah
 Town Officer Town Committee
 Member Procurement Committee


Fakar Shakar
 Assistant Director (LG)
 Mirpurkhas


Rashid Ahmed Zardari
 Chairman Procurement Committee
 Mirpurkhas

FINANCIAL REVIEW

A. Comparison with Rough Cost Estimate (RCF/PC)

Name of Work: (8)

CONSTRUCTION OF RCC CULVERTS IN VILLAGE KHALID DAD BROHI/HAJI MUHAMMAD DIN BROHI/SOHRAB KHAN MARI/LAGHAR MARI/RAHEEM BUX MAKRANI AND SHEVE BHEEL

Provision as per Rough Cost Estimate (RCE)								
S#	Item	Unit/Plinth Area	Rate	Unit	Amount	Recommended Tender Amount	Excess/ saving Difference	Remarks
1	2	3	4	5	6	7	8	9
1.	Execution of foundation of building bridges and other structures including babbling dressing refilling around structure with excavation earth watering and reaming lead upto 5ft	448 Cft	3176.25	%o	1423.00			
2.	Cement concrete bricks stone ballast 1 1/2" gauge ratio 1:4:8 (GSI No. 4 (b) P-14)	84 Cft	9416.25	%o	7910			
3.	Pucca bricks work cement sand mortar 1:4 other then building.	223 Cft	11948.36	%o	26764			
4.	Cement concrete plain i/c placing compaction and for curing complete (1:2:4) (GSI No. 5 (f) P-15)	30 Cft	14429.25	%o	4329			
5.	Cement plaster (1:4) 1/2 " thick.	205 Sft	2283.93	%o	4682			
6.	Reinforcement cement concrete in roofs slab beams , columns raft, lintels and other structural members laid in site or precuts. (1:2:4) (GSI No. 6 (1) P-16)	72 Cft	337P.Cft	P Cft	24264			
7.	Fabrication of mild steel reinforcement cement concrete i/c cutting bending, laying in position etc (GSI No. 8 (b) P-16)	3.53 cwt	5001.70 pcwt	P. Cwt	17657			
8.	Add Cartgae							
	TOTAL RS:-				12847	600000	3144	0.524%
					99476.80			

Ali Shah
Syed Ali Shah
 Engineer Town Committee
 Member Procurement Committee

Ghulam Hussain Kanhio
Ghulam Hussain Kanhio
 Administrator
 Member Procurement Committee

Syed Faisal Shah
Syed Faisal Shah
 Town Officer Town Committee
 Member Procurement Committee

Fakar Shakar
Fakar Shakar
 Assistant Director (LG)
 Mirpurkhas

Rashid Ahmed Zardari
Rashid Ahmed Zardari
 Chairman Procurement Committee
 Mirpurkhas

FINANCIAL REVIEW

A. Comparison with Rough Cost Estimate (RCF/PC)

Name of Work: (9)

CONSTRUCTION OF RCC CULVERTS IN VILLAGE MANJI UJJAN/MUHAMMAD SALEH LODO/KAMRED HUSSAIN LODO/JAMAL LODO/BHITARO SHARIF AND DUR MUHAMMAD BALOCH

Provision as per Rough Cost Estimate (RCE)									
S#	Item	Unit/Plinth Area	Rate	Unit	Amount	Recommended Tender Amount	Excess/saving Difference	Remarks	
1	2	3	4	5	6	7	8	9	
1.	Execution of foundation of building bridges and other structures including babbling dressing refilling around structure with excavation earth watering and reaming lead upto 5ft	448 Cft	3176.25	%o	1423.00				
2.	Cement concrete bricks stone ballast 1 ½" gauge ratio 1:4:8 (GSI No. 4 (b) P-14	84 Cft	9416.25	%o	7910				
3.	Pucca bricks work cement sand mortar 1:4 other then building.	223 Cft	11948.36	%o	26764				
4.	Cement concrete plain i/c placing compaction and for curing complete (1:2:4) (GSI No. 5 (f) P-15)	30 Cft	14429.25	%o	4329				
5.	Cement plaster (1-4) 1/2 " thick.	205 Sft	2283.93	%o	4682				
6.	Reinforcement cement concrete in roofs slab beams , columns raft, lintels and other structural members laid in site or precuts. (1:2:4) (GSI No. 6 (1) P-16)	72 Cft	337P.Cft	P Cft	24264				
7.	Fabrication of mild steel reinforcement cement concrete i/c cutting bending, laying in position etc (GSI No. 8 (b) P-16)	3.53 cwt	5001.70 pcwt	P. Cwt	17657				
8.	Add Cartgae				12847				
Total Rs:					99476.00	600000	3144	0.524%	

Ali Shah
Syed Ali Shah
 Engineer Town Committee
 Member Procurement Committee

Ghulam Hussain Kanhio
Ghulam Hussain Kanhio
 Administrator
 Member Procurement Committee

Syed Ali Shah
Syed Ali Shah
 Town Officer Town Committee
 Member Procurement Committee

Fakar Shakar
Fakar Shakar
 Assistant Director (LG)
 Mirpurkhas

Rashid Ahmed Zardari
Rashid Ahmed Zardari
 Chairman Procurement Committee
 Mirpurkhas

FINANCIAL REVIEW

A. Comparison with Rough Cost Estimate (RCF/PC)

Name of Work: (10)

CONSTRUCTION OF RCC CULVERTS IN VILLAGE GHULAM HUSSAIN PANIWAR/DHALI PIR ANWAR SHAH/BAHADUR
UJJAN/MURID HUSSAIN WASSAN/HAJI MUHAMMAD ALI AND ACHAR MARI

Provision as per Rough Cost Estimate (RCE)

S#	Item	Unit/Plinth Area	Rate	Unit	Amount	Recommended Tender Amount	Excess/saving Difference	Remarks
1	2	3	4	5	6	7	8	9
1.	Execution of foundation of building bridges and other structures including babbling dressing refilling around structure with excavation earth watering and reaming lead upto 5ft	448 Cft	3176.25	%o	1423.00			
2.	Cement concrete bricks stone ballast 1 1/2" gauge ratio 1:4:8 (GSI No. 4 (b) P-14	84 Cft	9416.25	%o	7910			
3.	Pucca bricks work cement sand mortar 1:4 other then building.	223 Cft	11948.36	%o	26764			
4.	Cement concrete plain i/c placing compaction and for curing complete (1:2:4) (GSI No. 5 (f) P-15)	30 Cft	14429.25	%o	4329			
5.	Cement plaster (1:4) 1/2" thick.	205 Sft	2283.93	%o	4682			
6.	Reinforcement cement concrete in roofs slab beams , columns raft, lintels and other structural members laid in site or precuts. (1:2:4) (GSI No. 6 (1) P-16)	72 Cft	337P.Cft	P Cft	24264			
7.	Fabrication of mild steel reinforcement cement concrete i/c cutting bending, laying in position etc (GSI No. 8 (b) P-16)	3.53 cwt	5001.70 pcwt	P. Cwt	17657			
8.	Add Cartgae				12847			
Total Rs:					99476.00	600000	3144	0.524%


Syed Ali Shah
Engineer Town Committee
Member Procurement Committee


Ghulam Hussain Kanhio
Administrator
Member Procurement Committee


Syed Faraz Ali Shah
Town Officer /Town Committee
Member Procurement Committee


Fakar Shakar
Assistant Director (LG)
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas

FINANCIAL REVIEW

A. Comparison with Rough Cost Estimate (RCF/PC)

Name of Work: (11)

CONSTRUCTION OF RCC CULVERTS IN VILLAGE CHAKKAR MARI/HAJI ANWAR MARI/HAJI ZAHID MARI/HAJI JABBAR MARI/PIR IZZAT SHAH AND MUHAMMAD USMAN

Provision as per Rough Cost Estimate (RCE)									
S#	Item	Unit/Plinth Area	Rate	Unit	Amount	Recommended Tender Amount	Excess/saving Difference	Remarks	Excess/saving percentage (%)
1.	Execution of foundation of building bridges and other structures including babbling dressing refilling around structure with excavation earth watering and reaming lead upto Sft	3	4	5	6	7	8		9
2.	Cement concrete bricks stone ballast 1 1/2" gauge ratio 1:4:8 (GSI No. 4 (b) P-14)	448 Cft	3176.25	%o	1423.00				
3.	Pucca bricks work cement sand mortar 1:4 other then building.	84 Cft	9416.25	%o	7910				
4.	Cement concrete plain i/c placing compaction and for curing complete (1:2:4) (GSI No. 5 (f) P-15)	223 Cft	11948.36	%o	26764				
5.	Cement plaster (1:4) 1/2" thick.	30 Cft	14429.25	%o	4329				
6.	Reinforcement cement concrete in roofs slab beams, columns raft, lintels and other structural members laid in site or precuts. (1:2:4) (GSI No. 6 (1) P-16)	205 Sft	2283.93	%o	4682				
7.	Fabrication of mild steel reinforcement cement concrete i/c cutting bending, laying in position etc (GSI No. 8 (b) P-16)	72 Cft	3379.Cft	P Cft	24264				
8.	Add Cartgae	3.53 cwt	5001.70 pcwt	P. Cwt	17657				
	Total RCE				99476.00x1.0=1392664.00	1400000	7336		0.524%


Syed Ali Shah
 Engineer Town Committee
 Member Procurement Committee


Ghulam Hussain Kanhio
 Administrator
 Member Procurement Committee


Syed Ali Shah
 Town Officer Town Committee
 Member Procurement Committee


Fakar Shakar
 Assistant Director (LG)
 Mirpurkhas


Rashid Ahmed Zardari
 Chairman Procurement Committee
 Mirpurkhas

FINANCIAL REVIEW

A. Comparison with Rough Cost Estimate (RCF/PC)

Name of Work: (12)

CONSTRUCTION OF RCC CULVERTS IN VILLAGE. HAJI MALOOK RAJPER/DINO PANIWAR/HAJI MEHBOOB MARI/GULO
GHADI/BUHDO MARI AND MUMTAZ ALI

Provision as per Rough Cost Estimate (RCE)									
S#	Item	Unit/plinth Area	Rate	Unit	Amount	Recommended Tender Amount	Excess/saving Difference	Remarks	
1	2	3	4	5	6	7	8	9	
1.	Execution of foundation of building bridges and other structures including babbling dressing refilling around structure with excavation earth watering and reaming lead upto Sft	448 Cft	3176.25	%o	1423.00				
2.	Cement concrete bricks stone ballast 1 1/2" gauge ratio 1:4:8 (GSI No. 4 (b) P-14	84 Cft	9416.25	%o	7910				
3.	Pucca bricks work cement sand mortar 1:4 other then building.	223 Cft	11948.36	%o	26764				
4.	Cement concrete plain i/c placing compaction and for curing complete (1:2:4) (GSI No. 5 (f) P-15)	30 Cft	14429.25	%o	4329				
5.	Cement plaster (1:4) 1/2 " thick.	205 Sft	2283.93	%o	4682				
6.	Reinforcement cement concrete in roofs slab beams , columns raft, lintels and other structural members laid in site or precuts. (1:2:4) (GSI No. 6 (1) P-16)	72 Cft	337P.Cft	P Cft	24264				
7.	Fabrication of mild steel reinforcement cement concrete i/c cutting bending, laying in position etc (GSI No. 8 (b) P-16)	3.53 cwt	5001.70 pcwt	P. Cwt	17657				
8.	Add Cartgae				12847				
Total Rs-					99476.0065=596856.00	600000	3144	0.524%	


Syed Aijaz Ali Shah
 Engineer Town Committee
 Member Procurement Committee


Ghulam Hussain Kanhio
 Administrator
 Member Procurement Committee


Syed Aijaz Ali Shah
 Town Officer/Town Committee
 Member Procurement Committee


Fakar Shakar
 Assistant Director (LG)
 Mirpurkhas


Rashid Ahmed Zardari
 Chairman Procurement Committee
 Mirpurkhas

FINANCIAL REVIEW

A. Comparison with Rough Cost Estimate (RCF/PC)

Name of Work: (13) CONSTRUCTION OF RCC CULVERTS IN VILLAGE NAZIKABAD ROAD TO MASIID/AMIR BUX SOLANGI/SAIN BUX MARI/ALLAH BACHAYO/NASIR GHADI AND ALTAH HUSSAIN KAKA

Provision as per Rough Cost Estimate (RCE)									
S#	Item	Unit/Plinth Area	Rate	Unit	Amount	Recommended Tender Amount	Excess/ saving Difference	Remarks	
1	2	3	4	5	6	7	8	9	
1.	Execution of foundation of building bridges and other structures including babbling dressing refilling around structure with excavation earth watering and reaming lead upto 5ft	448 Cft	3176.25	%o	1423.00				
2.	Cement concrete bricks stone ballast 1 ½" gauge ratio 1:4:8 (GSI No. 4 (b) P-14	84 Cft	9416.25	%o	7910				
3.	Pucca bricks work cement sand mortar 1:4 other then building.	223 Cft	11948.36	%o	26764				
4.	Cement concrete plain i/c placing compaction and for curing complete (1:2:4) (GSI No. 5 (f) P-15)	30 Cft	14429.25	%o	4329				
5.	Cement plaster (1:4) 1/2 " thick.	205 Sft	2283.93	%o	4682				
6.	Reinforcement cement concrete in roofs slab beams , columns raft, lintels and other structural members laid in site or precuts. (1:2:4) (GSI No. 6 (1) P-16)	72 Cft	337P.Cft	P Cft	24264				
7.	Fabrication of mild steel reinforcement cement concrete i/c cutting bending, laying in position etc (GSI No. 8 (b) P-16)	3.53 cwt	5001.70 pcwt	P. Cwt	17657				
8.	Add Cartgae				12847				
	Total Rs				99476.00	600000	3144	0.524%	


Syed Ali Shah
 Engineer Town Committee
 Member Procurement Committee


Ghulam Hussain Kanthio
 Administrator
 Member Procurement Committee


Syed Fawaz Ali Shah
 Town Officer / Town Committee
 Member Procurement Committee


Fakar Shakar
 Assistant Director (LG)
 Mirpurkhas


Rashid Ahmed Zardari
 Chairman Procurement Committee
 Mirpurkhas

FINANCIAL REVIEW

A. Comparison with Rough Cost Estimate (RCF/PC)

Name of Work: (14)


CONSTRUCTION OF RCC CULVERTS IN VILLAGE GHULAM QADIR/MUHAMMAD URS PANIHWAR/IMRAN ALI
PANIHWAR/JAM WASSAN/VEESRO AND TAYAB MARI

Provision as per Rough Cost Estimate (RCE)									
S#	Item	Unit/Plinth Area	Rate	Unit	Amount	Recommended Tender Amount	Excess/saving Difference	Remarks	
1	2	3	4	5	6	7	8	9	
1.	Execution of foundation of building bridges and other structures including babbling dressing refilling around structure with excavation earth watering and reaming lead upto 5ft	448 Cft	3176.25	%o	1423.00				
2.	Cement concrete bricks stone ballast 1 1/2" gauge ratio 1:4:8 (GSI No. 4 (b) P-14	84 Cft	9416.25	%o	7910				
3.	Pucca bricks work cement sand mortar 1:4 other then building.	223 Cft	11948.36	%o	26764				
4.	Cement concrete plain i/c placing compaction and for curing complete (1:2:4) (GSI No. 5 (f) P-15)	30 Cft	14429.25	%o	4329				
5.	Cement plaster (1:4) 1/2 " thick.	205 Sft	2283.93	%o	4682				
6.	Reinforcement cement concrete in roofs slab beams , columns raft, lintels and other structural members laid in site or precuts. (1:2:4) (GSI No. 6 (1) P-16)	72 Cft	337P.Cft	P Cft	24264				
7.	Fabrication of mild steel reinforcement cement concrete i/c cutting bending, laying in position etc (GSI No. 8 (b) P-16)	3.53 cwt	5001.70 pcwt	P. Cwt	17657				
8.	Add Cartgae				22847				
Total Rs:					99476.00x1000000	1100000.00	5764	0.524%	


Syed Aijaz Ali Shah
Engineer Town Committee
Member Procurement Committee


Ghulam Hussain Kanhio
Administrator
Member Procurement Committee


Syed Engr. Ali Shah
Town Officer / Town Committee
Member Procurement Committee


Fakar Shakar
Assistant Director (LG)
Mirpurkhas


Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas

FINANCIAL REVIEW

A. Comparison with Rough Cost Estimate (RCE/PC)

Name of Work: (15)

CONSTRUCTION OF RCC CULVERTS IN VILLAGE SALEH NAREJO/YAR MUHAMMAD JINJHI/MUHAMMAD YAQOOB JINGHI/SIDDO MARI/MUHAMMAD TARIQUE LASHARI AND SHARIF SAEEDI

Provision as per Rough Cost Estimate (RCE)									
S#	Item	Unit/plinth Area	Rate	Unit	Amount	Recommended Tender Amount	Excess/ saving Difference	Remarks	
1	2	3	4	5	6	7	8	9	
1.	Execution of foundation of building bridges and other structures including babbling dressing refilling around structure with excavation earth watering and reaming lead upto 5ft	448 Cft	3176.25	%o	1423.00				
2.	Cement concrete bricks stone ballast 1 ½" gauge ratio 1:4:8 (GSI No. 4 (b) P-14	84 Cft	9416.25	%o	7910				
3.	Pucca bricks work cement sand mortar 1:4 other then building.	223 Cft	11948.36	%o	26764				
4.	Cement concrete plain i/c placing compaction and for curing complete (1:2:4) (GSI No. 5 (f) P-15)	30 Cft	14429.25	%o	4329				
5.	Cement plaster (1:4) 1/2 " thick.	205 Sft	2283.93	%o	4682				
6.	Reinforcement cement concrete in roofs slab beams , columns raft, lintels and other structural members laid in site or precuts. (1:2:4) (GSI No. 6 (1) P-16)	72 Cft	337P.Cft	P Cft	24264				
7.	Fabrication of mild steel reinforcement cement concrete i/c cutting bending, laying in position etc (GSI No. 8 (b) P-16)	3.53 cwt	5001.70 pcwt	P. Cwt	17657				
8.	Add Cartgae				1247				
Total Rs:			99476.00		1300000.00	6812	0.524%		

Aijaz Ali Shah
Syed Aijaz Ali Shah
Engineer Town Committee
Member Procurement Committee

Ghulam Hussain Kanhio
Ghulam Hussain Kanhio
Administrator
Member Procurement Committee

Syed Fayaz Ali Shah
Syed Fayaz Ali Shah
Town Officer / Town Committee
Member Procurement Committee

Fakar Shakar
Fakar Shakar
Assistant Director (LG)
Mirpurkhas

Rashid Ahmed Zardari
Rashid Ahmed Zardari
Chairman Procurement Committee
Mirpurkhas

FINANCIAL REVIEW

A. Comparison with Rough Cost Estimate (RCF/PC)

Name of Work: (16) CONSTRUCTION OF CC BLOCK IN VILLAGE MUREED WASSAN/OTHER VILLAGES

Provision as per Rough Cost Estimate (RCE)									
S#	Item	Unit/plinth Area	Rate	Unit	Amount	Recommended Tender Amount	Excess/saving Difference	Remarks	
1	2	3	4	5	6	7	8	9	
1.	Barrow pit excavation undressed lead up to 2mile ft (GS Sch: P/1 Item No. 3 (a)	12369.00 Cft	7142	%0	88339				
2.	Cement concrete brick or stone ballast 1 1/2" guage (GS Sch: P/No. 14 Item 4 (B).	31335.0 Cft	9416.28	%0	295200				
3.	Erection and rem oval of centering for RCC or plain cement concrete plain etc use p/wood vertical etc (GSI No. 18 P/20)	475.0 Cft	3127.41	%0	14855				
4.	Cement concrete plain including placing compacting, finishing and curing complete (including screening at stone aggregate without (GS Sch: P/15 Item No. 5 (f)	2375.0 Cft	14429.25	%0	342694				
5.	Add: cartage				258286				
	Total Rs:				999374	1000000	629	0.06%	


Syed Ali Shah
 Engineer Town Committee
 Member Procurement Committee


Ghulam Hussain Kanhio
 Administrator
 Member Procurement Committee


Syed Ali Shah
 Town Officer Town Committee
 Member Procurement Committee


Fakar Shakar
 Assistant Director (LG)
 Mirpurkhas


Rashid Ahmed Zardari
 Chairman Procurement Committee
 Mirpurkhas

FINANCIAL REVIEW

A. Comparison with Rough Cost Estimate (RCF/PC)

Name of Work: (17) CONSTRUCTION OF CC BLOCK IN VILLAGE ANWAR MARI

Provision as per Rough Cost Estimate (RCE)

S#	Item	Unit/Plinth Area	Rate	Unit	Amount	Recommended Tender Amount	Excess/saving Difference	Remarks
1	2	3	4	5	6	7	8	9
1.	Barrow pit excavation undressed lead up to 2mile ft (GS Sch: P/1 Item No. 3 (a)	12369.00 Cft	7142	%0	88339			
2.	Cement concrete brick or stone ballast 1 1/2" guage (GS Sch: P/No. 14 Item 4 (B).	31335.0 Cft	9416.28	%0	295200			
3.	Erection and rem oval of centering for RCC or plain cement concrete plain etc use p/wood vertical etc (GSI No. 18 P/20)	475.0 Cft	3127.41	%0	14855			
4.	Cement concrete plain including placing compacting, finishing and curing complete (including screening at stone aggregate without (GS Sch: P/15 Item No. 5 (f)	2375.0 Cft	14429.25	%0	342694			
5.	Add: cartage				258286			
	Total Rs:				999374	1000000	629	0.06%


Syed Aijaz Ali Shah
 Engineer Town Committee
 Member Procurement Committee


Ghulam Hussain Kanhio
 Administrator
 Member Procurement Committee


Syed Fakar Ali Shah
 Town Officer / Town Committee
 Member Procurement Committee


Fakar Shakar
 Assistant Director (LG)
 Mirpurkhas


Rashid Ahmed Zardari
 Chairman Procurement Committee
 Mirpurkhas

FINANCIAL REVIEW

A. Comparison with Rough Cost Estimate (RCE/PC)

Name of Work: (18) CONSTRUCTION OF CC BLOCK OLD MIRPURKHAS VARIOUS STREET

Provision as per Rough Cost Estimate (RCE)


S#	Item	Unit/Plinth Area	Rate	Unit	Amount	Recommended Tender Amount	Excess/saving Difference	Remarks
1	2	3	4	5	6	7	8	9
1.	Barrow pit excavation undressed lead up to 2mile ft (GS Sch: P/1 Item No. 3 (a)	17243 Cft	7142	%0	123150			
2.	Cement concrete brick or stone ballast 1 1/2" guage (GS Sch: P/No. 14 Item 4 (B).	3762 Cft	9416.28	%0	354240			
3.	Erection and rem oval of centering for RCC or plain cement concrete plain etc use p/wood vertical etc (GSI No. 18 P/20)	570 s2850	3127.41	%0	17826			
4.	Cement concrete plain including placing compacting, finishing and curing complete (including screening at stone aggregate without (GS Sch: P/15 Item No. 5 (f)	2375.0 Cft	14429.25	%0	411234			
5.	Add: cartage				309711			
	Total Rs:				1216161	1200000.00	+16161	1.34%


Syed Ali Shah
 Engineer Town Committee
 Member Procurement Committee


Ghulam Hussain Kanhio
 Administrator
 Member Procurement Committee


Syed Faraz Shah
 Town Officer / Town Committee
 Member Procurement Committee


Fakar Shakar
 Assistant Director (LG)
 Mirpurkhas


Rashid Ahmed Zardari
 Chairman Procurement Committee
 Mirpurkhas

FINANCIAL REVIEW

A. Comparison with Rough Cost Estimate (RCF/PC)

Name of Work: (19) CONSTRUCTION OF CC BLOCK IN VILLAGE HAJI RASHEED MARI

Provision as per Rough Cost Estimate (RCE)									
S#	Item	Unit/Plinth Area	Rate	Unit	Amount	Recommended Tender Amount	Excess/saving Difference	Remarks	
1	2	3	4	5	6	7	8	9	
1.	Barrow pit excavation undressed lead up to 2mile ft (GS Sch: P/1 Item No. 3 (a)	12369.00 Cft	7142	%0	88339				
2.	Cement concrete brick or stone ballast 1 ½" guage (GS Sch: P/No. 14 Item 4 (B).	31335.0 Cft	9416.28	%0	295200				
3.	Erection and rem oval of centering for RCC or plain cement concrete plain etc use p/wood vertical etc (GSI No. 18 P/20)	475.0 Cft	3127.41	%0	14855				
4.	Cement concrete plain including placing compacting, finishing and curing complete (including screening at stone aggregate without (GS Sch: P/15 Item No. 5 (f)	2375.0 Cft	14429.25	%0	342694				
5.	Add: cartage				258286				
	Total Rs:				999374	1000000	629	0.06%	


Syed Ali Shah
 Engineer Town Committee
 Member Procurement Committee


Ghulam Hussain Kanhio
 Administrator
 Member Procurement Committee


Syed Ali Shah
 Town Officer / Town Committee
 Member Procurement Committee


Fakar Shakar
 Assistant Director (LG)
 Mirpurkhas


Rashid Ahmed Zardari
 Chairman Procurement Committee
 Mirpurkhas

FINANCIAL REVIEW

A. Comparison with Rough Cost Estimate (RCE/PC)

Name of Work: (20) CONSTRUCTION OF CC BLOCK IN VILLAGE WAHAD BUX BROHI

Provision as per Rough Cost Estimate (RCE)


S#	Item	Unit/Plinth Area	Rate	Unit	Amount	Recommended Tender Amount	Excess/saving Difference	Remarks
1	Barrow pit excavation undressed lead up to 2mile ft (GS Sch: P/1 Item No. 3 (a)	3	4	5	6	7	8	9
1.	Barrow pit excavation undressed lead up to 2mile ft (GS Sch: P/1 Item No. 3 (a)	12369.00 Cft	7142	%0	88339			
2.	Cement concrete brick or stone ballast 1 1/2" guage (GS Sch: P/No. 14 Item 4 (B).	31335.0 Cft	9416.28	%0	295200			
3.	Erection and rem oval of centering for RCC or plain cement concrete plain etc use p/wood vertical etc (GSI No. 18 P/20)	475.0 Cft	3127.41	%0	14855			
4.	Cement concrete plain including placing compacting, finishing and curing complete (including screening at stone aggregate without (GS Sch: P/15 Item No. 5 (f)	2375.0 Cft	14429.25	%0	342694			
5.	Add: cartage				258286	1000000	629	0.06%
	Total Rs:				999374	1000000	629	0.06%


Syed Aijaz Ali Shah
 Engineer Town Committee
 Member Procurement Committee


Ghulam Hussain Kanhio
 Administrator
 Member Procurement Committee


Syed Ali Shah
 Town Officer /Town Committee
 Member Procurement Committee


Fakar Shakar
 Assistant Director (LG)
 Mirpurkhas


Rashid Ahmed Zardari
 Chairman Procurement Committee
 Mirpurkhas

FINANCIAL REVIEW

A. Comparison with Rough Cost Estimate (RCF/PC)

Name of Work: (21) CONSTRUCTION OF CC BLOCK IN VILLAGE MUMTAZ KHASKHALI


Provision as per Rough Cost Estimate (RCE)									
S#	Item	2	Unit/Plinth Area	Rate	Unit	Amount	Recommended Tender Amount	Excess/saving Difference	Remarks
1.	Barrow pit excavation undressed lead up to 2m/ft (GS Sch: P/1 Item No. 3 (a))	12369.00 Cft	3	7142	%0	88339	7	8	Excess/saving percentage (%)
2.	Cement concrete brick or stone ballast 1 1/2" gauge (GS Sch: P/No. 14 Item 4 (B))	31335.0 Cft	31335.0 Cft	9416.28	%0	295200			9
3.	Erection and rem oval of centering for RCC or plain cement concrete plain etc use p/wood vertical etc (GSI No. 18 P/20)	475.0 Cft	475.0 Cft	3127.41	%0	14855			
4.	Cement concrete plain including placing compacting, finishing and curing complete (including screening at stone aggregate without (GS Sch: P/15 Item No. 5 (f))	2375.0 Cft	2375.0 Cft	14429.25	%0	342694			
5.	Add: cartage					258286			
	Total Rs:					999374	1000000	629	0.06%


Syed Aijaz Ali Shah
 Engineer Town Committee
 Member Procurement Committee


Ghulam Hussain Kanhio
 Administrator
 Member Procurement Committee


Syed Farooq Shah
 Town Officer / Town Committee
 Member Procurement Committee


Fakar Shakar
 Assistant Director (LG)
 Mirpurkhas


Rashid Ahmed Zardari
 Chairman Procurement Committee
 Mirpurkhas

FINANCIAL REVIEW

A. Comparison with Rough Cost Estimate (RCF/PC)

Name of Work: (22) CONSTRUCTION OF CC BLOCK IN VILLAGE ZAHID MARI

Provision as per Rough Cost Estimate (RCE)									
S#	Item	Unit/Plinth Area	Rate	Unit	Amount	Recommended Tender Amount	Excess/saving Difference	Remarks	
1	2	3	4	5	6	7	8	9	
1.	Barrow pit excavation undressed lead up to 2mile ft (GS Sch: P/1 Item No. 3 (a)	12369.00 Cft	7142	%0	88339				
2.	Cement concrete brick or stone ballast 1 1/2" guage (GS Sch: P/No. 14 Item 4 (B).	31335.0 Cft	9416.28	%0	295200				
3.	Erection and rem oval of centering for RCC or plain cement concrete plain etc use p/wood vertical etc (GSI No. 18 P/20)	475.0 Cft	3127.41	%0	14855				
4.	Cement concrete plain including placing compacting, finishing and curing complete (including screening at stone aggregate without (GS Sch: P/15 Item No. 5 (f)	2375.0 Cft	14429.25	%0	342694				
5.	Add: cartage				258286				
	Total Rs:				999374	1000000	629	0.06%	


Syed Aijaz Ali Shah
 Engineer Town Committee
 Member Procurement Committee


Ghulam Hussain Kanhio
 Administrator
 Member Procurement Committee


Syed Fakar Ali Shah
 Town Officer / Town Committee
 Member Procurement Committee


Fakar Shakar
 Assistant Director (LG)
 Mirpurkhas


Rashid Ahmed Zardari
 Chairman Procurement Committee
 Mirpurkhas

FINANCIAL REVIEW

A. Comparison with Rough Cost Estimate (RCE/PC)

Name of Work: (23) CONSTRUCTION OF CC BLOCK IN VILLAGE BOHRAL SHAH

Provision as per Rough Cost Estimate (RCE)									
S#	Item		Unit/Plinth Area	Rate	Unit	Amount	Recommended Tender Amount	Excess/saving Difference	Remarks
1	2	3	4	5	6	7	8	9	
1.	Barrow pit excavation undressed lead up to 2mile ft (GS Sch: P/1 Item No. 3 (a)	12369.00 Cft	7142	%0	88339				
2.	Cement concrete brick or stone ballast 1 ½" guage (GS Sch: P/No. 14 Item 4 (B).	31335.0 Cft	9416.28	%0	295200				
3.	Erection and rem oval of centering for RCC or plain cement concrete plain etc use p/wood vertical etc (GSI No. 18 P/20)	475.0 Cft	3127.41	%0	14855				
4.	Cement concrete plain including placing compacting, finishing and curing complete (including screening at stone aggregate without (GS Sch: P/15 Item No. 5 (f)	2375.0 Cft	14429.25	%0	342694				
5.	Add: cartage					258286			
	Total Rs:					999374	1000000	629	0.06%


Syed Ali Shah
 Engineer Town Committee
 Member Procurement Committee


Ghulam Hussain Kanhio
 Administrator
 Member Procurement Committee


Syed Ali Shah
 Town Officer /Town Committee
 Member Procurement Committee


Fakar Shakar
 Assistant Director (LG)
 Mirpurkhas


Rashid Ahmed Zardari
 Chairman Procurement Committee
 Mirpurkhas

FINANCIAL REVIEW

A. Comparison with Rough Cost Estimate (RCE/PC)

Name of Work: (24) CONSTRUCTION OF CC BLOCK IN VILLAGE YOUSIF THAEM

Provision as per Rough Cost Estimate (RCE)									
S#	Item	Unit/Plinth Area	Rate	Unit	Amount	Recommended Tender Amount	Excess/saving Difference	Remarks	
1	2	3	4	5	6	7	8	9	
1.	Barrow pit excavation undressed lead up to 2mille ft (GS Sch: P/1 Item No. 3 (a)	12369.00 Cft	7142	%0	88339				
2.	Cement concrete brick or stone ballast 1 ½” guage (GS Sch: P/No. 14 Item 4 (B).	31335.0 Cft	9416.28	%0	295200				
3.	Erection and rem oval of centering for RCC or plain cement concrete plain etc use p/wood vertical etc (GSI No. 18 P/20)	475.0 Cft	3127.41	%0	14855				
4.	Cement concrete plain including placing compacting, finishing and curing complete (including screening at stone aggregate without (GS Sch: P/15 Item No. 5 (f)	2375.0 Cft	14429.25	%0	342694				
5.	Add: cartage				258286				
	Total Rs:				999374	1000000	629	0.06%	


Syed Ali Shah
 Engineer Town Committee
 Member Procurement Committee


Ghulam Hussain Kanhio
 Administrator
 Member Procurement Committee


Syed Ali Shah
 Town Officer / Town Committee
 Member Procurement Committee


Fakar Shakar
 Assistant Director (LG)
 Mirpurkhas


Rashid Ahmed Zardari
 Chairman Procurement Committee
 Mirpurkhas

FINANCIAL REVIEW

A. Comparison with Rough Cost Estimate (RCF/PC)

Name of Work: (25) CONSTRUCTION OF CC BLOCK IN VARIOUS VILLAGES LIMIT OF HUSSAIN BUX MARI

Provision as per Rough Cost Estimate (RCE)								
S#	Item	Unit/Plinth Area	Rate	Unit	Amount	Recommended Tender Amount	Excess/ saving Difference	Remarks
1	2	3	4	5	6	7	8	9
1.	Barrow pit excavation undressed lead up to 2mile ft (GS Sch: P/1 Item No. 3 (a)	52250. Cft	7142	%0	373170			
2.	Cement concrete brick or stone ballast 1 ½" guage (GS Sch: P/No. 14 Item 4 (B).	15675.0 Cft	9416.28	%0	1475997			
3.	Erection and rem oval of centering for RCC or plain cement concrete plain etc use p/wood vertical etc (GSI No. 18 P/20)	2375.0 Cft	3127.41	%0	74276			
4.	Cement concrete plain including placing compacting, finishing and curing complete (including screening at stone aggregate without (GS Sch: P/15 Item No. 5 (f)	11875.0 Cft	14429.25	%0	1713473			
5.	Add: cartage				1290371			
	Total Rs:				4927287	5000000.00	72713	1.45%


Syed Alijazz Ali Shah
 Engineer Town Committee
 Member Procurement Committee


Ghulam Hussain Kanhio
 Administrator
 Member Procurement Committee


Syed Faraz Ali Shah
 Town Officer /Town Committee
 Member Procurement Committee


Fakar Shakar
 Assistant Director (LG)
 Mirpurkhas


Rashid Ahmed Zardari
 Chairman Procurement Committee
 Mirpurkhas

FINANCIAL REVIEW

A. Comparison with Rough Cost Estimate (RCF/PC)

Name of Work: (26) CONSTRUCTION OF STORAGE TANK VARIOUS VILLAGES LIMIT HUSSAIN BUX MARI

Provision as per Rough Cost Estimate (RCE)


S#	Item	Unit/Plinth Area	Rate	Unit	Amount	Recommended Tender Amount	Excess/saving Difference	Remarks
1	2	3	4	5	6	7	8	9
1.	Excavation for tanks and reservoir in soft soil i/c trimming and dressing sides to true alignment/design section	9600 cft	3000	P%0	28800			
2.	Excavation for tank reservoir in wet soil i/c trimming and dressing sides to true	5760 cft	5350	P%0	30816			
3.	Excavation in foundation of building bridges and other structures including watering and reaming lead up to 5ft	1481.68 cft	3176.25	P%0	4706			
4.	Cement concrete bricks stone ballast 1 1/2" gauge Ratio: 1:4:8 (GSI No. (b) P-14)	3113.0 cft	9416.28	P%0	293129			
5	Pucca bricks work in foundation and plinth (GSI No. P-19)	5057 cft	11948.36	P%0	604229			
6	Cement concrete bricks stone ballas 1 1/2"	1920 cft	14429.25	P%0	277042			
7	Pucca bricks work cement sand mortar other then building	660 cft	12346.65	P%0	81488			
8	Cement plaster 1:6 upto 12 height 3/8 thick	5143 cft	2122.72	P%0	109171			
9	Cement plaster 1:4 upto height 1/2" thick	5143 cft	2283.93	P%0	117463			
10	Providing laying and jointing RCC of ASTM 12" dia pipe of including earth and dewatering in wet and slushy soil including sand 10, P-2)	220 rft	286.0	P%0	62920			
11	Making and fixing steel grated door with 1 16" thick sheeting i/c angle iron G.S P-91 item no 24 frame	20 sft	594.57	P%0	11891			
12	Add: cartage				284890			
	Total Rs:				2018720	2000000.00	+18720	0.936%


Syed Ali Shah
 Engineer Town Committee
 Member Procurement Committee


Ghulam Hussain Khanio
 Administrator
 Member Procurement Committee


Syed Fakar Shah
 Town Officer / Town Committee
 Member Procurement Committee


Fakar Shakar
 Assistant Director (LG)
 Mirpurkhas


Rashid Ahmed Zardari
 Chairman Procurement Committee
 Mirpurkhas

FINANCIAL REVIEW

A. Comparison with Rough Cost Estimate (RCF/PC)

Name of Work: (27) CONSTRUCTION OF RCC CULVERTS VARIOUS VILLAGES LIMIT HUSSAIN BUX MARI

Provision as per Rough Cost Estimate (RCE)									
S#	Item	Unit/Plinth Area	Rate	Unit	Amount	Recommended Tender Amount	Excess/saving Difference	Remarks	
1	2	3	4	5	6	7	8	9	
1.	Execution of foundation of building bridges and other structures including babbling dressing refilling around structure with excavation earth watering and reaming lead upto 5ft	448 Cft	3176.25	%o	1423.00				
2.	Cement concrete bricks stone ballast 1 ½” gauge ratio 1:4:8 (GSI No. 4 (b) P-14	84 Cft	9416.25	%o	7910				
3.	Pucca bricks work cement sand mortar 1:4 other then building.	223 Cft	11948.36	%o	26764				
4.	Cement concrete plain i/c placing compaction and for curing complete (1:2:4) (GSI No. 5 (f) P-15)	30 Cft	14429.25	%o	4329				
5.	Cement plaster (1:4) 1/2 “ thick.	205 Sft	2283.93	%o	4682				
6.	Reinforcement cement concrete in roofs slab beams , columns raft, lintels and other structural members laid in site or precuts. (1:2:4) (GSI No. 6 (1) P-16)	72 Cft	337P.Cft	P Cft	24264				
7.	Fabrication of mild steel reinforcement cement concrete i/c cutting bending, laying in position etc (GSI No. 8 (b) P-16)	3.53 cwt	5001.70 pcwt	P. Cwt	17657				
8.	Add Cartgae				12847				
Total Rs:					99476.00x30=	2984280.00			


Syed Aljaz Ali Shah
 Engineer Town Committee
 Member Procurement Committee


Ghulam Hussain Kanhio
 Administrator
 Member Procurement Committee


Syed Faraz Ali Shah
 Town Officer /Town Committee
 Member Procurement Committee


Fakar Shakar
 Assistant Director (LG)
 Mirpurkhas


Rashid Ahmed Zardari
 Chairman Procurement Committee
 Mirpurkhas

FINANCIAL REVIEW

A. Comparison with Rough Cost Estimate (RCF/PC)

Name of Work: (28)

CONSTRUCTION OF CC BLOCK IN VILLAGES SUHRAB KHAN MARI/ALI BUX MARI/RAEES ABDULLAH KHAN MARI/HAKIM MARI/HAJI DODO KHAN MARI/MUHAMMAD SIDDIQUE MARI

Provision as per Rough Cost Estimate (RCE)									
S#	Item	Unit/Plinth Area	Rate	Unit	Amount	Recommended Tender Amount	Excess/saving Difference	Remarks	
1	2	3	4	5	6	7	8	9	
1.	Barrow pit excavation undressed lead up to 2mile ft (GS Sch: P/1 Item No. 3 (a)	21519.00 Cft	7142	%0	153695				
2.	Cement concrete brick or stone ballast 1 ½" guage (GS Sch: P/No. 14 Item 4 (B).	4702.50 Cft	9416.28	%0	442800				
3.	Erection and rem oval of centering for RCC or plain cement concrete plain etc use p/wood vertical etc (GSI No. 18 P/20)	712.50 sft	3127.41	%0	22282				
4.	Cement concrete plain including placing compacting, finishing and curing complete (including screening at stone aggregate without (GS Sch: P/15 Item No. 5 (f)	3562.50 Cft	14429.25	%0	514042				
5.	Add: cartage	*****	*****	*****	364461				
	Total Rs:				1497280	1500000	2720	0.18%	


Syed Ali Shah
 Engineer Town Committee
 Member Procurement Committee


Ghulam Hussain Kanhio
 Administrator
 Member Procurement Committee


Syed Ali Shah
 Town Officer /Town Committee
 Member Procurement Committee


Fakar Shakar
 Assistant Director (LG)
 Mirpurkhas


Rashid Ahmed Zardari
 Chairman Procurement Committee
 Mirpurkhas

FINANCIAL REVIEW

A. Comparison with Rough Cost Estimate (RCF/PC)

Name of Work: (29) CONSTRUCTION OF CC BLOCK IN VILLAGE DARGHA LASHIKAR SHAH VARIOUS STREETS.

Provision as per Rough Cost Estimate (RCE)


S#	Item	Unit/Plinth Area	Rate	Unit	Amount	Recommended Tender Amount	Excess/saving Difference	Remarks
1	2	3	4	5	6	7	8	9
1.	Barrow pit excavation undressed lead up to 2mile ft (GS Sch: P/1 Item No. 3 (a)	12369.00 Cft	7142	%0	88339			
2.	Cement concrete brick or stone ballast 1 1/2" guage (GS Sch: P/No. 14 Item 4 (B).	31335.0 Cft	9416.28	%0	295200			
3.	Erection and rem oval of centering for RCC or plain cement concrete plain etc use p/wood vertical etc (GSI No. 18 P/20)	475.0 Cft	3127.41	%0	14855			
4.	Cement concrete plain including placing compacting, finishing and curing complete (including screening at stone aggregate without (GS Sch: P/15 Item No. 5 (f)	2375.0 Cft	14429.25	%0	342694			
5.	Add: cartage				258286			
	Total Rs:				999374	1000000	629	0.06%


Syed Aijaz Ali Shah
 Engineer Town Committee
 Member Procurement Committee


Ghulam Hussain Kanhio
 Administrator
 Member Procurement Committee


Syed Fayaz Ali Shah
 Town Officer /Town Committee
 Member Procurement Committee


Fakar Shakar
 Assistant Director (LG)
 Mirpurkhas


Rashid Ahmed Zardari
 Chairman Procurement Committee
 Mirpurkhas

FINANCIAL REVIEW

A. Comparison with Rough Cost Estimate (RCF/PC)

Name of Work: (30) SUPPLYING HAND PUMP COMPLETE SET

Provision as per Rough Cost Estimate (RCE)

S#	Item	Unit/Plinth Area	Rate	Unit	Amount	Recommended Tender Amount	Excess/saving Difference	Remarks
1	2	3	4	5	6	7	8	9
1.	Barrow pit excavation undressed lead up to 2mile ft (GS Sch: P/1 Item No. 3 (a))	12369.00 Cft	7142	%0	88339			
2.	Cement concrete brick or stone ballast 1 1/2" guage (GS Sch: P/No. 14 Item 4 (B))	31335.0 Cft	9416.28	%0	295200			
3.	Erection and rem oval of centering for RCC or plain cement concrete plain etc use p/wood vertical etc (GSI No. 18 P/20)	475.0 Cft	3127.41	%0	14855			
4.	Cement concrete plain including placing compacting, finishing and curing complete (including screening at stone aggregate without (GS Sch: P/15 Item No. 5 (f))	2375.0 Cft	14429.25	%0	342694			
5.	Add: cartage				258286			
	Total Rs:				999374	1000000	629	0.06%


Syed Aijaz Ali Shah
 Engineer Town Committee
 Member Procurement Committee


Ghulam Hussain Kanhio
 Administrator
 Member Procurement Committee


Syed Fayaz Ali Shah
 Town Officer / Town Committee
 Member Procurement Committee


Fakar Shakar
 Assistant Director (LG)
 Mirpurkhas


Rashid Ahmed Zardari
 Chairman Procurement Committee
 Mirpurkhas

FINANCIAL REVIEW

A. Comparison with Rough Cost Estimate (RCF/PC)

Name of Work: (31) SUPPLYING OF RCC PIPE

Provision as per Rough Cost Estimate (RCE)

S#	Item	Unit/Plinth Area	Rate	Unit	Amount	Recommended Tender Amount	Excess/saving Difference	Remarks
1	2	3	4	5	6	7	8	9
1.	Barrow pit excavation undressed lead up to 2mile ft (GS Sch: P/1 Item No. 3 (a)	12369.00 Cft	7142	%0	88339			
2.	Cement concrete brick or stone ballast 1 1/2" guage (GS Sch: P/No. 14 Item 4 (B).	31335.0 Cft	9416.28	%0	295200			
3.	Erection and rem oval of centering for RCC or plain cement concrete plain etc use p/wood vertical etc (GSI No. 18 P/20)	475.0 Cft	3127.41	%0	14855			
4.	Cement concrete plain including placing compacting, finishing and curing complete (including screening at stone aggregate without (GS Sch: P/15 Item No. 5 (f)	2375.0 Cft	14429.25	%0	342694			
5.	Add: cartage				258286			
	Total Rs:				999374	1000000	629	0.06%


Syed Ali Shah
 Engineer Town Committee
 Member Procurement Committee


Ghulam Hussain Kanhio
 Administrator
 Member Procurement Committee


Syed Fakar Ali Shah
 Town Officer Town Committee
 Member Procurement Committee


Fakar Shakar
 Assistant Director (LG)
 Mirpurkhas


Rashid Ahmed Zardari
 Chairman Procurement Committee
 Mirpurkhas

FINANCIAL REVIEW

A. Comparison with Rough Cost Estimate (RCE/PC)

Name of Work: (32) CONSTRUCTION OF CC BLOCK IN VILLAGE ALI GUL MARI


Provision as per Rough Cost Estimate (RCE)

S#	Item	Unit/Plinth Area	Rate	Unit	Amount	Recommended Tender Amount	Excess/saving Difference	Remarks
1	2	3	4	5	6	7	8	9
1.	Barrow pit excavation undressed lead up to 2mile ft (GS Sch: P/1 Item No. 3 (a))	5200 Cft	2117.50	P%	11011			
2.	Earth work compaction (soft ordinary or hard soil) (a) laying earth in 6" layer leveling dressing complete (GSI No. 13 (a) P-3)	5200 cft	263.00	P%	1368			
3.	Carriage of 100 cft 5 stone of all material like stone aggregate spawl, coal, lime surkhi etc B.G rail fastening points and crossing bridge, girders pipes sheets tail rail.	5200 cft	502.32	P%	26121			
4.	Cement concrete bricks stone ballast 1 ½" gauge ratio 1:2:4 (GSI No. 4 (b) P-14)	1650 cft	9416.28	P%	155269			
5.	Erection of removal of centering for RCC or plain cement concrete work for partial wood (vertical (GSI No. 19 (b) P-17)	250 sft	3127.41	P%	7819			
6.	Cement concrete pain i/c placing compaction and for curing complete (1:2:5) GSI No. 5 (f) P-15)	1250 cft	14429.25	P%	180366			
7.	Add: cartage	*****	*****	*****	115745			
	Total Rs:				493797	500000.00	2203	0.44%


Syed Aijaz Ali Shah
 Engineer Town Committee
 Member Procurement Committee


Ghulam Hussain Kanhio
 Administrator
 Member Procurement Committee


Syed Fayaz Ali Shah
 Town Officer / Town Committee
 Member Procurement Committee


Fakar Shakar
 Assistant Director (LG)
 Mirpurkhas


Rashid Ahmed Zardari
 Chairman Procurement Committee
 Mirpurkhas

FINANCIAL REVIEW

A. Comparison with Rough Cost Estimate (RCE/PC)

Name of Work: (35) CONSTRUCTION OF CC BLOCK IN VILLAGE SUHRAB KHAN MARI

Provision as per Rough Cost Estimate (RCE)								
S#	Item	Unit/Plinth Area	Rate	Unit	Amount	Recommended Tender Amount	Excess/saving Difference	Remarks
1	2	3	4	5	6	7	8	9
1.	Barrow pit excavation undressed lead up to 2mile ft (GS Sch: P/1 Item No. 3 (a))	5200 Cft	2117.50	P%	11011			
2.	Earth work compaction (soft ordinary or hard soil) (a) laying earth in 6" layer leveling dressing complete (GSI No. 13 (a) P-3)	5200 cft	263.00	P%	1368			
3.	Carriage of 100 cft 5 stone of all material like stone aggregate spawl, coal, lime surkhi etc B.G rail fastening points and crossing bridge, girders pipes sheets tail rail.	5200 cft	502.32	P%	26121			
4.	Cement concrete bricks stone ballast 1 1/2" gauge ratio 1:2:4 (GSI No. 4 (b) P-14)	1650 cft	9416.28	P%	155269			
5.	Erection of removal of centering for RCC or plain cement concrete work for partial wood (vertical (GSI No. 19 (b) P-17)	250 sft	3127.41	P%	7819			
6.	Cement concrete pain i/c placing compaction and for curing complete (1:2:5) GSI No. 5 (f) P-15)	1250 cft	14429.25	P%	180366			
7.	Add: cartage				115745			
	Total Rs:				497797	500000.00	2203	0.44%


Syed Aijaz Ali Shah
 Engineer Town Committee
 Member Procurement Committee


Ghulam Hussain Kanhio
 Administrator
 Member Procurement Committee


Syed Fazaz Ali Shah
 Town Officer /Town Committee
 Member Procurement Committee


Fakar Shakar
 Assistant Director (LG)
 Mirpurkhas


Rashid Ahmed Zardari
 Chairman Procurement Committee
 Mirpurkhas

FINANCIAL REVIEW

A. Comparison with Rough Cost Estimate (RCF/PC)

Name of Work: (34) CONSTRUCTION OF CC BLOCK IN VILLAGE MANJHI


Provision as per Rough Cost Estimate (RCE)									
S#	Item	Unit/Plinth Area	Rate	Unit	Amount	Recommended Tender Amount	Excess/ saving Difference	Remarks	
1	2	3	4	5	6	7	8	9	
1.	Barrow pit excavation undressed lead up to 2mille ft (GS Sch: P/1 Item No. 3 (a)	3919.00 Cft	7142	%0	88339				
2.	Cement concrete brick or stone ballast 1 ½" guage (GS Sch: P/No. 14 Item 4 (B).	941.0 Cft	9416.28	%0	295200				
3.	Erection and rem oval of centering for RCC or plain cement concrete plain etc use p/wood vertical etc (GSI No. 18 P/20)	143.0 Cft	3127.41	%0	14855				
4.	Cement concrete plain including placing compacting, finishing and curing complete (including screening at stone aggregate without (GS Sch: P/15 Item No. 5 (f)	713.0 Cft	14429.25	%0	342694				
5.	Add: cartage				77468				
	Total Rs:				301417	300000.00	+1417	0.47%	


Syed Aijaz Ali Shah
 Engineer Town Committee
 Member Procurement Committee


Ghulam Hussain Kanhio
 Administrator
 Member Procurement Committee


Syed Fayaz Ali Shah
 Town Officer / Town Committee
 Member Procurement Committee


Fakar Shakar
 Assistant Director (LG)
 Mirpurkhas


Rashid Ahmed Zardari
 Chairman Procurement Committee
 Mirpurkhas

FINANCIAL REVIEW

A. Comparison with Rough Cost Estimate (RCF/PC)

Name of Work: (35)

CONSTRUCTION OF CC BLOCK IN VILLAGE SAIFAL MARI OLD MIRPURKHAS

Provision as per Rough Cost Estimate (RCE)								
S#	Item	Unit/Plinth Area	Rate	Unit	Amount	Recommended Tender Amount	Excess/saving Difference	Remarks
1	2	3	4	5	6	7	8	9
1.	Barrow pit excavation undressed lead up to 2mile ft (GS Sch: P/1 Item No. 3 (a))	5200 Cft	2117.50	P%	11011			
2.	Earth work compaction (soft ordinary or hard soil) (a) laying earth in 6" layer leveling dressing complete (GSI No. 13 (a) P-3)	5200 cft	263.00	P%	1368			
3.	Carriage of 100 cft 5 stone of all material like stone aggregate spawl, coal, lime surkhi etc B.G rail fastening points and crossing bridge, girders pipes sheets tail rail.	5200 cft	502.32	P%	26121			
4.	Cement concrete bricks stone ballast 1 1/2" gauge ratio 1:2:4 (GSI No. 4 (b) P-14)	1650 cft	9416.28	P%	155269			
5.	Erection of removal of centering for RCC or plain cement concrete work for partial wood (vertical (GSI No. 19 (b) P-17)	250 sft	3127.41	P%	7819			
6.	Cement concrete pain i/c placing compaction and for curing complete (1:25) GSI No. 5 (f) P-15)	1250 cft	14429.25	P%	180366			
7.	Add: cartage				115745			
	Total Rs:				497797	500000.00	2203	0.44%


Syed Ali Shah
 Engineer Town Committee
 Member Procurement Committee


Ghulam Hussain Kanhio
 Administrator
 Member Procurement Committee


Syed Faraz Ali Shah
 Town Officer / Town Committee
 Member Procurement Committee


Fakar Shakar
 Assistant Director (LG)
 Mirpurkhas


Rashid Ahmed Zardari
 Chairman Procurement Committee
 Mirpurkhas

FINANCIAL REVIEW

A. Comparison with Rough Cost Estimate (RCF/PC)

Name of Work: (36) CONSTRUCTION OF CC BLOCK IN VILLAGE HAJI RUSTAM

Provision as per Rough Cost Estimate (RCE)

S#	Item	Unit/Plinth Area	Rate	Unit	Amount	Recommended Tender Amount	Excess/saving Difference	Remarks
1	2	3	4	5	6	7	8	9
1.	Barrow pit excavation undressed lead up to 2mile ft (GS Sch: P/1 Item No. 3 (a))	5200 Cft	2117.50	P%	11011			
2.	Earth work compaction (soft ordinary or hard soil) (a) laying earth in 6" layer leveling dressing complete (GSI No. 13 (a) P-3)	5200 cft	263.00	P%	1368			
3.	Carriage of 100 cft 5 stone of all material like stone aggregate spawl, coal, lime surkhi etc B.G rail fastening points and crossing bridge, girders pipes sheets tail rail.	5200 cft	502.32	P%	26121			
4.	Cement concrete bricks stone ballast 1 1/2" gauge ratio 1:2:4 (GSI No. 4 (b) P-14)	1650 cft	9416.28	P%	155269			
5.	Erection of removal of centering for RCC or plain cement concrete work for partial wood (vertical GSI No. 19 (b) P-17)	250 sft	3127.41	P%	7819			
6.	Cement concrete pain i/c placing compaction and for curing complete (1:2:5) GSI No. 5 (f) P-15)	1250 cft	14429.25	P%	180366			
7.	Add: cartage				115245	500000.00	2203	0.44%
Total Rs:					997797			


Syed Aijaz Ali Shah
 Engineer Town Committee
 Member Procurement Committee


Ghulam Hussain Kanhio
 Administrator
 Member Procurement Committee


Syed Farid Ali Shah
 Town Officer / Town Committee
 Member Procurement Committee


Fakar Shakar
 Assistant Director (LG)
 Mirpurkhas


Rashid Ahmed Zardari
 Chairman Procurement Committee
 Mirpurkhas