

COMPARATIVE STATEMENT

NAME OF WORK:- Const: Of link road From Rato Kot Mori To Khalifo Ahmed Dars road mile 0/0-0/2+330'


Date of Issue:- 21.09.2011
Date of Opening:- 22.09.2011


| Sr. No. | Description | Estimate Cost | M/s Waseem Builders | | M/s Tarique Ayoub & Brothers | | M/s Muhammad Ibrahim Dars | |
|---------------------------------------|--|----------------|---------------------|----------------|------------------------------|----------------|---------------------------|----------------|
| | | | Rate | Amount | Rate | Amount | Rate | Amount |
| HROAD CONSTRUCTION COMPONENT | | | | | | | | |
| 1 | Amount of Schedule B | 3195147 | | 3195147 | | 3195147 | | 3195147 |
| 2 | Add Diff. cost of Bitumen 7.19 Ton @ Rs. 59952.70 | 431060 | | 431060 | | 431060 | | 431060 |
| 3 | Add Diff. cost of Bricks 13200 Nos. @Rs. 3300/- P%0 Nos. | 43560 | | 43560 | | 43560 | | 43560 |
| 4 | Ceiling / Premium 10.00% Below | 319515 | 10.30% Below | 329100 | 10.10% Below | 322710 | 9.75% Below | 311527 |
| 5 | Quoted by Contractor | | | | | | | |
| | Total:- | 3350252 | | 3340667 | | 3347057 | | 3358240 |
| II-MASONRY STRUCTURE COMPONENT | | | | | | | | |
| 1 | Amount of Schedule B | 0 | | | | | | |
| 2 | Add Cartage of Material | | | | | | | |
| 3 | Add Diff. cost of Bricks 0 Nos. @Rs. 3300/- P%0 Nos. | | | | | | | |
| 4 | Add Diff. cost of Cement 0 Bags @ Rs. 195/- P Bag | | | | | | | |
| 5 | Add Diff. cost of Steel cwt @ Rs. 26000/- P Ton | | | | | | | |
| 6 | Ceiling / Premium 0% Above | | | | | | | |
| 7 | Quoted by Contractor | | | | | | | |
| | Total:- | 0 | | 0 | | 0 | | 0 |
| | G-Total:- | 3350252 | | 3340667 | | 3347057 | | 3358240 |

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.

This offer of M/s Waseem Builders Government Contractor @ Rs. 10.30% Below for road work and @ Rs. 0 for Masonry Structure on the estimate rates shown in the schedule 'B' of the work, found to be lowest, hence accepted / recommended for approval.


 DIVISIONAL ACCOUNTS OFFICER
 DISTRICT OFFICE ROADS
 SANGHAR


 DISTRICT OFFICER ROADS
 SANGHAR


 EXECUTIVE DISTRICT OFFICER
 WORKS & SERVICES DEPARTMENT
 SANGHAR

Applicable and in default of...
 ...agrees to "abide" by...

COMPARATIVE STATEMENT

NAME OF WORK:- Construction of link road from Khipro - Phullahdiyoon road to village Kirshan Nagar road
mile 0/0-0/3

Date of Issue:- 21.09.2011
Date of Opening:- 22.09.2011

| Sr. No. | Description | Estimate Cost | M/s Garib Nawaz | | M/s Allah Wassayo Mari | | M/s Mir Hayat | |
|---------------------------------------|--|---------------|-----------------|---------|------------------------|---------|---------------|---------|
| | | | Rate | Amount | Rate | Amount | Rate | Amount |
| I-ROAD CONSTRUCTION COMPONENT | | | | | | | | |
| 1 | Amount of Schedule B | 2663631 | | 2663631 | | 2663631 | | 2663631 |
| 2 | Add Diff. cost of Bitumen 8.64 Ton @ Rs. 68496.70 | 591811 | | 591811 | | 591811 | | 591811 |
| 3 | Add Diff. cost of Bricks 15840 Nos. @Rs. 3300/- P%0 Nos. | 52272 | | 52272 | | 52272 | | 52272 |
| 4 | Ceiling / Premium 8.00% Below | 213090 | 8.72% | 232269 | 8.60% | 229072 | 8.45% | 225077 |
| 5 | Quoted by Contractor | | Below | | Below | | Below | |
| Total:- | | 3094624 | | 3075445 | | 3078642 | | 3082637 |
| II-MASONRY STRUCTURE COMPONENT | | | | | | | | |
| 1 | Amount of Schedule B | 56244 | | 56244 | | 56244 | | 56244 |
| 2 | Add Cartage of Material | 32231 | | 0 | | 0 | | 0 |
| 3 | Add Diff. cost of Bricks 5000 Nos. @Rs. 3300/- P%0 Nos. | 16500 | | 16500 | | 16500 | | 16500 |
| 4 | Add Diff. cost of Cement 70 Bags @ Rs. 195/- P. Bag | 13650 | | 13650 | | 13650 | | 13650 |
| 5 | Add Diff. cost of Steel cwt @ Rs. 26000/- P. Ton | 0 | | 0 | | 0 | | 0 |
| 6 | Ceiling / Premium 20.00% Above | 11249 | 69.00% | 38808 | 69.50% | 39090 | 70.00% | 39371 |
| 7 | Quoted by Contractor | | Above | | Above | | Above | |
| Total:- | | 129874 | | 125202 | | 125484 | | 125765 |
| G--Total:- | | 3224498 | | 3200647 | | 3204126 | | 3208402 |

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.

DIVISIONAL ACCOUNTS OFFICER
DISTRICT OFFICE ROADS
SANGHAR

in the said conditions.

This offer of M/s Garib Nawaz @ Rs. 8.72% Below for road work and @ Rs. 69.00% Above for Masonry Structure on the estimate rates shown in the schedule 'B' of the work, found to be lowest, hence accepted / recommended for approval.

DISTRICT OFFICER ROADS
SANGHAR

EXECUTIVE DISTRICT OFFICER
WORKS & SERVICES DEPARTMENT
SANGHAR

COMPARATIVE STATEMENT

NAME OF WORK:- Reconditioning of road from Berani Tando Adam road to village Rawat Mangsi road mile 0/0-0/2+330'


Date of Issue:- 21.09.2011
Date of Opening:- 22.09.2011

| Sr. No. | Description | Estimate Cost | I-ROAD CONSTRUCTION COMPONENT | | II-MASONRY STRUCTURE COMPONENT | |
|--------------------------------|--|---------------|-------------------------------|---------|--------------------------------|---------|
| | | | Rate | Amount | Rate | Amount |
| 1 | Amount of Schedule B | 1086054 | | 1086054 | | 1086054 |
| 2 | Add Diff. cost of Bitumen 7.19 Ton @ Rs. 68496.70 | 492491 | | 492491 | | 492491 |
| 3 | Add Diff. cost of Bricks 13200 Nos. @Rs. 3300/- P%0 Nos. | 43560 | | 43560 | | 43560 |
| 4 | Ceiling / Premium 4.00% Below | 43442 | 4.40% | 47786 | 4.35% | 47243 |
| 5 | Quoted by Contractor | | Below | | Below | |
| | Total:- | 1578663 | | 1574319 | | 1574862 |
| II-MASONRY STRUCTURE COMPONENT | | | | | | |
| 1 | Amount of Schedule B | 0 | | 0 | | 0 |
| 2 | Add Cartage of Material | | | | | |
| 3 | Add Diff. cost of Bricks 0 Nos. @Rs. 3300/- P%0 Nos. | | | | | |
| 4 | Add Diff. cost of Cement 0 Bags @ Rs. 195/- P. Bag | | | | | |
| 5 | Add Diff. cost of Steel cwt @ Rs. 26000/- P. Ton | | | | | |
| 6 | Ceiling / Premium 0% Above | | | | | |
| 7 | Quoted by Contractor | | | | | |
| | Total:- | 0 | | 0 | | 0 |
| | G-Total:- | 1578663 | | 1574319 | | 1574862 |

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.

This offer of M/s Allah Bachayo Kumbhar Government Contractor @ Rs. 4.40% Below for road work and @ Rs. 0 for Masonry Structure on the estimate rates shown in the schedule 'B' of the work, found to be lowest, hence accepted / recommended for approval.


 DIVISIONAL ACCOUNTS OFFICER
 DISTRICT OFFICE ROADS
 SANGHAR


 DISTRICT OFFICER ROADS
 SANGHAR


 EXECUTIVE DISTRICT OFFICER
 WORKS & SERVICES DEPARTMENT
 SANGHAR

COMPARATIVE STATEMENT

OF WORK:- Const: of link road form Jhol Bobi road to village Mir Munawar Talpur road mile 0/0-0/4
(0.80 km)

38

Date of Issue:- 21.09.2011
Date of Opening - 22.09.2011

| Sr. No. | Description | Estimate Cost | M/s Tarique Ayooob & Brothers | | M/s New Melhnan Const. Co. | | M/s Allah Bachayo Kumbhar | |
|---------------------------------------|--|---------------|-------------------------------|---------|----------------------------|---------|---------------------------|---------|
| | | | Rate | Amount | Rate | Amount | Rate | Amount |
| I-ROAD CONSTRUCTION COMPONENT | | | | | | | | |
| 1 | Amount of Schedule B | 3197747 | | 3197747 | | 3197747 | | 3197747 |
| 2 | Add Diff. cost of Bitumen 11.49 Ton @ Rs. 68496.70 | 787027 | | 787027 | | 787027 | | 787027 |
| 3 | Add Diff. cost of Bricks 21200 Nos @Rs. 3300/- P%0 Nos. | 69960 | | 69960 | | 69960 | | 69960 |
| 4 | Ceiling / Premium 3.00% Below | 95932 | 3.68% | 117677 | 3.56% | 113840 | 3.15% | 100729 |
| 5 | Quoted by Contractor | | Below | | Below | | Below | |
| | Total:- | 3958802 | | 3937057 | | 3940894 | | 3954005 |
| II-MASONRY STRUCTURE COMPONENT | | | | | | | | |
| 1 | Amount of Schedule B | 168732 | | 168732 | | 168732 | | 168732 |
| 2 | Add Cartage of Material | 77763 | | 0 | | 0 | | 0 |
| 3 | Add Diff. cost of Bricks 15000 Nos. @Rs. 3300/- P%0 Nos. | 49500 | | 49500 | | 49500 | | 49500 |
| 4 | Add Diff. cost of Cement 207 Bags @ Rs. 195/- P. Bag | 40365 | | 40365 | | 40365 | | 40365 |
| 5 | Add Diff. cost of Steel cwt @ Rs. 26000/- P. Ton | 0 | | 0 | | 0 | | 0 |
| 6 | Ceiling / Premium 20.00% Above | 33746 | 65.10% | 109845 | 66.10% | 111532 | 67.70% | 114232 |
| 7 | Quoted by Contractor | | Above | | Above | | Above | |
| | Total:- | 370106 | | 368442 | | 370129 | | 372829 |
| | G-Total:- | 4328908 | | 4305499 | | 4311023 | | 4326831 |

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.

This offer of M/s Tarique Ayooob & Brothers Government Contractor @ Rs. 3.68% Below for road work and @ Rs. 65.10% Above for Masonry Structure on the estimate rates shown in the schedule 'B' of the work, found to be lowest, hence accepted / recommended for approval.


DIVISIONAL ACCOUNTS OFFICER
DISTRICT OFFICE ROADS
SANGHAR


DISTRICT OFFICER ROADS
SANGHAR


EXECUTIVE DISTRICT OFFICER
WORKS & SERVICES DEPARTMENT
SANGHAR

COMPARATIVE STATEMENT

NAME OF WORK:- Const: of link road from Shahdampur Lundo, Khadim Hussain Zardari, Mir Muhammad Unar to Bungali Zardari road mile 0/0-0/5 (1.00 km)

Date of Issue:- 21.09.2011
Date of Opening:- 22.09.2011

| Sr. No. | Description | Estimate Cost | M/s Tarique Ayoob & Brothers | | M/s Muhammad Hassan Bagrani | | M/s B.M. Const. Co. | |
|---------------------------------------|--|----------------|------------------------------|----------------|-----------------------------|----------------|---------------------|----------------|
| | | | Rate | Amount | Rate | Amount | Rate | Amount |
| I-ROAD CONSTRUCTION COMPONENT | | | | | | | | |
| 1 | Amount of Schedule B | 3941045 | | 3941045 | | 3941045 | | |
| 2 | Add Diff. cost of Bitumen 14.39 Ton @ Rs. 68496.70 | 985668 | | 985668 | | 985668 | | |
| 3 | Add Diff. cost of Bricks 26400 Nos. @Rs. 3300/- P%0 Nos. | 87120 | | 87120 | | 87120 | | |
| 4 | Ceiling / Premium 3.00% Below | 118231 | 3.65% | 143848 | 3.25% | 128084 | 3.10% | 122172 |
| 5 | Quoted by Contractor | | Below | | Below | | Below | |
| Total:- | | 4895602 | | 4869985 | | 4885749 | | 4891661 |
| II-MASONRY STRUCTURE COMPONENT | | | | | | | | |
| 1 | Amount of Schedule B | 224976 | | 224976 | | 224976 | | |
| 2 | Add Cartage of Material | 106968 | | 0 | | 0 | | |
| 3 | Add Diff. cost of Bricks 19980 Nos. @Rs. 3300/- P%0 Nos. | 65934 | | 65934 | | 65934 | | |
| 4 | Add Diff. cost of Cement 276 Bags @ Rs. 195/- P.Bag | 53820 | | 53820 | | 53820 | | |
| 5 | Add Diff. cost of Steel cut @ Rs. 26000/- P.Ton | 0 | | 0 | | 0 | | |
| 6 | Ceiling / Premium 20.00% Above | 44995 | 65.45% | 147247 | 68.50% | 154109 | 67.00% | 150734 |
| 7 | Quoted by Contractor | | Above | | Above | | Above | |
| Total:- | | 496693 | | 491977 | | 498839 | | 495464 |
| G-Total:- | | 5392295 | | 5361962 | | 5384588 | | 5387125 |

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.


 DIVISIONAL ACCOUNTS OFFICER
 DISTRICT OFFICE ROADS
 SANGHAR


 DISTRICT OFFICER ROADS
 SANGHAR


 EXECUTIVE DISTRICT OFFICER
 WORKS & SERVICES DEPARTMENT
 SANGHAR

This offer of M/s Tarique Ayoob & Brothers Government Contractor @ Rs. **3.65%** Below for road work and @ Rs. **65.45%** Above for Masonry Structure on the estimate rates shown in the schedule 'B' of the work, found to be lowest, hence accepted / recommended for approval.

COMPARATIVE STATEMENT

Const: of link road from Shahpur Chakar Sarhari road to village Sobedar Dhani Bux
Dahri road mile 0/0-0/4

Date of Issue:- 24.09.2011
Date of Opening:- 26.09.2011

| Sr. No. | Description | Estimate Cost | Mis Gul Muhammad Dahri | | Mis Tarique Ayoob & Brothers | | Mis Muhammad Ishaque Shaikh | |
|---------------------------------------|---|----------------|------------------------|----------------|------------------------------|----------------|-----------------------------|----------------|
| | | | Rate | Amount | Rate | Amount | Rate | Amount |
| I-ROAD CONSTRUCTION COMPONENT | | | | | | | | |
| 1 | Amount of Schedule B | 3275707 | | 3275707 | | 3275707 | | 3275707 |
| 2 | Add Diff. cost of Bitumen 11.51 Ton @ Rs. 59952.70 | 690056 | | 690056 | | 690056 | | 690056 |
| 3 | Add Diff. cost of Bricks 21120 Nos @Rs. 3300/- P%0 Nos | 69696 | | 69696 | | 69696 | | 69696 |
| 4 | Ceiling / Premium 3.00% Below | 98271 | 3.25% | 106450 | 3.05% | 99909 | 2.95% | 96633 |
| 5 | Quoted by Contractor | | Below | | Below | | Below | |
| Total:- | | 3937188 | | 3928999 | | 3935550 | | 3938826 |
| II-MASONRY STRUCTURE COMPONENT | | | | | | | | |
| 1 | Amount of Schedule B | 168732 | | 168732 | | 168732 | | 168732 |
| 2 | Add Cartage of Material | 80268 | | 0 | | 0 | | 0 |
| 3 | Add Diff. cost of Bricks 14985 Nos @Rs. 3300/- P%0 Nos. | 49450 | | 49450 | | 49450 | | 49450 |
| 4 | Add Diff. cost of Cement 207 Bags @ Rs. 195/- P Bag | 40365 | | 40365 | | 40365 | | 40365 |
| 5 | Add Diff. cost of Steel 0.78 cwt @ Rs. 26000/- P Ton | 17940 | | 17940 | | 17940 | | 17940 |
| 6 | Ceiling / Premium 20.00% Above | 33746 | 65.00% | 109676 | 67.50% | 113894 | 70.00% | 118112 |
| 7 | Quoted by Contractor | | Above | | Above | | Above | |
| Total:- | | 390501 | | 386163 | | 390381 | | 394599 |
| G-Total:- | | 4327689 | | 4315162 | | 4326931 | | 4333425 |

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.

DIVISIONAL ACCOUNTS OFFICER
DISTRICT OFFICE ROADS
SANGHAR

This offer of Mis Gul Muhammad Dahri Government Contractor
@ Rs. 3.25% Below for road work and @ Rs. 65.00% Above for
Masonry Structure on the estimate rates shown in the schedule 'B' of the work,
found to be lowest, hence accepted / recommended for approval.

DISTRICT OFFICER ROADS
SANGHAR

EXECUTIVE DISTRICT OFFICER
WORKS & SERVICES DEPARTMENT
SANGHAR

COMPARATIVE STATEMENT

NAME OF WORK:-

Reocndg: of road from Tando Adam Sanghar via Jhol upto Gass Oil Field via Haji Gul
Muhammad Shoro i/c approach to Dargah Jaffer Shah road mile 0/0-1/2 (2.00 km)

Date of Issue:- 21.09.2011
Date of Opening:- 22.09.2011

| Sr. No. | Description | Estimate Cost | Mis Guliam Hussain Malhar | | Mis Gh. Riaz Ali Arain | | Mis Muhammad Hassan Miri | |
|--|---|---------------|---------------------------|---------|------------------------|---------|--------------------------|---------|
| | | | Rate | Amount | Rate | Amount | Rate | Amount |
| I-ROAD CONSTRUCTION COMPONENT | | | | | | | | |
| 1 | Amount of Schedule B | 4995122 | | 4995122 | | 4995122 | | 4995122 |
| 2 | Add Diff. cost of Bitumen 28.78 Ton @ Rs. 59952.70 | 1725439 | | 1725439 | | 1725439 | | 1725439 |
| 3 | Add Diff. cost of Bricks 52800 Nos @Rs. 3300/- P%0 Nos. | 174240 | | 174240 | | 174240 | | 174240 |
| 4 | Ceiling / Premium 4.00% Below | 199805 | 4.40% ✓ | 219785 | 4.25% | 212293 | 4.10% | 204800 |
| 5 | Quoted by Contractor | | Below | | Below | | Below | |
| | Total:- | 6694996 | | 6675016 | | 6682508 | | 6690001 |
| II-MASONRY STRUCTURE COMPONENT (REPLACEMENT) | | | | | | | | |
| 1 | Amount of Schedule B | 112488 | | 112488 | | 112488 | | 112488 |
| 2 | Add Cartage of Material | 41380 | | 0 | | 0 | | 0 |
| 3 | Add Diff. cost of Bricks 9990 Nos @Rs. 3300/- P%0 Nos. | 32967 | | 32967 | | 32967 | | 32967 |
| 4 | Add Diff. cost of Cement 138 Bags @ Rs. 199/- P Bag | 26910 | | 26910 | | 26910 | | 26910 |
| 5 | Add Diff. cost of Steel cwt @ Rs. 26000/- P.Ton | 0 | | 0 | | 0 | | 0 |
| 6 | Ceiling / Premium 20.00% Above | 22498 | 55.50% ✓ | 62431 | 57.75% | 64962 | 60.00% | 67493 |
| 7 | Quoted by Contractor | | Above | | Above | | Above | |
| | Total:- | 236243 | | 234796 | | 237327 | | 239858 |

(Signature)

so far as applicable and in default there of to be taken as per provision of the condition of contract annexed hereto

| Description | Estimate Cost | Mis Guliam Hussain Mahar | | Mis Ch. Riaz Ali Aram | | Mis Muhammad Hassan Mari | |
|--|---------------|--------------------------|---------|-----------------------|---------|--------------------------|---------|
| | | Rate | Amount | Rate | Amount | Rate | Amount |
| III-MASONRY STRUCTURE COMPONENT (REPAIR OF CULVERT) | | | | | | | |
| 1 Amount of Schedule B | 7032 | | 7032 | | 7032 | | 7032 |
| 2 Add Cartage of Material | 1196 | | 0 | | 0 | | 0 |
| 3 Add Diff. cost of Bricks 972 Nos. @Rs. 3300/- P%0 Nos. | 3208 | | 3208 | | 3208 | | 3208 |
| 4 Add Diff. cost of Cement 6 Bags @ Rs. 195/- P. Bag | 1170 | | 1170 | | 1170 | | 1170 |
| 5 Add Diff. cost of Steel cwt @ Rs. 26000/- P. Ton | 0 | | 0 | | 0 | | 0 |
| 6 Ceiling / Premium 20.00% Above | 1406 | 35.75% | 2514 | 38.80% | 2728 | 40.40% | 2841 |
| 7 Quoted by Contractor | | Above | | Above | | Above | |
| Total:- | 14012 | | 13924 | | 14138 | | 14251 |
| G-Total:- | 6945251 | | 6923736 | | 6933973 | | 6944110 |

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.


 DIVISIONAL ACCOUNTS OFFICER
 DISTRICT OFFICE ROADS
 SANGHAR

This offer of Mis Guliam Hussain Mahar Government Contractor @ Rs. 4.40% Below for road work @ Rs. 55.50% Above for Masonry Structure and @ Rs. 35.75% Above for Repair of Culvert on the estimate rates shown in the schedule 'B' of the work, found to be lowest, hence accepted / recommended for approval.


 DISTRICT OFFICER ROADS
 SANGHAR


 EXECUTIVE DISTRICT OFFICER
 WORKS & SERVICES DEPARTMENT
 SANGHAR

COMPARATIVE STATEMENT

NAME OF WORKS:- Recondg: of road from Kamil Hingoro To village Haji Usman Chanio mile 0/0-2/0 (In Portion)

Date of Issue:- 21.09.2011
Date of Opening:- 22.09.2011

| Sr. No. | Description | Estimate Cost | M/s Waseem Builders | | M/s Muhammad Ibrahim Dars | | M/s Muhammad Fahad Bahar | |
|---------------------------------------|---|---------------|---------------------|---------|---------------------------|---------|--------------------------|---------|
| | | | Rate | Amount | Rate | Amount | Rate | Amount |
| I-ROAD CONSTRUCTION COMPONENT | | | | | | | | |
| 1 | Amount of Schedule B | 1619595 | | 1619595 | | 1619595 | | 1619595 |
| 2 | Add Diff. cost of Bitumen 11.51 Ton @ Rs. 59952.70 | 690056 | | 690056 | | 690056 | | 690056 |
| 3 | Add Diff. cost of Bricks 21120 Nos @Rs. 3300/- P%0 Nos. | 69696 | | 69696 | | 69696 | | 69696 |
| 4 | Ceiling / Premium 10.00% Below | 161960 | 10.55% | 170867 | 10.30% | 166818 | 10.10% | 163479 |
| 5 | Quoted by Contractor | | Below | | Below | | Below | |
| Total:- | | 2217387 | | 2208480 | | 2212529 | | 2215768 |
| II-MASONRY STRUCTURE COMPONENT | | | | | | | | |
| 1 | Amount of Schedule B | 0 | | 0 | | 0 | | 0 |
| 2 | Add Cartage of Material | --- | | --- | | --- | | --- |
| 3 | Add Diff. cost of Bricks 0 Nos. @Rs. 3300/- P%0 Nos. | --- | | --- | | --- | | --- |
| 4 | Add Diff. cost of Cement 0 Bags @ Rs. 195/- P Bag | --- | | --- | | --- | | --- |
| 5 | Add Diff. cost of Steel cwt @ Rs. 26000/- P Ton | --- | | --- | | --- | | --- |
| 6 | Ceiling / Premium 0% Above | --- | | --- | | --- | | --- |
| 7 | Quoted by Contractor | --- | | --- | | --- | | --- |
| Total:- | | 0 | | 0 | | 0 | | 0 |
| G-Total:- | | 2217387 | | 2208480 | | 2212529 | | 2215768 |

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.


 DIVISIONAL ACCOUNTS OFFICER
 DISTRICT OFFICE ROADS
 SANGHAR

This offer of M/s Waseem Builders
 @ Rs. 10.55% Below for road work and @ Rs. --- Government Contractor
 Masonry Structure on the estimate rates shown in the schedule 'B' of the work,
 found to be lowest, hence accepted / recommended for approval.


 DISTRICT OFFICER ROADS
 SANGHAR


 EXECUTIVE DISTRICT OFFICER
 WORKS & SERVICES DEPARTMENT
 SANGHAR

COMPARATIVE STATEMENT

NAME OF WORK:- **Recondg: of road from Bakhoro road to Padri Goth road mile 0/0-0/6 (1.20 Km)**

Date of Issue:- **21.09.2011**
Date of Opening:- **22.09.2011**

| Sr. No. | Description | Estimate Cost | M/s Mir Hayat Khoso | | M/s Allah Massayo Mari | | M/s Muhammad Ayub Jar | |
|---------------------------------------|---------------------------|----------------|---------------------|----------------|------------------------|----------------|-----------------------|----------------|
| | | | Rate | Amount | Rate | Amount | Rate | Amount |
| HROAD CONSTRUCTION COMPONENT | | | | | | | | |
| 1 | Amount of Schedule B | 3614417 | | 3614417 | | 3614417 | | 3614417 |
| 2 | Add Diff. cost of Bitumen | 1034783 | | 1034783 | | 1034783 | | 1034783 |
| 3 | Add Diff. cost of Bricks | 108240 | | 108240 | | 108240 | | 108240 |
| 4 | Ceiling / Premium | 289153 | 8.40% Below | 303611 | 8.25% Below | 298189 | 8.10% Below | 292768 |
| 5 | Quoted by Contractor | | | | | | | |
| | Total:- | 4468287 | | 4453829 | | 4459251 | | 4464672 |
| II-MASONRY STRUCTURE COMPONENT | | | | | | | | |
| 1 | Amount of Schedule B | 42273 | | 42273 | | 42273 | | 42273 |
| 2 | Add Cartage of Material | 13932 | | 0 | | 0 | | 0 |
| 3 | Add Diff. cost of Bricks | 9355 | | 9355 | | 9355 | | 9355 |
| 4 | Add Diff. cost of Cement | 6630 | | 6630 | | 6630 | | 6630 |
| 5 | Add Diff. cost of Steel | 0 | | 0 | | 0 | | 0 |
| 6 | Ceiling / Premium | 8455 | 51.50% Above | 21771 | 53.30% Above | 22532 | 55.00% Above | 23250 |
| 7 | Quoted by Contractor | | | | | | | |
| | Total:- | 80645 | | 80029 | | 80790 | | 81508 |
| | G-Total:- | 4548932 | | 4533858 | | 4540041 | | 4546180 |

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.


DIVISIONAL ACCOUNTS OFFICER
DISTRICT OFFICE ROADS
SANGHAR

This offer of **M/s Mir Hayat Khoso** Government Contractor
 @ Rs. **8.40%** Below for road work and @ Rs. **51.50%** Above for
 Masonry Structure on the estimate rates shown in the schedule 'B' of the work,
 found to be lowest, hence accepted / recommended for approval.


DISTRICT OFFICER ROADS
SANGHAR


EXECUTIVE DISTRICT OFFICER
WORKS & SERVICES DEPARTMENT
SANGHAR

COMPARATIVE STATEMENT

NAME OF WORK:- Const. of link road from Shahdadpur Maldasi road to village Muhammad Khan Talpur road mile 0/0-0/2 (0.40 km)

Date of Issue:- 21.09.2011
Date of Opening:- 22.09.2011

| Sr. No. | Description | Estimate Cost | Mis Moharam Rang | | Mis Muhammad Ayoub Jar | | Mis Ghulam Hussain Mahar | |
|---------------------------------------|--|---------------|------------------|---------|------------------------|---------|--------------------------|---------|
| | | | Rate | Amount | Rate | Amount | Rate | Amount |
| I-ROAD CONSTRUCTION COMPONENT | | | | | | | | |
| 1 | Amount of Schedule B | 1659600 | | 1659600 | | 1659600 | | 1659600 |
| 2 | Add Diff. cost of Bitumen 5.75 Ton @ Rs. 59952.70 | 344728 | | 344728 | | 344728 | | 344728 |
| 3 | Add Diff. cost of Bricks 10560 Nos. @Rs. 3300/- P%0 Nds. | 34848 | | 34848 | | 34848 | | 34848 |
| 4 | Ceiling / Premium 3.00% Below | 49788 | 3.30% | 54767 | 3.10% | 51448 | 2.90% | 48128 |
| 5 | Quoted by Contractor | | Below | | Below | | Below | |
| Total:- | | 1989388 | | 1984409 | | 1987728 | | 1991048 |
| II-MASONRY STRUCTURE COMPONENT | | | | | | | | |
| 1 | Amount of Schedule B | 56244 | | 56244 | | 56244 | | 56244 |
| 2 | Add Cartage of Material | 24081 | | 0 | | 0 | | 0 |
| 3 | Add Diff. cost of Bricks 4995 Nos. @Rs. 3300/- P%0 Nds. | 16483 | | 16483 | | 16483 | | 16483 |
| 4 | Add Diff. cost of Cement 69 Bags @ Rs. 195/- P. Bag | 13455 | | 13455 | | 13455 | | 13455 |
| 5 | Add Diff. cost of Steel cwt @ Rs. 26000/- P. Ton | 0 | | 0 | | 0 | | 0 |
| 6 | Ceiling / Premium 20.00% Above | 11249 | 65.50% | 36840 | 67.70% | 38077 | 70.00% | 39371 |
| 7 | Quoted by Contractor | | Above | | Above | | Above | |
| Total:- | | 121512 | | 123022 | | 124259 | | 125553 |
| G-Total:- | | 2110900 | | 2107431 | | 2111987 | | 2116601 |

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.

This offer of Mis Moharam Rang Government Contractor @ Rs. 3.30% Below for road work and @ Rs. 65.50% Above for Masonry Structure on the estimate rates shown in the schedule 'B' of the work, found to be lowest, hence accepted / recommended for approval.

(Signature)
DIVISIONAL ACCOUNTS OFFICER
DISTRICT OFFICE/ROADS
SANGHAR

(Signature)
DISTRICT OFFICER ROADS
SANGHAR

(Signature)
EXECUTIVE DISTRICT OFFICER
WORKS & SERVICES DEPARTMENT
SANGHAR

COMPARATIVE STATEMENT

NAME OF WORK:-

Recordy: of road from Tando Mitha Khan road to Khalifo Allah Rakhio / Allah Bux Rajar road mile 0/0-0/3+330' (0.70 Km)

Date of Issue: 21.09.2011
Date of Opening: 22.09.2011

| Sr. No. | Description | Estimate Cost | Mis Mukhtyar Rajar | | Mis Aalash Const. Co. | | Mis Wasem Builders | |
|---------------------------------------|---|---------------|--------------------|---------|-----------------------|---------|--------------------|---------|
| | | | Rate | Amount | Rate | Amount | Rate | Amount |
| I-ROAD CONSTRUCTION COMPONENT | | | | | | | | |
| 1 | Amount of Schedule B | 1997650 | | 1997650 | | 1997650 | | |
| 2 | Add Diff. cost of Bitumen 9.59 Ton @ Rs. 59952.70 | 574946 | | 574946 | | 574946 | | |
| 3 | Add Diff. cost of Bricks 17600 Nos @Rs. 3300/- P%0 Nos. | 58080 | | 58080 | | 58080 | | |
| 4 | Ceiling / Premium 12.00% Below | 239718 | 12.25% Below | 244712 | 11.70% Below | 233725 | 11.25% Below | 224736 |
| 5 | Quoted by Contractor | | Below | | Below | | Below | |
| Total:- | | 2390958 | | 2385964 | | 2396951 | | 2405940 |
| II-MASONRY STRUCTURE COMPONENT | | | | | | | | |
| 1 | Amount of Schedule B | 0 | | | | | | |
| 2 | Add Cartage of Material | | | | | | | |
| 3 | Add Diff. cost of Bricks 0 Nos @Rs. 3300/- P%0 Nos. | | | | | | | |
| 4 | Add Diff. cost of Cement 0 Bags @ Rs. 195/- P. Bag | | | | | | | |
| 5 | Add Diff. cost of Steel cwt @ Rs. 26000/- P. Ton | | | | | | | |
| 6 | Ceiling / Premium 0% Above | | | | | | | |
| 7 | Quoted by Contractor | | | | | | | |
| Total:- | | 0 | | 0 | | 0 | | 0 |
| G-Total:- | | 2390958 | | 2385964 | | 2396951 | | 2405940 |

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.


 DIVISIONAL ACCOUNTS OFFICER
 DISTRICT OFFICE ROADS
 SANGHAR


 DISTRICT OFFICER ROADS
 SANGHAR


 EXECUTIVE DISTRICT OFFICER
 WORKS & SERVICES DEPARTMENT
 SANGHAR

This offer of Mis Mukhtyar Rajar Government Contractor @ Rs. 12.25% Below for road work and @ Rs. 0 for Masonry Structure on the estimate rates shown in the schedule 'B' of the work, found to be lowest, hence accepted / recommended for approval.

COMPARATIVE STATEMENT

NAME OF WORK:- Const: of link road from Khipro Bye Pass to village Haji Suleman Gainkhani road mile 0/0-0/2+330'

Date of Issue:- 21.09.2011
Date of Opening:- 22.09.2011

| Sr. No. | Description | Estimate Cost | Mis Waseem Builders | | Mis Chander | | Mis Tarique Ayoub & Brothers | |
|---------------------------------------|--|---------------|---------------------|---------|-------------|---------|------------------------------|---------|
| | | | Rate | Amount | Rate | Amount | Rate | Amount |
| I-ROAD CONSTRUCTION COMPONENT | | | | | | | | |
| 1 | Amount of Schedule B | 2237892 | | 2237892 | | 2237892 | | 2237892 |
| 2 | Add Diff. cost of Bitumen 7.19 Ton @ Rs. 59952.70 | 431060 | | 431060 | | 431060 | | 431050 |
| 3 | Add Diff. cost of Bricks 13200 Nos. @Rs. 3300/- P%0 Nos. | 43560 | | 43560 | | 43560 | | 43560 |
| 4 | Ceiling / Premium 8.00% Below | 179031 | 8.45% | 189102 | 8.20% | 183507 | 8.02% | 179479 |
| 5 | Quoted by Contractor | | Below | | Below | | Below | |
| Total:- | | 2533481 | | 2523410 | | 2529005 | | 2533033 |
| II-MASONRY STRUCTURE COMPONENT | | | | | | | | |
| 1 | Amount of Schedule B | 56244 | | 56244 | | 56244 | | 56244 |
| 2 | Add Cartage of Material | 31422 | | 0 | | 0 | | 0 |
| 3 | Add Diff. cost of Bricks 5000 Nos. @Rs. 3300/- P%0 Nos. | 16500 | | 16500 | | 16500 | | 16500 |
| 4 | Add Diff. cost of Cement 70 Bags @ Rs. 195/- P Bag | 13650 | | 13650 | | 13650 | | 13650 |
| 5 | Add Diff. cost of Steel cwt @ Rs. 28000/- P Ton | 0 | | 0 | | 0 | | 0 |
| 6 | Ceiling / Premium 20.00% Above | 11249 | 72.80% | 40946 | 75.50% | 42464 | 73.80% | 41508 |
| 7 | Quoted by Contractor | | Above | | Above | | Above | |
| Total:- | | 129065 | | 127340 | | 128858 | | 127902 |
| G-Total:- | | 2662546 | | 2650750 | | 2657863 | | 2660935 |

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.

This offer of M/s Waseem Builders Government Contractor
@ Rs. 8.45% Below for road work and @ Rs. 72.80% Above for
Masonry Structure on the estimate rates shown in the schedule 'B' of the work,
found to be lowest, hence accepted / recommended for approval


DIVISIONAL ACCOUNTS OFFICER
DISTRICT OFFICE ROADS
SANGHAR


DISTRICT OFFICER ROADS
SANGHAR


EXECUTIVE DISTRICT OFFICER
WORKS & SERVICES DEPARTMENT
SANGHAR

COMPARATIVE STATEMENT

NAME OF WORK:- Const: of link road from Patoyoon - Jam Nawaz Ali road to village Mir Muhammad Mangrio road mile 0/0-1/2

Date of Issue:- 21.09.2011
Date of Opening:- 22.09.2011

| Sr. No. | Description | Estimate Cost | M/s Ali Bux Gopang | | M/s Ch. Hiaz Ali Arain | | M/s New Melran Const. Co. | |
|---------------------------------------|--|-----------------|--------------------|-----------------|------------------------|-----------------|---------------------------|-----------------|
| | | | Rate | Amount | Rate | Amount | Rate | Amount |
| I-ROAD CONSTRUCTION COMPONENT | | | | | | | | |
| 1 | Amount of Schedule B | 8766718 | | 8766718 | | 8766718 | | |
| 2 | Add Diff. cost of Bitumen 28.78 Ton @ Rs. 59952.70 | 1725439 | | 1725439 | | 1725439 | | |
| 3 | Add Diff. cost of Bricks 52800 Nos. @Rs. 3300/- P%0 Nos. | 174240 | | 174240 | | 174240 | | |
| 4 | Ceiling / Premium 3.00% Below | 263002 | 3.25% | 284918 | 3.20% | 280535 | 3.05% | 267385 |
| 5 | Quoted by Contractor | | Below | | Below | | Below | |
| Total:- | | 10403395 | | 10381479 | | 10385862 | | 10399012 |
| II-MASONRY STRUCTURE COMPONENT | | | | | | | | |
| 1 | Amount of Schedule B | 224976 | | 224976 | | 224976 | | |
| 2 | Add Cartage of Material | 114864 | | 0 | | 0 | | |
| 3 | Add Diff. cost of Bricks 19980 Nos. @Rs. 3300/- P%0 Nos. | 65934 | | 65934 | | 65934 | | |
| 4 | Add Diff. cost of Cement 276 Bags @ Rs. 195/- P. Bag | 53820 | | 53820 | | 53820 | | |
| 5 | Add Diff. cost of Steel cwt @ Rs. 26000/- P. Ton | 0 | | 0 | | 0 | | |
| 6 | Ceiling / Premium 20.00% Above | 44995 | 70.00% | 157483 | 72.50% | 163108 | 75.00% | 168732 |
| 7 | Quoted by Contractor | | Above | | Above | | Above | |
| Total:- | | 504589 | | 502213 | | 507838 | | 513462 |
| G-Total:- | | 10907984 | | 10883692 | | 10893700 | | 10912474 |

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.

This offer of M/s Ali Bux Gopang Government Contractor @ Rs. 3.25% Below for road work and @ Rs. 70.00% Above for Masonry Structure on the estimate rates shown in the schedule 'B' of the work, found to be lowest, hence accepted / recommended for approval.


 DIVISIONAL ACCOUNTANT'S OFFICER
 DISTRICT OFFICE ROADS
 SANGHAR


 DISTRICT OFFICER ROADS
 SANGHAR


 EXECUTIVE DISTRICT OFFICER
 WORKS & SERVICES DEPARTMENT
 SANGHAR

COMPARATIVE STATEMENT

OF WORK:- Recordg: Of road From Khahi Girthore Sharif To Karamabad road mile 1/0-1/3+330' (0.70 Km)

Date of Issue:- 21.09.2011
Date of Opening:- 22.09.2011

| Sr. No. | Description | Estimate Cost | Mis Mir Magbool Talpur | | Mis Abnhi Gharfar | | Mis Waseem Builders | |
|-----------------------------|--|----------------|------------------------|----------------|-------------------|----------------|---------------------|----------------|
| | | | Rate | Amount | Rate | Amount | Rate | Amount |
| ROAD CONSTRUCTION COMPONENT | | | | | | | | |
| 1 | Amount of Schedule B | 1956454 | | 1956454 | | 1956454 | | 1956454 |
| 2 | Add Diff. cost of Bitumen , 10.07 Ton @ Rs. 59952.70 | 603724 | | 603724 | | 603724 | | 603724 |
| 3 | Add Diff. cost of Bricks 48400 Nos. @Rs. 3300/- P%0 Nos. | 60720 | | 60720 | | 60720 | | 60720 |
| 4 | Ceiling / Premium 12.00% Below | 234774 | 12.40% | 242600 | 12.15% | 237709 | 12.05% | 235753 |
| 5 | Quoted by Contractor | | Below | | Below | | Below | |
| Total:- | | 2386124 | | 2378298 | | 2383189 | | 2385145 |
| MASONRY STRUCTURE COMPONENT | | | | | | | | |
| 1 | Amount of Schedule B | 0 | | 0 | | 0 | | 0 |
| 2 | Add Cartage of Material | | | | | | | |
| 3 | Add Diff. cost of Bricks 0 Nos. @Rs. 3300/- P%0 Nos. | | | | | | | |
| 4 | Add Diff. cost of Cement 0 Bags @ Rs. 195/- P.Bag | | | | | | | |
| 5 | Add Diff. cost of Steel cwt @ Rs. 26000/- P.Ton | | | | | | | |
| 6 | Ceiling / Premium 0% Above | | | | | | | |
| 7 | Quoted by Contractor | | | | | | | |
| Total:- | | 0 | | 0 | | 0 | | 0 |
| G-Total:- | | 2386124 | | 2378298 | | 2383189 | | 2385145 |

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the Individual tenders.

This offer of M/s Mir Magbool Talpur Government Contractor @ Rs. 12.40% Below for road work and @ Rs. 0 for Masonry Structure on the estimate rates shown in the schedule 'B' of the work, found to be lowest, hence accepted / recommended for approval.

DIVISIONAL ACCOUNTS OFFICER
DISTRICT OFFICE ROADS
SANGHAR

DISTRICT OFFICER ROADS
SANGHAR

EXECUTIVE DISTRICT OFFICER
WORKS & SERVICES DEPARTMENT
SANGHAR

COMPARATIVE STATEMENT

NAME OF WORK:- Recondy: of road from Suhtrab Rajar road to village Saleh Wassan road mile 0/0-0/5

Date of Issue - 21.09.2011
Date of Opening - 22.09.2011

| Sr. No. | Description | Estimate Cost | M/s B.M Const. Co. | | M/s Aakash Const. Co. | | M/s Waseem Builders | |
|---------------------------------------|--|----------------|--------------------|----------------|-----------------------|----------------|---------------------|----------------|
| | | | Rate | Amount | Rate | Amount | Rate | Amount |
| I-ROAD CONSTRUCTION COMPONENT | | | | | | | | |
| 1 | Amount of Schedule B | 2481673 | | 2481673 | | 2481673 | | 2481673 |
| 2 | Add Diff. cost of Bitumen 14.38 Ton @ Rs. 59952.70 | 862119 | | 862119 | | 862119 | | 862119 |
| 3 | Add Diff. cost of Bricks 27200 Nos. @Rs. 3300/- P. Bag | 89760 | | 89760 | | 89760 | | 89760 |
| 4 | Ceiling / Premium 10.00% Below | 248167 | 10.40% | 258094 | 10.10% | 250649 | 9.70% | 240722 |
| 5 | Quoted by Contractor | | Below | | Below | | Below | |
| Total:- | | 3185385 | | 3175458 | | 3182903 | | 3192830 |
| II-MASONRY STRUCTURE COMPONENT | | | | | | | | |
| 1 | Amount of Schedule B | 0 | | 0 | | 0 | | 0 |
| 2 | Add Cartage of Material | --- | | --- | | --- | | --- |
| 3 | Add Diff. cost of Bricks 0 Nos. @Rs. 3300/- P. Bag | --- | | --- | | --- | | --- |
| 4 | Add Diff. cost of Cement 0 Bags @ Rs. 195/- P. Bag | --- | | --- | | --- | | --- |
| 5 | Add Diff. cost of Steel cwt @ Rs. 26000/- P. Ton | --- | | --- | | --- | | --- |
| 6 | Ceiling / Premium 0% Above | --- | | --- | | --- | | --- |
| 7 | Quoted by Contractor | --- | | --- | | --- | | --- |
| Total:- | | 0 | | 0 | | 0 | | 0 |
| G-Total:- | | 3185385 | | 3175458 | | 3182903 | | 3192830 |

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.

This offer of M/s B.M Const. Co. Government Contractor
@ Rs. 10.40% Below for road work and @ Rs. --- for
Masonry Structure on the estimate rates shown in the schedule 'B' of the work,
found to be lowest, hence accepted / recommended for approval.


DIVISIONAL ACCOUNTS OFFICER
DISTRICT OFFICE ROADS
SANGHAR


DISTRICT OFFICER ROADS
SANGHAR


EXECUTIVE DISTRICT OFFICER
WORKS & SERVICES DEPARTMENT
SANGHAR

COMPARATIVE STATEMENT

NAME OF WORK:- Const. of link road from 'Sahari Saeedabad road to village Shadi Khan Zardari road mile 0/0-0/5

Date of Issue:- 21.09.2011
Date of Opening:- 22.09.2011

| Sr. No. | Description | Estimate Cost | Mis Tarique Ayoob & Brothers | | Mis B.M Const. | | Mis Muhammad Hassan Bagrani | |
|---------------------------------------|--|---------------|------------------------------|---------|----------------|---------|-----------------------------|---------|
| | | | Rate | Amount | Rate | Amount | Rate | Amount |
| I-ROAD CONSTRUCTION COMPONENT | | | | | | | | |
| 1 | Amount of Schedule B | 4137722 | | 4137722 | | 4137722 | | 4137722 |
| 2 | Add Diff. cost of Bitumen 14.39 Ton @ Rs. 68496.70 | 985667 | | 985667 | | 985667 | | 985667 |
| 3 | Add Diff. cost of Bricks 26400 Nos. @Rs. 3300/- P%0 Nos. | 87120 | | 87120 | | 87120 | | 87120 |
| 4 | Ceiling / Premium 3.00% Below | 124132 | 3.70% Below | 153096 | 3.50% Below | 144820 | 3.20% Below | 132407 |
| 5 | Quoted by Contractor | | | | | | | |
| | Total:- | 5086377 | | 5057413 | | 5055689 | | 5078102 |
| II-MASONRY STRUCTURE COMPONENT | | | | | | | | |
| 1 | Amount of Schedule B | 168732 | | 168732 | | 168732 | | 168732 |
| 2 | Add Cartage of Material | 85887 | | 0 | | 0 | | 0 |
| 3 | Add Diff. cost of Bricks 14985 Nos. @Rs. 3300/- P%0 Nos. | 49451 | | 49451 | | 49451 | | 49451 |
| 4 | Add Diff. cost of Cement 207 Bags @ Rs. 195/- P. Bag | 40365 | | 40365 | | 40365 | | 40365 |
| 5 | Add Diff. cost of Steel cwl @ Rs. 26000/- P. Ton | 0 | | 0 | | 0 | | 0 |
| 6 | Ceiling / Premium 20.00% Above | 33746 | 69.50% Above | 117269 | 70.00% Above | 118112 | 70.20% Above | 118450 |
| 7 | Quoted by Contractor | | | | | | | |
| | Total:- | 378181 | | 375817 | | 376660 | | 376998 |
| | G-Total:- | 5464558 | | 5433230 | | 5442349 | | 5455100 |

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.

This offer of Mis Tarique Ayoob & Brothers @ Rs. 3.70% Below for road work and @ Rs. 69.50% Above for Masonry Structure on the estimate rates shown in the schedule 'B' of the work, found to be lowest, hence accepted / recommended for approval.


 DIVISIONAL ACCOUNTS OFFICER
 DISTRICT OFFICE ROADS
 SANGHAR


 DISTRICT OFFICER ROADS
 SANGHAR


 EXECUTIVE DISTRICT OFFICER
 WORKS & SERVICES DEPARTMENT
 SANGHAR

COMPARATIVE STATEMENT

NAME OF WORK:-

Recondy: of road from Dalore Jhol road to village Muhammad Suleman Rajput road mile 0/0-1/0

Date of Issue:- 21.09.2011

Date of Opening:- 22.09.2011

| Sr. No. | Description | Estimate Cost | Mis Ch. Riaz Ali Arain | | Mis Allah Bachayo Kumbhar | | Mis Muhammad Ishaque Shaikh | |
|--------------------------------|---|---------------|------------------------|---------|---------------------------|---------|-----------------------------|---------|
| | | | Rate | Amount | Rate | Amount | Rate | Amount |
| I-ROAD CONSTRUCTION COMPONENT | | | | | | | | |
| 1 | Amount of Schedule B | 3772839 | | 3772839 | | 3772839 | | 3772839 |
| 2 | Add Diff. cost of Bitumen 23.03 Ton @ Rs. 59952.70 | 1380711 | | 1380711 | | 1380711 | | 1380711 |
| 3 | Add Diff. cost of Bricks 42400 Nos @Rs. 3300/- P%0 Nos. | 139920 | | 139920 | | 139920 | | 139920 |
| 4 | Ceiling / Premium 8.00% Below | 301827 | 8.45% | 318805 | 8.20% | 309373 | 8.05% | 303714 |
| 5 | Quoted by Contractor | | Below | | Below | | Below | |
| | Total:- | 4991643 | | 4974665 | | 4984097 | | 4989756 |
| II-MASONRY STRUCTURE COMPONENT | | | | | | | | |
| 1 | Amount of Schedule B | 0 | | 0 | | 0 | | 0 |
| 2 | Add Cartage of Material | | | | | | | |
| 3 | Add Diff. cost of Bricks 0 Nos @Rs. 3300/- P%0 Nos | | | | | | | |
| 4 | Add Diff. cost of Cement 0 Bags @ Rs. 195/- P Bag | | | | | | | |
| 5 | Add Diff. cost of Steel cwt @ Rs. 26000/- P Ton | | | | | | | |
| 6 | Ceiling / Premium 0% Above | | | | | | | |
| 7 | Quoted by Contractor | | | | | | | |
| | Total:- | 0 | | 0 | | 0 | | 0 |
| | G-Total:- | 4991643 | | 4974665 | | 4984097 | | 4989756 |

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.


 DIVISIONAL ACCOUNTS OFFICER
 DISTRICT OFFICE ROADS
 SANGHAR


 DISTRICT OFFICER ROADS
 SANGHAR


 EXECUTIVE DISTRICT OFFICER
 WORKS & SERVICES DEPARTMENT
 SANGHAR

This offer of M/s Ch. Riaz Ali Arain Government Contractor @ Rs. 8.45% Below for road work and @ Rs. 0 for Masonry Structure on the estimate rates shown in the schedule 'B' of the work, found to be lowest, hence accepted / recommended for approval.

COMPARATIVE STATEMENT

NAME OF WORKS:- Const: of link road from Ghulian Khaskheli road to village Ghulam Qadir Zardari via Ali Muhammad Zardari road mile 0/0-0/4

Date of Issue:- 21.09.2011
Date of Opening:- 22.09.2011

| Sr. No. | Description | Estimate Cost | Mis Tarique Ayoob & Brothers | | Mis Syed Moini Ali Shah | | Mis Muhammad Hassan Barani | | Rate | Amount |
|--------------------------------|--|----------------|------------------------------|----------------|-------------------------|----------------|----------------------------|----------------|------|--------|
| | | | Rate | Amount | Rate | Amount | Rate | Amount | | |
| I-ROAD CONSTRUCTION COMPONENT | | | | | | | | | | |
| 1 | Amount of Schedule B | 3160879 | | 3160879 | | 3160879 | | 3160879 | | |
| 2 | Add Diff. cost of Bitumen 11.51 Ton @ Rs. 68496.70 | 788397 | | 788397 | | 788397 | | 788397 | | |
| 3 | Add Diff. cost of Bricks 21120 Nos. @Rs. 3300/- P%0 Nos. | 69696 | | 69696 | | 69696 | | 69696 | | |
| 4 | Ceiling / Premium 3.00% Below | 94826 | 3.68% | 116320 | 3.45% | 109050 | 3.50% | 110631 | | |
| 5 | Quoted by Contractor | | Below | | Below | | Below | | | |
| | Total:- | 3924146 | | 3902652 | | 3909922 | | 3908341 | | |
| II-MASONRY STRUCTURE COMPONENT | | | | | | | | | | |
| 1 | Amount of Schedule B | 168732 | | 168732 | | 168732 | | 168732 | | |
| 2 | Add Cartage of Material | 79581 | | 0 | | 0 | | 0 | | |
| 3 | Add Diff. cost of Bricks 14985 Nos. @Rs. 3300/- P%0 Nos. | 49451 | | 49451 | | 49451 | | 49451 | | |
| 4 | Add Diff. cost of Cement 207 Bags @ Rs. 195/- P.Bag | 40365 | | 40365 | | 40365 | | 40365 | | |
| 5 | Add Diff. cost of Steel cwt @ Rs. 26000/- P.Ton | 0 | | 0 | | 0 | | 0 | | |
| 6 | Ceiling / Premium 20.00% Above | 33746 | 63.50% | 107145 | 66.50% | 112207 | 70.00% | 118112 | | |
| 7 | Quoted by Contractor | | Above | | Above | | Above | | | |
| | Total:- | 371875 | | 365693 | | 370755 | | 376660 | | |
| | G-Total:- | 4296021 | | 4268345 | | 4280677 | | 4285001 | | |

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.

This offer of Mis Tarique Ayoob & Brothers Government Contractor @ Rs. 3.68% Below for road work and @ Rs. 63.50% Above for Masonry Structure on the estimate rates shown in the schedule 'B' of the work, found to be lowest, hence accepted / recommended for approval.


DIVISIONAL ACCOUNTS OFFICER
DISTRICT OFFICE ROADS
SANGHAR


DISTRICT OFFICER ROADS
SANGHAR


EXECUTIVE DISTRICT OFFICER
WORKS & SERVICES DEPARTMENT
SANGHAR

COMPARATIVE STATEMENT

NAME OF WORK:- Construction of 20' Span R.C.C Bridge over Sada Wah @ RD-11.6

Date of Issue:- 21.09.2011
Date of Opening - 22.09.2011

| Sr. No. | Description | Estimate Cost | I-ROAD CONSTRUCTION COMPONENT | | II-BRIDGE COMPONENT | |
|---------|--|---------------|-------------------------------|---------|----------------------------------|---------|
| | | | M/s Gul Muhammad Dahri Rate | Amount | M/s Muhammad Hissan Bagrani Rate | Amount |
| 1 | Amount of Schedule B | 1088729 | | 1088729 | | 1088729 |
| 2 | Add Diff. cost of Bitumen 1.92 Ton @ Rs. 59952.70 | 115109 | | 115109 | | 115109 |
| 3 | Add Diff. cost of Bricks 3520 Nos. @Rs. 3300/- P%0 Nos. | 11616 | | 11616 | | 11616 |
| 4 | Ceiling / Premium 8.00% Below | 87098 | 8.25% | 89820 | 7.75% | 84376 |
| 5 | Quoted by Contractor | | Below | | Below | |
| | Total:- | 1128356 | | 1128634 | | 1131078 |
| | | | | | | |
| | | | | | | |
| 1 | Amount of Schedule B | 502563 | | 502563 | | 502563 |
| 2 | Add Cartage of Material | 232929 | | 0 | | 0 |
| 3 | Add Diff. cost of Bricks 43551 Nos. @Rs. 3300/- P%0 Nos. | 143718 | | 143718 | | 143718 |
| 4 | Add Diff. cost of Cement 561 Bags @ Rs. 195/- P.Bag | 109395 | | 109395 | | 109395 |
| 5 | Add Diff. cost of Steel 2.95 cwt @ Rs. 26000/- P.Ton | 67850 | | 67850 | | 67850 |
| 6 | Ceiling / Premium 20.00% Above | 100513 | 65.50% | 329179 | 68.00% | 341743 |
| 7 | Quoted by Contractor | | Above | | Above | |
| | Total:- | 1156968 | | 1152705 | | 1165269 |
| | G-Total:- | 2285324 | | 2278339 | | 2296347 |

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.

This offer of M/s Gul Muhammad Dahri @ Rs. 8.25% Below for road work and @ Rs. 65.50% Above for Bridge Work on the estimate rates shown in the schedule 'B' of the work, found to be lowest, hence accepted / recommended for approval.


DIVISIONAL ACCOUNTS OFFICER
DISTRICT OFFICE ROADS
SANGHAR


DISTRICT OFFICER ROADS
SANGHAR


EXECUTIVE DISTRICT OFFICER
WORKS & SERVICES DEPARTMENT
SANGHAR

COMPARATIVE STATEMENT

NAME OF WORK:-

Recordy: Of road From Khipro Khahi road to Khipro Phullahdiyoon Via Daar To Dargah
Manthar Fakir (Sarfratz Rajar) road mile 0/0-1/0

Date of Issue:- 21.09.2011
Date of Opening:- 22.09.2011

| Sr. No. | Description | Estimate Cost | M/s Wassem Builders | | M/s Tarique Ayook & Brothers | | M/s Muhammad Ibrahim Dars | |
|--------------------------------|--|---------------|---------------------|---------|------------------------------|---------|---------------------------|---------|
| | | | Rate | Amount | Rate | Amount | Rate | Amount |
| I-ROAD CONSTRUCTION COMPONENT | | | | | | | | |
| 1 | Amount of Schedule B | 3454775 | | 3454775 | | 3454775 | | 3454775 |
| 2 | Add Diff. cost of Bitumen 23.01 Ton @ Rs. 59952.70 | 1379512 | | 1379512 | | 1379512 | | 1379512 |
| 3 | Add Diff. cost of Bricks 43600 Nos. @Rs. 3300/- P%0 Nos. | 143880 | | 143880 | | 143880 | | 143880 |
| 4 | Ceiling / Premium 10.00% Below | 345477 | 10.45% | 361024 | 10.20% | 352387 | 10.05% | 347205 |
| 5 | Quoted by Contractor | | Below | | Below | | Below | |
| | Total:- | 4632690 | | 4617143 | | 4625780 | | 4630962 |
| II-MASONRY STRUCTURE COMPONENT | | | | | | | | |
| 1 | Amount of Schedule B | 0 | | 0 | | 0 | | 0 |
| 2 | Add Carriage of Material | | | | | | | |
| 3 | Add Diff. cost of Bricks 0 Nos. @Rs. 3300/- P%0 Nos. | | | | | | | |
| 4 | Add Diff. cost of Cement 0 Bags @ Rs. 195/- P. Bag | | | | | | | |
| 5 | Add Diff. cost of Steel cwt @ Rs. 26000/- P. Ton | | | | | | | |
| 6 | Ceiling / Premium 0% Above | | | | | | | |
| 7 | Quoted by Contractor | | | | | | | |
| | Total:- | 0 | | 0 | | 0 | | 0 |
| | G-Total:- | 4632690 | | 4617143 | | 4625780 | | 4630962 |

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.

This offer of M/s Wassem Builders @ Rs. 10.45% Below for road work and @ Rs. 0 for Masonry Structure on the estimate rates shown in the schedule 'B' of the work, found to be lowest, hence accepted / recommended for approval.


 DIVISIONAL ACCOUNTS OFFICER
 DISTRICT OFFICE ROADS
 SANGHAR


 DISTRICT OFFICER ROADS
 SANGHAR


 EXECUTIVE DISTRICT OFFICER
 WORKS & SERVICES DEPARTMENT
 SANGHAR

in the said conditions.

(Official Stamp)

COMPARATIVE STATEMENT

NAME OF WORK:- Recondy: of road from Tando Adam Shahdaddpur road to village Ghulam Hussain Junejo via Chutta Mori road mile 0/0-1/0

Date of Issue:- 21.09.2011
Date of Opening:- 22.09.2011

| Sr. No. | Description | Estimate Cost | M/s Gazi Nisar Ahmed | | M/s Moharam Raag | | M/s Ch. Frikhar Ahmed & Co. | |
|---------------------------------------|--|---------------|----------------------|---------|------------------|---------|-----------------------------|---------|
| | | | Rate | Amount | Rate | Amount | Rate | Amount |
| I-ROAD CONSTRUCTION COMPONENT | | | | | | | | |
| 1 | Amount of Schedule B | 3270966 | | 3270966 | | 3270966 | | 3270966 |
| 2 | Add Diff. cost of Bitumen 23.03 Ton @ Rs. 59952.70 | 1380711 | | 1380711 | | 1380711 | | 1380711 |
| 3 | Add Diff. cost of Bricks 42400 Nos. @Rs. 3300/- P%0 Nos. | 139920 | | 139920 | | 139920 | | 139920 |
| 4 | Ceiling / Premium 4.00% Below | 130839 | 4.45% | 145558 | 4.10% | 134110 | 3.85% | 125932 |
| 5 | Quoted by Contractor | | Below | | Below | | Below | |
| Total:- | | 4660758 | | 4646039 | | 4657487 | | 4665665 |
| II-MASONRY STRUCTURE COMPONENT | | | | | | | | |
| 1 | Amount of Schedule B | 3516 | | 3516 | | 3516 | | 3516 |
| 2 | Add Cartage of Material | 715 | | 0 | | 0 | | 0 |
| 3 | Add Diff. cost of Bricks 486 Nos. @Rs. 3300/- P%0 Nos. | 1604 | | 1604 | | 1604 | | 1604 |
| 4 | Add Diff. cost of Cement 3 Bags @ Rs. 195/- P.Bag | 585 | | 585 | | 585 | | 585 |
| 5 | Add Diff. cost of Steel cwt @ Rs. 26000/- P.Ton | 0 | | 0 | | 0 | | 0 |
| 6 | Ceiling / Premium 20.00% Above | 703 | 39.00% | 1371 | 45.50% | 1600 | 50.75% | 1784 |
| 7 | Quoted by Contractor | | Above | | Above | | Above | |
| Total:- | | 7123 | | 7076 | | 7305 | | 7489 |
| G-Total:- | | 4667881 | | 4653115 | | 4664792 | | 4673154 |

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.

This offer of M/s Gazi Nisar Ahmed @ Rs. 4.45% Below for road work and @ Rs. 39.00% Above for Masonry Structure on the estimate rates shown in the schedule 'B' of the work, found to be lowest, hence accepted / recommended for approval.

DIVISIONAL ACCOUNTS OFFICER
DISTRICT OFFICE ROADS
SANGHAR

DISTRICT OFFICER ROADS
SANGHAR

EXECUTIVE DISTRICT OFFICER
WORKS & SERVICES DEPARTMENT
SANGHAR

COMPARATIVE STATEMENT

NAME OF WORK:- Recondy: of road from Khipro Bye Pass Sanghar road to Khalifa Agli Chowk road mile 0/0-1/3 (In Portion)

Date of Issue:- 21.09.2011
Date of Opening:- 22.09.2011

(14)

| Sr. No. | Description | Estimate Cost | Mis Mir Maqbool Talpur | | Mis Muhammad Fahad Bahler | | Mis Gul Muhammad Dabri | |
|---------------------------------------|---------------------------|---------------|------------------------|---------|---------------------------|---------|------------------------|---------|
| | | | Rate | Amount | Rate | Amount | Rate | Amount |
| I-ROAD CONSTRUCTION COMPONENT | | | | | | | | |
| 1 | Amount of Schedule B | 1805320 | | 1805320 | | 1805320 | | 1805320 |
| 2 | Add Diff. cost of Bitumen | 603724 | | 603724 | | 603724 | | 603724 |
| 3 | Add Diff. cost of Bricks | 60720 | | 60720 | | 60720 | | 60720 |
| 4 | Ceiling / Premium | 180532 | 10.25% Below | 185045 | 10.10% Below | 182337 | 9.75% Below | 176019 |
| 5 | Quoted by Contractor | | | | | | | |
| Total:- | | 2289232 | | 2284719 | | 2287427 | | 2293745 |
| II-MASONRY STRUCTURE COMPONENT | | | | | | | | |
| 1 | Amount of Schedule B | | | | | | | |
| 2 | Add Carriage of Material | | | | | | | |
| 3 | Add Diff. cost of Bricks | | | | | | | |
| 4 | Add Diff. cost of Cement | | | | | | | |
| 5 | Add Diff. cost of Steel | | | | | | | |
| 6 | Ceiling / Premium | | | | | | | |
| 7 | Quoted by Contractor | | | | | | | |
| Total:- | | 0 | | 0 | | 0 | | 0 |
| G-Total:- | | 2289232 | | 2284719 | | 2287427 | | 2293745 |

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.


 DIVISIONAL ACCOUNTS OFFICER
 DISTRICT OFFICE ROADS
 SANGHAR


 DISTRICT OFFICER ROADS
 SANGHAR


 EXECUTIVE DISTRICT OFFICER
 WORKS & SERVICES DEPARTMENT
 SANGHAR

This offer of M/s Mir Maqbool Talpur Government Contractor @ Rs. 10.25% Below for road work and @ Rs. --- for Masonry Structure on the estimate rates shown in the schedule 'B' of the work, found to be lowest, hence accepted / recommended for approval.

COMPARATIVE STATEMENT

NAME OF WORK:- Recordg: Of road From Aarisar More To Dullo Hingorjo road mile 0/0-0/2 (0.40 Km)

Date of Issue: 21.09.2011
Date of Opening: 22.09.2011

| Sr No. | Description | Estimate Cost | M/s Waseem Builders | | M/s Muhammad Ibrahim Dars | | M/s Mukhtar Ahmad Jan | |
|---------------------------------------|---|----------------|---------------------|----------------|---------------------------|----------------|-----------------------|----------------|
| | | | Rate | Amount | Rate | Amount | Rate | Amount |
| I-ROAD CONSTRUCTION COMPONENT | | | | | | | | |
| 1 | Amount of Schedule B | 1048350 | | 1048350 | | 1048350 | | 1048350 |
| 2 | Add Diff: cost of Bitumen 5.75 Ton @ Rs. 59952.70 | 344728, | | 344728 | | 344728 | | 344728 |
| 3 | Add Diff: cost of Bricks 10560 Nos. @ Rs. 3300/- P%0 Nos. | 34848, | | 34848 | | 34848 | | 34848 |
| 4 | Ceiling / Premium 12.00% Below | 125802 | 12.50% | 131044 | 12.25% | 128423 | 12.10% | 126850 |
| 5 | Quoted by Contractor | | Below | | Below | | Below | |
| Total:- | | 1302124 | | 1296882 | | 1299503 | | 1301076 |
| II-MASONRY STRUCTURE COMPONENT | | | | | | | | |
| 1 | Amount of Schedule B | 0 | | 0 | | 0 | | 0 |
| 2 | Add Cartage of Material | | | | | | | |
| 3 | Add Diff: cost of Bricks 0 Nos. @Rs. 3300/- P%0 Nos. | | | | | | | |
| 4 | Add Diff: cost of Cement 0 Bags @ Rs. 195/- P-Bag | | | | | | | |
| 5 | Add Diff: cost of Steel cwt @ Rs. 26000/- P-Ton | | | | | | | |
| 6 | Ceiling / Premium 0% Above | | | | | | | |
| 7 | Quoted by Contractor | | | | | | | |
| Total:- | | 0 | | 0 | | 0 | | 0 |
| G-Total:- | | 1302124 | | 1296882 | | 1299503 | | 1301076 |

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.

This offer of **M/s Waseem Builders** Government Contractor @ Rs. 12.50% Below for road work and @ Rs. 0 for Masonry Structure on the estimate rates shown in the schedule 'B' of the work, found to be lowest, hence accepted / recommended for approval.


 DIVISIONAL ACCOUNTS OFFICER
 DISTRICT OFFICE ROADS
 SANGHAR


 DISTRICT OFFICER ROADS
 SANGHAR


 EXECUTIVE DISTRICT OFFICER
 WORKS & SERVICES DEPARTMENT
 SANGHAR

COMPARATIVE STATEMENT

36

NAME OF WORK:- Recondy: of road from Sinhoro Garang Bungalow road to village Mola Bux Unar road
mile 0/0-0/2 (0.40 Km)

Date of Issue:- 21.09.2011
Date of Opening - 22.09.2011


| Sr. No. | Description | Estimate Cost | Mis Mukhtar Ahmed Jat | | Mis Allah Bachayo Kumbhar | | Mis Garib Nawaz | |
|---------------------------------------|--|----------------|-----------------------|----------------|---------------------------|----------------|-----------------|----------------|
| | | | Rate | Amount | Rate | Amount | Rate | Amount |
| I-ROAD CONSTRUCTION COMPONENT | | | | | | | | |
| 1 | Amount of Schedule B | 906159 | | 906159 | | 906159 | | 906159 |
| 2 | Add Diff: cost of Bitumen 5.45 Ton @ Rs. 59952.70 | 326742 | | 326742 | | 326742 | | 326742 |
| 3 | Add Diff: cost of Bricks 10000 Nos. @Rs. 3300/- P%0 Nos. | 33000 | | 33000 | | 33000 | | 33000 |
| 4 | Ceiling / Premium 8.00% Below | 72493 | 8.40% | 76117 | 8.20% | 74305 | 8.05% | 72946 |
| 5 | Quoted by Contractor | | Below | | Below | | Below | |
| | Total:- | 1193408 | | 1189784 | | 1191596 | | 1192955 |
| II-MASONRY STRUCTURE COMPONENT | | | | | | | | |
| 1 | Amount of Schedule B | 0 | | 0 | | 0 | | 0 |
| 2 | Add Carriage of Material | --- | | --- | | --- | | --- |
| 3 | Add Diff: cost of Bricks 0 Nos. @Rs. 3300/- P%0 Nos. | --- | | --- | | --- | | --- |
| 4 | Add Diff: cost of Cement 0 Bags @ Rs. 195/- P.Bag | --- | | --- | | --- | | --- |
| 5 | Add Diff: cost of Steel cwt @ Rs. 26000/- P.Ton | --- | | --- | | --- | | --- |
| 6 | Ceiling / Premium 0% Above | --- | | --- | | --- | | --- |
| 7 | Quoted by Contractor | --- | | --- | | --- | | --- |
| | Total:- | 0 | | 0 | | 0 | | 0 |
| | G-Total:- | 1193408 | | 1189784 | | 1191596 | | 1192955 |

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.

This offer of M/s Mukhtar Ahmed Jat Government Contractor @ Rs. **8.40%** Below for road work and @ Rs. --- 0 for Masonry Structure on the estimate rates shown in the schedule 'B' of the work, found to be lowest, hence accepted / recommended for approval.


 DIVISIONAL ACCOUNTS OFFICER
 DISTRICT OFFICE ROADS
 SANGHAR


 DISTRICT OFFICER ROADS
 SANGHAR


 EXECUTIVE DISTRICT OFFICER
 WORKS & SERVICES DEPARTMENT
 SANGHAR