




**Pre-Qualification of Contractors for Design, Build of Infrastructure for Bus Rapid Transit System
"Orange Line" under EPC mode (The "Project")**


REVISED SUMMARY OF EVALUATION FOR PRE-QUALIFICATION OF CONTRACTORS


S. No.	1	2	3	4	5
Name of Company	Consortium of M/s. CUEC (Financial), M/s UCD (Design) & M/s BUCRBG (Execution)	M/s China Railway Construction Corporation (International) Ltd.	Joint Venture of M/s Maqbool Associates- M/s KAPEC-M/s EA Consulting (Pvt.) Ltd	M/s Naseeb Khan & Brothers	Joint Venture of M/s Usmani International Associates (Pvt.) Ltd & M/s Loya Associates
6.1.1. - BASIC INFORMATION	10	10	10	10	10
6.1.2 - BASIC Information	15	15	15	15	15
6.2.1 a) - FINANCIAL INFORMATION	10	10	10	0	5
6.2.1 b) - FINANCIAL INFORMATION	0	0	0	0	0
6.2.1 c) - FINANCIAL INFORMATION	0	0	0	0	10
6.3.1 - EXPERIENCE IN SIMILAR PROJECTS	15	15	15	0	15
6.3.2 - EXPERIENCE IN SIMILAR PROJECTS	10	10	10	0	10
6.3.3 - EXPERIENCE IN SIMILAR PROJECTS	10	10	10	0	10
6.4 - AFFIDAVITS	10	10	10	10	10
Maximum Marks	100				
Minimum Marks	80				
Marks Obtained	80	80	80	35	85
Result	Qualified	Qualified	Qualified	Not Qualified	Qualified



Mehtabul Haque
Sr. Chief T&C, P&D



Muhammad Athar
Sr. Director TCD, KMC


Fazal Karim Khatri
Director (P&C), TMTD


Ali Sher Merani
Deputy Secretary TMTD


Rep. of Finance Deptt.
Muazam Marri, DS Finance


Rehan Zamin (P. E.)
Consultant (M/s NESPAK)


Muhammad Athar
Director General KMTC, TMTD



No. KMTC/TMTD/BRTS/BL/2015/163

**GOVERNMENT OF SINDH
TRANSPORT & MASS TRANSIT
DEPARTMENT**

Dated 15 July, 2015

Tele. 021-99230665

Fax. 021-99231153

**MINUTES OF THE 2ND MEETING FOR HIRING OF EPC CONTRACT FOR BRT
ORANGE LINE PROJECT.**

2nd meeting of the Evaluation Committee notified by Transport and Mass Transit Department, GoS vide No. MTC/BRT-OL/2015 dated 23-01-2015 and corrigendum No. MTC/BRT-OL/2015/15A dated 13-02-2015, was held under the Chairmanship of DG, KMTC, TMTD, GoS on 15th July, 2015 in the Committee Room of Transport and Mass Transit Department, GoS. Meeting was attended by the following:

- 1) Director General, T&MTD, GOS
- 2) Chief T&C, P&D Dept., GOS
- 3) Deputy Secretary, T&MTD, GOS
- 4) Sr. Director (TCD), KMC
- 5) Deputy Secretary, Finance Dept., GOS
- 6) Director (P&C), T&MTD, GOS
- 7) Engr. Rehan Zamin (PE), Consultant (M/s NESPAK)

Copy of attendance sheet is attached at Annexure-A.

Director General, KMTC, TMTD, GoS, welcomed the participants in the meeting and requested M/s NESPAK (Vetting Consultant) to present the Evaluation Report in the meeting. Mr. Rehan Zamin, PE, NESPAK presented the Evaluation Report in detail in the meeting.

It was observed that the following 06 firms submitted the RFQ Documents:

1. M/s CUPEC & UCD & BUCRBG Consortium
2. M/s Maqbool Associates, KAPEC IV JV
3. M/s Usmani International Associates (Pvt) Ltd.
4. M/s China Railway Construction Corporation International Ltd.
5. M/s G3 Engineering Consultants (Pvt.) Ltd and Sunjin Engineering & Architecture Co. Ltd Seoul Korea
6. M/s Naseeb Khan & Brothers.

Subsequently, M/s G3 Engineering Consultants (Pvt.) Ltd and Sunjin Engineering & Architecture Co. Ltd Seoul Korea, has withdrawn their proposal vide their letter No.G3/BD-BRT-OL/4731 dated 20-04-2015.

EGS
16-07-15

✓

Therefore, the evaluation was conducted for 5 firms. After detailed evaluation, the following 3 firms were qualified meeting the required score of 80% as per the criteria of RFQ document:


1. M/s CUEC & UCD & BUCRBG Consortium
2. M/s Maqbool Associates, KAPEC IV JV
3. M/s China Railway Construction Corporation International Ltd.

The following were disqualified:

1. M/s Usmani International Associates (Pvt) Ltd.
2. M/s Naseeb Khan & Brothers.

Subsequently, after detail discussion the results of the evaluation were endorsed by all members of the committee and signed which appended at annexure-B.

The meeting was ended with vote of thanks to and from the Chair.



FAZAL KARIM KHATRI
Director (P&C)


Distribution:


- ✓ 1. MD SPPRA Karachi (with the request for hoisting on SPPRA website)
2. PS to Secretary TMTD, GoS
3. All members of the selection committee.

Pre-Qualification of Contractors for Design, Build of Infrastructure for Bus Rapid Transit System "Orange Line" under EPC mode (The "Project")


SUMMARY OF EVALUATION FOR PRE-QUALIFICATION OF CONTRACTORS

S.No.	1	2	3	4	5
Name of Company	Consortium of M/s CUEC (Financial), M/s. UCD (Design) & M/s. BUCRBG (Execution)	M/s. China Railway Construction Corporation (International) Ltd.	Joint Venture of M/s. Maqbool Associates- M/s. KAPEC-M/s. EA Consulting (Pvt.) Ltd	M/s. Naseeb Khan & Brothers	Joint Venture of M/s, Usmani International Associates(Pvt.) Ltd. & M/s. Loya Associates
6.1.1 - BASIC INFDMATION	10	10	10	10	10
6.1.2 - BASIC INFDMATION	15	15	15	15	15
6.2.1 a) - FINANCIAL INFDMATION	10	10	10	0	5
6.2.1 b) - FINANCIAL INFORMATION	0	0	0	0	0
6.2.1 c) - FINANCIAL INFORMATION	0	0	0	0	0
6.3.1 - EXPERIENCE IN SIMILAR PRDJECTS	15	15	15	0	15
6.3.2 - EXPERIENCE IN SIMILAR PRDJECTS	10	10	10	0	10
6.3.3 - EXPERIENCE IN SIMILAR PRDJECTS	10	10	10	0	10
6.4 - AFFIDAVITS	10	10	10	10	10
Maximum Marks	100				
Minimum Marks	80				
Marks Dbtained	80	80	80	35	75
Result	Qualified	Qualified	Qualified	Not Qualified	Not Qualified



Mehtabul Haq
Sr. Chief T&C, P&D



Muhammad Athar
Sr. Director TCD, KMC


Fazal Karim Khatri
Director (P&C), TMTD


Aftab Sher Mehmood
Deputy Secretary TMTD


(Muhammad Ali Malik)
Rep. of Finance Deptt. DS (Dev)


Rehan Zamin(P.E.)
Consultant (M/s NESPAK)


Muhammad Athar
Director General, KMTC, TMTD

Attendance Sheet
2nd Meeting of Evaluation Committee

Pre-Qualification of Contractors for Design, Build of Infrastructure for Bus Rapid Transit System
"Orange Line" under EPC mode (The "Project")
Dated: 15-07-2015

S.No.	Name	Designation	Department / Company	Contact Number	Signature
1	<i>[Faint handwritten name]</i>	<i>[Faint handwritten designation]</i>	<i>[Faint handwritten department]</i>	<i>[Faint handwritten contact number]</i>	<i>[Faint handwritten signature]</i>
2	<i>[Faint handwritten name]</i>	<i>[Faint handwritten designation]</i>	<i>[Faint handwritten department]</i>	<i>[Faint handwritten contact number]</i>	<i>[Faint handwritten signature]</i>
3	Muhammad Athar	DG KMTC / Sr Dir TED	TyMT / TED KMC		<i>[Handwritten signature]</i>
4	Fazal Karim Khatri	Director P&C	KMTC, TMID	0333-3098097	<i>[Handwritten signature]</i>
5	Ali Sher Miran	DS Transport	Transport Dept.	0345-3148409	<i>[Handwritten signature]</i>
6	Muazzam Ali Malli	DS. Finance	Finance Dept	0300-2046267	<i>[Handwritten signature]</i>
7	Mahabub - Haque	Senior Chief (T&C)	P&DDgt	99211919	<i>[Handwritten signature]</i>
8					
9					
10					
11					
12					
13					
14					
15					
16					



No. KMTC/TMTD/BRTS/BL/2015/180
GOVERNMENT OF SINDH
TRANSPORT & MASS TRANSIT
DEPARTMENT
Dated 31 July, 2015

Tele. 021-99230665
Fax. 021-99231153

MINUTES OF THE 3RD MEETING FOR HIRING OF EPC CONTRACT FOR BRT ORANGE LINE PROJECT.

3rd meeting of the Evaluation Committee notified by Transport and Mass Transit Department, GoS vide No. MTC/BRT-OL/2015 dated 23-01-2015 and corrigendum No. MTC/BRT-OL/2015/15A dated 13-02-2015, was held under the Chairmanship of DG, KMTC, TMTD, GoS on **31st July, 2015** in the Committee Room of Transport and Mass Transit Department, GoS. Meeting was attended by the following:

- 1) Director General, T&MTD, GOS
- 2) Sr. Chief T&C, P&D Dept., GOS
- 3) Deputy Secretary, T&MTD, GOS
- 4) Sr. Director (TCD), KMC
- 5) Deputy Secretary, Finance Dept., GOS
- 6) Director (P&C), T&MTD, GOS
- 7) Engr. Rehan Zamin (PE), Consultant (M/s NESPAK)

Director General, KMTC, TMTD, GoS, welcomed the participants and informed that this meeting has been called to review the pre-qualification process of the firms in the light of request from M/S Usmani International Associates (Pvt) Ltd. vide letter No. UIA/TMTD/JA/2015/199 dated July 16, 2015 for reconsideration of their pre-qualification.

Based on the request of M/s. Usmani International Associates Ltd. TMTD, GoS (vide letter no. KMTC/TMTD/BRTS/OL/2015/169 dated July 16, 2015) asked M/s. Usmani International Associates (Pvt.) Ltd again to provide information about Audited Balance Sheet of M/s. Loya Associates and Bank Credit Line facility.

M/s. Usmani International Associates (Pvt.)Ltd (vide letter no. UIA/TMTD/JA/2015/200 dated July 16, 2015) provided the requisite information of Bank Credit Line facility. However, Balance Sheets of M/s. Loya Associates were still not provided. They explained that M/s. Loya Associates is a consulting firm and will be associated with us as a technical partner for design and supervision for the said project. Being Consultant they will not invest for execution of the project, their cash flow is very limited and they are not required to get their accounts audited.

After reconsideration / Re-evaluation, based on criteria as set out in the prequalification Document, M/s. Usmani International Associates (Pvt.) Ltd qualified meeting the required score

PPRA INWARD DIARY
NO. 6251
DATED: 31/7/15

of 80% and as a whole the following 04 firms met the criteria as per the terms of the Prequalification Document and were qualified:

1. Consortium of M(s) CUEC, M(s) UCD & M/s. BUCRBG.
2. M/s. China Railway Construction Corporation (International Ltd.
3. Joint Venture of M/s. Maqbool Associates - M/s. KAPEC - M/s EA Consulting (Pvt.) Ltd.
4. Joint Venture of M/s. Usmani international Associates (Pvt.) Ltd & M/s Loya Associates.

M/s Naseeb Khan & Brothers did not meet the prequalification criteria as mentioned in Pre-qualification Document and was declared disqualified.

Subsequently, the results of the evaluation were endorsed by all members of the committee and signed which appended at annexure-A.

The meeting was ended with vote of thanks to and from the Chair.



FAZAL KARIM KHATRI
Director (P&C)


Distribution:


- ✓ 1. MD SPPRA Karachi (with the request for hoisting on SPPRA website)
2. PS to Secretary TMTD, GoS
3. All members of the selection committee.


**Pre-Qualification of Contractors for Design, Build of Infrastructure for Bus Rapid Transit System
"Orange Line" under EPC mode (The "Project")**

REVISED SUMMARY OF EVALUATION FOR PRE-QUALIFICATION OF CONTRACTORS

S. No.	1	2	3	4	5
Name of Company	Consortium of M/s. CUEC (Financial), M/s UCD (Design) & M/s BUCRBG (Execution)	M/s China Railway Construction Corporation (International) Ltd.	Joint Venture of M/s Maqbool Associates- M/s KAPEC M/s EA Consulting (Pvt.) Ltd	M/s Naseeb Khan & Brothers	Joint Venture of M/s Usmani International Associates (Pvt.) Ltd & M/s Loya Associates
6.1.1 - BASIC INFORMATION	10	10	10	10	10
6.1.2 - BASIC information	15	15	15	15	15
6.2.1 a) - FINANCIAL INFORMATION	10	10	10	0	5
6.2.1 b) - FINANCIAL INFORMATION	0	0	0	0	0
6.2.1 c) - FINANCIAL INFORMATION	0	0	0	0	10
6.3.1 - EXPERIENCE IN SIMILAR PROJECTS	15	15	15	0	15
6.3.2 - EXPERIENCE IN SIMILAR PROJECTS	10	10	10	0	10
6.3.3 - EXPERIENCE IN SIMILAR PROJECTS	10	10	10	0	10
6.4 - AFFIDAVITS	10	10	10	10	10
Maximum Marks			100		
Minimum Marks			80		
Marks Obtained	80	80	80	35	85
Result	Qualified	Qualified	Qualified	Not Qualified	Qualified



Mehtabul Haque
Sr. Chief T&C, P&D



Muhammad Athar
Sr. Director TCD, KMC


Fazal Karim Khatri
Director (P&C), TMTD


Ali Sher Merani
Deputy Secretary TMTD


Rep. of Finance Deptt.
Muazam Marri, DS Finance









Rehan Zamin (P. E.)
Consultant (M/s NESPAK)


Muhammad Athar
Director General KMTC, TMTD

Attendance Sheet
3rd Meeting of Evaluation Committee

Pre-Qualification of Contractors for Design, Build of Infrastructure for Bus Rapid Transit System
"Orange Line" under EPC mode (The "Project")

Dated: 31-07-2015

S:No.	Name	Designation	Department/ Company	Contact Number	Signature
1	Muhammad Athar	DG. MTC	TMTD	0300-2419216	
2	Fazal Karim Khatri	Director MTC	TMTD	0331-3098097	
3	Rehan Zamin	Project Manager	NESPAK	0345-5113331	
4	Faisal Karim	Design Engineer	NESPAK	0310-2631029	
5	Ali Sher Mirani	DS	Transportation	0345-3149409	
6	Moazzam Ali Marri	DS (Dev)	Finance Dept	0300-2046267	
7	Mahtabul Haque	Sr. Chief T&C	P & D Dept.	99211919	
8					
9					
10					
11					
12					
13					
14					
15					
16					