

Bid Evaluation Report

- 1 Name of Procuring Agency: Executive Engineer Education Works Division Khairpur
- 2 Tender Reference No: TC/G-55/980 Dated: 09-05-2017
- 3 Tender Description/Name of work/item: REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVOTARY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ i) GBHS Keti Mir Muhammad, ii) GBHS Manghanwari, iii) GGHS Sallar Mohalla, Taluka Kingri District Khairpur (PACKAGE NO-3)
- 4 Method of Procurement: Single Stage One Envelope Procedure
- 5 Tender Published: (1) Daily Awami Awaz Karachi Dated: 13-05-2017 (2) Daily Express Karachi Dated:12-05-2017 (3) Daily Express Tribune Karachi Dated: 12-05-2017.
- 6 SPPRA Tender I.D Sr No: 33282 Dated:- 11/05/2017
- 7 Total Bid documents Sold: 3 Nos:
- 8 Total Bids Received: 3 Nos:
- 9 Technical Bid Opening date: (if (Provide details in separate form)
- 10 No. of Bid technically qualified (if 1 Nos:
- 11 Bid(s) Rejected: 2 Nos:
- 12 Financial Bid Opening date: 26-05-2017
- 13 Bid Evaluation Report: 5.646

S.No	Name of Contractor	Rate of Quoted	Tender Amount	Remarks
1	2	3	4	5
1	Mr Muhammad Nawaz Sandilo	Part A (Sch: Items) @ 15.14% Above Part B (Schedule Items) 0.25% Below	5,528,283	Lowest
2	M/s Bhatti Enterprises	Part A (Sch: Items) @ 15.60% Above Part B (Schedule Items) 0.18% Below	5,549,811	Higher
3	M/s Raza Builders	Part A (Sch: Items) @ 16.10% Above Part B (Schedule Items) 0.12% Below	5,573,183	Highest

MEMBER

(Abdul Qadir Shaikh)
ASSISTANT ENGINEER

EDUCATION WORKS SUB DIVISION
KHAIRPUR

MEMBER

(Abdul Wahid Marri)
ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING
SUBDIVISION KHAIRPUR

CHAIRMAN

(Janib Ali Bhanbhro)
EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION
KHAIRPUR

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme:-

REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVATORY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ i) GBHS Keti Mir Muhammad, ii) GBHS Manghanwari, iii) GGHS Sallar Mohalla, Taluka Kingri District Khairpur (PACKAGE NO-3)

NIT Reference No.

TC/G-55/ 980

Dated: 09-05-2017

Web Site: www.pprasinhd.gov.pk S.No: 33282 dated: 11/05/2017

S.No-3

Bid Submission Date & Time

Bid Opening Date & Time

26-05-2017 2.0 P.M

Amount of Tender

Rs. 5.646 (M)

Time Completion Period (02) Months

Technical Sanctioned

Estimate sanctioned by the Chief Engineer Education Works Sukkur Vide No;CE/EW/PB/

Dated:-

Rs . 5653000/-

As per Bid Evaluation								As per Contract Provision / Technical Sanction						
Sr. No.	Name of Bidders	Amount of BOQ / Schedule B	Rate Quoted by Contractor		Amount of Premium	SR. Cement	Quoted Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of Carriage	Diff: of SR Cement	Total (9+10+11+12+13-14)	
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
1	Mr Muhammad Nawaz Sandilo													
	Part-A Civil Work (Schedule Items)	4,654,077	15.14%	Above	704,627	-	-	5,358,704	4,654,077	-	733,401	-	-	5,387,478
	Part-B W/S & S/F (Schedule Items)	170,004	0.25%	Below	425	-	-	169,579	170,004	-	-	-	-	170,004
	Total	4,824,081				-	-	5,528,283						5,557,482
2	M/s Bhatti Enterprises													
	Part-A Civil Work(Schedule Items)	4,654,077	15.60%	Above	726,036	-	-	5,380,113	4,654,077	-	733,401	-	-	5,387,478
	Part-B W/S & S/F(Schedule Items)	170,004	0.18%	Below	306	-	-	169,698	170,004	-	-	-	-	170,004
	Total	4,824,081				-	-	5,549,811						5,557,482
3	M/s Raza Builders													
	Part-A Civil Work(Schedule Items)	4,654,077	16.10%	Above	749,306	-	-	5,403,383	4,654,077	-	733,401	-	-	5,387,478
	Part-B W/S & S/F(Schedule Items)	170,004	0.12%	Below	204	-	-	169,800	170,004	-	-	-	-	170,004
	Total	4,824,081				-	-	5,573,183						5,557,482

0.000 Excess 29,199 Saving 0.53%

SIGNATURE OF THE PROCUREMENT COMMITTEE

MEMBER



(Abdul Qadir Shaikh)
ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION
KHAIRPUR

MEMBER



(Amir) Marri
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

CHAIRMAN




(Jan) An (Bhan) Bro
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR


BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION
KHAIRPUR

1	Name of Procuring Agency	Executive Engineer Education Works Division Khairpur
2	Tender Reference No	TC/G-55/ 980 Dated: 09-05-2017
3	SPPRA Website Serial No:	33282 dated: 11/05/2017
4	Tender Description /Name of Work /Item	REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVOTARY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ i) GBHS Keti Mir Muhammad, ii) GBHS Manghanwari, iii) GGHS Sallar Mohalla, Taluka Kingri District Khairpur (PACKAGE NO-3)
5	Method of Procurement	Single Stage-One Envelope Procedure
6	Name of Firm/ Bidders	M/s Raza Builders
7	N.T.N	Available
8	Sindh Board of Revenue	Registered
9	Funds/Budget	Available
10	05% Earnest Money	Available
11	Tender Fee/ Cost Bidding Documents	Deposited


MEMBER


 (Abdul Qadir Shaikh)
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB DIVISION
 KHAIRPUR

MEMBER


 (Amanullah Marri)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB DIVISION KHAIRPUR

CHAIRMAN


 (Janib Ali Bhanbhro)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 KHAIRPUR

BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION
KHAIRPUR

1	Name of Procuring Agency	Executive Engineer Education Works Division Khairpur
2	Tender Reference No	TC/G-55/ 980 Dated: 09-05-2017
3	SPPRA Website Serial No:	33282 dated: 11/05/2017
4	Tender Description /Name of Work /Item	REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVOTARY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ i) GBHS Keti Mir Muhammad, ii) GBHS Manghanwari, iii) GGHS Sallar Mohalla, Taluka Kingri District Khairpur (PACKAGE NO-3)
5	Method of Procurement	Single Stage-One Envelope Procedure
6	Name of Firm/ Bidders	M/s Bhatti Enterprises
7	N.T.N	Available
8	Sindh Board of Revenue	Registered
9	Funds/Budget	Available
10	05% Earnest Money	Available
11	Tender Fee/ Cost Bidding Documents	Deposited

MEMBER

(Abdul Quadir Shaikh)
 ASSISTANT ENGINEER

EDUCATION WORKS SUB DIVISION
 KHAIRPUR

MEMBER

(Amir Shah Marri)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB DIVISION KHAIRPUR

CHAIRMAN

(Janit Ali Bimbhro)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 KHAIRPUR

BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION
KHAIRPUR

1	Name of Procuring Agency	Executive Engineer Education Works Division Khairpur
2	Tender Reference No	TC/G-55/ 980 Dated: 09-05-2017
3	SPPRA Website Serial No:	33282 dated: 11/05/2017
4	Tender Description /Name of Work /Item	REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVOTARY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ i) GBHS Keti Mir Muhammad, ii) GBHS Manghanwari, iii) GGHS Sallar Mohalla, Taluka Kingri District Khairpur (PACKAGE NO-3)
5	Method of Procurement	Single Stage-One Envelope Procedure
6	Name of Firm/ Bidders	Mr Muhammad Nawaz Sandilo
7	N.T.N	Available
8	Sindh Board of Revenue	Registered
9	Funds/Budget	Available
10	05% Earnest Money	Available
11	Tender Fee/ Cost Bidding Documents	Deposited

MEMBER



(Abdul Qadir Shaikh)
ASSISTANT ENGINEER

EDUCATION WORKS SUB DIVISION
KHAIRPUR

MEMBER



(Amir Shah Marri)
ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

CHAIRMAN



(Janib Ali Bhatti)
EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION
KHAIRPUR

Bid Evaluation Report

- 1 Name of Procuring Agency: Executive Engineer Education Works Division Khairpur
- 2 Tender Reference No: TC/G-55/ 980 Dated: 09-05-2017
- 3 Tender Description/Name of work/item: REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVATORY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ i) GGELS Memon Mohalla Gambat, ii) GGELS Madd, iii) GBHS Madd, iv) GBHS Thatti TALUKA Gambat DISTRICT KHAIRPUR (PACKAGE NO-4)
- 4 Method of Procurement: Single Stage One Envelope Procedure
- 5 Tender Published: (1) Daily Awami Awaz Karachi Dated: 13-05-2017 (2) Daily Express Karachi Dated:12-05-2017 (3) Daily Express Tribune Karachi Dated: 12-05-2017.
- 6 SPPRA Tender I.D Sr No 33282 Dated:- 11/05/2017
- 7 Total Bid documents Sold: 3 Nos:
- 8 Total Bids Received: 3 Nos:
- 9 Technical Bid Opening date: (if (Provide details in separate form)
- 10 No. of Bid technically qualified (if 1 Nos:
- 11 Bid(s) Rejected: 2 Nos:
- 12 Financial Bid Opening date: 26-05-2017
- 13 Bid Evaluation Report: 4.688

S.No	Name of Contractor	Rate of Qouted	Tender Amount	Remarks
1	2	3	4	5
1	M/s Mashallah Engineering Cp.	Part A (Sch: Items) @ 12.74% Above Part B (Schedule Items 0.20% Below	4,435,411	Lowest
2	M/s Sachal Sarmast Construction Company	Part A (Sch: Items) @ 13.10% Above Part B (Schedule Items 0.15% Below	4,447,552	Higher
3	M/s Zain Builders	Part A (Sch: Items) @ 13.80% Above Part B (Schedule Items 0.08% Below	4,470,955	Highest

MEMBER

(Abdul Qadir Shaikh)
ASSISTANT ENGINEER

EDUCATION WORKS SUB DIVISION
KHAIRPUR

MEMBER

(Abdul Wahid Marri)
ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

CHAIRMAN

(Janib Ali Bhanbhro)
EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION
KHAIRPUR

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme:-

REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVATORY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ I) GGELS Memon Mohalla Gambat, ii) GGELS Madd, iii) GBHS Madd, iv) GBHS Thattī TALUKA Gambat DISTRICT KHAIRPUR (PACKAGE NO-4)

NIT Referecne No.

TC/G-55/ 980 Dated: 09-05-2017 Web Site: www.fprasindh.gov.pk S.No: 33282 dated: 11/05/2017

S.NO-4

Bid Submission Date & Time

26-05-2017 2.0 P.M

Bid Opening Date & Time

Amount of Tender

Rs. 4.668 (M) Time Completion Period (02) Months

Technical Sanctioned

Estimate sanctioned by the Superintending Engineer Education Works Circle Sukkur Vide No;SE/EWC-SUK/PB/ Dated:- Rs. 4620000/-

As per Bid Evaluation								As per Contract Provision / Technical Sanction						
Sr. No.	Name of Bidders	Amount of BOQ / Schedule B	Rate Quoted by Contractor		Amount of Premium	SR. Cement	Quoted Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of Carriage	Diff. of SR Cement	Total (9+10+11+12+13-14)	
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
1	M/s Mashallah Engineering Co.													
	Part-A Civil Work (Schedule Items)	3,268,035	12.74%	Above	416,348	-	-	3,684,383	3,268,035	-	436,142	-	-	3,704,177
	Part-B W/S & S/F (Schedule Items)	752,533	0.20%	Below	1,505	-	-	751,028	752,533	-	-	-	-	752,533
	Total	4,020,568						4,435,411						4,456,710
2	M/s Sachal Sarmast Construction Company													
	Part-A Civil Work(Schedule Items)	3,268,035	13.10%	Above	428,113	-	-	3,696,148	3,268,035	-	436,142	-	-	3,704,177
	Part-B W/S & S/F(Schedule Items)	752,533	0.15%	Below	1,129	-	-	751,404	752,533	-	-	-	-	752,533
	Total	4,020,568						4,447,552						4,456,710
3	M/s Zain Builders													
	Part-A Civil Work(Schedule Items)	3,268,035	13.80%	Above	450,989	-	-	3,719,024	3,268,035	-	436,142	-	-	3,704,177
	Part-B W/S & S/F(Schedule Items)	752,533	0.08%	Below	602	-	-	751,931	752,533	-	-	-	-	752,533
	Total	4,020,568						4,470,955						4,456,710

0.000 Excess 21,299 Saving 0.48%


SIGNATURE OF THE PROCUREMENT COMMITTEE

MEMBER




(Abdul Qadir Shaikh)
ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION
KHAIRPUR

MEMBER



(Amanullah Marri)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

CHAIRMAN



(Janib Ali Bhanbhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR

BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION
KHAIRPUR

1	Name of Procuring Agency	Executive Engineer Education Works Division Khairpur
2	Tender Reference No	TC/G-55/ 980 Dated: 09-05-2017
3	SPPRA Website Serial No:	33282 dated: 11/05/2017
4	Tender Description /Name of Work /Item	REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVOTARY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ i) GGELS Memon Mohalla Gambat, ii) GGELS Madd, iii) GBHS Madd, iv) GBHS Thatti TALUKA Gambat DISTRICT KHAIRPUR (PACKAGE NO-4)
5	Method of Procurement	Single Stage-One Envelope Procedure
6	Namq of Firm/ Bidders	M/s Mashallah Engineering Co.
7	N.T.N	Available
8	Sindh Board of Revenue	Registered
9	Funds/Budget	Available
10	05% Earnest Money	Available
11	Tender Fee/ Cost Bidding Documents	Deposited

MEMBER

(Abdul Qadir Shaikh)
 ASSISTANT ENGINEER

EDUCATION WORKS SUB DIVISION
 KHAIRPUR

MEMBER

(Amanullah Marri)
 ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING
 SUB DIVISION KHAIRPUR

CHAIRMAN

(Janib Ali/Bhanbhro)
 EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION
 KHAIRPUR

BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION
KHAIRPUR

1	Name of Procuring Agency	Executive Engineer Education Works Division Khairpur
2	Tender Reference No	TC/G-55/ 980 Dated: 09-05-2017
3	SPPRA Website Serial No:	33282 dated: 11/05/2017
4	Tender Description /Name of Work /Item	REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVOTARY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ i) GGELS Memon Mohalla Gambat, ii) GGELS Madd, iii) GBHS Madd, iv) GBHS Thatti TALUKA Gambat DISTRICT KHAIRPUR (PACKAGE NO-4)
5	Method of Procurement	Single Stage-One Envelope Procedure
6	Name of Firm/ Bidders	M/s Sachal Sarmast Construction Company
7	N.T.N	Available
8	Sindh Board of Revenue	Registered
9	Funds/Budget	Available
10	05% Earnest Money	Available
11	Tender Fee/ Cost Bidding Documents	Deposited

MEMBER

(Abdul Qadir Shaikh)
 ASSISTANT ENGINEER

EDUCATION WORKS SUB DIVISION
 KHAIRPUR

MEMBER

(Amirullah Marri)
 ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING
 SUB DIVISION KHAIRPUR

CHAIRMAN

(Janib Ali Bhanbhro)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 KHAIRPUR











ATTENDANCE SHEET OF BIDDERS
PARTICIPATE IN TENDER PROCESS OF
NIT NO.980 DATED: 09-05-2017

OPENING DATE: 26-05-2017

**OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION
KHAIRPUR**

SIGNATURE OF ALL BIDDERS PARTICIPATED IN THE TENDER PROCESS
NIT 980 / DATED: 09-05-2017, OPENED ON 26 / 05 / 2017 @ 2:00 P.M

S.No#	Name of Agency	Proriator	Signature
1	Zishad Ali Sons	Zishad Ali	
2	میر علی حسن	میر علی حسن	میر علی حسن
3	Ms Sultan Amir & Sons	Son	
4	Amir Ali & Sons	Amir Ali	
5	Khalique Ahmed / Nasser	Khalique Ahmed Nasser	
6	M/S MUHAMMAD YASEEN	M. Yuseen	
7	Ahsan Ali Kamro	Son	
8	Bhatti Enterprises	Ather Ali	
9	Toheed Construction	Imran Aftab	
10	Rehman Builders	Gul Rehman	

	M. Abbas Ali Panyaz	M Abbas Ali Panyaz	20
	M. Nawaz Sindh	Mohammad Nawaz Sindh	19
	M. Raza Jalban	Mikal Raza Sons	18
		N/S M. Usman Khan const co. Sukkur	17
		M/S G. S. Jais Jais	16
	M. Hassan Mallik	Rana J. M. Gill co	15
	M. A. J. Jais	Tara Const	14
	M. A. J. Jais	Rahman Builders	13
	N. A. J. Jais S. A. J. Jais	Mastullah Eng co	12
	M. A. J. Jais	M. A. J. Jais	

1	M/S Ashfaq Ahmad (Chilji's) Brothers	Ashfaq Ahmad (Chilji)	
22	Bakhshal Khan Babadi		
23	Hussain Bux Sahlo	Hussain Bux Sahlo	
24	Sriyaz Ahmed	=	
25	Kadif Mumtaz		
26	M/S Kamran Khake Const. Company	Sakhamat Ali	
27	M/S Hamza Khan & Co, Sukkur.		
28	M/S Aghor Hassan Khan & Co, Sukkur.		
29	Kamran Entasis		
30	Muhammad Awais Khatib Const.. Co.	Nazir Ahmed	

			40
			39
			38
			37
			36
			35
		Noor Mahmud Masran	34
	M. Falaem	Zam Baidell	33
	Kashy Ali Bambhan	M/S Kashy Ali	32
	1979	Wagui Ali Panhyan & Sons	

Friday

MAY 12, 2017

SHABAN 15, 1438 A.H.

Rs20

tribune.com.pk

KARACHI

THE EXPRESS TRIBUNE

PARTNER OF

The New York Times

INTERNATIONAL EDITION

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION KHAIRPUR

E.MAIL ADDRESS: venewdkhp.govtsindh@gmail.com

Phone Number 0243-9280034

No.TC/G-55/EWD/KHP/980 KHAIRPUR DATED:09-05-2017

NOTICE INVITING TENDERS

Sealed bids are invited from all interested Bidders on standard bidding documents as per Sindh Public Procurement Regulatory Authority Rules 2010.

LIST OF WORKS

(NIT No.980) Dated:09-05-2017

Sr. No.	Name of School	Taluka	Semis Code	Tender Cost Rs. In (M)	Earnest Money 5%	Tender Fee Re-ferred	Completion Period
REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVATORY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME DISTRICT KHAIRPUR							
Package 1				4.606	5%	3000	2 Months
1	GGELS Mahesar Wala	Kingri	415040354				
2	GBELS Phori	Kingri	415040359				
3	GBELS Tando Bahadur	Kingri	415040358				
Package 2				6.169	5%	3000	2 Months
1	GGELS Mangarji	Kingri	415040349				
2	GBELS Ali Hyder Jalbani	Kingri	415040366				
3	GGELS Kot Dinal Shah	Kingri	415040355				
4	GBHS Bahar Larik	Kingri	415040381				
Package 3				5.646	5%	3000	2 Months
1	GBHS Keti Mir Muhammad	Kingri	415040365				
2	GBHS Manghanwari	Kingri	415040382				
3	GGHS Sallar Mohalla	Kingri	415080276				
Package 4				4.688	5%	3000	2 Months
1	GGELS Memon Mohalla Gambat	Gambat	415020305				
2	GGELS Madd	Gambat	415080254				
3	GBHS Madd	Gambat	415080274				
4	GBHS Thatti	Gambat	415020311				
Package 5				6.962	5%	3000	2 Months
1	GBHS Ripri	Gambat	415020315				
2	GGELS Ripri	Gambat	415020304				
Package 6				4.765	5%	3000	2 Months
1	GBLS Mahmood Khan Shar	Fair Ganj	415010511				
2	GBLS Rehmat Ullah Chang	Fair Ganj	415010512				
3	GBHS Pacca Chang	Fair Ganj	415010520				
Package 7				4.542	5%	3000	2 Months
1	GBHS Zafar Abad	Fair Ganj	415010526				
2	GBHS Khuda Buz Husbani	Fair Ganj	415010523				
3	GBHS Muhammad Shah	Thari Mirwah	415060816				
Package 8				4.737	5%	3000	2 Months
1	GGISS Abdul Raheem Khaskheli	Thari Mirwah	415060794				
2	GBHS Wafa Nawaz Ali Shar	Thari Mirwah	415060786				
3	GBHS Mehrab Ali Soolhro	Thari Mirwah	415060818				
Package 9				4.526	5%	3000	2 Months
1	GBELS Zameer Hussain Shar	Thari Mirwah	415060781				
2	GBELS Hindyari	Thari Mirwah	415060792				
3	GBHS Mahar Veesar	Thari Mirwah	415060821				
Package 10				6.422	5%	3000	2 Months
1	GBELS Gambal Shah	Kotdiji	415050562				
2	GGELS Dhop Wiro	Kotdiji	415050540				
3	GBELS Faizal Mahar	Kotdiji	415050561				
Package 11				5.367	5%	3000	2 Months
1	GBELS Jakani	Kotdiji	415050545				
2	GBELS Rasool Bux Mari	Kotdiji	415050542				

3	GBHS Bakhar Kanaris	Kotdiji	415050568				
4	GBHS Haji Nawab Wannan	Kotdiji	415050565				
Package 12				4.939	5%	3000	2 Months
1	GBELS Hangul Khan Chandio	Kotdiji	415050566				
2	GGELS Deh Sobu	Kotdiji	415050546				
3	GBHS Talpur Wala	Kotdiji	415050580				
4	GBHS Deb Sobu	Kotdiji	415050574				
5	GBHS Babar Wala	Kotdiji	415050560				
Package 13				4.781	5%	3000	2 Months
1	GGELS In Muhammad Vandiari	Kotdiji	415050550				
2	GBELS Jan Muhammad Vandiari	Kotdiji	415050557				
3	GGELS Mulko Waban	Kotdiji	415050551				
Package 14				4.133	5%	3000	2 Months
1	GBELS Dabbar	Khairpur	415030364				
2	GGHS Nizamani	Khairpur	415030398				
Package 15				5.417	5%	3000	2 Months
1	GGHS Ranipur	S.Dero	415080268				
2	GBHS Pir Hayat Shah	S.Dero	415080276				
Package 16				5.058	5%	3000	2 Months
1	GGISS Tando Nazar Ali	Khairpur	415030372				
2	GBHS Therhi	Khairpur	415030401				
3	GBHS Tando Masti	Khairpur	415030381				

The intending participant can purchase the set of tenders for any or all tenders as per list attached on payment of tender fee for each work from date of publishing to newspapers upto 26-05-2017 @ 1:00 PM & will be received on 26-05-2017 @ 2:00 PM and will be opened on same date @ 3:00 PM in the presence of tender opening Procurement Committee & bidders or their authorized representatives wish to be present at that time.

If any of the tendered works remain un-responded, the remaining works shall be issued and opened as under.

If the Executive Engineer Education Works Division Khairpur happens to be out of headquarters or Government announces a public holiday on the opening date of Bid/Tenders will be received back on the next working day upto 1:00 PM and will be opened @ 2:00 PM on the same day.

TERMS & CONDITIONS.

- Tenders document shall be issued to all interested bidders and same can also be seen/downloaded from SPPRA's website at www.sppra.govt.pk.
- The bidders who purchased the tender documents are bound to produce Registration/Renewal with Pakistan Engineering Council (PEC) 2017 in appropriate Category (CE-10, SRB, NTN, NIC, Affidavit etc.
- Registration with Income Tax Department (NTN) Certificate & Copy of CNIC.
- Contractors should be registered with Sindh Revenue Board & holding NTN & CNIC in terms of Rule-46(1) (iii) of SPP Rules 2010 (Amended 2013) Token will not be accepted.
- Conditional and Telephonic Bids or bid without accompanying Bid Security shall not be considered.
- Undertaking on Affidavit that the firm is not involved in any litigation and never been black listed.
- In the process of tendering SINGLE STAGE ONE ENVELOPE BIDDING PROCEDURE shall be followed.
- Bidding documents can be purchased on any working day from the office of the undersigned situated near Comprehensive High School Khairpur on payment of Tender Fee shown against each work (Non-Refundable).
- Bid Security should be furnish in shape of Call Deposit @ 5% issued by any scheduled Bank of Pakistan in the name of Executive Engineer Education Works Division Khairpur (No pay order will be accepted).
- The Procurement agency may reject any or all bids subject to the relevant provisions of Sindh Public Procurement Rule 2010.
- The approved bids will be subject to stamp duty levied by the Government Rules.
- Registration with (PEC) in relevant field of specialization of work and to the extent of tender amount of each work participants in the works were estimated cost is more than 4.000 (Million).
- In case of Firm, furnish List of partners/partnership deed giving full particulars of Directors/Proprietors of others connected along with Power of Attorney in case of being sole proprietor such under taking on affidavit be furnished.
- Bio Data of Engineers and Technical Staff working with the firm.
- List of Machinery and equipment may be produced.
- Relevant experience and turn over in terms of Rule-46(1) and SPPRA Rules 2010 may be produced upto 03 years.

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR

INF-KRY.No.2561/17



FOR THE SECRETARY OF EDUCATION GOVT. OF SINDH
SMS TYP - YOUR MESSAGE TO 8398

Say No to Corruption.

We are united Against Terrorism.

پریکٹس اور کونسل
ایجوکیشن اور ٹیکنالوجی

1. **WWW.PPSTAD.PK GOV.PK** پر رجسٹریشن کے لیے درخواستیں جمع کروانے کی تاریخ 2017ء سے 2017ء تک ہے۔
2. **NTN** اور **CNIC** کی معلومات فراہم کرنے کی ضرورت ہے۔
3. **NTN** اور **CNIC** کی معلومات فراہم کرنے کی ضرورت ہے۔
4. **NTN** اور **CNIC** کی معلومات فراہم کرنے کی ضرورت ہے۔
5. **NTN** اور **CNIC** کی معلومات فراہم کرنے کی ضرورت ہے۔
6. **NTN** اور **CNIC** کی معلومات فراہم کرنے کی ضرورت ہے۔
7. **NTN** اور **CNIC** کی معلومات فراہم کرنے کی ضرورت ہے۔
8. **NTN** اور **CNIC** کی معلومات فراہم کرنے کی ضرورت ہے۔
9. **NTN** اور **CNIC** کی معلومات فراہم کرنے کی ضرورت ہے۔
10. **NTN** اور **CNIC** کی معلومات فراہم کرنے کی ضرورت ہے۔
11. **NTN** اور **CNIC** کی معلومات فراہم کرنے کی ضرورت ہے۔
12. **NTN** اور **CNIC** کی معلومات فراہم کرنے کی ضرورت ہے۔
13. **NTN** اور **CNIC** کی معلومات فراہم کرنے کی ضرورت ہے۔
14. **NTN** اور **CNIC** کی معلومات فراہم کرنے کی ضرورت ہے۔
15. **NTN** اور **CNIC** کی معلومات فراہم کرنے کی ضرورت ہے۔
16. **NTN** اور **CNIC** کی معلومات فراہم کرنے کی ضرورت ہے۔

17. **NTN** اور **CNIC** کی معلومات فراہم کرنے کی ضرورت ہے۔
18. **NTN** اور **CNIC** کی معلومات فراہم کرنے کی ضرورت ہے۔
19. **NTN** اور **CNIC** کی معلومات فراہم کرنے کی ضرورت ہے۔
20. **NTN** اور **CNIC** کی معلومات فراہم کرنے کی ضرورت ہے۔

Sl. No.	Name	NTN	CNIC	Phone No.	Address
1	...	415050550
2	...	415050551
3	...	415050552
4	...	415050553
5	...	415050554
6	...	415050555
7	...	415050556
8	...	415050557
9	...	415050558
10	...	415050559
11	...	415050560
12	...	415050561
13	...	415050562
14	...	415050563
15	...	415050564
16	...	415050565
17	...	415050566
18	...	415050567
19	...	415050568
20	...	415050569
21	...	415050570
22	...	415050571
23	...	415050572
24	...	415050573
25	...	415050574
26	...	415050575
27	...	415050576
28	...	415050577
29	...	415050578
30	...	415050579
31	...	415050580
32	...	415050581
33	...	415050582
34	...	415050583
35	...	415050584
36	...	415050585
37	...	415050586
38	...	415050587
39	...	415050588
40	...	415050589
41	...	415050590
42	...	415050591
43	...	415050592
44	...	415050593
45	...	415050594
46	...	415050595
47	...	415050596
48	...	415050597
49	...	415050598
50	...	415050599
51	...	415050600
52	...	415050601
53	...	415050602
54	...	415050603
55	...	415050604
56	...	415050605
57	...	415050606
58	...	415050607
59	...	415050608
60	...	415050609
61	...	415050610
62	...	415050611
63	...	415050612
64	...	415050613
65	...	415050614
66	...	415050615
67	...	415050616
68	...	415050617
69	...	415050618
70	...	415050619
71	...	415050620
72	...	415050621
73	...	415050622
74	...	415050623
75	...	415050624
76	...	415050625
77	...	415050626
78	...	415050627
79	...	415050628
80	...	415050629
81	...	415050630
82	...	415050631
83	...	415050632
84	...	415050633
85	...	415050634
86	...	415050635
87	...	415050636
88	...	415050637
89	...	415050638
90	...	415050639
91	...	415050640
92	...	415050641
93	...	415050642
94	...	415050643
95	...	415050644
96	...	415050645
97	...	415050646
98	...	415050647
99	...	415050648
100	...	415050649

101. **NTN** اور **CNIC** کی معلومات فراہم کرنے کی ضرورت ہے۔
102. **NTN** اور **CNIC** کی معلومات فراہم کرنے کی ضرورت ہے۔
103. **NTN** اور **CNIC** کی معلومات فراہم کرنے کی ضرورت ہے۔
104. **NTN** اور **CNIC** کی معلومات فراہم کرنے کی ضرورت ہے۔
105. **NTN** اور **CNIC** کی معلومات فراہم کرنے کی ضرورت ہے۔
106. **NTN** اور **CNIC** کی معلومات فراہم کرنے کی ضرورت ہے۔
107. **NTN** اور **CNIC** کی معلومات فراہم کرنے کی ضرورت ہے۔
108. **NTN** اور **CNIC** کی معلومات فراہم کرنے کی ضرورت ہے۔
109. **NTN** اور **CNIC** کی معلومات فراہم کرنے کی ضرورت ہے۔
110. **NTN** اور **CNIC** کی معلومات فراہم کرنے کی ضرورت ہے۔

روزنامہ
Daily AWAMI AWAZ
عوامی آواز
عوامی حقن جن تر حمان، کمیونز آئی بہرین مکران اخبار
کراچی، حیدرآباد، سکر مان ہس وقت شائع ٹینڈر
CERTIFIED
پتہ: 15
صفحہ: 12
تاریخ: 13 مئی 2017
شمارہ: 134
تاریخ: 16 مئی 2017

NIT .NO;TC/G-55/ 980, DATED: - 09-05-2017
Website Serial NO: 33282, Dated:-11-05-2017

METHOD AND PROCEDURE OF PROCUREMENT.

NATIONAL COMPETITIVE BIDDING
(SINGLE STAGE- ONE ENVELOPE)

MINUTES OF BID OPENING MEETING.

A meeting of the Procurement Committee of this department was held on dated:- 26-05-2017 for opening the bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by all following members of the Procurement Committee and the representative of bidders(Attendance Sheet is enclosed).

The bids were opened @2.0 PM in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of procurement committee signed each and every page of Financial Proposal/Bids. The bids do not contain any over-writing of cutting (Also mention cutting or overt writing if any).Following is the details of bids announced.

The committee shall examine all the bids as per the Qualification/eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents security submitted by the bidders. The meeting ended with the note of thanks to and from the chair.

(MEMBER)



(ABDUL QADIR SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION
KHAIRPUR

(MEMBER)



(AMANULLAH MARRI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

(CHAIRMAN)



(JANIB ALI BHANBHRO)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR

ATTENDANCE SHEET

VENUE;-

EXECUTIVE ENGINEER EDUCATION WORKS DIVISION KHAIRPUR.

CONTRACT NO;

TC/G-55/EWD/KHP/ 980 DATED: 09-05-2017.

DATE OF OPENING:-

26-05-2017. @ 2.0 PM

S.NO	NAME OF DESIGNATION	PROCUREMENT COMMITTEE MEMBERS	SIGNATURE
1.	(JANIB ALI BHANBHRO) Executive Engineer Education Works Division Khairpur	Chairman	
2.	(ABDUL QADIR SHAIKH) Assistant Engineer Education Works Sub Division Khairpur.	Member	
3.	(AMANULLAH MARRI) Assistant Engineer Public Health Engineering Sub Division Khairpur	Member	

Bid Evaluation Report

- 1 Name of Procuring Agency: Executive Engineer Education Works Division Khairpur
- 2 Tender Reference No: TC/G-55/ 980 Dated: 09-05-2017
- 3 Tender Description/Name of work/item: REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVOTARY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ i) GGELS Mangarji, ii) GBELS Ali Hyder Jalbani, iii) GGELS Kot Dinal Shah iv) GBHS Bahar Larik Taluka Kingri District Khairpur (PACKAGE NO-02)
- 4 Method of Procurement: Single Stage One Envelope Procedure
- 5 Tender Published: (1) Daily Awami Awaz Karachi Dated: 13-05-2017 (2) Daily Express Karachi Dated:12-05-2017 (3) Daily Express Tribune Karachi Dated: 12-05-2017.
- 6 SPPRA Tender I.D Sr No 33282 Dated:- 11/05/2017
- 7 Total Bid documents Sold: 3 Nos:
- 8 Total Bids Received: 3 Nos:
- 9 Technical Bid Opening date: (if (Provide details in separate form)
- 10 No. of Bid technically qualified (if 1 Nos:
- 11 Bid(s) Rejected: 2 Nos:
- 12 Financial Bid Opening date: 26-05-2017
- 13 Bid Evaluation Report:

S.No	Name of Contractor	Rate of Qouted	Tender Amount	Remarks
1	2	3	4	5
1	M/s Ashfaqe Traders	Part A (Sch: Items) @ 14.66% Above Part B (Schedule Items 0.25% Below	6,100,106	Lowest
2	M/s Al-Hakim Engineering Works	Part A (Sch: Items) @ 15.20% Above Part B (Schedule Items 0.20% Below	6,128,039	Higher
3	M/s Sultan Ahmed Shaikh & Sons	Part A (Sch: Items) @ 15.80% Above Part B (Schedule Items 0.10% Below	6,159,160	Highest

MEMBER



(Abdul Qadir Shaikh)
ASSISTANT ENGINEER

EDUCATION WORKS SUB DIVISION
KHAIRPUR

MEMBER



(Anwarul Haq Marri)
ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

CHAIRMAN



(Janib Ali Bhambhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme:-

REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVOTARY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ i) GGELS Mangarji, ii) GBELS Ali Hyder Jalbani, iii) GGELS Kot Dinal Shah iv) GBHS Bahar Larik Taluka Kingri District Khairpur (PACKAGE NO-02)

NIT Referecne No.

TC/G-55/ 980

Dated: 09-05-2017

Web Site: www.pprasindh.gov.pk S.No: 33282 dated: 11/05/2017

S.No-2

Bid Submission Date & Time

26-05-2017

2.0 P.M

Bid Opening Date & Time

Amount of Tender

Rs.

6.169 (M)

Time Completion Period (02)

Months

Technical Sanctioned

Estimate sanctioned by the Chief Engineer Education Works Sukkur Vide No;CE/EW/PB/

Dated:-

Rs. 6162000/-

As per Bid Evaluation								As per Contract Provision / Technical Sanction						
Sr. No.	Name of Bidders	Amount of BOQ / Schedule B	Rate Quoted by Contractor		Amount of Premium	SR. Cement	Quote d Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of Carriage	Diff: of SR Cement	Total (9+10+11+12+13-14)	
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
1	M/s Ashfaque Traders													
	Part-A Civil Work (Schedule Items)	5,155,220	14.66%	Above	755,755	-	-	5,910,975	5,155,220	-	787,915	-	-	5,943,135
	Part-B W/S & S/F (Schedule Items)	189,605	0.25%	Below	474	-	-	189,131	189,605	-	-	-	-	189,605
	Total	5,344,825						6,100,106						6,132,740
2	M/s Al-Hakim Engineering Works													
	Part-A Civil Work(Schedule Items)	5,155,220	15.20%	Above	783,593	-	-	5,938,813	5,155,220	-	787,915	-	-	5,943,135
	Part-B W/S & S/F(Schedule Items)	189,605	0.20%	Below	379	-	-	189,226	189,605	-	-	-	-	189,605
	Total	5,344,825						6,128,039						6,132,740
3	M/s Sultan Ahmed Shaikh & Sons													
	Part-A Civil Work(Schedule Items)	5,155,220	15.80%	Above	814,525	-	-	5,969,745	5,155,220	-	787,915	-	-	5,943,135
	Part-B W/S & S/F(Schedule Items)	189,605	0.10%	Below	190	-	-	189,415	189,605	-	-	-	-	189,605
	Total	5,344,825						6,159,160						6,132,740

0.000 Excess 32,634 Saving 0.53%

SIGNATURE OF THE PROCUREMENT COMMITTEE

MEMBER




(Abdul Qadir Shaikh)
ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION
KHAIRPUR

MEMBER



(Amna) Marri
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

CHAIRMAN



(Janib Ali) Bhabhro
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR

BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION
KHAIRPUR

1	Name of Procuring Agency	Executive Engineer Education Works Division Khairpur
2	Tender Reference No	TC/G-55/ 980 Dated: 09-05-2017
3	SPPRA Website Serial No:	33282 dated: 11/05/2017
4	Tender Description /Name of Work /Item	REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVOTARY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ i) GGELS Mangarji, ii) GBELS Ali Hyder Jalbani, iii) GGELS Kot Dinal Shah iv) GBHS Bahar Larik Taluka Kingri District Khairpur (PACKAGE NO-02)
5	Method of Procurement	Single Stage-One Envelope Procedure
6	Name of Firm/ Bidders	M/s Ashfaque Traders
7	N.T.N	Available
8	Sindh Board of Revenue	Registered
9	Funds/Budget	Available
10	05% Earnest Money	Available
11	Tender Fee/ Cost Bidding Documents	Deposited

MEMBER

(Abdul Qadir Shaikh)
 ASSISTANT ENGINEER

EDUCATION WORKS SUB DIVISION
 KHAIRPUR

MEMBER

(Anwarullah Marri)
 ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING
 SUB DIVISION KHAIRPUR

CHAIRMAN

(Janib Ali Bhanbhro)
 EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION
 KHAIRPUR

BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION
KHAIRPUR

1	Name of Procuring Agency	Executive Engineer Education Works Division Khairpur
2	Tender Reference No	TC/G-55/ 980 Dated: 09-05-2017
3	SPPRA Website Serial No:	33282 dated: 11/05/2017
4	Tender Description /Name of Work /Item	REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVOTARY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ i) GGELS Mangarji, ii) GBELS Ali Hyder Jalbani, iii) GGELS Kot Dinal Shah iv) GBHS Bahar Larik Taluka Kingri District Khairpur (PACKAGE NO-02)
5	Method of Procurement	Single Stage-One Envelope Procedure
6	Name of Firm/ Bidders	M/s Al-Hakim Engineering Works
7	N.T.N	Available
8	Sindh Board of Revenue	Registered
9	Funds/Budget	Available
10	05% Earnest Money	Available
11	Tender Fee/ Cost Bidding Documents	Deposited

MEMBER

(Abdul Qadir Shaikh)
 ASSISTANT ENGINEER

EDUCATION WORKS SUB DIVISION
 KHAIRPUR

MEMBER

(Amirul Haq Marri)
 ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING
 SUB DIVISION KHAIRPUR

CHAIRMAN

(Janib Ali Khanburo)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 KHAIRPUR

BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION
KHAIRPUR

1	Name of Procuring Agency	Executive Engineer Education Works Division Khairpur
2	Tender Reference No	TC/G-55/ 980 Dated: 09-05-2017
3	SPPRA Website Serial No:	33282 dated: 11/05/2017
4	Tender Description /Name of Work /Item	REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVOTARY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ i) GGELS Mangarji, ii) GBELS Ali Hyder Jalbani, iii) GGELS Kot Dinal Shah iv) GBHS Bahar Larik Taluka Kingri District Khairpur (PACKAGE NO-02)
5	Method of Procurement	Single Stage-One Envelope Procedure
6	Name of Firm/ Bidders	M/s Sultan Ahmed Shaikh & Sons
7	N.T.N	Available
8	Sindh Board of Revenue	Registered
9	Funds/Budget	Available
10	05% Earnest Money	Available
11	Tender Fee/ Cost Bidding Documents	Deposited

MEMBER

(Abdul Qadir Shaikh)
 ASSISTANT ENGINEER

EDUCATION WORKS SUB DIVISION
 KHAIRPUR

MEMBER

(Amanullah Marri)
 ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING
 SUB DIVISION KHAIRPUR

CHAIRMAN

(Janib Ali Bhanbhro)
 EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION
 KHAIRPUR

BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION
KHAIRPUR

1	Name of Procuring Agency	Executive Engineer Education Works Division Khairpur
2	Tender Reference No	TC/G-55/ 980 Dated: 09-05-2017
3	SPPRA Website Serial No:	33282 dated: 11/05/2017
4	Tender Description /Name of Work /Item	REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVOTARY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ i) GGELS Memon Mohalla Gambat, ii) GGELS Madd, iii) GBHS Madd, iv) GBHS Thatti TALUKA Gambat DISTRICT KHAIRPUR (PACKAGE NO-4)
5	Method of Procurement	Single Stage-One Envelope Procedure
6	Name of Firm/ Bidders	M/s Zain Builders
7	N.T.N	Available
8	Sindh Board of Revenue	Registered
9	Funds/Budget	Available
10	05% Earnest Money	Available
11	Tender Fee/ Cost Bidding Documents	Deposited

MEMBER

(Abdul Qadir Shaikh)
 ASSISTANT ENGINEER

EDUCATION WORKS SUB DIVISION
 KHAIRPUR

MEMBER

(Amir Khan Marri)
 ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING
 SUB DIVISION KHAIRPUR

CHAIRMAN

(Janib Ali Bhanbhro)
 EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION
 KHAIRPUR

Bid Evaluation Report

- 1 Name of Procuring Agency: Executive Engineer Education Works Division Khairpur
- 2 Tender Reference No: TC/G-55/ 980 Dated: 09-05-2017
- 3 Tender Description/Name of work/item: REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVOTARY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ i) GBHS Ripri, ii) GGELS Ripri, Taluka Gambat District Khairpur (PACKAGE NO-5)
- 4 Method of Procurement: Single Stage One Envelope Procedure
- 5 Tender Published: (1) Daily Awami Awaz Karachi Dated: 13-05-2017 (2) Daily Express Karachi Dated:12-05-2017 (3) Daily Express Tribune Karachi Dated: 12-05-2017.
- 6 SPPRA Tender I.D Sr No 33282 Dated:- 11/05/2017
- 7 Total Bid documents Sold; 3 Nos;
- 8 Total Bids Received: 3 Nos;
- 9 Technical Bid Opening date: (if (Provide details in separate form)
- 10 No. of Bid technically qualified (if 1 Nos;
- 11 Bid(s) Rejected: 2 Nos;
- 12 Financial Bid Opening date: 26-05-2017
- 13 Bid Evaluation Report: 6.962

S.No	Name of Contractor	Rate of Qouted	Tender Amount	Remarks
1	2	3	4	5
1	Mr. Siraj Ahmed Panhwar	Part A (Sch: Items) @ 13.60% Above Part B (Schedule Items 0.18% Below	6,636,692	Lowest
2	Mr. Javed Hussain Shaikh	Part A (Sch: Items) @ 14.20% Above Part B (Schedule Items 0.12% Below	6,670,906	Higher
3	M/s Bhatti Enterprises	Part A (Sch: Items) @ 14.80% Above Part B (Schedule Items 0.08% Below	6,705,084	Highest

MEMBER



(Abdul Qadir Shaikh)
ASSISTANT ENGINEER

EDUCATION WORKS SUB DIVISION
KHAIRPUR

MEMBER



(Abdul Qadir Marri)
ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

CHAIRMAN



(Janib Ali Bhanbhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme:-

REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVATORY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ 1) GBHS Ripri, ii) GGELS Ripri, Taluka Gambat District Khairpur (PACKAGE NO-5)

NIT Referecne No.

TC/G-55/ 980 Dated: 09-05-2017

Web Site: www.pprasindh.gov.pk S.No: 33282 dated: 11/05/2017

S.NO-5

Bid Submission Date & Time

26-05-2017 2.0 P.M

Bid Opening Date & Time

Amount of Tender

Rs. 6.692 (M)

Time Completion Period (02) Months

Technical Sanctioned

Estimate sanctioned by the Chief Engineer Education Works Sukkur Vide No;CE/EW/PB/

Dated:-

Rs . 6957000/-

As per Bid Evaluation								As per Contract Provision / Technical Sanction						
Sr. No.	Name of Bidders	Amount of BOQ / Schedule B	Rate Quoted by Contractor		Amount of Premium	SR. Cement	Quote d Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of Carriage	Diff: of SR Cement		Total (9+10+11+12+13-14)
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
1	Mr. Siraj Ahmed Panhwar													
	Part-A Civil Work (Schedule Items)	5,684,424	13.60%	Above	773,082	-	-	6,457,506	5,684,424	-	808,352	-	-	6,492,776
	Part-B W/S & S/F (Schedule Items)	179,509	0.18%	Below	323	-	-	179,186	179,509	-	-	-	-	179,509
	Total	5,863,933						6,636,692						6,672,285
2	Mr. Javed Hussain Shaikh													
	Part-A Civil Work(Schedule Items)	5,684,424	14.20%	Above	807,188	-	-	6,491,612	5,684,424	-	808,352	-	-	6,492,776
	Part-B W/S & S/F(Schedule Items)	179,509	0.12%	Below	215	-	-	179,294	179,509	-	-	-	-	179,509
	Total	5,863,933						6,670,906						6,672,285
3	M/s Bhatti Enterprises													
	Part-A Civil Work(Schedule Items)	5,684,424	14.80%	Above	841,295	-	-	6,525,719	5,684,424	-	808,352	-	-	6,492,776
	Part-B W/S & S/F(Schedule Items)	179,509	0.08%	Below	144	-	-	179,365	179,509	-	-	-	-	179,509
	Total	5,863,933						6,705,084						6,672,285

0.000 Excess 35,593 Saving 0.53%

SIGNATURE OF THE PROCUREMENT COMMITTEE

MEMBER




(Abdul Qadir Shaikh)
ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION
KHAIRPUR

MEMBER



(Amjad Ali Marri)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

CHAIRMAN



(Jamb Ali Panhwar)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR

BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION
KHAIRPUR

1	Name of Procuring Agency	Executive Engineer Education Works Division Khairpur
2	Tender Reference No	TC/G-55/ 980 Dated: 09-05-2017
3	SPPRA Website Serial No:	33282 dated: 11/05/2017
4	Tender Description /Name of Work /Item	REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVOTARY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ i) GBHS Ripri, ii) GGELS Ripri, Taluka Gambat District Khairpur (PACKAGE NO-5)
5	Method of Procurement	Single Stage-One Envelope Procedure
6	Name of Firm/ Bidders	Mr. Siraj Ahmed Panhwar
7	N.T.N	Available
8	Sindh Board of Revenue	Registered
9	Funds/Budget	Available
10	05% Earnest Money	Available
11	Tender Fee/ Cost Bidding Documents	Deposited

MEMBER

(Abdul Qadir Shaikh)
 ASSISTANT ENGINEER

EDUCATION WORKS SUB DIVISION
 KHAIRPUR

MEMBER

(Amirul Haq Marri)
 ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING
 SUB DIVISION KHAIRPUR


CHAIRMAN

(Janib Ali Bhanbhro)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 KHAIRPUR


BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION
KHAIRPUR

1	Name of Procuring Agency	Executive Engineer Education Works Division Khairpur
2	Tender Reference No	TC/G-55/ 980 Dated: 09-05-2017
3	SPPRA Website Serial No?	33282 dated: 11/05/2017
4	Tender Description /Name of Work /Item	REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVOTARY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ i) GBHS Ripri, ii) GGELS Ripri, Taluka Gambat District Khairpur (PACKAGE NO-5)
5	Method of Procurement	Single Stage-One Envelope Procedure
6	Name of Firm/ Bidders	M/s Bhatti Enterprises
7	N.T.N	Available
8	Sindh Board of Revenue	Registered
9	Funds/Budget	Available
10	05% Earnest Money	Available
11	Tender Fee/ Cost Bidding Documents	Deposited


MEMBER


 (Abdul Qadir Shaikh)
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB DIVISION
 KHAIRPUR

MEMBER


 (Amanullah Marri)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB DIVISION KHAIRPUR

CHAIRMAN


 (Janib Ali Bhanbhro)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 KHAIRPUR

BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION
KHAIRPUR

1	Name of Procuring Agency	Executive Engineer Education Works Division Khairpur
2	Tender Reference No	TC/G-55/ 980 Dated: 09-05-2017
3	SPPRA Website Serial No:	33282 dated: 11/05/2017
4	Tender Description /Name of Work /Item	REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVOTARY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ i) GBHS Ripri, ii) GGELS Ripri, Taluka Gambat District Khairpur (PACKAGE NO-5)
5	Method of Procurement	Single Stage-One Envelope Procedure
6	Name of Firm/ Bidders	Mr. Javed Hussain Shaikh
7	N.T.N	Available
8	Sindh Board of Revenue	Registered
9	Funds/Budget	Available
10	05% Earnest Money	Available
11	Tender Fee/ Cost Bidding Documents	Deposited

MEMBER

(Abdul Qadir Shaikh)
 ASSISTANT ENGINEER

EDUCATION WORKS SUB DIVISION
 KHAIRPUR

MEMBER

(Aqilullah Marri)
 ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING
 SUB DIVISION KHAIRPUR

CHAIRMAN

(Janib Ali Khan Khro)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 KHAIRPUR

Bid Evaluation Report

- 1 Name of Procuring Agency: Executive Engineer Education Works Division Khairpur
- 2 Tender Reference No: TC/G-55/ 980 Dated: 09-05-2017
- 3 Tender Description/Name of work/item: REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVOTARY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ i) GBLSS Muhammad Khan Shar, ii) GBLSS Rehmatullah Chang, iii) GBHS Pacca Chang TALUKA Faiz Ganj DISTRICT KHAIRPUR (PACKAGE NO-6)
- 4 Method of Procurement: Single Stage One Envelope Procedure
- 5 Tender Published: (1) Daily Awami Awaz Karachi Dated: 13-05-2017 (2) Daily Express Karachi Dated:12-05-2017 (3) Daily Express Tribune Karachi Dated: 12-05-2017.
- 6 SPPRA Tender I.D Sr No 33282 Dated:- 11/05/2017
- 7 Total Bid documents Sold: 3 Nos;
- 8 Total Bids Received: 3 Nos;
- 9 Technical Bid Opening date: (if (Provide details in separate form)
- 10 No. of Bid technically qualified (if 1 Nos;
- 11 Bid(s) Rejected: 2 Nos;
- 12 Financial Bid Opening date: 26-05-2017
- 13 Bid Evaluation Report: 4.765

S.No	Name of Contractor	Rate of Qouted	Tender Amount	Remarks
1	2	3	4	5
1	M/s Muhammad Awais & Co.	Part A (Sch: Items) @ 11.05% Above Part B (Schedule Items 0.25% Below	4,639,778	Lowest
2	Mr. Hussain Bux Sahito	Part A (Sch: Items) @ 11.50% Above Part B (Schedule Items 0.18% Below	4,657,827	Higher
3	Mr. Bakshan Khan Baladi	Part A (Sch: Items) @ 12.20% Above Part B (Schedule Items 0.10% Below	4,685,838	Highest

MEMBER


(Abdul Qadir Shaikh)


ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION
KHAIRPUR

MEMBER


(Amanullah Marri)

ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

CHAIRMAN


(Janib Ali Bhanbhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme:- REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVATORY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ i) GBLSS Muhammad Khan Shar, ii) GBLSS Rehmatullah Chang, iii) GBHS Pacca Chang TALUKA Faiz Ganj DISTRICT KHAIRPUR (PACKAGE NO-6)

NIT Reference No. TC/G-55/ 980 Dated: 09-05-2017 Web Site: www.pprasinhd.gov.pk S.No: 33282 dated: 11/05/2017

S.NO-6

Bid Submission Date & Time

26-05-2017 2.0 P.M

Bid Opening Date & Time

Amount of Tender

Rs. 4.765 (M) Time Completion Period (02) Months

Technical Sanctioned

Estimate sanctioned by the Superintending Engineer Education Works Circle Sukkur Vide No;SE/EWC-SUK/PB/ Dated:- Rs . 4770000/-

As per Bid Evaluation							As per Contract Provision / Technical Sanction							
Sr. No.	Name of Bidders	Amount of BOQ / Schedule B	Rate Quoted by Contractor		Amount of Premium	SR. Cement	Quoted Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of Carriage	Diff: of SR Cement		Total (9+10+11+12+13-14)
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
1	M/s Muhammad Awais & Co.													
	Part-A Civil Work (Schedule Items)	3,975,795	11.05%	Above	439,325	-	-	4,415,120	3,975,795	-	-	463,863	-	4,439,658
	Part-B W/S & S/F (Schedule Items)	225,221	0.25%	Below	563	-	-	224,658	225,221	-	-	-	-	225,221
	Total	4,201,016						4,639,778						4,664,879
2	Mr. Hussain Bux Sahito													
	Part-A Civil Work(Schedule Items)	3,975,795	11.50%	Above	457,216	-	-	4,433,011	3,975,795	-	-	463,863	-	4,439,658
	Part-B W/S & S/F(Schedule Items)	225,221	0.18%	Below	405	-	-	224,816	225,221	-	-	-	-	225,221
	Total	4,201,016						4,657,827						4,664,879
3	Mr. Bakshan Khan Baladi													
	Part-A Civil Work(Schedule Items)	3,975,795	12.20%	Above	485,047	-	-	4,460,842	3,975,795	-	-	463,863	-	4,439,658
	Part-B W/S & S/F(Schedule Items)	225,221	0.10%	Below	225	-	-	224,996	225,221	-	-	-	-	225,221
	Total	4,201,016						4,685,838						4,664,879

0.000 Excess 25,101 Saving 0.54%

SIGNATURE OF THE PROCUREMENT COMMITTEE


MEMBER


(Abdul Qadir Shaikh)
ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION
KHAIRPUR

MEMBER


(Amamullah Marri)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR


CHAIRMAN


(Janib Ali Bhanbhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR


BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION
KHAIRPUR

1	Name of Procuring Agency	Executive Engineer Education Works Division Khairpur
2	Tender Reference No	TC/G-55/ 980 Dated: 09-05-2017
3	SPPRA Website Serial No:	33282 dated: 11/05/2017
4	Tender Description /Name of Work /Item	REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVATORY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ i) GBLSS Muhammad Khan Shar, ii) GBLSS Rehmatullah Chang, iii) GBHS Pacca Chang TALUKA Faiz Ganj DISTRICT KHAIRPUR (PACKAGE NO-6)
5	Method of Procurement	Single Stage-One Envelope Procedure
6	Name of Firm/ Bidders	Mr. Bakshan Khan Baladi
7	N.T.N	Available
8	Sindh Board of Revenue	Registered
9	Funds/Budget	Available
10	05% Earnest Money	Available
11	Tender Fee/ Cost Bidding Documents	Deposited


MEMBER


 (Abdul Qadir Shaikh)
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB DIVISION
 KHAIRPUR

MEMBER


 (Amanullah Marri)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB DIVISION KHAIRPUR

CHAIRMAN


 (Janib Ali Bhanbhro)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 KHAIRPUR

BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION
KHAIRPUR

1	Name of Procuring Agency	Executive Engineer Education Works Division Khairpur
2	Tender Reference No	TC/G-55/ 980 Dated: 09-05-2017
3	SPPRA Website Serial No:	33282 dated: 11/05/2017
4	Tender Description /Name of Work /Item	REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVOTARY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ i) GBLSS Muhammad Khan Shar, ii) GBLSS Rehmatullah Chang, iii) GBHS Pacca Chang TALUKA Faiz Ganj DISTRICT KHAIRPUR (PACKAGE NO-6)
5	Method of Procurement	Single Stage-One Envelope Procedure
6	Name of Firm/ Bidders	Mr. Hussain Bux Sahito
7	N.T.N	Available
8	Sindh Board of Revenue	Registered
9	Funds/Budget	Available
10	05% Earnest Money	Available
11	Tender Fee/ Cost Bidding Documents	Deposited

MEMBER

(Abdul Qadir Shaikh)
 ASSISTANT ENGINEER

EDUCATION WORKS SUB DIVISION
 KHAIRPUR

MEMBER

(Amirul Hasan Marri)
 ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING
 SUB DIVISION KHAIRPUR

CHAIRMAN

(Janib Ali Bhabhro)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 KHAIRPUR

BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION
KHAIRPUR

1	Name of Procuring Agency	Executive Engineer Education Works Division Khairpur
2	Tender Reference No	TC/G-55/ 980 Dated: 09-05-2017
3	SPPRA Website Serial No:	33282 dated: 11/05/2017
4	Tender Description /Name of Work /Item	REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVOTARY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ i) GBLSS Muhammad Khan Shar, ii) GBLSS Rehmatullah Chang, iii) GBHS Pacca Chang TALUKA Faiz Ganj DISTRICT KHAIRPUR (PACKAGE
5	Method of Procurement	Single Stage-One Envelope Procedure
6	Name of Firm/ Bidders	M/s Muhammad Awais & Co.
7	N.T.N	Available
8	Sindh Board of Revenue	Registered
9	Funds/Budget	Available
10	05% Earnest Money	Available
11	Tender Fee/ Cost Bidding Documents	Deposited

MEMBER

(Abdul Qadir Shaikh)
 ASSISTANT ENGINEER

EDUCATION WORKS SUB DIVISION
 KHAIRPUR

MEMBER

(Amirullah Marri)
 ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING
 SUB DIVISION KHAIRPUR

CHAIRMAN

(Janib Ali Khanbhero)
 EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION
 KHAIRPUR

Bid Evaluation Report

- 1 Name of Procuring Agency: Executive Engineer Education Works Division Khairpur
- 2 Tender Reference No: TC/G-55/ 980 Dated: 09-05-2017
- 3 Tender Description/Name of work/item: REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVOTARY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ i) GBHS Zafar Abad, ii) GBHS Khuda Bux Hisbani, iii) GBHS Muhammad Shah, TALUKA Thari Mirwah DISTRICT KHAIRPUR (PACKAGE NO-7)
- 4 Method of Procurement: Single Stage One Envelope Procedure
- 5 Tender Published: (1) Daily Awami Awaz Karachi Dated: 13-05-2017 (2) Daily Express Karachi Dated:12-05-2017 (3) Daily Express Tribune Karachi Dated: 12-05-2017,
- 6 SPPRA Tender I.D Sr No 33282 Dated:- 11/05/2017
- 7 Total Bid documents Sold; 3 Nos:
- 8 Total Bids Received: 3 Nos:
- 9 Technical Bid Opening date: (if (Provide details in separate form)
- 10 No. of Bid technically qualified (if 1 Nos:
- 11 Bid(s) Rejected: 2 Nos:
- 12 Financial Bid Opening date: 26-05-2017
- 13 Bid Evaluation Report: 4,542

S.No	Name of Contractor	Rate of Qouted	Tender Amount	Remarks
1	2	3	4	5
1	Mr. Qadir Bux Jamro	Part A (Sch: Items) @ 10.65% Above Part B (Schedule Items 0.18% Below	4,420,841	Lowest
2	Mr. Kashif Ali Bhabhan	Part A (Sch: Items) @ 11.00% Above Part B (Schedule Items 0.12% Below	4,434,245	Higher
3	M/s M.Uzman Khan Construction Co	Part A (Sch: Items) @ 11.50% Above Part B (Schedule Items 0.07% Below	4,453,311	Highest

MEMBER

(Abdul Qadir Shaikh)
ASSISTANT ENGINEER

EDUCATION WORKS SUB DIVISION
KHAIRPUR

MEMBER

(Arifullah Marri)
ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

CHAIRMAN

(Janib Ali Bhanthro)
EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION
KHAIRPUR

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme:-

REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVATORY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ i) GBHS Zafar Abad; ii) GBHS Khuda Bux Hisbanl, iii) GBHS Muhammad Shah, TALUKA Thari Mirwah DISTRICT KHAIRPUR (PACKAGE NO-7)

NIT Referecne No.

TC/G-55/ 980 Dated: 09-05-2017 Web Site: www.pprasinhd.gov.pk S.No: 33282 dated: 11/05/2017

S.NO-7

Bid Submission Date & Time

26-05-2017 2.0 P.M

Bid Opening Date & Time

Amount of Tender

Rs. 4.542 (M)

Time Completion Period (02) Months


Technical Sanctioned

Estimate sanctioned by the Superintending Engineer Education Works Circle Sukkur Vide No;SE/EWC-SUK/PB/ Dated:- Rs. 4539000/-


As per Bid Evaluation								As per Contract Provision / Technical Sanction							
Sr. No.	Name of Bidders	Amount of BOQ / Schedule B	Rate Quoted by Contractor		Amount of Premium	SR. Cement	Quote d Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of Carriage	Diff: of SR Cement		Total (9+10+11+12+13-14)	
1	2	3	4		5	6	7	8	9	10	11	12	13	14	15
1	Mr. Qadir Bux Jamro														
	Part-A Civil Work (Schedule Items)	3,790,660	10.65%	Above	403,705	-	-	4,194,365	3,790,660	-	-	427,541	-	-	4,218,201
	Part-B W/S & S/F (Schedule Items)	226,884	0.18%	Below	408	-	-	226,476	226,884	-	-	-	-	-	226,884
	Total	4,017,544				-	-	4,420,841							4,445,085
2	Mr. Kashif Ali Bhabhan														
	Part-A Civil Work(Schedule Items)	3,790,660	11.00%	Above	416,973	-	-	4,207,633	3,790,660	-	-	427,541	-	-	4,218,201
	Part-B W/S & S/F(Schedule Items)	226,884	0.12%	Below	272	-	-	226,612	226,884	-	-	-	-	-	226,884
	Total	4,017,544				-	-	4,434,245							4,445,085
3	M/s M.Usman Khan Construction Co														
	Part-A Civil Work(Schedule Items)	3,790,660	11.50%	Above	435,926	-	-	4,226,586	3,790,660	-	-	427,541	-	-	4,218,201
	Part-B W/S & S/F(Schedule Items)	226,884	0.07%	Below	159	-	-	226,725	226,884	-	-	-	-	-	226,884
	Total	4,017,544				-	-	4,453,311							4,445,085
									0.000	Excess		24,244	Saving		0.55%

SIGNATURE OF THE PROCUREMENT COMMITTEE


MEMBER


 (Abdul Qadir Shaikh)
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB DIVISION
 KHAIRPUR

MEMBER


 (Anwar-ul-Haq Marri)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB DIVISION KHAIRPUR

CHAIRMAN


 (Janib Ali Dhanbho)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 KHAIRPUR

BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION
KHAIRPUR

1.	Name of Procuring Agency	Executive Engineer Education Works Division Khairpur
2.	Tender Reference No	TC/G-55/ 980 Dated: 09-05-2017
3.	SPPRA Website Serial No:	33282 dated: 11/05/2017
4.	Tender Description /Name of Work /Item	REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVOTARY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ i) GBHS Zafar Abad, ii) GBHS Khuda Bux Hisbani, iii) GBHS Muhammad Shah, TALUKA Thari Mirwah DISTRICT KHAIRPUR (PACKAGE NO-7)
5.	Method of Procurement	Single Stage-One Envelope Procedure
6.	Name of Firm/ Bidders	Mr. Qadir Bux Jamro
7.	N.T.N	Available
8.	Sindh Board of Revenue	Registered
9.	Funds/Budget	Available
10.	05% Earnest Money	Available
11.	Tender Fee/ Cost Bidding Documents	Deposited

MEMBER

(Abdul Qadir Shaikh)
 ASSISTANT ENGINEER

EDUCATION WORKS SUB DIVISION
 KHAIRPUR

MEMBER

(Anwar Shah Marri)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB DIVISION KHAIRPUR


CHAIRMAN

(Janib Ali Bhanbhro)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 KHAIRPUR


BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION
KHAIRPUR

1	Name of Procuring Agency	Executive Engineer Education Works Division Khairpur
2	Tender Reference No	TC/G-55/ 980 Dated: 09-05-2017
3	SPPRA Website Serial No:	33282 dated: 11/05/2017
4	Tender Description /Name of Work /Item	REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVOTARY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ i) GBHS Zafar Abad, ii) GBHS Khuda Bux Hisbani, iii) GBHS Muhammad Shah, TALUKA Thari Mirwah DISTRICT KHAIRPUR (PACKAGE NO-7)
5	Method of Procurement	Single Stage-One Envelope Procedure
6	Name of Firm/ Bidders	M/s M.Usman Khan Construction Co
7	N.T.N	Available
8	Sindh Board of Revenue	Registered
9	Funds/Budget	Available
10	05% Earnest Money	Available
11	Tender Fee/ Cost Bidding Documents	Deposited


MEMBER


 (Abdul Qadir Shaikh)
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB DIVISION
 KHAIRPUR

MEMBER


 (Amanullah Marri)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB DIVISION KHAIRPUR

CHAIRMAN


 (Janib Ali Bhanbhro)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 KHAIRPUR

BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION
KHAIRPUR

1	Name of Procuring Agency	Executive Engineer Education Works Division Khairpur
2	Tender Reference No	TC/G-55/ 980 Dated: 09-05-2017
3	SPPRA Website Serial No:	33282 dated: 11/05/2017
4	Tender Description /Name of Work /Item	REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVOTARY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ i) GBHS Zafar Abad, ii) GBHS Khuda Bux Hisbani, iii) GBHS Muhammad Shah, TALUKA Thari Mirwah DISTRICT KHAIRPUR (PACKAGE NO-7)
5	Method of Procurement	Single Stage-One Envelope Procedure
6	Name of Firm/ Bidders	Mr. Kashif Ali Bhabhan
7	N.T.N	Available
8	Sindh Board of Revenue	Registered
9	Funds/Budget	Available
10	05% Earnest Money	Available
11	Tender Fee/ Cost Bidding Documents	Deposited

MEMBER

(Abdul Qadir Shaikh)
 ASSISTANT ENGINEER

EDUCATION WORKS SUB DIVISION
 KHAIRPUR

MEMBER

(Amirullah Marri)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB DIVISION KHAIRPUR

CHAIRMAN

(Janib Ali Bhanbhro)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 KHAIRPUR


Bid Evaluation Report

- 1 Name of Procuring Agency: Executive Engineer Education Works Division Khairpur
- 2 Tender Reference No: TC/G-55/980 Dated: 09-05-2017
- 3 Tender Description/Name of work/item: REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVOTARY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ i) GGLSS Abdul Rehman Khaskheli, ii) GBHS Wafa Nawaz Ali Shar, iii) GBHS Mehrab Ali Sodhro TALUKA Thari Mirwah DISTRICT KHAIRPUR (PACKAGE NO-8)
- 4 Method of Procurement: Single Stage One Envelope Procedure
- 5 Tender Published: (1) Daily Awami Awaz Karachi Dated: 13-05-2017 (2) Daily Express Karachi Dated:12-05-2017 (3) Daily Express Tribune Karachi Dated: 12-05-2017.
- 6 SPPRA Tender LD Sr No: 33282 Dated:- 11/05/2017
- 7 Total Bid documents Sold: 3 Nos:
- 8 Total Bids Received: 3 Nos:
- 9 Technical Bid Opening date: (if (Provide details in separate form)
- 10 No. of Bid technically qualified (if 1 Nos:
- 11 Bid(s) Rejected: 2 Nos:
- 12 Financial Bid Opening date: 26-05-2017
- 13 Bid Evaluation Report: 4,737

S.No	Name of Contractor	Rate of Qouted	Tender Amount	Remarks
1	2	3	4	5
1	M/s Ashfaque Ahmed Khilji & Brothers	Part A (Sch: Items) @ 12.10% Above Part B (Schedule Items 0.20% Below	4,508,094	Lowest
2	M/s Agha Hassan Khan & Co.	Part A (Sch: Items) @ 12.60% Above Part B (Schedule Items 0.15% Below	4,527,589	Higher
3	M/s M.Usman Khan	Part A (Sch: Items) @ 13.10% Above Part B (Schedule Items 0.10% Below	4,547,083	Highest

MEMBER


(Abdul Qadir Shaikh)
ASSISTANT ENGINEER

 EDUCATION WORKS SUB DIVISION
KHAIRPUR


MEMBER


(Amir Ghosh Marri)
ASSISTANT ENGINEER

 PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

CHAIRMAN


(Janib Ali Bhanbhro)
EXECUTIVE ENGINEER

 EDUCATION WORKS DIVISION
KHAIRPUR

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme:-

REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVATORY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ i) GGLSS Abdul Rehman Khaskheli, ii) GBHS Wafa Nawaz Ali Shar, iii) GBHS Mehrab Ali Sodhro TALUKA Thari Mirwah DISTRICT KHAIRPUR (PACKAGE NO-8)

NIT Reference No.

TC/G-55/ 980 Dated: 09-05-2017

Web Site: www.pprasindh.gov.pk S.No: 33262 dated: 11/05/2017

S.No-8

Bid Submission Date & Time

26-05-2017 2.0 P.M

Bid Opening Date & Time

Amount of Tender

Rs. 4.737 (M)

Time Completion Period (02) Months

Technical Sanctioned

Estimate sanctioned by the Superintending Engineer Education Works Circle Sukkur Vide No;SE/EWC-SUK/PB/

Dated:- Rs . 4712000/-

Sr. No.	Name of Bidders	As per Bid Evaluation						As per Contract Provision / Technical Sanction						
		Amount of BOQ / Schedule B	Rate Quoted by Contractor	Amount of Premium	SR. Cement	Quoted Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of Carriage	Diff: of SR Cement	Total (9+10+11+12+13-14)		
1	M/s Ashfaqe Ahmed Khilji & Brothers													
	Part-A Civil Work (Schedule Items)	3,883,260	12.10% Above	469,874	-	-	4,353,134	3,883,260	-	-	494,483	-	-	4,377,743
	Part-B W/S & S/F (Schedule Items)	155,271	0.20% Below	311	-	-	154,960	155,271	-	-	-	-	-	155,271
	Total	4,038,531			-	-	4,508,094		-	-		-	-	4,533,014
2	M/s Agha Hassan Khan & Co.													
	Part-A Civil Work(Schedule Items)	3,883,260	12.60% Above	489,291	-	-	4,372,551	3,883,260	-	-	494,483	-	-	4,377,743
	Part-B W/S & S/F(Schedule Items)	155,271	0.15% Below	233	-	-	155,038	155,271	-	-	-	-	-	155,271
	Total	4,038,531			-	-	4,527,589		-	-		-	-	4,533,014
3	M/s M.Usman Khan													
	Part-A Civil Work(Schedule Items)	3,883,260	13.10% Above	508,707	-	-	4,391,967	3,883,260	-	-	494,483	-	-	4,377,743
	Part-B W/S & S/F(Schedule Items)	155,271	0.10% Below	155	-	-	155,116	155,271	-	-	-	-	-	155,271
	Total	4,038,531			-	-	4,547,083		-	-		-	-	4,533,014

0.000 Excess 24,920 Saving 0.55%

SIGNATURE OF THE PROCUREMENT COMMITTEE

MEMBER



(Abdul Qadir Shaikh)
ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION
KHAIRPUR

MEMBER



(Amanullah Marri)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

CHAIRMAN



(Janib Ali Bhanbhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR

BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION
KHAIRPUR

1	Name of Procuring Agency	Executive Engineer Education Works Division Khairpur
2	Tender Reference No	TC/G-55/ 980 Dated: 09-05-2017
3	SPPRA Website Serial No:	33282 dated: 11/05/2017
4	Tender Description /Name of Work /Item	REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVOTARY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ i) GGLSS Abdul Rehman Khaskheli, ii) GBHS Wafa Nawaz Ali Shar, iii) GBHS Mehrab Ali Sodhro TALUKA Thari Mirwah DISTRICT KHAIRPUR (PACKAGE NO-8)
5	Method of Procurement	Single Stage-One Envelope Procedure
6	Name of Firm/ Bidders	M/s M.Usman Khan
7	N.T.N	Available
8	Sindh Board of Revenue	Registered
9	Funds/Budget	Available
10	05% Earnest Money	Available
11	Tender Fee/ Cost Bidding Documents	Deposited

MEMBER



(Abdul Qadir Shaikh)
 ASSISTANT ENGINEER

EDUCATION WORKS SUB DIVISION
 KHAIRPUR

MEMBER



(Amarah Marri)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB DIVISION KHAIRPUR

CHAIRMAN



(Janib Ali Bhanbhro)
 EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION
 KHAIRPUR

BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION
KHAIRPUR

1	Name of Procuring Agency	Executive Engineer Education Works Division Khairpur
2	Tender Reference No	TC/G-55/ 980 Dated: 09-05-2017
3	SPPRA Website Serial No:	33282 dated: 11/05/2017
4	Tender Description /Name of Work /Item	REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVOTARY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ i) GGLSS Abdul Rehman Khaskheli, ii) GBHS Wafa Nawaz Ali Shar, iii) GBHS Mehrab Ali Sodhro TALUKA Thari Mirwah DISTRICT KHAIRPUR (PACKAGE NO-8)
5	Method of Procurement	Single Stage-One Envelope Procedure
6	Name of Firm/ Bidders	M/s Agha Hassan Khan & Co.
7	N.T.N	Available
8	Sindh Board of Revenue	Registered
9	Funds/Budget	Available
10	05% Earnest Money	Available
11	Tender Fee/ Cost Bidding Documents	Deposited

MEMBER

(Signature)
 (Abdul Qadir Shaikh)
 ASSISTANT ENGINEER

(Signature)
 EDUCATION WORKS SUB DIVISION
 KHAIRPUR

MEMBER

(Signature)
 (Amanullah Marri)
 ASSISTANT ENGINEER

(Signature)
 PUBLIC HEALTH ENGINEERING
 SUB DIVISION KHAIRPUR

CHAIRMAN

(Signature)
 (Janib Ali Dhanbho)
 EXECUTIVE ENGINEER

(Signature)
 EDUCATION WORKS DIVISION
 KHAIRPUR

BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION
KHAIRPUR

1	Name of Procuring Agency	Executive Engineer Education Works Division Khairpur
2	Tender Reference No	TC/G-55/ 980 Dated: 09-05-2017
3	SPPRA Website Serial No:	33282 dated: 11/05/2017
4	Tender Description /Name of Work /Item	REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVOTARY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ i) GGLSS Abdul Rehman Khaskheli, ii) GBHS Wafa Nawaz Ali Shar, iii) GBHS Mehrab Ali Sodhro TALUKA Thari Mirwah DISTRICT KHAIRPUR (PACKAGE
5	Method of Procurement	Single Stage-One Envelope Procedure
6	Name of Firm/ Bidders	M/s Ashfaque Ahmed Khilji & Brothers
7	N.T.N	Available
8	Sindh Board of Revenue	Registered
9	Funds/Budget	Available
10	05% Earnest Money	Available
11	Tender Fee/ Cost Bidding Documents	Deposited

MEMBER

(Abdul Qadir Shaikh)
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB DIVISION
 KHAIRPUR

MEMBER

(Amamulrah Marri)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB DIVISION KHAIRPUR

CHAIRMAN

(Janib Ali Bhanbhro)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 KHAIRPUR

Bid Evaluation Report

- 1 Name of Procuring Agency: Executive Engineer Education Works Division Khairpur
- 2 Tender Reference No: TC/G-55/980 Dated: 09-05-2017
- 3 Tender Description/Name of work/item: REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVOTARY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ i) GBELS Gambal Shah, ii) GGELS Dhup Waro, iii) GBELS Faizal Mahar, Taluka Kotdiji District Khairpur (PACKAGE NO-10)
- 4 Method of Procurement: Single Stage One Envelope Procedure
- 5 Tender Published: (1) Daily Awami Awaz Karachi Dated: 13-05-2017 (2) Daily Express Karachi Dated:12-05-2017 (3) Daily Express Tribune Karachi Dated: 12-05-2017.
- 6 SPPRA Tender I.D Sr No 33282 Dated:- 11/05/2017
- 7 Total Bid documents Sold; 3 Nos;
- 8 Total Bids Received: 3 Nos;
- 9 Technical Bid Opening date: (if (Provide details in separate form)
- 10 No. of Bid technically qualified (if 1 Nos;
- 11 Bid(s) Rejected: 2 Nos;
- 12 Financial Bid Opening date: 26-05-2017
- 13 Bid Evaluation Report: 6.422

S.No	Name of Contractor	Rate of Qouted	Tender Amount	Remarks
1	2	3	4	5
1	M/s Rehman Builders	Part A (Sch: Items) @ 16.33% Above Part B (Schedule Items 0.20% Below	6,106,283	Lowest
2	M/s Toheed Construction	Part A (Sch: Items) @ 16.55% Above Part B (Schedule Items 0.15% Below	6,117,613	Higher
3	Mr Abbas Ali Panhyar	Part A (Sch: Items) @ 17.10% Above Part B (Schedule Items 0.10% Below	6,145,822	Highest

MEMBER



(Abdul Qadir Shaikh)
ASSISTANT ENGINEER

EDUCATION WORKS SUB DIVISION
KHAIRPUR

MEMBER



(Anwar Mah Marri)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

CHAIRMAN



(Janib Ali Bhanbhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme:-

REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVATORY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ i) GBELS Gambal Shah, ii) GGELS Dhup Waro, iii) GBELS Falzal Mahar, Taluka Kotdiji District Khairpur (PACKAGE NO-10)

NIT Reference No.

TC/G-55/ 980

Dated: 09-05-2017

Web Site: www.pprasinhd.gov.pk S.No: 33282 dated: 11/05/2017

S.No-10

Bid Submission Date & Time

26-05-2017

2.0 P.M

Bid Opening Date & Time

Amount of Tender

Rs.

6.422 (M)

Time Completion Period (02)

Months

Technical Sanctioned

Estimate sanctioned by the Chief Engineer Education Works Sukkur Vide No;CE/EW/PB/

Dated:-

Rs . 6393000/-

As per Bid Evaluation								As per Contract Provision / Technical Sanction						
Sr. No.	Name of Bidders	Amount of BOQ / Schedule B	Rate Quoted by Contractor		Amount of Premium	SR. Cement	Quoted Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of Carriage	Diff. of SR Cement	Total (9+10+11+12+13-14)	
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
1	M/s Rehman Builders													
	Part-A Civil Work (Schedule Items)	5,114,743	16.33%	Above	835,238	-	-	5,949,981	5,114,743	-	866,095	-	-	5,980,838
	Part-B W/S & S/F (Schedule Items)	156,615	0.20%	Below	313	-	-	156,302	156,615	-	-	-	-	156,615
	Total	5,271,358						6,106,283						6,137,453
2	M/s Toheed Construction													
	Part-A Civil Work(Schedule Items)	5,114,743	16.55%	Above	846,490	-	-	5,961,233	5,114,743	-	866,095	-	-	5,980,838
	Part-B W/S & S/F(Schedule Items)	156,615	0.15%	Below	235	-	-	156,380	156,615	-	-	-	-	156,615
	Total	5,271,358						6,117,613						6,137,453
3	Mr Abbas Ali Panhyar													
	Part-A Civil Work(Schedule Items)	5,114,743	17.10%	Above	874,621	-	-	5,989,364	5,114,743	-	866,095	-	-	5,980,838
	Part-B W/S & S/F(Schedule Items)	156,615	0.10%	Below	157	-	-	156,458	156,615	-	-	-	-	156,615
	Total	5,271,358						6,145,822						6,137,453

SIGNATURE OF THE PROCUREMENT COMMITTEE

0.000 Excess 31,170 Saving 0.51%

MEMBER



(Abdul Qadir Shaikh)
ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION
KHAIRPUR

MEMBER



(Anwarul Haq Marri)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

CHAIRMAN




(Janib Ali Bhanbhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR


BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION
KHAIRPUR

1	Name of Procuring Agency	Executive Engineer Education Works Division Khairpur
2	Tender Reference No	TC/G-55/ 980 Dated: 09-05-2017
3	SPPRA Website Serial No:	33282 dated: 11/05/2017
4	Tender Description /Name of Work /Item	REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVOTARY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ i) GBELS Gambal Shah, ii) GGELS Dhup Waro, iii) GBELS Faizal Mahar, Taluka Koldiji District Khairpur (PACKAGE NO-10)
5	Method of Procurement	Single Stage-One Envelope Procedure
6	Name of Firm/ Bidders	M/s Rehman Builders
7	N.T.N	Available
8	Sindh Board of Revenue	Registered
9	Funds/Budget	Available
10	05% Earnest Money	Available
11	Tender Fee/ Cost Bidding Documents	Deposited


MEMBER


 (Abdul Qadir Shaikh)
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB DIVISION
 KHAIRPUR

MEMBER


 (Amanullah Marri)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB DIVISION KHAIRPUR

CHAIRMAN


 (Janib Ali Dhanbhro)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 KHAIRPUR

BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION
KHAIRPUR

1	Name of Procuring Agency	Executive Engineer Education Works Division Khairpur
2	Tender Reference No	TC/G-55/ 980 Dated: 09-05-2017
3	SPPRA Website Serial No:	33282 dated: 11/05/2017
4	Tender Description /Name of Work /Item	REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVOTARY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ i) GBELS Gambal Shah, ii) GGELS Dhup Waro, iii) GBELS Faizal Mahar, Taluka Kotdiji District Khairpur (PACKAGE NO-10)
5	Method of Procurement	Single Stage-One Envelope Procedure
6	Name of Firm/ Bidders	Mr Abbas Ali Panhyar
7	N.T.N	Available
8	Sindh Board of Revenue	Registered
9	Funds/Budget	Available
10	05% Earnest Money	Available
11	Tender Fee/ Cost Bidding Documents	Deposited

MEMBER

(Abdul Qadir Shaikh)
 ASSISTANT ENGINEER

EDUCATION WORKS SUB DIVISION
 KHAIRPUR

MEMBER

(Amanullah Marri)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB DIVISION KHAIRPUR


CHAIRMAN

(Janib Ali Bhanbhro)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 KHAIRPUR

BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION
KHAIRPUR

1	Name of Procuring Agency	Executive Engineer Education Works Division Khairpur
2	Tender Reference No	TC/G-55/ 980 Dated: 09-05-2017
3	SPPRA Website Serial No:	33282 dated: 11/05/2017
4	Tender Description /Name of Work /Item	REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVOTARY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ i) GBELS Gambal Shah, ii) GGELS Dhup Waro, iii) GBELS Faizal Mahar, Taluka Kotdiji District Khairpur (PACKAGE NO-10)
5	Method of Procurement	Single Stage-One Envelope Procedure
6	Name of Firm/ Bidders	M/s Toheed Construction
7	N.T.N	Available
8	Sindh Board of Revenue	Registered
9	Funds/Budget	Available
10	05% Earnest Money	Available
11	Tender Fee/ Cost Bidding Documents	Deposited


MEMBER


 (Abdul Qadir Shaikh)
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB DIVISION
 KHAIRPUR

MEMBER


 (Amanullah Marri)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB DIVISION KHAIRPUR

CHAIRMAN


 (Janib Ali Bhatti)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 KHAIRPUR


Bid Evaluation Report

- 1 Name of Procuring Agency: Executive Engineer Education Works Division Khairpur
- 2 Tender Reference No: TC/G-55/980 Dated: 09-05-2017
- 3 Tender Description/Name of work/item: REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVATORY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ i) GBELS Jiskani, ii) GBELS Rasool Bux Mari, iii) GBHS Bakhar Kanasira, iv) GBHS Haji Nawab Wassan, Taluka Kotdiji District Khairpur (PACKAGE NO-11)
- 4 Method of Procurement: Single Stage One Envelope Procedure
- 5 Tender Published: (1) Daily Awami Awaz Karachi Dated: 13-05-2017 (2) Daily Express Karachi Dated:12-05-2017 (3) Daily Express Tribune Karachi Dated: 12-05-2017.
- 6 SPPRA Tender I.D Sr No 33282 Dated:- 11/05/2017
- 7 Total Bid documents Sold; 3 Nos:
- 8 Total Bids Received: 3 Nos:
- 9 Technical Bid Opening date: (if (Provide details in separate form)
- 10 No. of Bid technically qualified (if 1 Nos:
- 11 Bid(s) Rejected: 2 Nos:
- 12 Financial Bid Opening date: 26-05-2017
- 13 Bid Evaluation Report:

5.367

S.No	Name of Contractor	Rate of Qouted	Tender Amount	Remarks
1	2	3	4	5
1	Mr. Ahsan Ali Kanasiro	Part A (Sch: Items) @ 14.82% Above Part B (Schedule Items 0.20% Below	5,122,274	Lowest
2	M/s Zain Builders	Part A (Sch: Items) @ 15.30% Above Part B (Schedule Items 0.15% Below	5,142,922	Higher
3	M/s Ranjhan Kanasiro	Part A (Sch: Items) @ 16.00% Above Part B (Schedule Items 0.09% Below	5,173,004	Highest


MEMBER


(Abdul Qadir Shaikh)
ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION
KHAIRPUR

MEMBER


(Abdul Wahid Marri)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

CHAIRMAN


(Janib Ali Shahid)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme:-

REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVATORY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ i) GBELS Jiskani, ii) GBELS Rasool Bux Mari, iii) GBHS Bakhar Kanasira, iv) GBHS Haji Nawab Wassan; Taluka Kotdiji District Khairpur (PACKAGE NO-11)

NIT Referecne No.

TC/G-55/ 980

Dated: 09-05-2017

Web Site: www.pprasinhd.gov.pk S.No: 33282 dated: 11/05/2017

5

Bid Submission Date & Time

26-05-2017

2.0 P.M

Bid Opening Date & Time

Amount of Tender

Rs.

5.367 (M)

Time Completion Period (02)

Months

Technical Sanctioned

Estimate sanctioned by the Chief Engineer Education Works Sukkur Vide No;CE/EW/PB/

Dated:-


Rs . 5357000/-

Sr. No.	Name of Bidders	As per Bid Evaluation						As per Contract Provislon / Techical Sanction						
		Amount of BOQ / Schedule B	Rate Quoted by Contractor		Amount of Premium	SR. Cement	Quote d Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of Carriage	Diff: of SR Cement	Total (9+10+11+12+13-14)	
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
1	Mr. Ahsan Ali Kanasiro													
	Part-A Civil Work (Schedule Items)	4,279,631	14.82%	Above	634,241	-	4,913,872	4,279,631	-	-	660,983	-	-	4,940,614
	Part-B W/S & S/F (Schedule Items)	208,820	0.20%	Below	418	-	208,402	208,820	-	-	-	-	-	208,820
	Total	4,488,451					5,122,274							5,149,434
2	M/s Zain Builders													
	Part-A Civil Work(Schedule Items)	4,279,631	15.30%	Above	654,784	-	4,934,415	4,279,631	-	-	660,983	-	-	4,940,614
	Part-B W/S & S/F(Schedule Items)	208,820	0.15%	Below	313	-	208,507	208,820	-	-	-	-	-	208,820
	Total	4,488,451					5,142,922							5,149,434
3	M/s Ranjhan Kanasiro													
	Part-A Civil Work(Schedule Items)	4,279,631	16.00%	Above	684,741	-	4,964,372	4,279,631	-	-	660,983	-	-	4,940,614
	Part-B W/S & S/F(Schedule Items)	208,820	0.09%	Below	188	-	208,632	208,820	-	-	-	-	-	208,820
	Total	4,488,451					5,173,004							5,149,434


0.000 Excess 27,160 Saving 0.53%

SIGNATURE OF THE PROCUREMENT COMMITTEE

MEMBER


(Abdul Qadir Shaikh)
ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION
KHAIRPUR

MEMBER


(Amanullah Marri)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

CHAIRMAN


(Jamb Ali Khanburo)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR


Bid Evaluation Report

- 1 Name of Procuring Agency: Executive Engineer Education Works Division Khairpur
- 2 Tender Reference No: TC/G-55/ 980 Dated: 09-05-2017
- 3 Tender Description/Name of work/item: REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVATORY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ i) GBELS Bangul Khan Chandio, ii) G.GELS Deh Sohu, iii) GBHS Talpur Wada, iv) GBHS Deh Sohu, v) GBHS Babar Wada Taluka Kotdiji District Khairpur (PACKAGE NO-12)
- 4 Method of Procurement: Single Stage One Envelope Procedure
- 5 Tender Published: (1) Daily Awami Awaz Karachi Dated: 13-05-2017 (2) Daily Express Karachi Dated:12-05-2017 (3) Daily Express Tribune Karachi Dated: 12-05-2017.
- 6 SPPRA Tender I.D Sr No 33282 Dated:- 11/05/2017
- 7 Total Bid documents Sold; 3 Nos;
- 8 Total Bids Received: 3 Nos;
- 9 Technical Bid Opening date: (if (Provide details in separate form)
- 10 No. of Bid technically qualified (if 1 Nos;
- 11 Bid(s) Rejected: 2 Nos;
- 12 Financial Bid Opening date: 26-05-2017
- 13 Bid Evaluation Report:

4.939

S.No	Name of Contractor	Rate of Quoted	Tender Amount	Remarks
1	2	3	4	5
1	Mr. Muhammad Nawaz Sandilo	Part A (Sch: Items) @ 15.07% Above Part B (Schedule Items 0.20% Below	4,694,653	Lowest
2	M/s Zain Builders	Part A (Sch: Items) @ 15.50% Above Part B (Schedule Items 0.15% Below	4,711,333	Higher
3	Mr. Abbas Ali Panhyar	Part A (Sch: Items) @ 16.10% Above Part B (Schedule Items 0.08% Below	4,734,607	Highest


MEMBER


 (Abdul Qadir Shaikh)
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB DIVISION
 KHAIRPUR

MEMBER


 (A. J. Marri)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB DIVISION KHAIRPUR

CHAIRMAN


 (Janib Ali Bhanbhro)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 KHAIRPUR

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme:-

REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVATORY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ i) GBELS Bangul Khan Chandio, ii) GGELS Deh Sohu, iii) GBHS Talpur Wada, iv) GBHS Deh Sohu, v) GBHS Babar Wada Taluka Kotdiji District Khairpur (PACKAGE NO-12)

NIT Reference No.

TC/G-55/ 980

Dated: 09-05-2017

Web Site: www.pprasinhd.gov.pk S.No: 33282 dated: 11/05/2017

S.No: 12

Bid Submission Date & Time

26-05-2017 2.0 P.M

Bid Opening Date & Time

Amount of Tender

Rs. 4,939 (M)

Time Completion Period (02) Months

Technical Sanctioned

Estimate sanctioned by the Superintending Engineer Education Works Circle Sukkur Vide No;SE/EWC-SUK/PB/


Dated:- Rs. 4876000/-

As per Bid Evaluation								As per Contract Provision / Technical Sanction						
Sr. No.	Name of Bidders	Amount of BOQ / Schedule B	Rate Quoted by Contractor		Amount of Premium	SR. Cement	Quote d Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of Carriage	Diff. of SR Cement	Total (9+10+11+12+13-14)	
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
1	Mr. Muhammad Nawaz Sandilo													
	Part-A Civil Work (Schedule Items)	3,847,903	15.07%	Above	579,879	-	-	4,427,782	3,847,903	-	603,682	-	-	4,451,585
	Part-B W/S & S/F (Schedule Items)	267,406	0.20%	Below	535	-	-	266,871	267,406	-	-	-	-	267,406
	Total	4,115,309				-	-	4,694,653						4,718,991
2	M/s Zain Builders													
	Part-A Civil Work(Schedule Items)	3,847,903	15.50%	Above	596,425	-	-	4,444,328	3,847,903	-	603,682	-	-	4,451,585
	Part-B W/S & S/F (Schedule Items)	267,406	0.15%	Below	401	-	-	267,005	267,406	-	-	-	-	267,406
	Total	4,115,309				-	-	4,711,333						4,718,991
3	Mr. Abbas Ali Panhyar													
	Part-A Civil Work(Schedule Items)	3,847,903	16.10%	Above	619,512	-	-	4,467,415	3,847,903	-	603,682	-	-	4,451,585
	Part-B W/S & S/F (Schedule Items)	267,406	0.08%	Below	214	-	-	267,192	267,406	-	-	-	-	267,406
	Total	4,115,309				-	-	4,734,607						4,718,991

0.000 Excess 24,338 Saving 0.52%

SIGNATURE OF THE PROCUREMENT COMMITTEE


MEMBER


(Abdul Qadir Shaikh)
ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION
KHAIRPUR

MEMBER


(Aman Ali Panhyar)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

CHAIRMAN


(Jani Ali Panhyar)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR

BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION
KHAIRPUR

1	Name of Procuring Agency	Executive Engineer Education Works Division Khairpur
2	Tender Reference No	TC/G-55/ 980 Dated: 09-05-2017
3	SPPRA Website Serial No:	33282 dated: 11/05/2017
4	Tender Description /Name of Work /Item	REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVATORY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ i) GBELS Bangul Khan Chandio, ii) GGELS Deh Sohu, iii) GBHS Talpur Wada, iv) GBHS Deh Sohu, v) GBHS Babar Wada Taluka Kotdiji District
5	Method of Procurement	Single Stage-One Envelope Procedure
6	Name of Firm/ Bidders	Mr. Muhammad Nawaz Sandilo
7	N.T.N	Available
8	Sindh Board of Revenue	Registered
9	Funds/Budget	Available
10	05% Earnest Money	Available
11	Tender Fee/ Cost Bidding Documents	Deposited

MEMBER

(Abdul Qadir Shaikh)
 ASSISTANT ENGINEER

EDUCATION WORKS SUB DIVISION
 KHAIRPUR

MEMBER

(Amirullah Marri)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB DIVISION KHAIRPUR

CHAIRMAN

(Janib Ali Bhanbhro)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 KHAIRPUR

BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION
KHAIRPUR

1	Name of Procuring Agency	Executive Engineer Education Works Division Khairpur
2	Tender Reference No	TC/G-55/ 980 Dated: 09-05-2017
3	SPPRA Website Serial No:	33282 dated: 11/05/2017
4	Tender Description /Name of Work /Item	REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVOTARY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ i) GBELS Bangul Khan Chandio, ii) GGELS Deh Sohu, iii) GBHS Talpur Wada, iv) GBHS Deh Sohu, v) GBHS Babar Wada Taluka Kotdiji District Khairpur (PACKAGE NO-12)
5	Method of Procurement	Single Stage-One Envelope Procedure
6	Name of Firm/ Bidders	Mr. Abbas Ali Panhyar
7	N.T.N	Available
8	Sindh Board of Revenue	Registered
9	Funds/Budget	Available
10	05% Earnest Money	Available
11	Tender Fee/ Cost Bidding Documents	Deposited

MEMBER



(Abdul Qadir Shaikh)
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB DIVISION
 KHAIRPUR

MEMBER



(Amanullah Marri)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB DIVISION KHAIRPUR

CHAIRMAN



(Janib Ali Bhanbhro)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 KHAIRPUR

BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION
KHAIRPUR

1	Name of Procuring Agency	Executive Engineer Education Works Division Khairpur
2	Tender Reference No	TC/G-55/ 980 Dated: 09-05-2017
3	SPPRA Website Serial No:	33282 dated: 11/05/2017
4	Tender Description /Name of Work /Item	REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVOTARY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ i) GBELS Bangul Khan Chandio, ii) GGELS Deh Sohu, iii) GBHS Talpur Wada, iv) GBHS Deh Sohu, v) GBHS Babar Wada Taluka Kotdiji District Khairpur (PACKAGE NO-12)
5	Method of Procurement	Single Stage-One Envelope Procedure
6	Name of Firm/ Bidders	M/s Zain Builders
7	N.T.N	Available
8	Sindh Board of Revenue	Registered
9	Funds/Budget	Available
10	05% Earnest Money	Available
11	Tender Fee/ Cost Bidding Documents	Deposited

MEMBER



(Abdul Qadir Shaikh)
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB DIVISION
 KHAIRPUR

MEMBER



(Amanullah Marri)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB DIVISION KHAIRPUR

CHAIRMAN



(Janib Ali Bhatti)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 KHAIRPUR

Bid Evaluation Report

- 1 Name of Procuring Agency: Executive Engineer Education Works Division Khairpur
- 2 Tender Reference No: TC/G-55/980 Dated: 09-05-2017
- 3 Tender Description/Name of work/item: REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVOTARY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ i) GGELS Jan Muhammad Vandiar, ii) GBELS Jan Muhammad Vandiar, iii) GGELS Mulko Wahan, TALUKA Kotdiji DISTRICT KHAIRPUR (PACKAGE NO-13)
- 4 Method of Procurement: Single Stage One Envelope Procedure
- 5 *Tender Published: (1) Daily Awami Awaz Karachi Dated: 13-05-2017 (2) Daily Express Karachi Dated:12-05-2017 (3) Daily Express Tribune Karachi Dated: 12-05-2017.
- 6 SPPRA Tender I.D Sr No 33282 Dated:- 11/05/2017
- 7 Total Bid documents Sold: 3 Nos:
- 8 Total Bids Received: 3 Nos:
- 9 Technical Bid Opening date: (if (Provide details in separate form)
- 10 No. of Bid technically qualified (if 1 Nos:
- 11 Bid(s) Rejected: 2 Nos:
- 12 Financial Bid Opening date: 26-05-2017
- 13 Bid Evaluation Report: 4.781

S.No	Name of Contractor	Rate of Qouted	Tender Amount	Remarks
1	2	3	4	5
1	Mr. Qadir Bux Jamro	Part A (Sch: Items) @ 13.46% Above Part B (Schedule Items) 0.20% Below	4,578,698	Lowest
2	M/s Abbas Ali Panhyar	Part A (Sch: Items) @ 13.80% Above Part B (Schedule Items) 0.15% Below	4,592,029	Higher
3	M/s Awais Ahmed & Co.	Part A (Sch: Items) @ 14.20% Above Part B (Schedule Items) 0.10% Below	4,607,698	Highest

MEMBER



(Abdul Qadir Shaikh)
ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION
KHAIRPUR

MEMBER



(Abdul Qadir Marri)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

CHAIRMAN



(Janib Ali Bhanbhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme:-

REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVOTARY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ i) GGELS Jan Muhammad Vandiar, ii) GBELS Jan Muhammad Vandiar, iii) GGELS Mulko Wahan, TALUKA Kotdiji DISTRICT KHAIRPUR (PACKAGE NO-13)

NIT Referecne No.

TC/G-55/ 980 Dated: 09-05-2017 Web Site: www.pprasindf.gov.pk S.No: 33282 dated: 11/05/2017

S.No-13

Bid Submission Date & Time

26-05-2017 2.0 P.M

Bid Opening Date & Time

Amount of Tender

Rs. 4.781 (M) Time Completion Period (02) Months


Technical Sanctioned

Estimate sanctioned by the Superintending Engineer Education Works Circle Sukkur Vide No;SE/EWC-SUK/PB/ Dated:- Rs. 4782000/-

As per Bid Evaluation								As per Contract Provision / Technical Sanction							
Sr. No.	Name of Bidders	Amount of BOQ / Schedule B	Rate Quoted by Contractor		Amount of Premium	SR. Cement	Quote d Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of Carriage	Diff: of SR Cement		Total (9+10+11+12+13-14)	
1	2	3	4		5	6	7	8	9	10	11	12	13	14	15
1	Mr. Qadir Bux Jamro														
	Part-A Civil Work (Schedule Items)	3,897,758	13.46%	Above	524,638	-	-	4,422,396	3,897,758	-	-	549,341	-	-	4,447,099
	Part-B W/S & S/F (Schedule Items)	156,615	0.20%	Below	313	-	-	156,302	156,615	-	-	-	-	-	156,615
	Total	4,054,373				-	-	4,578,698		-	-				4,603,714
2	M/s Abbas Ali Panhyar														
	Part-A Civil Work(Schedule Items)	3,897,758	13.80%	Above	537,891	-	-	4,435,649	3,897,758	-	-	549,341	-	-	4,447,099
	Part-B W/S & S/F(Schedule Items)	156,615	0.15%	Below	235	-	-	156,380	156,615	-	-	-	-	-	156,615
	Total	4,054,373				-	-	4,592,029		-	-				4,603,714
3	M/s Awais Ahmed & Co.														
	Part-A Civil Work(Schedule Items)	3,897,758	14.20%	Above	553,482	-	-	4,451,240	3,897,758	-	-	549,341	-	-	4,447,099
	Part-B W/S & S/F(Schedule Items)	156,615	0.10%	Below	157	-	-	156,458	156,615	-	-	-	-	-	156,615
	Total	4,054,373				-	-	4,607,698		-	-				4,603,714
									0.000	Excess		25,016	Saving		0.54%

SIGNATURE OF THE PROCUREMENT COMMITTEE

MEMBER


(Abdul Qadir Shaikh)
ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION
KHAIRPUR

MEMBER


(Amanullah Marri)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

CHAIRMAN


(Janib Ali Shahbho)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR

BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION
KHAIRPUR

1	Name of Procuring Agency	Executive Engineer Education Works Division Khairpur
2	Tender Reference No	TC/G-55/ 980 Dated: 09-05-2017
3	SPPRA Website Serial No:	33282 dated: 11/05/2017
4	Tender Description /Name of Work /Item	REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVOTARY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ i) GGELS Jan Muhammad Vandiar, ii) GBELS Jan Muhammad Vandiar, iii) GGELS Mulko Wahan, TALUKA Kotdiji DISTRICT KHAIRPUR (PACKAGE NO-13)
5	Method of Procurement	Single Stage-One Envelope Procedure
6	Name of Firm/ Bidders	M/s Awais Ahmed & Co.
7	N.T.N	Available
8	Sindh Board of Revenue	Registered
9	Funds/Budget	Available
10	05% Earnest Money	Available
11	Tender Fee/ Cost Bidding Documents	Deposited

MEMBER




(Abdul Qadir Shaikh)
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB DIVISION
 KHAIRPUR

MEMBER



(Amal Singh Marri)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB DIVISION KHAIRPUR

CHAIRMAN




(Janib Ali Bhanbhro)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 KHAIRPUR


BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION
KHAIRPUR

1	Name of Procuring Agency	Executive Engineer Education Works Division Khairpur
2	Tender Reference No	TC/G-55/ 980 Dated: 09-05-2017
3	SPPRA Website Serial No:	33282 dated: 11/05/2017
4	Tender Description /Name of Work /Item	REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVOTARY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ i) GGELS Jan Muhammad Vandiar, ii) GBELS Jan Muhammad Vandiar, iii) GGELS Mulko Wahan, TALUKA Kotdiji DISTRICT KHAIRPUR (PACKAGE NO-13)
5	Method of Procurement	Single Stage-One Envelope Procedure
6	Name of Firm/ Bidders	M/s Abbas Ali Panhyar
7	N.T.N	Available
8	Sindh Board of Revenue	Registered
9	Funds/Budget	Available
10	05% Earnest Money	Available
11	Tender Fee/ Cost Bidding Documents	Deposited


MEMBER


 (Abdul Qadir Shaikh)
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB DIVISION
 KHAIRPUR

MEMBER


 (Amanullah Marri)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB DIVISION KHAIRPUR


CHAIRMAN


 (Janib Ali Bhanbhro)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 KHAIRPUR


BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION
KHAIRPUR

1	Name of Procuring Agency	Executive Engineer Education Works Division Khairpur
2	Tender Reference No	TC/G-55/ 980 Dated: 09-05-2017
3	SPPRA Website Serial No:	33282 dated: 11/05/2017
4	Tender Description /Name of Work /Item	REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVOTARY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ i) GGELS Jan Muhammad Vandiar, ii) GBELS Jan Muhammad Vandiar, iii) GGELS Mulko Wahan, TALUKA Kotdiji DISTRICT KHAIRPUR (PACKAGE NO-
5	Method of Procurement	Single Stage-One Envelope Procedure
6	Name of Firm/ Bidders	Mr. Qadir Bux Jamro
7	N.T.N	Available
8	Sindh Board of Revenue	Registered
9	Funds/Budget	Available
10	05% Earnest Money	Available
11	Tender Fee/ Cost Bidding Documents	Deposited


MEMBER


 (Abdul Qadir Shaikh)
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB DIVISION
 KHAIRPUR

MEMBER


 (Amanullah Marri)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB DIVISION KHAIRPUR

CHAIRMAN


 (Janib Ali Bhandhro)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 KHAIRPUR


Bid Evaluation Report

- 1 Name of Procuring Agency: Executive Engineer Education Works Division Khairpur
- 2 Tender Reference No: TC/G-55/ 980 Dated: 09-05-2017
- 3 Tender Description/Name of work/item: REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVOTARY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ i) GBELS Dubbar, ii) GGHS Nizamani TALUKA & DISTRICT KHAIRPUR (PACKAGE NO-14)
- 4 Method of Procurement: Single Stage One Envelope Procedure
- 5 Tender Published: (1) Daily Awami Awaz Karachi Dated: 13-05-2017 (2) Daily Express Karachi Dated:12-05-2017 (3) Daily Express Tribune Karachi Dated: 12-05-2017.
- 6 SPPRA Tender I.D Sr No 33282 Dated:- 11/05/2017
- 7 Total Bid documents Sold: 3 Nos:
- 8 Total Bids Received: 3 Nos:
- 9 Technical Bid Opening date: (if (Provide details in separate form)
- 10 No. of Bid technically qualified (if 1 Nos:
- 11 Bid(s) Rejected: 2 Nos:
- 12 Financial Bid Opening date: 26-05-2017
- 13 Bid Evaluation Report:

4133

S.No	Name of Contractor	Rate of Qouted	Tender Amount	Remarks
1	2	3	4	5
1	M/s Zain Builders	Part A (Sch: Items) @ 13.67% Above Part B (Schedule Items 0.18% Below	4,026,163	Lowest
2	M/s Kashif Mumtaz Channa	Part A (Sch: Items) @ 14.10% Above Part B (Schedule Items 0.12% Below	4,041,008	Higher
3	M/s Awais Ahmed & Co.	Part A (Sch: Items) @ 14.70% Above Part B (Schedule Items 0.06% Below	4,061,693	Highest

MEMBER


(Abdul Qadir Shaikh)
ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION
KHAIRPUR

MEMBER


(Asimullah Marri)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

CHAIRMAN


(Janib Ali Bhanbhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme:-

REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVATORY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ i) GBELS Dabbar, ii) GGHS Nizamani TALUKA & DISTRICT KHAIRPUR (PACKAGE NO-14)

NIT Referecne No.

TC/G-55/ 980 Dated: 09-05-2017

Web Site: www.pprasinhd.gov.pk S.No: 33282 dated: 11/05/2017

S.NO-14

Bid Submission Date & Time

26-05-2017 2.0 P.M

Bid Opening Date & Time

Amount of Tender

Rs. 4.133 (M)

Time Completion Period (02) Months

Technical Sanctioned

Estimate sanctioned by the Superintending Engineer Education Works Circle Sukkur Vide No;SE/EWC-SUK/PB/


Dated:- Rs . 4115600/-

As per Bid Evaluation								As per Contract Provision / Technical Sanction						
Sr. No.	Name of Bidders	Amount of BOQ / Schedule B	Rate Quoted by Contractor		Amount of Premium	SR. Cement	Quote d Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of Carriage	Diff: of SR Cement	Total (9+10+11+12+13-14)	
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
1	M/s Zaïn Builders													
	Part-A Civil Work (Schedule Items)	3,435,355	13.67%	Above	469,613	-	3,904,968	3,435,355	-	-	490,173	-	-	3,925,528
	Part-B W/S & S/F (Schedule Items)	121,414	0.18%	Below	219	-	121,195	121,414	-	-	-	-	-	121,414
	Total	3,556,769					4,026,163							4,046,942
2	M/s Kashif Mumtaz Channa													
	Part-A Civil Work(Schedule Items)	3,435,355	14.10%	Above	484,385	-	3,919,740	3,435,355	-	-	490,173	-	-	3,925,528
	Part-B W/S & S/F(Schedule Items)	121,414	0.12%	Below	146	-	121,268	121,414	-	-	-	-	-	121,414
	Total	3,556,769					4,041,008							4,046,942
3	M/s Awais Ahmed & Co.													
	Part-A Civil Work(Schedule Items)	3,435,355	14.70%	Above	504,997	-	3,940,352	3,435,355	-	-	490,173	-	-	3,925,528
	Part-B W/S & S/F(Schedule Items)	121,414	0.06%	Below	73	-	121,341	121,414	-	-	-	-	-	121,414
	Total	3,556,769					4,061,693							4,046,942


0.000 Excess 20,779 Saving 0.51%

SIGNATURE OF THE PROCUREMENT COMMITTEE

MEMBER


(Abdul Qadir Shaikh)
ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION
KHAIRPUR

MEMBER


(Amani)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

CHAIRMAN


(Jambhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR

BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION
KHAIRPUR

1	Name of Procuring Agency	Executive Engineer Education Works Division Khairpur
2	Tender Reference No	TC/G-55/ 980 Dated: 09-05-2017
3	SPPRA Website Serial No:	33282 dated: 11/05/2017
4	Tender Description /Name of Work /Item	REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVOTARY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ i) GBELS Dabbar, ii) GGHS Nizamani TALUKA & DISTRICT KHAIRPUR (PACKAGE NO-14)
5	Method of Procurement	Single Stage-One Envelope Procedure
6	Name of Firm/ Bidders	M/s Awais Ahmed & Co.
7	N.T.N	Available
8	Sindh Board of Revenue	Registered
9	Funds/Budget	Available
10	05% Earnest Money	Available
11	Tender Fee/ Cost Bidding Documents	Deposited

MEMBER




(Abdul Qadir Shaikh)
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB DIVISION
 KHAIRPUR

MEMBER



(Amir Shah Marri)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB DIVISION KHAIRPUR

CHAIRMAN




(Janib Ali Bhanbhro)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 KHAIRPUR


BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION
KHAIRPUR

1	Name of Procuring Agency	Executive Engineer Education Works Division Khairpur
2	Tender Reference No	TC/G-55/ 980 Dated: 09-05-2017
3	SPPRA Website Serial No:	33282 dated: 11/05/2017
4	Tender Description /Name of Work /Item	REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVOTARY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ i) GBELS Dabbar, ii) GGHS Nizamani TALUKA & DISTRICT KHAIRPUR (PACKAGE NO-14)
5	Method of Procurement	Single Stage-One Envelope Procedure
6	Name of Firm/ Bidders	M/s Kashif Mumtaz Channa
7	N.T.N	Available
8	Sindh Board of Revenue	Registered
9	Funds/Budget	Available
10	05% Earnest Money	Available
11	Tender Fee/ Cost Bidding Documents	Deposited


MEMBER


 (Abdul Qadir Shaikh)
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB DIVISION
 KHAIRPUR

MEMBER


 (Amanullah Marri)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB DIVISION KHAIRPUR


CHAIRMAN


 (Janib Ali Bhanbhro)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 KHAIRPUR


BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION
KHAIRPUR

1	Name of Procuring Agency	Executive Engineer Education Works Division Khairpur
2	Tender Reference No	TC/G-55/ 980 Dated: 09-05-2017
3	SPPRA Website Serial No:	33282 dated: 11/05/2017
4	Tender Description /Name of Work /Item	REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVATORY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ i) GBELS Dabbar, ii) GGHS Nizamani TALUKA & DISTRICT KHAIRPUR (PACKAGE NO-14)
5	Method of Procurement	Single Stage-One Envelope Procedure
6	Name of Firm/ Bidders	M/s Zain Builders
7	N.T.N	Available
8	Sindh Board of Revenue	Registered
9	Funds/Budget	Available
10	05% Earnest Money	Available
11	Tender Fee/ Cost Bidding Documents	Deposited


MEMBER


 (Abdul Qadir Shaikh)
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB DIVISION
 KHAIRPUR

MEMBER


 (Amanullah Marri)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB DIVISION KHAIRPUR

CHAIRMAN


 (Janib Ali Khanbhero)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 KHAIRPUR

Bid Evaluation Report

- 1 Name of Procuring Agency: Executive Engineer Education Works Division Khairpur
- 2 Tender Reference No: TC/G-55/ 980 Dated: 09-05-2017
- 3 Tender Description/Name of work/item: REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVATORY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ i) GGHS Ranipur, ii) GBHS Pir Hayat Shah, Taluka Sobhadero District Khairpur (PACKAGE NO-15)
- 4 Method of Procurement: Single Stage One Envelope Procedure
- 5 Tender Published: (1) Daily Awami Awaz Karachi Dated: 13-05-2017 (2) Daily Express Karachi Dated:12-05-2017 (3) Daily Express Tribune Karachi Dated: 12-05-2017.
- 6 SPPRA Tender I.D Sr No 33282 Dated:- 11/05/2017
- 7 Total Bid documents Sold; 3 Nos;
- 8 Total Bids Received: 3 Nos;
- 9 Technical Bid Opening date: (if (Provide details in separate form)
- 10 No. of Bid technically qualified (if 1 Nos;
- 11 Bid(s) Rejected: 2 Nos;
- 12 Financial Bid Opening date: 26-05-2017
- 13 Bid Evaluation Report: 5.417

S.No	Name of Contractor	Rate of Qouted	Tender Amount	Remarks
1	2	3	4	5
1	M/S Kamran Khaki Const: Co	Part A (Sch: Items) @ 13.26% Above Part B (Schedule Items 0.20% Below	3,255,607	Lowest
2	M/S Bhatti Enterprises	Part A (Sch: Items) @ 13.60% Above Part B (Schedule Items 0.15% Below	3,264,541	Higher
3	M/S Muhammad Budhal & Sons	Part A (Sch: Items) @ 14.20% Above Part B (Schedule Items 0.10% Below	3,280,178	Highest

MEMBER



(Abdul Qadir Shaikh)
ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION
KHAIRPUR

MEMBER



(Amanullah Marri)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

CHAIRMAN



(Janib Ali Dhanbhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme:-

REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVOTARY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ i)
GGHS Ranipur, H) GBHS Pir Hayat Shah, Taluka Sobhadero District Khairpur (PACKAGE NO-15)

NIT Reference No.

TC/G-55/ 980 Dated: 09-05-2017 Web Site: www.ppraisindh.gov.pk S.No: 33282 dated: 11/05/2017

S.No-15

Bid Submission Date & Time

26-05-2017 2.0 P.M

Bid Opening Date & Time

Amount of Tender

Rs. 5,417 (M)

Time Completion Period (02) Months


Technical Sanctioned

Estimate sanctioned by the Superintending Engineer Education Works Circle Sukkur Vide No;SE/EW/PB/ Dated:- Rs. 3401000/-


As per Bid Evaluation								As per Contract Provision / Technical Sanction						
Sr. No.	Name of Bidders	Amount of BOQ / Schedule B	Rate Quoted by Contractor	Amount of Premium	SR. Cement	Quoted Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of Carriage	Diff. of SR Cement		Total (9+10+11+12+13-14)	
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
1	M/S Kamran Khaki Const: Co													
	Part-A Civil Work (Schedule Items)	2,578,219	13.26% Above	341,872	-	-	2,920,091	2,578,219	-	-	357,541	-	-	2,935,760
	Part-B W/S & S/F (Schedule Items)	336,188	0.20% Below	672	-	-	335,516	336,188	-	-	-	-	-	336,188
	Total	2,914,407			-	-	3,255,607		-	-				3,271,948
2	M/S Bhatti Enterprises													
	Part-A Civil Work (Schedule Items)	2,578,219	13.60% Above	350,638	-	-	2,928,857	2,578,219	-	-	357,541	-	-	2,935,760
	Part-B W/S & S/F (Schedule Items)	336,188	0.15% Below	504	-	-	335,684	336,188	-	-	-	-	-	336,188
	Total	2,914,407			-	-	3,264,541		-	-				3,271,948
3	M/S Muhammad Budhal & Sons													
	Part-A Civil Work (Schedule Items)	2,578,219	14.20% Above	366,107	-	-	2,944,326	2,578,219	-	-	357,541	-	-	2,935,760
	Part-B W/S & S/F (Schedule Items)	336,188	0.10% Below	336	-	-	335,852	336,188	-	-	-	-	-	336,188
	Total	2,914,407			-	-	3,280,178		-	-				3,271,948
								0,000	Excess		16,341	Saving		0.50%

SIGNATURE OF THE PROCUREMENT COMMITTEE


MEMBER


(Abdul Qadir Shaikh)
ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION
KHAIRPUR

MEMBER


(Anwar-ul-Marris)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR


CHAIRMAN


(Janib Ali Bhanbhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR


BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION
KHAIRPUR

1	Name of Procuring Agency	Executive Engineer Education Works Division Khairpur
2	Tender Reference No	TC/G-55/ 980 Dated: 09-05-2017
3	SPPRA Website Serial No:	33282 dated: 11/05/2017
4	Tender Description /Name of Work /Item	REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVOTARY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ i) GGHS Ranipur, ii) GBHS Pir Hayat Shah, Taluka Sobhodero District Khairpur (PACKAGE NO-15)
5	Method of Procurement	Single Stage-One Envelope Procedure
6	Name of Firm/ Bidders	M/S Muhammad Budhal & Sons
7	N.T.N	Available
8	Sindh Board of Revenue	Registered
9	Funds/Budget	Available
10	05% Earnest Money	Available
11	Tender Fee/ Cost Bidding Documents	Deposited


MEMBER


 (Abdul Qadir Shaikh)
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB DIVISION
 KHAIRPUR

MEMBER


 (Amirullah Marri)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB DIVISION KHAIRPUR


CHAIRMAN


 (Janib Ali Bhanbhro)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 KHAIRPUR

BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION
KHAIRPUR

1	Name of Procuring Agency	Executive Engineer Education Works Division Khairpur
2	Tender Reference No	TC/G-55/ 980 Dated: 09-05-2017
3	SPPRA Website Serial No:	33282 dated: 11/05/2017
4	Tender Description /Name of Work /Item	REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVOTARY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ i) GGHS Ranipur, ii) GBHS Pir Hayat Shah, Taluka Sobhodero District Khairpur (PACKAGE NO-15)
5	Method of Procurement	Single Stage-One Envelope Procedure
6	Name of Firm/ Bidders	M/S Bhatti Enterprises
7	N.T.N	Available
8	Sindh Board of Revenue	Registered
9	Funds/Budget	Available
10	05% Earnest Money	Available
11	Tender Fee/ Cost Bidding Documents	Deposited


MEMBER


 (Abdul Qadir Shaikh)
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB DIVISION
 KHAIRPUR

MEMBER


 (Amanullah Marri)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB DIVISION KHAIRPUR


CHAIRMAN


 (Janib Ali Bhatti)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 KHAIRPUR

BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION
KHAIRPUR

1	Name of Procuring Agency	Executive Engineer Education Works Division Khairpur
2	Tender Reference No	TC/G-55/ 980 Dated: 09-05-2017
3	SPPRA Website Serial No:	33282 dated: 11/05/2017
4	Tender Description /Name of Work /Item	REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVOTARY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ i) GGHS Ranipur, ii) GBHS Pir Hayat Shah, Taluka Sobhodero District Khairpur (PACKAGE NO-15)
5	Method of Procurement	Single Stage-One Envelope Procedure
6	Name of Firm/ Bidders	M/S Bhatti Enterprises
7	N.T.N	Available
8	Sindh Board of Revenue	Registered
9	Funds/Budget	Available
10	05% Earnest Money	Available
11	Tender Fee/ Cost Bidding Documents	Deposited


MEMBER


 (Abdul Qadir Shaikh)
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB DIVISION
 KHAIRPUR

MEMBER


 (Amanullah Marri)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB DIVISION KHAIRPUR

CHAIRMAN


 (Janib An Bhanphro)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 KHAIRPUR

Bid Evaluation Report

- 1 Name of Procuring Agency: Executive Engineer Education Works Division Khairpur
- 2 Tender Reference No: TC/G-55/ 980 Dated: 09-05-2017
- 3 Tender Description/Name of work/item: REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVOTARY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ i) GGLSS TANDO NAZAR ALI, ii) GBHS THERHI, iii) GBHS TANDO MASTI TALUKA & DISTRICT KHAIRPUR (PACKAGE NO-16)
- 4 Method of Procurement: Single Stage One Envelope Procedure
- 5 Tender Published: (1) Daily Awami Awaz Karachi Dated: 13-05-2017 (2) Daily Express Karachi Dated:12-05-2017 (3) Daily Express Tribune Karachi Dated: 12-05-2017.
- 6 SPPRA Tender I.D Sr No 33282 Dated:- 11/05/2017
- 7 Total Bid documents Sold: 3 Nos:
- 8 Total Bids Received: 3 Nos:
- 9 Technical Bid Opening date: (if (Provide details in separate form)
- 10 No. of Bid technically qualified (if 1 Nos:
- 11 Bid(s) Rejected: 2 Nos:
- 12 Financial Bid Opening date: 26-05-2017
- 13 Bid Evaluation Report: 5,058

S.No	Name of Contractor	Rate of Qouted	Tender Amount	Remarks
1	2	3	4	5
1	M/s Awais Ahmed & Co.	Part A (Sch: Items) @ 14.35% Above Part B (Schedule Items 0.20% Below	4,733,467	Lowest
2	M/s Sachal Sarmast Construction Co.	Part A (Sch: Items) @ 15.10% Above Part B (Schedule Items 0.10% Below	4,763,534	Higher
3	M/s Abbas Ali Panhyar	Part A (Sch: Items) @ 15.60% Above Part B (Schedule Items 0.06% Below	4,783,532	Highest

MEMBER



(Abdul Qadir Shaikh)
ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION
KHAIRPUR

MEMBER



(Amanullah Marri)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

CHAIRMAN



(Janib Ali Bhanbhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme:- REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVOTARY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ i) GGLSS TANDO NAZAR ALI , ii) GBHS THERHI, iii) GBHS TANDO MASTI TALUKA & DISTRICT KHAIRPUR (PACKAGE NO-16)

NIT Referecne No. TC/G-55/ 980 Dated: 09-05-2017 Web Site: www.ppfasindh.gov.pk S.No: 33282 dated: 11/05/2017

Bid Submission Date & Time 26-05-2017 2.0 P.M

Bid Opening Date & Time

Amount of Tender Rs. 5.058 (M) Time Completion Period (02) Months

Technical Sanctioned Estimate sanctioned by the Superintending Engineer Education Works Circle Sukkur Vide No;SE/EWC-SUK/PB/ Dated:- Rs . 4915400/-


S.NO-16

As per Bid Evaluation								As per Contract Provision / Technical Sanction						
Sr. No.	Name of Bidders	Amount of BOQ / Schedule B	Rate Quoted by Contractor		Amount of Premium	SR. Cement	Quote d Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of Carriage	Diff: of SR Cement	Total (9+10+11+12+13-14)	
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
1	M/s Awals Ahmed & Co.													
	Part-A Civil Work (Schedule Items)	3,985,433	14.35%	Above	571,910	-	-	4,557,343	3,985,433	-	596,108	-	-	4,581,541
	Part-B W/S & S/F (Schedule Items)	176,477	0.20%	Below	353	-	-	176,124	176,477	-	-	-	-	176,477
	Total	4,161,910				-	-	4,733,467						4,758,018
2	M/s Sachal Sarmast Construction Co.													
	Part-A Civil Work(Schedule Items)	3,985,433	15.10%	Above	601,800	-	-	4,587,233	3,985,433	-	596,108	-	-	4,581,541
	Part-B W/S & S/F(Schedule Items)	176,477	0.10%	Below	176	-	-	176,301	176,477	-	-	-	-	176,477
	Total	4,161,910				-	-	4,763,534						4,758,018
3	M/s Abbas Ali Panhyar													
	Part-A Civil Work(Schedule Items)	3,985,433	15.60%	Above	621,728	-	-	4,607,161	3,985,433	-	596,108	-	-	4,581,541
	Part-B W/S & S/F(Schedule Items)	176,477	0.06%	Below	106	-	-	176,371	176,477	-	-	-	-	176,477
	Total	4,161,910				-	-	4,783,532						4,758,018


SIGNATURE OF THE PROCUREMENT COMMITTEE

0.000 Excess 24,551 Saving 0.52%


MEMBER


 (Abdul Qadir Shaikh)
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB DIVISION
 KHAIRPUR

MEMBER


 (Amanullah Marri)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB DIVISION KHAIRPUR


CHAIRMAN


 (Jamil Ahmad Bhanbhro)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 KHAIRPUR


BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION
KHAIRPUR

1	Name of Procuring Agency	Executive Engineer Education Works Division Khairpur
2	Tender Reference No	TC/G-55/ 980 Dated: 09-05-2017
3	SPPRA Website Serial No:	33282 dated: 11/05/2017
4	Tender Description /Name of Work /Item	REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVOTARY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ i) GGLSS TANDO NAZAR ALI , ii) GBHS THERHI, iii) GBHS TANDO MASTI TALUKA & DISTRICT KHAIRPUR (PACKAGE NO-16)
5	Method of Procurement	Single Stage-One Envelope Procedure
6	Name of Firm/ Bidders	M/s Abbas Ali Panhyar
7	N.T.N	Available
8	Sindh Board of Revenue	Registered
9	Funds/Budget	Available
10	05% Earnest Money	Available
11	Tender Fee/ Cost Bidding Documents	Deposited


MEMBER


 (Abdul Qadir Shaikh)
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB DIVISION
 KHAIRPUR

MEMBER


 (Amirullah Marri)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB DIVISION KHAIRPUR

CHAIRMAN


 (Janib Ali Bhanbhro)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 KHAIRPUR

BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION
KHAIRPUR

1	Name of Procuring Agency	Executive Engineer Education Works Division Khairpur
2	Tender Reference No	TC/G-55/ 980 Dated: 09-05-2017
3	SPPRA Website Serial No:	33282 dated: 11/05/2017
4	Tender Description /Name of Work /Item	REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVOTARY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ i) GGLSS TANDO NAZAR ALI , ii) GBHS THERHI, iii) GBHS TANDO MASTI TALUKA & DISTRICT KHAIRPUR (PACKAGE NO-16)
5	Method of Procurement	Single Stage-One Envelope Procedure
6	Name of Firm/ Bidders	M/s Sachal Sarmast Construction Co.
7	N.T.N	Available
8	Sindh Board of Revenue	Registered
9	Funds/Budget	Available
10	05% Earnest Money	Available
11	Tender Fee/ Cost Bidding Documents	Deposited

MEMBER

(Abdul Qadir Shaikh)
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB DIVISION
 KHAIRPUR

MEMBER

(Amir Raza Marri)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB DIVISION KHAIRPUR


CHAIRMAN

(Janib Ali Bhanbhro)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 KHAIRPUR


BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION
KHAIRPUR

1	Name of Procuring Agency	Executive Engineer Education Works Division Khairpur
2	Tender Reference No	TC/G-55/ 980 Dated: 09-05-2017
3	SPPRA Website Serial No:	33282 dated: 11/05/2017
4	Tender Description /Name of Work /Item	REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVOTARY BLOCK/COMPOUND WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME @ i) GGLSS TANDO NAZAR ALI , ii) GBHS THERHI, iii) GBHS TANDO MASTI TALUKA & DISTRICT KHAIRPUR (PACKAGE NO-16)
5	Method of Procurement	Single Stage-One Envelope Procedure
6	Name of Firm/ Bidders	M/s Awais Ahmed & Co.
7	N.T.N	Available
8	Sindh Board of Revenue	Registered
9	Funds/Budget	Available
10	05% Earnest Money	Available
11	Tender Fee/ Cost Bidding Documents	Deposited


MEMBER


 (Abdul Qadir Shaikh)
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB DIVISION
 KHAIRPUR

MEMBER


 (Amal Shah Marri)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB DIVISION KHAIRPUR

CHAIRMAN


 (Janib Ali Bhanbhro)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 KHAIRPUR