



**NED UNIVERSITY OF ENGINEERING & TECHNOLOGY  
PROCUREMENT CELL.**

Tele # 99261261-8, (Ext # 2291), Fax # 99261255, E-mail: [ddiff@neduet.edu.pk](mailto:ddiff@neduet.edu.pk)

*"Say No to Corruption"*

**Director Procurement**

No. DP 106571 6466-17 /2886

Dated 8/6/2017

The Director (CB)  
Sindh Public Procurement Regulatory Authority  
Government of Sindh  
Barrack 8, Secretariat 4A  
Court Road  
Karachi

**Sub: Hoisting of Bid Evaluation Report - SPPRA Serial No. 33348.**

Enclosed please find herewith the Bid Evaluation Report regarding our Tender No. Extension of Cowasjee Material Testing Laboratory at NED Main Campus on prescribed format duly signed by all members of the Procurement Committee.

**Documents Enclosed**

1. Bid Evaluation Report
2. Minutes of the Meeting
3. Bidder Qualification Report
4. Comparative Statement
5. Attendance Sheet
6. Tender Notice -Copy
7. Procurement Committee Notification
8. Redressal Committee Notification
9. Annual Procurement Plan

You are requested to kindly arrange to hoist the aforesaid Bid Evaluation Report on SPPRA website.

Thanking you and assuring you of our best cooperation at all the times.

  
Director Procurement  
08/06/2017

Copy via email:  
DIT [[dif@neduet.edu.pk](mailto:dif@neduet.edu.pk)]

COPY TO: 1630  
DATE: 08-06-17

P-2910

## BID EVALUATION REPORT

1. Name of Procuring Agency: **NED University of Engineering & Technology, Karachi**
2. Tender Reference No: **Extension of Cowasjee Material Testing Laboratory at NED Main Campus.**
3. Tender Description/Name of work/item: Extension of Cowasjee Material Testing Laboratory at NED Main Campus.
4. Method of Procurement: **Single Stage One Envelope**
5. Tender Published: **SPPRA Serial No. 33348, Dated 15-05-2017**
6. Total Bid documents Sold: **Four**
7. Total Bids Received: **Two**
8. Technical Bid Opening date: (if applicable) (Provide details in separate form)
9. No. of Bid technically qualified (if applicable):
10. Bid(s) Rejected: **Nil**
11. Financial Bid Opening date: **31-05-2017**
12. **Bid Evaluation Report:**

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder (Rupees)	Ranking in terms of cost	Comparison with Estimated cost	Reasons for Acceptance / rejection	Remarks
0	1	2	3	4	5	6
1.	M/s. Wakeel Enterprises	12,113,304/-	Lowest Evaluated Responsive Bidder for BOQ Item # 01 to 04	Within approved Budget Allocation	Accepted being the Lowest Responsive Bidder	
2.	M/s. MNH Nexus (Pvt) Ltd.	18,695,082/-	Second Lowest Evaluated Responsive Bidder		Not Accepted due to high Price	

### Signatures of the Members of the Committee.



**Engr. Khurshid Akhtar**  
Dy. Director of Services (Civil)  
Services Department  
NEDUET, Karachi  
Member  
Procurement Committee



**Engr. Sadia Jabeen**  
Senior Civil Engineer  
(IIEJ)  
University of Karachi  
Member,  
Procurement Committee



**Prof. Dr. Abdul Jabbar Sangi**  
Professor,  
Dept. of Civil Engg.  
NEDUET, Karachi  
Convener,  
Procurement Committee



# BIDDER ELIGIBILITY / QUALIFICATION REPORT

P-68/c

Tender # **Extension of Cowasjee Material Testing Laboratory  
At NED Main Campus.**

SPPRA ID: 33348

Opening date: 31-05-2017

S. No.	Eligibility / Qualification Criteria	M/s. Wakeel Enterprises	M/s. MNH Nexus (Pvt) Ltd.
01	Bidder is a Pakistan Company	Yes	Yes
02	Local presence in Karachi.	Yes	Yes
03	Comply with specifications mentioned in bidding documents.	Yes	Yes
04	Bidder proposes all Printing strictly compliant with technical specification; no optional item is accepted.	Yes	Yes
05	Bidders have completed 3 projects of similar nature satisfactory.	Yes	Yes
06	The bidders have 3 years of experience in the supply.	Yes	Yes
07	Income Tax Certificate (NTN) and Active Tax Payer.	Yes	Yes
08	GST Registration Certificate	Yes	Yes
09	Valid Professional Tax Certificate.	Yes	Yes
10	Required Bid Security is attached	Yes	Yes
11	Bid is signed, named and stamped.	Yes	Yes
12	Non Black list Certificate	Yes	Yes
13	Tender Fee Paid	Yes	Yes
14	Qualified/Disqualified	Qualified	Qualified



**Engr. Khurshid Akhtar**  
Dy. Director of Services (Civil)  
Services Department  
NEDUET, Karachi  
Member  
Procurement Committee



**Engr. Sadia Jabeen**  
Senior Civil Engineer  
(HEJ)  
University of Karachi  
Member,  
Procurement Committee



**Prof. Dr. Abdul Jabbar Sangi**  
Professor,  
Dept. of Civil Engg.  
NEDUET, Karachi  
Convener,  
Procurement Committee



## NED UNIVERSITY OF ENGINEERING &amp; TECHNOLOGY

Date: 06/06/2017


Minutes of Meeting of Procurement Committee**Project: Extension of Cowasjee Material Testing Laboratory at NED Main Campus**

The meeting of Procurement Committee of NED University of Engineering & Technology, Karachi was held in the Department of Civil Engineering, NED University at 10.30 hours on Tuesday, 06 June 2017. Following attended the meeting:

- |                                 |          |
|---------------------------------|----------|
| 1. Prof. Dr. Abdul Jabbar Sangi | Convener |
| 2. Engr. Khurshid Akhtar        | Member   |
| 3. Engr. Sadia Jabeen Asim      | Member   |

The meeting was convened to evaluate the bids for the project: "Extension of Cowasjee Material Testing Laboratory at NED Main Campus". Two bids were received, which were evaluated in line with SPPRA rules. Following are the comments:

1. Both the bids fulfil all the requirements as per SPPRA rules.
2. M/S Wakeel Enterprises is the lowest bidder with total bid amount of Rs. 12,113,304/- inclusive of all taxes. The bid amount is 8.2% higher than the estimated bid of Rs. 11,195,748/-
3. The work may be awarded to M/S Wakeel Enterprises being the lowest bidder.



Prof. Dr. Abdul Jabbar Sangi  
Convener



Engr. Khurshid Akhtar  
Member



Ms. Sadia Jabeen Asim  
Member

## Comparative Statement

Tender # Extension of Cowasjee Material Testing Laboratory at NED Main Campus


Opening Date & Time: 30-05-2017 & 10: 30 AM

SPPRA No. 33348

S. No	Name of Firm	Architecture, Civil & Finishing Works	Structural Works	Electrical Works	Air Condition Works	Total Bid	Remarks
01	M/s. Wakeel Enterprises	2,723,388/-	8,186,416/-	984,500/-	219,000/-	12,113,304/-	With all taxes
02	M/s. MNH NEXUS	3,630,950/-	13,007,887/-	1,841,645/-	214,600/-	18,695,082/-	With all taxes



Engr. Khurshid Akhtar  
Deputy Director of Services (Civil)  
Member



Engr. Sadia Jabeen Asim  
Senior Civil Engineer (HEJ)  
University of Karachi  
Member



Prof. Dr. Abdul Jabbar Sangi  
Professor, Department of Civil Engg.  
Convener



Prepared by

Checked by

915/c

60



PROCUREMENT CELL

ATTENDANCE SHEET

TENDER NO: Extension of Cowasjee Material Testing Laboratory at NED Main Campus

TENDER OPENING DATE: 31-05-2017

TIME: 10:30 AM

SR. No.	NAME OF FIRM	NAME OF REPRESENTATIVE	SIGNATURE
1	MNH NEXUS	Fatehyab	
2	JAKEEL ENTERPRISES	HABIB NASIR	
3			
4			
5			
6			
7			
8			
9			
10			



Engr. Khurshid Akhtar  
Deputy Director of Services (Civil)  
Member



Engr. Sadia Jabeen Asim  
Senior Civil Engineer (HE-1)  
University of Karachi  
Member

  
31/05/2017

Prof. Dr. Abdul Jabbar Sangi  
Professor, Civil Engg Dept  
Convener

  
31/05/17

# UNIVERSITY OF ENGINEERING & TECHNOLOGY

Established (1903)/1990

Dated: 12/02/2016

## OFFICE ORDER

The University Administration has constituted the Procurement Committee comprising of the following officers for Construction, Renovation and Rehabilitation of work and Services:

1. **Prof. Dr. Abdul Jabbar Sangi** Convener  
Professor  
Dept. of Civil Engg.
2. **Engr. Khurshid Akhtar** Member  
Deputy Director of Services (Civil)  
Services Department
3. **Engr. Sadia Jabeen** Member  
Senior Civil Engineer (HEJ)  
University Karachi

Ag. REGISTRAR

To:

The Convener & all members

Copy for information to:

Dean (CEA)  
Chairman, Dept. of Civil Engg.  
Director of Services  
Director Finance  
Resident Auditor

*Saleem*

OFFICE ORDER

In supersession of this office order No. DR (Estab)/(1003) 11418 dated 02-11-2015, the University Administration has constituted the Complaint Redressal Standing Committee comprising of the following officers to address complaints regarding all procurement issues in the University in pursuance of Clause 31(1) of the SPPRA rules:

- |    |   |          |
|----|---|----------|
| 1. | <b>Prof. Dr. Saad Ahmed Qazi</b><br>Dean (ECE)          | Convener |
| 2. | <b>Independent Professional from the relevant field</b> | Member   |
| 3. | <b>Nominee of Accountant General Sindh</b>              | Member   |

  
Ag. REGISTRAR 27/5/2016

To:  
**The Convener & all members**

Copy for information to:

1. Dean (ECE)
2. Director Planning & Projects
3. Director Finance
4. Director, Procurement Cell
5. Ag. Resident Auditor



**NED UNIVERSITY**  
of Engineering & Technology  
Procurement Cell

University Road, Karachi-75270. Tel: 9926 1261-66 Ext 2471 & 2291  
Fax: 9926 1255 Email: [procurement@nedu.edu.pk](mailto:procurement@nedu.edu.pk) Web: [www.neduet.edu.pk](http://www.neduet.edu.pk)

**NOTICE INVITING TENDER**

**EXTENSION OF COWASSEE MATERIAL TESTING LABORATORY AT NED MAIN CAMPUS**

Estimated Cost	Tender Fee	Bid Security	Time of Completion
11.100 Million	Rs. 2,000/-	2%	6 Months

**Tender Documents Issuance, Submission & Opening Schedule**

To be issued from	To be sold up to	Submission up to	Opening
15.05.2017 8:30 am-1:00 pm	30.05.2017 8:30 am-1:00 pm	31.05.2017 10:00 am	31.05.2017 10:30 am

Venue: 2nd Floor, CCEI Administration Bldg., Main Campus, NEDUET

**TERMS & CONDITIONS:**

1. Tenderer shall accept the conditions, which may be included in the Bill of Materials, Schedule of Work, and any other documents issued by the University of Engineering & Technology, Karachi.
2. Tenderer shall accept the conditions, which may be included in the Bill of Materials, Schedule of Work, and any other documents issued by the University of Engineering & Technology, Karachi.
3. The University reserves the right to extend or to cancel the tender at any time without any liability to the tenderer.
4. The University reserves the right to extend or to cancel the tender at any time without any liability to the tenderer.
5. The University reserves the right to extend or to cancel the tender at any time without any liability to the tenderer.
6. The University reserves the right to extend or to cancel the tender at any time without any liability to the tenderer.
7. The University reserves the right to extend or to cancel the tender at any time without any liability to the tenderer.
8. The University reserves the right to extend or to cancel the tender at any time without any liability to the tenderer.
9. The University reserves the right to extend or to cancel the tender at any time without any liability to the tenderer.
10. The University reserves the right to extend or to cancel the tender at any time without any liability to the tenderer.

Tender Documents can be obtained at any Working Day from the Office of Procurement Cell, NEDUET at any time between 10:00 am to 4:00 pm. Tender Documents can also be downloaded from SPPRA website [www.sppra.gov.pk](http://www.sppra.gov.pk) and the University website [www.neduet.edu.pk](http://www.neduet.edu.pk).

Director Procurement

DAWN: 12.05.2017

**NED UNIVERSITY**  
of Engineering & Technology  
Procurement Cell

University Road, Karachi-75270. Tel: 9926 1261-66 Ext 2471 & 2291  
Fax: 9926 1255 Email: [procurement@nedu.edu.pk](mailto:procurement@nedu.edu.pk) Web: [www.neduet.edu.pk](http://www.neduet.edu.pk)

**نوٹس آن کالنگ فور ٹینڈرز**  
Say NO to Corruption

No. PC/COE-106571/2605

**EXTENSION OF COWASSEE MATERIAL TESTING LABORATORY AT NED MAIN CAMPUS**

Estimated Cost	Tender Fee	Bid Security	Time of Completion
11.100 Million	Rs. 2,000/-	2%	6 Months

**Tender Documents Issuance, Submission & Opening Schedule**

To be issued from	To be sold up to	Submission up to	Opening
15.05.2017 8:30 am-1:00 pm	30.05.2017 8:30 am-1:00 pm	31.05.2017 10:00 am	31.05.2017 10:30 am

Venue: 2nd Floor, CCEI Administration Bldg., Main Campus, NEDUET

**شرائط و ضوابط:**

1. مستحقین کو کالنگ فور ٹینڈرز کے لیے دعوت دی جا رہی ہے۔
2. مستحقین کو کالنگ فور ٹینڈرز کے لیے دعوت دی جا رہی ہے۔
3. مستحقین کو کالنگ فور ٹینڈرز کے لیے دعوت دی جا رہی ہے۔
4. مستحقین کو کالنگ فور ٹینڈرز کے لیے دعوت دی جا رہی ہے۔
5. مستحقین کو کالنگ فور ٹینڈرز کے لیے دعوت دی جا رہی ہے۔
6. مستحقین کو کالنگ فور ٹینڈرز کے لیے دعوت دی جا رہی ہے۔
7. مستحقین کو کالنگ فور ٹینڈرز کے لیے دعوت دی جا رہی ہے۔
8. مستحقین کو کالنگ فور ٹینڈرز کے لیے دعوت دی جا رہی ہے۔
9. مستحقین کو کالنگ فور ٹینڈرز کے لیے دعوت دی جا رہی ہے۔
10. مستحقین کو کالنگ فور ٹینڈرز کے لیے دعوت دی جا رہی ہے۔

Tender Documents can be obtained at any Working Day from the Office of Procurement Cell, NEDUET at any time between 10:00 am to 4:00 pm. Tender Documents can also be downloaded from SPPRA website [www.sppra.gov.pk](http://www.sppra.gov.pk) and the University website [www.neduet.edu.pk](http://www.neduet.edu.pk).

Director Procurement

HILAL -E- PAK: 12.05.2017

**NED UNIVERSITY**  
of Engineering & Technology  
Procurement Cell

University Road, Karachi-75270. Tel: 9926 1261-66 Ext 2471 & 2291  
Fax: 9926 1255 Email: [procurement@nedu.edu.pk](mailto:procurement@nedu.edu.pk) Web: [www.neduet.edu.pk](http://www.neduet.edu.pk)

**نوٹس طلبی ٹینڈرز**  
Say NO to Corruption

No. PC/COE-106571/2605

**EXTENSION OF COWASSEE MATERIAL TESTING LABORATORY AT NED MAIN CAMPUS**

Estimated Cost	Tender Fee	Bid Security	Time of Completion
11.100 Million	Rs. 2,000/-	2%	6 Months

**Tender Documents Issuance, Submission & Opening Schedule**

To be issued from	To be sold up to	Submission up to	Opening
15.05.2017 8:30 am-1:00 pm	30.05.2017 8:30 am-1:00 pm	31.05.2017 10:00 am	31.05.2017 10:30 am

Venue: 2nd Floor, CCEI Administration Bldg., Main Campus, NEDUET

**شرائط و ضوابط:**

1. مستحقین کو کالنگ فور ٹینڈرز کے لیے دعوت دی جا رہی ہے۔
2. مستحقین کو کالنگ فور ٹینڈرز کے لیے دعوت دی جا رہی ہے۔
3. مستحقین کو کالنگ فور ٹینڈرز کے لیے دعوت دی جا رہی ہے۔
4. مستحقین کو کالنگ فور ٹینڈرز کے لیے دعوت دی جا رہی ہے۔
5. مستحقین کو کالنگ فور ٹینڈرز کے لیے دعوت دی جا رہی ہے۔
6. مستحقین کو کالنگ فور ٹینڈرز کے لیے دعوت دی جا رہی ہے۔
7. مستحقین کو کالنگ فور ٹینڈرز کے لیے دعوت دی جا رہی ہے۔
8. مستحقین کو کالنگ فور ٹینڈرز کے لیے دعوت دی جا رہی ہے۔
9. مستحقین کو کالنگ فور ٹینڈرز کے لیے دعوت دی جا رہی ہے۔
10. مستحقین کو کالنگ فور ٹینڈرز کے لیے دعوت دی جا رہی ہے۔

Tender Documents can be obtained at any Working Day from the Office of Procurement Cell, NEDUET at any time between 10:00 am to 4:00 pm. Tender Documents can also be downloaded from SPPRA website [www.sppra.gov.pk](http://www.sppra.gov.pk) and the University website [www.neduet.edu.pk](http://www.neduet.edu.pk).

Director Procurement

JANG: 12.05.2017

10 cats

**NED UNIVERSITY OF ENGINEERING AND TECHNOLOGY,  
PROCUREMENT CELL**

Tele # 99261261-8(Ext # 2291), Fax # 99261255, E-mail: [ddf@neduet.edu.pk](mailto:ddf@neduet.edu.pk)

**"Say No to Corruption"**

**Director Procurement**

No. DP/6310/2514  
April 26<sup>th</sup> -2017


The Director (CB)  
Sindh Public Procurement Regulatory Authority  
Government of Sindh  
Barrack 8, Secretariat 4A  
Court Road  
Karachi.

**Sub: Annual Procurement Plan 2016-2017(Revision-2)**  
**Ref: SPPRA Rule 11 and 12**

Enclosed please find herewith the Annual Procurement Plan for the Year 2016-2017 (Revision-2) of NED University of Engineering and Technology, Karachi. You are requested to kindly arrange to hoist the aforesaid procurement plan of this University on SPPRA website.

Your early response to this request shall be highly appreciated.

Thanking you and assuring you of our best cooperation at all the times.



*[Handwritten Signature]*  
21/4/2017  
Director Procurement  
*[Handwritten Initials]*

Encl:  
1. Procurement Plan 2016-2017 (Revision-2) (Total 08 Pages)

Copy Via email:

i- DIT [[dit@neduet.edu.pk](mailto:dit@neduet.edu.pk)]

**NED UNIVERSITY OF ENGINEERING AND TECHNOLOGY**  
**ANNUAL PROCUREMENT PLAN FOR THE YEAR 2016-17 (Revision-2)**

Sr. No.	Description Procurement	Budget Allocated Rs. Million	Budget Head	Timing of Procurement				Remarks			
				1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	Timing of procurement may subject to the requirement of department			
1	Purchase of Durable Goods	12.076	Transport	-	-	√	-	*	*	*	*
			Machinery & Equipment	√	√	√	√	*	*	*	*
			Furniture	√	√	√	√	*	*	*	*
2	Repair & Maintenance of durable goods	11.757	Maintenance of Transport	√	√	√	√	*	*	*	*
			Machinery & Equipment	√	√	√	√	*	*	*	*
			Furniture & Fixture	√	√	√	√	*	*	*	*
			Admin./Acad. Building	-	-	-	√	*	*	*	*
3	Printing Stationary & Publication	15.990	Printing & Stationery office	√	√	√	√	*	*	*	*
			Printing & Stationery Computer	√	√	√	√	*	*	*	*
4	Commodities & Services (POL)	13.420	POL	√	√	√	√	*	*	*	*
5	Uniform And Liveries	0.770	Uniform	√	√	√	√	*	*	*	*
6	Renewal of Software Licence all Deptt.	3.850	Renewal of Software	√	√	√	√	*	*	*	*
7	Student Affairs	0.545	Purchase of Sport Material	√	-	-	-	*	*	*	*
8	Registrar Office	4.235	Entry Test	-	√	-	-	*	*	*	*
			Convocation Expenses	-	-	√	-	*	*	*	*
9	Abul Kalam Library	8.470	News Paper periodicals and Book	√	√	√	√	*	*	*	*
			Book Bank	√	√	√	√	*	*	*	*
10	Medical Department	0.484	Purchase of Medicine	√	√	√	√	*	*	*	*
			Hospitalization	√	√	√	√	*	*	*	*
11	Internet Department	0.726	Linkage	√	√	√	√	*	*	*	*
12	Conduct of Examination	5.000	Printing Jobs	√	√	√	√	*	*	*	*
13	ARC's	10.257	a. ARC Hardware	√	√	√	√	*	*	*	*
			b. ARC Plumbing	√	√	√	√	*	*	*	*
			c. ARC Painting	√	√	√	√	*	*	*	*
			d. ARC Horticulture items	√	√	√	√	*	*	*	*
			e. ARC Janitorial Items	√	√	√	√	*	*	*	*
			f. ARC Stationery	√	√	√	√	*	*	*	*
			g. ARC Paper	√	√	√	√	*	*	*	*
			h. ARC Electrical	√	√	√	√	*	*	*	*
14	Lab Charges	2.778	For B.E	√	√	√	√	*	*	*	*
			For Masters	√	√	√	√	*	*	*	*
15	Publication / Advertisement	1.650	Advertisement	√	√	√	√	*	*	*	*
	Insurance Services	2.904		-	√	-	-	*	*	*	*
	Hiring of sanitary and security Staff	5.00									
	<b>UDWP ACCOUNT</b>	<b>145.604</b>	UDWP	√	√	√	√	*	*	*	*
16	Renovation of Old Girls Hostel Unit No. 2	1.575	UDWP	√	√	√	√	*	*	*	*
17	Procurement, installation & Commissioning of One Onixs Stabilizer for I.T. Department	0.140	UDWP	√	√	√	√	*	*	*	*

**NED UNIVERSITY OF ENGINEERING AND TECHNOLOGY**  
**ANNUAL PROCUREMENT PLAN FOR THE YEAR 2016-17 (Revision-2)**

Sr.No.	Description Procurement	Budget Allocated Rs. Million	Budget Head	Timing of Procurement				Remarks			
				1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	Timing of procurement may subject to the requirement of department			
18	Painting on walls of Classes, Faculty Offices & Corridors for Department of Petroleum Engineering	0.163	UDWP	√	√	√	√	.	.	.	.
19	Establishment of NED Virtual Reality Centre at Department of Civil Engineering	15.000	UDWP	√	√	√	√	.	.	.	.
20	Upgradation of old VC Secretariat to QEC training hall	1.870	UDWP	√	√	√	√	.	.	.	.
21	Galvanized Iron Roof for existing Car Parking at Department of Environmental Engineering	0.285	UDWP	√	√	√	√	.	.	.	.
22	Procurement of Office Equipment for Procurement Cell	0.228	UDWP	√	√	√	√	.	.	.	.
23	Procurement of Office Equipment for Resident Auditor (R.A) Office	0.100	UDWP	√	√	√	√	.	.	.	.
24	Procurement of Computing & Networking Equipment and Furniture for Department of Physics	1.475	UDWP	√	√	√	√	.	.	.	.
25	Procurement of Computing & Networking Equipment and Furniture for Department of Chemistry	0.850	UDWP	√	√	√	√	.	.	.	.
26	Procurement of Computing & Networking Equipment, Laboratory Equipment and Furniture for Department of Mathematics	1.460	UDWP	√	√	√	√	.	.	.	.
27	Procurement of Computing & Networking Equipment and Furniture for Department of Industrial and Manufacturing Engineering	2.353	UDWP	√	√	√	√	.	.	.	.
28	Procurement of Office Equipment and Laboratory Equipment for Department of Polymer and Petrochemical Engineering.	1.374	UDWP	√	√	√	√	.	.	.	.
29	Establishment of Departmental Outcome Based Education Cell (DOBEC) Facilities at Department of Civil Engineering	2.500	UDWP	√	√	√	√	.	.	.	.
30	Procurement of Office Equipment for Department of Mechanical Engineering	4.383	UDWP	√	√	√	√	.	.	.	.
31	Procurement of Supporting Appliances for Analytical Laboratory for Department of Environmental Engineering	7.500	UDWP	√	√	√	√	.	.	.	.
32	Construction of Children Park at NED Staff Colony	2.000	UDWP	√	√	√	√	.	.	.	.
33	Conversion of Ground Floor Dinning Hall of MBQ-II Hostel into Hostel accommodation	1.763	UDWP	√	√	√	√	.	.	.	.
34	Providing 03 Nos. Air Conditioners for undergraduate Computer Laboratory, Department of Architecture & Planning	0.280	UDWP	√	√	√	√	.	.	.	.

**NED UNIVERSITY OF ENGINEERING AND TECHNOLOGY**  
**ANNUAL PROCUREMENT PLAN FOR THE YEAR 2016-17 (Revision-2)**

Sl. No.	Description Procurement	Budget Allocated (Rs. Million)	Budget Head	Timing of Procurement				Remarks			
				1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	Timing of procurement may subject to the requirement of department			
35	Procurement of Photo Copier Machine for Registrar Office	0.340	UDWP	√	√	√	√	.	.	.	.
36	Flooring of Reference Library of Department of Architecture & Planning at City Campus	0.468	UDWP	√	√	√	√	.	.	.	.
37	Procurement of various Computing and Furniture items for Department of Metallurgical Engineering	1.422	UDWP	√	√	√	√	.	.	.	.
38	Renovation of Classrooms and Lecture Hall for Department of Civil Engineering	4.044	UDWP	√	√	√	√	.	.	.	.
39	Procurement of Office Equipment for Directorate of Finance	0.100	UDWP	√	√	√	√	.	.	.	.
40	Procurement of Laboratory Equipment for Department of Electrical Engineering.	16.214	UDWP	√	√	√	√	.	.	.	.
41	Procurement of various Laboratory Equipment for Department of Electronic Engineering.	4.514	UDWP	√	√	√	√	.	.	.	.
42	Procurement of various Laboratory Equipment for Telecommunication Laboratories, Department of Electronic Engineering.	5.352	UDWP	√	√	√	√	.	.	.	.
43	Procurement of Computers for Department of Computer Science & Information Technology.	3.491	UDWP	√	√	√	√	.	.	.	.
44	Upgradation of five (05) Laboratories for Department of Computer and Information Systems Engineering.	4.445	UDWP	√	√	√	√	.	.	.	.
45	Procurement of Servers for I.T. Department.	9.556	UDWP	√	√	√	√	.	.	.	.
46	Procurement of Desktop Computers i5 and other Office equipment for Department Computer Science & Information Technology	1.979	UDWP	√	√	√	√	.	.	.	.
47	Re-carpeting of Selected Roads at Staff Colony	2.60	UDWP								
48	Repair of Car Parking shade LEJ Campus NED University	0.070	UDWP	√	√	√	√	.	.	.	.

**Research Fund**

49	Optimization of harnessing Electrical Power through renewable resources by means of Multilevel converters	3.00	Research Project	√	√	√	√	.	.	.	.
----	---	------	------------------	---	---	---	---	---	---	---	---

**NED UNIVERSITY OF ENGINEERING AND TECHNOLOGY**  
**ANNUAL PROCUREMENT PLAN FOR THE YEAR 2016-17 (Revision-2)**

Sl. No.	Description Procurement	Budget Allocated Rs. Million	Budget Head	Timing of Procurement				Remarks			
				1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	Timing of procurement may subject to the requirement of department			
50	Modeling, Performance Analysis and Optimization of Modular Multilevel converters (MMC) based VSC-HVDC Systems	0.50	Research Project	√	√	√	√	.	.	.	.
51	"Design Theory and Assessment of Recycled Structures in Earthquake Prone Regions"		Research Project	√	√	√	√	.	.	.	.
52	Permanent Equipment	3.810	Research Project	√	√	√	√	.	.	.	.
53	Establishment of NED Virtual Reality Centre at Department of Civil Engineering	15.00	Research Project	√	√	√	√	.	.	.	.
54	Establishment of Departmental outcome based education cell (DOBEC) Facility at department of Civil Engineering	2.50	Research Project	√	√	√	√	.	.	.	.
55	Renovation of Undergraduate Computer Laboratory (UGCL) for department of Civil Engineering	3.001	Research Project	√	√	√	√	.	.	.	.
56	Renovation of Classrooms and Lecture hall for Department of Civil Engineering	4.043	Research Project	√	√	√	√	.	.	.	.
57	Procurement of Laboratory Equipment for Department of Petroleum Engineering	13.00	Scheme Norwegian Center of Excellence	√	√	√	√	.	.	.	.
58	Procurement of Laboratory Equipment for Department of Earthquake Engineering	4.00	Research Project	√	√	√	√	.	.	.	.
59	Dismantling of Existing Parapet Wall and Fixing MS Grill hand rail for Department of I & M Engineering	0.500	UDWP 58.4	√	√	√	√	.	.	.	.
60	Resurfacing of Existing Walkways From Visitor Gate to Admin building	1.00	UDWP	√	√	√	√	.	.	.	.
61	Procurement of Computing & Networking Items for Department of Electronic Engineering	0.50	PhD Research Project	√	√	√	√	.	.	.	.
62	Procurement of Laptop and Printer	0.14	Research Project	√	√	√	√	.	.	.	.
63	Procurement of Laboratory Equipment for Analytical Laboratory for Department of Civil Engineering	34.00	Laboratory equipment sub head Civil Engg. Sd	√	√	√	√	.	.	.	.
64	Procurement of under Resurch Project	3.00	For Department of Civil Engineering								
65	Procurement of Desktop Copmuter & Printer for Humanities Department	0.23	UDWP 58.6	√	√	√	√	.	.	.	.

**NED UNIVERSITY OF ENGINEERING AND TECHNOLOGY**  
**ANNUAL PROCUREMENT PLAN FOR THE YEAR 2016-17 (Revision-2)**

Sr.No	Description Procurement	Budget Allocated Rs. Million	Budget Head	Timing of Procurement				Remarks			
				1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	Timing of procurement may subject to the requirement of department			
66	Procurement under the PhD Research Project "Wireless Interconnected mobile robot network based mapping and scanning systems" approved by AS&RB	1.00	Research Project	√	√	√	√	.	.	.	.
67	Procurement of CCD Camera under PhD Research Project "Intrinsic Modalities Based Multi Modal Biometric System" Department of Electronic Engineering	0.50	Research Project								
68	Procurement under the Research Project "Assessment of Inelastic Dynamic Response	5.00	Research Project	√	√	√	√	.	.	.	.
69	Procurement of under Research Project – PSF-NSFC-Eng-S-NED(05) entitled "Design Theory and Assessment of Recycled Structure in Earthquake Prone Regions"	5.00	Research Project	√	√	√	√	.	.	.	.
70	Procurement under Research Project "Topological Optimization of the Part Build via Additive Manufacturing Process	1.00	Research Project	√	√	√	√	.	.	.	.
71	Procurement of Work "Extension of Cowasjee Material Testing Laboratory at NED Main Campus	12.00	Cowasjee Foundation	√	√	√	√	.	.	.	.
72	Behaviour of RC Beam Strengthened in Shear and Flexure Loading Regions using Textile Reinforced Mortar	1.00	Research Project	√	√	√	√	.	.	.	.
73	Iron Grill Gate, C.c. Walk Way With Fixing of C.c. TV Camera at Main Student Gate & Student Car Parking Entrance	1.34	Security Funds	√	√	√	√	.	.	.	.
				√	√	√	√	.	.	.	.
	<b>University Funds for Security Strengthening</b>										
74	Procurement , installation & commissioning of CCTV	13.00	Registrar Office	√	√	√	√	.	.	.	.
75	Procurement of Material for Fabrication & Installation of Barriers at Main Gate	0.700	Registrar Office	√	√	√	√	.	.	.	.
76	Procurement of Computing items , furniture and Works	9.20		√	√	√	√	.	.	.	.

## NED UNIVERSITY OF ENGINEERING &amp; TECHNOLOGY KARACHI

ANNUAL PROCUREMENT PLAN  
(WORKS, GOODS AND SERVICES)  
FINANCIAL YEAR: 2016-17

PROJECT: COMMENCEMENT OF NEW ENGINEERING PROGRAMMES &amp; INFRASTRUCTURE DEVELOPMENT

Sr. No.	Description of Procurement	Quantity (where applicable)	Estimated Unit cost (where applicable)	Estimated total cost	Funds allocated	Sources of funds (ADP/Non ADP)	Proposed Procurement method	Timing of Procurement				Remarks
								1 <sup>st</sup> Qtr	2 <sup>nd</sup> Qtr	3 <sup>rd</sup> Qtr	4 <sup>th</sup> Qtr	
1	Equipment for Earthquake Engg. Laboratory	09 Nos.	--	43.100	43.100	PSDP (HEC)	National Competitive Bidding	√				
	Equipment for Fire Laboratory	04 Nos.	--	69.600	69.600	PSDP (HEC)	National Competitive Bidding	√				
	Remaining equipment for Fire & Earthquake Engg. Laboratory	39 Nos.		39.787	39.787	PSDP (HEC)	National Competitive Bidding		√			
2	Construction of Buildings and related infrastructure	58,485 sft	--	159.363	159.363	PSDP (HEC)	National Competitive Bidding		√			
3	Procurement of Furniture (Computer Tables with Chairs)	140 set.	12,000	1.680	1.680	PSDP (HEC)	National Competitive Bidding	√				

Prepared By:   
Engr. Raza ur Rehman  
Focal Person  
Engr. Ashfaq Ahmed Khan  
Project Coordinator (Mega-4)



# NED UNIVERSITY OF ENGINEERING & TECHNOLOGY, KARACHI.

Name of Development Scheme: Strengthening of NED University of Engineering & Technology, (M-III)

## PROCUREMENT PLAN 2016 - 2017

S. No.	Name / Title of Procurement including items to be executed	Estimated Cost including GST	Head of Account / Sub-Head of Account	Approved Allocated Funds	Source of Funds	Nature of Procurement	Method of Procurement	Anticipated Date of			Remarks
								Advertisement	Start	Completion	
1.	Procurement of Laboratory Equipment for Deptt. of Metallurgical Engg.	---	Laboratory Equipment / Metallurgical Engineering	62.460	PSDP-HEC	Press Tender	Single Stage One Envelope	July / August / 2016	August	Sept.	Preparation Stage
2.	Procurement of Laboratory Equipment for Deptt. of Materials Engg.	---	Laboratory Equipment / Materials Engineering	19.200	PSDP-HEC				August	Sept.	Preparation Stage
3.	Procurement of Laboratory Equipment for Deptt. of Polymer & Petrochemical Engg.	---	Laboratory Equipment / Polymer & Petrochemical Engineering	7.763	PSDP-HEC				August	Sept.	Preparation Stage
4.	Procurement of Laboratory Equipment for Deptt. of Chemical Engg.	---	Laboratory Equipment / Chemical Engineering	3.039	PSDP-HEC				August	Sept.	Preparation Stage
5.	Procurement of Laboratory Equipment for Deptt. of Petroleum Engg.	---	Laboratory Equipment / Petroleum Engineering	7.660	PSDP-HEC				August	Sept.	Preparation Stage
6.	Procurement of Laboratory Equipment for Deptt. of Mechanical Engg.	---	Laboratory Equipment / Mechanical Engineering	10.392	PSDP-HEC				August	Sept.	Preparation Stage

*Handwritten signature and date: 21/11/16*

S. No.	Name / Title of Procurement including items to be executed	Estimated Cost including GST	Head of Account / Sub-Head of Account	Approved Allocated Funds	Source of Funds	Nature of Procurement	Method of Procurement	Anticipated Date of			Remarks
								Advertisement	Start	Completion	
7.	Procurement of Laboratory Equipment for Deptt. of Textile Engg.	---	Laboratory Equipment / Textile Engineering	3.730	PSDP-HEC	Press Tender	Single Stage One Envelope	July / August / 2016	August	Sept.	Preparation Stage
8.	Procurement of Laboratory Equipment for Deptt. of Electrical Engg.	---	Laboratory Equipment / Electrical Engineering	9.440	PSDP-HEC				August	Sept.	Preparation Stage
9.	Procurement of Laboratory Equipment for Product Development Centre	---	Laboratory Equipment / Product Development Centre	19.712	PSDP-HEC				August	Sept.	Preparation Stage
10.	Procurement of Furniture items for various Departments.	---	Furniture	2.500	PSDP-HEC			August / 2016	August	Sept.	---

21/06/16  
P.M.