

**OFFICE OF THE DISTRICT OFFICER ROADS AND
TRANSPORT GHOTKI.**

No. TC/G-55/ 313 /OF 2011, Ghotki Dated: - 12-3-2011

To,

Mr. Ali Anwar Kalwar
Government Contractor.

**SUBJECT: - CONSTRUCTION OF ROAD FROM DARI TUGHAN ROAD TO VILLAGE
HAZARO BULLO & AFGHAN BULLO MILE 0/0-1/3.**

Reference:- Executive District officer (W&S) Department Ghotki @ Mirpur Mathelo letter
No: EDO(W&S)BB/ Dated:-

The rate of Rs:6.0% above (Rupees Six Point Zero percent) above on the part "A" except item No:8 & 9 and Rs:48.50% above(Rupees Fourty Eight Point Five Zero percent) above on the part "B" except item No. 9 ,10 & 11 of schedule "B" the rates shown in the schedule "B" quoted by you for the above noted work being lowest and reasonable has been approved by the Executive District officer Works and Services Department Ghotki @ Mirpur Mathelo, vide his office letter No: under reference and also B-I agreement amounting has been sanctioned.

Please start the work within seven days from the date of issue of this letter under instruction and supervision of the Deputy District officer Roads Ghotki the time allowed for completion of work in (12 months). Please see that the work is completed within the specified time according to instruction and specification.

Also you are requested to attend the office of the undersigned for completion of codal formalities of the contract.

**DISTRICT OFFICER
ROADS AND TRANSPORT
GHOTKI**

Copy forwarded with compliments to the Executive District officer Works & Services Department Ghotki @ Mirpur Mathelo, with reference to his office letter No: under reference, for favour of his kind information.

Copy along with a copy of schedule "A" & "B" forwarded to the Deputy District Officer Roads Ghotki, for information and necessary action.

Actual date of start and completion should please be reported. He should please see that the work is completed within the time allowed for the completion according to instruction and specification

**DISTRICT OFFICER
ROADS AND TRANSPORT
GHOTKI**

COMPERATIVE STATEMENT FOR OPENING TENDERS

Tender cost Rs: 10342069-
 Estimated Cost Rs:
 Name of Work

CONSTRUCTION OF ROAD FROM DARI TUGHAN ROAD TO VILLAGE HAZARO BULLO & AFGHAN BULLO MILE 0/0-1/3.

N.I.T NO:- TC/G-55/ 77
 CORRIGENDUM No:- TC/G-55/ 146
 Dated:- 20/01/2011
 DATE OF ISSUE:- 3/3/2011
 DATE OPENING 3/3/2011
 Dated:- 11/12/2011

S. No:	Name of Contractor	D.R. No: & Date	Amount of D.R	Call Deposit No: & Date with amount & Name of Bank	Rate quoted by Contractor	Completion Time Allowed.
1	M. Ali Anwar Kalwar.	147564 3-3-2011	3000/-	0096624 dt. 9-2-2011 for Rs-199262/- Mirpur Mathelo Ghotki	A. 61070 above except item No. 829. B. 485070 above except item No. 9, 10 & 11.	12 Months
2	M. Khan Sham Das.	147565 3-3-2011	3000/-	0404085 dt. 9-2-2011 for Rs-199262/- At Falah Ghotki	A. 63970 above except item No. 829. B. 489070 above except item No. 9, 10 & 11.	12 Months
	M. Nuri Durban Shi Kalwar.	147566 3-3-2011	3000/-	0404042 dt. 9-2-2011 for Rs-199262/- Bank At Falah Ghotki	A. 68070 above except item No. 829. B. 491070 above except item No. 9, 10 & 11.	12 Months

DIVISIONAL ACCOUNT OFFICER,
 ROADS AND TRANSPORT
 GHOTKI

DISTRICT OFFICER,
 ROADS AND TRANSPORT
 GHOTKI

EXECUTIVE DISTRICT OFFICER,
 WORKS AND SERVICES DEPARTMENT
 GHOTKI @ MIRPUR MATHELO

**OFFICE OF THE DISTRICT OFFICER ROADS AND
TRANSPORT GHOTKI.**

No. TC/G-55/ 314 /OF 2011,

Ghotki Dated: - 12-3-2011

To,

M/S. Super star Enterprises;
Government Contractor.

**SUBJECT: - CONSTRUCTION OF ROAD FROM GUL MOHAMMAD WADHYO TO VILLAGE
RABAN SHAH AND TARAT MILE 0/0-0/3 I/C M.S.**

Reference:- Executive District officer (W&S) Department Ghotki @ Mirpur Mathelo letter
No: EDO(W&S)BB/ Dated:-

The rate of Rs:10.20% above (Rupees Ten Point Two Zero percent) above on the part "A" except item No:8 & 9 and Rs:45.50% above(Rupees Forty Five Point Five Zero percent) above on the part "B" except item No. 9 , 10 & 11 of schedule "B" the rates shown in the schedule "B" quoted by you for the above noted work being lowest and reasonable has been approved by the Executive District officer Works and Services Department Ghotki @ Mirpur Mathelo, vide his office letter No: under reference and also B-I agreement amounting has been sanctioned.

Please start the work within seven days from the date of issue of this letter under instruction and supervision of the Deputy District officer Roads Ghotki the time allowed for completion of work in (12 months). Please see that the work is completed within the specified time according to instruction and specification.

Also you are requested to attend the office of the undersigned for completion of codal formalities of the contract.

**DISTRICT OFFICER
ROADS AND TRANSPORT
GHOTKI**

Copy forwarded with compliments to the Executive District officer Works & Services Department Ghotki @ Mirpur Mathelo, with reference to his office letter No: under reference, for favour of his kind information.

Copy along with a copy of schedule "A" & "B" forwarded to the Deputy District Officer Roads Ghotki, for information and necessary action.

Actual date of start and completion should please be reported. He should please see that the work is completed within the time allowed for the completion according to instruction and specification

**DISTRICT OFFICER
ROADS AND TRANSPORT
GHOTKI**

COMPERATIVE STATEMENT FOR OPENING TENDERS

Tender Cost Rs:
Estimated Cost Rs:
Name of Work

CONSTRUCTION OF ROAD FROM GUL MOHAMMAD WADHYO TO VILLAGE RABAN SHAH AND
TARAI MILE 0/0-0/3 I/C.M.S.

N.I.T NO:- TC/G-55/ 77 Dated: 20/01/2011
CORRIGENDUM No:- TC/G-55/ 176 Dated: 11/2/2011
DATE OF ISSUE:- 3/3/2011
DATE OPENING 3/3/2011

S. No:	Name of Contractor	D.R. No: & Date	Amount of D.R	Call Deposit No: & Date with amount & Name of Bank	Rate quoted by Contractor	Completion Time Allowed.
--------	--------------------	-----------------	---------------	--	---------------------------	--------------------------

1) M/S Super Star Enterprises.
147567
3.3.2011
3000%
1800052 dt: 9.2.2011
for No = 57300 / ABL Ghokki.
(A) At 10.20% above except it was 829.
(B) At 45.50% above except it was 9,10211
12 Months

2) Mr. Gurbans Ali Kalwar.
147566
3.3.2011
3000%
D404044 dt: 9.2.11
for No = 57300 / Banks A1 Fadau Ghokki.
(A) @ 10.30% above except it was 829.
(B) @ 45.75% above except it was 9,210211.
12 Months

3) Mr. Ali Anwar Kalwar.
147564
3/3/2011
3000%
0096631 dt: 9.2.11
for No = 57300 / Askari Bank Ghokki.
(A) At 10.55% above except it was 829.
(B) At 45.88% above except it was 9,10211.
12 Months

[Signature]

DIVISIONAL ACCOUNT OFFICER
ROADS AND TRANSPORT
GHOTKI

[Signature]
DISTRICT OFFICER
ROADS AND TRANSPORT
GHOTKI

[Signature]
EXECUTIVE DISTRICT OFFICER
WORKS AND SERVICES DEPARTMENT
GHOTKI @ MIRPUR MATHELO

**OFFICE OF THE DISTRICT OFFICER ROADS AND
TRANSPORT GHOTKI.**

No. TC/G-55/ **322** /OF 2011, Ghotki Dated: **-15 / 3 /2011.**

To,

Mr. Assadullah Kalwar,
Government Contractor.

**SUBJECT: - REPAIR OF ROAD FROM GHOTKI BYE PASS TO HUSSAIN BELI
ROAD MILE 0/0-0/4.**

The rate of i) Rs:10.00% above (Rupees Ten Point Zero percent) above except
item No: 10 ii) Rs:48.0% above (Rupees Fourty Eight Point Zero percent) above except
item No: 9 , 10 & 11 iii) Rs:28.0% above (Rupees Twenty Eight Point Zero percent) above
except item No: 4 & 5 of schedule "B" the rates shown in the schedule," quoted by you
for the above noted work being lowest and reasonable is hereby accepted and also B-I
agreement an amount has been sanctioned

Please start the work within seven days from the date of issue of this letter
under instruction and supervision of the Deputy District officer Roads Ghotki the time
allowed for completion of work in (12 months). Please see that the work is completed
within the specified time according to instruction and specification.

Also you are requested to attend the office of the undersigned for
completion of codal formalities of the contract.

**DISTRICT OFFICER
ROADS AND TRANSPORT
GHOTKI**

Copy along with a copy of schedule "A" & "B" forwarded to the Deputy
District Officer Roads Ghotki, for information and necessary action.

Actual date of start and completion should please be reported. He should
please see that the work is completed within the time allowed for the completion
according to instruction and specification

**DISTRICT OFFICER
ROADS AND TRANSPORT
GHOTKI**

COMPERATIVE STATEMENT FOR OPENING TENDERS

03

Order Cost Rs:
 Estimated Cost Rs:
 Name of Work

Repair of road from Ghotki Bye Pass to Hussain Belli road Mile 0/0-5/0.

PART A.

N.I.T NO:- TC/G-55/77 Dated:- 20 / 01 /2011
 CORRIGENDUM No:- TC/G-55/176 Dated:- 11 / 02 /2011
 DATE OF ISSUE:- 03 / 03 /2011
 DATE OPENING 03 / 03 /2011

S. No:	Name of Contractor	D.R. No: & Date	Amount of D.R	Call Deposit No: & Date with amount & Name of Bank	Rate quoted by Contractor	Completion Time Allowed.
--------	--------------------	-----------------	---------------	--	---------------------------	--------------------------

Mr. Asadullah Khanwar	147568	3-3-2011	3000/-	629388 dt. 9-2-2011 per Rs. 50000/- = N.B.P M.M.	P.A. @ Rs. 10.00 above except 12 Months 1 item No. 10 P.S. 248.690 above except 1 item No. 9, 10 & 11 P.C & R. 28.090 above except 1 item No. 4 & 5	12 Months
-----------------------	--------	----------	--------	--	---	-----------

Mr. Asad	147570	3-3-2011	3000/-	6403997 dt. 24-1-2011 per Rs. 50000/- Bank A.I. Foz Lek Ghotki.	P.B. except 1 item No. 10 P.B. @ Rs. 48.3790 above except 1 item No. 9, 10 & 11 P.C & R. 28.3390 above except 1 item No. 4 & 5	12 Months
----------	--------	----------	--------	---	--	-----------

M/S Balkani Electric Works.	147569	3-3-2011	3000/-	6404050 dt. 9-2-2011 per Rs. 49200/- Bank A.I. Foz Lek Ghotki	P.A. & R. 10.4590 above P.B. except 1 item No. 10 P.B. @ Rs. 48.8090 above except 1 item No. 9, 10 & 11 P.C & R. 28.7550 above except 1 item No. 4 & 5.	12 Months
-----------------------------	--------	----------	--------	---	--	-----------

DIVISIONAL ACCOUNT OFFICER
 ROADS AND TRANSPORT
 GHOTKI

DISTRICT OFFICER
 ROADS AND TRANSPORT
 GHOTKI

EXECUTIVE DISTRICT OFFICER
 WORKS AND SERVICES DEPARTMENT
 GHOTKI @ MIRPUR MATHELO

**OFFICE OF THE DISTRICT OFFICER ROADS AND
TRANSPORT GHOTKI.**

No. TC/G-55/ 2-99 /OF 2011, Ghotki Dated: - 8-3-2011

To,

Mr. Deewan Mal
Government Contractor.

**SUBJECT: - RECONDITIONING OF ROAD FROM QADIRPUR NAKA TO MOLVI ABDUL
FATAH BHUTTO MADERSA QADIRPUR TOWN TALUKA GHOTKI MILE 0/0-
0/4. (0.80 KM) I/C S/ DRAINS.**

Reference:- Executive District officer (W&S) Department Ghotki @ Mirpur Mathelo letter
No: EDO(W&S)BB/ Dated:-

The rate of Rs:10.0% above (Rupees Ten Point Zero percent) above on the part "A" except item No:8 & 9 and Rs:43.0% above(Rupees Forty Three Point Zero percent) above on the part "B" except item No. 10 , 11 & 12 of schedule "B" the rates shown in the schedule "B" quoted by you for the above noted work being lowest and reasonable has been approved by the Executive District officer Works and Services Department Ghotki @ Mirpur Mathelo, vide his office letter No: under reference and also B-I agreement amounting has been sanctioned.

Please start the work within seven days from the date of issue of this letter under instruction and supervision of the Deputy District officer Roads Ghotki the time allowed for completion of work in (12 months). Please see that the work is completed within the specified time according to instruction and specification.

Also you are requested to attend the office of the undersigned for completion of codal formalities of the contract.

**DISTRICT OFFICER
ROADS AND TRANSPORT
GHOTKI**

Copy forwarded with compliments to the Executive District officer Works & Services Department Ghotki @ Mirpur Mathelo, with reference to his office letter No: under reference, for favour of his kind information.

Copy along with a copy of schedule "A" & "B" forwarded to the Deputy District Officer Roads Ghotki, for information and necessary action.

Actual date of start and completion should please be reported. He should please see that the work is completed within the time allowed for the completion according to instruction and specification

**DISTRICT OFFICER
ROADS AND TRANSPORT
GHOTKI**

COMPERATIVE STATEMENT FOR OPENING TENDERS

Post Rs: N.I.T NO:- TC/G-55/ 77 Dated:- 20/10/2011
 Cost Rs: CORRIGENDUM NO:- TC/G-55/ 176 Dated:- 11/2/2011
 Work: RECONDITIONING OF ROAD FROM QADIRPUR NAKA TO MOLVI ABDUL FATAH BHUTTO DATE OF ISSUE:- 3/3/2011
 MADERSA QADIRPUR TOWN TALUKA GHOTKI MILE 0/0-0/4.(0.80 KM) I/C/S/ DRAINS. DATE OPENING 3/3/2011

Name of Contractor	D.R. No: & Date	Amount of D.R	Call Deposit No: & Date with amount & Name of Bank	Rate quoted by Contractor	Completion Time Allowed.
--------------------	-----------------	---------------	--	---------------------------	--------------------------

Mr. Dewan Maj.	147572 3.3.2011	3000/-	040404 dt: 8.2.2011 for No=90692/ Bank A1 Faisal Ghotki.	(A) @ 10.0% above except items 889. (B) @ 43% above except items 10,11 & 12.	12 Months
----------------	--------------------	--------	--	---	-----------

Mr. Ali Anwar	147564 3.3.2011	3000/-	0096627 dt: 9.2.11 for No=90692/ Atkari Bank Ghotki.	(A) @ 10.30% above except items 889. (B) @ 43.40% above except items 10,11 & 12.	12 Months
---------------	--------------------	--------	--	---	-----------

M/S Bkambro Construction Co.	147571 3.3.2011	3000/-	306215 dt: 03.3.11 for No=90692/ MCB Sukkmr.	(A) @ 10.55% above except items 889. (B) @ 43.75% above except items 10,11 & 12.	12 Months
---------------------------------	--------------------	--------	--	---	-----------

DIVISIONAL ACCOUNT OFFICER
ROADS AND TRANSPORT
GHOTKI

DISTRICT OFFICER
ROADS AND TRANSPORT
GHOTKI

EXECUTIVE DISTRICT OFFICER
WORKS AND SERVICES DEPARTMENT
GHOTKI @ MIRPUR MATHELO

**OFFICE OF THE DISTRICT OFFICER ROADS AND
TRANSPORT GHOTKI.**

No. TC/G-55/ 287 /OF 2011,

Ghotki Dated: - 7/13/2011.

To,

Mr. Zamir Ahmed
Government Contractor.

**SUBJECT: - CONSTRUCTION OF ROAD FROM ADILPUR MUHAMMADPUR ROAD TO
VILLAGE MOHIB MALIK MILE 0/0-0/5 I/C M.S.**

Reference:- Executive District officer (W&S) Department Ghotki @ Mirpur Mathelo letter
No: EDO(W&S)BB/ Dated:-

The rate of Rs:10.0% above (Rupees Ten Point Zero percent) above on the part "A" except item No:8 & 9 and Rs:50.0% above(Rupees Fifty Point Zero percent) above on the part "B" except item No. 9 , 10 & 11 of schedule "B" the rates shown in the schedule "B" quoted by you for the above noted work being lowest and reasonable has been approved by the Executive District officer Works and Services Department Ghotki @ Mirpur Mathelo, vide his office letter No: under reference and also B-I agreement amounting has been sanctioned.

Please start the work within seven days from the date of issue of this letter under instruction and supervision of the Deputy District officer Roads Ghotki the time allowed for completion of work in (12 months). Please see that the work is completed within the specified time according to instruction and specification.

Also you are requested to attend the office of the undersigned for completion of codal formalities of the contract.

**DISTRICT OFFICER
ROADS AND TRANSPORT
GHOTKI**

Copy forwarded with compliments to the Executive District officer Works & Services Department Ghotki @ Mirpur Mathelo, with reference to his office letter No: under reference, for favour of his kind information.

Copy along with a copy of schedule "A" & "B" forwarded to the Deputy District Officer Roads Ghotki, for information and necessary action.

Actual date of start and completion should please be reported. He should please see that the work is completed within the time allowed for the completion according to instruction and specification

**DISTRICT OFFICER
ROADS AND TRANSPORT
GHOTKI**

COMPERATIVE STATEMENT FOR OPENING TENDERS

Cost Rs: _____
 Work Cost Rs: _____
 CONSTRUCTION OF ROAD FROM ADILPUR MUHAMMADPUR ROAD TO VILLAGE MOHIB MALK
 MILE 0/0-0/5 I/C M.S.
 N.I.T NO: TC/G-55/ 77 Dated: 20/01/2011
 CORRIGENDUM No:- TC/G-55/ 176 Dated: 11/21/2011
 DATE OF ISSUE:- 3/3/2011
 DATE OPENING 3/3/2011

Name of Contractor	D.R. No: & Date	Amount of D.R	Call Deposit No: & Date with amount & Name of Bank	Rate quoted by Contractor	Completion Time Allowed
Mr. Zamir Ahmad	147573 3.3.2011	3000/-	0404082 dt: 9.2.2011 for No=92652/- Bank A1 Falaha Ghotki.	(A) @ 10.0% above except itns 829. (B) @ 50% above except itns 910 & 11.	12 Months
Mr. Rana Khan	147575 3.3.2011	3000/-	0404038 dt: 8.2.11 for No=92652/- Bank A1 Falaha Ghotki.	(A) @ 10.30% above except itns 829. (B) @ 50.25% above except itns 910 & 11.	12 Months
M/S M.B. Electric Works.	147574 3.3.2011	3000/-	0404048 dt: 9.2.11 for No=92700/- B/A1 Falaha Ghotki.	(A) @ 10.55% above except itns 829. (B) @ 50.60% above except itns 910 & 11.	12 Months

DIVISIONAL ACCOUNT OFFICER
 ROADS AND TRANSPORT
 GHOTKI

DISTRICT OFFICER
 ROADS AND TRANSPORT
 GHOTKI

EXECUTIVE DISTRICT OFFICER
 WORKS AND SERVICES DEPARTMENT
 GHOTKI @ MIRPUR MATHELO

**OFFICE OF THE DISTRICT OFFICER ROADS AND
TRANSPORT GHOTKI.**

No. TC/G-55/ 297 /OF 2011, Ghotki Dated: - 8-3-2011

To,

Mr. Rano Khan
Government Contractor.

**SUBJECT: - CONSTRUCTION OF ROAD FROM GHOTKI HUSSAIN BELI ROAD TO KAMIL
SHAH MILE 0/0-0/1 I/C C.C TOPING.**

Reference:- Executive District officer (W&S) Department Ghotki @ Mirpur Mathelo letter
No: EDO(W&S)BB/ Dated:-

The rate of Rs:10.0% above (Rupees Ten Point Zero percent) above on the part "A" except item No:8 & 9 and Rs:52.40% above(Rupees Fifty Two Point Four percent) above on the part "B" except item No. 4 of schedule "B" the rates shown in the schedule "B" quoted by you for the above noted work being lowest and reasonable has been approved by the Executive District officer Works and Services Department Ghotki @ Mirpur Mathelo, vide his office letter No: under reference and also B-I agreement amounting has been sanctioned.

Please start the work within seven days from the date of issue of this letter under instruction and supervision of the Deputy District officer Roads Ghotki the time allowed for completion of work in (12 months). Please see that the work is completed within the specified time according to instruction and specification.

Also you are requested to attend the office of the undersigned for completion of codal formalities of the contract.

**DISTRICT OFFICER
ROADS AND TRANSPORT
GHOTKI**

Copy forwarded with compliments to the Executive District officer Works & Services Department Ghotki @ Mirpur Mathelo, with reference to his office letter No: under reference, for favour of his kind information.

Copy along with a copy of schedule "A" & "B" forwarded to the Deputy District Officer Roads Ghotki, for information and necessary action.

Actual date of start and completion should please be reported. He should please see that the work is completed within the time allowed for the completion according to instruction and specification

**DISTRICT OFFICER
ROADS AND TRANSPORT
GHOTKI**

COMPERATIVE STATEMENT FOR OPENING TENDERS

Tender Cost Rs: _____
 Estimated Cost Rs: _____
 Name of Work: **CONSTRUCTION OF ROAD FROM GHOTKI HUSSAIN BELI ROAD TO KAMILI SHAH MILE 0/0-0/1 I/C C.C TOPING.**
 N.I.T NO:- TC/G-55/ 77 Dated:- 20 / 01 / 2011
 CORRIGENDUM No:- TC/G-55/ 176 Dated:- 11 / 02 / 2011
 DATE OF ISSUE:- 03 / 03 / 2011
 DATE OPENING 03 / 03 / 2011

S. No:	Name of Contractor	D.R. No: & Date	Amount of D.R	Call Deposit No: & Date with amount & Name of Bank	Rate quoted by Contractor	Completion Time Allowed.
1)	Mr. Rand Khan	147575 31/3/2011	3000/-	0404039 dt: 8.2.2011 for lb=57300/Bank A1 Falaha Ghotki.	(A) @ 10.0% above except items 2 & 9. (B) @ 52.40% above except item No: 4.	12 Months
2)	Mr. Majeed Ali	147576 31/3/2011	3000/-	0696670 dt: 3.3.2011 for lb=32352/- Askari Bank Ghotki.	(A) @ 10.25% above except items 2 & 9. (B) @ 53.0% above except item No: 4.	12 Months
3)	Mr. S Dowlani Electric Works.	147569 31/3/2011	3000/-	0404052 dt: 9.2.2011 for lb=32400/Bank A1 Falaha Ghotki.	(A) At 10.60% above except items 2 & 9. (B) @ 53.50% above except item No: 4.	12 Months

[Signature]
 DIVISIONAL ACCOUNT OFFICER
 ROADS AND TRANSPORT
 GHOTKI

[Signature]
 DISTRICT OFFICER
 ROADS AND TRANSPORT
 GHOTKI

[Signature]
 EXECUTIVE DISTRICT OFFICER
 WORKS AND SERVICES DEPARTMENT
 GHOTKI @ MIRPUR MATHELO

**OFFICE OF THE DISTRICT OFFICER ROADS AND
TRANSPORT GHOTKI.**

No. TC/G-55/ 298 /OF 2011, Ghotki Dated: - 8.3.2011

To,

Mr. Deewan Mal;
Government Contractor.

**SUBJECT: - CONSTRUCTION OF ROAD FROM SADIQ LAKHAN TO JAN MOHAMMAD
BHARO VIA RD-36 BANDH MINOR JAM BELO WASO MILE 0/0-0/6.**

Reference:- Executive District officer (W&S) Department Ghotki @ Mirpur Mathelo letter
No: EDO(W&S)BB/ Dated:-

The rate of Rs:10.40% above (Rupees Ten Point Four Zero percent) above on the part "A" except item No:8 & 9 and Rs:44.0% above(Rupees Forty Four Point Zero percent) above on the part "B" except item No. 9 , 10 & 11 of schedule "B" the rates shown in the schedule "B" quoted by you for the above noted work being lowest and reasonable has been approved by the Executive District officer Works and Services Department Ghotki @ Mirpur Mathelo, vide his office letter No: under reference and also B-I agreement amounting has been sanctioned.

Please start the work within seven days from the date of issue of this letter under instruction and supervision of the Deputy District officer Roads Ghotki the time allowed for completion of work in (12 months). Please see that the work is completed within the specified time according to instruction and specification.

Also you are requested to attend the office of the undersigned for completion of codal formalities of the contract.

**DISTRICT OFFICER
ROADS AND TRANSPORT
GHOTKI**

Copy forwarded with compliments to the Executive District officer Works & Services Department Ghotki @ Mirpur Mathelo, with reference to his office letter No: under reference, for favour of his kind information.

Copy along with a copy of schedule "A" & "B" forwarded to the Deputy District Officer Roads Ghotki, for information and necessary action.

Actual date of start and completion should please be reported. He should please see that the work is completed within the time allowed for the completion according to instruction and specification

**DISTRICT OFFICER
ROADS AND TRANSPORT
GHOTKI**

COMPERATIVE STATEMENT FOR OPENING TENDERS

Cost Rs: _____
 ed Cost Rs: _____
 f Work _____

N.I.T NO:- TC/G-55/ 77 Dated:- 20/01/2011
 CORRIGENDUM No:- TC/G-55/176 Dated:- 11/12/2011
 DATE OF ISSUE:- 3/3/2011
 DATE OPENING 3/3/2011

CONSTRUCTION OF ROAD FROM SADIO LAKHAN TO JAN MOHAMMAD BHARO VIA RD-36
BANDH MINOR JAM BELO WASO MILE 0/0-0/5.

Name of Contractor	D.R. No: & Date	Amount of D.R	Call Deposit No: & Date with amount & Name of Bank	Rate quoted by Contractor	Completion Time Allowed.
Mr. Deewan Mal	147572 31/3/2011	3000/-	0404041 dt: 8.2.2011 for No: 90992/Bank A1 Falaha G.H.K.	(A) @ 16.40% above except if two 829. (B) @ 44.0% above except if two 910 & 11	12 Months
Mr. Mohammad Farhan	147578 31/3/2011	3000/-	0096669 dt: 3.3.2011 for No: 92000/Atikari Bank G.H.K.	(A) @ 10.48% above except if two 829. (B) @ 44.40% above except if two 910 & 11.	12 Months
Mr. Mushataqme Ali	147577 31/3/2011	3000/-	1808781 dt: 9.2.11 for No: 90992/ABL M. Malwal.	(A) @ 10.65% above except if two 829. (B) @ 44.60% above except if two 910 & 11.	12 Months

DIVISIONAL ACCOUNT OFFICER
 ROADS AND TRANSPORT
 GHOTKI

DISTRICT OFFICER
 ROADS AND TRANSPORT
 GHOTKI

EXECUTIVE DISTRICT OFFICER
 WORKS AND SERVICES DEPARTMENT
 GHOTKI @ MIRPUR MATHELO

**OFFICE OF THE DISTRICT OFFICER ROADS AND
TRANSPORT GHOTKI.**

No. TC/G-55/

286

/OF 2011,

Ghotki Dated: - 7-3-2011

To,

Mr. Zamir Ahmed;
Government Contractor.


**SUBJECT: - CONSTRUCTION OF ROAD FROM SULTANPUR ADILPUR ROAD TO VILLAGE
KOTO WIRIND MILE 0/0-0/3.**

Reference:- Executive District officer (W&S) Department Ghotki @ Mirpur Mathelo letter
No: EDO(W&S)BB/ Dated:-

The rate of Rs:10.0% above (Rupees Ten Point Zero percent) above on the part "A" except item No:8 & 9 and Rs:41.50% above(Rupees Forty One Point Five Zero percent) above on the part "B" except item No. 6 & 7 of schedule "B" the rates shown in the schedule "B" quoted by you for the above noted work being lowest and reasonable has been approved by the Executive District officer Works and Services Department Ghotki @ Mirpur Mathelo, vide his office letter No: under reference and also B-I agreement amounting has been sanctioned.

Please start the work within seven days from the date of issue of this letter under instruction and supervision of the Deputy District officer Roads Ghotki the time allowed for completion of work in (12 months). Please see that the work is completed within the specified time according to instruction and specification.


Also you are requested to attend the office of the undersigned for completion of codal formalities of the contract.


**DISTRICT OFFICER
ROADS AND TRANSPORT
GHOTKI**

Copy forwarded with compliments to the Executive District officer Works & Services Department Ghotki @ Mirpur Mathelo, with reference to his office letter No: under reference, for favour of his kind information.

Copy along with a copy of schedule "A" & "B" forwarded to the Deputy District Officer Roads Ghotki, for information and necessary action.

Actual date of start and completion should please be reported. He should please see that the work is completed within the time allowed for the completion according to instruction and specification


**DISTRICT OFFICER
ROADS AND TRANSPORT
GHOTKI**

COMPERATIVE STATEMENT FOR OPENING TENDERS

At Rs: _____
 Cost Rs: _____
 Work _____
CONSTRUCTION OF ROAD FROM SULTANPUR ADILPUR ROAD TO VILLAGE KOTO WIRIND
MILE 0/0-0/4.

N.I.T NO:- TC/G-55/ 77
 CORRIGENDUM No:- TC/G-55/ 176
 DATE OF ISSUE:- 03 / 03 / 2011
 DATE OPENING 03 / 03 / 2011
 Dated:- 20 / 01 / 2011
 Dated:- 11 / 02 / 2011

Name of Contractor	D.R. No: & Date	Amount of D.R	Call Deposit No: & Date with amount & Name of Bank	Rate quoted by Contractor	Completion Time Allowed.
--------------------	-----------------	---------------	--	---------------------------	--------------------------

Mr. Kamir Ahmed	147573 3.3.2011	3000%	0404081 dt: 9.2.2011 for No: 57300 / Bank Al Falah Ghotki.	(A) @ 10.0% above except items 829. (B) @ 41.50% above except items	12 Months
-----------------	--------------------	-------	--	--	-----------

Mr. Sher Khan	147579 3.3.2011	3000%	0404075 dt: 9.2.2011 for No: 58000 / Bank Al Falah Ghotki.	(A) @ 10.25% above except items 829. (B) @ 42.0% above except items	12 Months
---------------	--------------------	-------	--	--	-----------

Mr. Ali Anwar	147564 3.3.2011	3000%	0096625 dt: 9.2.2011 for No: 57300 / Bank Askari Bank Ghotki.	(A) @ 10.40% above except items 829. (B) @ 42.50% above except items	12 Months
---------------	--------------------	-------	---	---	-----------

DIVISIONAL ACCOUNT OFFICER
 ROADS AND TRANSPORT
 GHOTKI

DISTRICT OFFICER
 ROADS AND TRANSPORT
 GHOTKI

EXECUTIVE DISTRICT OFFICER
 WORKS AND SERVICES DEPARTMENT
 GHOTKI @ MIRPUR MATHELO

**OFFICE OF THE DISTRICT OFFICER ROADS AND
TRANSPORT GHOTKI.**

No. TC/G-55/ 338 /OF 2011, Ghotki Dated: - 17/3 /2011.

To,


Mr. Ali Hassan Kalwar,
Government Contractor.

**SUBJECT: - M/R ROAD FROM AMARA SCHOOL TO BYE PASS VIA KALMA
CHOWK MILE 0/0 - 1/0.**

The rate of Rs:14.70% above (Rupees Fourteen Point Seven Zero percent)
above except item No: 4 of schedule "B" the rates shown in the schedule "B" quoted by
you for the above noted work being lowest and reasonable is hereby accepted and also
B-I agreement an amount has been sanctioned.


Please start the work within seven days from the date of issue of this letter
under instruction and supervision of the Deputy District officer Roads Ghotki the time
allowed for completion of work in (3 months). Please see that the work is completed
within the specified time according to instruction and specification.

Also you are requested to attend the office of the undersigned for
completion of codal formalities of the contract.


**DISTRICT OFFICER
ROADS AND TRANSPORT
GHOTKI**

Copy along with a copy of schedule "A" & "B" forwarded to the Deputy
District Officer Roads Ghotki, for information and necessary action.

Actual date of start and completion should please be reported. He should
please see that the work is completed within the time allowed for the completion
according to instruction and specification


**DISTRICT OFFICER
ROADS AND TRANSPORT
GHOTKI**

COMPERATIVE STATEMENT FOR OPENING TENDERS

10

M/R road from Amara School to Bye Pass via Kalma Chowk Mile 0/0 - 1/0.

N.I.T NO:- TC/G-55/ 77 Dated:- 20 / 01 /2011
 CORRIGENDUM No:- TC/G-55/ 176 Dated:- 11 / 02/2011
 DATE OF ISSUE:- 03 / 03 /2011
 DATE OPENING 03 / 03 /2011

Name of Contractor	D.R. No: & Date	Amount of D.R	Call Deposit No: & Date with amount & Name of Bank	Rate quoted by Contractor	Completion Time Allowed.
Ali Hassan Kalwar	147582 3.3.2011	3000/-	0404056 dt: 9.2.2011 for Rs=30000/- Bank AIFaldu Ghotki	At 1470% above except item No: 4.	3 Months.
Ali Enterprises	147581 3/3/2011	3000/-	0302379 dt: 7.2.2011 for Rs=30000/- Bank AIFaldu Hyderabad	At 1478% above except item No: 4.	3 Months.
Dowlani Electric	147569 3/3/2011	3000/-	0404051 dt: 9.2.2011 for Rs=30000/- Bank AIFaldu Faisalabad	At 1478% above except item No: 4.	3 Months.

DIVISIONAL ACCOUNT OFFICER
 ROADS AND TRANSPORT
 GHOTKI

DISTRICT OFFICER
 ROADS AND TRANSPORT
 GHOTKI

EXECUTIVE DISTRICT OFFICER
 WORKS AND SERVICES DEPARTMENT
 GHOTKI @ MIRPUR MATHELO

the

**OFFICE OF THE DISTRICT OFFICER ROADS AND
TRANSPORT GHOTKI.**

No. TC/G-55/ 290 /OF 2011, Ghotki Dated: - 7 / 3 / 2011.

To,

M/S. Malik Akhtar Ali Ent:
Government Contractor.

**SUBJECT: - M/R ROAD FROM SARDAR MOHAMMAD KHAN GHOTO TO DHAREJA
MACHINE MILE 0/3-1/0.**

The rate of i) Rs:10.60% above (Rupees Ten Point Six Zero percent) above except item No: 5 ii) Rs:40.0% above (Rupees Forty Point Zero percent) above except item No: 9 , 10 & 11 of schedule "B" the rates shown in the schedule "B" quoted by you for the above noted work being lowest and reasonable is hereby accepted and also B-I agreement an amount has been sanctioned.

Please start the work within seven days from the date of issue of this letter under instruction and supervision of the Deputy District officer Roads Ghotki the time allowed for completion of work in (3 months). Please see that the work is completed within the specified time according to instruction and specification.

Also you are requested to attend the office of the undersigned for completion of codal formalities of the contract.

**DISTRICT OFFICER
ROADS AND TRANSPORT
GHOTKI**

Copy along with a copy of schedule "A" & "B" forwarded to the Deputy District Officer Roads Ghotki, for information and necessary action.

Actual date of start and completion should please be reported. He should please see that the work is completed within the time allowed for the completion according to instruction and specification

**DISTRICT OFFICER
ROADS AND TRANSPORT
GHOTKI**

COMPERATIVE STATEMENT FOR OPENING TENDERS

1780536/3

Rs: M/R road from Sardar Mohammad Khan Ghoto to Dhareja Machine Mile 0/3-1/0.

N.I.T NO:- TC/G-55/ 77 Dated:- 20 / 01 /2011
 CORRIGENDUM No:- TC/G-55/ 176 Dated:- 11 / 02 /2011
 DATE OF ISSUE:- 03 / 03 /2011
 DATE OPENING 03 / 03 /2011

Name of Contractor	D.R. No: & Date	Amount of D.R	Call Deposit No: & Date with amount & Name of Bank	Rate quoted by Contractor	Completion Time Allowed.
--------------------	-----------------	---------------	--	---------------------------	--------------------------

S Malik Arhator	147583	3000/-	0404080 dt: 9.2.2011 for No=40000/- Bank AI Falaha Ghotki.	(A) @ 10.60% above except item No: 5 (B) @ 40.0% above except item 9, 10 & 11	3 Months
-----------------	--------	--------	--	--	----------

M.S M.B. Electric works.	147574	3000/-	0404049 dt: 9.2.11 for No=40000/- B/A1 Falaha Ghotki.	(A) @ 10.70% above except 3 Month item No: 5 (B) @ 41.0% above except item 9, 10 & 11.	
--------------------------	--------	--------	---	---	--

M. Asafully	147568	3000/-	0404149 dt: 3.3.2011 for No=40000/- B/A1 Falaha Ghotki.	(A) @ 10.78% above except 3 M item No: 5 (B) @ 42.0% above except item 9, 10 & 11	
-------------	--------	--------	---	--	--

DIVISIONAL ACCOUNT OFFICER
ROADS AND TRANSPORT
GHOTKI

DISTRICT OFFICER
ROADS AND TRANSPORT
GHOTKI

EXECUTIVE DISTRICT OFFICER
WORKS AND SERVICES DEPARTMENT
GHOTKI @ MIRPUR MATHELO

**OFFICE OF THE DISTRICT OFFICER ROADS AND
TRANSPORT GHOTKI.**

No. TC/G-55/ 288 /OF 2011, Ghotki Dated: - 7 / 3 /2011.

To,

M/S. Malik Akhtar Ali Enter:
Government Contractor.

SUBJECT: - M/R ROAD FROM ADILPUR TO MOHAMMADPUR ROAD MILE 0/0 - 2/0.

The rate of Rs:10.78% above (Rupees Ten Point Seven Eight percent) above except item No: 5 of schedule "B" the rates shown in the schedule "B" quoted by you for the above noted work being lowest and reasonable is hereby accepted and also B-I agreement an amount has been sanctioned.

Please start the work within seven days from the date of issue of this letter under instruction and supervision of the Deputy District officer Roads Ghotki the time allowed for completion of work in (3 months). Please see that the work is completed within the specified time according to instruction and specification.

Also you are requested to attend the office of the undersigned for completion of codal formalities of the contract.

**DISTRICT OFFICER
ROADS AND TRANSPORT
GHOTKI**

Copy along with a copy of schedule "A" & "B" forwarded to the Deputy District Officer Roads Ghotki, for information and necessary action.

Actual date of start and completion should please be reported. He should please see that the work is completed within the time allowed for the completion according to instruction and specification

**DISTRICT OFFICER
ROADS AND TRANSPORT
GHOTKI**

COMPERATIVE STATEMENT FOR OPENING TENDERS

12

Cost Rs:
 Estimated Cost Rs:
 of Work M/R road from Adilpur to Mohammadpur road Mile 0/0 - 2/0.


N.I.T NO:- TC/G-55/ 77 Dated:- 20 / 01 /2011
 CORRIGENDUM No:- TC/G-55/ 176 Dated:- 11 / 02 /2011
 DATE OF ISSUE:- 03 / 03 /2011
 DATE OPENING 03 / 03 /2011


Name of Contractor	D. R. No: & Date	Amount of D.R	Call Deposit No: & Date with amount & Name of Bank	Rate quoted by Contractor	Completion Time Allowed.
--------------------	------------------	---------------	--	---------------------------	--------------------------

M/S Malik Architects 147583 3000/-
 Ali Ent: 31312011
 0404079 dt: 9.2.2011 At 10.78% above 3 Month
 for Rs: 40000/- Bank At Receipt if no: 5
 Falah Ghotki.

Mr. Assadullah 147568 3000/-
 Kadirwan. 31312011
 629389 dt: 9.2.2011 At 10.84% above 3 Month
 for Rs: 40000/- NBP Receipt if no: 5
 M. Mathews.

Mr. Sikandar Ali 147584 3000/-
 Kato 31312011
 2212401 dt: 9.2.2011 At 10.86% above 3 Month
 for Rs: 40000/- DBL Receipt if no: 5
 Hanway oom.


 DIVISIONAL ACCOUNT OFFICER
 ROADS AND TRANSPORT
 GHOTKI


 DISTRICT OFFICER
 ROADS AND TRANSPORT
 GHOTKI


 EXECUTIVE DISTRICT OFFICER
 WORKS AND SERVICES DEPARTMENT
 GHOTKI @ MIRPUR MATHELO