# OFFICE OF THE EXECUTIVE ENGINEER JAMRAO DIVISION MIRPURKHAS

Justice Allahdino Memon Road, Opposite Gama Stadium Mirpurkhas

Phone 0233-9290152 FAX: 0233-9290152

E-mail: - jamraodivision@gmail.com

No.BC. G-2(b)/ JD /



of 2016 Mirpurkhas dated the



To,

The Manager (Reforms)

Sindh Public Procurement Regulatory Authority

Government of Sindh Karachi.

Subject:-

REHABILITATION OF JAMRAO CANAL OLD FROM MILE 0 TO 49, JAMRAO CANAL TWIN FROM MILE 0 TO 59 AND C.C. LINING OF

JAMRAO CANAL WEST FROM RD. 0 TO 300 (TAIL)

### **COMPLIANCE OF RULE 50**

In compliance of rule 50 the letter of intent, letter for instruction to commence the work including bill of quantities, agreement and other relevant documents i.e Integrity Pact in hard copy and soft copy (CD) has already furnished to your good office vide this office letter No. BC/G-2(b)/ JD / 2150 dated. 21/12/2015 (Photo copy attached). However all the above noted documents photo copy with CD are again enclosed herewith for your office record and uploading.

Amjad Ahmed Memon

Executive Engineer

Jampao Division Mirpurkhas

C.c to;

- 1. The Managing Director, Sindh Irrigation & Drainage Authority (SIDA) Hyderabad
- 2. The Director Nara Canal Area Water Board Mirpurkhas

### SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY CONTRACT EVALUATION FORM TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS NAME OF THE ORGANIZATION / DEPTT. Irrigation Department Govt: of Sindh PROVINCIAL / LOCAL GOVT./ OTHER Provincial TITLE OF CONTRACT 3) Rehabilitation of Jamrao Canal Old from mile 0 to 49 Jamrao Canal Twin from mile 0 to 59 and C.C. Lining of Jamrao Canal West from RD. 0 to 300 TENDER NUMBER BC/G-148/JD/ 1354 dated, 21-08-2015 BRIEF DESCRIPTION OF CONTRACT Rehabilitation of Jamrao Canal Old from mile 0 to 49 Jamrao Canal Twin from mile 0 to 59 and C.C. Lining of Jamrao Canal West from RD. 0 to 300 FORUM THAT APPROVED THE SCHEME. P & D Department Govt: of Sindh Karachi. TENDER ESTIMATED VALUE Rs:- 9390.228 Million ENGINEER'S ESVIMATE Rs:- 9093.942 Million (For civil works only) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 12th Months 10) TENDER OPENED ON (DATE & TIME) 16-09-2015 at 14-00 Hours 11) NUMBER OF TENDER DOCUMENTS SOLD 04 Nos (List Attached) (Attach list of buyers) 12) NUMBER OF BIDS RECEIVED 03 Nos 13) NUMBER OF BIDDERS PRESENT THE TIME OF OPENING OF BIDS 03 Nos 14) BID EVALUATION REPORT Attached (Enclose a copy) 15) NAME AND ADDRESS OF THE SUCCESSFUL BINDER MISS Sardar Muhammad Ashraf D-Baloch (Pvt) Ltd. 16) CONTRACT AWARD PRICE 9653.856 Million 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID). M/S Sardar Muhammad Ashraf D-Baloch (Pvt) Ltd: M/S Friends Enterprises Engineers & Con tractors M/S Sher Muhammad Mughari and Co: 18) METHOD OF PROCUREMENT USED: - (Tick one) Domestic/Local SINGLE STAGE – ONE ENVELOPE PROCEDURE SINGLE STAGE-TWO ENVELOPE PROCEDURE TWO STAGE BIDDING PROCEDURE X TWO STAGE -TWO ENVELOPE BIDDING PROCEDURE PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e.

EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19)	APPROVING AUTHORITY FOR AWARD OF CONTRACT Managing Director (SIDA) I	<u>lyd:</u>
20)	WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?	
21)	ADVERTISEMENT:	
	Yes 25122 dated.27-08-2015	
	i) SPPRA Website (If yes, give date and SPPRA Identification No.) No	
Ball	ii) News Papers (If yes, give names of newspapers and dates)  Yes 1.Daily Time dt:25-1-15 2. "Express Kyc:25-1-15 3. "Awami Awaz 24-1-15 4. "The Nation 25-1-15 No	
22)	NATURE OF CONTRACT  Domestic/ Local  No	٠
23)	WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy) Yes No	
24)	WHETHER BID EVALUATION CRIPPRIA WAS INCLUDED IN BIDDING FENDER DOCUMENTS? (If yes, enclose a copy)  Yes No	
25)	WHETHER APPROVAL OF COMPETITIVE BIDDING?  WHETHER APPROVAL OF COMPETITIVE BIDDING?  Yes No No	
26)	WAS BID SECURITY OBTAINED FROM AEL THE BIDDERS? Yes No	]
27)	WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED Yes No BID / BEST EVALUATED BID (in case of Consultancies)	
28)	WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY Yes No COMPLIANT?	
29)	WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?  Yes No No	
30)	WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?  (Attach copy of the bid evaluation report)  Yes No	

3	ANY COMPLAINTS RECEIVED (If yes, result thereof)	Yes
3:	2) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE (If yes, give details)	TENDER NOTICE DOCUMENTS  Yes
33	WAS THE EXTENSION MADE IN RESPONSE TIME? (If yes, give reasons)	No Yes
34	DEVIATION FROM QUALIFICATION CRITERIA (If yes, give detailed reasons.)	No Yes
35)	WAS IT ASSURED BY THE PROCURING AGENCY THA BLACK LISTED?	V.
36)	WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF T SUPPLIER'S PREMISES IN CONNECTION WITH THE TO BE ASCERTAINED REGARDING FINANCING OF VI (If yes, enclose a copy)	HE PROCURING AGENCY TO THE
37)	WERE PROPER SAFEGUARDS PROVIDED ON MOE IN THE CONTRACT (BANK GUARANTEE) ATC.)?	Yes No
38)	SPECIAL CONDITIONS IF ANY	Yes No
	(If yes, give Brief Description)	Yes No
Autho	orized Official Stamp of OFFICE USE ONLY	Executive Englision Lamrao Li Bien Minipurkhas
•		

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

# OFFICE OF THE EXECUTIVE ENGINEER JAMRAO DIVISION MIRPURKHAS



Thandi Sarak opposite Gama Stadium Mirpurkhas Phone. 0233-9290152 FAX: 0233-9290130

E-mail: -

# NO. BC/G-2(b)/JD//777 of 2015 MPK. Dated /9/10/ 2015.

To,

M/s Sardar Muhammad Asharaf D Baluch (Pvt) Ltd:

4<sup>th</sup> Floor Panorama Centre-2, Raja Ghazanfar Ali Khan Road

Saddar, Karachi.

Subject:

REHABILITATION OF JAMRAO CANAL OLD FROM MILE 0 TO 49, JAMRAO CANAL TWIN FROM 0 TO 59 AND C.C LINING OF JAMRAO CANAL (WEST) FROM RD 0 TO 300 (TAIL).

### (ii) LETTER OF INTENT.

Your bid which was opened on 16<sup>th</sup> September 2015 for the subject work amounting to Rs:9,653,855,819/- (Rupees Nine Billion Six Hundred Fifty Three Million Eight Hundred Fifty Five thousand, Eight hundred and Nineteen) only has been accepted by the committee in their meeting held on 16-09-2015.

You are now advised to furnish performance security in the form of pay order of demand draft or Bank Guarantee, equivalent to 5% of the contract price as per your request approved by Director Nara Canal Area Water Board Mirpurkhas vide his letter No. AC(i)?G-2(b)/NCAWB/1348 dated 16-07-2015 within twenty (28) days of the receipt of this letter as per clause IB-32 "Instruction to bidder, Volume-I" of the Bidding documents. The performance security shall be valid as per clause IB-32.3 of "Instructions to Bidder, Volume-I".

You are also instructed to execute contract agreement on the Non-Judicial Stamp papers amounting to Rs:28,961,567/- (Rupees Twenty Eight Million Nine Hundred Sixty one thousand Five hundred Sixty seven) only within fourteen (14) days from the date of furnishing of the performance security as per clause IB-33.1 of "Instructions to Bidder, Volume-I".

Please acknowledge the receipt.

EXECUTIVE ENGINEER JAMRAO DIVISION

C.c. to the:

Secretary to Government of Sindh Irrigation Department Karachi.

Managing Director Sindh Irrigation and Drainage Authority (SIDA) Hyderabad.

 Managing Director Government of Sindh, Sindh Public Procurement regulatory Authority (SPPRA) Barrak-8, Secretariat 4A, Court Road Karachi.

 Project Director C.C Lining of Jamrao Canal West / Director Nara Canal Area Water Board Mirpurkhas.

 Project Manager (Consultant) for Rehabilitation and C.C lining of Jamrao canal west C-70 Gulshan-e-Sajjad Hyderabad. OFFICE OF THE EXECUTIVE ENGINEER, JAMRAO DIVISION MIRPURKHAS.

Justice Allah Dino Road

Opposite Gama Stadium Mirpurkhas

Phone 0233-9290152 FAX: 0233-9290152

E-mail: - jamraodivision@gmail.com

No. BC/G-2(b) / JD / 2 466

of 2015, Mirpurkhas dated the

2015

To

The Project Manager

M/S Sardar Muhammad Ashraf D-Baloch (Pvt) Ltd:

Government contractor

4th Floor Penorama Center 405-406 Building No.2

Raja Ghazanfar Ali Khan Road Saddar

Karachi.

Project :-

Rehabilitation of Jamrao Canal Old from mile 0 to 49 Jamrao Canal

Twin from mile 0 to 59 and C.C. Lining of Jamrao Canal West from

RD. 0 to 300 (Tail)

Subject: -

INSTRUCTION TO COMMENCE THE WORKS.

The Contract Agreement for the Project for "Rehabilitation of Jamrao Canal Old from mile 0 to 49, Jamrao Canal Twin from mile 0 to 59, and C.C. Lining of Jamrao Canal (West) from RD. 0 to 300 (Tail)", has been signed by the Employer and the Contractor and approved by the Managing Director Sindh Irrigation & Drainage Authority Hyderabad. vide No. MD/SIDA/DB-Tender / 5-91 / NCAWB/ 3496 dated. 22-09-2015. Amounting to Rs:-9,653,855,819/- and received through Director Nara Canal Area Water Board Mirpurkhas letter No. AC(i)/ G-2(b)/ NCAWB/ 1251 dated. 04-10-2015, and detail estimate sanctioned vide MD/SIDA/DB-Estimate/5-91/NCAWB/ 3206 dated. 01-09-2015.

Pursuant to Clause 8.1 of GC, you are here by instructed to commence the works immediately, and no excess in any condition shall be allowed from sanction cost.

lamrao Division Mirpurkhas

C.c

The Managing Director Sindh Irrigation & Drainage Authority Hyderabad. 1.

The Project Director, Jamrao Canal West CC. Lining. Nara Canal Area Water 2. Board Mirpurkhas

The Project Manage BMC, NDC & BCS (Joint Venture) C-70 Gulistan-e-3. Sajjad Hyderabad

The Assistant Executive Engineer Khadro, Jhol, Mirpurkhas and Digri Sub 4. Divisions.

### Name Of Work: -

### **BILL OF QUANTITIES**

REHABLITATION OF JAMRAO CANAL (OLD ) FROM MILE 0 TO 49
REHABLITATION OF JAMRAO CANAL (TWIN) FROM MILE 0 TO 59

C.C Lining of Jamrao Canal (West) from RD 0 to 300 (Tail). Item Descreption Rate (Rs) Unit Total Quantity No **Figure** Words Amount Jungle Clearance and removing within 100' fit (thick) by Machinacal Means i) Jamrao Canal Old Mile 0 to 49 3920 Hgs ii) Jamrao Canal Twin Mile 0 to 59 5520 Hrs Two Total P-Hour 9440 Hrs 2000 18 880 000 Jungle Clearance & removing within 100Ft (Light) i) Jamrao Canal West RD 0 to 300 90000000 Sft Total %0 Sft 90000000 Sft 500 Flue 45 000 obo Ploughing 3 Times haid me i) Jamrao Canal West RD 0 to 300 826.45 Acers P- Acer 826.45 Acers 10000 Ten 8 264 500 Earth Work Exacavation in Irrigation Channel, Thousan drains etc, dressed to designed section grad profile excavated material disposed off and dressed within 50 ft lead. i) Jamrao Canal Old Mile 0 to 49 43110928 Cft ii) Jamrao Canal West RD 0 to 300 87707680 Cft Thirty four Total 130818608 Cft | 3450 Indused 451 324198 Rehandling of Earth work Upto Lead 100 ft Fifty i) Jamrao Canal Old Mile 0 to 49 43110928 Cft ii) Jamrao Canal West RD 0 to 300 87707680 Cft Total %0 Cft 130818608 Cft 1000 one -130 818 608 Borrow pit excavation undressed lead thousa up to 100 ft (Provison is made For 12 Mile Payment will be made as per actual carriage).... iii) Jamrao Canal West RD 0 to 300 186781357 Cft %0 Cft 186781357 Cft 1500 Fifteen 280 1720 36 Borrow pit excavation undressed lead up to 100 ft (a) Ordinary Soil i) Jamrao Canal Old Mile 0 to 49 22992437 CF ii) Jamrao Canal Twin Mile 0 To 59 50350115,Cft Total %0 Cft 73342552 Cft 3000 Carraige of 100 Cft tons of all materials like stone Three 220 027 656 thousas aggregate, spawl, coal, lime, surkhi etc.B.G Rail fastening points and crossing bridge Pipes, Sheets Rail. M S Bars etc: or 1000 Nos: bricks 10"x5"x3" or 1000 Nos: tiles. 12"x6"x2" or 150Cft of Timber or 100 Maunds of Fuel wood by trucks or any other means owned by contractors. up to 8th Mile (Provision is made for 8 Mile Payment will be made as per actual carriage) i) Jamrao Canal Old Mile 0 to 49 22992437 Cff ii) Jamrao Canal Twin Mile 0 To 59 50350115 eft Total % Cft 73342552 Cft 200 146 6851 04 Two

JAMRAO - DIVISION Mirpurkhas JAMRAO - DIVISION

florgans

hundred

Item		т	1				
No	Donomantian	Unit	Quantity	Rate		Total	
9	Carriage of plichi sarkand or farash brush wood		-	Figure	Words	Amount	4
	by boat or road.(4 miles) Note: Payment will be					_	
	made on actual Carriage	ا سرا					
	i) Jamrao Canal Old Mile 0 To 49 1500000 Left	1				1	
	ii) Jamrao Canal West RD 0 to 300 250000 Cft					1	-
	Total	% Cft	4750000 00				
10	Earth Work Compection soft ordinary	70 CIL	1750000 Cft	1000	one	1750000	γþ
	or hard soll (b) laying eath in 6" layer				Thousand		
	leveling, dressing, watering for			. !		ĺ	
	compaction etc complete.	, '	1			ľ	
	i) Jamrao Canal Old Mile 0 To 49 22992437 Cft	اسرا	]		1 1		
'	li) Jamrao Canal Twin Mile 0 To 59 50350115 Cft						
'	iii) Jamrao Canal West RD 0 to 300 347346717 Cft	)	Casolo de Col V				
11	Total	%0 Cft	420689269 Cft	(1.00 to 1.00	Five	210 344 G	35
' '	Earth work compaction by sheep foot roller and power roller with optimum		1		hundred	-	-
	moisture content.90%modified						
	AASHO density	1		=			
	i) Jamrao Canal West RD 0 to 300 34736717 Cft		]				
1	Total	%0 Cft	34736717 Cft				
12	Earth work compaction by sheep foot		04,007,1,011		Two thousand	69 473 43	4
- 1	roller and power roller with optimum				No n 20109		
	moisture content.85%modified		ľ				
	AASHO density		-22992437-				
	i) Jamrao Canal Old Mile 0 To 49 22992437 Cft	/				1	
- l'	ii) Jamrao Canal Twin Mile 0 To 59 50350115001						
13	Total  Dressing and Leveling of earth work to	%0 Cft	73342552 Cft	2500		183 356 3	84
	designed section, etc,complete. (b) Ordinary or				Five hundred	25.10 To 1. 0.000 may	
	hard soil.	/	*		Imolined	1 (8)	
	i) Jamrao Canal Old Mile 0 To 49 43110928 Cft						
	ii) Jamrao Canal West RD 0 to 300 14850000 Cft					1	
		%0 Cft	57960928 Cft				
14 (	Construction Groynes Double upto 10 feet	/30 011	37300320 CIL			04 329 6	70
ļ!	height average lead one mile.	^			hndred		1
Įi	i) Jamrao Canal Old Mile 0 To 49 600000 Sft					1	1
45	Total	% Sft	600000 Sft	15000 F	orty 2	70 000 00	10
	Construction Groynes Single upto 5 feet height	_		7	ive		*
	average lead one mile. i) Jamrao Canal West RD 0 to 300 100000 SA		1		housand.		
1.7	i) Jamrao Canal West RD 0 to 300 100000 SM  Total	9/ 0#	100000 00	T.	hirty tre		
	Total	% Sft	100000 Sft 3	35000 ji	nousand 3	5 000 00	2

TYUE Cofg

CNOMEER EXECUTIVE ENGINEER

JAMRAO - DIVISION

Mirpurkhas

morpho

n	Descreption	н	Unit	Quantity	Rate Figure	(Rs) Words	Total Amount	
5	Full hiar charges of pumping set p	er day				110140	Zillount	
	inclusive of wages of driver and a						-	10
	of electric energy plate forms requ							1
	placing pumps etc at lower depths	oci i verdinat vinda. Sociolami transcontrativo						
	& delivery pipes for pumping out	10000						
	various depths from trenche sincl							
	of erection and dismantling after t	153	•	* ×		1		1
	of the job. (I) Hire charges of pum upto 10Hp pumping out water from							
	trench P.day	n to deep						
	i) Jamrao Canal West RD 0 to 300	300 Days						
	1) January Canal West NB 6 to 860	Total	P Day	300 Days	50 000	Fifty	15 000 000	1
7	Note:For working the pump beyor	Company Company	,		20000	thousand		1
•	following payment shall be made.							
	of the pumping set itself used for	And the second of the second of the second						
		24 HOUIS.1-FOF		2		. # #		
	pumping set of upto 10hp.	4800 Hours						
	i) Jamrao Canal West RD 0 to 300	Total	P Hour	4800 Hours	3000	Three	14 400 00	
8	Gravel bendding in bed	Total	- noui	4000 Flours	5000	thousand	14 700 00	9
0	i) Jamrao Canal West RD 0 to 300	7521630 Cft	1		1			
	I) Jamiao Canai West ND 0 to 300	Total	% Cft	7521630 Cft	9500	Ninty	714 554 8	1 5
19	Formation Dressing & Preparing 5		1	1.77	1700	five hundred		1
	Grade In Bed					I TO CALLED		
	i) Jamrao Canal West RD 0 to 300	872163d\Sf		. /	†			1
	, ••••••	Total	% Sft	8721630 Sft	1000	one	87 216 36	00
20	Formation Dressing & Preparing	Sub	_			thousand		-
	Grade In Slope	1/		_	<b>.</b> .	1		
	i) Jamrao Canal West RD 0 to 300	12343461 Sft				one		
		Total	% Sft	12343461 Sft	1000	thousand	1234346	5/10
21	Construction of R.C.C (1:2:4) cut-							
	i) Jamrao Canal West RD 0 to 300	1888 Cft	PCft	1000 00		one	l	1
<b>£</b> 2	Company of 1/2" Think Dakin d	Total	POIL	1888 Cft	105	five.	198 240	'
<b>w</b> .2	Cement Plaster 11/2" Thick Ratio 1	8721630 Sft		_		-1 (2000)		
	i) Jamrao Canal West RD 0 to 300	Total	% Sft	8721630 Sft	2540	Thirty	7. F 9FF 6	-d'
23	Cement Plaster 11/2" Thick Ratio 1		/8 SIL	0721030 310	3500	five	305 257 0	ספיי
23	3 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1						`	
	i) Jamrao Canal West RD 0 to 300	Total	% Sft	12343461 Sft	3500	Thirty	132 0211	135
24	Cement concrete Plain including		/ / /	1204040101	2500	five	152 527.	
24						hund re	d.	
	compacting, finishing and curing	22.1						
	(including screening and washing	g at stone		_	1		5	
	aggregate without shuttering (c)	Ratio 1:1.8:2.8				Forty 7	ive	
	i) Jamrao Canal West RD 0 to 300	10532546 Cft	T			thouse	19	
	A CONTRACTOR AND	Total V	% Cft	10532546 Cft	45400		4781775	88

EXECUTIVE ENGINEER Mirpurkhas.

JAMRAO - DIVISION

Mirpurkhas.



tem			22 30000		Rate	(Re)	Total
No	Descreption		Unit	Quantity	Figure		Amount
25	Filling of joints with bitumen coati	na /			rigure	vvoius	Amount
	i) Jamrao Canal West RD 0 to 300	44903/Sft				Two	
	, , , , , , , , , , , , , , , , , , , ,	Total	P- Sft	44903 Sft	250	hudwed	11 20F 7F
26	Chemical Polymer for crack contro	ol and water		1100001	250	Tifty	11 225 75
	proofing	/					
	i) Jamrao Canal West RD 0 to 300	1158580 Kg		/			
	li Janilao Canal West RD 0 to 300		5.14			Inver	
		Total	PKg	11585 <b>5</b> 0 Kg	350	Fifty	405 503 0
27	Construction of Bench Marks					6,1,1	
						(6)	167
	i) Jamrao Canal Old Mile 0 To 49	490 Nos					
	ii) Jamrao Canal Twin Mile 0 To 59	590 Nes		مر			
	iii) Jamrao Çanal West RD 0 to 300	600 Nos		/	i	h'ften	
	D. G tour all and all DD 64	Total	Each	1680 Nos	1500	hundred	2 520 000
	Re-Construction of RD Sto						
28	Excavation in Foundition of building		na	9			
	and other strutures including dag-	•					
)AL	dressing refilling around struture v						
1	excavated eath watering and ramm	ning lead up	_				
	to 5 ft. (b) in ordinary soil.						
	i) Jamrao Canal Old Mile 0 To 49	9800\ <del>eft</del>					301
	ii) Jamrao Canal Twin Mile 0 To 59	1180Q.eff					
	iii) Jamrao Canal West RD 0 to 300	12000 £ff		. /		Twenty	
1010		Total	%0 Cft	33600 Cft	25000	five .	840 000
29	Preparing and watering ramming s			,		thousand	- 4 10 10
	laying concrete (for head works on	ıly) Horizontal	,				2
	floor.		_				9
	i) Jamrao Canal Old Mile 0 To 49	3001.25 Sft		12			_
	ii) Jamrao Canal Twin Mile 0 To 59	3613.75\8ft	/.	,			
	iii) Jamrao Canal West RD 0 to 300	3675 Sft				Twanty	
20		Total '	% Sft	10290 Sft	20000	thousand	2 058 000
30	Erection and removal of centering			/			
	plain cement concret works of Dec	2364000000 AVG S0200000000	,				
ĭ l	(2nd class) for portal wood (ii) vert						
	i) Jamrao Canal Old Mile 0 To 49 ii) Jamrao Canal Twin Mile 0 To 59	3430 Sft					
1 1		4130,8ft					
	iii) Jamrao Canal West RD 0 to 300	4200 Sft Total	% Sft	11700 00	_	Twenty	
31	Cement Concrete Plain including F	3	70 OIL	11760 Sft	20000	thousal	2 352 000
	compaction, finishing and curing,	1.750			6		
	(including screening and washing	1270					
	aggregate without shuttering) (h) F	CARC MET CONCRETE VALUE			B		- (
	i) Jamrao Canal Old Mile 0 To 49	3001.25 Cft		9			
	ii) Jamrao Canal Twin Mile 0 To 59			**	-		
1	iii) Jamrao Canal West RD 0 to 300	3613.7 <del>6</del> Cft				Thirty five	
	1 0 T	3675,Cft Total	% Cft	1 <b>02</b> 90 Cft	35	thousand	3 601 500
		i Ulai	70 CIL	10290 610	35000		160 500

LAMRAD - ENGINEER

Enc. James of March. Mirguella, 2

nother

tem	Descreption	Unit	Quantity	Rate		Total
No			dualitity	Figure	Words	Amount
32	Reinforcement cement concrete work i/c all					
	labour and material except the cost of steel	1		1		=
	reinfoorment ans its labour for its bending &					
	binding which will be paid separately, this rate		*	·		10
	also I/c all kinds of form moulds liftting					
	shuttering curing rendering and finishing the	1 1				
	exposed surface and washing for shingle.)					
	(a) RC work in roof, slab, beam, column rafts,				= .	
	lintels and other structral members laid in situ	1				
	or pre-cast laid in position completed in all	1 1				
	respects. (I) Ratio 1:2:4 90 lbs cement, 2cft	V = 1				
	sand, 4cft shingle, 1/8" 1/4" guage.	ادا				
	i) Jamrao Canal Old Mile 0 To 49 2143.75 Cf	1 2 1	<b>6</b> 5			
	ii) Jamrao Canal Twin Mile 0 To 59 2581-25 Cf	<i>P</i> 1	_/	1		
	lii) Jamrao Canal West RD 0 to 300 2625 2f		-1/-		Five	
	Total	P Cft	7350 Cft	500	hundred	3 675 a
33	Fabrication of mild steel reinforcement for				1	
	cement concrete I/c cutting bending, laying in					
	position making joints and fastenings including					
	cost of binding wire(also includes removal of	1				
	rust from bars (b) Using Tor bars.					1
	i) Jamrao Canal Old Mile 0 To 49 95.795 Cw		ن.			
	ii) Jamrao Canal Twin Mile 0 To 59 115.35 Cw			Ì		
	iii) Jamrao Canal West RD 0 to 300 117,3-6w	PCwt	328.44 Cwt	9.00	Nine	2000
34	White washing on two coats	T CWL	320.44 CWI	9000	industria	29559
54				1		
	,,	1/		_		
	ii) Jamrao Canal Twin Mile 0 To 59 2950 Sf iii) Jamrao Canal West RD 0 to 300 3000 Sf			1		
	iii) Jamrao Canal West RD 0 to 300 3000 Sf	% Sft	8400 Sft	10.000	Ten	94
	Re-Construction of Outlets	- 78 OIL	0400 011	10000	TWOUSOND	840 ac
35	Dismantling brick work in lime or Cement morto			1		
<b>J</b> J		2			1	
	7	<i>Y</i> -			*	
	ii) Jamrao Canal Twin Mile 0 To 59 9000 Cf	1/		1	2000	
	iii) Jamrao Canal West RD 0 to 300 30600 Ci	% Cft	42975 Cft	10	Ten	1 2071
36		/ / Cit	42313 OIL	10000	THOUSON	4 297
סס	Excavation in Foundition of building bridges and other strutures including dag-belling					
	dressing refilling around struture with					
		_				
	excavated eath watering and ramming lead up				1	
	to 5 ft. (b) in ordinary soil. i) Jamrao Canal Old Mile 0 To 49 94080 Ci	ft /			1	
	750000 0					
	ii) Jamrao Canal Twin Mile 0 To 59 25088Q C		/	1	-	
	iii) Jamrao Canal West RD 0 to 300 852992 C			1.	Ten	
	Total	%0 Cft	1197952 Cft	10000	וויספנום	119795

Mirounklass

JAMRAO - DIVISION Mirpurkhas



Item	Dagarantian	11-14	0	Rate	(Rs)	Total
No	Descreption	Unit	Quantity	Figure		Amount
37	Extra for slush Daldal including dewatering	1				AMINAIL
	i) Jamrao Canal Old Mile 0 To 49 28230 Cft	*				
	ii) Jamrao Canal Twin Mile 0 To 59 75280 off	/				
1	iii) Jamrao Canal West RD 0 to 300 255952 Cft	Í	1		Tou	
20	Total V	%0 Cft	359462 Cft	10000	thousand	3 594 620
38	Cement Concrete Plain including Placing					
	compaction, finishing and curing, complete		9			
	(including screening and washing of stone		89			
	aggregate without shuttering) (f) Ratio 1:2:4					
	i) Jamrao Canal Old Mile 0 To 49 12810 Cft	1	ر			
	ii) Jamrao Canal Twin Mile 0 To 59 34160 Cft iii) Jamrao Canal West RD 0 to 300 116144 Cft					
	iii) Jamrao Canal West RD 0 to 300 116144 Cft Total	% Cft	163114 Cft		Therty	
39	Erection and removal of centering for R.C.C Or	70 CIL	103114.01	35000	thousand	57 08990
	plain cement concret works of Deodar wood		1		Inouserd	
	(2nd class) for portal wood (II) vertical.			ě		8 "
	i) Jamrao Canal Old Mile 0 To 49 1200 Sft					
	ii) Jamrao Canal Twin Mile 0 To 59 3200 Şft					30
	iii) Jamrao Canal West RD 0 to 300 10880 Sft				F	
	Total	% Sft	15280 Sft	35000	Thirty	F 7/0
40	Pacca brick work in foundition and plinth	70 011	19200 011		five thousand	5 348 000
	in cement sand mortar ratio 1:4		e e		1 WOUSAND!	
-	i) Jamrao Canal Old Mile 0 To 49 30480, Cft					
	ii) Jamrao Canal Twin Mile 0 To 59 81280 Cft		/			
	iii) Jamrao Canal West RD 0 to 300 276352/Cft				-13	
	Total /	% Cft	388112 Cft	3000	Three thousand	11 643 36
41	Pacca brick work other than building,				11.00.000	
	including striking of joints up to 20 feet height (a) cemend sand mortar ration 1:5					St.
	i) Jamrao Canal Old Mile 0 To 49 27510 Cft		-			
	ii) Jamrao Canal Twin Mile 0 To 59 73360 Cft					
	iii) Jamrao Canal West RD 0 to 300 249424 Cft					
	Total	% Cft	350294 Cft .	3000	Three	10 508 82
42	Reinforcement cement concrete work i/c all			5000	thousad.	10 300 021
	labour and material except the cost of steel					
	reinfocrment ans its labour for its bending &					
	binding which will be paid separately, this rate					
	also I/c all kinds of form moulds liftting					
	shuttering curing rendering and finishing the					
	exposed surface and washing for shingle.)					
	(a) RC work in roof, slab, beam, column rafts,			W.		
	lintels and other structral members laid in situ					
	or pre-cast laid in position completed in all					
	respects. (I) Ratio 1:2:4 90 lbs cement, 2cft					
	sand, 4cft shingle, 1/8" 1/4" guage.					
	i) Jamrao Canal Old Mile 0 To 49 1823 Cft					,
	ii) Jamrao Canal Twin Mile 0 To 59 4860 Cft		/	. 17	Five	
	iii) Jamrao Canal West RD 0 to 300 16524 Cft	P Cft	23207 Cft	500	12	11 603 500
=	1 Vue Cofy	r CIL	23201/01	700	nmand	טטק כטס וו

JAMPAO - DIVIS ON

aRAO - DIVISION

~ mgn

em No	Descreption	Unit	Quantity	Rate		Total
13	Fabrication of mild steel reinforcement for			Figure	Words	Amoun
	cement concrete I/c cutting bending, laying i	n				
*	position making joints and fastenings include	ine .				
	cost of binding wire(also includes removal o	r IIIB				*
	rust from bars	<b>と 1</b>		1		
	i) Jamrao Canal Old Mile 0 To 49 97.65	(C-4)				
	ii) Jamrao Canal Twin Mile 0 To 59 260.40					
	iii) Jamrao Canal West RD 0 to 300 885,26		1 /			
	Total	Service Contains,	10001601		Nine	
44	Cement Plaster 1:4 up to 12 feet height	P Cwt	1243,41 Cwt	9000	Thousand	11 1906
•	1/2" thick	/				
	l	<u> </u>	1			
	Lite and the second of the sec			a .		
		/				
	iii) Jamrao Canal West RD 0 to 300 9832	S Sft	/		Five	
	Total /	% Sft	138093/Sft	5000	thousand	Gande
15	Laying RCC pipes & Collers of class A and	1 124			INDUSTRIAL	9 1046
	fixing in trench i/c cutting, fitting and jointing		TE 10 D		=	
	with maxphalt composition and cement mort	or	1 1 m	i i		
	1:1 I/c testing with water to a head of 4.5 met	er				
	or 15 ft		Market 1			
	12" dia		Maa		Twelve	
	i) Jamrao Canal West RD 0 to 300 8000	Rft	U	12500	thousand	
_	Total	P Rft	8000 Rft		-	100 000
6	Laying RCC pipes & Collers of class A and				hidred	100 0000
	fixing in trench i/c cutting, fitting and jointing					
1	with maxphalt composition and cement mort	or	1 .			
	1:1 I/c testing with water to a head of 4.5 meters	er .				
- 1	or 15 ft					
	9" dia		/			1.50
	i) Jamrao Canal West RD 0 to 300 6560	Rft				
_	lotai	PRft	6560 Rft	10000	Ten	E Co.
7	Laying RCC pipes & Collers of class A and			10000	thousad	op edpo
ľ	fixing in trench i/c cutting, fitting and jointing					
ľ	with maxphalt composition and cement morte	or		1		
ı	1:1 i/c testing with water to a head of 4.5 mete	er				
	or 15 ft					
	6" dia		/			
Į.	i) Jamrao Canal West RD 0 to 300 1440	Rft	. /		Seventa	
ı.	Total	P Rft	1440 Rft	1 1	70	
	Temporary Pipe Bridge/ Culvert 8 N	0S		1500	hdred!	0 800 0
В	Excavation in Foundition of building bridges	1				
	) Jamrao Canal West RD 0 to 300 110409	∕Cft			seventy	
	Total <sup>7</sup>	%0 Cft	110400 Cft		a //	0.00
	Cement Concrete Plain Including Placing		7		housand	28000
- 10	compaction, finishing and curing, complete				1	
- 10	including screening and washing of stone	<i>\</i>				
1	aggregate without shuttering) (h) Ratio 1:3:6			-	Thirty	
ļi	) Jamrao Canal West RD 0 to 300 814#	Cft			ix /	
	Total Total	% Cft	8144 Cft	36000	thousand 2	921 04

Mirpurkhas

EXECUTIVE ENGINEERS
JAMRAO - DIVISION



tem No	Descreption	Unit	Quantity	Rate		Total
50	Pacca brick work in foundition and plinth			Figure	Words	Amoun
	in cement sand mortar ratio 1:4	Y	188			
	i) Jamrao Canal West RD 0 to 300 5568 Cft		/		75	
	Total	% Cft	5588 Cft	2	Three thousand	
51	Providing laying RCC Pipes & collars of class			3000	thousand	167 04
	"A" and fixing in trenchi/c cutting, fitting and					
	jointing with maxphalt composition and cement					
	mortar ratio (1:1) including testing with water to					
	a head of 4.5 meter or 15 ft 48" Dia					100
	i) Jamrao Canal West RD 0 to 300 1024-Rft	1	/	1		
	Total	PRft	1024 04		Ten	
52	Pacca brick work other than building,	i ixu	1024 Kil	10000	thousand	10 2400
	including striking of joints up to 20 feet	,	<b>3•</b> / □		-	
	height (a) cemend sand mortar ration 1:4		,		İ	¥ _
	i) Jamrao Canal West RD 0 to 300 12688 Cft				Three	
	Total	% Cft	12688 Cft	3000	thousand	380 64
	Borrow pit excavation undressed lead		*			2000
- 1	up to 100 ft (a) Ordinary Soil					
1	i) Jamrao Canal West RD 0 to 300 69424 Cft	%0 Cft	00404.05	The said	Three	
54	Carraige of 100 Cft tons of all materials like	760 CIL	69424 Cft	3000	thousand	208 27
	stone aggregate, spawl, coal, lime, surkhi				350 0-833	
	etc.B.G Rail fastening points and crossing					
	bridge Pipes, Sheets Rail. M S Bars etc: or 1000					
	Nos: bricks 10"x5"x3" or 1000 Nos: tiles.					
	12"x6"x2" or 150Cft of Timber or 100 Maunds of	7				
1	Fuel wood by trucks or any other means owned					
	by contractors. up to 2th Mile. (Provision is					90
	made for 2 Mile Payment will be made as per			•		
- 1	actual carriage)		3*	-	7	
	i) Jamrao Canal West RD 0 to 300 69424 Sft				one	fi iso i
	Total ( All Structure of Jamrao Canal West	% Sft	69424 Sft	100	hundred	69 424
5	Dismentling Brick Work in Lime or Cement Morto	_/	-			
	6 Nos X Regulator 28093 Eff				1	
	13 Nos Head Regulator 28267 Eff				18	
	The state of the s				1	
ľ	B Nos Village Road Bridge 10396 Cft Total	% Cft	667 <b>5</b> 6 Cft	( <b>1</b> )	Ten	
6	Dismentling Cement Concrete reinforced	, o on	OUT DO CIT	10000	thousand	6 675 60
	separating reinfor cement from Concrete			l		
	Cleaning and Straightening the same					
	S Nos X Regulator 4519 Cft					
1	13 Nos Head Regulator 3106 Cft		,			
	B Nos Village Road Bridge 4569 Cft		/	ŀ	Ten	
	Total	% Cft	12194 Cft	10000	thousand	219400

JAMRAO - DIVISION Mirpurkhas. JAMRAO - DIVISIONE Mirouchos

~ m 200

ltem No	Descreption	Unit	Quantity	Rate		Total
	·		dentitity	Figure	Words	Amour
J1	Excavation in Foundition of building bridges and other strutures including dag-beiling dressing refilling around struture with excavated eath watering and ramming lead up		8			
	to 5 ft. (b) In ordinary soil.	//	•			£
,		1/			1 /	
,		.1	,			
ļ	8 Nos Village Road Bridge 104711 Øft Total	1 000	100007/04		Ten	4
58	Preparing and watering ramming surface for	%0 Cft	428927 Cπ	10000	thousand	4 289 2
	laying concrete (for head works only) Horizontal floor.					
- 1	0.11 . 101	. /	1 /	7		¥
1	8 Nos Village Road Bridge 9425 Sft				Twenty	
59	Total (	% Sft	9425 Sft	20000	thousand,	1885 6
59	Erection and removal of centering for R.C.C Or	//				-
	plain cement concret works of Deodar wood (2nd class) for portal wood (ii) vertical	Y , 1	1			l
	(2nd class) for portal wood (ii) vertical. 6 Nos X Regulator 3741 Sft	//	1 /	'	11	
	1.0.1.	/	1	1	l'	
	13 Nos Head Regulator 5736 8ft 8 Nos Village Road Bridge 11079 Sft	Y 1	[	L !		ĺ
- 1	Total	% Sft	20000 04	1	Twenty	
50		- % OIL	20556.8ft	20000	Housa &	4 111 20
	Cement Concrete Bricks or Stone Ballast 1 1/2" to 2" gauge Ratio 1:4:8	/				Ξ
	8 Nos Village Road Bridge 13026 Cft	1	//			(+)
20 <u>20</u>	Total	% Cft	13026 Cft		Fifteen thousand	
	Cement Concrete Plain Including Placing	t 1	1	10000	thousand	* ( <b>ラ</b> フ - <sub>(</sub>
	compaction, finishing and curing, complete	1	( )	1		g ±
	(including screening and washing of stone	1 . 1	i - J			l
	aggregate without shuttering) (h) Ratio 1:3:6	/ 1	. 1	,		
	6 Nos X Regulator 5437 Off	1/ 1	/ * J		.	
	13 Nos Head Regulator 9621 Cft	r I	1 1	.		
- ['	8 Nos Village Road Bridge 17952 Cft				Thirty	
	Total	% Cft	33004 Cft	35000	five 1	11 5514
	Pacca brick work in foundition and plinth in cement sand mortar ratio 1:4			ľ	thousand	
	6 Nos X Regulator 8341 Cft	/			.	84
		/	· 1	1	.	
	13 Nos Head Regulator 13452 Cft 8 Nos Village Road Bridge 5640 Cft		- 1	j		
T-1	Total	% Cft	27438 Cft		Three	
33 1	Pacca brick work other than building,	70 Cit	2/430 011	3000	thousand	822 99
	including striking of joints up to 20 feet	1			- 1	
	height (a) cemend sand mortar ration 1:4	ſ. I				
l lo	6 Nos X Regulator 48885 Cft					E ===
		· 1	/		1	
	13 Nos Head Regulator 63087/Cft	· 1			9.1	
1	13 Nos Head Regulator 63087 Cft 8 Nos Village Road Bridge 31649 Cft			ŀ	Three	

ECUTIVE ENGINEER

AMRAO - DIVISION

ETTURKHAS.

EXECUTIVE ENGINEER
JAMRAO - DIVISION
MIRPURKHAS



Item	D		T	Data	/Del	7-4-1
No	Descreption	Unit	Quantity	Rate Figure	(RS) Words	Total
64	Cement Concrete Plain Including Placing	1		rigure	Wolus	Amount
İ	compaction, finishing and curing, complete					
	(including screening and washing of stone	<b>,</b>				
	aggregate without shuttering) (f) Ratio 1:2:4	1		ŀ		
	6 Nos X Regulator 23297 Cf					
	13 Nos Head Regulator 11178 Cf					
	8 Nos Village Road Bridge 12447 Cf	2.0	/	1	T	
	Total	% Cft	46922 Cft	35000	Thirty	
65	Reinforcement cement concrete work i/c all		1 7	25000	Tive	16 422 70
	labour and material except the cost of steel	1			thousand	
ì	reinfocrment ans its labour for its bending &					
	binding which will be paid separately, this rate	İ				
	also i/c all kinds of form moulds liftting					
	shuttering curing rendering and finishing the			1		
	exposed surface and washing for shingle.)					
	(a) RC work in roof, slab, beam, column rafts,			1		
	lintels and other structral members laid in situ					
į į						
	or pre-cast laid in position completed in all					
	respects. (i) Ratio 1:2:4 90 lbs cement, 2cft	1.				
	sand, 4cft shingle, 1/8" 1/4" guage.	ľ				
	6 Nos X Regulator 9109 Oft 13 Nos Head Regulator 6887 Cft	1				
	8 Nos Village Road Bridge 10623 oft Total	D 00	/		) 	
66	Fabrication of mild steel reinforcement for	P Cft	26613 Cft		Five	13 306 50
					hundred	
	cement concrete I/c cutting bending, laying in					1
	position making joints and fastenings including					
1	cost of binding wire(also includes removal of					
	rust from bars (b) Using Tor bars.	/				
	6 Nos X Regulator 569 Cwr				•	
	13 Nos Head Regulator 431 Øwt			/	- The same	
	8 Nos Village Road Bridge 664 Cwt		/		Nin-e	
<b>1</b> 7 1	Total (	P Cwt	1664 Cwf			14 976 00
-57	Cement Plaster 1:2 up to 12 feet height 1/2" thick	/			ומינטביי	. (10 3)
- 1	· /	/			:	
	Nos X Regulator 27118/Sft					
- 1	13 Nos Head Regulator 32039/Sft					
18	B Nos Village Road Bridge 16089 Sff	ANT PERMIT			E84.5	
co  .	Total '	% Sft	75246 Sft		thousand	3762300
	Re-Handling of Earth Work up to a lead of 50 ft	/	,		·wosma	
	Nos X Regulator 144823 CF	/				
	13 Nos Head Regulator 179393(Cft		/			
18	Nos Village Road Bridge 104711/Cft			.	Two	
	Total \	_%0 Cft	428927 Cft			857 854
	Designing Fabrication manufacturing & erection		•			,
6	Nos X Regulator 1527.50 Sft	/				
		1	,			
-	13 Nos Head Regulator 877,8ft	1			Twenty	

JAMRAO - DIVISION Mirpurkhas

JAMRAO - DIVISIONE - Mirpurkhas



Descreption  Full hiar charges of pumping set per day inclusive of wages of driver and assistant fuel of electric energy plate forms required for placing pumps etc at lower depths with suction and delivery pipes for pumping out water found at various depths from trenche sincluding the cost of erection and dismantling after the completion of the job. (i) Hire charges of pumping set of upto 10Hp pumping out water from 10' deep trench P.day  Nos Village Road Bridge  Note:For working the pump beyond 8 hours the following payment shall be made. The charges of the pumping set itself used for 24 hours:1-For pumping set of upto 10hp.  Nos Village Road Bridge  3840 Hours Total  Nos of Darogha Landhi	P Day	Quantity 480/Days	Figure 5000	Fith	Total Amount
Inclusive of wages of driver and assistant fuel of electric energy plate forms required for placing pumps etc at lower depths with suction & delivery pipes for pumping out water found at various depths from trenche sincluding the cost of erection and dismantling after the completion of the job. (i) Hire charges of pumping set of upto 10Hp pumping out water from 10' deep trench P.day  3 Nos Village Road Bridge  Note: For working the pump beyond 8 hours the following payment shall be made. The charges of the pumping set itself used for 24 hours: 1-For pumping set of upto 10hp.  3 Nos Village Road Bridge  3840 Hours Total	P Day	480/Days	50000	Fi Fty theosand	
of electric energy plate forms required for placing pumps etc at lower depths with suction & delivery pipes for pumping out water found at various depths from trenche sincluding the cost of erection and dismantling after the completion of the job. (I) Hire charges of pumping set of upto 10Hp pumping out water from 10' deep trench P.day  3 Nos Village Road Bridge  Note:For working the pump beyond 8 hours the following payment shall be made. The charges of the pumping set itself used for 24 hours: 1-For pumping set of upto 10hp.  3 Nos Village Road Bridge  3840 Hours Total	P Day	480/Days	50000	Fi Fty thousand	24 000 000
placing pumps etc at lower depths with suction a delivery pipes for pumping out water found at various depths from trenche sincluding the cost of erection and dismantling after the completion of the job. (I) Hire charges of pumping set of upto 10Hp pumping out water from 10' deep trench P.day  Nos Village Road Bridge  Note:For working the pump beyond 8 hours the following payment shall be made. The charges of the pumping set itself used for 24 hours: I-For pumping set of upto 10hp.  Nos Village Road Bridge  3840 Hours Total	P Day	480/Days	50000	Fi Fty theosand	24 000 000
delivery pipes for pumping out water found at various depths from trenche sincluding the cost of erection and dismantling after the completion of the job. (i) Hire charges of pumping set of upto 10Hp pumping out water from 10' deep trench P.day  Nos Village Road Bridge  Note: For working the pump beyond 8 hours the following payment shall be made. The charges of the pumping set itself used for 24 hours: 1-For pumping set of upto 10hp.  Nos Village Road Bridge  3840 Hours Total	P Day	480/Days	50000	Fi Fty thousand	24 000 000
various depths from trenche sincluding the cost of erection and dismantling after the completion of the job. (I) Hire charges of pumping set of upto 10Hp pumping out water from 10' deep trench P.day  3 Nos Village Road Bridge  Note: For working the pump beyond 8 hours the following payment shall be made. The charges of the pumping set itself used for 24 hours: 1-For pumping set of upto 10hp.  3 Nos Village Road Bridge  3840 Hours Total	P Day	480/Days	50000	Fi Fty thousand	24 000 000
of erection and dismantling after the completion of the job. (I) Hire charges of pumping set of upto 10Hp pumping out water from 10' deep trench P.day  3 Nos Village Road Bridge 480 Days  Total  Note: For working the pump beyond 8 hours the following payment shall be made. The charges of the pumping set itself used for 24 hours: I-For pumping set of upto 10hp.  3 Nos Village Road Bridge 3840 Hours  Total	P Day	480/Days	50000	Fi Fly theosand	24 000 000
of the job. (I) Hire charges of pumping set of upto 10Hp pumping out water from 10' deep trench P.day  3 Nos Village Road Bridge 480 Days  Total  Note:For working the pump beyond 8 hours the following payment shall be made.The charges of the pumping set itself used for 24 hours:I-For pumping set of upto 10hp.  3 Nos Village Road Bridge 3840 Hours  Total	P Day	480/Days	50000	Fifty thousand	24 000 000
upto 10Hp pumping out water from 10' deep trench P.day  B Nos Village Road Bridge 480 Days  Total  Note:For working the pump beyond 8 hours the following payment shall be made. The charges of the pumping set itself used for 24 hours: I-For pumping set of upto 10hp.  B Nos Village Road Bridge 3840 Hours  Total	P Day	480/Days	50000	Fifty thousand	24 000 000
Trench P.day  Nos Village Road Bridge  Total  Note: For working the pump beyond 8 hours the following payment shall be made. The charges of the pumping set itself used for 24 hours: I-For pumping set of upto 10hp.  Nos Village Road Bridge  3840 Hours Total	P Day	480/Days	50000	Fifty thousand	24 000 000
Nos Village Road Bridge Total Note:For working the pump beyond 8 hours the following payment shall be made. The charges of the pumping set itself used for 24 hours: I-For pumping set of upto 10hp.  Nos Village Road Bridge 3840 Hours Total	P Day	480/Days	50000	Fifty thousand	24 000 000
Total Note:For working the pump beyond 8 hours the following payment shall be made. The charges of the pumping set itself used for 24 hours: I-For pumping set of upto 10hp.  8 Nos Village Road Bridge 3840 Hours Total	P Day	480/Days	50000	Fifty thousand	24 000 000
Note:For working the pump beyond 8 hours the following payment shall be made. The charges of the pumping set itself used for 24 hours: I-For pumping set of upto 10hp.  3840 Hours Total		480vÓays	5000	thousand	24 000 00
following payment shall be made. The charges of the pumping set itself used for 24 hours: I-For pumping set of upto 10hp.  B Nos Village Road Bridge 3840 Hours Total		/			- 100000
of the pumping set Itself used for 24 hours:I-For pumping set of upto 10hp.  B Nos Village Road Bridge 3840 Hours Total		/			I
B Nos Village Road Bridge 3840 Flours Total		/		1	į.
B Nos Village Road Bridge 3840 Yours Total		/	1	1	3.00
Total			1		*
	1			Three	
Nos of Darogha Landhi	P Hour	3840 Hours	3000		11 520 00
Tito of Balogila Lallalli		A		) - OSMEN	22000
xcavation in Foundition of building bridges					
ind other strutures including dag-belling					-
ressing refilling around struture with					
xcavated eath watering and ramming lead up	,				
0 5 ft. (b) in ordinary soil.					
Nos Darogha Landhi 4460 Cft				Twenty	
Total /	%0 Cft	4460 Cft	25000	Five	111500
Cement Concrete Bricks or Stone Ballast				thousand	
1 1/2" to 2" gauge Ratio 1:4:8					
Nos Darogha Landhi 4985 Cft				E-01	
Total 2	% Cft	4985 Cft	15000	HANNE	747 70
acca brick work in foundition and plinth		Constitution of the second		I WOUS AND	171 150
n cement sand mortar ratio 1:4			1		
		8			
Total	% Cft	7085 Cft	2 -	(A)	
		750011	3000	thousand	212 550
hingleconcrete (1:2:4) including 2 coats of	/	•			
sphaltic mixture 3" Thick					
Nos Darogha Landhi 250 sti				T	
	% Sft	250/5#	70		70
	70 OIL	ZUW GIL	00000	thousand	75 000
ith now earth executed from and ald land	,				
IN HEW Editil EXCAVATED FROM DIFFERING IDAM III		. /			
				Three	=
one chain and lift up to 5'	1	72500			21750
	Total acca brick work In foundition and plinth n cement sand mortar ratio 1:4 Nos Darogha Landhi Total ump Proof Coursewith cement sand and hingleconcrete (1:2:4) including 2 coats of sphaltic mixture 3" Thick Nos Darogha Landhi 250 8ft Total Illing Watering and Ramming earth under floor ith new earth excavated from out side lead up one chain and lift up to 5' Nos Darogha Landhi 7250 Cft	Total % Cft acca brick work in foundition and plinth n cement sand mortar ratio 1:4 Nos Darogha Landhi 7085 Cft Total % Cft ump Proof Coursewith cement sand and hingleconcrete (1:2:4) including 2 coats of sphaltic mixture 3" Thick Nos Darogha Landhi 250 8ft Total % Sft Illing Watering and Ramming earth under floor ith new earth excavated from out side lead up one chain and lift up to 5' Nos Darogha Landhi 7280 Cft	Total % Cft  acca brick work in foundition and plinth in cement sand mortar ratio 1:4  Nos Darogha Landhi 7085 Cft  Total % Cft  Total % Cft  Total % Cft  Total % Cft  Total % Sft  Total % Sft  Total % Sft  Sphaltic mixture 3" Thick  Nos Darogha Landhi 250 Sft  Total % Sft  Total % Sft  250 Sft  Illing Watering and Ramming earth under floor ith new earth excavated from out side lead up one chain and lift up to 5'	Total % Cft 4985 Cft 15000  acca brick work In foundition and plinth neement sand mortar ratio 1:4  Nos Darogha Landhi 7085 Cft Total % Cft 4985 Cft 7086 Cft 3000  ump Proof Coursewith cement sand and hingleconcrete (1:2:4) Including 2 coats of sphaltic mixture 3" Thick  Nos Darogha Landhi 250 8ft Total % Sft 250 Sft 30000  illing Watering and Ramming earth under floor ith new earth excavated from out side lead up one chain and lift up to 5'  Nos Darogha Landhi 7250 Cft	Total % Cft 4985 Cft 15000 Household acca brick work in foundition and plinth in cement sand mortar ratio 1:4  Nos Darogha Landhi 7085 Cft Total % Cft 15000 Household hingleconcrete (1:2:4) including 2 coats of sphaltic mixture 3" Thick  Nos Darogha Landhi 250 Sft Total % Sft 250 Sft 30000 Household hingleconcrete (1:2:4) including 2 coats of sphaltic mixture 3" Thick  Nos Darogha Landhi 250 Sft 7085 Cft

JAMRAO - DIVISION
Mirpurkhas

JANIRAU

trym

	T T		Rate	(Rs)	Total	33 <b>.</b> 1
Descreption	Unit	Quantity	Figure	Words	Amount	Total
k Work in Ground Floor in		*				Amount
ind Mortar Ratio 1:4	1 1					
igha Landhi 6029 Cf			estimate.	Three		•
Total /	% Cft	6020 Cft	3000	thoosand	180 600	. 1
oncrete Plain Including Placing						
on, finishing and curing, complete						166 40
screening and washing of stone			1			
without shuttering) (h) Ratio 1:3:6	X			Thirty		
ogha Landhi 3565 Ci		/		five		
Total /	% Cft	3565 Cft	35000	thousand	1 247 750	,
ment coment concrete work I/c all				,		
d material except the cost of steel	į					5 000
ent ans its labour for its bending &			1	1.	1 '	900
which will be paid separately, this rate					Co.	369
Il kinds of form moulds liftting		l	1			
g curing rendering and finishing the			41 58	1		, ,
surface and washing for shingle.)				-	* * *	٠
ork in roof, slab, beam, column rafts,						1
nd other structral members laid in situ	5				x	مر
est laid in position completed in all		Ì				1 -7
:. (i) Ratio 1:2:4 90 lbs cement, 2cft	/	1				/ 2
ft shingle, 1/8" 1/4" guage.	X	1 /		74		, '
	: <del>11</del>	1 /		five		
arogha Landhi 2605/0	PCft	2605/Cft	500	hmdr	w 1302 5	ob
don of mild steel reinforcement for			*	1 .		1
concrete i/c cutting bending, laying in						
making joints and fastenings including	g				- 4	1
binding wire(also includes removal of				(47.5)		
m bars	V					
Parogha Landhi 134.45 9	xal .	/-	4	Nine		
Total	P Cw	134,45 CW	9000	thouse	12100	50
Plaster 1:2 up to 20 feet height		1/				-
chiaster 1.2 up to 20 lest lisight						
Darogha Landhi 19075	Sft	/		Five		
Total	% Sf	19075 Sft	5000	thouse	md 953 75	0
lass deodar wood worught joinery in						
and windows etc fixed in postion						
ng chowkats hold fasts hings, iron	1	*				
polts, chokes cleats, handles and cords						
ooks etc Deodar panelled or panelled a	nd					
or fully glazed (b) 1 3/4" thick	$\mathcal{X}$	/		Twen	tn	
Darogha Landhi 775	Sft	. (	0.000	FIW.	, 0	
Total	₽ Sf	t 775 Sft	2500	o hime	tred 1 937 5	00
pring (b) two coats.	X					
Darogha Landhi 19075	<b>Sft</b>			Flve		
Total	/ \ % S	ft 19075 Sf	t 5000	o thou	soud 953 75	<i>_</i>
1 Ottal					18uc 0	-079

EXECUTIVE ENGINEERS
JAMRAO - DIVISION
MITOURNAS



EXECUTIVE ENGINEER

AMBAO DUSEUN

MONTHS

tem	Descreption	Unit	Quantity	Rate	(Rs)	Total
No		J. Oint	Qualitity	Figure	Words	Amount
	Two Coats of bitument laid hot using 34Lbs for % sft ober roof and blinded with sand at 1 Cft per % sft			¥ - 4		Amount
	5 Nos Darogha Landhi 3330 Si	ft			Eight	
	Total	% Sft	3330 Sft	8000	thoosand	200 4.
85	Making & fixing steel grated doors complete with locking arrangment angle	- 111 -	a en la le e e e e e e e e e e e e e e e e e		11.555	266 Ac
	iron frame 2" x 2" 3/8" and 3/4" square	/				
	bars 4" centre to centre	1				1.0
	5 Nos Darogha Landhi 178 Si	t			Five	-
	Total	P Sft	175 Sft	5000	thousamo	875 ood

SR: En 8 25/08/2015

Iqbal Ahmed Memon Executive Engineer Jamrao Division Mirpurkhas

TOTAL AMOUNT OF DAYWORKS

K.

28 541 450

9 625 314 369

TOTAL AMOUNT OF BID

Rs. = 9,653,855,819

(CARRIED TO BID FORM)

Non Copy

EXECUTIVE ENGINEER


MITPUTKTERS

EXECUTIVE ENGRACES

JAMRAO - DIVISION

JAMRAO - DIVISION

~ Mass



Moban Chense No. Z.


# CONTRACT AGREEMENT

Mindrata THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 30 Hh day of No (month) 2015 EXECUTIVE ENGINEER JAMRAO DIVISION MIRPURKHAS (REPRESENTATIVE) (hereafter called the "Procuring Agency") of the one part and M/S SARDAR MOHAMMAD ASHRAF D. BALUCH PVT, LTD: (hereafter called the "Contractor") of the other part.

WHEREAS the Procuring Agency is desirous that certain works, viz Rehabilitation and lining of Jamrao Canal Rehabilitation of Jamrao Canal Old mile 0 to 49, Rehabilitation of Twin Jamrao Canal from mile 0 to 59 and C.C. Lining of Jamrao Canal West from RD 0 to 300 tall, should be executed by the Contractor and has accepted a bid by the Contractor for the execution and completion of such works and the remedying of any defects therein.

NOW this Agreement witnessed – as follows:

- In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- The following documents after incorporating addenda, if any, except those parts relating to instructions, to bidders shall be deemed to form and be read and constructed as part of this Agreement, viz:
- (a) The Contract Agreement;
- (b) The Letter of Acceptance;
- (c) The completed Form of Bid;
- (d) Special Stipulations (Appendix-A to Bid);
- (e) The Special Conditions of Contract Part II;
- (f) The General Conditions Part I;
- (g) The priced Bill of Quantities (Appendix-D to Bid);
- (h) The Completed Appendices to Bid (B,C,E to L);
- The Drawings;
- (j) The Specifications.
- (any other) (k)
- In consideration of the payments to be made by the procuring agency to the Contractor as hereinaft mentioned, the Contractor hereby convenants with the procuring agency to execute and complete works and remedy defects therein in conformity and in all respects with the provisions of the contract
- Procuring agency hereby covenants to pay the Contractor, in consideration of the execution completion of the works as per provisions of the contract, the contract Price or such other sum as in become payable under the provisions of the contract at the times and in the manner prescribed by contract.



HEICHR ALI SOUNCES

MINNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the Contractor

(Seal)

Signed, Sealed and Delivered in the presence of:

Witness:

(Name, Title and Address)
Hasham 3/0 Ahtesham uddin
4th Floor, panorama Centre-2,
Raja Ghazanfar Ali Khan road,
Saddar, Karachi.

Signature of Procuring Agency


(Seal)

GEXECUTIVE ENGINEER

Witness:

Divisional Accounts Officer

(Name, Title and Address) Milpurkhus.



Vendor Mirburkhas

Com: M. A. LLB

Licence DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.

PAYABLE BY THE SUPPLIERS /CONTRACTORS /CONSULTANTS

Contract Number:	01
------------------	----

Dated: 18/12/2015

Contract Value: 9653.856 Million

Contract Title: REHABILITATION OF JAMRAO CANAL OLD FROM MILE 0 TO 49,

JAMRAO CANAL TWIN FROM MILE 0 TO 59 AND

C.C. LINING OF JAMRAO CANAL WEST FROM RD. 0 TO 300 (TAIL)

M/S Sardar Muhammad Ashraf D. Baloch (Pvt:) Ltd hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, M/S Sardar Muhammad Ashraf D. Baloch (Pvt:) Ltd represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly declared pursuant hereto.

M/S Sardar Muhammad Ashraf D.Baloch (Pvt:) Ltd certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.





Sumb Vender Mirburkhas
A. Com. M. A. LLB
Licence No. 50

10180

M/S Sardar Muhammad Ashraf D. Baloch (Pvt:) Ltd accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as anoresaid shall, with the purpose of the right and remedies available to PA under any box contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard. M/S Sardar Muhammad Ashraf D. Baloch (Pvt:) Ltd agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten time the sum of any commission, gratification, bribe, finder's fee or kickback given by M/S Sardar Muhammad Ashraf D. Baloch (Pvt:) Ltd as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.

(Procuring Agency)
Amjad Ahmed Memon
Executive Engineer
Jamrao Division Mirpurkhas

M/S Sardar Muhammad Ashraf

D.Balocht Twin Ltd

4<sup>th</sup> Floor Per Jame Cente 405-406 Building No. Kaja Ghazanfar Ali Khan Road Sulai Karachi

. 1:-

### BID EVALUATION REPORT

Executive Engineer Jamrao Division Mirpurkhas Name of Procuring Agency No.BC/G-2(b)/ JD/2479 dated 26-12-2015 (for pre-qualification) and Pre-qualified contractor invited for bids vide No.BC/G-2(b)/fD/1354 Tender Reference No. dated 21-08-2015. REHABILATION & LINING OF JAMRAO CANAL "REHABILITATION OF JAMRAO CANAL OLD FROM MILE 0 TO 49, JAMRAO CANAL Name of Work TWIN FROM MILE 0 TO 59 AND C.C LINING OF JAMRAO CANAL WEST FROM RD 0 TO 300". Single stage - One Envelope Procedure Method of Procurement Daily News papers i-e Daily Time, Express, Awami Awaz and The Tender Published Nation as well as SPPRA Website at S. No.25122 4 Nos 6 Tender Bid Doeuments Sold 7 Total Bid Received 3 Nos 8 \_ Techinical Bid Opening Date No. of Bid Technically Qualified 3 Nos 10 No any Bid Rejected Bid Rejected Financial Bid Opening date 16-09-2015 11 12 Evaluation Attached

	1.1414444011	Attacheu				
S.No	Name of Firm of Bidder	Cost offered by the Bidders	Renking in Terms of cost	Comparison with estimate	Reasons for acceptance / rejection	Remarks
ī	2	3	4	5	6	
i	M/S Sardar Muhammad Ashraf D-Baloch (Pvt) Ltd)	9,653,855,819	lst	5.892% above_	1st Lowest	Lowest Hence accepted
2	M/S Sher Muhammad Mughari and Co:	10,507,982,794	2nd	15.260% above	2nd Lowest	Rejected
3	M/S Friends Enterprises Engineers & Contractors	10,756,870,980	3 rd	17.991% above	Higher	Rejected

(Amjad Ahmed Memon)

Secretary / Executive Engineer

Jamrao Division

(Allbar-e-Azam Rashadi)

Member / Technical Officer SIDA Hyderabad

Miller

(Muhamman Anwar Solangt) Member - Executive Engineer Public Health Mirpurkhas (Tabil Almed Abro)

Member Y Regidnal Monitoring Officer
Hyderabad Region MEC
P & D Department Hyderabad

(Saced Ahmed Jagirani)
Chairman / Director

Nara Canal Area Water Board
Mirpurkhas

(mon)

Member / Section Officer (Dev-IV)
Representative Finance Department
Government of Sindh 1

//...¥

Member/ Division Account Officer Jamrao Division Mupurkhas

# FINANCIAL REVIEW /COMPARATIVE STATEMENT

REHABILITATION OF JAMRAO CANAL OLD FROM MILE 0 TO 49 JAMRAO CANAL TWIN FROM MILE 0 TO 59 AND C.C. LINING OF JAMRAO CANL WEST FROM RD. 0 TO 300

Name of Work:-

				מימים	THE STATE OF THE S		
				BID PRIC	BID PRICE GOOTED BY CONTRACTORS	ACIORS	
S.	Detail of Estimate	Amount in million	M/S Sardar Muhammad Ashraf D-Baloch (Pvt) Ltd)		M/S Friends Enterprises Engineers & Contractors	M/S Sher Muhammad Mughari and Co:	M/S Ghulam Rasool and Company (Pvt) Ltd:
			-		2	3	4
<b>-</b> -	Approved Estimated cost	9116.726 Am	Amount in million	9653.856	10756.871	10507.983	10507 983 Not Participated
	Estimated Cost :-	9116.726	Total Bid Amount		10756.871	10507.983	

537.13 × 100 5.892 %	above the estimted cost	17.991 %	above the estimted cost	15.260 %	
100		100		100	
×		×		×	
537.13	9116.726	1640.145	9116.726	1391,257	9116 726
Deference		Deference		(-) Deference 1391.257 x 100 15.260 %	!
(-)		<b>①</b>		Ξ	
(-) Estimated Cot (-) Deference	9116.726	(-) Estimated Cot (-) Deference 1640.145 x 100 17.991 %	9116.726	(-) Estimated Cot	9116 726
Bid Cost :-	9653.856 V	Bid Cost :-	10756.871	Bid Cost:-	10507.983
1. M/S Sardar Muhammad Bid Cost :-	(Pvt)Ltd	2. M/S Friends Enterprises Bid Cost :-	Engineers & Contractor 10756.871	3. M/S Sher Muhammad	Mughari and Co:

Muhammad Ashraf D-Baloch(Pvt:) Ltd: which work Certified that the Bid price quoted by M/S Sardar out 5.892% above the Estimated cost are found lowest and resonable, hence recommanded for approval.

above the estimted cost


9116.726

9116.726


10507.983



Hyderabad Member









Member

### GOVERNMENT OF SINDH SINDH IRRIGATION AND DRAINAGE AUTHORITY

### PREQUALIFICATION OF CONTRACTORS

Expression of Interest is invited from reputed contractors / firms having experience in Lining of Canals and having license / registration with Pakistan Engineering Council in the Category CA (No limit) valid for the year 2014-15 to carry out the works under Nara Canal Area Water Board.

The work includes Cement Concrete Lining of Jamrao Canal from mile 49 to 59 and West Jamrao Canal from RD 0 to 300 and Rehabilitation of Old Jamrao Canal from 0 to 32 miles Regulator alongwith construction of diversion canal at reaches in Sindh Province. The PQ documents will be available in the office of the Executive Engineer Jamrao Canal Mirpurkhas on the payment of Rs.3,000. Only (Non-refundable). The last date for the submission of PQ documents is within 15 days after publication of this advertisement.

The PQ Document submitted by the interested contractor / firm must include following information.

- 1. Name of Contractor / Firm along with permanent address, telephone numbers and email address.
- 2. Biuo-data of permanent technical staff along with managerial and organization setup.
- 3. List of works executed in last 10 years especially in lining of canals projects along with estimated cost and name of the client.
- 4. List of plants, equipments, transport and machinery available with the contractor / firm, specially lining machines and batching plants.
- 5. Copy of valid certificate of Pakistan Engineering Council in the relevant category CA (No limit).
- 6. Affidavit that the contractor / firm has never been blacklisted by any department / agency.
- 7. Proof of financial capability including income tax return of last three years
- 8. Credit line certificate from the reputable bank.
- 9. Any additional information with supporting documents.

The PQ documents will be considered and evaluated in accordance with SPPRA Rules 2010 (amended 2013). The interested contractors ¢/ firm may obtain any further information regarding the project on any working day. Before the last date of submission. The PQ documents in English language shall be submitted in three (03) copies to reach the office of the undersigned in sealed cover not later than 02.00 pm and will be opened on 03.00 pm on same date.

The intended contractor / firm can apply either in consortium or as a single entity. The consortium consisting more than three (03) firms shall not be eligible for participation. If

the firms do not provide the full information as required in the PQ document, the EOI shall be considered as non responsive. Further the intended contractor / firm has to submit the undertaking for completing the work within stipulated period of time as fixed by the Procuring Agency.

Conditional and late application shall not be entertained. The Procuring Agency reserves the right to accept or reject any or all PQ documents without any reason there of under relevant provisions of SPPRA Rules.

EXECUTIVE ENGINEER, JAMRAO DIVISION, MIRPURKHAS Cell No. 0300-3070123 Tel:. No.0233 9290152

FAX No. 0233 9290130 E. Mail directornaracanalawb@yahoo.com

No. BC/G-148/JD/ 2179 of 2014 Mirpurkhas dated

*36* /12/2014.

C.c. for information to the:

• Secretary to Government of Sindh Irrigation Department Karachi.

Managing Director Sindh Irrigation and Drainage Authority (SIDA) Hyderabad.

• The Director (Advertisement) Government of Sindh Block No.95 & 96 Sindh Secretariat, Karachi for publication the above Expression of Interest (seven copy) in the leading Newspapers (English, Sindhi & Urdu).

Managing Director Sindh Public Procurement Regulatory Authority, Block 8
 Sindh Secretariat No. 4A Court Road Karachi for uploading the website.

Director Monitoring Cell Irrigation Department Government of Sindh Karachi.

estor Nara Canal Area Water Board Mirpurkhas.

uplada Sm, 22235

# China, Vietnam to address maritime dispute without using 'megaphone diplomacy'

SHANGHAI: Senior Chinese and Vietnamese officials have agreed to settle their maritime disputes without resorting to "megaphone diplomacy", the official Xinhua news service said on Saturday.

and on Saturday.

The agency's report follows a meeting in Hanoi on Friday between Chinese political advisor Yu Zhengsheng and Vietnamese Prime Minister Nguyen Tan Dung, and it comes as Beijing backs off from aggressive attempts to press its territorial claims in the South China Sea. "Megaphone diplomacy can only trigger volatility in public opinion, which should be avoid-

ed by both sides," the report quoted Yu as saying.

back to visit Ulee Lheuee water tries. Her nusband died a year ago

"The maritime issue is highly complicated and sensitive, which requires negotiations to manage and control differences," he said.

Although major trading partners and sharing the same nominal commitment to communism, China and Vietnam have a long history of distrust and conflict, including a short war in 1978 when Chinese troops invaded Vietnam in response to Hanoi's invasion of Cambodia, run at the time by the China-backed genocidal Khmer Rouge regime. Both governments, which lay claim to

revolutionary credentials of resistance to foreign invaders, must also placate their respective nationalists demanding more aggressive defence of territory. The conflict has been aggravated in recent years as China has grown more assertive about its claims in South China Sea, which set China's sea border hundreds of kilometres south of its land mass to hug most Vietnam's coast. China pressed those claims dramatically early in 2014 by placing an oil drilling rig in waters claimed by Vietnam, then confronted Vietnamese vessels attempting to approach the platform with water cannon and

thi undersea carinquake macmay

ramming tactics. Vietnamese zens reacted by trashing Chir factories (and factories they 1 took for Chinese) in Vietnam, and the governm moved to warm military ties the U.S. and also bought Kilo-class attack submar from Russia as a deterrent.

Beijing has since remethe oil rig and has signalle wants better relations vietnam. China has recelaunched initiatives for regional investment bank an infrastructure fund would position it as a bendent driver of regional econodevelopment. XINHUA

# GOVERNMENT OF SINDH 25/1/10

No. BC/G-148/JD/2479 OF 2014

MIRPURKHAS dated: 26/12/2014

### PREQUALIFICATION OF CONTRACTORS

and having license / registration with Pakistan Engineering Council in the Category CA (No limit) valid for the year 2014-15 to carry out the works under Nara Canal Area Water Board.

The work includes Cement Concrete Lining of Jamrao Canal from mile 49 to 59 and West Jamrao Canal from RD 0 to 300 and Rehabilitation of Old Jamrao Canal from 0 to 32 miles Regulator along-with construction of diversion canal at reaches in Sindh Province. The PQ documents will be available in the office of the Executive Engineer Jamrao Canal Mirpurkhas on the payment of Rs. 3,000. Only (Non-refundable). The last date for the submission of PQ documents is within 15 days after publication of this advertisement.

The PQ Document submitted by the interested contractor / firm must include following inforamtion.

- 1. Name of Contractor / Firm along with permanent address, telephone numbers and email address.
- 2. Bio-Data of permanent technical staff along with managerial and organization set up.
- List of works executed in last 10 years especially in lining of canals projects along with estimated
  cost and name of the client.
- List of plants, equipments, transport and machinery available with the contractor / firm, specially lining machines and batching plants.
- 5. Copy of valid certificate of Pakistan Engineering Council the relevant category CA (No limit).
- 6. Affidavit that the contractor / firm has never been blacklisted by any department / agency.
  7. Proof of financial capability including income tax return of last three years.

buit line certificate from the reputable bank.

INF-KRY No. 3952/2014

my additional information with supporting documents.

The PQ documents will be considered and evaluated in accordance with SPPRA Rules 2010 (amended 2013). The interested contractors / firm may obtain any further information regarding the project on any working day. Before the last date of submission. The PQ documents in English language shall be submitted in three (03) copies to reach the office of the undersigned in sealed cover not later than 02:00 pm and will be opened on 03.00 pm on same date.

The intended contractor / firm can apply either in consortium or as a single entity. The consortium consisting more than three (03) firms shall not be eligible for participation. If the firms do not provide the full information as required in the PQ document, the EOI shall be considered as non resonsive. Further the intended contractor / firm has to submit the undertaking for completing the work within stipulated period of time as fixed by the Procuring Agency.

Conditional and late application shall not be entertained. The Procuring Agency reserves the right to accept or reject any or all PQ documents without any reason there of under relevant provisions of SPPRA Rules.

EXECUTIVE ENGINEER
JAMRAO DIVISION, MIRPURKHAS

Cell No. 0300-3070123 Tel: No. 0233-9290152 Fax No. 0233- 9290130 Email: directornaracanalawb@yahoo.com

Drug addiction is a global social evil.

Drileg Time 28/12/2014

# China to list legal places c worship, 'roc out' illegal

SHANGHAI: China is to lish online details of legal gious venues, the official Xinews agency reported Saturday, apparently in an coordinate of an effort to "roo illegal religious activities".

Names and addresses for Buddhist and Taoist ven would be published within years, Wang Zuoan, direct the State Administration Religious Affairs, told a co ence on Friday, according to news agency.

Xinhua made no mentic other religions but it quoted \(^1\) as saying the information \(^1\) help stop illegal religious ac in unauthorised locations.

The government's att toward religion has softened nificantly in recent decades people are allowed to pre religion at sanctioned instituthat are required to preach practice loyalty to the goment.

Despite the rules, un tioned religious mover which the authorities call have proliferated in recent y and the government has g increasingly active in tryin discourage their growth.

A court jailed 21 memb banned religious ; Quannengshen and execute this year after members accused of murdering a wor

Beijing also maintains on the Falun Gong ch which has become one c most strident public oppo of the Chinese Comm Party. REUTERS

# عومت سنده ۱ ا/۱۶/8 چ سندهاريكيش ايند ڈرینج اتھارٹی

نارا کینال ایر یاواٹر بورڈ کے تحت کاموں کی انہام وہی کیلئے کینالز کی لامننگ میں تجر بـاورسال 15-2014 کیلے قائل میعاد کیلیری CA (کوئی حدثیں) میں یاکتان انجینر تک کونس سے السنس ارجسٹریشن کے حال معروف *کنٹر یکٹر ز<sup>ار</sup> فرمز* ہے اظہار دلچیسی مطلوب ہے۔

کام میں صوبہ سندھ میں reaches پر ڈائی ورژن کیٹال کی تغییر کے ہمراہ تمزا دُکیٹال میل 49 تا59اور ویسٹ هزادَ كِينَالِ RD 300t RD0 كي سينت كنكريث لا مُنتك اوراولله جمزا وَ كينال 70 تا 32 ميل ريكوليثر كي بحالی شامل ہے، PQ وستاویزات-/Rs.3000 مرف(نا قابل واپسی) کی اوا نیگی پر وفترا میکزیکنوانجینئر همزاؤ کینال میر بورخاص میں دستیاب موں گی ، PQ وستادیزات جمع کرانے کی آ خری تاریخ ،اشتہار بذا کی شاعت کے بعدا ندرون 15 ایام ہے۔

لیس کے حال کنٹر کیٹر اُفرم کی حانب ہے جمع کرائی مٹی PQ دستاہ بزات میں مندرجہ ذیل معلومات لاز ما

- تعل یده میلی فون نمبرز اورای میل ایڈریس کے ہمراہ کنٹر بکٹر افرم کا نام
  - انظای او تنظیمی سیٹ ایپ کے ہمراہ ستقل میکنیکل اشاف کے کوائف
- تمين لائن اور كائت كام كم بمراه كرشته 10 سالون مي كمل كے تصوماً كيال يرويكش كى لا تنزك ليس كاموں كى قبرست
- تنزیکٹر افرم کے پاس دستیاب لیانٹس والیو پہنٹس مڑانسپورٹ اور مشینری خصوصاً لائنگ مشینز اور
- متعافد كيثير ك CA(كوئي مدنيين) من ياكستان انجيئز نگ كونسل كة الى ميعادس نيكييث كي نقل
  - طف نامدكة تريك را فرم سى محكم اواره كى جانب سى بعى بنيك است جيس راى ..
    - مالى الميت كاثبوت بشمول كزشة تمين سالون كااتم فيكس يثرن
      - معردف ببنك ہے كريذث لائن بم فيفليث
      - تائدی دستاویزات کے ساتھ کوئی اضافی معلومات

PQ دستاویزات SPPRA رونز2010 (ترمیم شده 2013) کی مطابقت میں زیرغور لا کی اور جانجی جا سمیں گی، دلیسی کے حال کنٹر یکٹرز/فرم پر دجیکٹ ہے متعلق کوئی سزید معلومات ، جن کرانے کی آخری تاریخ ہے۔ نبل کسی بیم کار پر حاصل کر سکتی ہیں۔

ائمریزی زبان می PQ دستاه پزات کی تین (03) نقول جمع کرانی ہوں گی جوسر بمبرلفانے میں زیر وستنظی کے دفتر میں دن 00: 7 بیجے تک پہنچ جانی جائیں جواس تاریخ کوسہ پیر 3:00 بیجے کھولی جا کمیں گ۔ خوابش مند کنٹر یکٹر فرم آ پاکنسورشیم پاایک واحدادارہ کے طور پرورخواست دے عمق ہے، تین (03) فرمز ے زائد پر مشتل بخشور شیم شرکت کیلئے اہل ایس ہوگا ، افر فرم PQ دستادیزات میں درکار کمل معلومات فراہم نبیں کریں گی تو EOI عدم موافق سمجھا جائے گا، مزید یہ کہ خواہش مند کنٹریکٹر افرم کو پرد کیونگ ایجنسی کی عانب ہے مقرر کروہ وقت کی مدت کے اندر کام کومل کرنے کی یقین و مانی پیش کرنی ہوگ ۔۔

شروطادرتاخير سے موصولہ درخواست زيرغورنبيں لا كي جائے گ۔

یروکورنگ ایجننی کو SPPRAرواز کے متعلقہ مندرجات کے تحت کی وجہ کے بغیر کی باتمام PQ وستاویزات کوتبول مامستر وکرنے کا استحقاق حاصل ہے۔

# الكز لكثو انجسنئر جِمرُ اللهِ دُويرُ ن ميريورخاص

سىل نمبر:0300-3070123 فون نمبر:9290152-0233

فيكس نمبر:9290130-0233

ای کیل directornaracanalawb@yahoo.com

منشیات کی لت ایک عالمی سماجی برائی هے۔۔۔

تين (03) يينش نويونالينذ كروزر (V8(TLC200 كيليح++7-BR.بم يروف يروثيكش ليول (VR-10) كىياتھ آرم نگ كى فيرىكيش كىلتے سر بمہر پيشكشيں ائيند رزمطلوب ہن.

- 1- قواعد وضوابط كيماته ليول ++7-B مع بم يروف يرونكيش ليول (VR-10) كي تفصیلی آ رمرنگ تصریح ، بڈ وستاویز ات میں دیکھی جاسکتی میں جو SPPRA کی ویب سائٹ پروستیاب ہیں۔
- سیز نیکس اور انکم نیکس ڈیار ٹمنٹ ہے رجسٹرڈ دلچین کے حال بولی وہندگان، بڈنگ دستاویزات نینڈرفیس۔/Rs.500 صرف بزر بعدیے آرور بحق پرو کیورنگ ایجنبی یعنی اسستنت وائر يكثر (GA) ، (SGA&CD) واقع 2nd فادرسند يركير يثريث بلدُنَّا ، زنيسًا مثا براہ کمال اتا ترک روؤ ، کرای کی اوالی پر ذیل میں ورج ہے سے یا PRA اللہ کی ویہ سائٹ(www.pprasindh.gov.plc)سے حاصل کر کتے ہیں۔
- پيشكشيس سنگل استى نواپنويلپس طريقة كار (ميكنيكل اور فنانشل پر و پوزلز ) پرمطلوب هيں۔
- میکنیکل سمینی کی جانب سے تکنیک طور پر عدم موافق بائی عانے والی پیشکشوں کے فنان پر ویوزل متعلقہ بولی و ہند**گا**ن کو بغیر کھولے واپس کرو ہے جا کیں گے۔
- مقررہ تاریخوں کو حکومت کی جانب سے کسی عام تعطیل کے اعلان کی صورت میں ٹینڈرSPP رولز2010 کے رول (3) 41 کی مطابقت ٹین عمومی شیڈول کے مطابق آئندہ كام دالي دن جع كرايا أكهولا جائے گا۔
  - 6۔ پر فارمنس سیورٹی ، کنٹر بکٹ کی قیت کے %10 سے زائد نہیں ہوگی۔
- بڈیگ دستاویزات کے اجراء کی تاریخ انوٹس بندا کی اشاعت کے سلے ہوم ہے وستاویزات جمع کرانے کی آخری تاریخ | 2015-01-12 بوت دن 2:00 کے سينيكل پيشكوں كے كھلنے كى تاريخ | 12-01-01 بوت سر برر 3:00 كے وفتراید بشنل سکرینری (ریگویشن SGA&CD) بنر زدستاه بزات کے اجراء اور کھلنے اسسٹنٹ ڈائر پکٹر (GA)، SGA&CD واقع 2nd فكورسنده سيكريفريث بلذنگ نم<sup>ا</sup> شاہراه کمال اتا ترک روڈ کراجی بیشکش کی قیت کا % 5 (یے آرڈر) بنام يذسيكورني اسسٹنٹ ڈائر بکٹر SGA&CD پیشکش کی قابل میعاویدت

8- SPPRA رولز 2010 (ترميم شده 2013) كي مطابق SGA&CD ومحومت سندرو کوئسی یا تمام پاشکشوں کومستر وکرنے کا استحقاق حاصل ہے۔

نوث: شرکت کرنے والے بولی وہندگان کیلتے بدلازی ہے کددستاویزی ثبوت کیساتھ ایک معروف *(م) ایجننی/ ڈ*یا *رفمنٹ کیلئے آ*رمرنگ کے قبل ازیں تجربہ کے حال ہوں ، بڈ فارم کیباتھ منسلک کریں۔

اسىتنەپ ڈائر یکٹر (G.A) ئىر 206وا قع 2nd فلور نیوسنده سیکریٹریٹ بلڈنگ نمبر ۱، کراچی فون: 99222904-021

INF-KRY:No.3956/14

جان لیوا منشیات سے انمول زندگی کو بہائیں ۔۔

28/12/2014 June 1 20/10/2/20/32

رسيره داحل ناهي فتشرايو ويو مهران شکر ملز بتایا 28

ننڊو الهيار جي مختلف سينٽرن تي مقرر عملي پاران ڏيئي ليئي جي بنياد تي بروڪرن ۽ باائر زميندارن کي انڊنٽ ڏيڻ لمو جاري آهي. پر ننڍن آبادگارن كى أهو چئى واپس موٽايو وڃي ٿو. مل اندر صفّائي واريّ عمل كي مكمل كرڻ تائين اندنٽ بند رهندا جڏهن ته ان سلسلي جي باوجود روزانو وڏي تعداد ۾ ٽرڪمن ۽ ٽرالر كمند فراهر كرى رهيون آهن هودانهن آبادگارن اهو پڻ ٻڌآيو تہ هنن پاران مهراڻ ملز کي ڏنل ڪمند جا بل وقت سر َنثا مُلُنَّ جنهن جي ڪري مزدور هاري ۽ زميندار فاقا ڪشي واري زندگي گذاري رهيو آهي ۽ هتان جي آبادگارن مهراڻ شگر ملز جي مالڪ ۽ تحڪومت سنڌ مطالبو ڪيو آهي ته مهران شكر ملز انتظاميا باران نندن ، آبادگارن سان مائيلي ما: وارو سلوڪ بند كري اندنت فراهم حري سائن انصاف ڪيو وڃي ٻي صورت ۾ ملز آڏو احتجاجي

بقایا 29 بنورو/چوریون/مظاهرو آهي, انهي سنسني پر تہ گذريل رات نامعلوم چور مهر احداثم کئی شاھ چوڪ تي آقائـر حاجي هاشر کٽي جي ڪريانہ مرجت دوڪان کي کات هڻمي دوڪان ۾ پيٽل هزارين ريبين جو سامان ۽ 50 هزار کان وڌيڪ روڪ رقمر کڻي ويا. جُدُّهن تَ سَاكِئُنِي چور مَهر شَاهُ جوڪَ تي سڪندر رنگريز جي قائم اڻي جي کي کات هڻي قيمتي سامان کڻي فرار ٿئي ويّا, شهر اندر چورين جي وارداتنّ ۾ اضآفي کانپوءِ واپاري ايسوس باران بريس كلب الكيان واباري الجوالا غُفُورَ ميمڻ سڪندر رنگريز جي اڳواڻي ير شهر جي سمورن واپيارين وڏندڙ بدامني ۽ پوليس انتظاميا جي نااهلي خلاق سخت احتجاج ڪيل انهي موقعي تي واپارين جو چوڙ هو تہ شهر ۾ راٿ جی وقت پولیس گشت نہ ہجڑ ۽ ایس ايىچ او جى نااھلى س ُدُوڪانَدارن جي دوڪان کي کاٽ لڳي رهيا آهن. هنن چيو ته پوليس انتظام چورن جي ساٿاري هجڻ ڪري شهر مان هر روز ٿيندڙ چوڙين ۾ ملوث هڪ چور بہ گرفتار نہ ٿو ڪيو وڃي

حيدرآباد/مظاهرو

بقایا 30 پاران نظر بنائر کرن خلاف حیدرآباد پریس کلب للمهون کاله احتجاجی مظاهرو ڪيـو ويـو مظاهري ۾ شريڪ کارکنن جی هٹن ۾ محترمہ بينطير ڀٽو جا پورٽريٽ ۽ پارٽي جهندا هئا جڏهن نہ مظاهري ۾ شريڪ ڪارڪن پ پ جي مقامي۔ قيادت خلاف سخت نعري بازي ڪري رهيا هئا. ان موقعي تي فَهد ٻهِرَ. سومآر پالاري. جاويد نائج ۽ُ ہیں چیو نہ پ **پ ح**یدرآباد ضلعی صدر زاهد ڀرڳڙي. ڄامر خان شورو ۽ ٻين پارٽي اڳواڻن پنهنجي من پسند ماڻهن کي . ٻورت جي شھولت ڏئي شھيد راڻي ر ڀٽو جي ورسي ۾ شرڪت لاءِ وٺئ ويا آهن. هنن تجيو ته هو پ پ جا بنيادي ڪارڪن آهن جڏهن تر پ پ جي مقامي قيادت نظر انداز ڪري محترم شهيد جي یـن ورسی ۾ شرڪت کان محرومرَّ ب حيدرآباد جي اهي جنهن س ڪارڪئن ۾ سخت ڪاوڙ ۽ مايوسي چانیل آهی. هنن پ پ چیئرمین بلاول پنو زرداری ۽ اعلیٰ قیادت کان مطالبو ڪيو آهي ته بنيادي ڪارڪنن کي نظر انداز ڪرڙ جو نوٽيس ورنو وڃي.

**بقایا** 31 حیدرآباد/مطالبو

ڪندي چيو آهي تہ منهنجو پٽ گهر تي قبضو ڪري اسآنکي بيدخل ڪرڻ جاهي ٿو. هن چيو تـ ماجد آنشي جو عادي ٿي ويـو آهي ۽ مونکي هن مان جان جو خطرو آ هن بذايو ته مون ايس ايس يي حيدراباد كي تحفظ لاءِ درخواست ڏني آهي. انصاف جوّ

جو احتجاجي مظاهرو. ڪارروائي جي گھ

پريالوءِ (ن ع) پريالوءِ شهر جي مين روڊ ۽ مين بازار ۾ حد دخلين جو آزار وڌي وڃڻ انور بُوتُو . عديل منگي جي اڳواڻي ۾ بريس ڪلب بريالوءِ پهنجي صحافينُ اڳيان تي اينر او ڪننگري ۽ يوسي كريتري پريالوء خلاف احتجاجي مظاهرو ڪندي چيو تہ پريالوءِ شهرتي ايمرّ او ڪنگري جُيُ لاپرواهي جي ڪري هزارين مسئلن جو ور چڙهيـل آهي . هنن جيو تہ تي ايم او ڪنگري ۽ يوسي سيڪريٽري پريالوءِ جي نااهلي جي ڪري شهر جي مين روڊ سميت ٻين گهٽين ۾ وڏا ڌڪا لڳل آهن ، هنن چيو ته شهر اندر حد دخليون وڌي وڃڻ ڪري عورتن سميت ٻيين کي خرادري ۽ اچڻ وڃڻ ۾ سخت کی منهن ڏيڻو ٿو پوي. مظاهرو ڪندڙ شهرين ڊي سي خيرپور کان مطالبو كندي چيو ته پريالو شهر پر حد دخليون وڌي وڃڻ جو نوٽس وٺي حد دخليون ختم ڪرائي اسان شهرين جو جائز مس شرائتی ڏنو وڃي

ڀيل جي اڳواڻي ۾ پريس ڪلب آڏو

.3

# هالا ۾ درگاھ سرور نوح

حي دڪان جي نامعلوم جور ڇت ٽوڙي دڪان آير بيل لکين جا موبائل فون. آء پيد. ايندريئود روڪِ رقبر چوري ڪري فرار ٿي ويا. دڪان ۾ لڳل سي سي ڪئميرائون بند هئڻ ڪري چورن جي سڃاڻپ ٿيڻ مشڪل تي وئي َبِي مَالَكُ ان سلسلي ۾ ڏڪان جي مَالَكَ يش ڪمار ٻڌايو تہ درگاھ سرور نوح تي پوليس اهلڪار مقرر ٿيل آهن جيڪي سُجُي رَات پهرو ڏيندا آهن انهن جي موجودگي ۾ اسان جي دڪان کي کاٽ لڳڻ موجود مي ۾ ... حيرت جهڙي ڳالهـ آهي. هن چيو سـ ـــ ـ جي چٽ آر سي سي جي ٺهيــل آهي ۽ ڪافي مضبوط آهي مگر ان جي بايجود ا حت ٽوڙي دڪان کي چور آساني سان چت ٽوڙي دڪان کي ٻهاري ويا آهن. هن آءِ جي سنڌ. ايس ايس منياري ۽ اعلي اختيارين کان پرزور الهيل

# ر كنگال كرڻ چاهين ٿا: اسلم شاهر

شيخ پرڪيوات () بي بي شهيد پٽو سنڌ جنرل سيڪريٽري سيد اسلم شاھ جيو آھ ملز مالڪ هڪ هني قائم ڪري آباد گارن کي ڪنگال ڪرڻ ۽ سنڌ جي زراعت کي نباھ ڪرڻ ڪوشش ڪري رهيا آهن اهڙن خيالن جو اظهار هن گوٺ سارنگ لغاري ۾ مح سريوال سان سندس پٽ جي وفات تي تعزيت كرڻ كان يوءِ يريس كلب ۾ صحافين سان ڳالهائيندي ڪيو هن چيو تہ ٿر ۾ روزانو معصور بارڙا بُک وگهي فوت ٿي رهيا آهن پر ڪمرائن جي ڪئن تي جون بہ نہ پشي سُري ۽ أهمى صَرَفٌ قَوْنُو سَيْحُشن كرائنُ ۾ آيورا آهن هَننَ چيو تہ حڪومت ناڪام ٽي چڪي آهي مڪومت جي رٽ ڪٿي بہ نظر نہ<sup>°</sup> ٿي اچي هن<sup>°</sup> جيو ت<sub>ے 2</sub>015 سال سياسي تبديلي جو اشارو ڏئي رهيو آهي لڳي ٿو تہ ڪا وڏي تبديلي ٿيڻ واري آهي ڪارڪن چونڊن جي تياري ڪن اُن موقعي تي آُن سان گڏ حيدرآباد وريزن جو صدر مجيد سيال. ايدوڪيت جي ايعر لغاري. پيير بابو غلامر

# سند حكومتها/11/28 سنذ اربگیشن ایند دربنیج اقارتی

أراً كئنال ايريا واتر بورد تحت كمن اكلائل لاءِ س 2014-15 لاءِ ڪئٽيگري سي اي (نو لمٽ) ۾ باڪستان انجنيئرنگ كائونسل سان رجستريشن/ لاتسنس ركندڙ كئنال جي الائننگ جو تجربو ركندڙ ساك وارن ليكيدارن / فرمن كان دلچسپي جا اظهار گهربل آهن. ڪبر ساڻ جمڙائو ڪئنال جي ميل 49 کان 59 ۽ ويا

جمڙائو ڪئنال جي آر ڊي 0 کان 300 جي سيمينٽ ڪانڪريٽ رائيٽنگ ۽ اولڊ جمڙائو ڪئنال 0 کان 32 ميل ريگيوليٽر جي ريهيبليٽيشن ساڻ سنڌ صوبي ۾ ريچز تي ڊائورشن ڪئنال جي تعمير. پي ڪيو د. آفيس ايگزَيكَيوٽو انجَنيئرنگ جمڙائو ڪئناُل ميرپورخاصٌ مان 300 روپياُ (نہ ورڻ جوڳا) ادا ڪرڻ تي دستياب آهن. يي ڪيو دستاويز جمع ڪرائڻ جي آخري تاريخ هن اشتهار جي اشاعت کان 15 ڏينهن اندر آهي.

دلچسپی رکندڙ نيڪيدارن/ فرمن پاران پي ڪيو دستاويز سان هيٺ ڄاڻايل معلومات شامل ڪرڻني پوندي.

نيكيدار/ فرم جو نالو ساڻ مستقل پتو. فون نمبرز ۽ اي ميل .2

مستقل ٽيڪنيڪل اسٽاف جي بايوديٽا ساڻ مئنيجريل ۽ انيتظامي

گذريل 10 سالن ڪيل ڪمن جي فهرست خاص طور تي ڪئنال

پروجيڪٽس جي لائننگ ساڻ ڪٽيل رقعر ۽ آجر جو نالو " دستياب پلائنس ايڪيوپميئٽس، ترانسپورٽ ۽ مش فهرست, ساڻ ليڪيدار/ فرمر، خاص طور تي لائننگ آمشينن

لاڳاپيل ڪئٽيگري سي اي (نو لمٽ) ۾ پاڪستان انجنيئرنگ

ڪائونسل سان رحسٽريشن جي اثرائتي سرٽيفڪيٽ جي ڪاپي. حلف نامو ته فرم كنهن دِّپارٽمينٽ/ ايجنسي وٽ بليڪ ٠6

مالي مستحڪمي جو ثبوت ساڻ گذربل ٽن سالن جي انڪر ٽيڪس رٽرن

ساک واري بينڪ جو ڪريدٽ لائين سرٽيفڪيٽ. .8

بي كا وديك معلومات جيكا دستاويزن ۾ مددگار ثابت ٿئي.

پي ڪيو دستاويز ايس پي پي آر اي رولز 2010 (ترميم ٿيل 2013) تحت هئڻ گهرجن. سي ويجار هيٺ آندا ويندا. دلچسپي رکندڙ ئيكيدارن/ فرمون پروجيكٽ بابت وڌيك معلومات كنهن به كر واري ڏينهن جمع ڪرائڻ جي آخري تاريخ کان اڳ حاصل ڪري سگهن ٿيمون پي ڪيو دستاويز انگريزي زبان ۾ ٽن (03) ڪاپين ۾ هي<u>ٺ صح</u> كَندرٌ جي أفيس ۾ 2:00 وڳي منجهند مهريند پهچڻ گهرجا ساڳي تاريخ 3:00 وڳي منجهند جو کوليا ويندا.

دلجسيبي ركندر ليكيدار/ فرم سنگل الشكار الشكار سورشيم ۾ درخواست ڪري سگهن ٿا. ڪنسورشيم ٽن 😘 (٥٥) کان وڌيڪ جوڙيل هجي. شرڪت جي اهليت لاءِ غور هيٺ نہ آندو ويندو. قرمنن پي ڪيو دستاويزن ۾ گهريل مڪمل معلومات فراهر نہ ڪرڻ جي صورت ۾ وڌيڪ اهو تہ ٺيڪيدار/ فرمر کي حلف نامو جمع ڪرائڻو پونڏو تہ هو پروڪيورنگ ايجنسي پاران مقرر ڪيل مدي اندر ڪر مڪمل ڪندو

شرطي ۽ دير سان پهتل درخواست تي غور نہ ڪيو ويندو پروڪيورنگ ايجنسي آيس ٻي ٻي آر اي رولس جي لاڳاُپيل شقَنَ تحت بنا ڪو سِبب ڄاڻائڻ جي ڪويہ يا سمورا ٻي ڪيو دستاويز قبول يا رد

> ايگزيڪيوٽو انجنيئر جمڙائو ڊويزن, ميريورخاص موبائل: 3070123-0300 ٽيليفون نمبر: 9290152-0233

فيكس نمبر: 9290130-0233

ای میل: directornaracanalawb@yahoo.com INF-KRY.NO.3952/2014

1 - 1 2014 8/12/2014

PNAD ready **dol** 

lirector Gif ate, must

N

hand to

ا خلاف فوری کارروانی کی میاے کہ

خير يور (بيورو ريورث) الل سنت والجماعت ك جانب سے خیر پوریس تحفظ ناموں محابہ وختم نبوت ریلی تكالى حمى الل سنت والجماعت سنده كے صدر غازى يريل ا وضلع خیر بور کے صدر مولانا عبدالکریم مری مولانا عبدالجبار حیدری،مولانا ثناء الله حیدری اورحهاومعاویه کر ے تھے ریلی علی الرتضلی مسجد بھرگزی ہے شروع ہوئی، ر ملی میں شریک اہل سنت والجماعت کے کارکنوں نے شہر بعرك سرُكوں يرگشت كيااورمختلف مقامات يراييخ خطاب میں کہا کہ تحفظ ناموں محابہ کے لیے مضبوط قانون سازی کرناہوگی اور صحابہ کرام " سے شان میں گستاخی کرنے والے عناصرے لیے قانون منظور کرنا ہوگا انہوں نے مطالبہ کیا کہ محابر رام عالم المكمن عام تطيل ك جائد

كحنذربن چكا إن كوبتانا جابتا هول كهجيكب آباديس ر یکارؤ تر قیاتی کام جاری ہے۔ 6ماہ کے دوران جیکب آ بادشمری صورتحال بہتر ہوجائے گی۔انہوں نے کہا کہ امر کی عوام کے نعاون ہے جیکب آباد میں جدید طرز پر اسپتال بنا با گماہےجس ہے سندھ اور بلوچستان کے عوام کو ا کدہ ہوگا۔انہوں نے کہا کہ داٹرسیلائی اسکیم کا کام جاری ے شہر کے ہرعلاقہ میں یانی فراہم کرنے کے لیے 7واثر پہیٹک اشیش قائم کے جائیں سے۔شہری اہم ترین شاہراہ کوئٹدروؤی مرمت کے لیے ٹینڈر جاری ہوچکاہے۔ جنوری میں شاہراہ کی تغییر کا کام شروع موجائے گا۔ اس وقع پرصوبائی وزیر متاز حکھرانی، میر فاروق حکھرانی،

سردار ذوالفقار على سرى ، بابومبيش كمار، ڈاكٹرني ايج كھرانه،

میر لیافت علی لاشاری اور دیگرنے بھی خطاب کیا۔

# روبرو : تختر مهتير بانولريم بېيكىنگ كورىف تمبر - IV بىقام كرا جى

بلاک B-3، دومری منزل A.M ایریا، پاکستان سیکریٹریٹ یت صدر، کراچی

عابد شخ ولدمر عوم نورالدين فيخ بتوسط اسكانسوسى الارنى يرويز اقبال ولدحمد اقبال قريش سكند مكان نمبر ٧-52 باك- 2 في اى ى انگالی کرای ... بخلاف.

ميشنل بيئك آفي<mark>كنز</mark> -"ن أيك بيئاتك كميني جويشنل بيئك آف يا كنتان آرؤيننس 1949 كرتحت قائم كي ممني عال اسكار حسنرؤه آنس بمقا بیشنل بینک بلڈنگ آئی آئی چندر گیرروؤ کرا ہی اور برائجے دیگر برانچوں کے علاوہ ناهم آبادگرا ہی ..... ( معاعلیہ )

برگاہ مندرجہ بالا مدلی نے فنائش السنیڈیٹر (ریکوری آف فناسز) آرڈی نیس 2001ء کی وفعہ (9) سے تحت ناؤنٹ کے تصفیر بمن شدہ الماک کی ہیروگی اور منتقل حکم امتاع کیلئے آپ کے طالب ایک مقدمید انزکیا ہے۔ آپ کو ذریعہ ااس فرض کے لیے طلب کیا جاتا ہے کہ آپ من ہذا کی قبیل کی تاریخ نے 30 ( تیس) ونول کے اعد عدالہ ں درج الزامات سے حقائق کو منظور کرلیا جائےگا اور بیدالت اس کی بنیاد بر مدی کے حق میں ڈگر کی منظور کرلےگا۔ وہ کیلئے عاضر ہونے کیلئے اجازت ایک درخواست بھنگل تحریر کی بیان چیش کرنے حاصل کی جاسکتی ہے جس میں قانون سے خ والات کیا یک سمری نیز تھا تک شال ہوں جن کے خس میں آپ کے خیال میں شوا ہدائلمبندہ وہا ضروری ہیں۔ 29 جنوری 2015 کو منس 90-9 بچے دو بروینکنگ کورٹ نمبر ۱۷ کرا ہی میں قابل واپسی سیرے دستھا اور ہ

إِذَا كَ مِبرِكِ مِا تُعِدا َجِ 24 وَمِبرِ 2014 كُوجِارِي كَمِيا كَمِيا ـ

بينكنگ كورث نمبر ١٧٠، كراچي

# بيكنك كورث تمبر-1 بمقام كراچي بلاک تمبر 55 ، یا کستان سیلرینریث صدر ، کراچی

مقدمه نمبر 196 بإبته 2014

میسرز با وَس بلدُنگ فنانس کار پوریشن کمیینهٔ ، تبسری منزل ، فنانس ایندُ ٹریڈسینٹر بلدُنگ ، مین شاہرا و فیصل صدر کرا پی بنوسلااس کے باا ختیارا ٹار نی..

1) مليم كل ولدسروارا حركل، بإرنتر المسفر ( 2) موئ ايوب خان ولد محمد ايوب خان ، شريك ورخواست كزار / بإرنتر المسفر دونوں ساکنان فلیٹ نمبر V-31، تیسری منزل، کنٹری کلب اپارٹمنٹس،سب بلاٹ نمبر I-A/IV، VIP - 28 ، 33 ، ویں ئریٹ، فیر ۷ایسٹینش، DHA کراچی .... (ماعلیہ )

رگاہ مندر جہ بالایدی نے نتائشل انسٹیٹیوٹنز (ریکوری آف فنانسز ) آرڈی نیس XLVI اُف 2001 ہے وقعہ 9 کے تحت مقدمہ دائر کیا ہے۔ آپ کو ذریعہ ہذا اس غرض کیلئے طلب کیاجا تا ہے کہ من ہذا کی قبیل (اشاعت ) ہے تیسر ضری کا اندراج رجسٹر میں گر والیں ،اس کی عدم تھیل کی صورت میں مقرر ہ (30) ون کے اختیام کے بعد مدعی کو ی مجمی دفت اس امر کافن حاصل رہے گا کہ بلغ- 4.16,914 وروپے برائے اخراجات مع مارک اپ/سود (اگر کُوئی ہو ) حیبہ عدالت تم صاوركر ،عدالت ، وأكرى عاصل كريس -

مقدر کی اعت بتاریخ 22رجنوری 2015 میچ 8:30 بج روبروبیکنگ کورٹ نمبر.. ابتقام کراچی مقرر کی گئی ہے ۔ آج بتاریخ 26 رومبر 2014 ومیرے و شخط اور عد الت بذا کی مهرے ساتھ جاری کیا گیا۔

سباهم دستخط ..... **دیدو** بينكنگ كورث نمبر - 1 ، كراجي

ہو عدالت 🤇

خير بور: الم سنت والجماعت كي

انجینئر نگ کوسل ہے رجسٹریشن /لائسنس کارآ مد برائے سال 15-2014ر کھنے والےمعروف کنٹر یکٹرز /فرمز سے نارا کینال ایر یاواٹر بورڈ کے کام انجام دینے کی غرض سے اظہار دلچیں 29-12-2014 - Weight كام ميں جموادَ كينال كي ميل 49 تا 59اوروينٹ جمزادَ كينال كي آردُي 0 تا 300 سيمنث كنثر يكث استركاري اور اولذ جمز او كينال از 0 تا 32 ميل ريگولينرمع صوبه سنده مير مختلف ربیجز پرڈائیورژن کینال کی تعمیر شامل ہے۔ PQ وستاویزات دفتر ایگزیکٹیوانجیئئر <del>جمز اؤ</del> کینال میریورخاص میں -/3000رویےصرف ( نا قابل واپسی ) کی ادا کیکی کے عوض دستیاب ہوں گی۔ PQ وستاویزات جمع کرانے کی آخری تاریخ اشاعت اشتہار بذا سے اندرون 15

۔ خواہشند کنٹر کیٹر / فرم کی جانب سے جمع کرائی جانے والی PQ دستاویز میں درج ذیل معلومات لاز مآشائل ہوں۔ 1 کنٹر بکٹر افرم کانام مع مستقل پیته نمیلیفون نمبرزاورا کامیل ایڈریس۔ شند سام سے سراریشن میں میں

نبروں کی اسر کاری کے تجربے کے حامل اور کلینگری (CA(No limit میں با کستان

2 مستقل ٹیکنیکل اسٹاف کے کوائف مع مینجیر میں اور آر گنائزیش سیٹ اپ۔

3۔ گزشتہ 10 سال کے دوران خصوصاً نبروں کی استرکاری پراجیکٹس کی فہرست مع تنمینو

4۔ فرم / کنفر کیفر کے پاس وستیاب بلانش، ایکو پمنش، مرانبورٹ اور مشینری کھوجہ لائننگ شینز اور بیچنگ باینش کی فهرست \_

5\_متعلقه کمینگری(CA (No Limit میں پاکستان انجیسر نگ کونس

۔ 6۔ انفی ڈیوٹ کہ کنٹر بکٹر / فرم کبھی کسی ڈیارشنٹ /ایجنسی کی جانب ہے بلک لسٹ نہیں کہ

7۔ بالیاتی صلاحیت کے ثبوت بشمول گزشتہ تبین سال کے آنگم ٹیکس ریٹر نز ۔

8\_معروف بینک کی حانب ہے کریڈٹ لائن سرٹیفکیٹ۔

9 ـ مزيداضا في معلومات مع اعانتي دستاويزات ـ ـ

PQ وستاويزات يرغوراوران كي شخص SPPRA رولز 2010 (ترميم شده 2013) ك مطابق کی جائے گی۔ پر وجیکٹ کے متعلق خواہشند کنٹر یکٹرز / فرمز مزید معلو مات کسی بھی یوم کار پرجمع کرانے کی آخری تاریخ ہے قبل حاصل کر سکتے ہیں۔

PQ دستاویزات انگریزی زبان میں تین ( - 03) نقول میں سربمہر لفافوں میں دفتر زیر و خطی میں۔ 00-02 بجے سه پېرتک پہنچا دی جا ئیں جنہیں ای تاریخ پر سه پېر۔ 00-03 بج

خواہشند کنٹر کیٹر افرم ایک اکائی پاکنسوریشم کی صورت میں درخواست دے ﷺ کی 🚰 ( 03) ہےزائد فرمزیرمشتل کنسورثیم شرکت کااہل نہیں ہوگا ۔ فرم اگر PO دینہ ویرا کی بیٹی طلب کرد ومکمل معلومات فراہم نہیں کرتی تو اس EOI عدم جواب والاتصور کیا جائے گا۔ مزید ا پیرکه خواہ شمند کنٹر کیٹر افرم کو برو کیورنگ ایجنسی کی تعین کرد دمدت میں کام مکمل کر لینے کاحلفنا مڈ

مشروط اور ویر سے موصولہ ورخواستوں پر توجہ نہیں دی جائے گی۔ پرو کیورنگ ایجنتی SPPRA رولز کے متعلقہ مندر جات کے تحت وجہ ظاہر کئے بغیر کوئی یا تمام PQ دستاویزات کو قبول مامستر دکرد ہے کاحق محفوظ رکھتی ہے۔

ومنغط الكزيكشيه انحيينشر

جمزاؤ ذويزن مسيسر يورحناص سيل نمبر 3070123-0300

مىلىغون نمبر 9290152 - 0233

فيكس نمبر 9290130-0233

ای سل directornaracanalawb@yahoo.com

لششيا ستد كااستعال عبسالمي با بی برائی ہے

نبر BC/G-148/JD/2479 of 2014

مير پورخاص مورخه 2014-12-26

(INF-KRY-3952/14)

29/12/2014 Lightier

# OFFICE OF THE EXECUTIVE ENGINEER JAMRAO DIVISION MIRPURKHAS

Justice Allahdino Memon Road, Opposite Gama Stadium Mirpurkhas

Phone 0233-9290152 FAX: 0233-9290152

E-mail: - ncwb@hyd.paknet.com.pk

No.BC/G-2(b) / JD / \_/ 354 of 2015, Mirpurkhas dated the

2118

/2015

To

- M/S Sardar Muhammd Ashraf D. Balocuch (Pvt:) Ltd: Government Contractors
   4<sup>th</sup> Floor Panorama Centre,
   405-406, Building No2 Raja Ghazanfar Ali Khan Road Saddar Karachi.
- 2. M/S Friends Enterprises Engineers & Contractors Head Office, Plot # 116-C, 3<sup>rd</sup> Floor, Al-Murtaza Commercial Lane-3, Khayaba-e-Iqbal, DHA Phase-6 Karachi.
- M/S Sher Muhammad Mughari & Co: Government Contractor
   22-C, Mezzanine Floor Lane-7
   Nishat Comm: Phase-6 DHA Karachi
- M/S Ghulam Rasool and Company Pvt: Ltd: 84 Nusrat Road Hassan Arcade, Multan Cantt: Multan

Subject:-

RE-NVITATION OF BIDS FOR REHABILITATION OF JAMRAO CANAL OLD FROM MILE 0 TO 49, JAMRAO CANAL TWIN FROM MILE 0 TO 59 AND C.C. LINING OF JAMRAO CANAL WEST FROM RD. 0 TO 300

Reference:- This office letter No. BC/G-2(b)/ JD / 1172 dated. 22-07-2015

After the rectification in Design and received Advice from consulting Engineer's, you are here by inform to participate the bidding process for the below work

S.#	Name of work	Bid Fee	Period
	Rehabilitation of Jamrao Canal Old from mile 0 to 49, Jamrao Canal Twin from mile 0 to 59 and C.C. Lining of Jamrao Canal West from RD. 0 to 300	3000/-	24 Months


California.	$\sim$	D- ~-	$\mathcal{N}_{1}\mathcal{N}$	•
Contd:	-טח	rage	17/0	

### Page N<sub>0.2</sub>

### Terms and condition for issue of Bidding Documents

- A complete set of Bidding Documents can be purchased from the office of the Executive Engineer Jamrao Division Mirpurkhas on payment of Rs: - 3000/- (Non Refundable) as bid documents fee.
- Bidding documents will be issued to prequalified contractors / Firms or their authorized agent from 15-09-2015 to 16-09-2015.
- All bids must be accompanied by a bid security (2%) of cost of the work in the form of deposit at call from any scheduled bank and must be submitted to the undersigned at or before 13.00 hours, on 16-09-2015. Bids will be opened at 14.00 hours on same day before procurement committee in the presence of bidder or their authorized representatives in the office of Director Nara Canal Area Water Board Mirpurkhas.
- No conditional Bids / Tenders will be entertained.

The successful bidder will be required to submit 10% performance security in the form of Den and Blatto Bank Guarantee as per SPPRA Rules 2010.



(IQBAL AHMED MEMON) Secretary / Member Executive Engineer Jamrao Division Mirpurkhas

C.c to :-

- The Secretary Irrigation Department Government of Sindh Karachi. 1)
- 2) The Managing Director Sindh Irrigation & Drainage Authority Hyderabad.
- 3) The Managing Director Sindh Public Procurement Regulatory Authority Barrack N0.08 Sindh Secretariat N0. 4-A Court Road Karachi along with Hard / Soft copy of bidding documents for up loading in the website of SPPRA.
- The Chairman Procurement Committee / Director Nara Canal Area Water Board 4) Mirpurkhas.
- 5) Representative of Finance Department, Government of Sindh Karachi (Member).
- Regional Monitoring Officer, Hyderabad Region MEC, P&D, Karachi (Member). 6)
- Executive Engineer PHED Mirpurkhas (Member).
- Technical Officer (SIDA) Hyderabad (Member).
  - Divisional Accounts Officer Jamrao Division Mirpurkhas (Member).

The Consultant for Rehabilitation & CC Lining of Jamrao Canal System, C-70 Gulistan-e-



# BID EVALUATION REPORT FOR

# **REHABILATION & LINING OF JAMRAO CANAL**

REHABILITATION OF JAMRAO CANAL OLD FROM MILE 0 TO 49, JAMRAO CANAL TWIN FROM MILE 0 59 MILE AND C.C LINING OF JAMRAO CANAL WEST FROM RD 0 TO 300 (TAIL)



JAMRAO DIVISION MIRPURKHAS

### SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY **CONTRACT EVALUATION FORM** TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF **WORKS, SERVICES & GOODS** 1) NAME OF THE ORGANIZATION / DEPTT. Irrigation Department Govt: of Sindh 2) PROVINCIAL / LOCAL GOVT./ OTHER Provincial 3) TITLE OF CONTRACT Rehabilitation of Jamrao Canal Old from mile 0 to 49 Jamrao Canal Twin from mile 0 to 59 and C.C. Lining of Jamrao Canal West from RD. 0 to 300 BC/G-148/JD/ 1354 dated, 21-08-2015 4) TENDER NUMBER 5) BRIEF DESCRIPTION OF CONTRACT Rehabilitation of Jamrao Canal Old from mile 0 to 49 Jamrao Canal Twin from mile 0 to 59 and C.C. Lining of Jamrao Canal West from RD. 0 to 300 6) FORUM THAT APPROVED THE SCHEME. P & D Department Govt: of Sindh Karachi. 7) TENDER ESTIMATED VALUE Rs:- 9390.228 Million 8) ENGINEER'S ESTIMATE Rs:- 9116.726 Million (For civil works on N.) 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 12<sup>th</sup> Months 10) TENDER OPENED ON (DATE & TIME) 16-09-2015 at 14-00 Hours 11) NUMBER OF TENDER DOCUMENTS SOLD \_\_\_\_\_\_ 04 Nos (List Attached)\_ (Attach list of buyers) 12) NUMBER OF BIDS RECEIVED 03 Nos 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos 14) BID EVALUATION REPORT Attached (Enclose a copy) 15) NAME AND ADDRESS OF THE SUCCESSFUL BINDER MASS Sardar Muhammad Ashraf D-Baloch (Pvt) Ltd. 16) CONTRACT AWARD PRICE 9653.856 Million 17) RANKING OF SUCCESSFUL BIDDER IN EVAPUATION REPORT (i.e. 1st, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID).M/S Sardar Muhammad Ashraf D-Baloch (Pvt) Ltd: M/S Friends Enterprises Engineers & Con tractors M/S Sher Muhammad Mughari and Co: 18) METHOD OF PROCUREMENT USED: - (Tick one) Domestic/ Local a) SINGLE STAGE – ONE ENVELOPE PROCEDURE b) SINGLE STAGE-TWO ENVELOPE PROCEDURE c) TWO STAGE BIDDING PROCEDURE d) TWO STAGE –TWO ENVELOPE BIDDING PROCEDURE PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e.

EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19)	APPROVING AUTHORITY FOR AWARD OF CONTRACT Managing Director (SIDA) Hyd:
20)	WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?  Yes No No
21)	ADVERTISEMENT:  Yes   25122 dated.27-08-2015
	i) SPPRA Website (If yes, give date and SPPRA Identification No.) No
	ii) News Papers (If yes, give names of newspapers and dates)  Yes  1.Daily Time dt:25-1-15 2. "Express Kyc:25-1-15 3. "Awami Awaz 24-1-15 4. "The Nation 25-1-15 No
22)	NATURE OF CONTRACT  Domestic/ Local  No
23)	WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy) Yes No
24)	WHETHER BID EVALUATION CRITICALA WAS INCLUDED IN BIDDING PENDER DOCUMENTS?  (If yes, enclose a copy)
25)	WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?  Yes No
26)	WAS BID SECURITY OBTAINED FROM ACL THE BIDDERS? Yes No No
27)	WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED Yes No BID / BEST EVALUATED BID (in case of Consultancies)
28)	WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY Yes No COMPLIANT?
29)	WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?  Yes No No
30)	WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?  (Attach copy of the bid evaluation report)  Yes No

31)	ANY COMPLAINTS RECEIVED (If yes, result thereof)	Yes No
32)	ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE T (If yes, give details)	TENDER NOTICE DOCUMENTS  Yes
22)	WAS THE EXTENSION MADE IN DESPONSE TIMES	No
33)	WAS THE EXTENSION MADE IN RESPONSE TIME? (If yes, give reasons)	Yes No
34)	DEVIATION FROM QUALIFICATION CRITERIA (If yes, give detailed reasons.)	Yes
		No
35)	WAS IT ASSURED BY THE PROCURING AGENCY THAT BLACK LISTED?	AT THE SELECTED FIRM IS NOT  Yes No
36)	WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF SUPPLIER'S PREMISES AN CONNECTION WITH THE TO BE ASCERTAINED REGARDING FINANCING OF V (If yes, enclose a copy)	PROCUREMENT? IF SO, DETAILS
37)	WERE PROPER SAFEGUARDS PROVIDED ON MOIN THE CONTRACT (BANK GUARANTEE ETC.)?	PBILIZATION ADVANCE PAYMENT  Yes No D
38)	SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)	Yes No
Autho	nture & Official Stamp of Orized Officer	JENERAVE ENGINEEPN Jamrao MVIBIOIN DAPurkhas
FOR	OFFICE USE ONLY	

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

# LIST SHOWING THE NO OF TENDER DOCUMENTS SOLDTO THE CONTRACTOR

S.No	Name of Buyers
1	M/S Sardar Muhammad Ashraf D- Baloch (Pvt) Ltd)
2	M/S Friends Enterprises Engineers & Contractors
3	M/S Sher Muhammad Mughari and Co:
4	M/S Ghulam Rasool and Company (Pvt) Ltd:

(Amjad Ahmed Memon)
Executive Engineer
A Jamrao Division Mirpurkhas

# ATTENDNCE SHEET

REHABILITATION OF JAMRAO CANAL OLD FROM MILE 0 TO 49 JAMRAO CANAL TWIN FROM MILE 0 TO 59 AND C.C. LINING OF JAMRAO CANL WEST FROM RD. 0 TO 300

BID OPENING ON 16-09-2015 @ 14-00 HOURS COMMITTEE ROOM OF DIRECTOR

	NARA CANAL ARI	EA WATER BOARD MIRPURK	HAS
S.No	NAME OF OFFICER	DESIGNATION	SIGNATURE
1	Mr. Saeed Ahmed Jagirani	Chairman / Director	
1		Nara Canal Area Water Board	an Conversion
		Mirpurkhas	
2	Mr. Amjad Ahmed Memon	Member / Secretary	
	!	Executive Engineer	$\sim$
į	İ	Jamrao Division	enos 1
·	<u> </u>	Mirpurkhas	
1 3	Mr. Akbar-e-Azam Rashadi	Member	$\perp$
#	1	Executive Engineer	
<u>;</u>		Technical Officer	
	ļ	SIDA Hyderabad	
4	Mr. Aijaz Memon	Member	1.
	!	Section Officer (DEV-VI)	
•		Representative Bue XII	1815
		Finance Department	
		Government of Sindh Karachi	
5	Mr. Tufail Ahmed Abro	Member	
1	į	Regional Monitoring Officer	
	1	Hyderabad Region MEC	
		P & D Department Hyderabad	W(11
6	Mr. Muhammad Anwar	Member	
	Solangi	Executive Engineer	
		Public Health Mirpurkhas	Minus
. 7	Mr. Abdul Sattar	Member	11 d . i
;	;	Divisional Accounts Officer	
;		Jamrao Division	
	<u> </u>	Mirpurkhas	
. 8		Project Monager	
	MY WITA Z AL!	Jam ray Canal	miles 31
	MUMTAZ ALI MEMON.	Project Monager Jamras Canal C Censulforts (Asoboes	
9	<u> </u>	20134 HONE 1430 NOS	ever 1
9	in a second		
	Mohammas Kamil	In spector World	1000
10		<del> </del>	Salas
. 10	SHAHID	ASSTANT	$1 C 5 / 36 + \cdots$
;	DAKINE	(X >> / (X)	Till 6 to
:			
11	100 1100	000	
1	Irfan Haider.	QS U	man
	· •	•	()!
	1	: :	V !
12	(1)	(c) (	
: -	Statizant Stanky	G.S	1
		7	Corporation Tend
		1	
	<del></del>	i	

### ATTENDICE SHEET FOR PROCUREMENT OF

REHABILITATION OF JAMRAO CANAL OLD FROM MILE 0 TO 49 JAMRAO CANAL TWIN FROM MILE 0 TO 59 AND C.C. LINING OF JAMRAO CANL WEST FROM RD. 0 TO 300

BID OPENING ON 16-09-2015 @ 14-00 HOURS COMMITTEE ROOM OF DIRECTOR NARA CANAL AREA WATER BOARD MIRPURKHAS

	NAMA CANAI			
S.No	NAME OF AGENCY	BID OFFERED	NAM & SIGNATURE OF AUTHORIZED REPRESENTATIVE	REMARKS
1	M/S Sardar Muhammad Ashraf D-Baloch (Pvt) Ltd)	96538558K	o mone	Bid Security 200 Millionas Bank Guarantee BOP Karachie
2	M/S Friends Enterprises Engineers & Con tractors	10756870986	4 Same	Bid Security 230 Millions Banke Guarattee from NIC
3	M/S Sher Muhammad Mughari and Co:	10507982794	2 multizanis)	Bid Scenily 220 Million Tas Bank Generall From AL-Beneral
4	M/S Ghulam Rasool and Company (Pvt) Ltd:			Norten 35/3/1050 Not Participates

sacce Ahmed Jgirani Chairman / Director Nara Canal Area Water Board Mirpuckhas

Amjad Ahmed Memon Executive Engineer Jamrao Division Mirpurkhas Member / Secretary

Abdul/Sattar Divisional Accounts Officer Jamrao Division Mirpurkhas Member

Aijaz Memon Section Officer (DEV-VI) Representative Finance Department Government of Sindh Karachi

Akbar-e-Azam Rashadi

**Executive Engineer** Technical Officer SIDA Hyderabad Membe

Tufall Ahmed Abro Regional Monitoring Officer Hyderabad Region MEC P & D Department Hyderabad Member

Executive Engineer Public Health Mirpurkhas

Member

### MITEMPINE SHEET FOR FROCUMENTALING OF

# REHABILITATION OF JAMRAO CANAL OLD FROM MILE 0 TO 49 JAMRAO CANAL TWIN FROM MILE 0 TO 59 AND C.C. LINING OF JAMRAO CANL WEST FROM RD. 0 TO 300

BID OPENING ON 16-09-2015 @ 14-00 HOURS COMMITTEE ROOM OF DIRECTOR NARA CANAL AREA WATER BOARD MIRPURKHAS

S.No	Name Of Firm	Name Of Representative	Designation	Signature	RED OUT PRICE (Rs)	İ
1	M/S Sardar Muhammad Ashraf D-Baloch (Pvt) Ltd)	1 r fam Haider	QS U	mano	9653855	819
2	M/S Friends Enterprises Engineers & Contractors	SHAHIS	ASTAIL	Sierli	10756870	98
3	M/S Sher Muhammad Mughari and Co:	Shalizeris Shairkh	Ç. S	(neutrail	1050798279	4/=
4	M/S Ghulam Rasool and Company (Pvt) Ltd:	- (	•	^		

Chaisman / Director Nara Canal Area Water Board

Mirpurkhas

Amjad Ahmed Memon Executive Engineer Jamrao Division Mirpurkhas Member / Secretary

Abdul Sättar —
Divisional Accounts Officer
Jamrao Division Mirpurkhas
Member

Ajjaz Memon
Section Officer (DEV-VI)
Representative
Finance Department
Government of Sindh Karachi

Akbar-e-Azam Rashadi

Executive Engineer Technical Officer SIDA Hyderabad Member Tufail Ahmed Abro

Regional Monitoring Officer
Hyderabad Region MEC
P & D Department Hyderabad
Member

Muhammad Anwar Solangi

Executive Engineer
Public Health Mirpurkhas
Member

Much any med / Comil

Mu MODZ DIMENON P.M. (Consultan7s) (As observed)

### **PROJECT FOR**

REHABILATION & LINING OF JAMRAO CANAL "REHABILITATION OF JAMRAO CANAL OLD FROM MILE 0 TO 49, JAMRAO CANAL TWIN FROM MILE 0 TO 59 MILE AND C.C LINING OF JAMRAO CANAL WEST FROM RD 0 TO 300".

### FINAL BID EVALUATION REPORT

### 1. <u>INTRODUCTION:</u>

The Evaluation report duly approved by the Managing Director Sindh Irrigation & Drainage Authority Hyderabad for prequalification of Contractors / Firms for the above work was already submitted to SPPRA under this office letter No. BC/G-55/JD/ 335 dated 27-02-2015 in soft copy & Hard copy.

### 2. INVITATION OF BIDS FROM THE PRE QUALIFIED FIRMS / CONTRACTORS

The Bids invited from pre-qualified firms / Contractors and to participate in bidding process, vide this office No. BC / G-2 (b) /JD /1004 dated. 17-06-2015 and hosted in SPPRA at S No. 24628, the Corrigendum / addendum issued vide No. BC/G-2(b)/JD/1056 dated 29-06-2015, with date of issue / receiving of bidding documents from 14-07-2015 to 28-07-2015. The pre-bid conference was held as per schedule on 09-07-2015 in the committee room of SIDA Secretariat Hyderabad (Minutes attached) and copy submitted to SPPRA. The invitation of bids cancelled due to some technical reason. After resolving of technical reason, the bids are reinvited vide letter No. BC / G-2 (b) /JD /1354 dated. 21-08-2015 with date of issue / receiving from 21-08-2015 to 16-09-2015 & opening on 16-09-2015 at 14:00 hrs and the above letter has been hosted at S No. 25122 of SPPRA website.

Accordingly, the Executive Engineer Jamrao Division Mirpurkhas through above letter informed to all pre-qualified four contractors and a complete set of bidding documents consists of Vol: 1 bidding documents (BOQ) Vol: 2 Technical specification Vol: 3 Drawings Vol: 4 Design & Drawings (3000 cusecs at Head) Vol: 5 Design & Drawing (3720 cusecs at Head) Vol: 6 Design & Drawings (1700 cusecs at Head) Vol: 7 Design & Drawings (1700 cusecs at Head) issued to the contractors, the last date for preparation and submission of bids was fixed on 16 September 2015.

The bidding document were issued to the following contractors on their request.

- 1. M/S Sardar Muhammad Ashraf D-Baloch (Pvt) Ltd)
- 2. M/S Friends Enterprises Engineers & Con tractors
- 3. M/S Sher Muhammad Mughari and Co:
- 4. M/S Ghulam Rasool and Company (Pvt) Ltd:

### 3. PREPRATION & SUBMISSION OF BIDDING DOCUMENTS BY CONTRACTORS

The bidding documents issued to the above pre-qualified contractors to be prepared and submitted under single stage-single envelop system as required the bids. Three Contractors (Serial No. 1 to 3) submitted their bids out of four contractors where as contractor at serial No.4 did not participated on 16 September 2015.

### 4. OPENING AND EVUALATION OF BIDDING DOCUMENTS

The bids submitted by three Bidders, which were opened before the procurement committee formed by the Managing Director SIDA Hyderabad vide his notification No. MD/SIDA/DB-Committee/ 260 dated. 19-01-2015.

The committee comprises of following members :-

S.No	Name of Officers	Designation	Status
1	Mr. Saeed Ahmed Jagirani	Director	Chairman
		Nara Canal Area Water Board	
		Mirpurkhas	
2	Mr. Tufail Ahmed Abro	Regional Monitoring & Evaluation	Member
		Officer, Hyderabad	
		MEC, P&D Department Hyderabad	
3	Mr. Amjad Ahmed Memon	Executive Engineer	Member /
	-	Jamrao Division Mirpurkhas	Secretary
4	Mr. Akbar-e-Azam Rashadi	Technical Officer	Member
		Sindh Irrigation & Drainage Authority	
		(SIDA) Hyderabad	
5	Mr. Aijaz Memon	Representative of	Member
	-	Finance Department	
		Govt: of Sindh Karachi	
6	Mr. Muhammad Anwar	Executive Engineer	Member
ļ	Solangi	Public Health Engineering	
	_	Department Mirpurkhas	
7	Mr. Abdul Sattar	Divisional Accounts Officer	Member
		Jamrao Division Mirpurkhas	

The Three bids were received on 16-09-2015 and the same were opened by the Committee on the same day at 14-00 hours, all the committee member s and authorized representative of three firms including observers were present at the time of bid opening process, the cost of financial bid quoted by the bidders are as under:

S.No	Name of Bidders	Quoted bid Amount
1	M/S Sardar Muhammad Ashraf D-Baloch (Pvt) Ltd)	Rs:- 9,653,855,819/-
2	M/S Friends Enterprises Engineers & Contractors	Rs:- 10,756,870,980/- "\
3	M/S Sher Muhammad Mughari and Co:	Rs:- 10,507,982,794/-

### 5. **RECOMMANDATION**

As per bidding documents criteria M/S Sardar Muhammad Ashraf D-Baloch (Pvt) Ltd: has quoted the lowest bid amount i.e Rs:- 9,653,855,819/- V

The committee is therefore pleased to recommend for award and signing of the contract with M/S Sardar Muhammad Ashraf D-Baloch (Pvt) Ltd for the work Rehabilitation & Lining of Jamrao Canal Rehabilitation of Jamrao Canal Old from mile 0 to 49, Jamrao Canal Twin from mile 0 to 59 mile and CC Lining of Jamrao Canal West from RD 0 to 300.

(Amjad Ahmed Memon)
4 Executive Engineer

Jamrao Division Mirpurkhas

MINUTES OF PRE-BID CONFERENCE FOR THE WORK OF REHABILITATION OF JAMRAO CANAL OLD FROM MILE 0 TO 49, JAMRAO CANAL TWIN FROM MILE 0 TO 59 AND C.C LINING OF JAMRAO CANAL WEST FROM RD 0 TO 300 HELD ON 09-07-2015 IN THE COMMITTEE ROOM GF SIDA SECRETARIAT HYDERABAD.

The Pre-bid conference started with the recitation from Holy Quran. The Managing Director Sindh Irrigation and Drainage Authority (SIDA) as well as Director Nara Canal Area Water Board / Chairman welcomed the participants of conference and informed the Members / contractors that a meeting is conveyed for pre-bid conference for the work of rehabilitation of Jamrao Canal old from mile 0 to 49, Jamrao Canal Twin from mile 0 to 59 and C.C lining of Jamrao Canal West from RD 0 to 300. (List of participants of the meeting is attached at Annex-A).

Mr. Muntaz Ali Memon Project Manager Rehabilitation & Lining of Jamrao Canal System briefed to the participants about the works in detail viz: Bidding document Vol:-1, Drawing / Design & X-section etc. The following decisions were taken in the conference:

- 1. Retention money has been reviewed and decided to deduct upto 7% on the request of firms.
- 2. On the request of firms, the timing for completion of 365 days may be extended upto 6 months.
- 3. Representatives of interested firms should pay a joint site visit with consultant and Irrigation Staff.
- The interested firms can be raised their objections if any on or before 20<sup>th</sup> July 2015. After that no any objection will be heard / entertained.

The meeting ended with the vote of thanks to the chair.

PRE BID CONFERENCE FOR THE WORK OF REHABILITATION & LINING OF JAMRAO CANAL, REHABILITATION OF JAMRAO CANAL OLD FROM MILE 0 TO 49 MILE, REHABILITATION OF TWIN JAMRAO CANAL OLD FROM MILE 0 TO 59 MILES & C.C LINING JAMRAO CANAL WEST FROM RD- 0 TO 300 TAIL IN THE COMMITTEE ROOM OF THE MANAGING DIRECTOR SIDA, HYDERABAD ON THE 09-07-2015.

### ATTENDANCE SHEET

	S.No	Name	Designation	Signature	
	1	Baba Effendi	MD SIDA	Alys-	
	4	1 /	DNC-MPS		
	3				
	4	MUMTAZALI Mema	Project Me notes	ignus -	h
	5	Ighal Almed Memon	Stead Hard  Stead	2000000	
	6	Aleban Azam Ressadi	TO. STDA	L.	
	7	Abolul Saller	DAO Jansoo	Muller	
	8	Chilan Rased carping	Quantity Sung	A Le	,
	9	Friends interprise Eng.	Enginer	Arez	
	10	Sorkar M. Ahar D. Calich	Quantity Some		
	11	Tufail Ahme Abro	RMED, PSD depth	Ju.	
	12				
	13				
}	14				
	15				
	16				