



OFFICE OF THE TOWN COMMITTEE
(DEFUNCT) TALUKA MUNICIPAL ADMINISTRATION
CHAMBER DISTRICT TANDO ALLAH YAR

N.I.T No.TMA/CHR/GEN/282/2016, dated 02-06-2016.

Bid Opening Date. 30-06-2016

Attendance Sheet

S.NO	NAME OF BIDDERS	SIGNATURE
1	Rano mal	Rano
2	Coum Nab	Coum
3	Shahaz Traders	Shahaz
4	Ziem to	Ziem
5	Lachmen Dads	Lachmen
6	Shah Jehan	Shah
7	Althair Hussain Lhasdli	Althair
8	Arshad s Brothers	Arshad
9	Safer Ali s Co	Safer
10	Manwar ALI	Manwar
11	Gulam Mastza Drrs	Gulam
12	Althair Hussan togheri	Althair
13	Noor Nabi Jarwar	Noor
14	ASIF	ASIF
15	Ali Muhammed	Ali
16	Isaf Traders	Isaf
17	Bright s co	Bright
18	Dileep Kumar	Dileep
19	Ali Ishaq Lhatain	Ali
20	Prain Construction Comdny.	Prain

Amjad Ali pitafi
Accountant Town Committee
Member Procurement Committee

Muhammad Sharif Sanjrani
Assistant Director LG Tando Allahyar
Member Procurement Committee


Ejaz Ali Shah
Engineer Town Committee
Chariman Procurement Committee


BID EVALUATION REPORT


1.	Name of Procuring Agency:	Town Committee Chamber District Tando Allah yar
2.	Tender Reference No:	No.TMA/CHR/GEN/282/2016, dated 02-06-2016.
3.	Tender Description /Name of Work Item No: (1)	Construction of C.C. block in village Naseem Ahmed UC Sanjar Chang.
4.	Method of Procurement :	Single stage one envelop procedure
5.	Tender Publish:	Upload on SPPRA web site S.# 29383 . Dated .08-06-2016
6.	Total Bid Document sold:	3
7.	Total Bid Received:	3
8.	Technical Bid Opening date (if applicable)	Not applicable
9.	No. of Bid technical qualified (if applicable)	-----
10.	Bid (s) Rejected:	-----
11.	Financial Bid Opening date:	30-06-2016
12.	Bid evaluation Report:	30-06-2016

Estimate Cost Rs: 1000000/=

S#	Name of firm of Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance /rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Shahjahan .	992909/-	1 st Lowest	E/ cost .999374/- Bidder. 992909/-	Qualified as per evaluation criteria	Recommended for award of work
2.	M/S Akhtair Hussain Khaskhali	1006026/-	2 nd Lowest	E/ cost .999374/- Bidder. 1006026/-	Qualified as per evaluation criteria	Not Recommended for award of work
3.	M/S Arshad & Brothers	1007138/-	3 rd Lowest	E/ cost .999374/- Bidder. 1007138/-	Qualified as per evaluation criteria	Not Recommended for award of work



Amjad Ali pitafi
 Accountant Town Committee
 Member Procurement Committee



Muhammad Sharif Sanjrani
 Assistant Director LG Tando Allahyar
 Member Procurement Committee


Ejaz Ali Shah
 Engineer Town Committee
 Chairman Procurement Committee

BID EVALUATION REPORT

1.	Name of Procuring Agency:	Town Committee Chamber District Tando Allah yar				
2.	Tender Reference No:	No.TMA/CHR/GEN/282/2016, dated 02-06-2016.				
3.	Tender Description /Name of Work Item No: (2)	Construction of C.C. block in village Manthar Otho,UC Sanjar Chang.				
4.	Method of Procurement :	Single stage one envelop procedure				
5.	Tender Publish:	Upload on SPPRA web site S.# 29383 . Dated .08-06-2016				
6.	Total Bid Document sold:	3				
7.	Total Bid Received:	3				
8.	Technical Bid Opening date (if applicable)	Not applicable				
9.	No. of Bid technical qualified (if applicable)	-----				
10.	Bid (s) Rejected:	-----				
11.	Financial Bid Opening date:	30-06-2016				
12.	Bid evaluation Report:	30-06-2016				
		Estimate Cost Rs:			1000000/=	
S#	Name of firm of Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance /rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Ziem Co.	992983/-	1 st Lowest	E/ cost .999374/- Bidder. 992983/-	Qualified as per evaluation criteria	Recommended for award of work
2.	M/S Iachman Dass	1001209/-	2 nd Lowest	E/ cost .999374/- Bidder. 1001209/-	Qualified as per evaluation criteria	Not Recommended for award of work
3.	M/S Safdar Ali & co	1007731/-	3 rd Lowest	E/ cost .999374/- Bidder. 1007731/-	Qualified as per evaluation criteria	Not Recommended for award of work
4.	M/S Akhtair Hussain Khaskhali.	1007879/-	4 th Lowest	E/ cost .999374/- Bidder. 1007879/-	Qualified as per evaluation criteria	Not Recommended for award of work


Amjad Ali pitafi
Accountant Town Committee
Member Procurement Committee


Muhammad Sharif Sanjrani
Assistant Director LG Tando Allahyar
Member Procurement Committee



Ejaz Ali Shah
Engineer Town Committee
Chairman Procurement Committee


BID EVALUATION REPORT


1.	Name of Procuring Agency:	Town Committee Chamber District Tando Allah yar
2.	Tender Reference No:	No.TMA/CHR/GEN/282/2016, dated 02-06-2016.
3.	Tender Description /Name of Work Item No: (3)	Construction of C.C. block in village Rawat laghari,UC Chamber-II
4.	Method of Procurement :	Single stage one envelop procedure
5.	Tender Publish:	Upload on SPPRA web site S.# 29383 . Dated .08-06-2016
6.	Total Bid Document sold:	3
7.	Total Bid Received:	3
8.	Technical Bid Opening date (if applicable)	Not applicable
9.	No. of Bid technical qualified (if applicable)	-----
10.	Bid (s) Rejected:	-----
11.	Financial Bid Opening date:	30-06-2016
12.	Bid evaluation Report:	30-06-2016

Estimate Cost Rs: 1000000/=

S#	Name of firm of Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance /rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Ziem Co.	992316/-	1 st Lowest	E/ cost .999374/- Bidder. 992316/-	Qualified as per evaluation criteria	Recommended for award of work
2.	M/S Arshad & brothers.	1001209/-	2 nd Lowest	E/ cost .999374/- Bidder. 1001209/-	Qualified as per evaluation criteria	Not Recommended for award of work
3.	M/S Munawar Ali.	1004174/-	3 rd Lowest	E/ cost .999374/- Bidder. 1004174/-	Qualified as per evaluation criteria	Not Recommended for award of work
4.	M/S Ghulam Mustafa Darss	1007879/-	4 th Lowest	E/ cost .999374/- Bidder. 1007879/-	Qualified as per evaluation criteria	Not Recommended for award of work


Amjad Ali pitafi
 Accountant Town Committee
 Member Procurement Committee



Muhammad Sharif Sanjrani
 Assistant Director LG Tando Allahyar
 Member Procurement Committee



Ejaz Ali Shah
 Engineer Town Committee
 Chairman Procurement Committee


BID EVALUATION REPORT

1.	Name of Procuring Agency:	Town Committee Chamber District Tando Allah yar
2.	Tender Reference No:	No.TMA/CHR/GEN/282/2016, dated 02-06-2016.
3.	Tender Description /Name of Work Item No: (4)	Construction of C.C. block in village Sahib Khan laghari. UC Dad Khan Jarwar..
4.	Method of Procurement :	Single stage one envelop procedure
5.	Tender Publish:	Upload on SPPRA web site S.# 29383 . Dated .08-06-2016
6.	Total Bid Document sold:	3
7.	Total Bid Received:	3
8.	Technical Bid Opening date (if applicable)	Not applicable
9.	No. of Bid technical qualified (if applicable)	-----
10.	Bid (s) Rejected:	-----
11.	Financial Bid Opening date:	30-06-2016
12.	Bid evaluation Report:	30-06-2016

			Estimate Cost Rs:			1000000/=
S#	Name of firm of Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance /rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Rano Mal Construction & service Supplier.	989352/-	1 st Lowest	E/ cost .999374/- Bidder. 989352/-	Qualified as per evaluation criteria	Recommended for award of work
2.	M/S Ghulam Nabi.	1007138/-	2 nd Lowest	E/ cost .999374/- Bidder. 1007138/-	Qualified as per evaluation criteria	Not Recommended for award of work
3.	M/S Shahbaz Traders.	1007731/-	3 rd Lowest	E/ cost .999374/- Bidder. 1007731/-	Qualified as per evaluation criteria	Not Recommended for award of work


Amjad Ali pitafi
Accountant Town Committee
Member Procurement Committee



Muhammad Sharif Sanjrani
Assistant Director LG Tando Allahyar
Member Procurement Committee



Ejaz Ali Shah
Engineer Town Committee
Chairman Procurement Committee


BID EVALUATION REPORT

1.	Name of Procuring Agency:	Town Committee Chamber District Tando Allah yar
2.	Tender Reference No:	No.TMA/CHR/GEN/282/2016, dated 02-06-2016.
3.	Tender Description /Name of Work Item No: (5)	Construction of C.C. block in village Mir Khan Thoro ,UC Dad khan Jarwar
4.	Method of Procurement :	Single stage one envelop procedure
5.	Tender Publish:	Upload on SPPRA web site S.# 29383 . Dated .08-06-2016
6.	Total Bid Document sold:	3
7.	Total Bid Received:	3
8.	Technical Bid Opening date (if applicable)	Not applicable
9.	No. of Bid technical qualified (if applicable)	-----
10.	Bid (s) Rejected:	-----
11.	Financial Bid Opening date:	30-06-2016
12.	Bid evaluation Report:	30-06-2016

			Estimate Cost Rs:		1000000/=	
S#	Name of firm of Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance /rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Ziem Co.	992909/-	1 st Lowest	E/ cost .999374/- Bidder. 992909/-	Qualified as per evaluation criteria	Recommended for award of work
2.	M/S Arshad & brothers	1007138/-	2 nd Lowest	E/ cost .999374/- Bidder. 1007138/-	Qualified as per evaluation criteria	Not Recommended for award of work
3.	M/S Akhtair Hussain.	1007879/-	3 rd Lowest	E/ cost .999374/- Bidder. 1007879/-	Qualified as per evaluation criteria	Not Recommended for award of work


Amjad Ali pitafi
 Accountant Town Committee
 Member Procurement Committee


Muhammad Sharif Sanjrani
 Assistant Director LG Tando Allahyar
 Member Procurement Committee



Ejaz Ali Shah
 Engineer Town Committee
 Chairman Procurement Committee


BID EVALUATION REPORT


1.	Name of Procuring Agency:	Town Committee Chamber District Tando Allah yar
2.	Tender Reference No:	No.TMA/CHR/GEN/282/2016, dated 02-06-2016.
3.	Tender Description /Name of Work Item No: (6)	Construction of C.C. block in village Ganhwar Khan lund ,UC Dad khan jarwar
4.	Method of Procurement :	Single stage one envelop procedure
5.	Tender Publish:	Upload on SPPRA web site S.# 29383 . Dated .08-06-2016
6.	Total Bid Document sold:	3
7.	Total Bid Received:	3
8.	Technical Bid Opening date (if applicable)	Not applicable
9.	No. of Bid technical qualified (if applicable)	-----
10.	Bid (s) Rejected:	-----
11.	Financial Bid Opening date:	30-06-2016
12.	Bid evaluation Report:	30-06-2016

Estimate Cost Rs: 1000000/=

S#	Name of firm of Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance /rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Noor Nabi jarwar	992983/-	1 st Lowest	E/ cost .999374/- Bidder. 992983/-	Qualified as per evaluation criteria	Recommended for award of work
2.	M/S Safdar Ali & Co.	1001580/-	2 nd Lowest	E/ cost .999374/- Bidder. 1001580/-	Qualified as per evaluation criteria	Not Recommended for award of work
3.	M/S Lachman Dass	1007138/-	3 rd Lowest	E/ cost .999374/- Bidder. 1007138/-	Qualified as per evaluation criteria	Not Recommended for award of work



Amjad Ali pitafi
 Accountant Town Committee
 Member Procurement Committee



Muhammad Sharif Sanjrani
 Assistant Director LG Tando Allahyar
 Member Procurement Committee


Ejaz Ali Shah
 Engineer Town Committee
 Chairman Procurement Committee

BID EVALUATION REPORT

1.	Name of Procuring Agency:	Town Committee Chamber District Tando Allah yar				
	Tender Reference No:	No.TMA/CHR/GEN/282/2016, dated 02-06-2016.				
3.	Tender Description /Name of Work Item No: (7)	Construction of C.C. block in village Muhammad khan Rind.				
4.	Method of Procurement :	Single stage one envelop procedure				
5.	Tender Publish:	Upload on SPPRA web site S.# 29383 . Dated .08-06-2016				
6.	Total Bid Document sold:	3				
7.	Total Bid Received:	3				
8.	Technical Bid Opening date (if applicable)	Not applicable				
9.	No. of Bid technical qualified (if applicable)	-----				
10.	Bid (s) Rejected:	-----				
11.	Financial Bid Opening date:	30-06-2016				
12.	Bid evaluation Report:	30-06-2016				
		Estimate Cost Rs:			1000000/=	
S#	Name of firm of Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance /rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Asif .	993057/-	1 st Lowest	E/ cost .999374/- Bidder. 993057/-	Qualified as per evaluation criteria	Recommended for award of work
2.	M/S Ali Muhammad	1006026/-	2 nd Lowest	E/ cost .999374/- Bidder. 1006026/-	Qualified as per evaluation criteria	Not Recommended for award of work
3.	M/S Kaif Traders.	1008620/-	3 rd Lowest	E/ cost .999374/- Bidder. 1008620/-	Qualified as per evaluation criteria	Not Recommended for award of work


 Amjad Ali pitafi
 Accountant Town Committee
 Member Procurement Committee


 Muhammad Sharif Sanjrani
 Assistant Director LG Tando Allahyar
 Member Procurement Committee



 Ejaz Ali Shah
 Engineer Town Committee
 Chairman Procurement Committee


BID EVALUATION REPORT


1.	Name of Procuring Agency:	Town Committee Chamber District Tando Allah yar
	Tender Reference No:	No.TMA/CHR/GEN/282/2016, dated 02-06-2016.
3.	Tender Description /Name of Work Item No: (8)	Construction of C.C. block in village Haji Usman Otho
4.	Method of Procurement :	Single stage one envelop procedure
5.	Tender Publish:	Upload on SPPRA web site S.# 29383 . Dated .08-06-2016
6.	Total Bid Document sold:	3
7.	Total Bid Received:	3
8.	Technical Bid Opening date (if applicable)	Not applicable
9.	No. of Bid technical qualified (if applicable)	-----
10.	Bid (s) Rejected:	-----
11.	Financial Bid Opening date:	30-06-2016
12.	Bid evaluation Report:	30-06-2016

Estimate Cost Rs: 1000000/=

S#	Name of firm of Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance /rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Bright & Co.	992909/-	1 st Lowest	E/ cost .999374/- Bidder. 992909/-	Qualified as per evaluation criteria	Recommended for award of work
2.	M/S Dileep Kumar.	1000468/-	2 nd Lowest	E/ cost . 999374/- Bidder. 1000468/-	Qualified as per evaluation criteria	Not Recommended for award of work
3.	M/S Shahbaz Traders.	1006026/-	3 rd Lowest	E/ cost . 999374/- Bidder. 1006026/-	Qualified as per evaluation criteria	Not Recommended for award of work


Amjad Ali pitafi
 Accountant Town Committee
 Member Procurement Committee


Muhammad Sharif Sanjrani
 Assistant Director LG Tando Allahyar
 Member Procurement Committee



Ejaz Ali Shah
 Engineer Town Committee
 Chairman Procurement Committee


BID EVALUATION REPORT


1.	Name of Procuring Agency:	Town Committee Chamber District Tando Allah yar
2.	Tender Reference No:	No.TMA/CHR/GEN/282/2016, dated 02-06-2016.
3.	Tender Description /Name of Work Item No: (9)	Construction of C.C. block in village Dad Khan Jarwar.
4.	Method of Procurement :	Single stage one envelop procedure
5.	Tender Publish:	Upload on SPPRA web site S.# 29383 . Dated .08-06-2016
6.	Total Bid Document sold:	3
7.	Total Bid Received:	3
8.	Technical Bid Opening date (if applicable)	Not applicable
9.	No. of Bid technical qualified (if applicable)	-----
10.	Bid (s) Rejected:	-----
11.	Financial Bid Opening date:	30-06-2016
12.	Bid evaluation Report:	30-06-2016

Estimate Cost Rs: 1000000/=

S#	Name of firm of Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance /rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Akhtair Hussain	992316/-	1 st Lowest	E/ cost.999374/- Bidder. 992316/-	Qualified as per evaluation criteria	Recommended for award of work
2.	M/S Safdar Ali & Co	1001950/-	2 nd Lowest	E/ cost.999374/- Bidder. 1001950/-	Qualified as per evaluation criteria	Not Recommended for award of work
3.	M/S Praim Construction & Company	1006026/-	3 rd Lowest	E/ cost.999374/- Bidder. 1006026/-	Qualified as per evaluation criteria	Not Recommended for award of work
4.	M/S Dileep Kumar	1008620/-	4 th Lowest	E/ cost.999374/- Bidder. 1008620/-	Qualified as per evaluation criteria	Not Recommended for award of work


Amjad Ali pitafi
Accountant Town Committee
Member Procurement Committee


Muhammad Sharif Sanjrani
Assistant Director LG Tando Allahyar
Member Procurement Committee


Ejaz Ali Shah
Engineer Town Committee
Chairman Procurement Committee

OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO ALLAHYAR

NTT No.TMA/CHR/GEN/282/2016, dated 02-06-2016. SPPRA web S.# 29383.Dated .08-06-2016

Method and procedure of procurement: Open Competitive Bidding(National/ International Competitive Bidding) (Single Stage – One Envelope)

Description of work:01 **Construction of C.C. block in village Naseem Ahmed UC Sanjar Chang.**

BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:

S. No.	Eligibility / Qualification Criteria	M/S Shahjahan .	M/S Akhtair Hussain Khaskhali	M/S Arshad & Brothers
1	Registration with PEC (if applicable)	Not applicable	Not applicable	Not applicable
2	NTN	Yes	Yes	Yes
	Qualification Criteria:			
3	Minimum three years' experience of relevant field.	Yes	Yes	Yes
4	Turnover of at least last three years	5. million	10. million	10. million
5	Required Bid Security is attached.	Yes	Yes	Yes
6	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes	Yes
7	Qualified/ disqualified	Qualified	Qualified	Qualified
8	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes



Amjad Ali pitafi
Accountant Town Committee
Member Procurement Committee



Muhammad Sharif Sanjrani
Assistant Director LG Tando Allahyar
Member Procurement Committee



Ejaz Ali Shah
Engineer Town Committee
Chariman Procurement Committee

OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO ALLAHYAR

NIT No.TMA/CHR/GEN/282/2016, dated 02-06-2016. SPPRA web S.# 29383.Dated .08-06-2016

Method and procedure of procurement: Open Competitive Bidding(National/ International Competitive Bidding) (Single Stage – One Envelope)

Description of work:08 **Construction of C.C. block in village Haji Usman Otho**


BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:

S. No.	Eligibility / Qualification Criteria	M/S Bright & Co.	M/S Dileep Kumar.	M/S Shahbaz Traders.
1	Registration with PEC (if applicable)	Not applicable	Not applicable	Not applicable
2	NTN	Yes	Yes	Yes
	Qualification Criteria:			
3	Minimum three years' experience of relevant field.	Yes	Yes	Yes
4	Turnover of at least last three years	5. million	10. million	5. million
5	Required Bid Security is attached.	Yes	Yes	Yes
6	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes	Yes
7	Qualified/ disqualified	Qualified	Qualified	Qualified
8	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes



Amjad Ali pitafi
Accountant Town Committee
Member Procurement Committee



Muhammad Sharif Sanjrani
Assistant Director LG Tando Allahyar
Member Procurement Committee



Ejaz Ali Shah
Engineer Town Committee
Chairman Procurement Committee

OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO ALLAHYAR

NIT No.TMA/CHR/GEN/282/2016, dated 02-06-2016. SPPRA web S.# 29383.Dated .08-06-2016


Method and procedure of procurement: Open Competitive Bidding(National/ International Competitive Bidding) (Single Stage – One Envelope)


Description of work:02. **Construction of C.C. block in village Manthar Otho,UC Sanjar Chang.**


BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:

S. No.	Eligibility / Qualification Criteria	M/S Ziem Co.	M/S Iachman Dass	M/S Safdar Ali & co	M/S Akhtair Hussain Khaskhali.
1	Registration with PEC (if applicable)	Not applicable	Not applicable	Not applicable	Not applicable
2	NTN	Yes	Yes	Yes	Yes
	Qualification Criteria:				
3	Minimum three years' experience of relevant field.	Yes	Yes	Yes	Yes
4	Turnover of at least last three years	10 million	10. million	5. million	10. million
5	Required Bid Security is attached.	Yes	Yes	Yes	Yes
6	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes	Yes	Yes
7	Qualified/ disqualified	Qualified	Qualified	Qualified	Qualified
8	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes	Yes


Amjad Ali pitafi
Accountant Town Committee
Member Procurement Committee


Muhammad Sharif Sanjrani
Assistant Director LG Tando Allahyar
Member Procurement Committee


Ejaz Ali Shah
Engineer Town Committee
Chairman Procurement Committee

OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO ALLAHYAR

NIT No.TMA/CHR/GEN/282/2016, dated 02-06-2016. SPPRA web S.# 29383.Dated .08-06-2016


Method and procedure of procurement: Open Competitive Bidding(National/ International Competitive Bidding) (Single Stage – One Envelope)


Description of work: 03 Construction of C.C. block in village Rawat laghari,UC Chamber-II


BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:

S. No.	Eligibility / Qualification Criteria	M/S Ziem Co.	M/S Arshad & brothers.	M/S Munawar Ali.	M/S Ghulam Mustafa Darss.
1	Registration with PEC (if applicable)	Not applicable	Not applicable	Not applicable	Not applicable
2	NTN	Yes	Yes	Yes	Yes
	Qualification Criteria:				
3	Minimum three years' experience of relevant field.	Yes	Yes	Yes	Yes
4	Turnover of at least last three years	10. million	10. million	5. million	5. million
5	Required Bid Security is attached.	Yes	Yes	Yes	Yes
6	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes	Yes	Yes
7	Qualified/ disqualified	Qualified	Qualified	Qualified	Qualified
8	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes	Yes


Amjad Ali pitafi
Accountant Town Committee
Member Procurement Committee


Muhammad Sharif Sanjrani
Assistant Director LG Tando Allahyar
Member Procurement Committee


Ejaz Ali Shah
Engineer Town Committee
Chairman Procurement Committee

OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO ALLAHYAR

NIT No.TMA/CHR/GEN/282/2016, dated 02-06-2016. SPPRA web S.# 29383.Dated .08-06-2016


Method and procedure of procurement: Open Competitive Bidding(National/ International Competitive Bidding) (Single Stage – One Envelope)


Description of work:04 Construction of C.C. block in village Sahib Khan laghari. UC Dad Khan Jarwar.

BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:

S. No.	Eligibility / Qualification Criteria	M/S Rano Mal Construction & service Supplier.	M/S Ghulam Nabi.	M/S Shahbaz Traders.
1	Registration with PEC (if applicable)	Not applicable	Not applicable	Not applicable
2	NTN	Yes	Yes	Yes
	Qualification Criteria:			
3	Minimum three years' experience of relevant field.	Yes	Yes	Yes
4	Turnover of at least last three years	10. million	10. million	5. million
5	Required Bid Security is attached.	Yes	Yes	Yes
6	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes	Yes
7	Qualified/ disqualified	Qualified	Qualified	Qualified
8	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes


Amjad Ali pitafi
Accountant Town Committee
Member Procurement Committee


Muhammad Sharif Sanjrani
Assistant Director LG Tando Allahyar
Member Procurement Committee


Ejaz Ali Shah
Engineer Town Committee
Chairman Procurement Committee

OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO ALLAHYAR

N.T No.TMA/CHR/GEN/282/2016, dated 02-06-2016. SPPRA web S.# 29383.Dated .08-06-2016


Method and procedure of procurement: Open Competitive Bidding(National/ International Competitive Bidding) (Single Stage – One Envelope)


Description of work: 05 Construction of C.C. block in village Mir Khan Thoro ,UC Dad khan Jarwar


BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:

S. No.	Eligibility / Qualification Criteria	M/S Ziem Co.	M/S Arshad & brothers	M/S Akhtair Hussain
1	Registration with PEC (if applicable)	Not applicable	Not applicable	Not applicable
2	NTN	Yes	Yes	Yes
	Qualification Criteria:			
3	Minimum three years' experience of relevant field.	Yes	Yes	Yes
4	Turnover of at least last three years	10. million	10. million	5. million
5	Required Bid Security is attached.	Yes	Yes	Yes
6	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes	Yes
7	Qualified/ disqualified	Qualified	Qualified	Qualified
8	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes


Amjad Ali pitafi
Accountant Town Committee
Member Procurement Committee


Muhammad Sharif Sanjrani
Assistant Director LG Tando Allahyar
Member Procurement Committee


Ejaz Ali Shah
Engineer Town Committee
Chairman Procurement Committee

OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO ALLAHYAR

NIT No.TMA/CHR/GEN/282/2016, dated 02-06-2016. SPPRA web S.# 29383.Dated .08-06-2016


Method and procedure of procurement: Open Competitive Bidding(National/ International Competitive Bidding) (Single Stage – One Envelope)


Description of work:06 **Construction of C.C. block in village Ganhwar Khan lund ,UC Dad khan jarwar**

BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:

S. No.	Eligibility / Qualification Criteria	M/S Noor Nabi jarwar	M/S Safdar Ali & Co.	M/S Lachman Dass
1	Registration with PEC (if applicable)	Not applicable	Not applicable	Not applicable
2	NTN	Yes	Yes	Yes
	Qualification Criteria:			
3	Minimum three years' experience of relevant field.	Yes	Yes	Yes
4	Turnover of at least last three years	5. million	10. million	10 million
5	Required Bid Security is attached.	Yes	Yes	Yes
6	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes	Yes
7	Qualified/ disqualified	Qualified	Qualified	Qualified
8	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes


Amjad Ali pitafi
Accountant Town Committee
Member Procurement Committee


Muhammad Sharif Sanjrani
Assistant Director LG Tando Allahyar
Member Procurement Committee


Ejaz Ali Shah
Engineer Town Committee
Chairman Procurement Committee

OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO ALLAHYAR

NIT No.TMA/CHR/GEN/282/2016, dated 02-06-2016. SPPRA web S.# 29383.Dated .08-06-2016


Method and procedure of procurement: Open Competitive Bidding(National/ International Competitive Bidding) (Single Stage – One Envelope)


Description of work: **07 Construction of C.C. block in village Muhammad khan Rind.**

BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:

S. No.	Eligibility / Qualification Criteria	M/S Asif .	M/S Ali Muhammad	M/S Kaif Traders.
1	Registration with PEC (if applicable)	Not applicable	Not applicable	Not applicable
2	NTN	Yes	Yes	Yes
	Qualification Criteria:			
3	Minimum three years' experience of relevant field.	Yes	Yes	Yes
4	Turnover of at least last three years	5. million	10. million	5. million
5	Required Bid Security is attached.	Yes	Yes	Yes
6	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes	Yes
7	Qualified/ disqualified	Qualified	Qualified	Qualified
8	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes


Amjad Ali pitafi
Accountant Town Committee
Member Procurement Committee


Muhammad Sharif Sanjrani
Assistant Director LG Tando Allahyar
Member Procurement Committee


Ejaz Ali Shah
Engineer Town Committee
Chairman Procurement Committee

OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO ALLAHYAR

NIT No.TMA/CHR/GEN/282/2016, dated 02-06-2016. SPPRA web S.# 29383.Dated .08-06-2016


Method and procedure of procurement: Open Competitive Bidding(National/ International Competitive Bidding) (Single Stage – One Envelope)


Description of work:09 Construction of C.C. block in village Dad Khan Jarwar.

BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:

S. No.	Eligibility / Qualification Criteria	M/S Akhtair Hussain	M/S Safdar Ali & Co	M/S Pream Construction & Company	M/S Dileep Kumar
1	Registration with PEC (if applicable)	Not applicable	Not applicable	Not applicable	Not applicable
2	NTN	Yes	Yes	Yes	Yes
	Qualification Criteria:				
3	Minimum three years' experience of relevant field.	Yes	Yes	Yes	Yes
4	Turnover of at least last three years	5. million	10. million	5. million	10. million
5	Required Bid Security is attached.	Yes	Yes	Yes	Yes
6	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes	Yes	Yes
7	Qualified/ disqualified	Qualified	Qualified	Qualified	Qualified
8	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes	Yes


Amjad Ali pitafi
Accountant Town Committee
Member Procurement Committee


Muhammad Sharif Sanjrani
Assistant Director LG Tando Allahyar
Member Procurement Committee


Ejaz Ali Shah
Engineer Town Committee
Chairman Procurement Committee

OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO ALLAHYAR

NIT No.TMA/CHR/GEN/282/2016, dated 02-06-2016. SPPRA web S.# 29383.Dated .08-06-2016

Method and procedure of procurement: Open Competitive Bidding(National/ International Competitive Bidding) (Single Stage – One Envelope)

Description of work:10 Construction of C.C. block in village Mevo Kurkuli

BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:

S. No.	Eligibility / Qualification Criteria	M/S Ali Khan Khatain	M/S Lachman Dass	M/S Ghulam Nabi.
1	Registration with PEC (if applicable)	Not applicable	Not applicable	Not applicable
2	NTN	Yes	Yes	Yes
	Qualification Criteria:			
3	Minimum three years' experience of relevant field.	Yes	Yes	Yes
4	Turnover of at least last three years	5. million	10. million	5. million
5	Required Bid Security is attached.	Yes	Yes	Yes
6	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes	Yes
7	Qualified/ disqualified	Qualified	Qualified	Qualified
8	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes



Amjad Ali pitafi
Accountant Town Committee
Member Procurement Committee



Muhammad Sharif Sanjrani
Assistant Director LG Tando Allahyar
Member Procurement Committee



Ejaz Ali Shah
Engineer Town Committee
Chairman Procurement Committee

OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO ALLAH YAR

N.I.T No.TMA/CHR/GEN/282/2016, dated 02-06-2016.

Name of Work: (1) **Construction of C.C. block in village Naseem Ahmed UC Sanjar Chang.**

Method of Procurement: **SINGLE STAGE SINGLE ENVELOPE.**

MINUTES OF BID OPENING MEETING

Meeting of the procurement committee of this department was held on 30-06-2016 for opening the bids received in request of subject NIT till the deadlines of submission. The meeting was attended by all/following members of the procurement committee.

- | | | | |
|----|--------------------------|--|----------|
| 1. | Syed Ejaz Ali Shah | Engineer TC | Chairman |
| 2. | Amjad Ali Pitafi | Accountant TC | Member |
| 3. | Muhammad Sharif Sanjrani | Assistant Director LG
Tando Allah yar | Member |

The following bidder submitted their bids till the deadline of submission:-


1. M/S Shahjahan
2. M/S Akhtair Hussain Khaskhali
3. M/S Arshad & Brothers


The bids were opened it 2:00 P.M in the presence of the above mentioned participants and the rate quoted by bidder were read aloud and encircled by Chairman of the Tender opening committee. All the member of the tender opening committee singed each and every page of financial proposal /bids. The bids do not contain any over-writing (also mention cutting or over writing if any) following is the detail of bids of bids announced.


S#	Name of Bidder	Offered price	Compares on with estimate cost	Ranking in terms of cost	Remarks
1.	M/S Shahjahan .	992909/-	E/ cost .999374/- Bidder. 992909/-	Lowest	Recommended for award of work
2.	M/S Akhtair Hussain Khaskhali	1006026/-	E/ cost .999374/- Bidder. 1006026/-	Higher	Not Recommended for award of work
3.	M/S Arshad & Brothers	1007138/-	E/ cost .999374/- Bidder. 1007138/-	High	Not Recommended for award of work

The committee shall examine all the bids as per the qualification/eligibility criteria provided in the bidding documents, arithmetical check and verify the documents and bid security submitted by the bidder.

The meeting ended with lot of thanks to and from the chair.


Amjad Ali pitafi
Accountant Town Committee
Member Procurement Committee


Muhammad Sharif Sanjrani
Assistant Director LG Tando Allahyar
Member Procurement Committee


Ejaz Ali Shah
Engineer Town Committee
Chairman Procurement Committee

N.I.T No. TMA/CHR/GEN/282/2016, dated 02-06-2016.

Name of Work: (2) **Construction of C.C. block in village Manthar Otho, UC Sanjar Chang.**

Method of Procurement: **SINGLE STAGE SINGLE ENVELOPE.**

MINUTES OF BID OPENING MEETING

Meeting of the procurement committee of this department was held on 30-06-2016 for opening the bids received in request of subject NIT till the deadlines of submission. The meeting was attended by all/following members of the procurement committee.

- | | | | |
|----|--------------------------|--|----------|
| 1. | Syed Ejaz Ali Shah | Engineer TC | Chairman |
| 2. | Amjad Ali Pitafi | Accountant TC | Member |
| 3. | Muhammad Sharif Sanjrani | Assistant Director LG
Tando Allah yar | Member |

The following bidder submitted their bids till the deadline of submission:-


1. M/S Ziem Co.
2. M/S Lachman Dass
3. M/S Safdar Ali & co
4. M/S Akhtair Hussain Khaskhali.


The bids were opened at 2:00 P.M in the presence of the above mentioned participants and the rate quoted by bidder were read aloud and encircled by Chairman of the Tender opening committee. All the member of the tender opening committee signed each and every page of financial proposal /bids. The bids do not contain any over-writing (also mention cutting or over writing if any) following is the detail of bids of bids announced.


S#	Name of Bidder	Offered price	Compares on with estimate cost	Ranking in terms of cost	Remarks
1.	M/S Ziem Co.	992983/-	E/ cost .999374/- Bidder. 992983/-	Lowest	Recommended for award of work
2.	M/S Lachman Dass	1001209/-	E/ cost .999374/- Bidder. 1001209/-	High	Not Recommended for award of work
3.	M/S Safdar Ali & co	1007731/-	E/ cost .999374/- Bidder. 1007731/-	Higher	Not Recommended for award of work
4.	M/S Akhtair Hussain Khaskhali.	1007879/-	E/ cost .999374/- Bidder. 1007879/-	Higher	Not Recommended for award of work

The committee shall examine all the bids as per the qualification/eligibility criteria provided in the bidding documents, arithmetical check and verify the documents and bid security submitted by the bidder.

The meeting ended with lot of thanks to and from the chair.


Amjad Ali pitafi
Accountant Town Committee
Member Procurement Committee


Muhammad Sharif Sanjrani
Assistant Director LG Tando Allahyar
Member Procurement Committee


Ejaz Ali Shah
Engineer Town Committee
Chairman Procurement Committee

OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO ALLAH YAR

N.I.T No.TMA/CHR/GEN/282/2016, dated 02-06-2016.

Name of Work: (3) **Construction of C.C. block in village Rawat laghari,UC Chamber-II**

Method of Procurement: **SINGLE STAGE SINGLE ENVELOPE.**

MINUTES OF BID OPENING MEETING

Meeting of the procurement committee of this department was held on 30-06-2016 for opening the bids received in request of subject NIT till the deadlines of submission. The meeting was attended by all/following members of the procurement committee.

- | | | | |
|----|--------------------------|--|----------|
| 1. | Syed Ejaz Ali Shah | Engineer TC | Chairman |
| 2. | Amjad Ali Pitafi | Accountant TC | Member |
| 3. | Muhammad Sharif Sanjrani | Assistant Director LG
Tando Allah yar | Member |

The following bidder submitted their bids till the deadline of submission:-


1. M/S Ziem Co.
2. M/S Arshad & brothers.
3. M/S Munawar Ali.
4. M/S Ghulam Mustafa Darss


The bids were opened at 2:00 P.M in the presence of the above mentioned participants and the rate quoted by bidder were read aloud and encircled by Chairman of the Tender opening committee. All the member of the tender opening committee signed each and every page of financial proposal /bids. The bids do not contain any over-writing (also mention cutting or over writing if any) following is the detail of bids of bids announced.

S#	Name of Bidder	Offered price	Compares on with estimate cost	Ranking in terms of cost	Remarks
1.	M/S Ziem Co.	992316/-	E/ cost.999374/- Bidder. 992316/-	Lowest	Recommended for award of work
2.	M/S Arshad & brothers.	1001209/-	E/ cost.999374/- Bidder. 1001209/-	High	Not Recommended for award of work
3.	M/S Munawar Ali.	1004174/-	E/ cost.999374/- Bidder. 1004174/-	Higher	Not Recommended for award of work
4.	M/S Ghulam Mustafa Darss	1007879/-	E/ cost.999374/- Bidder. 1007879/-	Higher	Not Recommended for award of work

The committee shall examine all the bids as per the qualification/eligibility criteria provided in the bidding documents, arithmetical check and verify the documents and bid security submitted by the bidder.

The meeting ended with lot of thanks to and from the chair.


Amjad Ali pitafi
Accountant Town Committee
Member Procurement Committee


Muhammad Sharif Sanjrani
Assistant Director LG Tando Allahyar
Member Procurement Committee


Ejaz Ali Shah
Engineer Town Committee
Chairman Procurement Committee

OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO ALLAH YAR

NIT No.TMA/CHR/GEN/282/2016, dated 02-06-2016.

Name of Work: (4) **Construction of C.C. block in village Sahib Khan laghari. UC Dad Khan Jarwar.**

Method of Procurement: **SINGLE STAGE SINGLE ENVELOPE.**

MINUTES OF BID OPENING MEETING

Meeting of the procurement committee of this department was held on 30-06-2016 for opening the bids received in request of subject NIT till the deadlines of submission. The meeting was attended by all/following members of the procurement committee.

- | | | | |
|----|--------------------------|--|----------|
| 1. | Syed Ejaz Ali Shah | Engineer TC | Chairman |
| 2. | Amjad Ali Pitafi | Accountant TC | Member |
| 3. | Muhammad Sharif Sanjrani | Assistant Director LG
Tando Allah yar | Member |

The following bidder submitted their bids till the deadline of submission:-


1. M/S Rano Mal Construction & service Supplier.
2. M/S Ghulam Nabi.
3. M/S Shahbaz Traders.


The bids were opened at 2:00 P.M in the presence of the above mentioned participants and the rate quoted by bidder were read aloud and encircled by Chairman of the Tender opening committee. All the member of the tender opening committee signed each and every page of financial proposal /bids. The bids do not contain any over-writing (also mention cutting or over writing if any) following is the detail of bids of bids announced.


S#	Name of Bidder	Offered price	Compares on with estimate cost	Ranking in terms of cost	Remarks
1.	M/S Rano Mal Construction & service Supplier.	989352/-	E/ cost.999374/- Bidder. 989352/-	Lowest	Recommended for award of work
2.	M/S Ghulam Nabi.	1007138/-	E/ cost.999374/- Bidder. 1007138/-	High	Not Recommended for award of work
3.	M/S Shahbaz Traders.	1007731/-	E/ cost.999374/- Bidder. 1007731/-	Higher	Not Recommended for award of work

The committee shall examine all the bids as per the qualification/eligibility criteria provided in the bidding documents, arithmetical check and verify the documents and bid security submitted by the bidder.

The meeting ended with lot of thanks to and from the chair.


Amjad Ali pitafi
Accountant Town Committee
Member Procurement Committee


Muhammad Sharif Sanjrani
Assistant Director LG Tando Allahyar
Member Procurement Committee


Ejaz Ali Shah
Engineer Town Committee
Chairman Procurement Committee

OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO ALLAH YAR

N.I.T No.TMA/CHR/GEN/282/2016, dated 02-06-2016.

Name of Work: (5) **Construction of C.C. block in village Mir Khan Thoro ,UC Dad Khan Jarwar**

Method of Procurement: **SINGLE STAGE SINGLE ENVELOPE.**

MINUTES OF BID OPENING MEETING

Meeting of the procurement committee of this department was held on 30-06-2016 for opening the bids received in request of subject NIT till the deadlines of submission. The meeting was attended by all/following members of the procurement committee.

- | | | | |
|----|--------------------------|--|----------|
| 1. | Syed Ejaz Ali Shah | Engineer TC | Chairman |
| 2. | Amjad Ali Pitafi | Accountant TC | Member |
| 3. | Muhammad Sharif Sanjrani | Assistant Director LG
Tando Allah yar | Member |

The following bidder submitted their bids till the deadline of submission:-


1. M/S Ziem Co
2. M/S Arshad & brothers
3. M/S Akhtair Hussain


The bids were opened at 2:00 P.M in the presence of the above mentioned participants and the rate quoted by bidder were read aloud and encircled by Chairman of the Tender opening committee. All the member of the tender opening committee signed each and every page of financial proposal /bids. The bids do not contain any over-writing (also mention cutting or over writing if any) following is the detail of bids of bids announced.

S#	Name of Bidder	Offered price	Compares on with estimate cost	Ranking in terms of cost	Remarks
1.	M/S Ziem Co.	992909/-	E/ cost .999374/- Bidder. 992909/-	Lowest	Recommended for award of work
2.	M/S Arshad & brothers	1007138/-	E/ cost .999374/- Bidder. 1007138/-	High	Not Recommended for award of work
3.	M/S Akhtair Hussain.	1007879/-	E/ cost .999374/- Bidder. 1007879/-	Higher	Not Recommended for award of work

The committee shall examine all the bids as per the qualification/eligibility criteria provided in the bidding documents, arithmetical check and verify the documents and bid security submitted by the bidder.

The meeting ended with lot of thanks to and from the chair.


Amjad Ali pitafi
Accountant Town Committee
Member Procurement Committee


Muhammad Sharif Sanjrani
Assistant Director LG Tando Allahyar
Member Procurement Committee


Ejaz Ali Shah
Engineer Town Committee
Chairman Procurement Committee

OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO ALLAH YAR

N.I.T No.TMA/CHR/GEN/282/2016, dated 02-06-2016.

Name of Work: (6) **Construction of C.C. block in village Ganhwar Khan lund ,UC Dad khan jarwar**

Method of Procurement: **SINGLE STAGE SINGLE ENVELOPE.**

MINUTES OF BID OPENING MEETING

Meeting of the procurement committee of this department was held on 30-06-2016 for opening the bids received in request of subject NIT till the deadlines of submission. The meeting was attended by all/following members of the procurement committee.

- | | | | |
|----|--------------------------|--|----------|
| 1. | Syed Ejaz Ali Shah | Engineer TC | Chairman |
| 2. | Amjad Ali Pitafi | Accountant TC | Member |
| 3. | Muhammad Sharif Sanjrani | Assistant Director LG
Tando Allah yar | Member |

The following bidder submitted their bids till the deadline of submission:-


1. M/S Noor Nabi jarwar
2. M/S Safdar Ali & Co.
3. M/S Lachman Dass


The bids were opened at 2:00 P.M in the presence of the above mentioned participants and the rate quoted by bidder were read aloud and encircled by Chairman of the Tender opening committee. All the member of the tender opening committee signed each and every page of financial proposal /bids. The bids do not contain any over-writing (also mention cutting or over writing if any) following is the detail of bids of bids announced.


S#	Name of Bidder	Offered price	Compares on with estimate cost	Ranking in terms of cost	Remarks
1.	M/S Noor Nabi jarwar	992983/-	E/ cost .999374/- Bidder. 992983/-	Lowest	Recommended for award of work
2.	M/S Safdar Ali & Co.	1001580/-	E/ cost .999374/- Bidder. 1001580/-	Higher	Not Recommended for award of work
3.	M/S Lachman Dass	1007138/-	E/ cost .999374/- Bidder. 1007138/-	High	Not Recommended for award of work

The committee shall examine all the bids as per the qualification/eligibility criteria provided in the bidding documents, arithmetical check and verify the documents and bid security submitted by the bidder.

The meeting ended with lot of thanks to and from the chair.


Amjad Ali pitafi
Accountant Town Committee
Member Procurement Committee


Muhammad Sharif Sanjrani
Assistant Director LG Tando Allahyar
Member Procurement Committee


Ejaz Ali Shah
Engineer Town Committee
Chairman Procurement Committee

OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO ALLAH YAR

NIT No.TMA/CHR/GEN/282/2016, dated 02-06-2016.

Name of Work: (7) **Construction of C.C. block in village Muhammad khan Rind.**

Method of Procurement: **SINGLE STAGE SINGLE ENVELOPE.**

MINUTES OF BID OPENING MEETING

Meeting of the procurement committee of this department was held on 30-06-2016 for opening the bids received in request of subject NIT till the deadlines of submission. The meeting was attended by all/following members of the procurement committee.

- | | | | |
|----|--------------------------|--|----------|
| 1. | Syed Ejaz Ali Shah | Engineer TC | Chairman |
| 2. | Amjad Ali Pitafi | Accountant TC | Member |
| 3. | Muhammad Sharif Sanjrani | Assistant Director LG
Tando Allah yar | Member |

The following bidder submitted their bids till the deadline of submission:-


1. M/S Asif .
2. M/S Ali Muhammad
3. M/S Kaif Traders.


The bids were opened it 2:00 P.M in the presence of the above mentioned participants and the rate quoted by bidder were read aloud and encircled by Chairman of the Tender opening committee. All the member of the tender opening committee singed each and every page of financial proposal /bids. The bids do not contain any over-writing (also mention cutting or over writing if any) following is the detail of bids of bids announced.

S#	Name of Bidder	Offered price	Compares on with estimate cost	Ranking in terms of cost	Remarks
1.	M/S Asif .	993057/-	E/ cost .999374/- Bidder. 993057/-	Lowest	Recommended for award of work
2.	M/S Ali Muhammad	1006026/-	E/ cost .999374/- Bidder. 1006026/-	High	Not Recommended for award of work
3.	M/S Kaif Traders.	1008620/-	E/ cost .999374/- Bidder. 1008620/-	Higher	Not Recommended for award of work

The committee shall examine all the bids as per the qualification/eligibility criteria provided in the bidding documents, arithmetical check and verify the documents and bid security submitted by the bidder.

The meeting ended with lot of thanks to and from the chair.


Amjad Ali pitafi
Accountant Town Committee
Member Procurement Committee


Muhammad Sharif Sanjrani
Assistant Director LG Tando Allahyar
Member Procurement Committee


Ejaz Ali Shah
Engineer Town Committee
Chairman Procurement Committee

OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO ALLAH YAR

NIT No.TMA/CHR/GEN/282/2016, dated 02-06-2016.

Name of Work: (8) **Construction of C.C. block in village Haji Usman Otho.**

Method of Procurement: **SINGLE STAGE SINGLE ENVELOPE.**

MINUTES OF BID OPENING MEETING

Meeting of the procurement committee of this department was held on 30-06-2016 for opening the bids received in request of subject NIT till the deadlines of submission. The meeting was attended by all/following members of the procurement committee.

- | | | | |
|----|--------------------------|--|----------|
| 1. | Syed Ejaz Ali Shah | Engineer TC | Chairman |
| 2. | Amjad Ali Pitafi | Accountant TC | Member |
| 3. | Muhammad Sharif Sanjrani | Assistant Director LG
Tando Allah yar | Member |

The following bidder submitted their bids till the deadline of submission:-


1. M/S Bright & Co.
2. M/S Dileep Kumar.
3. M/S Shahbaz Traders.


The bids were opened at 2:00 P.M in the presence of the above mentioned participants and the rate quoted by bidder were read aloud and encircled by Chairman of the Tender opening committee. All the member of the tender opening committee signed each and every page of financial proposal /bids. The bids do not contain any over-writing (also mention cutting or over writing if any) following is the detail of bids of bids announced.

S#	Name of Bidder	Offered price	Compares on with estimate cost	Ranking in terms of cost	Remarks
1.	M/S Bright & Co.	992909/-	E/ cost . 999374/- Bidder. 992909/-	Lowest	Recommended for award of work
2.	M/S Dileep Kumar.	1000468/-	E/ cost . 999374/- Bidder. 1000468/-	High	Not Recommended for award of work
3.	M/S Shahbaz Traders.	1006026/-	E/ cost . 999374/- Bidder. 1006026/-	Higher	Not Recommended for award of work

The committee shall examine all the bids as per the qualification/eligibility criteria provided in the bidding documents, arithmetical check and verify the documents and bid security submitted by the bidder.

The meeting ended with lot of thanks to and from the chair.


Amjad Ali pitafi
Accountant Town Committee
Member Procurement Committee


Muhammad Sharif Sanjrani
Assistant Director LG Tando Allahyar
Member Procurement Committee


Ejaz Ali Shah
Engineer Town Committee
Chairman Procurement Committee

OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO ALLAH YAR

N.I.T No.TMA/CHR/GEN/282/2016, dated 02-06-2016.

Name of Work: (9) **Construction of C.C. block in village Dad Khan Jarwar.**

Method of Procurement: **SINGLE STAGE SINGLE ENVELOPE.**

MINUTES OF BID OPENING MEETING

Meeting of the procurement committee of this department was held on 30-06-2016 for opening the bids received in request of subject NIT till the deadlines of submission. The meeting was attended by all/following members of the procurement committee.

- | | | | |
|----|--------------------------|--|----------|
| 1. | Syed Ejaz Ali Shah | Engineer TC | Chairman |
| 2. | Amjad Ali Pitafi | Accountant TC | Member |
| 3. | Muhammad Sharif Sanjrani | Assistant Director LG
Tando Allah yar | Member |

The following bidder submitted their bids till the deadline of submission:-


1. M/S Akhtair Hussain
2. M/S Safdar Ali & Co
3. M/S Praim Construction & Company.
4. M/S Dileep Kumar.


The bids were opened at 2:00 P.M in the presence of the above mentioned participants and the rate quoted by bidder were read aloud and encircled by Chairman of the Tender opening committee. All the member of the tender opening committee signed each and every page of financial proposal /bids. The bids do not contain any over-writing (also mention cutting or over writing if any) following is the detail of bids of bids announced.

S#	Name of Bidder	Offered price	Compares on with estimate cost	Ranking in terms of cost	Remarks
1.	M/S Akhtair Hussain	992316/-	E/ cost .999374/- Bidder. 992316/-	Lowest	Recommended for award of work
2.	M/S Safdar Ali & Co	1001950/-	E/ cost .999374/- Bidder. 1001950/-	High	Not Recommended for award of work
3.	M/S Praim Construction & Company	1006026/-	E/ cost .999374/- Bidder. 1006026/-	Higher	Not Recommended for award of work
4.	M/S Dileep Kumar	1008620/-	E/ cost .999374/- Bidder. 1008620/-	Higher	Not Recommended for award of work

The committee shall examine all the bids as per the qualification/eligibility criteria provided in the bidding documents, arithmetical check and verify the documents and bid security submitted by the bidder.

The meeting ended with lot of thanks to and from the chair.


Amjad Ali pitafi
Accountant Town Committee
Member Procurement Committee


Muhammad Sharif Sanjrani
Assistant Director LG Tando Allahyar
Member Procurement Committee


Ejaz Ali Shah
Engineer Town Committee
Chairman Procurement Committee

OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO ALLAH YAR

N.I.T No.TMA/CHR/GEN/282/2016, dated 02-06-2016.

Line of Work: (10) Construction of C.C. block in village Mevo Kurkuli

Method of Procurement: **SINGLE STAGE SINGLE ENVELOPE.**

MINUTES OF BID OPENING MEETING

Meeting of the procurement committee of this department was held on 30-06-2016 for opening the bids received in request of subject NIT till the deadlines of submission. The meeting was attended by all/following members of the procurement committee.

- | | | | |
|----|--------------------------|--|----------|
| 1. | Syed Ejaz Ali Shah | Engineer TC | Chairman |
| 2. | Amjad Ali Pitafi | Accountant TC | Member |
| 3. | Muhammad Sharif Sanjrani | Assistant Director LG
Tando Allah yar | Member |

The following bidder submitted their bids till the deadline of submission:-


1. M/S Ali Khan Khatain
2. M/S Lachman Dass
3. M/S Ghulam Nabi.

The bids were opened at 2:00 P.M in the presence of the above mentioned participants and the rate quoted by bidder were read aloud and encircled by Chairman of the Tender opening committee. All the member of the tender opening committee signed each and every page of financial proposal /bids. The bids do not contain any over-writing (also mention cutting or over writing if any) following is the detail of bids of bids announced.

S#	Name of Bidder	Offered price	Compares on with estimate cost	Ranking in terms of cost	Remarks
1.	M/S Ali Khan Khatain	992761/-	E/ cost .999374/- Bidder. 992761/-	Lowest	Recommended for award of work
2.	M/S Lachman Dass	1007138/-	E/ cost .999374/- Bidder. 1007138/-	Higher	Not Recommended for award of work
3.	M/S Ghulam Nabi.	1022701/-	E/ cost .999374/- Bidder. 1022701/-	High	Not Recommended for award of work

The committee shall examine all the bids as per the qualification/eligibility criteria provided in the bidding documents, arithmetical check and verify the documents and bid security submitted by the bidder.

The meeting ended with lot of thanks to and from the chair.


Amjad Ali pitafi
Accountant Town Committee
Member Procurement Committee


Muhammad Sharif Sanjrani
Assistant Director LG Tando Allahyar
Member Procurement Committee


Ejaz Ali Shah
Engineer Town Committee
Chairman Procurement Committee

OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO ALLAHYAR

Name of work:- 01. Construction of C.C. block in village Naseem Ahmed UC Sanjar Chang.

NIT No. TC/CHR/282/2016 02-06-2016 .SPPRA S.NO. 29383 8-06-2016.


Date of issue Tender 13-06-2016 to 29-06-2016.

Date of opening . 30-06-2016

S.No	Detail of Sanctioned Estimated Cost	Amount	Rate Quoted by the Bidders Name of Bidders	Rate quoted /Amount
01	Amount of Schedule B. Add. Cartage.	Rs.741088 Rs.258286	M/S Shahjahan M/S Akhtair Hussain Khaskhali M/S Arshad & Brothers	992909/- 1006026/- 1007138/-
	Total Estimate Cost	999374/-		

LOWEST BID COST	
Amount of Schedule B.	Rs. 741088/-
Quoted rate 33.98% above Tender Cost	Rs. 248821/- Rs. 992909/-
BELOW ON ESTIMATE COST	
Amount of Tender Cost	Rs. 999374/-
Amount of Quoted Difference	Rs. 992909/- Rs. 6465/-
6465 X 100 =	0.64% Below on estimated Cost
	999374

It is submitted that the lowest rate quoted by M/S Shahjahan at Rs.992909/- on the schedule rate work out 0.64 % below the estimated cost being the lowest cost being the lowest competition .if approved the work order may be issued after compliance all required formalities of SPPRA Rules 2010 and amendment 2013.


Amjad Ali pitafi
Accountant Town Committee
Member Procurement Committee


Muhammad Sharif Sanjrani
Assistant Director LG Tando Allahyar
Member Procurement Committee


Ejaz Ali Shah
Engineer Town Committee
Chairman Procurement Committee

OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO ALLAHYAR

Name of work:- 02. Construction of C.C. block in village Manthar Otho,UC Sanjar Chang.

NIT No.TC/CHR/282/2016 02-06-2016 .SPPRA S.NO. 29383 8-06-2016.

Date of issue Tender 14-06-2016 to 01-07-2016.

Date of opening . 01-07-2016

S.No	Detail of Sanctioned Estimated Cost	Amount	Rate Quoted by the Bidders Name of Bidders	Rate quoted /Amount
01	Amount of Schedule B. Add. Cartage.	Rs.741088 Rs.258286	M/S Ziem Co. M/S lachman Dass M/S Safdar Ali & co M/S Akhtair Hussain Khaskhali.	992983/- 1001209/- 1007731/- 1007879/-
	Total Estimate Cost	999374/-		


LOWEST BID COST


Amount of Schedule B. Rs. 741088/-
Quoted rate 33.99% above Rs. 251895/-
Tender Cost Rs. 992983/-


BELOW ON ESTIMATE COST

Amount of Tender Cost Rs. 999374/-
Amount of Quoted Rs. 992983/-
Difference Rs. 6391/-
 $6391 \times 100 = 0.64$ Below on estimated Cost
999374

It is submitted that the lowest rate quoted by M/S Ziem Co. at Rs. 992983/- on the schedule rate work out 0.64 % below the estimated cost being the lowest cost being the lowest competition .if approved the work order may be issued after compliance all required formalities of SPPRA Rules 2010 and amendment 2013.


Amjad Ali pitafi
Accountant Town Committee
Member Procurement Committee


Muhammad Sharif Sanjrani
Assistant Director L.G Tando Allahyar
Member Procurement Committee


Ejaz Ali Shah
Engineer Town Committee
Chairman Procurement Committee

OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO ALLAHYAR

Name of work:- 03. Construction of C.C. block in village Rawat laghari, UC Chamber-II.

NIT No.TC/CHR/282/2016 02-06-2016 .SPPRA S.NO. 29383 8-06-2016.


Date of issue Tender 13-06-2016 to 29-06-2016.


Date of opening . 30-06-2016


S.No	Detail of Sanctioned Estimated Cost	Amount	Rate Quoted by the Bidders Name of Bidders	Rate quoted /Amount
01	Amount of Schedule B. Add. Cartage.	Rs.741088 Rs.258286	M/S Ziem Co. M/S Arshad & brothers. M/S Munawar Ali. M/S Ghulam Mustafa Darss	992316/- 1001209/- 1004174/- 1007879/-
	Total Estimate Cost	999374/-		

LOWEST BID COST	
Amount of Schedule B.	Rs. 741088/-
Quoted rate 33.90% above Tender Cost	Rs. 251228/-
	Rs. 992316/-
BELOW ON ESTIMATE COST	
Amount of Tender Cost	Rs. 999374/-
Amount of Quoted Difference	Rs. 992316/-
	Rs. 7058/-
$10022 \times 100 = 0.71\%$ Below on estimated Cost	999374

It is submitted that the lowest rate quoted by M/S Ziem Co. at Rs.992316/-on the schedule rate work out 0.71 % below the estimated cost being the lowest cost being the lowest competition .if approved the work order may be issued after compliance all required formalities of SPPRA Rules 2010 and amendment 2013.


Amjad Ali pitafi
 Accountant Town Committee
 Member Procurement Committee


Muhammad Sharif Sanjrani
 Assistant Director LG Tando Allahyar
 Member Procurement Committee


Ejaz Ali Shah
 Engineer Town Committee
 Chairman Procurement Committee

OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO ALLAHYAR


Name of work:- 04. Construction of C.C. block in village Sahib Khan laghari. UC Dad Khan Jarwar.
NIT No.TC/CHR/282/2016 02-06-2016 .SPPRA S.NO. 29383 8-06-2016.
 Date of issue Tender 13-06-2016 to 29-06-2016.

Date of opening . 30-06-2016


S.No	Detail of Sanctioned Estimated Cost	Amount	Rate Quoted by the Bidders Name of Bidders	Rate quoted /Amount
01	Amount of Schedule B. Add. Cartage.	Rs.741088 Rs.258286	M/S Rano Mal Construction & service Supplier. M/S Ghulam Nabi. M/S Shahbaz Traders.	989352/- 1007138/- 1007731/-
	Total Estimate Cost	999374/-		

LOWEST BID COST	
Amount of Schedule B.	Rs. 741088/-
Quoted rate 33.50% above Tender Cost	Rs. 248264/- Rs. 989352/-
BELOW ON ESTIMATE COST	
Amount of Tender Cost	Rs. 999374/-
Amount of Quoted Difference	Rs. 989352/- Rs. 10022/-
10022 X 100 = 1.0% Below on estimated Cost	999374

It is submitted that the lowest rate quoted by **M/S Rano Mal Construction & Service Supplier** at Rs989352/- .on the schedule rate work out 1.0 % below the estimated cost being the lowest cost being the lowest competition .if approved the work order may be issued after compliance all required formalities of SPPRA Rules 2010 and amendment 2013.


Amjad Ali pitafi
 Accountant Town Committee
 Member Procurement Committee


Muhammad Sharif Sanjrani
 Assistant Director LG Tando Allahyar
 Member Procurement Committee


Ejaz Ali Shah
 Engineer Town Committee
 Chariman Procurement Committee

OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO ALLAHYAR

Name of work:- 05. Construction of C.C. block in village Mir Khan Thoro ,JC Dad Khan Jarwar
NIT No.TC/CHR/282/2016 02-06-2016 .SPPRA S.NO. 29383 8-06-2016.
 Date of issue Tender 13-06-2016 to 29-06-2016.
 Date of opening . 30-06-2016

S.No	Detail of Sanctioned Estimated Cost	Amount	Rate Quoted by the Bidders Name of Bidders	Rate quoted /Amount
01	Amount of Schedule B. Add. Cartage.	Rs.741088 Rs.258286	M/S Ziem Co. M/S Arshad & brothers M/S Akhtair Hussain.	992909/- 1007138/- 1007879/-
	Total Estimate Cost	999374/-		

LOWEST BID COST	
Amount of Schedule B.	Rs. 741088/-
Quoted rate 33.98% above Tender Cost	Rs. 251821/- Rs. 992909/-
BELOW ON ESTIMATE COST	
Amount of Tender Cost	Rs. 999374/-
Amount of Quoted Difference	Rs. 992909/- Rs. 6465/-
6465 X 100 = 0.64% Below on estimated Cost	999374

It is submitted that the lowest rate quoted by **M/S Ziem Co.** at Rs.992909/- on the schedule rate work out 0.64% below the estimated cost being the lowest cost being the lowest competition .if approved the work order may be issued after compliance all required formalities of SPPRA Rules 2010 and amendment 2013.





Amjad Ali pitafi
 Accountant Town Committee
 Member Procurement Committee

Muhammad Sharif Sanjrani
 Assistant Director LG Tando Allahyar
 Member Procurement Committee

Ejaz Ali Shah
 Engineer Town Committee
 Chariman Procurement Committee


OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO ALLAHYAR

Name of work:- 06. Construction of C.C. block in village Ganhwar Khan lund ,UC Dad Khan jarwar
NIT No.TC/CHR/282/2016 02-06-2016 .SPPRA S.NO. 29383 8-06-2016.
 Date of issue Tender 13-06-2016 to 29-06-2016.
 Date of opening . 30-06-2016

S.No	Detail of Sanctioned Estimated Cost	Amount	Rate Quoted by the Bidders Name of Bidders	Rate quoted /Amount
01	Amount of Schedule B. Add. Cartage.	Rs.741088 Rs.258286	M/S Noor Nabi jarwar M/S Safdar Ali & Co. M/S Lachman Dass	992983/- 1001580/- 1007138/-
	Total Estimate Cost	999374/-		

LOWEST BID COST	
Amount of Schedule B.	Rs. 741088/-
Quoted rate 33.99% above Tender Cost	Rs. 251895/- Rs. 992983/-
BELOW ON ESTIMATE COST	
Amount of Tender Cost	Rs. 999374/-
Amount of Quoted Difference	Rs. 992983/- Rs. 6391/-
6391 X 100 = 0.64%Below on estimated Cost	
	999374

It is submitted that the lowest rate quoted by M/S Noor Nabi jarwar. at Rs992983/- .on the schedule rate work out 0.64 % below the estimated cost being the lowest cost being the lowest competition .if approved the work order may be issued after compliance all required formalities of SPPRA Rules 2010 and amendment 2013.


Amjad Ali pitafi
 Accountant Town Committee
 Member Procurement Committee


Muhammad Sharif Sanjrani
 Assistant Director LG Tando Allahyar
 Member Procurement Committee


Ejaz Ali Shah
 Engineer Town Committee
 Chairman Procurement Committee

OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO ALLAHYAR

Name of work:- 07. Construction of C.C. block in village Muhammad Khan Rind.

NIT No.TC/CHR/282/2016 02-06-2016 .SPPRA S.NO. 29383 8-06-2016.


Date of issue Tender 13-06-2016 to 29-06-2016.


Date of opening . 30-06-2016

S.No	Detail of Sanctioned Estimated Cost	Amount	Rate Quoted by the Bidders Name of Bidders	Rate quoted /Amount
01	Amount of Schedule B. Add. Cartage.	Rs.741088 Rs.258286	M/S Asif . M/S Ali Muhammad M/S Kaif Traders.	993057/- 1006026/- 1008620/-
	Total Estimate Cost	999374/-		

LOWEST BID COST	
Amount of Schedule B.	Rs. 741088/-
Quoted rate 34% above Tender Cost	Rs. 251969/- Rs. 993057/-
BELOW ON ESTIMATE COST	
Amount of Tender Cost	Rs. 999374/-
Amount of Quoted Difference	Rs. 993057/- Rs. 6317/-
6317 X 100 = 0.63% Below on estimated Cost	
	999374

It is submitted that the lowest rate quoted by M/S Asif . at Rs 993057/- .on the schedule rate work out 0.63 % below the estimated cost being the lowest cost being the lowest competition .if approved the work order may be issued after compliance all required formalities of SPPRA Rules 2010 and amendment 2013.


Amjad Ali pitafi
Accountant Town Committee
Member Procurement Committee


Muhammad Sharif Sanjrani
Assistant Director LG Tando Allahyar
Member Procurement Committee


Ejaz Ali Shah
Engineer Town Committee
Chairman Procurement Committee

OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO ALLAHYAR

Name of work:- 08. Construction of C.C. block in village Haji Usman Otho
NIT No.TC/CHR/282/2016 02-06-2016 SPPRA S.NO. 29383 8-06-2016.
 Date of issue Tender 13-06-2016 to 29-06-2016.
 Date of opening . 30-06-2016

S.No	Detail of Sanctioned Estimated Cost	Amount	Rate Quoted by the Bidders Name of Bidders	Rate quoted /Amount
01	Amount of Schedule B. Add. Cartage.	Rs.741088 Rs.258286	M/S Bright & Co. M/S Dileep Kumar. M/S Shahbaz Traders.	992909/- 1000468/- 1006026/-
	Total Estimate Cost	999374/-		

LOWEST BID COST	
Amount of Schedule B.	Rs. 741088/-
Quoted rate 33.98% above Tender Cost	Rs.251821/- Rs. 992909/-
BELOW ON ESTIMATE COST	
Amount of Tender Cost	Rs. 999374/-
Amount of Quoted Difference	Rs. 992909/- Rs. 6465/-
6465 X 100 = 0.64% Below on estimated Cost	999374

It is submitted that the lowest rate quoted by M/S Bright & Co. at Rs 992909/- .on the schedule rate work out 0.64 % below the estimated cost being the lowest cost being the lowest competition .if approved the work order may be issued after compliance all required formalities of SPPRA Rules 2010 and amendment 2013.

		
Arjmad Ali pitafi Accountant Town Committee Member Procurement Committee	Muhammad Sharif Sanjrani Assistant Director-LG-Tando-Allahyar Member Procurement Committee	Ejaz Ali Shah Engineer Town Committee Chairman Procurement Committee

OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO ALLAHYAR

Name of work:- 09. Construction of C.C. block in village Dad Khan Jarwar.
NIT No.TC/CHR/282/2016 02-06-2016 .SPPRA S.NO. 29383 8-06-2016.
 Date of issue Tender 13-06-2016 to 29-06-2016.
 Date of opening . 30-06-2016

S.No	Detail of Sanctioned Estimated Cost	Amount	Rate Quoted by the Bidders Name of Bidders	Rate quoted /Amount
01	Amount of Schedule B. Add. Cartage.	Rs.741088 Rs.258286	M/S Akhtair Hussain M/S Safdar Ali & Co M/S Praim Construction & Company M/S Dileep Kumar	992316/- 1001950/- 1006026/- 1008620/-
	Total Estimate Cost	999374/-		

LOWEST BID COST	
Amount of Schedule B.	Rs. 741088/-
Quoted rate 33.90% above Tender Cost	Rs.251228/- Rs. 992316/-
BELOW ON ESTIMATE COST	
Amount of Tender Cost	Rs. 999374/-
Amount of Quoted Difference	Rs. 992316/- Rs. 7058/-
7058 X 100 = 0.70% Below on estimated Cost	999374

It is submitted that the lowest rate quoted by **M/S Akhtair Hussain** at Rs 992316/- .on the schedule rate work out 0.70 % below the estimated cost being the lowest cost being the lowest competition .if approved the work order may be issued after compliance all required formalities of SPPRA Rules 2010 and amendment 2013.

		
Amjad Ali pitafi Accountant Town Committee Member Procurement Committee	Muhammad Sharif Sanjrani Assistant Director LG Tando Allahyar Member Procurement Committee	Ejaz Ali Shah Engineer Town Committee Chariman Procurement Committee


OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO ALLAHYAR


Name of work:- 10. Construction of C.C. block in village Mevo Kurkuli
NIT No.TC/CHR/282/2016 02-06-2016 .SPPRA S.NO. 29383 8-06-2016.
 Date of issue Tender 13-06-2016 to 29-06-2016.
 Date of opening . 30-06-2016

S.No	Detail of Sanctioned Estimated Cost	Amount	Rate Quoted by the Bidders Name of Bidders	Rate quoted /Amount
01	Amount of Schedule B. Add. Cartage.	Rs.741088 Rs.258286	M/S Ali Khan Khatain M/S Lachman Dass M/S Ghulam Nabi.	992761/- 1007138/- 1022701/-
	Total Estimate Cost	999374/-		

LOWEST BID COST	
Amount of Schedule B.	Rs. 741088/-
Quoted rate 33.96% above Tender Cost	Rs.251673/- Rs. 992761/-
BELOW ON ESTIMATE COST	
Amount of Tender Cost	Rs. 999374/-
Amount of Quoted Difference	Rs. 992761/- Rs. 6613/-
$6613 \times 100 = 0.66\%$ Below on estimated Cost	999374

It is submitted that the lowest rate quoted by M/S Ali Khan Khatain at Rs 992761/- on the schedule rate work out 0.66 % below the estimated cost being the lowest cost being the lowest competition .if approved the work order may be issued after compliance all required formalities of SPPRA Rules 2010 and amendment 2013.


Amjad Ali pitafi
 Accountant Town Committee
 Member Procurement Committee


Muhammad Sharif Sanjrani
 Assistant Director L.G Tando Allahyar
 Member Procurement Committee



Ejaz Ali Shah
 Engineer Town Committee
 Chariman Procurement Committee


FINANCIAL REVIEW


A. Comparison with Rough Cost Estimate (RCF/PC)

Name of Work: (1) **Construction of C.C. block in village Naseem Ahmed UC Sanjar Chang.**

Provision as per Rough Cost Estimate (RCE)									
S#	Item	Unit/Plinth Area	Rate	Unit	Amount	Recomm ended Tender	Exces s/ savin g	Remarks	Excess/saving percentage (%)
1	2	3	4	5	6	7	8		9
1.	Barrow pit excavation undressed lead up to 2mile ft (GS Sch: P/1 Item No. 3 (a))	12369.00 Cft	7142	%0	88339				
2.	Cement concrete brick or stone ballast 1 1/2" guage (GS Sch: P/No. 14 Item 4 (B)).	31335.0 Cft	9416.28	%0	295200				
3.	Erection and rem oval of centering for RCC or plain cement concrete plain etc use p/wood vertical etc (GSI No. 18 P/20)	475.0 Cft	3127.41	%0	14855				
4.	Cement concrete plain including placing compacting, finishing and curing complete (including screening at stone aggregate without (GS Sch: P/15 Item No. 5 (f))	2375.0 Cft	14429.25	%0	342694				
5.	Add: cartage	258286				
Total Rs:					999374	1000000	629		0.06%


Amjad Ali pitafi
 Accountant Town Committee
 Member Procurement Committee


Muhammad Sharif Sanjrani
 Assistant Director LG Tando Allahyar
 Member Procurement Committee



Ejaz Ali Shah
 Engineer Town Committee
 Chairman Procurement Committee


FINANCIAL REVIEW


A. Comparison with Rough Cost Estimate (RCF/PC)

Name of Work: (2) **Construction of C.C. block in village Manthar Otho, UC Sanjar Chang.**

Provision as per Rough Cost Estimate (RCE)									
S#	Item	Unit/Plinth Area	Rate	Unit	Amount	Recomm ended Tender	Exces s/ savin g	Differ ence	Remarks
1	2								
1.	Barrow pit excavation undressed lead up to 2mile ft (GS Sch: P/1 Item No. 3 (a))	12369.00 Cft	7142	5	88339	7		8	Excess/saving percentage (%)
2.	Cement concrete brick or stone ballast 1 1/2" guage (GS Sch: P/No. 14 Item 4 (B)).	31335.0 Cft	9416.28	%0	295200				9
3.	Erection and rem oval of centering for RCC or plain cement concrete plain etc use p/wood vertical etc (GSI No. 18 P/20)	475.0 Cft	3127.41	%0	14855				
4.	Cement concrete plain including placing compacting, finishing and curing complete (including screening at stone aggregate without (GS Sch: P/15 Item No. 5 (f))	2375.0 Cft	14429.25	%0	342694				
5.	Add: cartage	258286				
Total Rs:					999374	1000000	629	0.06%	


Amjad Ali pitafi
 Accountant Town Committee
 Member Procurement Committee


Muhammad Sharif Sanjrani
 Assistant Director LG Tando Allahyar
 Member Procurement Committee



Ejaz Ali Shah
 Engineer Town Committee
 Chairman Procurement Committee


FINANCIAL REVIEW


A. Comparison with Rough Cost Estimate (RCF/PC)

Name of Work: **(3) Construction of C.C. block in village Rawat laghari, UC Chamber-II**

Provision as per Rough Cost Estimate (RCE)									
S#	Item	Unit/Plinth Area	Rate	Unit	Amount	Recommended Tender Amount	Excess/saving Difference	Remarks	Excess/saving percentage (%)
1	2	3	4	5	6	7	8		9
1.	Barrow pit excavation undressed lead up to 2mile ft (GS Sch: P/1 Item No. 3 (a)	12369.00 Cft	7142	%0	88339				
2.	Cement concrete brick or stone ballast 1 1/2" guage (GS Sch: P/No. 14 Item 4 (B).	31335.0 Cft	9416.28	%0	295200				
3.	Erection and rem oval of centering for RCC or plain cement concrete plain etc use p/wood vertical etc (GSI No. 18 P/20)	475.0 Cft	3127.41	%0	14855				
4.	Cement concrete plain including placing compacting, finishing and curing complete (including screening at stone aggregate without (GS Sch: P/15 Item No. 5 (f)	2375.0 Cft	14429.25	%0	342694				
5.	Add: cartage	258286				
Total Rs:						1000000	629		0.06%


Amjad Ali pitafi
 Accountant Town Committee
 Member Procurement Committee


Muhammad Sharif Sanjrani
 Assistant Director LG Tando Allahyar
 Member Procurement Committee


Ejaz Ali Shah
 Engineer Town Committee
 Chairman Procurement Committee


FINANCIAL REVIEW


A. Comparison with Rough Cost Estimate (RCF/PC)

Name of Work: (4) . Construction of C.C. block in village Sahib Khan laghari. UC Dad Khan Jarwar.

Provision as per Rough Cost Estimate (RCE)

S#	Item	Unit/Plinth Area	Rate	Unit	Amount	Recommended Tender Amount	Excess/saving	Remarks
1	2	3	4	5	6	7	8	9
1.	Barrow pit excavation undressed lead up to 2mile ft (GS Sch: P/1 Item No. 3 (a))	12369.00 Cft	7142	%0	88339			
2.	Cement concrete brick or stone ballast 1 1/2" guage (GS Sch: P/No. 14 Item 4 (B).)	31335.0 Cft	9416.28	%0	295200			
3.	Erection and rem oval of centering for RCC or plain cement concrete plain etc use p/wood vertical etc (GSI No. 18 P/20)	475.0 Cft	3127.41	%0	14855			
4.	Cement concrete plain including placing compacting, finishing and curing complete (including screening at stone aggregate without (GS Sch: P/15 Item No. 5 (f))	2375.0 Cft	14429.25	%0	342694			
5.	Add: cartage	258286			
Total Rs:					999374	1000000	629	0.06%


Amjad Ali pitafi
 Accountant Town Committee
 Member Procurement Committee


Muhammad Sharif Sanjrani
 Assistant Director LG Tando Allahyar
 Member Procurement Committee



Ejaz Ali Shah
 Engineer Town Committee
 Chairman Procurement Committee


FINANCIAL REVIEW

A. Comparison with Rough Cost Estimate (RCF/PC)

Name of Work: (5) Construction of C.C. block in village Mir Khan Thoro ,UC Dad Khan Jarwar

Provision as per Rough Cost Estimate (RCE)									
S#	Item	Unit/Plinth Area	Rate	Unit	Amount	Recomm ended Tender Amount	Excess/ saving	Remarks	
							Differenc e	Excess/savi ng percentage (%)	
1	2								
1.	Barrow pit excavation undressed lead up to 2mile ft (GS Sch: P/1 Item No. 3 (a))	3 12369.00 Cft	4 7142	5 %0	6 88339	7	8	9	
2.	Cement concrete brick or stone ballast 1 1/2" guage (GS Sch: P/No. 14 Item 4 (B)).	31335.0 Cft	9416.28	%0	295200				
3.	Erection and rem oval of centering for RCC or plain cement concrete plain etc use p/wood vertical etc (GSI No. 18 P/20)	475.0 Cft	3127.41	%0	14855				
4.	Cement concrete plain including placing compacting, finishing and curing complete (including screening at stone aggregate without (GS Sch: P/15 Item No. 5 (f))	2375.0 Cft	14429.25	%0	342694				
5.	Add: cartage								
Total Rs:					258286	1000000	629	0.06%	


Amjad Ali pitafi
Accountant Town Committee
Member Procurement Committee


Muhammad Sharif Sanjrani
Assistant Director LG Tando Allahyar
Member Procurement Committee


Ejaz Ali Shah
Engineer Town Committee
Chairman Procurement Committee


FINANCIAL REVIEW


A. Comparison with Rough Cost Estimate (RCF/PC)

Name of Work: **(6) Construction of C.C. block in village Ganhar Khan lund ,UC Dad khan jarwar**

Provision as per Rough Cost Estimate (RCE)

S#	Item	Unit/Plinth Area	Rate	Unit	Amount	Recomm ended Tender Amount	Excess/ saving	Remarks
1	2							
1.	Barrow pit excavation undressed lead up to 2mile ft (GS Sch: P/1 Item No. 3 (a)	3	4	5	6	7	8	9
2.	Cement concrete brick or stone ballast 1 1/2" guage (GS Sch: P/No. 14 Item 4 (B).	12369.00 Cft	7142	%0	88339			
3.	Erection and rem oval of centering for RCC or plain cement concrete plain etc use p/wood vertical etc (GSI No. 18 P/20)	31335.0 Cft	9416.28	%0	295200			
4.	Cement concrete plain including placing compacting, finishing and curing complete (including screening at stone aggregate without (GS Sch: P/15 Item No. 5 (f)	475.0 Cft	3127.41	%0	14855			
5.	Add: cartage	2375.0 Cft	14429.25	%0	342694			
		258286			
	Total Rs:				999374	1000000	629	0.06%


Amjad Ali pitafi
 Accountant Town Committee
 Member Procurement Committee


Muhammad Sharif Sanjrani
 Assistant Director LG Tando Allahyar
 Member Procurement Committee



Ejaz Ali Shah
 Engineer Town Committee
 Chairman Procurement Committee


FINANCIAL REVIEW

A. Comparison with Rough Cost Estimate (RCF/PC)

Name of Work: **(7) Construction of C.C. block in village Muhammad khan Rind.**
 Provision as per Rough Cost Estimate (RCE)

S#	Item	Unit/Plinth Area	Rate	Unit	Amount	Recommended Tender Amount	Excess / saving Difference	Remarks
		3	4	5	6	7	8	Excess/saving percentage (%)
1.	Barrow pit excavation undressed lead up to 2mile ft (GS Sch: P/1 Item No. 3 (a))	12369.00 Cft	7142	%0	88339			
2.	Cement concrete brick or stone ballast 1 1/2" guage (GS Sch: P/No. 14 Item 4 (B)).	31335.0 Cft	9416.28	%0	295200			
3.	Erection and rem oval of centering for RCC or plain cement concrete plain etc use p/wood vertical etc (GSI No. 18 P/20)	475.0 Cft	3127.41	%0	14855			
4.	Cement concrete plain including placing compacting, finishing and curing complete (including screening at stone aggregate without (GS Sch: P/15 Item No. 5 (f))	2375.0 Cft	14429.25	%0	342694			
5.	Add: cartage	258286			
Total Rs:					999374	1000000	629	0.06%


Amjad Ali pitafi
 Accountant Town Committee
 Member Procurement Committee


Muhammad Sharif Sanjrani
 Assistant Director LG Tando Allahyar
 Member Procurement Committee


Ejaz Ali Shafr
 Engineer Town Committee
 Chairman Procurement Committee


FINANCIAL REVIEW


A. Comparison with Rough Cost Estimate (RCF/PC)

Name of Work: (8) Construction of C.C. block in village Haji Usman Otho

Provision as per Rough Cost Estimate (RCE)

S#	Item	Unit/Plinth Area	Rate	Unit	Amount	Recomm ended Tender Amount	Excess/ saving Difference	Remarks
1	2	3	4	5	6	7	8	9
1.	Barrow pit excavation undressed lead up to 2mile ft (GS Sch: P/1 Item No. 3 (a))	12369.00 Cft	7142	%0	88339			
2.	Cement concrete brick or stone ballast 1 1/2" guage (GS Sch: P/No. 14 Item 4 (B)).	31335.0 Cft	9416.28	%0	295200			
3.	Erection and rem oval of centering for RCC or plain cement concrete plain etc use p/wood vertical etc (GSI No. 18 P/20)	475.0 Cft	3127.41	%0	14855			
4.	Cement concrete plain including placing compacting, finishing and curing complete (including screening at stone aggregate without (GS Sch: P/15 Item No. 5 (f))	2375.0 Cft	14429.25	%0	342694			
5.	Add: cartage	258286			
Total Rs:					999374	1000000	629	0.06%


 Amjad Ali pitafi
 Accountant Town Committee
 Member Procurement Committee


 Muhammad Sharif Sanjrani
 Assistant Director LG Tando Allahyar
 Member Procurement Committee


 Ejaz Ali Shah
 Engineer Town Committee
 Chairman Procurement Committee


FINANCIAL REVIEW


A. Comparison with Rough Cost Estimate (RCF/PC)

Name of Work: **(9) Construction of C.C. block in village Dad Khan Jarwar.**

Provision as per Rough Cost Estimate (RCE)

S#	Item	Unit/plinth Area	Rate	Unit	Amount	Recomm ended Tender Amount	Excess/ saving Difference	Remarks
1	2	3	4	5	6	7	8	9
1.	Barrow pit excavation undressed lead up to 2mile ft (GS Sch: P/1 Item No. 3 (a))	12369.00 Cft	7142	%0	88339			
2.	Cement concrete brick or stone ballast 1 1/2" guage (GS Sch: P/No. 14 Item 4 (B)).	31335.0 Cft	9416.28	%0	295200			
3.	Erection and rem oval of centering for RCC or plain cement concrete plain etc use p/wood vertical etc (GSI No. 18 P/20)	475.0 Cft	3127.41	%0	14855			
4.	Cement concrete plain including placing compacting, finishing and curing complete (including screening at stone aggregate without (GS Sch: P/15 Item No. 5 (f))	2375.0 Cft	14429.25	%0	342694			
5.	Add: cartage	258286			
Total Rs:					999374	1000000	629	0.06%


Amjad Ali pitafi
 Accountant Town Committee
 Member Procurement Committee


Muhammad Sharif Sanjrani
 Assistant Director LG Tando Allahyar
 Member Procurement Committee



Ejaz Ali Shah
 Engineer Town Committee
 Chairman Procurement Committee


FINANCIAL REVIEW

A. Comparison with Rough Cost Estimate (RCF/PC)


Name of Work: **(10) Construction of C.C. block in village Mevo Kurkuli**

Provision as per Rough Cost Estimate (RCE)									
S#	Item	Unit/Plinth Area	Rate	Unit	Amount	Recomm ended Tender Amount	Excess / saving Difference	Remarks	Excess/saving percentage (%)
1	2	3	4	5	6	7	8	9	
1.	Barrow pit excavation undressed lead up to 2mile ft (GS Sch: P/1 Item No. 3 (a))	12369.00 Cft	7142	%0	88339				
2.	Cement concrete brick or stone ballast 1 1/2" guage (GS Sch: P/No. 14 Item 4 (B)).	31335.0 Cft	9416.28	%0	295200				
3.	Erection and rem oval of centering for RCC or plain cement concrete plain etc use p/wood vertical etc (GSI No. 18 P/20)	475.0 Cft	3127.41	%0	14855				
4.	Cement concrete plain including placing compacting, finishing and curing complete (including screening at stone aggregate without (GS Sch: P/15 Item No. 5 (f))	2375.0 Cft	14429.25	%0	342694				
5.	Add: cartage	258286				
Total Rs:					999374	1000000	629		0.06%


Amjad Ali pitafi
 Accountant Town Committee
 Member Procurement Committee


Muhammad Sharif Sanjrani
 Assistant Director LG Tando Allahyar
 Member Procurement Committee


Ejaz Ali Shah
 Engineer Town Committee
 Chairman Procurement Committee



GOVERNMENT OF SINDH
LOCAL GOVERNMENT DEPARTMENT

Karachi, dated the 28th June, 2016

NOTIFICATION

No.SO-III/(LG)/14-15/2015: - With the approval of Competent Authority, a Procurement Committee consisting on following for undertaking Development Works in Town Committee, Chamber, District Tando Allahyar, is hereby constituted under Section-7 of SPPRA Rule 2010:-

- | | |
|--|---------------------|
| 1. The Engineer, Town Committee, Chamber,
District Tando Allahyar | Convener / Chairman |
| 2. The Accountant, Town Committee, Chamber,
District Tando Allahyar | Member. |
| 3. The Assistant Director Local Government,
District Tando Allahyar | Member. |

The functions and responsibilities of procurement committee shall be as under:-
(Section-8 of SPPRA Rule 2010):-

- i) Preparing bidding documents.
- ii) Carrying out technical as well as financial evaluation of the bids.
- iii) Preparing evaluation report as provided in Rule 45.
- iv) Making recommendations for the award of contract to the competent authority, and
- v) Perform any other function ancillary and incidental to the above.


SECRETARY TO GOVT: OF SINDH

No.SO-III(LG)/14-15/2015,

Karachi, dated the 28th June, 2016.

A copy is forwarded for information and necessary action to: -

- 1 The Director, Sindh Public Procurement Regulatory Authority, Karachi
- 2 The Director, Local Government, Hyderabad.
- 3 The Administrator, Town Committee, Chamber, District Tando Allahyar with reference to his letter No.TC/CHR/295/2016, dated 06-06-2016. He is requested to ensure fulfillment of all codal formalities in accordance with rules / policy.
- 4 The Engineer, Town Committee, Chamber, District Tando Allahyar.
- 5 The Assistant Director Local Government, District Tando Allahyar.
- 6 The Town Officer, Town Committee, Chamber, District Tando Allahyar.
- 7 The Accountant, Town Committee, Chamber, District Tando Allahyar.
- 8 P.S. to Secretary, Local Government Department, Government of Sindh, Karachi.
- 9 Office order file.


SECTION OFFICER-III
FOR SECRETARY TO GOVT: OF SINDH

Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in-subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exists:-

- (i) contractor causes a breach of any clause of the Contract;
- (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- (iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-

- (i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- (ii) to finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-

- (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- (ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause -5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause -6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause – 7: Payments.

- (A) **Interim/Running Bill.** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

- (B) **The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

- (A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.
- (B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the

work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.
- (E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.
- (F) **Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

- (A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.
- (C) **Uncorrected Defects:**
 - (i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

- (ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

- (A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) **Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. If any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15: Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause - 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause -17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause -18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

- (i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;
- (ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause -19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause -20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

A. J. JAHAN

A. J. Jahan

Contractor

Office Of The Town Committee Chamber District Tando Allahyar

Annual Procurement Plan (Works, Goods, Services)

For the year 2015-16



S.No.	Description of procurement	Quantity (where applicable)	Estimated unit cost	Estimated total	Fund allocated	Sources of ADP/Non-ADP	Proposed procurement method	Anticipated/ Actual date of Advertisement	Anticipated actual date of start	Anticipated actual date of Completion
01.	Construction of cc block in village Pir Nadeem Shah and Kholi & Sheikh Community deli Mangria.		10000000/-	10000000/-	OZI Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
02.	Construction of cc block in village Shar Colony deli Jhol		10000000/-	10000000/-	OZI Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
03	Construction of cc block in village Kholi Colony Tel Mori Deli Araro		10000000/-	10000000/-	OZI Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
04	Construction of cc block in village Noor Muhammad Utho deli Mangria		10000000/-	10000000/-	OZI Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
05	Construction of cc block in village Shakoor and Dost Muhammad Thebo Labour houses deli Jhol		10000000/-	10000000/-	OZI Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
06	Construction of cc block in village Fateh Abad Qurashi, Mirjat And jamali, & Kholi Brathrei deli Jhol		10000000/-	10000000/-	OZI Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
07.	Construction of cc block in village Muhammad Yaqoob Mari deli Jhol.		10000000/-	10000000/-	OZI Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
08.	Construction of cc block in village Pir Ejaz Shah Deli Mangria.		10000000/-	10000000/-	OZI Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
09.	Construction of cc block in village Abdul Kareem Memon Hospital Street/ various house UC Chamber		10000000/-	10000000/-	OZI Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
10.	Construction of cc block in village Koro Khan Daidano, Soomar colony to sikandar Daudani house		10000000/-	10000000/-	OZI Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
11.	Construction of cc block in village Ghulam Qadir Nizamani Phase-i		10000000/-	10000000/-	OZI Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
12.	Construction of waiting Shade near village Mohid Kahn dislak Chamber road		10000000/-	10000000/-	OZI Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

13.	Construction of cc block in village Fozia Phase-I		10000000/-	10000000/-	OZT Share/Dwe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
14.	Construction of cc block in village Shero Sherani UC Chamber-I		10000000/-	10000000/-	OZT Share/Dwe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
15.	Repair of construction surface drain mueera khori road		10000000/-	10000000/-	OZT Share/Dwe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
16.	Construction of cc block in village baharo Khan Gupchani UC Chamber-I		10000000/-	10000000/-	OZT Share/Dwe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
17.	Construction of cc block in village Mitho Jogi		10000000/-	10000000/-	OZT Share/Dwe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
18.	Construction of cc block in village Shah Latif Colony Chamber city		10000000/-	10000000/-	OZT Share/Dwe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
19.	Construction of cc block Factory Mohala Chamber city		10000000/-	10000000/-	OZT Share/Dwe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
20.	Construction of open Surface drain shah Latif colony Chamber city		10000000/-	10000000/-	OZT Share/Dwe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
21.	Construction of open Surface drain mat Khad area chamber city		10000000/-	10000000/-	OZT Share/Dwe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
22.	Construction of cc block in village Mohid Ali Parhiyar		10000000/-	10000000/-	OZT Share/Dwe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
23.	Construction of cc block in village Wali Mohid Laghari		10000000/-	10000000/-	OZT Share/Dwe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
24.	Construction of cc block in village Ghulam Nabi Dal		10000000/-	10000000/-	OZT Share/Dwe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
25.	Construction of cc block in village rawat laghari various street		10000000/-	10000000/-	OZT Share/Dwe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
26.	Construction of cc block in village Abdul kareem memon phase-II		10000000/-	10000000/-	OZT Share/Dwe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
27.	Construction of cc block in village Naseer Khan Laghari		10000000/-	10000000/-	OZT Share/Dwe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
28.	Construction of cc block in village Mevo Gujar		10000000/-	10000000/-	OZT Share/Dwe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
29.	Construction of cc block in village Saleh Solangi		10000000/-	10000000/-	OZT Share/Dwe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

30.	Construction of cc block in village Banho soomro	-----	1000000/-	1000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
31.	Construction of cc block in village Siddique Solangi	-----	1000000/-	1000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
32.	Construction of cc block in village Sanaulah Thebo	-----	1000000/-	1000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
33.	Construction of cc block in village Jaffar Khan Jalbani	-----	1000000/-	1000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
34.	Construction of cc block in village Koro Daudani Soomra Paro	-----	1000000/-	1000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
35.	Construction of cc block in village Sher abad	-----	1000000/-	1000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
36.	Construction of cc block in village Peer Ghulam Rasool Jeelani	-----	1000000/-	1000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
37.	Construction of cc block in village Bahadur Jalbani	-----	1000000/-	1000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
38.	Construction of C C block in village Mashique Khan .	-----	1000000/-	1000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
39.	Construction of C C block in village Umad Ali Laghari	-----	1000000/-	1000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
40.	Construction of C C block in village Jarar Thebho.	-----	1000000/-	1000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
41.	Construction of C C block in village Muhammad Hassan Deshek.	-----	1000000/-	1000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
42.	Construction of C C block in village Manick Lariwani.	-----	1000000/-	1000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
43.	Construction of C C block in village Ali Nawaz S/O Hiyat Laghari.	-----	1000000/-	1000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
44.	Construction of C C block in village Sani dad Deshek.	-----	1000000/-	1000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
45.	Construction of C C block in village Ranjo Khan Rustomani, UC Dad Khan Jarwar.	-----	1000000/-	1000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
46.	Construction of C C block in village Muhammad Rahim Gupchani, UC Chamber – II.	-----	1000000/-	1000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

47	Construction of C.C block in village Gul Hassan Umrani, UC Dad Khan Jarwar.	-----	10000000/-	10000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
48	Construction of C.C block in village Muhammad Uss Otho and Darqha Darss Bilal, UC Dad Khan Jarwar.	-----	10000000/-	10000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
49	Construction of C.C block in village Kian Muhammad Bozdar, UC Began Jarwar.	-----	10000000/-	10000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
50	Construction of C.C block in village Mira Khorl, UC Dad Khan Jarwar.	-----	10000000/-	10000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
51	Construction of C.C block in village Ballu Lund, UC Began Jarwar.	-----	10000000/-	10000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
52	Construction of C.C block in village Planwar Paro /Khaskhali Paro, Mangwar Paro, UC Sanjar Chang.	-----	10000000/-	10000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
53	Construction of C.C block in village Bachal Khaskhali, UC Sanjar Chang.	-----	10000000/-	10000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
54	Construction of C.C block in village Muhammad Jumman Otho, UC Sanjar chang.	-----	10000000/-	10000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
55	Construction of C.C block in village Sabir Naseem UC Sanjar chang.	-----	10000000/-	10000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
56	Construction of C.C block in village Naseem Ahmed UC Sanjar Chang.	-----	10000000/-	10000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
57	Construction of C.C block in village Manthar Otho, UC Sanjar Chang.	-----	10000000/-	10000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
58	Construction of C.C block in village Muhammad Shah link road to Mira khori road Chamber city.	-----	10000000/-	10000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
59	Construction of storage tank village Baksho Hajano UC Chamber-I	-----	10000000/-	10000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
60	Construction of C.C block in village Rawat Laghari, UC Chamber-II.	-----	10000000/-	10000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
61	Construction of C.C block in village Qadir Bux Laghari.	-----	10000000/-	10000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
62	Construction of C.C block in village Sahib Khan Laghari UC Dad Khan Jarwar.	-----	10000000/-	10000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
63	Construction of C.C block in village Nizamuddin Rajput UC Dad Khan Jarwar.	-----	10000000/-	10000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

64	Construction of C.C block in village Mir Khan Thoro, UC Dad Khan Jarwar.	1000000/-	1000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
65	Construction of C.C block in village Ganhar Khan Lund, UC Dad Khan Jarwar.	1000000/-	1000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
66	Construction of C.C block in village Baclial Pirafi, UC Dad Khan Jarwar.	1000000/-	1000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
67	Construction of C.C block in village Ali Abad Naik Muhammad Laghari,	1000000/-	1000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
68	Construction of C.C block in village Ali Nawaz Laghari/ Abdul Jabbar Laghari.	1000000/-	1000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
69	Construction of C.C block in village Dhoro Bhai Khan.	1000000/-	1000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
70	Construction of C.C block in village Imam Bargha Sultan Shah.	1000000/-	1000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
71	Construction of C.C block in village Muhammad Khan Rind.	1000000/-	1000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
72	Construction of C.C block in village Abdul Hakim Mari.	1000000/-	1000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
73	Construction of C.C block in village Mitho Joggi.	1000000/-	1000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
74	Construction of C.C block in village Haji Usman Otho.	1000000/-	1000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
75	Construction of C.C block in village Rawat laghari, Kori para / Machi Para.	1000000/-	1000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
76	Construction of C.C block in village Ali Khan Laghari.	1000000/-	1000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
77	Construction of C.C block in village Pir Hussan Shah.	1000000/-	1000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
78	Construction of C.C block in village Jummo Katyar.	1000000/-	1000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
79	Construction of C.C block in village Ismail Merani.	1000000/-	1000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
80	Construction of C.C block in village Muhammad Yousaf Tapur. & Haji Ahmed Khan Pitafi.	1000000/-	1000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

81	Construction of C.C block in village Dad Khan Jarwar.	-----	10000000/-	10000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
82	Construction of C.C block in village Mewo Kurkuli.	-----	10000000/-	10000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
83	Construction of C.C block in village Haji Huzoori.	-----	10000000/-	10000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
84	Construction of C.C block in village Ahmed Khan Rustamani.	-----	10000000/-	10000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
85	Construction of C.C block in village Mitho Khaskhali.	-----	10000000/-	10000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
86	Construction of C.C block in village Bahadur Khan Daudani.	-----	10000000/-	10000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
87	Supplying of Hand Pumps Complete Seat Town Committee Chamber	-----	10000000/-	10000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
88	Repair & maintenance of Town Committee Office Building.	-----	10000000/-	10000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
89	Construction / Repair of Feeding Channal Chakar Miner to New Water Supply Scheme Tando Ghulam Ali Road Chamber.	-----	10000000/-	10000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
90	Construction and Repair of Compound Wall old water Supply Scheme Sanjar Chang road Chamber.	-----	10000000/-	10000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
91	Construction of Compound Wall drainage Disposal Station, Chamber City.	-----	10000000/-	10000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
92	Fixing of Barbed Wire Around the main Khud Chamber City.	-----	10000000/-	10000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
93	De-salting of New Water Supply Scheme Chamber City.	-----	10000000/-	10000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
94	De-Salting of Disposal of main Khud Chamber City.	-----	10000000/-	10000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
95	Supplying of Sanitation Material for Town Committee Chamber.	-----	10000000/-	10000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
96	Supplying of New furniture for All branches of Town Committee Chamber.	-----	10000000/-	10000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
97	Supplying and installation of street light shade Chamber City.	-----	10000000/-	10000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

98	Supplying of Computer Complete Seat with Printer.	-----	1000000/-	1000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
99	Construction of C.C block in ward -I various Streets Chamber City.	-----	1000000/-	1000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
100	Construction of C.C block in ward -II various Streets Chamber City.	-----	1000000/-	1000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
101	Construction of C.C block in ward -III various Streets Chamber City.	-----	1000000/-	1000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
102	Construction of C.C block in ward -IV various Streets Chamber City.	-----	1000000/-	1000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
103	Construction of C.C block in village Muhammad Ali Kapri.	-----	1000000/-	1000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
104	Construction of C.C block in Kumbhar para Chamber City.	-----	1000000/-	1000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
105	Construction of C.C block in village Haji Ahmed Memon.	-----	1000000/-	1000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
106	Construction of C.C block in village Jaffar Khan Jabbari.	-----	1000000/-	1000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
107	Repair & maintenance of open Surface drain in chamber City	-----	1000000/-	1000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
108	Repair & maintenance of All Town Committee Vehicles.	-----	1000000/-	1000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
109	Repair & Maintenance Filter plant Chamber Town.	-----	1000000/-	1000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
110	Installation & Supplying Electric Material.	-----	1000000/-	1000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
111	Construction of C.C block in village Jetto Doudani.	-----	1000000/-	1000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
112	Construction of C.C block in village Ghulam Hussain Laghari.	-----	1000000/-	1000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
113	Construction of C.C block / open surface drain Amir Green para Chamber City.	-----	1000000/-	1000000/-	OZT Share/Owe n Source	Non-ADP	Single Stage one envelop procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

TOWN OFFICER
 Town Committee Chamber
 ADAM KHAN
 Taluka Office